


New Jersey Department of Transportation
1035 Parkway Avenue, PO Box 600, Trenton, New Jersey 08625-0600



Baseline Document Change Announcement

ANNOUNCEMENT: BDC14S-02

DATE: May 08, 2014

SUBJECT: Utility Information and TCP
- Revision to Subsection 102.04 and Subpart 108.07.02 of the 2007 Standard Specifications for Road and Bridge Construction.

Subsection 102.04 of *the 2007 Standard Specifications* has been revised to relieve the bidders from requiring them to obtain and verify the utility related information from the utility companies. Also, Subpart 108.07.02 has been revised to require the Contractor to submit a request for the proposed changes to the Traffic Control Plan (TCP) at least 30 days before such changes are needed.

The following revision have been incorporated into the Standard Input SI2007 as of May 08, 2014.

SECTION 102 – BIDDING REQUIREMENTS AND CONDITIONS

102.04 EXAMINATION OF CONTRACT AND PROJECT LIMITS

2. Utility Agreements.

THE LAST SENTENCE IS DELETED.

3. Existing Plans and As-Builts.

THE LAST SENTENCE IS DELETED.

SECTION 108 – PROSECUTION AND COMPLETION

108.07.02 Changes to the Traffic Control Plan (TCP)

THE FIRST SENTENCE IN THE FIRST PARAGRAPH IS CHANGED TO:

Submit requests for changes to the TCP to the RE for approval at least 30 days before the change is needed.

Implementation Code R (ROUTINE)

Changes must be implemented in all applicable Department projects scheduled for Final Design Submission at least one month after the date of the BDC announcement. This will allow designers to make necessary plan, specifications, and estimate/proposal changes without requiring the need for an addenda or postponement of advertisement or receipt of bids.

Recommended By:

ORIGINAL SIGNED

Richard Jaffe
Director,
Capital Program Support

Approved By:

ORIGINAL SIGNED

Richard T. Hammer
Assistant Commissioner,
Capital Program Management

RJ: KS: HP
☐ BDC14S-02.doc