


New Jersey Department of Transportation
1035 Parkway Avenue, PO Box 600, Trenton, New Jersey 08625-0600



Baseline Document Change Announcement

Fiber Optic Network Vicinity

BDC07S-02

May 07, 2007

SUBJECT: Revision to Subsections 105.09 & 107.22 of the 2001 Standard Specifications for Road and Bridge Construction

Subsection 105.09, as it appears in the Standard Inputs (SI2001E1 & SI2001M1), has been revised to include the Department's Fiber optic network related specifications. Subsection 105.09 (B) has been revised to use web based submittal for utility markouts. Subsection 105.09 (E) has been revised to use new fiber optic network limits for coordination with Adesta Inc. Also corrected is the instructional text under Subsection 107.22 as it appears in the Standard Inputs.

The following revision has been incorporated in both the English unit Standard Input SI2001E1 and Metric unit Standard Input SI2001M1 as of May 07, 2007:

105.09 Cooperation with Utilities.
B. Existing Facilities.

REPLACE THE FOURTH PARAGRAPH IN THE SI WITH THE FOLLOWING:

Examinations of Department documents available on existing electrical installations shall be as specified in Subsection 102.03. For any work in the vicinity of the Department's fiber optic network, the Contractor shall submit a Traffic Operations Markout Form to the Traffic Operations location specified in the Special Provisions. The Contractor shall obtain and complete the form as specified on the Department's web site, and provide the RE a copy of the form. The Department will complete the markout within 10 State Business days after Traffic Operations receives the form. The Contractor shall maintain the markout until construction operations in the vicinity of the Department's fiber optic network are completed.

E. Damages.

FOR PROJECTS WITHIN THE LIMITS NOTED BELOW, THE DESIGNER SHALL INCLUDE THE FOLLOWING ADDITIONAL CLAUSE WITH THE RESPECTIVE LIMITS FOR THAT PROJECT.

- RT 38 MP 0.5 TO 9.5**
- RT 70 MP 0.0 TO 5.4**
- I-80 MP 57.5 TO 68.3**
- I-295 MP 40.6 TO 67.79**
- I-95 MP 0.58 TO 8.77**
- I-195 MP 0.00 TO 6.25**

SECTION 107 - LEGAL RELATIONS AND RESPONSIBILITY TO PUBLIC

107.22 Risks Assumed by the Contractor

REPLACE THE INSTRUCTION WITH THE FOLLOWING:
THE FIRST PARAGRAPH UNDER SUBPART 1 IS CHANGED TO:

Implementation Code R (ROUTINE)

Changes must be implemented in all applicable Department projects scheduled for Final Design Submission at least one month after the date of the BDC announcement. This will allow designers to make necessary plan, specifications, and estimate/proposal changes without requiring the need for an addenda or postponement of advertisement or receipt of bids.

Recommended By:

ORIGINAL SIGNED

Lynn D. Rich
Director,
Quality Management Services

LDR: KS: HVP
☐ BDC07S-02.doc

Approved By:

ORIGINAL SIGNED

Richard T. Hammer
Assistant Commissioner,
Capital Program Management