

New Jersey Turnpike Authority - Engineering Department  
Anticipated Consultant Services  
To Be Advertised  
*between 9/2011 and 2/2012*

9/16/2011

OPS No.	Description	Tentative Advertisement Date	Range
P3379	2012 GSP Bridge Inspection Program - North and South	Sep-11	\$1 to \$2 million
P3402	Design Services for Contract Nos. P100.230 and P100.231, Bridge Deck Repairs and Resurfacing, Milepost 0 to 126 and Milepost 126 to 172	Sep-11	\$1 to \$2 million
P3410	Widening of the Garden State Parkway and Interchange Improvements Milepost 35 to 38	Sep-11	\$5 to \$10 million
TBD-999	Monitoring of Construction Services for Contract No. A100.196, Major Bridge Security	Sep-11	\$500,000 to \$1 million
A3404	Facilities Improvement Program - Program Manager	Oct-11	\$3.5 to \$5 million
A3422	On-Call Engineering Services	Oct-11	\$3.5 to \$5 million
P3389	Supervision of Construction Services for Contract No. P100.203, GSP Bridge Repairs and Resurfacing, Milepost 0 to 126	Oct-11	\$500,000 to \$1 million
P3418	Supervision of Construction Services for Contract P200.245, Culvert Repairs Milepost 118.5 and 121.5	Oct-11	\$150,000 to \$500,000
P3419	Supervision of Construction Services for Contract P200.238, Pavement Restoration and Miscellaneous Improvements, Various Service Areas, Milepost 0 to 172.4	Oct-11	\$150,000 to \$500,000
T3293	Design Services for Contract No. T100.184, NBHCE Bridge Deck Reconstruction, Seismic Retrofit, Miscellaneous Structural, Roadway and Lighting Improvements, Milepost N0.0 to N1.5	Oct-11	\$5 to \$10 million
T3371	Final Design for Improvements at Interchange 14A	Oct-11	\$20 to \$40 Million
T3406	2012 TPK Bridge Inspection - Part B	Oct-11	\$2 to \$3.5 million
P3407	Design Services for Contract No. P100.251, Great Egg and Drag Channel Southbound Bridge Replacement, Milepost 28.5S to 28.0S	Nov-11	\$5 to \$10 million
P3413	Widening of the Garden State Parkway Interchange 30 to 48, Milepost 42 to 48	Nov-11	\$5 to \$10 million
T3417	FCM Risk Assessment Phase II, Str. No. W107.87	Nov-11	\$2 to \$3.5 million
A3420	Policy and Guidelines for Accelerated Bridge Construction	Dec-11	\$500,000 to \$1 million

New Jersey Turnpike Authority - Engineering Department  
Anticipated Consultant Services  
To Be Advertised  
*between 9/2011 and 2/2012*

9/16/2011

OPS No.	Description	Tentative Advertisement Date	Range
P3411	Widening of the Garden State Parkway Interchange 30 to 48, Milepost 30 to 35	Dec-11	\$5 to \$10 million
P3412	Widening of the Garden State Parkway Interchange 30 to 48, Milepost 38 to 41	Dec-11	\$5 to \$10 million
T3310	Design Services for Contract No. (T200.XXX), Drainage Improvements, Milepost 117.6 to 122.3	Dec-11	\$1 to \$2 million
T3388	Supervision of Construction Services for Contract No. T100.125, Bridge Deck Reconstruction, Milepost N6.90 to N8.0	Dec-11	\$5 to \$10 million
T3416	2012 TPK Bridge Inspection - Part C	Dec-11	\$150,000 to \$500,000