

New Jersey Turnpike Authority

Garden State Parkway



CONTRACT NO. 84-1268

**REHABILITATION OF CONCRETE MEDIAN BARRIERS, MILEPOST 142.0 TO 163.0
IN UNION, ESSEX, PASSAIC AND BERGEN COUNTIES, NEW JERSEY**

ADDENDUM NO. 1

April 5, 2004

TO ALL CONCERNED:

The original Contract Documents dated March 2004 for Garden State Parkway Contract No. 84-1268 are hereby amended as noted in this Addendum No. 1, which will become part of the Contract Documents.

Bidders should acknowledge receipt of this Addendum and any subsequent Addenda on the first page of the Proposal Form when submitting their Proposal.

PERTAINING TO THE PROPOSAL

Item No. 1 Proposal

The scheduled date and time for the receipt of bids for this project has been postponed. The Authority will be issuing Addendum No. 2 to this contract, which will schedule a new date for receipt of bids. Addendum No. 2 will also amend the scope of work, and provide additional concrete median repair and traffic control details and provisions. All plan holders will be issued a copy of Addendum No. 2 within the next 4 to 6 weeks.

NEW JERSEY TURNPIKE AUTHORITY

Richard J. Raczynski, P.E.
Chief Engineer