EXHIBIT D
BEAD Grantee Reporting Requirements
Exhibit D is applicable to all BEAD grants.

I. Deployment Timeline
Grantees receiving BEAD program funds must deploy the broadband network described in their approved application and begin offering service to any customer within the project area who requests it, no later than four (4) years from the date of Grant award by the State of New Jersey.

For Grantees serving Unserved Locations in Extremely High-Cost Areas using Unlicensed Fixed Wireless (ULFW) technologies, deployment must comply with all applicable BEAD NOFO obligations and must be completed as soon as practicable, and no later than ten (10) years from the date of award, in accordance with any deployment milestones set by the OBC and NTIA.
1. GENERAL REPORTING OBLIGATIONS
Applicable to all reports and reporting requirements in this Exhibit:
a. Grantee shall submit timely, accurate, and complete reports in accordance with 2 CFR Part 200, NTIA guidance and grant administration requirements, and BPU BEAD Program Guidelines.
b. Grantee shall provide comprehensive reports to enhance transparency, facilitate thorough review, and ensure compliance with this Agreement and all federal and state BEAD program requirements.
c. Grantee acknowledges and agrees to maintain sufficient control over subcontractors to ensure Grantee’s ability to provide timely, accurate and complete reports required by BPU.
d. BPU reserves the right to require Grantee to provide additional information or follow-up reports and documentation, including but not limited to invoices, spreadsheets, project account statements, certificates, approvals, proposed budgets, contracts (executed and proposed), and any other information as may be requested by the Board to ensure compliance with BEAD program requirements. Grantee shall promptly provide all such information at the request of BPU.
e. The number, frequency, form, and content of reports shall be determined by the Board and may be modified from time to time at the sole discretion of the Board.
f. Delay of or failure to meet reporting deadlines will result in holds on BEAD payments and reimbursements or suspension of BEAD grants, as solely determined by BPU.
g. Grantee expressly agrees that the provisions set forth in paragraphs 14-17 of this Agreement are just and reasonable in the event of default or noncompliance with the reporting requirements in this Agreement.

2. MONTHLY REPORTS
a. Grantee shall timely submit monthly reports within (5) calendar days after the end of each month. Monthly reports shall commence on [insert date].
b. For the initial monthly progress report and continuing unless modified by the Board, Grantee shall report on the following matters:

i. Project Progress Update: Summary of deployment progress and related activities, along with supporting documentation and descriptions demonstrating the work undertaken or completed during the reporting period. The monthly report will track with the required milestones.
ii. Challenges & Risks: Detailed description of delays, obstacles, and mitigation strategies, such as updates on permitting, material sourcing, and make ready status.
c. At any time, the OBC reserves the right to request that Grantee, including its subcontractors, provide any additional information and supporting documents regarding the monthly report as may be requested by the OBC. Additional information may include the following:
i. Milestone Progress Report: Status of each project phase, including percentage completion, and impact on project milestones, challenges, and future timelines for the Project.
ii. Broadband Network Deployment Metrics:
· Miles of fiber deployed.
· Infrastructure deployed.
· Capacity added / Subscribers added (LEOs).
· Number of locations passed and premises activated.
· Number of Community Anchor Institutions (CAIs) connected.
iii.  Infrastructure Testing:
Test results verifying speed and latency requirements, as addressed in the Agreement and federal requirements.
Timely reporting with FCC Broadband Data Collection (BDC) requirements, or any successor broadband data requirements.
iv. Other: Broadband Adoption & Market Penetration, including Marketing efforts promoting low-cost service options (LCSOs).
v. Special Conditions Reporting:
1. Summary of any changes, updates, delays, or issues regarding the following BEAD special conditions in Exhibit C:
· Letters of Credit or Performance Bonds.
· Risk Management Plans.
· Cybersecurity Plan, including the occurrence over the past quarter of any incidents, data breaches, or unauthorized network access.
· Low-Cost Service Option.
· Permitting.
2. Summary of any changes, updates, delays, or issues regarding the following BEAD special conditions in as applicable in Exhibit C-1 or Exhibit C-2.

3. SEMIANNUAL PERFORMANCE REPORTS
a. Grantee shall timely submit semiannual progress reports to BPU on or before January 10th and July 10th, unless otherwise directed or approved by BPU. The semiannual reports shall commence on [ insert date ].

b. The Grantee of broadband infrastructure grants, other than LEO capacity grants, shall provide semiannual performance reports until its BEAD grant is closed out under 2 CFR
§ 200.344.
c. The Grantee of a LEO Capacity BEAD grant shall provide semiannual performance reports until its BEAD grant is closed out under 2 CFR § 200.344, at the end of the federal interest period addressed in Appendix C of NTIA’s June 2025 Policy Notice.
d. For the initial semiannual performance report and continuing thereafter, unless modified by the Board, Grantee shall:
i. Provide a list of addresses or location identifications (including the BSL fabric established under 47 U.S.C. § 642(b)(1)(B)) that constitute the service locations that will be served by the broadband infrastructure to be constructed and the status of each project.
ii. Identify new locations served within each project area at the relevant reporting intervals, and service taken (if applicable).
iii. Identify whether each address or location is residential, commercial, or a Community Anchor Institution.
iv. Describe the types of facilities that have been constructed and installed.
v. Describe the peak and off-peak actual speeds of the broadband service being offered.
vi. Describe the maximum advertised speed of the broadband service being offered.
vii. Describe the non-promotional prices, including any associated fees, charged for different tiers of broadband service being offered.
viii. List all interconnection agreements that were requested and the current status regarding implementation and operation of such agreements.
ix. Include any other data that would be required to comply with the data and mapping collection standards of the Commission under Section 1.7004 of title 47, Code of Federal Regulations, or any successor regulation, for broadband infrastructure projects; and
x. Provide:
1. Certification or Report of compliance with New Jersey prevailing wage rates, under the New Jersey Prevailing Wage Act (N.J.S.A. 34:11-56.25 et seq.) And,
2. Certification of compliance with Build America, Buy America Act (BABA), the Secure and Trusted Communications Networks Act of 201913; and the National Defense Authorization Act of 2019, and other federal laws and BEAD programmatic requirements required or requested by BPU.

4. BEAD CLOSEOUT & FINAL COMPLIANCE CERTIFICATION
a. Grantee shall timely complete all closeout requirements and submit a final compliance certification within ninety (90) calendar days after project completion.
b. Grantee shall provide:
i. Certification of Project Completion & Full Network Deployment.
ii. Final Financial Report with Documentation of All Expenditures.
iii. Certification of Low-Cost Service Option.

iv. Affirmation of Compliance with BPU BEAD Agreement for a ten (10)-Year Service Period.
v. Federal Interest Certification for BEAD-Funded Assets & Infrastructure.
vi. Transfer of Any Remaining Funds or Unused Grant Proceeds to BPU.

5. REPORTING ENFORCEMENT & NONCOMPLIANCE
a. In the event Grantee fails to submit reports required in this Agreement or reports as requested by BPU:
i. BPU may withhold reimbursement payments, recoup BEAD funds, cease BEAD funds, or undertake any other action permitted in this Agreement or at law, until compliance is achieved to BPU’s satisfaction.
ii. For repeated noncompliance with reporting requirements, BPU may terminate the Agreement, 2 CFR § 200.340.
b. False or Misleading Reporting:
i. Any falsification of data may result in federal enforcement actions, disqualification from future funding, and repayment of all BEAD funds.
ii. As solely determined by BPU, violations will be referred to the NTIA Office of Inspector General (OIG) for investigation.
c. Audit Enforcement:
i. Grantee shall retain financial records, program records, and accounts, effective the Contract Period of Performance and continuing for five (5) years after the Federal Interest Period or the Extended Federal Interest Period, as applicable to Grantee. 2 CFR §§ 200.332(b), (c).
ii. BPU reserves the right to audit Grantee’s financial records, program records, and accounts, effective the Contract Period of Performance and continuing for five (5) years after the Federal Interest Period or the Extended Federal Interest Period, as applicable to Grantee. 2 CFR §§ 200.332(b), (c).
iii. All costs associated with the audit shall be borne by the Grantee if the audit determines fraudulent, false, or misleading reporting of Project records and accounts.
iv. Grantee must provide full access to all records and accounts in compliance with 2 CFR § 200.337.

6. Reporting Templates:
Project milestones will be agreed upon by the State and the Grantee prior to execution of the Subgrant Agreement and will reflect any adjustments necessary to ensure alignment with BEAD program requirements, eligible activities, and the approved project scope.
[See next two pages]



	Request for Reimbursement Template

	Deployment Deadline: [Insert Dates]

	
Milestones
	
Minimum Level of Service
	Number of Premises Passed/Miles of Fiber

	--%
	
	

	--%
	
	

	--%
	
	

	--%
	
	

	--%
	
	

	The Grantee shall complete one hundred percent (100%) of the broadband network deployment activities described in the Scope of Work (Exhibit A) in accordance with BEAD program requirements and Section 60102(h)(4)(C) of the Infrastructure Investment and Jobs Act. For all technologies other than Unlicensed Fixed Wireless, deployment must be completed no later than four (4) years from the date the Grantee receives the Grant award. For projects utilizing Unlicensed Fixed Wireless, deployment must be completed no later than ten (10) years from the award date. The deployed network must enable broadband service to all Broadband Serviceable Locations (“BSLs”) within the awarded project area and provide service to any customer requesting broadband within the project area by the applicable deployment deadline.
	Funding shall be disbursed on a reimbursable basis and is contingent upon the Grantee’s submission of a complete request for reimbursement.
When submitting each Reimbursement Request package, it should include:
(1) Quarterly payment requests identifying completed milestones and supporting documentation demonstrating achievement of the applicable deliverables;
(2) certification that claimed costs are allowable, reasonable, and allocable;
(3) documentation of matching fund expenditures, as applicable;
(4) evidence of completion of construction and performance milestones, including deployment benchmarks, as outlined in the approved Scope of Work; and
(5) any additional documentation or reporting requirements specified by the Board or NTIA. Grantee shall not receive reimbursement for any work performed until the corresponding
milestone is achieved and substantiated in accordance with these requirements.

	TOTAL COST NOT TO EXCEED: $0.00





	Quarterly Progress Report

	Deployment Deadline: [Insert Dates]

	
Milestones
	
Minimum Level of Service
	Number of Premises Passed/Miles of Fiber

	--%
	
	

	--%
	
	

	--%
	
	

	--%
	
	

	--%
	
	

	Grantee shall submit quarterly progress reports to the New Jersey Board of Public Utilities for the duration of the project term. Each report shall include a list of Broadband Serviceable Locations (BSLs) to be served under the award, the current status of deployment at each location, and whether broadband service has been adopted.
Grantee shall identify the classification of each location (residential, commercial, or community anchor institution), describe all facilities constructed and installed during the reporting period, and provide data on peak and off-peak actual speeds, maximum advertised speeds, and non-promotional
pricing for all broadband service tiers offered, including any associated fees.
	Reports shall also provide the status of all required permits, identify any milestones that are delayed or at risk, and describe the mitigation measures undertaken to address such delays. Each quarterly submission shall include a certified SF-425 Federal Financial Report, as well as any other data necessary to comply with NTIA and FCC mapping and reporting standards, including but not limited to 47 C.F.R. § 1.7004. Projects with a total expected cost exceeding $5,000,000 may be subject to additional reporting obligations, and the Grantee shall comply with any further reporting requirements established by the Board or required under the BEAD Notice of
Funding Opportunity, the BEAD Restructuring Policy Notice, or Uniform Guidance.

	TOTAL COST NOT TO EXCEED: $0.00



