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1.0  PURPOSE, INTENT AND GENERAL GUIDELINES 
 

 

A. The purpose of this Request for Proposal (RFP) is to solicit proposals from DPMC-

prequalified CIVIL ENGINEERING (P005) firms, with a rating of $10M, for the 

New Jersey Departments of Environmental Protection (NJDEP) and the New Jersey 

Department of the Treasury to award a 3-year term Contract to provide demolition 

design and construction administration services for the DEP Blue Acres Acquisition 

Program and other statewide demolition projects as necessary.  These consulting 

services may be used to develop preliminary surveys, assessments, scopes of work 

and/or design documents and specifications for the demolition, proper disposal and 

disposition of buildings and structures on designated properties.  The services will 

include disconnecting all utilities when necessary, the closing of all wells, pumping 

and filling of all septic systems/cesspools, removal and testing of above ground 

storage tanks and removal of hazardous materials from the properties.  The 

Consultant firm will be responsible for preparing the necessary design/bid documents 

to be advertised for bid to DPMC classified construction contractors and providing 

permit coordination, bidding support and construction administration services. 

 

B.   It is the intent of the State to award 3-year term Contracts to up to three (3) 

Consultant firms.  It is the State’s intent to engage all the Consultant firms contracted 

for work under this Contract on a rotating basis as described in Section 8.2, below.  It 

is anticipated that the consultants will be engaged on multiple assignments of varying 

sizes during the term of the Contract. 

 

C.   For the purpose of engagement on project assignments, the term of this Contract will 

be three (3) years from the date of Contract execution.  The project assignments 

initiated before the completion of the term of this Contract will proceed to conclusion. 

The State reserves the right to extend the Contract on the terms specified in Section 

6.7.2 of this RFP. 

 

D The State/DPMC reserves the right to perform the services described in this RFP 

itself or to Contract out separately for these services if deemed to be in the best 

interest of the State.  

 

2.0  BACKGROUND 

 
The NJDEP Green Acres Program has been acquiring land for open space purposes since 

1961.  The funds for its acquisitions are derived from voter-approved bond referendums.  

The Green Acres, Farmland, Blue Acres, and Historic Preservation Bond Act of 2007 

authorized funds for the acquisition of open space but it expanded the Green Acres 

Program’s purview to allow for the acquisition of lands in the floodways of the Delaware 

River, Passaic River and/or Raritan River, and their respective tributaries for recreation and 

conservation purposes.  Additional funds were also approved by the voters in the Green 

Acres, Water Supply and Floodplain Protection, and Farmland and Historic Preservation 

Bond Act of 2009.  This subsequent set of bond monies expanded the acquisition of flood-

prone properties on a State-wide scale. 

 

Blue Acres acquisition properties (including structures) are those that have been damaged by, 

or may be prone to incurring damage caused by, storms or storm-related flooding, or that 

may buffer or protect other lands from such damage, and are eligible for acquisition from 

willing sellers. 

 

In 2010, the Blue Acres Program began leveraging the dedicated open space acquisition 

funds by making grant applications to the Federal Emergency Management Agency (FEMA) 

in coordination with the New Jersey Office of Emergency Management (NJOEM) to mitigate 

flood-prone or flood-damaged structures by acquiring and demolishing the homes, opening 

up the floodplain, and deed restricting the land as open space in perpetuity.  The demolition 

design and construction administration services outlined in this RFP are a result of FEMA 

Hazard Mitigation Grant Program (HMGP) and HUD Community Development Block Grant 
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(CDBG) Disaster Recovery funds awarded to NJDEPs Sandy-Blue Acres Program following 

the flood devastation that resulted from Superstorm Sandy in 2012.  Projects can be funded 

from various grant funds to accomplish Blue Acres Program objectives.  

 

Under this term Contract, the State/DPMC will engage consultants to produce scopes of 

work and bid documents for demolition, site remediation and restoration.  The Consultants’ 

assignments may include, but will not necessarily be limited to, the following tasks: 

 

 Preliminary Site Investigations 

 Project Scoping Documents 

 Preparation of Designs and Bid Specifications 

 Develop Specifications for Proper Removal and Disposal of Hazardous Materials  

 Develop Specifications for Site Remediation (if necessary) and Restoration After 

Demolition 

 Compliance with all Environmental Statutes and Regulations 

 Project Outreach Participation  

 Coordination with Federal, State and/or Local Officials 

 Quality Control/Assurance 

 Bid Support Services 

 Construction Administration and Oversight 

 

Additional information regarding contract scope of work requirements are included in Section 

7.0 Scope of Work of this RFP.  

 

NOTE:  FEMA Requirements – The work under this contract may be funded and or 

reimbursed in whole or in part by FEMA.  As such, the Consultant may be directed as 

part of its responsibilities to meet FEMA requirements in order for services/work to be 

funded or reimbursed by FEMA and to ensure that all applicable FEMA standards of 

performance are complied with in their specifications or deliverables. 
 
Additional Requirements – The work under this contract may also be funded and/or 

reimbursed in whole or in part from U.S. Department of Housing and Urban 

Development (HUD) Community Development Block Grant (CDBG) Disaster Recovery 

funds.  These additional requirements are described in the Statement of Assurances for 

Contractors/Consultant – Additional Federally Funded Agreement Provisions 

Applicable to Community Development Block Grant-Disaster Recover funded Projects. 

Additionally, other federal programs or State programs (GSPT dedicated funds or other 

State sources) may also participate in funding or reimbursing the State for services or 

work under this contract. As such, the Consultant may be directed as part of its 

responsibilities to meet these other federal and/or State program requirements in order 

for services/work to be funded or reimbursed by the respective funding agencies or 

Programs, and to ensure that all applicable performance standards of these Programs 

are followed in their specifications or deliverables.   

 

 

3.0  DEFINITIONS 
 

Addendum - If the State decides to revise this RFP before the bids are received, the State will 

issue the revisions to all bidders in a document called an "Addendum." 

 

Amendment – If the parties to the Contracts which may arise following the RFP process 

decide to change the terms of that Contract, it will by “Amendment”. 

 

Assignment – The scope of services of a specific Work Order to be completed under the 

requirements of this contract. 

 

Award Letter – Notice of Contract Award letter issued to the selected consultants at the onset 

of the contract period.  
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Awarded Contractor- The construction contractor awarded a contract by the DPMC for 

demolition and/or site remediation/restoration on designated properties. 

 

CDBG - Community Development Block Grant. 

 

Consultant – The person, partnership, corporation or joint venture that has a contractual 

agreement with the State of New Jersey 

 

Contract –Pursuant to the A/E General Conditions, Section 4, the full agreement between the 

State and the successful bidder that defines the performance of the work including the RFP, 

A/E General Conditions, the Agreement, as signed by the Consultant and the State, consultant’s 

proposal, award notice, Work Orders, and Notice to Proceed for individual Work Orders. 

 

Contractor - A person, partnership, corporation or joint venture that has a contractual 

agreement with the State of New Jersey. 

 

Deliverables - Items defined in the Scope of Work, Section 7.0 as products or proof of services 

rendered under this contract. 

 

Director - Director of the Division of Property Management & Construction, New Jersey 

Department of the Treasury, or his/her designee, who by statutory authority is the Contracting 

Officer for the State of New Jersey. 

 

DPMC – Division of Property Management & Construction, a division of the New Jersey 

Department of the Treasury.  

 

Evaluation Committee -A committee established by the DPMC Director to review and 

evaluate bid proposals and to recommend contract awards. The committee for this RFP shall 

include representatives of the Departments of Environmental Protection and Treasury.  

 

FEMA – Federal Emergency Management Agency. 

 

General Conditions – The General Conditions to the Consultant Agreement which describes 

applicable terms and conditions of this Contract. 

 

HUD – U.S. Department of Housing and Urban Development. 

 

Issuing Office - Division of Property Management & Construction, Department of the 

Treasury. 

 

Joint Venture - Two or more companies, individuals, corporations, partnerships or other 

entities that form a separate temporary single purpose entity for the purpose of performing the 

work of this RFP.  Both joint venture firms must be prequalified by DPMC in the civil 

engineering discipline (P005) to be eligible bid on this Contract. 

 

Key Personnel – Consultant’s assigned project personnel, defined by the level of expertise, 

dedicated to each project phase.     

 

Loaded Rates – All-inclusive rates submitted by the Consultant for use during the term of this 

contract.  These loaded rates shall include all anticipated costs for travel, overhead, 

administrative costs, insurance, reproduction, printing, mail and messenger services, office 

equipment, phone costs, meals and lodging, professional fees, and profit.   

 

NJDEP-New Jersey Department of Environmental Protection. 

 

Notice to Proceed - A written notice given by DPMC to the Consultant fixing the date on 

which the Consultant is permitted to start the performance of work under this contract 

following the issuance of approved Work Orders. 

 

Project Manager - The DPMC representative with overall responsibility for overseeing the 

services to be performed for each assignment under this contract. 
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Proposal - The submittal required at the second stage of the selection process, including a 

technical proposal, completed “Term Contract Rate Schedule by Personnel Levels” form, and 

all required administrative forms as outlined in Section 5.0 of this RFP. 

 

RFP - Request for Proposal. 

 

SOW - Scope of Work. 

 

State –The Director of the Division of Property Management & Construction, Department of 

the Treasury or his/her designee, acting for the State/DPMC or NJ DEP under statutory 

authority as Contracting Officer for the State of New Jersey. 

 

Work Order – Following Contract award, Consultants may receive from the DPMC/NJDEP a 

scope of work for an individual demolition assignment.  The Consultants will be assigned 

Work Orders in a rotation.  An assignment may involve one or more properties.  The 

Consultant shall prepare a proposal using the pre-established rates submitted in its proposal, on 

a Work Order form (Form TC-008).  The Work Order form shall include the number of hours 

and labor rate for each proposed task.  If acceptable, the Work Order form shall be signed by 

NJDEP and authorized by the DPMC Contracting Officer, or his designee, signifying the 

State’s acceptance of the Consultant’s proposed price. 
 

 

4.0   SELECTION PROCESS PROCEDURES 
 

This RFP is being issued by the Department of the Treasury, DPMC on behalf of the NJDEP 

Blue Acres Acquisition Program.  The RFP is part of a competitive bidding process which is 

governed by statutory law, see N.J.S.A. 52:34-6 et seq.; N.J.S.A. 52:34-9.1 -9.7, and 

N.J.S.A. 52:34-12 et seq.   The procedures and submissions required herein are necessary to 

comply with the statutes and other laws applicable to this procurement, and to ensure a full, 

fair and informed competition and contract award resulting in the best value to the State.  

Read the instructions in this RFP carefully.  Failure to comply with the mandatory 

requirements of the RFP will result in proposal rejection. 

 

4.1  SELECTION PROCESS STAGES 
 

There are two stages in the selection process for this contract: 

 

Stage 1 –Question and Answer Period 

  

Stage 2 -  Submission of Technical  Proposal & Hourly Rate Schedule by Personnel Level 

 

4.1.1  STAGE 1 -  RFP QUESTION AND ANSWER PERIOD 

 

Upon review of the RFP and attachments, if your firm has any questions or comments 

regarding the RFP or attachments, please submit them via email to:  Jenifer Roeckel, Selection 

Coordinator at jennifer.roeckel@treas.nj.gov by Thursday, March 28, 2024 by 12:00pm. 

  

 

 

4.1.2  STAGE 2 - SUBMISSION OF TECHNICAL PROPOSAL & TERM CONTRACT 

RATE SCHEDULE 

 

As discussed in RFP Section 5.0 below, the technical proposal and rate schedule must include 

all required information pertaining to the Consultant’s experience and hourly rates, and any 

other information required by the State for this contract.   An electronic proposal submission 

(via email) must be submitted by the due date and time. 

 

 

mailto:jennifer.roeckel@treas.nj.gov
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Technical proposals (electronic email submission) are due no later than 2:00 p.m., Tuesday, 

April 09, 2024.  Proposals shall be sent electronically by email in a pdf format to the 

following email addresses: jennifer.roeckel@treas.nj.gov and william.mahan@treas.nj.gov.  

ONLY PDF’S WILL BE ACCEPTED AND THE FILE SIZE CANNOT EXCEED 20 MG.  I 

WILL RESPOND CONFIRMING RECEIPT.  HARD COPIES WILL NOT BE 

ACCEPTED.   
 

 

4.2  RFP AND PROPOSAL SUBMITTAL PROCEDURES 
 

The following procedures apply to this RFP. 

 

4.2.1  ISSUING OFFICE 

 

For purposes of this RFP selection process, the DPMC will be the sole point of contact 

between the Consultant and the State.  Consultants should not contact the NJDEP directly 

with questions or clarification requests  about this RFP or the selection process.  All questions 

must be submitted in writing to the DPMC.  
 

4.2.2  QUESTIONS, EXCEPTIONS AND ANSWERS 

 

If consultants have any questions about or objections to the RFP or any of the other Contract 

documents, including terms and conditions, prior to the question cut-off date, the DPMC will 

respond to questions and exceptions posed in writing.  Answers to questions submitted in 

writing prior to the question cut-off date will be provided as an Addendum to the RFP.  All 

answers documented in an Addendum will be binding on consultants and the State unless 

subsequently modified by the DPMC in writing.  Any oral explanations or instructions not 

covered by an Addendum shall not be binding on the State. 

 

4.2.3  PROPOSAL CLARIFICATION 

 

Proposals will be reviewed by an Evaluation Committee appointed by the DPMC Deputy 

Director.  Where the Evaluation Committee reviewing the proposals determines that any or all 

of the proposals require some clarification, the Evaluation Committee may require any or all 

of the consultants to clarify their proposals through an oral presentation or through written 

responses to written questions.  At such an oral presentation or in such written questions, the 

Committee may request the Consultant to clarify or explain items in its proposal.  However, 

the oral or written presentation may not be used to supplement or to change the original 

proposal.  The DPMC will schedule the time and place of any such oral presentations.  

   

mailto:jennifer.roeckel@treas.nj.gov
mailto:william.mahan@treas.nj.gov
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4.2.4  PUBLIC ACCESS TO SUBMISSIONS 

 

 Pursuant to the New Jersey Open Public Records Act, N.J.S.A. 47:1A-1 et seq., following 

award of this contract, all firms are welcome to review all technical proposals, score sheets, 

and all other contract documents.  Firms can schedule a review appointment by contacting the 

DPMC Selection Coordinator Jennifer Roeckel at jennifer.roeckel@treas.nj.gov  to schedule 

an appointment. 

 

In addition,  the following notice will apply to all successful proposals submitted under this 

RFP: 

 

 Notice of Executive Order 125 Requirement for Posting of Winning Proposal and 

Contract Documents 

 

Pursuant to Executive Order No. 125, signed by Governor Christie on February 8, 2013, the 

Office of the State Comptroller (“OSC”) is required to make all approved State contracts for 

the allocation and expenditure of federal reconstruction resources available to the public by 

posting such contracts on an appropriate State website.  Such contracts are posted on the New 

Jersey Sandy Transparency website located at: 

http://nj.gov/comptroller/sandytransparency/contracts/sandy/.  

 

The contract resulting from this RFP is subject to the requirements of Executive Order No. 

125.  Accordingly, the OSC will post a copy of the contract, including the RFP, the winning 

bidder’s proposal and other related contract documents for the above contract on the Sandy 

Transparency website.  

 

In submitting its proposal, a bidder may designate specific information as not subject to 

disclosure. However, such bidder must have a good faith legal and/ or factual basis to assert 

that such designated portions of its proposal (i) are proprietary and confidential financial or 

commercial information or trade secrets or (ii) must not be disclosed to protect the personal 

privacy of an identified individual.  The location in the proposal of any such designation 

should be clearly stated in a cover letter, and a redacted copy of the proposal should be 

provided.  

 

The State reserves the right to make the determination as to what is proprietary or 

confidential, and will advise the winning bidder accordingly.  The State will not honor any 

attempt by a winning bidder to designate its entire proposal as proprietary, confidential and/or 

to claim copyright protection for its entire proposal.  In the event of any challenge to the 

winning bidder’s assertion of confidentiality with which the State does not concur, the bidder 

shall be solely responsible for defending its designation. 

 

4.2.5  PROPOSAL PREPARATION COSTS 

 

Consultants are responsible for the preparation and submission of their proposals.  The State 

of New Jersey assumes no responsibility or liability for any costs incurred by any consultant 

in the preparation of the submissions. 

 

4.3  MANDATORY REQUIREMENTS   

 
4.3.1  PREQUALIFICATION REQUIREMENTS 

 

In order for a proposal to be considered responsive to this RFP, the Consultant must have a 

current DPMC prequalification in the P005 CIVIL ENGINEERING discipline with a rating of 

$10 million and have in-house capabilities or Sub-Consultants prequalified with DPMC in the 

following professional disciplines: 

 

 P011 Environmental Engineering that also has a NJDEP -Licensed Site Remediation 

Professional (LSRP) on staff 

 P037 Asbestos Design 

 P065 Lead Paint Evaluation  

http://nj.gov/comptroller/sandytransparency/contracts/sandy/
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 P025 Estimating/Cost Analysis 

 

Consultants shall also have in-house capabilities or Sub-Consultants prequalified with DPMC 

in any other Architectural, Engineering and Specialty Disciplines which it determines are 

necessary to complete each project as described in this RFP.  Additionally, if a sub-consultant 

is proposed for a discipline for which no DPMC prequalification exists, the sub-consultant’s 

acceptablility will be determined by the DPMC. 

 

For a joint venture, both firms must have a current DPMC prequalification in Civil 

Engineering P005 and at least one firm must have a rating of $10 million. 

 

The Consultant agrees to keep its DPMC prequalification in the Civil Engineering discipine in 

good standing throughout the term of this Contract and to assure that any subconsultant’s 

prequalification is also kept in good standing.  If the Consultant’s prequalification or 

subconsultant’s prequalification lapses, it will not be assigned any additional work until the 

time that its prequalification is satisfactorily restored.   

 

  

5.0  PREPARATION AND SUBMISSION OF PROPOSALS 
 

In order for a proposal to be considered responsive, a Consultant must agree to perform the Scope of Work described 

in this RFP, agree to the terms and conditions of the Contract provided in this RFP, complete the attachments provided 

with this RFP, and provide the information as required below.  Consultants are advised to read the entire RFP and any 

addenda subsequently issued by the DPMC before preparing and submitting their proposals. 

 

5.1 PROPOSAL PACKAGE – GENERAL REQUIREMENTS 
 

5.1.1  EVALUATION CRITERIA 

Consultants shall submit a complete technical proposal outlining their past experience and qualifications to 

perform this contract.  The technical proposal must be prepared to respond to the evaluation criteria.  These 

evaluation criteria include Organization Chart/Staffing Plan, Experience on Projects of a Similar Size and 

Nature, Project Approach to Services on a Typical Project Assignment and Terms contract Rate Schedule by 

Personnel Levels.  The technical proposal will be evaluated by the selection committee in accordance with the 

evaluation criteria. 

 

5.1.2 STRUCTURE OF FIRM/PROJECT TEAM/JOINT VENTURE  

In the proposal, the Consultant shall delineate the structure of its project organization, and shall describe its 

approach to the management of this project as defined below.  For a Joint Venture, only one of the members shall 

act as the lead member in dealing with the State regarding negotiations of scope of work and costs for the site-

specific engagements under the contract.   

 

5.1.3 REQUIRED FORMAT OF PROPOSAL PACKAGE 

 

The proposal package must be completed and returned before 2:00 PM, Tuesday, April 09, 2024, consists of 

the following components: 

 

 Cover Letter summarizing the firm’s understanding of the project based upon the Scope of Work, past 

experience, etc.; 

 Organization Chart/Staffing Plan (Section 5.2.1);  

 Project Key Personnel List, including for Subconsultants  (form attached); 

 Resumes of Project Key Personnel, including for Subconsultants; 

  Experience on Projects of a Similar Size and Nature (Section 5.2.2); 

 Key Team Members Project Experience Data Sheets (form enclosed); 

 Project Approach (Section 5.3.2); 

 Other administrative documents as required by Section 5.2.6 

 Term Contract Rate Schedule by Personnel Level (for Prime Consultant only, not for Subconsultants) 

(form enclosed);  

 Consultant Affidavit (form enclosed); 
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Please ensure that ALL of the above items are addressed in your proposal in the same order as stated above. 

 

5.2   PROPOSAL PACKAGE – CONTENT & ORGANIZATION  
 

5.2.1  ORGANIZATION CHART/STAFFING PLAN.  

 

The Consultant shall furnish information on the management and technical staff who will be directly engaged 

in the activities under this Contract.  A chart which delineates the Consultant’s organization, including the 

program and project manager(s) and the other professional and technical personnel, and describes the roles of 

the various personnel, should be included in the technical proposal.  No personnel substitutions are permitted 

without the consent of the DPMC. 

 

 The Consultant must demonstrate its capability to support its existing obligations while undertaking the work 

in this Contract.   

 

The Consultant shall identify key personnel and project managers, including those of any Sub-consultants, 

who will be assigned to work under this Contract, and their respective roles.  The number and disciplines of 

the staff that will be available to accomplish the various tasks within the Contract assignments should be 

included.   

 

The Consultant shall complete and include the attached “Project Key Personnel List.” The Consultant shall 

indicate generally the respective percentages of time that each key individual will be dedicated to perform 

each phase of work on a typical residential demolition assignment based on a 40-hour workweek.  

   

5.2.2  EXPERIENCE ON PROJECTS OF A SIMILAR SIZE AND NATURE   
 

The Consultant shall demonstrate through examples of past projects its experience in completing projects 

involving the demolition services required under this Contract.  The example shall cover all aspects of these 

tasks, including but not limited to: preliminary surveys and site investigations; project scoping documents; 

preparation of designs and bid specifications; proper removal of hazardous materials; site remediation and 

restoration; and other tasks outlined in Sections 2.0 and 7.0 of this RFP.  Also, personnel presented in the 

proposed organization chart/staffing plan should be identified with the project history examples in their 

resumes.  The Consultant shall also specify past working experience with State and/or Federal government.  

The Consultant shall limit past project descriptions to a maximum of five (5) past projects which best 

reflect the tasks to be required on this Contract and are similar in scope to the work described in this RFP.   

 

The Consultant shall complete the attached “Key Team Member Project Experience Data Sheet” for each 

team member.  The form must be reproduced as needed.   

 

 

 

5.2.3  PROJECT APPROACH TO SERVICES ON A TYPICAL PROJECT ASSIGNMENT 

 

The Consultant shall describe its approach to providing services for typical demolition assignments, 

including the following: 

A. The Consultant’s procedures in completing typical demolition assignments, including approaches used 

on similar Contract assignments, etc.  

B. Identification of the individuals/Subconsultants on the Consultant’s team who will be responsible for 

the various tasks associated with the demolition assignments, including those who will oversee the 

work, who serve as the liaison with the State, and provide procedures for selecting and managing sub-

consultants, etc. 

C. The Consultant’s contingency plans for dealing with problems and correcting errors that occur. 

D. The Consultant’s policies and procedures for maintaining quality control and conducting inspections 

and oversight of the work. 

E. The Consultant’s understanding and knowledge of DPMC and NJDEP procedures and processes.   

Also, the Consultant’s knowledge and familiarity with the FEMA and HUD requirements noted in 

Section 2.0.  

 

5.2.4  TERM CONTRACT RATE SCHEDULE BY PERSONNEL LEVELS.  
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The Consultant shall submit a completed Term Contract Rate Schedule by Personnel Level on the form 

provided in this RFP.   

 

The form shall provide all-inclusive, fully loaded rates for the various Personnel Levels that may be 

required during the term of the Contract.  These loaded rates must  include all costs required for each 

Personnel Level including all anticipated costs for  travel, overhead, administrative costs, insurance, 

reproduction and printing, mail and messenger services, office equipment and phone costs,  meals and 

lodging, professional fees and profit.   

 

Loaded rates must be submitted for all Personnel Levels from 1 through 7, for each Contract period.  The 

“base” period is the original three year term of this Contract.  Should the State opt to extend the Contract, 

the rates for “Option One” will apply for the initial one-year extension, and the “Option Two” rates will 

apply for an optional second year extension.   The rates must be typed or written in ink; the State will not 

accept rates prepared in pencil.  PLEASE DO NOT LEAVE ANY BLANKS, AS THIS WILL RESULT 

IN YOUR PROPOSAL BEING CONSIDERED NON-RESPONSIVE AND REJECTED BY THE 

STATE.   
 

Attached to the term contract rate schedule by personnel level form is a guide that describes the seven 

personnel levels for which hourly rates are to be submitted.  This guide notes some specific job duties, 

qualifications and experience levels that apply to the various personnel levels. These personnel levels are 

considered typical professional and technical levels required to accomplish the work specified in the Scope 

of Work and are to be used for establishing a rate schedule.  

 

All seven personnel levels must be filled in for each term Contract period.  Failure to submit a 

complete rate schedule for each Contract period will result in the proposal being deemed non-

responsive and rejected.   

 

Following the completion of rate schedules for each of the three Contract periods, the Consultant shall enter 

the “average rate” for each Contract period at the bottom of the form (under “Level 1” rates).  These 

average rates shall be derived by calculating the mathematical average of the rates for all seven Personnel 

Levels, for each Contract period.  These average rates are used by the State as a comparative tool to 

evaluate the respective rates for each Consultant.  

 

All personnel listed at or above Level 4 shall be designated as key personnel.  Subsequent to Contract 

award, any change in key personnel will require written approval from the DPMC. 

 

The term contract rate schedule by personnel level form must be signed by an authorized person (electronic 

signatures are allowed) and submitted with the bid proposal. For a proposal by a joint venture, the rate 

schedule sheet must be signed by an officer of each joint venturer.  Unsigned term contract rate schedule by 

personnel level forms will be rejected by the State. 

 

 

5.2.6. ADMINISTRATIVE FORMS   
 

The Consultant must include the following completed forms with their proposal: 

 

A. MacBride Principles Compliance Certification (Complete form, sign and date) 

 

B. Investment Activities in Iran (Complete form, sign and date) 

 

C. Certificate of Employee Information Report – Pursuant to N.J.A.C. 17:27-1.1 et. seq., all firms 

contracting with the State of New Jersey must comply with the requirements of N.J.S.A. 10:5-31 et 

seq. and N.J.A.C. 17:27, regarding non-discrimination in employment.  For your information, copies 

of Exhibits A and B are included in the A/E General Conditions Revised May 2016.  Attached for 

your information is the State contract policy with respect to the Americans With Disabilities Act. 
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All firms contracting with the State of New Jersey must provide a copy of the firm’s Certificate of 

Employee Information Report, issued by the NJ Division of Contract Compliance & Equal 

Employment Opportunity. Please attach a copy of this certificate within your technical proposal.  

 

The application form for the Certificate of Employee Information Report is form AA302 and may be 

obtained from the Div. of Contract Compliance & EEO’s web page which is 

http://www.state.nj.us/treasury/contract_compliance/  

 

NJ Department of the Treasury 

Division of Contract Compliance & EEO 

P. O. Box 209 

Trenton, NJ  08625-0209 

Phone:  609-292-5475 

FAX:  609-984-4023 or 609-292-1102 

 

Please make sure the form is filed with the above agency, and include a copy of the form within your 

technical proposal. 

  

 

D. Certification of Public Law 2005, Chapter 92 - In accordance with Public Law 2005, Chapter 92 

(N.J.S.A. 52:34-13.2 et seq., superseding Executive Order 129 (2004)) all bidders submitting a 

proposal shall be required to submit a Source Disclosure Certification that all services will be 

performed in the United States.  The bidder shall disclose the location by country where services under 

the contract will be performed and any subcontracting of services under the contract and the location 

by country where any subcontracted services will be performed. 

 

E. Proof of Required Insurance Coverage- Your firm is required to secure and maintain in force 

insurance coverage for:  Comprehensive General Liability, Comprehensive Automobile Liability (if 

applicable), Workers Compensation, and Professional Liability. Proof of this coverage must be 

submitted with your fee proposal.  See the attached “Insurance Requirements” excerpt from the 

“General Conditions to the Consultant Agreement.” Check the lower left hand corner of the 

“Professional Services Fee Proposal Form” for the required Professional Liability insurance limits for 

this contract to make certain that  

your policy meets the limits. 

 

F. Business Registration Certificate - Copies of “Proof of Business Registration Certificate”, issued 

by the NJ Division of Revenue for your firm and any sub-consultants.  This should be included with 

your proposal, but, if not, must be provided prior to contract award. 

 

G. Americans with Disabilities Act (State contract language) 

 

H. Federal Certification of Non-Debarment - The certification form should be included with your 

proposal, but, if not, must be provided prior to contract award. 

 

I. Ownership Disclosure Form - Complete and return Ownership Disclosure Form or provide proof 

your firm has done so and it is not more than (6) six months old. 

 

 

 

 

Following receipt and review of the proposals, the DPMC will review the material to see if any further 

information is necessary in order for the State to make a determination as to the Consultant’s qualifications and 

responsibility.  If any further information is needed, the DPMC will request it in writing from the Consultant. A 

Consultant may be asked to clarify or elaborate on the information submitted, but they will not be permitted to 

substitute or change the submitted information, including their proposed rate schedule. 

 

6.0 PROPOSAL EVALUATION AND CONTRACT AWARD 
 

6.1 GENERAL CRITERIA 
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Proposals will be evaluated by an Evaluation Committee convened by the Deputy Director of DPMC, comprised of 

representatives from the NJDEP and the Department of the Treasury. 

 

 

Following receipt, proposals will be evaluated in accordance with the following procedure: 

 

1.  First, proposals will be checked against the criteria listed under Section 4.3 (Mandatory Requirements).  Those 

proposals that are automatically rejected will not be further reviewed. 

 

2.  Second, the term contract rate schedule by personnel level of each proposal will be checked to ensure the average 

rate for each Contract period is correct.   Any mathematical errors will be corrected in accordance with Section 6.3.    

 

3.  Third, the Evaluation Committee will evaluate and score the proposals on their technical merit and review of 

proposed hourly rates, based upon the criteria and relative weights pre-determined on the Evaluation Criteria form. 

This technical evaluation, along with the acceptability of the rate schedule, will be the primary determining factors 

of the firms whose proposals are most advantageous to the State, and of the subsequent selection of consultants 

to be awarded a term Contract. 

 

Key components in the determination of a Consultant’s responsiveness and responsibility include: 

 

A. The organization and personnel proposed by the consultant, including both the prime consultant and 

any professional sub-consultant. 

 

B.  The qualifications and experience of personnel assigned and their conformance to the requirements of 

Section 5.1, and 

 

C. The overall ability of the Consultant, as judged by the State, to begin and complete successfully the 

demolition projects under this Contract.   

 

. 

 

6.1.1. EVALUATION CRITERIA 

 

The proposals of those Consultants who have been determined to be responsive and responsible will be 

ranked according to the technical quality of their proposal and acceptability of proposed hourly rates.  The 

qualitative factors to be used in this evaluation are as follows: 

 

1. The relative strengths of the Consultant’s proposed project organizational plan and personnel/staffing 

capability including sub-consultants included in their proposal (25%). 

 
2. The relative strengths of the Consultant’s and sub-consultant’s proposed project personnel and its 

qualifications and experience on projects/contracts of a similar size and nature (35%). 

 

3. The Consultant’s proposed approach to completing all required activities and tasks on project 

assignments as described in section 2.0 and to successfully complete multiple and concurrent demolition 

assignments(25%). 

 

4. The value and competitiveness of the Consultant’s proposed hourly rates per the term contract rate 

schedule by personnel level, both for the seven levels of personnel type/disciplines listed, and for the 

average rates derived from those disciplines (15%). 

 

Consistent with N.J.S.A. 52:34-6, N.J.S.A. 52:34-9.1 - 9.7 and N.J.A.C. 52:34-12, and this RFP, the State will award 

term Contracts to the most responsive, responsible Consultants whose proposals are determined to be the most 

advantageous value to the State, price and other factors considered. Consultants are advised that a Contract will not 

necessarily be issued strictly to the lowest priced, responsive, responsible Consultant who has met the minimum 

established requirements.  The final ranking of the firms by the Committee will determine the rotational order of the 

awarded Contracts.  The top-ranked firm will be ranked first and will be the first assigned Work Orders under the 

Contract, followed in order, second, third and so on, in accordance with each firm’s score and rank.  
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6.2 AVERAGE RATE DISCREPANCIES 
 

In evaluating bids, discrepancies between the indicated average rates for any Contract period and the correct average 

thereof will be resolved in favor of the correct average of the submitted rates for the Contract period. 

 

6.3 DEPUTY DIRECTOR'S RIGHT OF FINAL PROPOSAL ACCEPTANCE 
 

The DPMC Deputy Director, Contract Administration, on behalf of the Director, reserves the right to reject any and all 

proposals, or to award contracts to those firms deemed to be in the best interest of the State.  The Deputy Director shall 

have authority to award a Contract to the Consultants that best meet the RFP requirements, and that are determined to 

have offered the most advantageous bids to the State, price and other factors considered. 

 

6.4 NOTICE OF INTENT TO AWARD 
 

The DPMC will notify all competing consultants in writing of the Director's intent to award term contracts.  If a 

Consultant firm determines that they will seek a hearing or file a protest regarding the award, they must submit a letter 

setting forth their specific grounds for protesting the intended awards or rejection within five (5) days of issuance of the 

intent to award letter. The Director will review the request in accordance with N.J.A.C.17:19-5.2.   After the Contracts 

are awarded, all firms  may review the proposals and evaluation documents regarding this  Contract.  Firms can 

schedule a document review appointment for this RFP by contacting Jennifer Roeckel of DPMC at (609) 984-1231.   

 

6.5 JOINT VENTURE REQUIREMENTS 

 
In the event that the award-winning proposal is from a Joint Venture, a fully executed copy of the joint venture agreement 

between the venture partners shall be submitted for review and approval by the State.  This agreement shall address issues 

such as: 1) the management structure of the Joint Venture and the duties and authorities of the singular program manager who 

shall interface with the State on all contractual and technical matters; 2) the organization functioning to control all financial 

maters in interaction with the State and flow of payments between the Joint Venture partners under the Contract; and 3) the 

partner/corporate function assigned the lead position for quality control under the Contract.  

 

 

 

6.6  PERFORMANCE PERIOD 

 
Services shall be provided under this Contract from the date of award until the completion of any or all options 

exercised under this Contract. 

 

6.7.1. BASE PERIOD 

 

The base period of performance of this Contract shall be three years commencing on the date of the Contract 

award, during which time Work Orders may be issued by the State.  Actual performance of work orders may 

extend beyond this Contract period until completion of all services are provided under the approved Work Orders, 

and the terms of this Contract shall extend until completion of the service(s).   

 
6.7.2. RENEWAL OPTIONS 

 

The State shall have the unilateral option of extending this Contract for two additional period of one (1) year, 

each, with the same terms and conditions as are contained in this Contract at the time said option(s), if any, are 

exercised.   

 

The option period shall extend the performance period of the Contract commencing on the expiration of the 

preceding base Contract performance period.  The State may exercise an option to extend by issuing a written 

notification (mailed or otherwise furnished) to the Consultant(s) at least 30 calendar days prior to the expiration 

date of the preceding base or option performance period.  
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7.0 SCOPE OF WORK (SOW) 
7.1  GENERAL REQUIREMENTS & BASIC SERVICES BY CONSULTANT 
 

This section is intended to provide the Consultant with the general requirements of the various demoliton services for 

which design services are needed  under this Contract .  The Consultant will be required under each Contract assignment 

to produce construction documents for bidding and for obtaining the necessary permits for the demolition, removal and 

disposal of all structures on the property and for the restoration of the site to a natural state.   The Consultant services under 

each assignment may include, but will not be limited to, the following tasks: 

 

 Preliminary Site Investigations 

 Project Scoping Documents 

 Collecting ACM or environmental samples for laboratory analysis 

 Preparation of Designs and Bid Specifications 

 Compliance with all Environmental  Statutes and Regulations 

 Decommissioning of Water Wells 

 Permit Coordination/Approvals 

 Coordination with State, Federal and or Local Officials 

 Bid/Award Support Services to DPMC 

 Quality Control/Assurance 

 Construction Administration and Oversight of Contractor’s Work 

 

For each assignment, one or more Work Orders consisting of the required task(s) as described above, will be performed 

by the Consultant for the structures to be demolished and/or the site remediation/restoration work required under each term 

Contract assignment.  

 

7.2 AWARDED CONTRACTOR’S RESPONSIBILITIES FOR CONSTRUCTION 
 

The following will be required and specified by the Consultant to the Awarded Contractor in accordance with the 

Consultant’s bid documents and specifications prepared for a designated property or properties under each asssignment: 

 

 

 Demolition of Building and Site Improvements 

 Obtaining any necessary Permit Approvals 

 Soil Erosion Controls and Site Protection 

 Rodent Control 

 Removal of utility service connections 

 Excavation, Backfilling and Grading 

Removal and Disposal of Site and Demolition Debris 

ACM and Lead Paint Abatement 

Removal of AST 

Closing of Sewerage Disposal Systems 

 

 

For each assignment, one or more Work Orders consisting of the required task(s) as described in this SOW, will be 

performed by the Consultant for the structures to be demolished and/or the site remediation/restoration work required. The 

following will be required by the Consultant and/or specified to the Awarded Contractor in accordance with the 

Consultant’s bid specifications prepared for the demolition of structures or site remeidation/restoration on a designated 

property or properties: 

 

 

7.2.1 Demolition of Structures: 
 

1. Construction permits are required to be obtained for the properties to be demolished.  Permits shall be filled out by the 

Consultant and shall include all required information and the name of the Awarded Contractor of record.  The construction 
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permits will be submitted to the DPMC Plan & Code Review Unit.  The Consultant shall provide personnel to 

inspect/oversee the demolition work and will coordinate with NJ DEP and DPMC regarding Contract execution. 

 

2. The Consultant may  be responsible to notify and obtain the written a release of all utilities having service connections 

within the structure, such as water, electric, gas, sewer, cable television, and other connections.  The approval to demolish 

any structure will not be given until such release is submitted and approved by Consultant.  The written release shall state 

that the respective service connections and appurtenant equipment, such as meters and regulators, have been removed and 

sealed or plugged in a safe manner.  Pursuant to FEMA’s Best Practices for Lower Impact Debris Removal and 

Demolitions (LIDRD), all utility lines must be disconnected  and capped.  In cases where there are no shut-off values, 

limited excavation within the utility rights-of-way will be required to cap the service lines.  The Awarded Contractor should 

be encouraged to shear off at or below  surface grade to minimize further soil disturbance. 

 

3. The Consultant will be responsible to verify if asbestos-containing material (ACM) is present in any building structure.  If 

ACM is present, the Awarded Contractor shall be requried to provide all equipment, labor, and material necessary to 

properly remove, handle, and dispose of all ACM.  All work, including disposal, must be conducted in accordance with 

all applicable local, State, and Federal regulations, including those of the New Jersey Department of Labor and Workforce 

Development (NJDOLWD), the NJDEP, the Environmental Protection Agency (EPA), the National Emission Standards 

for Hazard Air Pollutants (NESHAP), and the Occupational Safety and Health Administration (OSHA) prior to demolition 

of any structure. 

 

4. The Awarded Contractor will be responsible for the proper management and disposal of lead-based paint debris, which is 

regulated by NJDEP.  If the debris generated from abatement, renovation, and remodeling activities meets the classification 

of "household waste" in accordance with the United States Environmental Protection Agency (USEPA) memorandum 

dated July 31, 2000, entitled "Regulatory Status of Waste Generated by Contractors and Residents from Lead-Based Paint 

Activities Conducted in Households," then under the NJDEP’s Solid Waste Rules (specifically at N.J.A.C. 7:26-2.13(g)), 

the debris will be considered solid waste, identified as ID 13C Construction and Demolition Waste.  In that instance, the 

debris waste must be transported by a NJDEP-licensed solid waste transporter and must be disposed of at a permitted solid 

waste landfill.  If the debris does not meet the classification of "household waste" and is generated from demolition 

activities, the generator must classify the material to determine whether same is hazardous waste (i.e. USEPA Hazardous 

Waste Number D008) or ID 13C Construction and Demolition Waste.  For further information concerning waste 

classification, NJDEP’s Division of Solid and Hazardous Waste, Bureau of Resource Recovery and Technical Programs 

can be reached at 609-292-8341.  For further information concerning lead-based paint debris disposal in New Jersey 

landfills, NJDEP's Division of Solid and Hazardous Waste, Bureau of Landfill and Recycling Management can be reached 

at 609-984-6650. 

 

5. The DPMC Plan & Code Review Unit will be responsible for submitting the required permit application package including 

all  prior approvals to the Department of Community Affairs (DCA) for processing and approval.   

 

6. The  Awarded Contractor shall be responsible for providing pre-demolition notice to adjoining property owners  and 

providing proof of such notice to the DPMC Plan & Code Review Unit as a prior approval with the permit package. A 

mandatory pre-construction meeting may be required by the DPMC and NJDEP prior to beginning the demolition work. 

 

7. The Awarded Contractor shall be required during the demolition of a structure to keep the premises free of all unsafe or 

hazardous conditions.  This includes the period during the restoration of established grades and the erection of temporary 

safety fences and silt fences. 

 

8. The Awarded Contractor must have all vacant structures baited for rodents.  The Contractor must supply written 

verification of the rodent baiting to the DPMC Plan & Code Review Unit. 

 

9. Wells may be decommissioned prior to the Awarded Contractor initating the demolition work.  However, if included as 

part of its bid requirements, the Awarded Contractor shall be responsible to have any existing private wells properly 

decommissioned by a New Jersey-licensed well driller, pursuant to “Well Construction and Maintenance; Sealing of 

Abandoned Wells, N.J.A.C. 7:9D.”  and to provide written verification of the well decommissioning to the DPMC Plan & 

Code Review Unit.  A well abandonment report must be filed with NJDEP’s Bureau of Water System and Well Permitting.  

An official copy of this report must be filed before payment will be processed.   

 

10. The Awarded Contractor shall be responsible for determining the location of and for the proper closure of any existing, 

on-site drywells, cisterns, shallow wells (i.e. points, cesspools, or any subsurface disposal system for either sewage or 

laundry waste) and any drainage collection system for storm water.  The awarded Contractor shall provide written proof 
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of the proper closure of any existing drywells, cisters, shallow wells, or drainage collection systems to the DPMC Plan & 

Code Review Unit. The awarded Contractor shall be responsible for providing written verification of the required disposal 

of any regulated solid waste or hazardous substances encountered on the property. The awarded Contractor shall ensure, 

to the fullest extent possible, that the fill required in the decommissioning of septic tanks is from an approved, established 

source.   

 

11. The Awarded Contractor shall be responsible for the proper disposal of  any and all unregulated solid and hazardous waste, 

including but not limited to household chemicals, consumer packaged pesticides, oils, paints, or other related items found 

on the project site. 

 

12. Floodplains have a high potential for Native American archaeological deposists in the soil and subsoil.  Prior to any soil 

disturbing activities, all properties shall be reviewed by the Consultant and/or their subconsultants using known historic 

properties and archaeologically sensitive areas.  Any identified archaeological sites on or adjacent to the property will have 

a buffer created by an SOI-qualified archaeologist to avoid impacting the known site.  If debris removal activities distrub 

archaeological artifacts (e.g. old bricks, ceramic pieces, historic bottle glass or cans, cins, beads, stones in the form of tools, 

pieces of crude clay pottery, etc.), archaeolgoical features (e.g. grave markers, house foundations, cisterns, etc.), or human 

remains, the Awarded Contractor shall immedately stop work in the vicinity of the discovery and take all reasonable 

measures to avoid or minimize harm to the finds.  At that time, the Awarded Contractor shall promptly contact the DPMC 

Plan & Code Review Unit, FEMA representatives and the New Jersey Historic Preservation Office (NJHPO) (as well as 

local law enforcement, county coroner/medical examiner, and county Office of Emergency Management representative 

for human remains, if applicable) for further discussion and guidance.  The Awarded Contractor shall not proceed with 

work in the area(s) of concern until FEMA staff has completed consultation with the NJHPO and other interested parties, 

as necessary. 

 

 7.2.2 Site Remediation and Restoration: 

 

1. After removing any and all site improvements i.e. dwellings, foundations, structures, tanks, fences, walks/driveways, etc. 

(whether concrete or asphalt/bituminous), accumulated materials, and/or debris, the Awarded Contractor shall be 

responsible to leave the site in a clean, finished, graded, and stabilized (i.e. grass growth covering the site) condition.  

Masonry materials from any foundations, footings, sidewalks, etc., may be used as excavation backfill, provided that all 

basement slabs are broken up to prevent the trapping of water, and all masonry materials are broken up into pieces no 

larger than one foot (1’) in any dimension and mixed with a sufficient quantity of clean soil, so as to permit complete filling 

of all voids and proper compaction.  The Awarded Contractor shall limit excavation to within two feet (2’) of the foundation 

permieter and will not excavate more than six inches (6”) below the depth of the foundation to minimize soil disturbance.  

With respect to the removal of slabs, driveways, and sidewalks, the Awarded Contractor shall limit excavation to within 

two feet (2’) of the slab/driveway/sidewalk permiter and will not excavate more than six inches (6”) below the depth of 

the asphalt/concrete to minimize soil disutrbance.  All on-site concrete fill material shall be placed no less than three feet 

(3’) below the proposed finished grade, including the removal of footings, foundations, walls, etc., which must be removed 

to a minimum depth of three feet (3’) below proposed finished grade.  Asphalt/bituminous materials must be removed 

from the site and properly disposed of by the Awarded Contractor.  Proper documentation from the disposal facility shall 

be submitted to the DCA code inspector. 

 

2. When using heavy equipment, the Awarded Contractor shall work from hard or firm surfaces to the fullest extent possible 

to avoid sinking into soft soils.  The Contractor will ensure, to the fullest extent possible, that it will minimize soil 

disturbance when operatng heavy equipment on wet soils (6 inches or less).  Excavacation and burial of debris on site is 

prohibited, except as noted below. 

 

3. The Awarded Contractor shall ensure, to the fullest extent possible, that removal of uprooted trees, limbs, and branches 

from public rights of way and areas, as well as the transport and disposal of such waste to existing, licensed waste facilities 

or landfills.  The includes the temporary establishment and expansion of non-hazardous debris staging, reduction, and 

disoposal areas at licensed transfer stations, or existing hard-topped or graveled surfaces (e.g. parking lots, roads, athletic 

courts) but not the creation of new or termporary access roads.  Debris is to be removed from private property, provided 

that buildings are not affected, ground disturbance is minimal, and in-ground elements (i.e. driveways, walkways, or 

swimming pools) are left in place.  The chipping and disposal of woody debris is to be by broadcasting within existing 

rights-of-way.  The removal of uprooted trees and woody debris from the following areas will require additional historic 

review:  cemeteries; battlegrounds; historic landscapes; historic parks; undisturbed ground; and historic districts (but not 

along public rights-of-way). 
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4. The Awarded Contractor shall fill any voids posing a risk to public health and safety with fill from an approved, established 

source. 

 

5. The Awarded Contractor shall import an adequate quantity of clean fill and top soil, sufficient to fill in all excavations 

and/or foundations and grade the site, so as to prevent the accumulation or trapping of storm water runoff.  The source of 

the clean soil (i.e. free of concrete, asphalt, brick, cinder/cement block, wood, trees, roots, branches, non-decomposed 

vegetative matter, metal, plastic or any other form of construction debris; and free of any 

hydrocarbons/hazardous/controlled materials) shall be as approved by the DCA code inspector and NJDEP.  The quantity 

of imported soil shall be the minimum amount required to achieve the proper site grading.  However, the Awarded 

Contractor shall limit site grading to within the first six (6) inches of the existing surface elevation (e.g. sidewal level, 

driveway level, slab level, etc.). Filling and backfilling shall consist of depositing, spreading, and compacting of approved 

materials.  All work to be performed shall comply with the provisions of Sections 202, 203, 204, 207 and 208 of the” New 

Jersey Department of Transportation (NJDOT) Standard Specification for Road and Bridge Construction, 1989.” A 

certificate shall be provided by the Awarded Contractor from an approved testing agency approved by the Consultant that 

the fill material meets this specification.  The minimum density to be obtained in the earth backfill and soil aggregate base 

course shall be 95% of “maximum density” as defined in ASTM D-1557, Moisture Density Relations of Soil (Standard 

Potcotr Compaction Test), Method, including Note 2.  Compated fill not meeting required density when tested in place 

shall be replaced or removed until additional tests, to be performed at the awarded Contractor’s expense, indicate 

compliance with this density specification. 

 

6. Acknowledging that these properties are all located within the floodplain, the Awarded Contractor shall be required to take 

all appropriate precautions to prevent erosion or washout of the placed soil until proper stabilization is achieved.  Should 

such erosion or washout occur before stabilization is complete, the Contractor will be required to re-grade/refill, seed, 

and/or re-stabilize the site.  Any erosion or failure of turf, grasses or other plantings which have not established themselves 

within one year of completion and acceptance shall be requried to be replaced by the Awarded Contractor.   

 

7.2.3 Removal of Above-Ground Oil Tanks:   

 

NOTE:  All known Underground Storage Tanks are to be remediated by property owners prior to the transfer of title to 

NJDEP.   
 

1. Awarded Contractors are responsible for the following: 

a. Removal of oil from tank 

b. Cutting oil tank in half by removing top 

c. Removal of sludge after squeegeeing 

d. Hand wipe inside of tank 

e. Removal of tank and all associated piping and disposal at a proper facility 

f. Disposal of all sludge, water, etc. at licensed facility.   

g. Have oil reclaimed or disposed of at a licensed facility.  

 

Should any unusual situation arise during demolition work causing any possible concerns, the awarded Contractor shall immediately 

contact the DPMC project manager. 

 

 

7.3 CONSULTANT’S BIDDING & ADMINISTRATIVE REQUIREMENTS  
 

1. Demolition contracts will be advertised for bid by the DPMC based on the specifications provided by the Consultant.  

Demolition contracts will be awarded to  the lowest responsible bidder.  The Consultant will be required to attend any 

preproposal meetings, respond to questions from bidders, review the bids received, including the apparent lowest 

responsible bidder, and provide a Recommendation of Award to the DPMC Project Manager. 

 

2. The Consultant shall provide construction inspections and oversight of the work progress on projects awarded to an 

Awarded Contractor.  The Consultant will be required to attend project meetings during the design and construction phases 

as required by DPMC..    

 

7.4  CONSULTANT’S PROJECT CLOSE-OUT REQUIREMENTS  

 

At the completion of demolition, Consultant will provide five (5) copies of a bound manual containing the following documents. 
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1. Final Site Plan 

2. Copies of Waste Manifests, bills of lading, or other applicable disposable documentation  

3. Copies of Well Closure reporting form completed by licensed well driller 

4. Copies of Board of Health Approval for Wastewater Disposal System 

5. Recycling Plan (if required) 

6. Copies of Test Reports 

7. Pre-Demolition and Post-Demolition Photographs 

8. Documentation regarding the source and quantity of imported clean fill 

9. Copies of NJDCA Inspection Reports 

10. Copies of NJDCA  Permits and Certificate of Acceptance 

 

 

8.0 METHOD OF ASSIGNMENT AND ENGAGEMENT 

 

8.1 USE OF THE CONTRACT 

 

A. The award of this Term Contract establishes that the contracted Consultant firms have represented that they can 

provide personnel with the necessary experience, qualifications, and capabilities to provide demolition and site 

remediation services to DPMC on multiple project assignments.  The award also indicates that the Consultant’s 

proposed professional and technical rates are accepted for the period(s) of the term Contract. 

 

B. The site-specific work engaged under this RFP may involve one Work Order of one or more scope of work tasks, or 

if necessary to develop the project it may involve multiple Work Orders, with each subsequent Work Order 

dependent on the results and findings of the previous Work Orders.  No work shall commence until the Consultant is 

issued an approved Work Order for the required tasks. 

 

8.2 ORDER OF ASSIGNMENT AND PERFORMANCE 

 

The State intends to award up to three (3) term Contracts.  The DPMC will present each demolition assignment to one of the 

contracted consultants on a rotating basis in order of technical ranking as described in Section 6.6.1.1.  If the State determines 

that, because of a conflict of interest, its inability to satisfactorily perform the services, or if the services required are related 

to a previously approved Work Order and a term Contract consultant is unable to undertake an assignment under this 

contract, the work will be re-assigned to the consultant that is next in the rotational order. 

 

If the Consultant is engaged with five (5) simultaneous site specific work order assignments under this Contract, the 

Consultant may refuse any more work order assignments until the project workload decreases to under five simultaneous 

work order assignments.  Upon the Consultant’s refusal, the State has the option to engage the Consultant that is next in the 

rotational order.  

 

If the Consultant’s performance during the course of an engagement is not satisfactory, the DPMC and/or the NJDEP will 

notify the Consultant’s Project Manager of the issues requiring immediate resolution.  Failure to correct problems in a 

reasonable time will result in the State taking further action with the Consultant which may end in termination of the Contract 

and awarding of future engagements to the next ranked Consultant.   

 

If required by the federal funding source (FEMA or CDBG grant, etc.), the State may impose liquidated damages on the 

Consultant in the event its performance is not timely and the State is harmed and the project delayed. On a typical demolition 

project (5-12 properties), there is a 90 day requirement for certain federal grants for completion of the demolition work in 

order for the State to receive reimbursement for the State funds expended. It is anticipated that the demolition design and 

permit approvals on a typical Blue Acres demolition project should be completed in approximately 30 days and bidding and 

construction should be completed in 60 days. An extension of time may be requested by the NJ DEP from the federal agency 

providing fund reimbursement due to weather or other justifiable issues outside the State’s or consultant’s responsibility. 

 

Consequently, under the term of this Contract liquidated damages may be levied against the Consultant for failure to deliver 

the demolition design and permit approvals for each property within 30  days of issuance of the notice to proceed, in the 

amount of $5 per business day per property not delivered, up to a maximum of $5,000 in total liquidated damages.  The State 

shall have the sole discretion to allow a grace period or toll the time periods for the failure of the Consultant to meet 

designated completion schedules and completion dates. 
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The State may assess liquidated damages and deduct liquidated damages, if any, from any payment to be made to the 

Consultant.  These liquidated damages shall take precedence over any conflicting provisions in the General Conditions to the 

Consultant Agreement TC-008 accompanying this RFP.  

 

If the demolition project exceeds the typical amount of properties (5-12 properties), liquidated damage amounts may be 

determined at the time of the Work Order assignment and included in the specific Work Order scope of work.   

   

8.3 ASSIGNING AND EXECUTING SPECIFIC WORK ORDERS 

 

8.3.1 Project Data  

Specific project data will be provided to the Consultant for each Work Order, including: 

 

 DPMC Project Number/Title/Location 

 Scope of Work – General information regarding the scope of the assignment will be provided to the  

 Consultant at the time a Work Order is solicited.  This may include information regarding existing site data, 

assignment specifications, proposed schedule or completion dates and any specific services required. 

 

8.3.2 Ordering of Services/Placement of Work Order Services 

Delivery or performance of services by the Consultant shall be made only as authorized by Work orders issued in 

accordance with this Contract.  There is no limit on the total number of Work Orders that may be issued to one 

Consultant under this Contract.  The DPMC may issue a Work Order requiring the performance of services involving 

multiple properties.  The DPMC may elect to award a single Work Order assignment, or to award multiple Work Order 

assignments for the services required. 

 

Any Work Order issued during the term of this Contract and not completed within that period shall continue and be 

completed by the Consultant within the time specified in the Work Order.  This Contract shall govern the Consultant’s 

and State’s rights and obligations with respect to that Work Order to the same extent as if the order were completed 

during the Contract’s effective period. 

 

Each Work Order shall include all of the services to meet the obligations of the task(s) requiring delivery or 

performance.  The Work Order may be supplemented by a proposal that includes the team organization, staffing, sub-

consultants included, approach to the project tasks, experience of the firm/team, and other necessary information.  All 

Work Orders are subject to the terms and conditions of this Contract. A Work Order is considered “issued” when the 

DPMC emails or faxes the approved Work Order to the firm along with a Notice to Proceed for the specific Work Order 

assignment. 

 

The State reserves the right to perform work of the same type covered in this Contract, with its own forces or by 

Contract.  

 

8.3.3  Processing Work Orders  

Work orders may be considered by DPMC for all services under this Contract, provided that they are in accordance 

with the terms and conditions of this Contract. 

 

Each Work Order should reference the following: 

A. Contract Number 

B. Work Order Number 

C. Date of Order 

D. Place or Location of Services 

E. Scope of work/services to be provided 

F. Start and Completion Dates – Each Work Order shall specify the start and completion date of the work or 

services.  The starting date shall not be less than three (3) calendar days after the issuance of an approved 

Work Order and Notice to Proceed for the work.  It is anticipated that demolition design work will be required 

to be initiated and completed within approximately 30 days from the issuance of the Notice to Proceed. 

Bidding and construction will follow within 60 days in most cases. 

G. The applicable hourly rates in effect at the time of request for a proposal, for the personnel, services and any 

other cost items included in the Work Order.  The hourly rates must correspond with those submitted by the 

consultant in the “Term Contract Rate Schedule by Personnel Level.”  Each Work Order must total the hourly 

rates and any required subconsultant/subcontractor costs and be issued for a lump sum or not-to-exceed 

amount. 
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H. Written Work Order – A DPMC Work Order form will be provided for use by the Consultant in providing a 

proposal for services and costs for each assignment.   

I. Approvals – Following submission of the Work Order by the Consultant, the Work Order must be approved by 

NJDEP and by the DPMC Deputy Director (or his designee).   

J. No work shall be performed under this Contract until an approved Work Order and Notice to Proceed have 

been issued to the Consultant.  This Notice to Proceed will only be issued following approval of the Work 

Order by both NJDEP and DPMC and receipt of funding for the assignment.  For the purpose of this Contract, 

a Work Order shall be deemed to be “issued” at the time the DPMC authorizes the Notice to Proceed and 

emails or faxes it to the consultant. 

 

8.4 RESPONSIBILITY FOR CONTRACT ADMINISTRATION AND PAYMENTS 

 

8.4.1 Contracting Officer (CO)  

The Contracting Officer (CO) is the final authority in all contractual matters relating to this Contract and any Work 

Order placed against this Contract as well as to any design, construction or other type of contract associated with this 

Contract.  The CO has overall responsibility for the administration of this Contract and is authorized to take action on 

behalf of the State to amend or modify an approved Work Order assignment.  The CO may delegate certain other 

responsibilities to authorized representatives. 

 

8.4.2 Project Manager (PM) (to be named for each Work Order)  

A Project Manager will be designated on each specific Work Order assignment to assist the CO in the delegation of 

responsibilities when the CO is unable to be directly in touch with the Contract work.  Responsibilities of the PM 

include, but are not limited to, determining the adequacy of performance by the Consultant in accordance with terms 

and conditions of the Contract, acting as the State’s representative in charge of overseeing work at the site(s), ensuring 

compliance with Contract requirements insofar as the work is concerned; and advising the CO of any factors or issues 

which may cause delay in performance of the work.   

 

8.4.3 Payment Schedule  

Payments for Consultant services under individual work orders will be paid in monthly installments, scheduled by and 

agreed to by the Consultant and the CO.  The payment schedule will be developed based on anticipated outlays by the 

Consultant.  If requested by the CO, the Consultant will provide evidence to support anticipated outlays.  The CO may 

require that the schedule of payments be linked to specific deliverables, the completion of certain activities, or the 

achievement of specified goals or schedule milestones.  Payments for any supplemental services will be invoiced 

separately. 

 

8.4.4 Invoicing Requirements 

Invoices shall be submitted to the Project Director specified in the Work Order on an original DPMC Invoice Form 

(DPMC-11).  Invoices must include all proper information completed, signatures and supporting back-up 

documentation prior to acceptance, approval and processing by the State.  

 

8.4.5 Adjusting Payments  

Upon review of the invoices, the PD may adjust the payment of the invoice if any services do not conform to the 

Contract requirements of the Work Order and/or this Contract.  The PD will inform the Consultant in writing of the type 

and dollar amount of the deductions prior to processing the remainder of the invoice.  The Consultant may, after 

notification of the proposed deduction, present to the PD, in writing, specific reasons why any or all of the proposed 

deductions are not justified.  Reasons must be solidly based and must provide specific facts that justify reconsideration 

and/or adjustment of the amount to be deducted.  Failure to respond within ten (10) day period will be interpreted to 

mean that the Consultant accepts the deductions proposed.  After consideration of the consultant’s reply, if any, the PD 

will make any adjustments in deduction which are warranted, determine the dollar amount of deductions, and notify the 

consultant of the decision. 
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Public Law 2005, Chapter 92 
Formerly:  Executive Order 129 

 

SOURCE DISCLOSURE CERTIFICATION FORM 
 

 

Bidder:  _____________________________________ 

 

I hereby certify and say: 

 

I have personal knowledge of the facts set forth herein and am authorized to make this Certification on behalf of the 

Bidder. 

 

The Bidder submits this Certification as part of a bid proposal in response to the referenced solicitation issued by the 

State of New Jersey, Department of Treasury, Division of Property Management and Construction (DPMC), in 

accordance with the requirements of Public Law 2005, Chapter 92, (N.J.S.A. 52:34-13.2 et seq., superseding 

Executive Order 129 (2004)). 

 

The following is a list of every location where services will be performed by the bidder and all subcontractors. 

 

 Bidder or Subcontractor Description of Services Performance Location(s) by Country 

 

 

Any changes to the information set forth in this Certification during the term of any contract awarded under the 

referenced Project Number will be immediately reported by the Bidder to the Contract Compliance Unit in the 

DPMC, Department of Treasury, State of New Jersey, PO Box 034, Trenton, NJ 08625. 

 

I understand that, after award of a contract to the Bidder, it is determined that the Bidder has shifted services declared 

above to be provided within the United States to sources outside the United States, prior to a written determination 

by the Director, Division of Property Management and Construction, that extraordinary circumstances require the 

shift of services or that the failure to shift the services would result in economic hardship to the State of New Jersey, 

the Bidder shall be deemed in breach of contract, which contract will be subject to termination for cause under its 

contract with DPMC. 

 

I further understand that this Certification is submitted on behalf of the Bidder in order to induce DPMC to accept a 

bid proposal, with knowledge that the State of New Jersey and DPMC are relying upon the truth of the statements 

contained herein. 

 

I certify that, to the best of my knowledge and belief, the foregoing statements by me are true.  I am aware that if 

any of the statements are willfully false, I am subject to punishment. 

 

Bidder:  ________________________________________ 

 [Name of Organization or Entity] 

 

By:  ___________________________________________ Title:  ______________________________ 

 

Print Name:  ____________________________________ Date:  ______________________________  
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AMERICANS WITH DISABILITIES ACT 
 

State Contract Language 

 

Equal Opportunity for Individuals with Disabilities 
 

The CONTRACTORS and the STATE do hereby agree that the provision of Title II of the Americans With Disabilities Act 

of 1990 (the “Act”) (42 U.S.C. S12101 et, seq.), which prohibits discrimination on the basis of disability by public entities in 

all services, programs and activities provided or made available by public entities, and the rules and regulations promulgated 

pursuant thereunto, are made a part of this contract.  In providing any aid, benefit, or service on behalf of the STATE 

pursuant to this contract, the CONTRACTOR agrees that the performance shall be in strict compliance with the Act.  In the 

event that the CONTRACTOR, its agents, servants, employees or subcontractors violate or are alleged to have violated the 

Act during the performance of this contract, the CONTRACTOR shall defend the STATE in any action or administrative 

proceeding commenced pursuant to this Act.  The CONTRACTOR shall indemnify, protect, and save harmless the STATE, 

its agents, servants, and employees from and against any and all suits, claims, losses, demands, or damages of whatever kind 

or nature arising out of or claimed to arise out of the alleged violation.  The CONTRACTOR shall, at its own expense, 

appear, defend and pay any and all charges for legal services and any and all costs and other expenses arising from such 

action or administrative proceeding or incurred in connection therewith.  In any and all complaints brought pursuant to the 

STATE’s grievance procedure, the CONTRACTOR agrees to abide by any decision of the STATE which is rendered 

pursuant to said grievance procedure.  If any action or administrative proceeding results in an award of damages against the 

STATE, or if the STATE incurs any expense to cure a violation of the ADA which has been brought pursuant to its grievance 

procedure, the CONTRACTOR shall satisfy and discharge the same at its own expense. 

 

The STATE shall, as soon as practicable after a claim has been made against it, give written notice thereof to the 

CONTRACTOR along with full and complete particulars of the claim.  If any action or administrative proceeding is brought 

against the STATE or any of its agents, servants, and employees, the STATE shall expeditiously forward or have forwarded 

to the CONTRACTOR every demand, complaint, notice, summons, pleading, or other process received by the STATE of its 

representatives. 

 

It is expressly agreed and understood that any approval by the STATE of the services provided by the CONTRACTOR 

pursuant to this contract will not relieve the CONTRACTOR of the obligation to comply with the Act and to defend, 

indemnify, protect, and save harmless the STATE pursuant to this paragraph. 

 

It is further agreed and understood that the STATE assumes no obligation to indemnify or save harmless the 

CONTRACTOR, its agents, servants, employees and subcontractors for any claim which may arise out of their performance 

of this Agreement.  Furthermore, the CONTRACTOR expressly understands and agrees that the provisions of this 

indemnification clause shall in no way limit the CONTRACTOR’s obligations assumed in this Agreement, nor shall they be 

construed to relieve the CONTRACTOR from any liability, nor preclude the STATE from taking any other actions available 

to it under any other provisions of the Agreement or otherwise at law. 
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MAC BRIDE PRINCIPLES COMPLIANCE CERTIFICATION 
 

 

 Pursuant to Public Law 1995, c.134, a responsible consultant selected, after public bidding, by the 

Director of the Division of Property Management and Construction, pursuant to N.J.S.A. 52:32-2, must complete 

the certification below by checking one of the two representations listed and signing where indicated.  If a 

consultant who would otherwise be awarded a contract or agreement does not complete the certification, then the 

Director may determine, in accordance with applicable law and rules, that it is in the best interest of the State to 

award the contract or agreement to another consultant who has completed the certification and has submitted a 

fee proposal within five (5) percent of the most advantageous fee proposal.  If the Director finds the consultant to 

be in violation of the principles which are the subject of this law, he shall take such action as may be appropriate 

and provided for by law, rule or contract, including, but not limited to, imposing sanctions, seeking compliance, 

recovering damages, declaring the consultant in default and seeking debarment or suspension of the consultant. 

 

 I certify, pursuant to N.J.S.A. 52:34-12.2, that the entity for which I am authorized to bid: 

 

____ has no ongoing business activities in Northern Ireland and does not maintain a physical presence therein 

through the operation of offices, plants, factories, or similar facilities, either directly or indirectly, through 

intermediaries, subsidiaries or affiliated companies over which it maintains effective control; or  

 

____ will take lawful steps in good faith to conduct any business operations it has in Northern Ireland in 

accordance with the MacBride principles of nondiscrimination in employment as set forth in N.J.S.A. 52:18A-89.5 

and in conformance with the United Kingdom’s Fair Employment (Northern Ireland) Act of 1989, and permit 

independent monitoring of their compliance with those principles. 

 

 I certify that the foregoing statements made by me are true.  I am aware that if any of the foregoing 

statements made by me are willfully false, I am subject to punishment. 

 
 
 
 
 __________________________________ 
 Signature of Consultant 

 

 

Dated:
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DISCLOSURE OF INVESTMENT ACTIVITIES IN IRAN FORM 

 

BID SOLICITATION # AND TITLE:     
 

BIDDER NAME:   

Pursuant to N.J.S.A. 52:32-57, et seq. (P.L. 2012, c.25 and P.L. 2021, c.4) any person or entity that submits a bid or 

proposal or otherwise proposes to enter into or renew a contract with the State of New Jersey must certify that neither 

the person nor entity, nor any of its parents, subsidiaries, or affiliates, is identified on the New Jersey Department of 

the Treasury’s Chapter 25 List as a person or entity  engaged in investment activities in Iran.  The Chapter 25 list is 

found at https://www.state.nj.us/treasury/purchase/pdf/Chapter25List.pdf.  Bidders must review this list prior to 

completing the below certification. If the Director of the Division of Property Management and Construction finds 

a person or entity to be in violation of the law, s/he shall take action as may be appropriate and provided by law, 

rule or contract, including but not limited to; imposing sanctions, seeking compliance, recovering damages, 

declaring the party in default and/or seeking debarment or suspension of the party. 
 

CHECK THE APPROPRIATE BOX 

I certify, pursuant to N.J.S.A. 52:32-57, et seq. (P.L. 2012, c.25 and P.L. 2021, c.4), that neither the 

Bidder listed above nor any of its parents, subsidiaries, or affiliates is listed on the New Jersey 

Department of the Treasury’s Chapter 25 List of entities determined to be engaged in prohibited 

activities in Iran. 

OR 

I am unable to certify as above because the Bidder and/or one or more of its parents, subsidiaries, or 

affiliates is listed on the New Jersey Department of the Treasury’s Chapter 25 List.  I will provide a 

detailed, accurate and precise description of the activities of the Bidder, or one of its parents, 

subsidiaries or affiliates, has engaged in regarding investment activities in Iran by completing the 

information requested below. 
 

 

 

  

  

  

  

  

CERTIFICATION 

I, the undersigned, certify that I am authorized to execute this certification on behalf of the Bidder, that the foregoing   

information and any attachments hereto, to the best of my knowledge are true and complete. I acknowledge that the 

State of New Jersey is relying on the information contained herein, and that the Bidder is under a continuing 

obligation from the date of this certification through the completion of any contract(s) with the State to notify the 

State in writing of any changes to the information contained herein; that I am aware that it is a criminal offense to 

make a false statement or misrepresentation in this certification. If I do so, I will be subject to criminal prosecution 

under the law, and it will constitute a material breach of my agreement(s) with the State, permitting the State to 

declare any contract(s) resulting from this certification void and unenforceable. 

 

Signature  Date 

Print Name and Title   
 
 
 
 
 
 
 
 

Entity Engaged in Investment Activities 

Relationship to Bidder 

Description of Activities 

 
Duration of Engagement 

Anticipated Cessation Date 
Attach Additional Sheets If Necessary. 

 

https://www.state.nj.us/treasury/purchase/pdf/Chapter25List.pdf
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OWNERSHIP DISCLOSURE FORM 

STATE OF NEW JERSEY 
DEPARTMENT OF THE TREASURY - DIVISION OF PROPERTY 

MANAGEMENT & CONSTRUCTION 
33 WEST STATE STREET, P.O. BOX 230 TRENTON, NEW JERSEY 08625-

0230 

VENDOR NAME: 

PURSUANT TO N.J.S.A. 52:25-24.2, ALL PARTIES ENTERING INTO A CONTRACT WITH THE STATE ARE REQUIRED TO PROVIDE A STATEMENT OF 
OWNERSHIP. 

Please answer all questions and complete the information requested. 
YES NO 

1. The vendor is a Non-Profit Entity; and therefore, no disclosure is necessary.  
 

 

2. The vendor is a Sole Proprietor; and therefore, no other disclosure is necessary. 

A Sole Proprietor is a person who owns an unincorporated business by himself or her-self.  
A limited liability company with a single member is not a Sole Proprietor. 

 

 

3. The vendor is a corporation, partnership, or limited liability company with individuals, partners, members, stockholders, 

corporations, partnerships, or limited liability companies owning a 10% or greater interest; and therefore, disclosure is necessary.  

 

 

If you answered YES to Question 3, you must disclose the information requested in the space below:* 
(a) the names and addresses of all stockholders in the corporation who own 10% or more of its stock, of any class; 
(b) all individual partners in the partnership who own a 10% or greater interest therein; or, 
(c) all members in the limited liability company who own a 10% or greater interest therein. 

 

YES 

 

 

 

 

 

 

 

 

  
 
NO 

4. For each of the corporations, partnerships, or limited liability companies identified in response to Question #3 above, 

are there any individuals, partners, members, stockholders, corporations, partnerships, or limited liability companies owning  
a 10% or greater interest of those listed business entities? 

 

 

If you answered YES to Question 4, you must disclose the information requested in the space below:* 
(a) the names and addresses of all stockholders in the corporation who own 10% or more of its stock, of any class; 
(b) all individual partners in the partnership who own a 10% or greater interest therein; or, 
(c) all members in the limited liability company who own a 10% or greater interest therein. The disclosure(s) shall be continued until the names 

and addresses of every non-corporate stockholder, individual partner, and/or member a 10% or greater interest has been identified. 

 

5.  As an alternative to completing this form, a Vendor with any direct or indirect parent entity which is publicly traded, may submit the name and address 
of each publicly traded entity and the name and address of each person that holds a 10% or greater beneficial interest in the publicly traded entity as 
of the last annual filing with the federal Securities and Exchange Commission or the foreign equivalent, and, if there is any person that holds a 10% or 
greater beneficial interest, also shall submit links to the websites containing the last annual filings with the federal Securities and Exchange Commission 
or the foreign equivalent and the relevant page numbers of the filings that contain the information on each person that holds a 10% or greater beneficial 
interest.* 

Attach additional sheets if necessary) 

NAME   

ADDRESS   

ADDRESS   

CITY STATE       ZIP  

 

NAME   

ADDRESS   

ADDRESS   

CITY STATE ZIP 

 
NAME   

ADDRESS   

ADDRESS   

CITY STATE       ZIP  

 

NAME   

ADDRESS   

ADDRESS   

CITY STATE ZIP 

 

NAME   

ADDRESS   

ADDRESS   

CITY STATE ZIP 

 

NAME   

ADDRESS   

ADDRESS   

CITY STATE ZIP 

 
NAME   

ADDRESS   

ADDRESS   

CITY STATE ZIP 

 

NAME   

ADDRESS   

ADDRESS   

CITY STATE ZIP 
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CERTIFICATION OF NON‐INVOLVEMENT IN PROHIBITED 

ACTIVITIES IN RUSSIA OR BELARUS PURSUANT TO 

P.L.2022, c.3 

New Jersey Department of the Treasury 

Division of Property Management and Construction (DPMC) 

CONTRACT DESCRIPTION/TITLE ______________________ 

CONTRACT No. ______________________ 

 

If you certify that the Contractor or Consultant is engaged in activities prohibited by P.L. 2022, c. 3, the Contractor or 

Consultant shall have 90 days to cease engaging in any prohibited activities and on or before the 90th day after this 

certification, shall provide an updated certification. If the Contractor or Consultant does not provide the updated certification 

or at that time cannot certify that it is not engaged in prohibited activities, the State shall not award the Contractor or 

Consultant any contracts or decline to renew any contracts, and shall be required to terminate any contract(s) the Contractor or 

Consultant holds with the State that were issued on or after March 9, 2022. 

 

Signature of Authorized Representative  Date 

Print Name and Title of Authorized Representative   

Vendor Name   

 

1 Engaged in prohibited activities in Russia or Belarus” means (1) companies in which the Government of Russia or Belarus has any direct equity share; 

(2) having any business operations commencing after the effective date of this act that involve contracts with or the provision of goods or services to the 

Government of Russia or Belarus; (3) being headquartered in Russia or having its principal place of business in Russia or Belarus, or (4) supporting, 

assisting or facilitating the Government of Russia or Belarus in their campaigns to invade the sovereign country of Ukraine, either through in-kind support 
or for profit 

CHECK THE APPROPRIATE 
BOX 

I, the undersigned , am authorized by the Contractor or Consultant specified below, which is seeking to enter into 
the contract identified above, to certify that the Contractor or Consultant is NOT engaged in prohibited activities in 
Russia or Belarus as such term is defined in P.L.2022, c.3,1 section 1.e, except as permitted by federal law. 
 
I understand that if this statement is willfully false, I may be subject to penalty, as set forth in P.L.2022, c.3, section 
1.d. 

OR 

I, the undersigned am unable to certify above because the Contractor or Consultant specified below, which is 
seeking to enter into or renew the contract identified above, or one of its parents, subsidiaries, or affiliates may have 
engaged in prohibited activities in Russia or Belarus. A detailed, accurate and precise description of the activities 
is provided below. 
 

Failure to provide such description will result in the bid being found non-responsive, and DPMC will not be 
permitted to contract with such person or entity, and if a bid is accepted or contract is entered into without delivery 
of the certification, appropriate penalties, fines and/or sanctions will be assessed as provided by law. 

Description of Prohibited Activity 

 
 

Attach Additional Sheets If Necessary. 

https://www.njleg.state.nj.us/Bills/2022/S2000/1889_R2.PDF
https://www.njleg.state.nj.us/Bills/2022/S2000/1889_R2.PDF
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NEW JERSEY DEPARTMENT OF THE TREASURY DIVISION OF PROPERTY MANAGEMENT AND 

CONSTRUCTION 

CERTIFICATION OF NON-DEBARMENT FORM 
 

DPMC Contract No:                                                                                                                             Contract 

Name: __________________________________________________________________________________ 

Contractor Name: __________________________________________________________________________ 

Contractor Address: ________________________________________________________________________ 

 

CERTIFICATION 

 

Pursuant to N.J.S.A. 52:32-44.1, I, the undersigned, being duly authorized to complete this certification on behalf of the 

above-named Contractor, do hereby certify and attest, under the pains and penalties of perjury, that: 

 

• The Contractor is not debarred at the federal level from contracting with the federal government; 

• None of the parent entities, subsidiaries, related entities or affiliates of the Contractor are debarred at 

the federal level from contracting with the federal government; 

• I am authorized to execute this certification on behalf of the Contractor; 

• I acknowledge that the State of New Jersey is relying on the information contained herein; 

• I acknowledge that I am under a continuing obligation from the date of this certification through the 

completion of any contract(s) with DPMC to notify DPMC in writing of any changes to the information 

contained herein; and 

• I acknowledge that it is a criminal offense to make a false statement or misrepresentation in this 

certification. If I do so, I will be subject to criminal prosecution, and such misrepresentation may be 

considered fraudulent, and/or a material breach of the Contractor’s contract(s) with the State of New 

Jersey. 

 

If DPMC finds a person or entity to be in violation of the law, it shall take action as may be appropriate and permitted by 

law, rule or contract, including but not limited to, imposing sanctions, seeking compliance, recovering damages, declaring 

the party in default and/or seeking debarment or suspension of the party. 

 

 

Signature:     Print Name:    

Title:   Date:   


