

Project #A1322-01 Edna Mahan / Hunterdon Developmental Solar PPA

Bulletin E

Revised 2020-6-11

STATE OF NEW JERSEY DEPARTMENT OF TREASURY
DIVISION OF PROPERTY MANAGEMENT AND CONSTRUCTION
PO BOX 034, TRENTON, NJ 08625-0034

PROJECT#: A1322-01 Edna Mahan / Hunterdon Developmental Solar PPA

A/E: Mott MacDonald

DATE: October 19, 2020

BULLETIN E

Bidder must acknowledge receipt of this Bulletin on bid form in the space provided therefor.

This Bulletin is issued for the purpose of amending certain requirements of the original Contract Documents, as noted hereinafter, and is hereby made part of and incorporated in full force as part of the Contract Documents. Unless specifically noted or specified hereinafter, all work shall comply with the applicable provisions of the Contract Documents.

A. **Bid Due Date Extension** – The bid duration for this project has been extended and bids will be due on **Tuesday, November 24, 2020 at 2pm**. The State continues to work on responses to the Vendor questions associated with the PPA document and responses are to be issued in a following bulletin.

B. Clarifications

1. The “Secured Area” definition for this site is considered to be any area on the Edna Mahan site that must be accessed through a gate for the Edna Mahan Facility. Field areas adjacent to the facility that do not require access by way of a facility gate are not considered secure areas. Vendor creation of a temporary or permanent access way for the construction and maintenance in areas A, B, & G to avoid EMCF gate entrance would require prior approval from the facility, in which construction sequencing to establish the required ground mount fencing barrier as an initial task, creating the secure to unsecure divide, would be required.

2. Regarding the payment and performance bond submittal requirement: The State does not expect the payment and performance bonds until the Vendor’s subcontractors are determined and actual construction subcontracts are finalized. See 3.3.2 of the T3104 Bid solicitation and Method of Operation VI. (d) for guidance. This clarification corrects the Site Specific Summary Document – 3.1, I. 1. Remove “at the time of signing the PPA” and replace with “Once construction subcontracts are completed and prior to the start of work”.

END OF BULLETIN E