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ReNew Jersey Stronger

Insured: TAPAN DAY Home: (609) 328-3328
Business: (609) 350-6734

E-mail: day_tapan@yahoo.com

Property: 120 N TEXAS AVE RR 3
ATLANTIC CITY, NJ 08401

Home: 120 N TEXAS AVE RR 3
ATLANTIC CITY, NJ 08401

Claim Rep.: Joshua Raiford

Estimator: Joshua Raiford

Claim Number: 01ECR010031126 Policy Number: RRE0031126 Type of Loss: Hurricane

Coverage Deductible Policy Limit

Dwelling $0.00 $0.00

Date Contacted: 6/15/2015
Date of Loss: 10/29/2012 Date Received: 6/16/2015

Date Inspected: 6/15/2015 Date Entered: 6/16/2015 10:15 AM

Date Est. Completed: 7/2/2015 4:37 PM

Price List: NJTR8X_JUN15_RREM_25 Depreciate Material: No Depreciate O&P: No
Depreciate Non-material: No Depreciate Taxes: No

Depreciate Removal: No
Restoration/Service/Remodel

Estimate: TAPAN_DAY
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TAPAN_DAY

Scope Required for Reconstruction Only

Demolition

CAT SEL ACT DESCRIPTION

CALC QTY REMOVE REPLACE TAX TOTAL

1. DMO HS< - Demolish/remove home (400 sf - 1000 sf)

490 490.00 SF [EN] 9.01+ 0.00 = 0.00 4,414.90
2. DMO SOG< - Demolish/remove home S.O.G. (400 sf - 1000 sf)

490 490.00 SF [EN] 13.36+ 0.00 = 0.00 6,546.40

Totals:  Demolition 0.00 10,961.30

Asbestos_Recon

CAT SEL ACT DESCRIPTION

CALC QTY REMOVE REPLACE TAX TOTAL

PRIOR TO DEMOLITION FOR RECONSTRUCTION THIS PROJECT WILL REQUIRE ASBESTOS REMOVAL AND DISPOSAL IN
ACCORDANCE WITH ALL FEDERAL AND STATE OF NEW JERSEY LAWS AND REGULATIONS. IF THE CONTRACTOR FINDS ANY
ASBESTOS CONTAINING BUILDING MATERIALS, THEY WILL NEED TO BE REMOVED BY A CERTIFIED ABATEMENT
CONTRACTOR. IT IS THE RESPONSIBILITY OF THE HOMEOWNER OR CONTRACTOR TO TEST AND DETERMINE CONFLICTS
WITH THE SCOPE OF WORK TO BE PERFORMED WITH ASBESTOS CONTAINING BUILDING MATERIALS. SEE ASBESTOS
SURVEY AND THIS SCOPE OF WORK (SOW) FOR ADDITIONAL DETAIL. CONSULT THE SUPPLIED “ASBESTOS TIP SHEET” FOR
GUIDANCE.
--------------------------------------HAZARDOUS MATERIAL HANDLING--------------------------------------------------
3. HMR PPEE + Eye protection - plastic goggles - Disposable

6 6.00 EA [*] 0.00+ 7.46 = 3.13 47.89
4. HMR PPERH + Respirator - Half face - multi-purpose resp. (per day)

6 6.00 DA [*] 0.00+ 2.09 = 0.88 13.42
5. HMR PPE + Add for personal protective equipment (hazardous cleanup)

6 6.00 EA 0.00+ 12.23 = 5.14 78.52
6. HMR PPEB + Boots - waterproof latex - Disposable (per pair)

6 6.00 EA [*] 0.00+ 7.81 = 3.28 50.14
7. HMR PPEG6 + Personal protective gloves - Disposable (per pair)

12 12.00 EA [*] 0.00+ 0.39 = 0.33 5.01
 The above items represent the PPE required to safely remove and properly dispose of the hazardous material in best practice.
------------------------------------ HAZARDOUS MATERIAL-----------------------------------------------
8. HMR DISP + HAZMAT - Haul & Legal Disposal of Abatement

1 1.00 EA 0.00+ 1,718.08 = 120.27 1,838.35
 The above item represents the haul away and legal disposal of the asbestos containing material using asbestos safe practices.
------------------------------------ ASBESTOS ABATEMENT -----------------------------------------------
9. HMR BAG + Plastic bag - used for disposal of contaminated items

15 15.00 EA [*] 0.00+ 4.40 = 4.62 70.62
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CONTINUED - Asbestos_Recon

CAT SEL ACT DESCRIPTION

CALC QTY REMOVE REPLACE TOTALTAX

10. HMR MISC + Final Cleaning - Hazardous Material

89*10 890.00 SF 0.00+ 2.00 = 124.60 1,904.60
11. HMR HEPAVAS + HEPA Vacuuming - Detailed - (PER SF)

89*10 890.00 SF [*] 0.00+ 1.29 = 80.37 1,228.47
12. HMR BARR + Plastic Sheeting used to contain hazardous material

89*10 890.00 SF [*] 0.00+ 1.46 = 90.96 1,390.36
13. HMR ASBRMVN - Tear off presumed asbestos roofing material (no haul off)

4.90 4.90 SQ [*] 327.36+ 0.00 = 112.28 1,716.34

Totals:  Asbestos_Recon 545.86 8,343.72

Total: Scope Required for Reconstruction Only 545.86 19,305.02

Scope Required for Rehabilitation Only

Elevation

CAT SEL ACT DESCRIPTION

CALC QTY REMOVE REPLACE TAX TOTAL

14. FDN BID + Gut and Rebuild  lowest floor 1' above BFE

980 980.00 EA [EN] 0.00+ 187.20 = 0.00 183,456.00

Totals:  Elevation 0.00 183,456.00

Total: Scope Required for Rehabilitation Only 0.00 183,456.00

Asbestos_Rehab

CAT SEL ACT DESCRIPTION

CALC QTY REMOVE REPLACE TAX TOTAL
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CONTINUED - Asbestos_Rehab

CAT SEL ACT DESCRIPTION

CALC QTY REMOVE REPLACE TOTALTAX

THIS PROJECT WILL REQUIRE ASBESTOS REMOVAL AND DISPOSAL IN ACCORDANCE WITH ALL FEDERAL AND STATE OF
NEW JERSEY LAWS AND REGULATIONS. ASBESTOS CONTAINING ROOFIING AND SIDING MATERIALS IMPACTED BY A
RENOVATION PROJECT ARE EXEMPT ACTIVITIES IN THE STATE OF NEW JERSERY AND CAN BE REMOVED AND DISPOSED OF
BY A LICENSED ROOFING/SIDING CONTRACTOR. IF THE CONTRACTOR FINDS ANY OTHER ASBESTOS CONTAINING
BUILDING MATERIALS THAT NEED TO BE REMOVED OR WILL BE DISTURBED DURING REHABILITATION, THEY WILL NEED
TO BE REMOVED BY A CERTIFIED ABATEMENT CONTRACTOR. IT IS THE RESPONSIBILITY OF THE HOMEOWNER OR
CONTRACTOR TO TEST AND DETERMINE CONFLICTS WITH THE SCOPE OF WORK TO BE PERFORMED WITH ASBESTOS
CONTAINING BUILDING MATERIALS. IF THERE IS NO SCOPE OF WORK IN AN AFFECTED AREA, THEN NO ASBESTOS
CONTAINING BUILDING MATERIAL REMOVAL IS REQUIRED. SEE ASBESTOS SURVEY AND THIS SCOPE OF WORK (SOW) FOR
ADDITIONAL DETAIL. CONSULT THE SUPPLIED “ASBESTOS TIP SHEET” FOR GUIDANCE.
--------------------------------------HAZARDOUS MATERIAL HANDLING--------------------------------------------------
15. HMR PPEE + Eye protection - plastic goggles - Disposable

6 6.00 EA [*] 0.00+ 7.46 = 3.13 47.89
16. HMR PPERH + Respirator - Half face - multi-purpose resp. (per day)

6 6.00 DA [*] 0.00+ 2.09 = 0.88 13.42
17. HMR PPE + Add for personal protective equipment (hazardous cleanup)

6 6.00 EA 0.00+ 12.23 = 5.14 78.52
18. HMR PPEB + Boots - waterproof latex - Disposable (per pair)

6 6.00 EA [*] 0.00+ 7.81 = 3.28 50.14
19. HMR PPEG6 + Personal protective gloves - Disposable (per pair)

12 12.00 EA [*] 0.00+ 0.39 = 0.33 5.01
 The above items represent the PPE required to safely remove and properly dispose of the hazardous material in best practice.
------------------------------------ HAZARDOUS MATERIAL-----------------------------------------------
20. HMR DISP + HAZMAT - Haul & Legal Disposal of Abatement

1 1.00 EA 0.00+ 1,718.08 = 120.27 1,838.35
 The above item represents the haul away and legal disposal of the asbestos containing material using asbestos safe practices.
------------------------------------ ASBESTOS ABATEMENT -----------------------------------------------
21. HMR BAG + Plastic bag - used for disposal of contaminated items

15 15.00 EA [*] 0.00+ 4.40 = 4.62 70.62
22. HMR MISC + Final Cleaning - Hazardous Material

89*10 890.00 SF 0.00+ 2.00 = 124.60 1,904.60
23. HMR HEPAVAS + HEPA Vacuuming - Detailed - (PER SF)

89*10 890.00 SF [*] 0.00+ 1.29 = 80.37 1,228.47
24. HMR BARR + Plastic Sheeting used to contain hazardous material

89*10 890.00 SF [*] 0.00+ 1.46 = 90.96 1,390.36
25. HMR ASBRMVN - Tear off presumed asbestos roofing material (no haul off)

4.90 4.90 SQ [*] 327.36+ 0.00 = 112.28 1,716.34

Totals:  Asbestos_Rehab 545.86 8,343.72

Lead
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CAT SEL ACT DESCRIPTION

CALC QTY REMOVE REPLACE TAX TOTAL

THIS STRUCTURE HAS BEEN DETERMINED TO CONTAIN LEAD. TESTING FOR LEAD-BASED PAINT WAS LIMITED TO READILY
ACCESSIBLE SURFACES. IF THE PROCESS OF HOME REHABILITATION EXPOSES PREVIOUSLY ENCLOSED OR INACCESSIBLE
PAINTED SURFACES, IT IS THE RESPONSIBILITY OF THE CONTRACTOR TO INCORPORATE LEAD-SAFE WORK PRACTICES
WHEN PAINT DISTURBANCE OCCURS ABOVE HUD’S DE MINIMIS LEVELS.

ALL LEAD HAZARD CONTROL WORK SHALL BE PERFORMED BY A CERTIFIED LEAD ABATEMENT CONTRACTOR ACCORDING
TO APPLICABLE WORK PRACTICE STANDARDS FOUND AT 24 CFR PART 35 SUB-PART B AND R; 40 CFR PART 745 SUB-PART E;
AND (IF ABATEMENT) NEW JERSEY LEAD HAZARD EVALUATION AND ABATEMENT CODE (N.J.A.C. 5:17). ALL
RENOVATION/REHABILITATION ACTIVITY SHALL INCORPORATE THE USE OF LEAD-SAFE RENOVATION PROCEDURES
INCLUDING BUT NOT LIMITED TO:
               o RESIDENT (OCCUPANT) PROTECTION
               o WORKER PROTECTION
               o PROPER WASTE MANAGEMENT
               o LEAD-SAFE WORK PRACTICES
               o SPECIALIZED CLEANING
               o INTERIM CLEARANCE AND FINAL CLEARANCE
SEE LEAD RISK ASSESSMENT REPORT AND THIS SCOPE OF WORK (SOW) FOR ADDITIONAL DETAIL. CONSULT THE SUPPLIED
“LEAD TIP SHEET” FOR GUIDANCE.
Due to the date of construction - disturbed painted surfaces need to be addressed using lead-safe practices.
26. LBP MOB + Mobilization Charge for Certified Lead Abatement Contractor

1 1.00 EA [N] 0.00+ 2,500.00 = 175.00 2,675.00
Abatement means any set of measures designed to permanently eliminate lead-based paint or lead-based paint hazards. Abatement includes:
   (1) The removal of lead-based paint and dust-lead hazards, the permanent enclosure or encapsulation of lead-based paint, the replacement of
components or fixtures painted with lead-based paint, and the removal or permanent covering of soil-lead hazards; and
   (2) All preparation, cleanup, disposal, and post abatement clearance testing activities associated with such measures.
27. HMR LEAD + Lead Interim/ Post Abatement Clearance Test

1 1.00 EA [*] 0.00+ 525.00 = 36.75 561.75
28. HMR FLEAD + Final Lead Clearance Test

1 1.00 EA 0.00+ 537.60 = 37.63 575.23
--------------------------------------HAZARDOUS MATERIAL HANDLING--------------------------------------------------
29. HMR PPEE + Eye protection - plastic goggles - Disposable

10 10.00 EA [*] 0.00+ 7.46 = 5.22 79.82
30. HMR PPERH + Respirator - Half face - multi-purpose resp. (per day)

10 10.00 DA [*] 0.00+ 2.09 = 1.46 22.36
31. HMR PPE + Add for personal protective equipment (hazardous cleanup)

10 10.00 EA 0.00+ 12.23 = 8.56 130.86
32. HMR PPEB + Boots - waterproof latex - Disposable (per pair)

10 10.00 EA [*] 0.00+ 7.81 = 5.47 83.57
33. HMR PPEG6 + Personal protective gloves - Disposable (per pair)

20 20.00 EA [*] 0.00+ 0.39 = 0.55 8.35
 The above items represent the PPE required to safely remove and properly dispose of the hazardous material in best practice.
------------------------------------LBP STABILIZATION-----------------------------------------------------
34. HMR BAG + Plastic bag - used for disposal of contaminated items

13 13.00 EA [*] 0.00+ 4.40 = 4.00 61.20
35. HMR BARR + Plastic Sheeting used to contain hazardous material

70*10 700.00 SF [*] 0.00+ 1.46 = 71.54 1,093.54
Addressing of LBP - The above items represent the stabilization, safe removal and/or disposal of lead based paint material.
 The above item is used to prep the surface in order to properly stabilize the the area using lead safe practices.
------------------------------------ SPECIALIZED CLEANING-----------------------------------------------
36. HMR CLN + Specialized Cleaning to remove lead dust hazards prior to interim clearance - Hazardous Material

70*10 700.00 EA 0.00+ 2.00 = 98.00 1,498.00
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CONTINUED - Lead

CAT SEL ACT DESCRIPTION

CALC QTY REMOVE REPLACE TOTALTAX

37. HMR HEPAVAS + HEPA Vacuuming of all horizontal surfaces prior to interim clearance- Detailed - (PER SF)

70*10 700.00 SF [*] 0.00+ 1.29 = 63.21 966.21
38. HMR CLN + Specialized Cleaning to remove lead dust hazards prior to final clearance - Hazardous Material

919 919.00 EA 0.00+ 2.00 = 128.66 1,966.66
39. HMR HEPAVAS + HEPA Vacuuming of all horizontal surfaces prior to final clearance- Detailed - (PER SF)

919 919.00 SF [*] 0.00+ 1.29 = 82.99 1,268.50
************ EXTERIOR ************
40. FNC SILL - Remove Window sill-Removal must be made by a Certified Lead Abatement Contractor

3*9 27.00 LF [*] 0.83+ 0.00 = 1.57 23.98
The window sill has been determined to be a child accessible chewable surface hazard.  The above line item is for complete removal of the unit.
Consult with an abatement contractor for the most feasible option for your specific situation.

Totals:  Lead 720.61 11,015.03

Exterior

Front Elevation Formula Elevation 12' x 18' x 0"

216.00 SF Walls
216.00 SF Long Wall
12.00 LF Ceil. Perimeter

12.00 LF Floor Perimeter
216.00 SF Short Wall

CAT SEL ACT DESCRIPTION

CALC QTY REMOVE REPLACE TAX TOTAL

*****FRONT ELEVATION IS EXPOSED TO A LENGTH OF APPROX. TWELVE FEET BEFORE INTERSECTING WITH ANTOHER
UNIT*****

Totals:  Front Elevation 0.00 0.00
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Rear Elevation Formula Elevation 0" x 0" x 0"

CAT SEL ACT DESCRIPTION

CALC QTY REMOVE REPLACE TAX TOTAL

*****DWELLING IS CONNECTED TO ANOTHER UNIT AT REAR*****

Totals:  Rear Elevation 0.00 0.00

Line Item Totals: TAPAN_DAY 1,812.33 222,119.77

Grand Total Areas:
5,215.93 SF Walls 1,872.11 SF Ceiling SF Walls and Ceiling7,088.04
1,898.13 SF Floor 210.90 SY Flooring 666.54 LF Floor Perimeter
1,116.00 SF Long Wall 1,116.00 SF Short Wall 689.15 LF Ceil. Perimeter

1,898.13 Floor Area 1,978.94 Total Area 3,834.39 Interior Wall Area
2,504.33 Exterior Wall Area 358.00 Exterior Perimeter of

Walls

490.00 Surface Area 4.90 Number of Squares 178.00 Total Perimeter Length
0.00 Total Ridge Length 0.00 Total Hip Length
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Summary for Dwelling
Line Item Total 220,307.44
Total Tax(Rep-Maint) 1,812.33

Replacement Cost Value $222,119.77
Net Claim $222,119.77

Joshua Raiford
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Recap of Taxes

Total Tax(Rep-Maint) (7%) Clothing Acc Tax (7%) Storage Rental Tax (7%)

Line Items 1,812.33 0.00 0.00

Total 1,812.33 0.00 0.00
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Recap by Room

Estimate: TAPAN_DAY

Area: Scope Required for Reconstruction Only
Demolition 10,961.30 4.98%
Asbestos_Recon 7,797.86 3.54%

Area Subtotal:  Scope Required for Reconstruction Only 8.51%18,759.16

Area: Scope Required for Rehabilitation Only
Elevation 183,456.00 83.27%

Area Subtotal:  Scope Required for Rehabilitation Only 83.27%183,456.00
Asbestos_Rehab 7,797.86 3.54%
Lead 10,294.42 4.67%

Subtotal of Areas 100.00%220,307.44

Total 220,307.44 100.00%
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Recap by Category

Items Total %

GENERAL DEMOLITION 14,191.83 6.39%
183,456.00 82.59%

HAZARDOUS MATERIAL REMEDIATION 20,159.61 9.08%
2,500.00 1.13%

Subtotal 220,307.44 99.18%
Total Tax(Rep-Maint) 1,812.33 0.82%

Total 222,119.77 100.00%


