ReNew Jersey Stronger

Insured: TAPAN DAY Home: (609) 328-3328
Property: 120N TEXASAVERR 3 Business. (609) 350-6734
ATLANTIC CITY, NJ 08401 E-mail: day_tapan@yahoo.com
Home: 120N TEXASAVERR 3
ATLANTIC CITY, NJ 08401
Claim Rep.:  Joshua Raiford
Estimator:  Joshua Raiford
Claim Number: 01ECR010031126 Policy Number: RRE0031126 Typeof Loss: Hurricane
Coverage Deductible Policy Limit
Dwelling $0.00 $0.00
Date Contacted:  6/15/2015
Dateof Loss:  10/29/2012 Date Received:  6/16/2015
Date Inspected:  6/15/2015 Date Entered:  6/16/2015 10:15 AM
Date Est. Completed:  7/2/2015 4:37 PM

Price List:

Estimate:

NJTR8X_JUN15 RREM 25
Restoration/Service/Remodel
TAPAN_DAY

Depreciate Materia: No
Depreciate Non-material: No
Depreciate Removal: No

Depreciate O&P: No

Depreciate Taxes. No



ReNew Jersey Stronger

TAPAN_DAY
Scope Required for Reconstruction Only

Demolition
CAT SEL ACT DESCRIPTION
CALC QTY REMOVE REPLACE TAX TOTAL
1. DMO HS< - Demoalish/remove home (400 sf - 1000 sf)
490 490.00 SF [EN] 9.01+ 0.00= 0.00 4,414.90
2.DMO SOG< - Demoalish/remove home S.O.G. (400 sf - 1000 sf)
490 490.00 SF [EN] 13.36+ 0.00= 0.00 6,546.40
Totals: Demolition 0.00 10,961.30

Asbestos Recon

CAT SEL ACT DESCRIPTION
CALC QTY REMOVE REPLACE TAX TOTAL

PRIOR TO DEMOLITION FOR RECONSTRUCTION THIS PROJECT WILL REQUIRE ASBESTOS REMOVAL AND DISPOSAL IN
ACCORDANCE WITH ALL FEDERAL AND STATE OF NEW JERSEY LAWS AND REGULATIONS. IF THE CONTRACTOR FINDS ANY
ASBESTOS CONTAINING BUILDING MATERIALS, THEY WILL NEED TO BE REMOVED BY A CERTIFIED ABATEMENT
CONTRACTOR. IT ISTHE RESPONSIBILITY OF THE HOMEOWNER OR CONTRACTOR TO TEST AND DETERMINE CONFLICTS
WITH THE SCOPE OF WORK TO BE PERFORMED WITH ASBESTOS CONTAINING BUILDING MATERIALS. SEE ASBESTOS
SURVEY AND THIS SCOPE OF WORK (SOW) FOR ADDITIONAL DETAIL. CONSULT THE SUPPLIED “ASBESTOS TIP SHEET” FOR
GUIDANCE.

HAZARDOUS MATERIAL HANDLING

3.HMR PPEE + Eye protection - plastic goggles - Disposable
6 6.00EA [*] 0.00+ 7.46 = 3.13 47.89
4. HMR PPERH + Respirator - Half face - multi-purpose resp. (per day)
6 6.00 DA [*] 0.00+ 2.09= 0.88 13.42
5.HMR PPE + Add for personal protective equipment (hazardous cleanup)
6 6.00 EA 0.00+ 12.23= 5.14 78.52
6. HMR PPEB + Boots - waterproof latex - Disposable (per pair)
6 6.00EA [*] 0.00+ 7.81= 3.28 50.14
7.HMR PPEG6 + Personal protective gloves - Disposable (per pair)
12 12.00EA [*] 0.00+ 0.39= 0.33 5.01
The above items represent the PPE required to safely remove and properly dispose of the hazardous material in best practice.
HAZARDOUS MATERIAL
8. HMR DISP + HAZMAT - Haul & Legal Disposal of Abatement
1 1.00EA 0.00+ 1,718.08 = 120.27 1,838.35
The above item represents the haul away and legal disposal of the asbestos containing material using asbestos safe practices.
ASBESTOS ABATEMENT
9. HMR BAG + Plastic bag - used for disposal of contaminated items
15 15.00EA [*] 0.00+ 4.40 = 4.62 70.62
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ReNew Jersey Stronger

CONTINUED - Asbhestos Recon

CAT SEL ACT DESCRIPTION
CALC QTY REMOVE REPLACE TAX TOTAL
10. HMR MISC + Fina Cleaning - Hazardous Material
89*10 890.00 SF 0.00+ 2.00= 124.60 1,904.60
11. HMR HEPAVAS + HEPA Vacuuming - Detailed - (PER SF)
89*10 890.00SF [*] 0.00+ 129= 80.37 1,228.47
12. HMR BARR + Plastic Sheeting used to contain hazardous material
89*10 890.00SF [*] 0.00+ 146 = 90.96 1,390.36
13. HMR ASBRMVN - Tear off presumed ashestos roofing material (no haul off)
4.90 4.90SQ [*] 327.36+ 0.00= 112.28 1,716.34
Totals: Asbestos Recon 545.86 8,343.72
Total: Scope Required for Reconstruction Only 545.86 19,305.02
Scope Required for Rehabilitation Only
Elevation
CAT SEL ACT DESCRIPTION
CALC QTY REMOVE REPLACE TAX TOTAL
14. FDN BID + Gut and Rebuild lowest floor 1' above BFE
980 980.00 EA [EN] 0.00+ 187.20 = 0.00 183,456.00
Totals: Elevation 0.00 183,456.00
Total: Scope Required for Rehabilitation Only 0.00 183,456.00
Asbestos Rehab
CAT SEL ACT DESCRIPTION
CALC QTY REMOVE REPLACE TAX TOTAL
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ReNew Jersey Stronger

CONTINUED - Asbestos Rehab

CAT SEL ACT DESCRIPTION
CALC QTY REMOVE REPLACE TAX TOTAL

THIS PROJECT WILL REQUIRE ASBESTOS REMOVAL AND DISPOSAL IN ACCORDANCE WITH ALL FEDERAL AND STATE OF
NEW JERSEY LAWS AND REGULATIONS. ASBESTOS CONTAINING ROOFIING AND SIDING MATERIALS IMPACTED BY A
RENOVATION PROJECT ARE EXEMPT ACTIVITIESIN THE STATE OF NEW JERSERY AND CAN BE REMOVED AND DISPOSED OF
BY A LICENSED ROOFING/SIDING CONTRACTOR. IF THE CONTRACTOR FINDS ANY OTHER ASBESTOS CONTAINING
BUILDING MATERIALS THAT NEED TO BE REMOVED OR WILL BE DISTURBED DURING REHABILITATION, THEY WILL NEED
TO BEREMOVED BY A CERTIFIED ABATEMENT CONTRACTOR. IT ISTHE RESPONSIBILITY OF THE HOMEOWNER OR
CONTRACTOR TO TEST AND DETERMINE CONFLICTS WITH THE SCOPE OF WORK TO BE PERFORMED WITH ASBESTOS
CONTAINING BUILDING MATERIALS. IF THERE IS NO SCOPE OF WORK IN AN AFFECTED AREA, THEN NO ASBESTOS
CONTAINING BUILDING MATERIAL REMOVAL ISREQUIRED. SEE ASBESTOS SURVEY AND THIS SCOPE OF WORK (SOW) FOR
ADDITIONAL DETAIL. CONSULT THE SUPPLIED “ASBESTOS TIP SHEET” FOR GUIDANCE.

HAZARDOUS MATERIAL HANDLING

15. HMR PPEE + Eye protection - plastic goggles - Disposable
6 6.00EA [*] 0.00+ 7.46 = 3.13 47.89
16. HMR PPERH + Respirator - Half face - multi-purpose resp. (per day)
6 6.00 DA [*] 0.00+ 2.09= 0.88 13.42
17. HMR PPE + Add for personal protective equipment (hazardous cleanup)
6 6.00 EA 0.00+ 12.23= 514 78.52
18. HMR PPEB + Boots - waterproof latex - Disposable (per pair)
6 6.00EA [*] 0.00+ 7.81= 3.28 50.14
19. HMR PPEG6 + Personal protective gloves - Disposable (per pair)
12 12.00EA [*] 0.00+ 0.39= 0.33 5.01
The above items represent the PPE required to safely remove and properly dispose of the hazardous material in best practice.
HAZARDOUS MATERIAL
20. HMR DISP + HAZMAT - Haul & Legal Disposal of Abatement
1 1.00EA 0.00+ 1,718.08 = 120.27 1,838.35
The above item represents the haul away and legal disposal of the asbestos containing material using asbestos safe practices.
ASBESTOS ABATEMENT
21. HMR BAG + Plastic bag - used for disposal of contaminated items
15 15.00EA [*] 0.00+ 4.40 = 4.62 70.62
22. HMR MISC + Final Cleaning - Hazardous Material
89*10 890.00 SF 0.00+ 2.00= 124.60 1,904.60
23. HMR HEPAVAS + HEPA Vacuuming - Detailed - (PER SF)
89*10 890.00 SF [*] 0.00+ 1.29= 80.37 1,228.47
24. HMR BARR + Plastic Sheeting used to contain hazardous material
89*10 890.00 SF [*] 0.00+ 146= 90.96 1,390.36
25.HMR ASBRMVN - Tear off presumed asbestos roofing material (no haul off)
4.90 4.90SQ [*] 327.36+ 0.00= 112.28 1,716.34
Totals: Asbestos Rehab 545.86 8,343.72
Lead
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ReNew Jersey Stronger

CAT SEL ACT DESCRIPTION
CALC QTY REMOVE REPLACE TAX TOTAL

THIS STRUCTURE HAS BEEN DETERMINED TO CONTAIN LEAD. TESTING FOR LEAD-BASED PAINT WASLIMITED TO READILY
ACCESSIBLE SURFACES. IF THE PROCESS OF HOME REHABILITATION EXPOSES PREVIOUSLY ENCLOSED OR INACCESSIBLE
PAINTED SURFACES, IT ISTHE RESPONSIBILITY OF THE CONTRACTOR TO INCORPORATE LEAD-SAFE WORK PRACTICES
WHEN PAINT DISTURBANCE OCCURS ABOVE HUD’SDE MINIMISLEVELS.

ALL LEAD HAZARD CONTROL WORK SHALL BE PERFORMED BY A CERTIFIED LEAD ABATEMENT CONTRACTOR ACCORDING
TO APPLICABLE WORK PRACTICE STANDARDS FOUND AT 24 CFR PART 35 SUB-PART B AND R; 40 CFR PART 745 SUB-PART E;
AND (IF ABATEMENT) NEW JERSEY LEAD HAZARD EVALUATION AND ABATEMENT CODE (N.JA.C. 5:17). ALL
RENOVATION/REHABILITATION ACTIVITY SHALL INCORPORATE THE USE OF LEAD-SAFE RENOVATION PROCEDURES
INCLUDING BUT NOT LIMITED TO:

0 RESIDENT (OCCUPANT) PROTECTION

0 WORKER PROTECTION

0 PROPER WASTE MANAGEMENT

0 LEAD-SAFE WORK PRACTICES

0 SPECIALIZED CLEANING

0 INTERIM CLEARANCE AND FINAL CLEARANCE
SEE LEAD RISK ASSESSMENT REPORT AND THIS SCOPE OF WORK (SOW) FOR ADDITIONAL DETAIL. CONSULT THE SUPPLIED
“LEAD TIP SHEET” FOR GUIDANCE.
Dueto the date of construction - disturbed painted surfaces need to be addressed using lead-safe practices.

26.LBP MOB + Mobilization Charge for Certified Lead Abatement Contractor
1 1.00EA [N] 0.00+ 2,500.00 = 175.00 2,675.00

Abatement means any set of measures designed to permanently eliminate lead-based paint or lead-based paint hazards. Abatement includes:
(1) Theremoval of lead-based paint and dust-lead hazards, the permanent enclosure or encapsulation of lead-based paint, the replacement of
components or fixtures painted with lead-based paint, and the removal or permanent covering of soil-lead hazards; and
(2) All preparation, cleanup, disposal, and post abatement clearance testing activities associated with such measures.

27.HMR LEAD + Lead Interim/ Post Abatement Clearance Test
1 1.00EA [*] 0.00+ 525.00 = 36.75 561.75
28. HMR FLEAD + Final Lead Clearance Test
1 1.00EA 0.00+ 537.60 = 37.63 575.23
HAZARDOUS MATERIAL HANDLING
29. HMR PPEE + Eye protection - plastic goggles - Disposable
10 10.00EA [*] 0.00+ 7.46 = 522 79.82
30. HMR PPERH + Respirator - Half face - multi-purpose resp. (per day)
10 10.00 DA [*] 0.00+ 2.09= 1.46 22.36
31. HMR PPE + Add for personal protective equipment (hazardous cleanup)
10 10.00 EA 0.00+ 12.23= 8.56 130.86
32. HMR PPEB + Boots - waterproof latex - Disposable (per pair)
10 10.00 EA [*] 0.00+ 7.81= 5.47 83.57
33.HMR PPEG6 + Personal protective gloves - Disposable (per pair)
20 20.00EA [*] 0.00+ 0.39= 0.55 8.35

The above items represent the PPE required to safely remove and properly dispose of the hazardous material in best practice.
LBP STABILIZATION

34. HMR BAG + Plastic bag - used for disposal of contaminated items
13 13.00EA [*] 0.00+ 440 = 4.00 61.20
35.HMR BARR + Plastic Sheeting used to contain hazardous material
70*10 700.00 SF [*] 0.00+ 146= 71.54 1,093.54

Addressing of LBP - The above items represent the stabilization, safe removal and/or disposal of lead based paint material.
The aboveitem is used to prep the surface in order to properly stabilize the the area using lead safe practices.
SPECIALIZED CLEANING
36. HMR CLN + Specidized Cleaning to remove lead dust hazards prior to interim clearance - Hazardous Material

70*10 700.00 EA 0.00+ 2.00= 98.00 1,498.00
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ReNew Jersey Stronger

CONTINUED - Lead

CAT SEL ACT DESCRIPTION
CALC QTY REMOVE REPLACE TAX TOTAL
37.HMR HEPAVAS + HEPA Vacuuming of al horizontal surfaces prior to interim clearance- Detailed - (PER SF)
70*10 700.00 SF [*] 0.00+ 1.29= 63.21 966.21
38. HMR CLN + Speciaized Cleaning to remove lead dust hazards prior to final clearance - Hazardous Material
919 919.00 EA 0.00+ 2.00= 128.66 1,966.66
39. HMR HEPAVAS + HEPA Vacuuming of all horizontal surfaces prior to final clearance- Detailed - (PER SF)
919 919.00 SF [*] 0.00+ 129= 82.99 1,268.50
*kkkkkkkkkkk EXTERIOR kkkkkkkkkkkk
40. FNC SILL - Remove Window sill-Removal must be made by a Certified Lead Abatement Contractor
3*9 27.00LF [*] 0.83+ 0.00= 157 23.98

The window sill has been determined to be a child accessible chewable surface hazard. The abovelineitemisfor complete removal of the unit.
Consult with an abatement contractor for the most feasible option for your specific situation.

Totals: Lead 720.61 11,015.03
Exterior

Front Elevation Formula Elevation 12' x 18' x 0"

216.00 SF Walls 12.00 LF Floor Perimeter

216.00 SF Long Wall 216.00 SF Short Wall
12.00 LF Ceil. Perimeter
CAT SEL ACT DESCRIPTION

CALC QTY REMOVE REPLACE TAX TOTAL

**x*x* FRONT ELEVATION ISEXPOSED TO A LENGTH OF APPROX. TWELVE FEET BEFORE INTERSECTING WITH ANTOHER
UNlT*****

Totals: Front Elevation 0.00 0.00
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ReNew Jersey Stronger

Rear Elevation

Formula Elevation 0" x

0" x0"

CAT SEL ACT DESCRIPTION
CALC QTY REMOVE REPLACE TAX TOTAL
**%x* DWELLING IS CONNECTED TO ANOTHER UNIT AT REAR*****
Totals. Rear Elevation 0.00 0.00
Lineltem Totals: TAPAN_DAY 1,812.33 222,119.77

Grand Total Areas:

5,215.93 SFWalls
1,898.13 SF Floor
1,116.00 SFLong Wall

1,898.13 Floor Area
2,504.33 Exterior Wall Area

490.00 Surface Area
0.00 Tota Ridge Length

TAPAN_DAY

1,872.11
210.90
1,116.00

1,978.94
358.00

4.90
0.00

SF Ceiling 7,088.04
SY Flooring 666.54
SF Short Wall 689.15
Total Area 3,834.39
Exterior Perimeter of

Walls

Number of Squares 178.00

Total Hip Length

SF Walls and Ceiling
LF Floor Perimeter
LF Ceil. Perimeter

Interior Wall Area

Total Perimeter Length

7/2/2015
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ReNew Jersey Stronger

Summary for Dwelling

Line Item Total 220,307.44

Total Tax(Rep-Maint) 1,812.33

Replacement Cost Value $222,119.77

Net Claim $222,119.77
Joshua Raiford
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ReNew Jersey Stronger

Recap of Taxes

Total Tax(Rep-Maint) (7%) Clothing Acc Tax (7%) Storage Rental Tax (7%)
Lineltems 1,812.33 0.00 0.00
Total 1,812.33 0.00 0.00
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ReNew Jersey Stronger

Recap by Room
Estimate: TAPAN_DAY
Area: Scope Required for Reconstruction Only
Demoalition 10,961.30 4.98%
Asbestos Recon 7,797.86 3.54%
Area Subtotal: Scope Required for Reconstruction Only 18,759.16 8.51%
Area: Scope Required for Rehabilitation Only
Elevation 183,456.00 83.27%
Area Subtotal: Scope Required for Rehabilitation Only 183,456.00 83.27%
Asbestos Rehab 7,797.86 3.54%
Lead 10,294.42 4.67%
Subtotal of Areas 220,307.44 100.00%
Total 220,307.44 100.00%
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ReNew Jersey Stronger

Recap by Category

ltems Total %
GENERAL DEMOLITION 14,191.83 6.39%
183,456.00 82.59%

HAZARDOUSMATERIAL REMEDIATION 20,159.61 9.08%
2,500.00 1.13%

Subtotal 220,307.44 99.18%
Total Tax(Rep-Maint) 1,812.33 0.82%
Total 222,119.77 100.00%
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