ReNew Jersey Stronger

Insured:
Property:

Home:

Claim Rep.:

Estimator:

Claim Number:
Date Contacted:
Date of Loss:

Date Inspected:
Date Est. Completed:

Price List:

Estimate:

01ECR010031126

TAPAN DAY Home:  (609) 328-3328
120N TEXASAVERR 3 Business: (609) 350-6734
ATLANTIC CITY, NJ 08401 E-mail:  day tapan@yahoo.com

120 N TEXASAVERR 3
ATLANTIC CITY, NJ 08401

Joshua Raiford

Joshua Raiford

Policy Number: RRE0031126 Typeof Loss: Hurricane

6/15/2015
10/29/2012
6/15/2015
7/2/2015 4:00 PM

Date Received:
Date Entered:

6/16/2015
6/16/2015 10:15 AM

NJTR8X_JUN15_RREM 25

Restoration/Service/Remode
TAPAN_DAY



ReNew Jersey Stronger

TAPAN_DAY
Scope Required for Reconstruction Only

Demolition
DESCRIPTION QTY
1. Demolish/remove home (400 sf - 1000 sf) 490.00 SF
2. Demoalish/remove home S.O.G. (400 sf - 1000 sf) 490.00 SF
NOTES:

Asbestos Recon
DESCRIPTION QTY

PRIOR TO DEMOLITION FOR RECONSTRUCTION THIS PROJECT WILL REQUIRE ASBESTOS REMOVAL AND
DISPOSAL IN ACCORDANCE WITH ALL FEDERAL AND STATE OF NEW JERSEY LAWS AND REGULATIONS. IF THE
CONTRACTOR FINDSANY ASBESTOS CONTAINING BUILDING MATERIALS, THEY WILL NEED TO BE REMOVED
BY A CERTIFIED ABATEMENT CONTRACTOR. IT ISTHE RESPONSIBILITY OF THE HOMEOWNER OR CONTRACTOR
TO TEST AND DETERMINE CONFLICTS WITH THE SCOPE OF WORK TO BE PERFORMED WITH ASBESTOS
CONTAINING BUILDING MATERIALS. SEE ASBESTOS SURVEY AND THIS SCOPE OF WORK (SOW) FOR
ADDITIONAL DETAIL. CONSULT THE SUPPLIED “ASBESTOS TIP SHEET” FOR GUIDANCE.

HAZARDOUS MATERIAL HANDLING

3. Eyeprotection - plastic goggles - Disposable 6.00 EA
4. Respirator - Half face - multi-purpose resp. (per day) 6.00 DA
5. Add for personal protective equipment (hazardous cleanup) 6.00 EA
6. Boots - waterproof latex - Disposable (per pair) 6.00 EA
7. Personal protective gloves - Disposable (per pair) 12.00 EA
The above items represent the PPE required to safely remove and properly dispose of the hazardous material in best practice.
HAZARDOUS MATERIAL
8. HAZMAT - Haul & Legal Disposal of Abatement 1.00EA
The above item represents the haul away and legal disposal of the asbestos containing material using asbestos safe practices.
ASBESTOS ABATEMENT
9. Plastic bag - used for disposal of contaminated items 15.00 EA
10. Fina Cleaning - Hazardous Material 890.00 SF
11. HEPA Vacuuming - Detailed - (PER SF) 890.00 SF
12. Plastic Sheeting used to contain hazardous material 890.00 SF
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ReNew Jersey Stronger

CONTINUED - Asbestos Recon

DESCRIPTION QTY
13. Tear off presumed asbestos roofing material (no haul off) 4.90 SQ
NOTES:

Scope Required for Rehabilitation Only

Elevation
DESCRIPTION QTY
14. Gut and Rebuild lowest floor 1' above BFE 980.00 EA
NOTES:

Asbestos Rehab
DESCRIPTION QTY

THIS PROJECT WILL REQUIRE ASBESTOS REMOVAL AND DISPOSAL IN ACCORDANCE WITH ALL FEDERAL AND
STATE OF NEW JERSEY LAWS AND REGULATIONS. ASBESTOS CONTAINING ROOFIING AND SIDING MATERIALS
IMPACTED BY A RENOVATION PROJECT ARE EXEMPT ACTIVITIESIN THE STATE OF NEW JERSERY AND CAN BE
REMOVED AND DISPOSED OF BY A LICENSED ROOFING/SIDING CONTRACTOR. IF THE CONTRACTOR FINDS ANY
OTHER ASBESTOS CONTAINING BUILDING MATERIALS THAT NEED TO BE REMOVED OR WILL BE DISTURBED
DURING REHABILITATION, THEY WILL NEED TO BEREMOVED BY A CERTIFIED ABATEMENT CONTRACTOR. IT
ISTHE RESPONSIBILITY OF THE HOMEOWNER OR CONTRACTOR TO TEST AND DETERMINE CONFLICTSWITH
THE SCOPE OF WORK TO BE PERFORMED WITH ASBESTOS CONTAINING BUILDING MATERIALS. IF THERE ISNO
SCOPE OF WORK IN AN AFFECTED AREA, THEN NO ASBESTOS CONTAINING BUILDING MATERIAL REMOVAL IS
REQUIRED. SEE ASBESTOS SURVEY AND THIS SCOPE OF WORK (SOW) FOR ADDITIONAL DETAIL. CONSULT THE
SUPPLIED “ASBESTOS TIP SHEET” FOR GUIDANCE.

HAZARDOUS MATERIAL HANDLING
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ReNew Jersey Stronger

CONTINUED - Asbestos_Rehab

DESCRIPTION QTY
15. Eye protection - plastic goggles - Disposable 6.00 EA
16. Respirator - Half face - multi-purpose resp. (per day) 6.00 DA
17. Add for personal protective equipment (hazardous cleanup) 6.00 EA
18. Boots - waterproof latex - Disposable (per pair) 6.00 EA
19. Persond protective gloves - Disposable (per pair) 12.00 EA
The above items represent the PPE required to safely remove and properly dispose of the hazardous material in best practice.
HAZARDOUS MATERIAL
20. HAZMAT - Haul & Legal Disposal of Abatement 1.00EA
The above item represents the haul away and legal disposal of the asbestos containing material using asbestos safe practices.
ASBESTOS ABATEMENT
21. Plastic bag - used for disposal of contaminated items 15.00 EA
22. Final Cleaning - Hazardous Material 890.00 SF
23. HEPA Vacuuming - Detailed - (PER SF) 890.00 SF
24. Plastic Sheeting used to contain hazardous material 890.00 SF
25. Tear off presumed asbestos roofing material (no haul off) 4.90 SQ
NOTES:
Lead
DESCRIPTION QTY
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ReNew Jersey Stronger

CONTINUED - Lead

DESCRIPTION QTY

THIS STRUCTURE HAS BEEN DETERMINED TO CONTAIN LEAD. TESTING FOR LEAD-BASED PAINT WASLIMITED
TO READILY ACCESSIBLE SURFACES. IF THE PROCESS OF HOME REHABILITATION EXPOSES PREVIOUSLY
ENCLOSED OR INACCESSIBLE PAINTED SURFACES, IT ISTHE RESPONSIBILITY OF THE CONTRACTOR TO
INCORPORATE LEAD-SAFE WORK PRACTICES WHEN PAINT DISTURBANCE OCCURS ABOVE HUD’S DE MINIMIS
LEVELS.

ALL LEAD HAZARD CONTROL WORK SHALL BE PERFORMED BY A CERTIFIED LEAD ABATEMENT CONTRACTOR
ACCORDING TO APPLICABLE WORK PRACTICE STANDARDS FOUND AT 24 CFR PART 35 SUB-PART B AND R; 40
CFR PART 745 SUB-PART E; AND (IF ABATEMENT) NEW JERSEY LEAD HAZARD EVALUATION AND ABATEMENT
CODE (N.JA.C.5:17). ALL RENOVATION/REHABILITATION ACTIVITY SHALL INCORPORATE THE USE OF
LEAD-SAFE RENOVATION PROCEDURES INCLUDING BUT NOT LIMITED TO:

0 RESIDENT (OCCUPANT) PROTECTION

0 WORKER PROTECTION

0 PROPER WASTE MANAGEMENT

o0 LEAD-SAFE WORK PRACTICES

0 SPECIALIZED CLEANING

o INTERIM CLEARANCE AND FINAL CLEARANCE
SEE LEAD RISK ASSESSMENT REPORT AND THIS SCOPE OF WORK (SOW) FOR ADDITIONAL DETAIL. CONSULT
THE SUPPLIED “LEAD TIP SHEET” FOR GUIDANCE.

Dueto the date of construction - disturbed painted surfaces need to be addressed using lead-safe practices.
26. Mohilization Charge for Certified Lead Abatement Contractor 1.00 EA

Abatement means any set of measures designed to permanently eliminate lead-based paint or lead-based paint hazards. Abatement
includes:

(1) Theremoval of lead-based paint and dust-lead hazards, the permanent enclosure or encapsulation of lead-based paint, the
replacement of components or fixtures painted with lead-based paint, and the removal or permanent covering of soil-lead
hazards; and

(2) All preparation, cleanup, disposal, and post abatement clearance testing activities associated with such measures.

27. Lead Interim/ Post Abatement Clearance Test 1.00 EA
28. Final Lead Clearance Test 1.00 EA
HAZARDOUS MATERIAL HANDLING
29. Eye protection - plastic goggles - Disposable 10.00 EA
30. Respirator - Half face - multi-purpose resp. (per day) 10.00 DA
31. Add for persona protective equipment (hazardous cleanup) 10.00 EA
32. Boots - waterproof latex - Disposable (per pair) 10.00 EA
33. Personal protective gloves - Disposable (per pair) 20.00 EA

The above items represent the PPE required to safely remove and properly dispose of the hazardous material in best practice.
LBP STABILIZATION
34. Plastic bag - used for disposal of contaminated items 13.00 EA
35. Plastic Sheeting used to contain hazardous material 700.00 SF
Addressing of LBP - The above items represent the stabilization, safe removal and/or disposal of lead based paint material.

The above item is used to prep the surface in order to properly stabilize the the area using lead safe practices.
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ReNew Jersey Stronger

CONTINUED - Lead

DESCRIPTION QTY

SPECIALIZED CLEANING

36. Specidized Cleaning to remove lead dust hazards prior to interim clearance - Hazardous Material 700.00 EA
37. HEPA Vacuuming of all horizontal surfaces prior to interim clearance- Detailed - (PER SF) 700.00 SF
38. Specialized Cleaning to remove lead dust hazards prior to final clearance - Hazardous Material 919.00 EA
39. HEPA Vacuuming of all horizontal surfaces prior to final clearance- Detailed - (PER SF) 919.00 SF

khkkkkkkkkhkkk EXTERI OR *khkkkkkhkhkhkkkkkx

40. Remove Window sill-Remova must be made by a Certified Lead Abatement Contractor 27.00LF

Thewindow sill has been determined to be a child accessible chewable surface hazard. The above lineitem isfor complete
removal of the unit. Consult with an abatement contractor for the most feasible option for your specific situation.

NOTES:
Exterior
Front Elevation Formula Elevation 12' x 18' x 0"
216.00 SF Walls 12.00 LF Floor Perimeter
216.00 SF Long Wall 216.00 SF Short Wall
12.00 LF Ceil. Perimeter
DESCRIPTION QTY

***%**FRONT ELEVATION IS EXPOSED TO A LENGTH OF APPROX. TWELVE FEET BEFORE INTERSECTING WITH
ANTOHER UN|T*****

NOTES:
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ReNew Jersey Stronger

Rear Elevation

Formula Elevation 0" x 0" x 0"

DESCRIPTION

QTY

***** DWELLING ISCONNECTED TO ANOTHER UNIT AT REAR*****

NOTES:

Grand Total Areas:

5,215.93 SFWalls
1,898.13 SF Floor
1,116.00 SFLongWall

1,898.13 Floor Area
2,504.33 Exterior Wall Area

490.00 Surface Area
0.00 Tota Ridge Length

TAPAN_DAY

1,872.11
210.90
1,116.00

1,978.94
358.00

4.90
0.00

SF Ceiling
SY Flooring
SF Short Wall

Total Area

Exterior Perimeter of
Walls

Number of Squares
Total Hip Length

7,088.04
666.54
689.15

3,834.39

178.00

SF Wallsand Ceiling
LF Floor Perimeter
LF Ceil. Perimeter

Interior Wall Area

Total Perimeter Length

7/2/2015
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Footprint
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Foundation

TAPAN_DAY
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Level 1
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Level 2

TAPAN_DAY
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Roof
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ReNew Jersey Stronger

Sketch Roof Annotations

Roof

Face Squar e Feet Number of Squares Slope - Rise/ 12
F1 490.00 4.90 0.00
Estimated Total: 490.00 4.90
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