

TABULATION OF BIDS

CALL ORDER : 410
 LETTING DATE : 05/24/12 10:00AM

CONTRACT ID : 11410
 DISTRICT : H4
 CONTRACT TIME : 12/31/13 COMPLETION DATE

COUNTIES : GLOUCESTER

CONTRACT DESCRIPTION :
 MAINTENANCE MOVABLE BRIDGE AUTOMATION CONTRACT 2012
 ROUTE 44 OVER MANTUA CREEK
 PAULSBORO BOROUGH, GLOUCESTER COUNTY
 DP 11410
 STRUCTURE NO. 0806-151, M.P. 6.30
 C.E. NO 2621584

PROJECT(S) : 100% STATE

SET-ASIDE :

VENDOR RANKING :

RANK	VENDOR NO./NAME	TOTAL BID	% OVER LOW BID
1	D0179 DAIDONE ELECTRIC, INC.	\$ 5,278,000.00	100.0000%
2	A3063 AGATE CONSTR CO INC	\$ 6,247,120.72	118.3615%
3	A7025 A.P. CONSTRUCTION INC	\$ 6,877,200.00	130.2994%
4	I2943 IEW CONSTR GP, INC	\$ 7,707,421.92	146.0292%
5	C0658 CARR & DUFF INC	\$ 10,148,116.09	192.2720%

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) D0179 DAIDONE ELECTRIC, INC.		(2) A3063 AGATE CONSTR CO INC		(3) A7025 A.P. CONSTRUCTION INC	
		UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
SECTION 0001 BRIDGE							
0001 151003M PERFORMANCE BOND AND PAYMENT BOND	LUMP	25000.00000	25000.00	25000.00000	25000.00	25000.00000	25000.00
0002 152003P OWNER'S AND CONTRACTOR'S PROTECTIVE LIABILITY INSURANCE	LUMP	20000.00000	20000.00	20000.00000	20000.00	20000.00000	20000.00
0003 154003P MOBILIZATION	LUMP	200000.00000	200000.00	200000.00000	200000.00	200000.00000	200000.00
0004 159005M TRAFFIC CONTROL	LUMP	155800.00000	155800.00	533118.70000	533118.70	250000.00000	250000.00
0005 161003P FINAL CLEANUP	LUMP	7000.00000	7000.00	1000.00000	1000.00	150000.00000	150000.00
0006 MMB147M ELECTRICAL BOXES, CONDUIT AND WIRING	1.000 LS	649000.00000	649000.00	525000.00000	525000.00	800000.00000	800000.00
0007 MMB148M MOVABLE BRIDGE MONITORING SYSTEM	1.000 LS	57000.00000	57000.00	60000.00000	60000.00	100000.00000	100000.00
0008 MMB149M REAL-TIME SURVEILLANCE, WARRANTY AND PART MANAGEMENT PROGRAMS FOR MOVABLE BRIDGE MONITORING SYSTEM	1.000 LS	498000.00000	498000.00	496500.00000	496500.00	650000.00000	650000.00

TABULATION OF BIDS

CALL ORDER : 410
 LETTING DATE : 05/24/12 10:00AM

CONTRACT ID : 11410
 DISTRICT : H4

COUNTIES : GLOUCESTER

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) D0179 DAIDONE ELECTRIC, INC.		(2) A3063 AGATE CONSTR CO INC		(3) A7025 A.P. CONSTRUCTION INC	
			UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
0009 MMB150M ELECTRICAL TESTING AND MEASUREMENTS	1.000	LS	97000.00000	97000.00	88800.00000	88800.00	125000.00000	125000.00
0010 MMB151M TRAINING AND MANUALS	1.000	LS	22000.00000	22000.00	27250.00000	27250.00	45000.00000	45000.00
0011 MMB155M INSTALLATION OF MONITORING SYSTEM	1.000	LS	8000.00000	8000.00	308000.00000	308000.00	400000.00000	400000.00
0012 MMB157M SENSORS, DETECTORS, AND MONITORING DEVICES	1.000	LS	291000.00000	291000.00	625000.00000	625000.00	700000.00000	700000.00
0013 MMB159M PROGRAMMING MOVABLE BRIDGE MONITORING SYSTEM	1.000	LS	38000.00000	38000.00	40000.00000	40000.00	75000.00000	75000.00
0014 MMB161M OPERATION AND MAINTENANCE OF BRIDGE DURING CONSTRUCTION	1.000	LS	700000.00000	700000.00	500000.00000	500000.00	325000.00000	325000.00
0015 518053M MOTOR DISCONNECT SWITCH	3.000	U	3000.00000	9000.00	2334.00000	7002.00	3000.00000	9000.00
0016 706013M PANELBOARD	2.000	U	10000.00000	20000.00	3250.00000	6500.00	4000.00000	8000.00
0017 MMG010M TELEPHONE SERVICE	1.000	DOLL	3200.00000	3200.00	3200.00000	3200.00	3200.00000	3200.00
0018 706005P REMOVAL, RELOCATION, AND INSTALLATION OF MISCELLANEOUS ELECTRICAL ITEMS		LUMP	58000.00000	58000.00	225000.00000	225000.00	350000.00000	350000.00
0019 706007P GENERATOR LOAD BANK		LUMP	32000.00000	32000.00	39500.00000	39500.00	55000.00000	55000.00
0020 706009P MOTOR CONTROL CENTER, AUTOMATIC TRANSFER SWITCH, MOTORS AND DRIVES		LUMP	204000.00000	204000.00	170000.00000	170000.00	200000.00000	200000.00
0021 518030P CONTROL DESK MODIFICATIONS		LUMP	29000.00000	29000.00	24750.00000	24750.00	35000.00000	35000.00
0022 706022M BRAKE REPLACEMENT	2.000	U	209000.00000	418000.00	82000.00000	164000.00	300000.00000	600000.00
0023 750015P PROGRAMMABLE LOGIC CONTROLLER SYSTEM		LUMP	178000.00000	178000.00	162500.00000	162500.00	200000.00000	200000.00
0024 MMB170M ENGINE-GENERATOR REPLACEMENT		LUMP	114000.00000	114000.00	125000.00000	125000.00	150000.00000	150000.00
0025 MMB171M AUXILIARY DRIVE REPLACEMENT		LUMP	589000.00000	589000.00	1500000.00000	1500000.00	500000.00000	500000.00

TABULATION OF BIDS

CALL ORDER : 410
 LETTING DATE : 05/24/12 10:00AM

CONTRACT ID : 11410
 DISTRICT : H4

COUNTIES : GLOUCESTER

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) D0179 DAIDONE ELECTRIC, INC.		(2) A3063 AGATE CONSTR CO INC		(3) A7025 A.P. CONSTRUCTION INC	
		UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
0026 201039P TEMPORARY SHIELDING	LUMP	159000.00000	159000.00	0.01000	0.01	300000.00000	300000.00
0027 706019M BARRIER GATE	4.000 U	77000.00000	308000.00	85000.00000	340000.00	123000.00000	492000.00
0028 518017P BARRIER GATE FOUNDATION	LUMP	15000.00000	15000.00	30000.00000	30000.00	95000.00000	95000.00
0029 MMB174M BRIDGE & MONITORING SYSTEM INTEGRATION	LUMP	374000.00000	374000.00	0.01000	0.01	15000.00000	15000.00
SECTION TOTALS		\$	5,278,000.00	\$	6,247,120.72	\$	6,877,200.00
CONTRACT TOTALS		\$	5,278,000.00	\$	6,247,120.72	\$	6,877,200.00

I CERTIFY THAT THE ABOVE IS AN EXACT TRANSCRIPT OF THE ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS, IF ANY, IN EXTENSION AND ADDITIONS HAVE BEEN CORRECTED.

SIGNED,

TABULATION OF BIDS

CALL ORDER : 410
 LETTING DATE : 05/24/12 10:00AM

CONTRACT ID : 11410
 DISTRICT : H4

COUNTIES : GLOUCESTER

SET-ASIDE :

		(4) I2943		(5) C0658		()	
		IEW CONSTR GP, INC		CARR & DUFF INC			
LINE NO / ITEM CODE / ALT	ITEM DESCRIPTION	QUANTITY	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE
SECTION 0001 BRIDGE							
0001	151003M	LUMP	25000.00000	25000.00	25000.00000	25000.00	
	PERFORMANCE BOND AND PAYMENT BOND						
0002	152003P	LUMP	20000.00000	20000.00	20000.00000	20000.00	
	OWNER'S AND CONTRACTOR'S PROTECTIVE LIABILITY INSURANCE						
0003	154003P	LUMP	200000.00000	200000.00	200000.00000	200000.00	
	MOBILIZATION						
0004	159005M	LUMP	249750.00000	249750.00	1864000.00000	1864000.00	
	TRAFFIC CONTROL						
0005	161003P	LUMP	0.01000	0.01	75700.00000	75700.00	
	FINAL CLEANUP						
0006	MMB147M	1.000 LS	589577.47000	589577.47	1775000.00000	1775000.00	
	ELECTRICAL BOXES, CONDUIT AND WIRING						
0007	MMB148M	1.000 LS	67695.59000	67695.59	77880.00000	77880.00	
	MOVABLE BRIDGE MONITORING SYSTEM						
0008	MMB149M	1.000 LS	560180.95000	560180.95	517300.00000	517300.00	
	REAL-TIME SURVEILLANCE, WARRANTY AND PART MANAGEMENT PROGRAMS FOR MOVABLE BRIDGE MONITORING SYSTEM						
0009	MMB150M	1.000 LS	100189.47000	100189.47	191456.00000	191456.00	
	ELECTRICAL TESTING AND MEASUREMENTS						
0010	MMB151M	1.000 LS	34961.47000	34961.47	98854.00000	98854.00	
	TRAINING AND MANUALS						
0011	MMB155M	1.000 LS	295227.41000	295227.41	204107.24000	204107.24	
	INSTALLATION OF MONITORING SYSTEM						
0012	MMB157M	1.000 LS	643108.03000	643108.03	207794.40000	207794.40	
	SENSORS, DETECTORS, AND MONITORING DEVICES						
0013	MMB159M	1.000 LS	45130.39000	45130.39	56100.00000	56100.00	
	PROGRAMMING MOVABLE BRIDGE MONITORING SYSTEM						
0014	MMB161M	1.000 LS	2385000.00000	2385000.00	921000.00000	921000.00	
	OPERATION AND MAINTENANCE OF BRIDGE DURING CONSTRUCTION						
0015	518053M	3.000 U	2632.60000	7897.80	2989.00000	8967.00	
	MOTOR DISCONNECT SWITCH						
0016	706013M	2.000 U	3666.85000	7333.70	93086.12000	186172.24	
	PANELBOARD						

TABULATION OF BIDS

CALL ORDER : 410
 LETTING DATE : 05/24/12 10:00AM

CONTRACT ID : 11410
 DISTRICT : H4

COUNTIES : GLOUCESTER

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) I2943 IEW CONSTR GP, INC		(5) C0658 CARR & DUFF INC		()	
			UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
0017 MMG010M TELEPHONE SERVICE	1.000	DOLL	3200.00000	3200.00	3200.00000	3200.00		
0018 706005P REMOVAL, RELOCATION, AND INSTALLATION OF MISCELLANEOUS ELECTRICAL ITEMS	LUMP		293911.66000	293911.66	161759.36000	161759.36		
0019 706007P GENERATOR LOAD BANK	LUMP		44566.25000	44566.25	26370.00000	26370.00		
0020 706009P MOTOR CONTROL CENTER, AUTOMATIC TRANSFER SWITCH, MOTORS AND DRIVES	LUMP		191804.16000	191804.16	370854.00000	370854.00		
0021 518030P CONTROL DESK MODIFICATIONS	LUMP		27924.42000	27924.42	32370.32000	32370.32		
0022 706022M BRAKE REPLACEMENT	2.000	U	164595.16000	329190.32	234280.08000	468560.16		
0023 750015P PROGRAMMABLE LOGIC CONTROLLER SYSTEM	LUMP		183342.20000	183342.20	188514.00000	188514.00		
0024 MMB170M ENGINE-GENERATOR REPLACEMENT	LUMP		92258.54000	92258.54	168109.09000	168109.09		
0025 MMB171M AUXILIARY DRIVE REPLACEMENT	LUMP		471848.94000	471848.94	560197.80000	560197.80		
0026 201039P TEMPORARY SHIELDING	LUMP		385000.00000	385000.00	355141.05000	355141.05		
0027 706019M BARRIER GATE	4.000	U	106590.67000	426362.68	86955.00000	347820.00		
0028 518017P BARRIER GATE FOUNDATION	LUMP		26959.33000	26959.33	592183.68000	592183.68		
0029 MMB174M BRIDGE & MONITORING SYSTEM INTEGRATION	LUMP		1.13000	1.13	443705.75000	443705.75		
SECTION TOTALS			\$	7,707,421.92	\$	10,148,116.09	\$	
CONTRACT TOTALS			\$	7,707,421.92	\$	10,148,116.09	\$	

I CERTIFY THAT THE ABOVE IS AN EXACT TRANSCRIPT OF THE ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS, IF ANY, IN EXTENSION AND ADDITIONS HAVE BEEN CORRECTED.

SIGNED,

TABULATION OF BIDS

CALL ORDER : 410
 LETTING DATE : 05/24/12 10:00AM

CONTRACT ID : 11410
 DISTRICT : H4
 CONTRACT TIME : 12/31/13 COMPLETION DATE

COUNTIES : GLOUCESTER

CONTRACT DESCRIPTION :
 MAINTENANCE MOVABLE BRIDGE AUTOMATION CONTRACT 2012
 ROUTE 44 OVER MANTUA CREEK
 PAULSBORO BOROUGH, GLOUCESTER COUNTY
 DP 11410
 STRUCTURE NO. 0806-151, M.P. 6.30
 C.E. NO 2621584

PROJECT(S) : 100% STATE

SET-ASIDE :

VENDOR RANKING :

RANK	VENDOR NO./NAME	TOTAL BID	% OVER LOW BID
1	D0179 DAIDONE ELECTRIC, INC.	\$ 5,278,000.00	100.0000%
2	A3063 AGATE CONSTR CO INC	\$ 6,247,120.72	118.3615%
3	A7025 A.P. CONSTRUCTION INC	\$ 6,877,200.00	130.2994%
4	I2943 IEW CONSTR GP, INC	\$ 7,707,421.92	146.0292%
5	C0658 CARR & DUFF INC	\$ 10,148,116.09	192.2720%

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) D0179 DAIDONE ELECTRIC, INC.		(2) A3063 AGATE CONSTR CO INC		(3) A7025 A.P. CONSTRUCTION INC	
		UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
SECTION 0001 BRIDGE							
0001 151003M PERFORMANCE BOND AND PAYMENT BOND	LUMP	25000.00000	25000.00	25000.00000	25000.00	25000.00000	25000.00
0002 152003P OWNER'S AND CONTRACTOR'S PROTECTIVE LIABILITY INSURANCE	LUMP	20000.00000	20000.00	20000.00000	20000.00	20000.00000	20000.00
0003 154003P MOBILIZATION	LUMP	200000.00000	200000.00	200000.00000	200000.00	200000.00000	200000.00
0004 159005M TRAFFIC CONTROL	LUMP	155800.00000	155800.00	533118.70000	533118.70	250000.00000	250000.00
0005 161003P FINAL CLEANUP	LUMP	7000.00000	7000.00	1000.00000	1000.00	150000.00000	150000.00
0006 MMB147M ELECTRICAL BOXES, CONDUIT AND WIRING	1.000 LS	649000.00000	649000.00	525000.00000	525000.00	800000.00000	800000.00
0007 MMB148M MOVABLE BRIDGE MONITORING SYSTEM	1.000 LS	57000.00000	57000.00	60000.00000	60000.00	100000.00000	100000.00
0008 MMB149M REAL-TIME SURVEILLANCE, WARRANTY AND PART MANAGEMENT PROGRAMS FOR MOVABLE BRIDGE MONITORING SYSTEM	1.000 LS	498000.00000	498000.00	496500.00000	496500.00	650000.00000	650000.00

TABULATION OF BIDS

CALL ORDER : 410
 LETTING DATE : 05/24/12 10:00AM

CONTRACT ID : 11410
 DISTRICT : H4

COUNTIES : GLOUCESTER

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) D0179 DAIDONE ELECTRIC, INC.		(2) A3063 AGATE CONSTR CO INC		(3) A7025 A.P. CONSTRUCTION INC	
			UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
0009 MMB150M ELECTRICAL TESTING AND MEASUREMENTS	1.000	LS	97000.00000	97000.00	88800.00000	88800.00	125000.00000	125000.00
0010 MMB151M TRAINING AND MANUALS	1.000	LS	22000.00000	22000.00	27250.00000	27250.00	45000.00000	45000.00
0011 MMB155M INSTALLATION OF MONITORING SYSTEM	1.000	LS	8000.00000	8000.00	308000.00000	308000.00	400000.00000	400000.00
0012 MMB157M SENSORS, DETECTORS, AND MONITORING DEVICES	1.000	LS	291000.00000	291000.00	625000.00000	625000.00	700000.00000	700000.00
0013 MMB159M PROGRAMMING MOVABLE BRIDGE MONITORING SYSTEM	1.000	LS	38000.00000	38000.00	40000.00000	40000.00	75000.00000	75000.00
0014 MMB161M OPERATION AND MAINTENANCE OF BRIDGE DURING CONSTRUCTION	1.000	LS	700000.00000	700000.00	500000.00000	500000.00	325000.00000	325000.00
0015 518053M MOTOR DISCONNECT SWITCH	3.000	U	3000.00000	9000.00	2334.00000	7002.00	3000.00000	9000.00
0016 706013M PANELBOARD	2.000	U	10000.00000	20000.00	3250.00000	6500.00	4000.00000	8000.00
0017 MMG010M TELEPHONE SERVICE	1.000	DOLL	3200.00000	3200.00	3200.00000	3200.00	3200.00000	3200.00
0018 706005P REMOVAL, RELOCATION, AND INSTALLATION OF MISCELLANEOUS ELECTRICAL ITEMS		LUMP	58000.00000	58000.00	225000.00000	225000.00	350000.00000	350000.00
0019 706007P GENERATOR LOAD BANK		LUMP	32000.00000	32000.00	39500.00000	39500.00	55000.00000	55000.00
0020 706009P MOTOR CONTROL CENTER, AUTOMATIC TRANSFER SWITCH, MOTORS AND DRIVES		LUMP	204000.00000	204000.00	170000.00000	170000.00	200000.00000	200000.00
0021 518030P CONTROL DESK MODIFICATIONS		LUMP	29000.00000	29000.00	24750.00000	24750.00	35000.00000	35000.00
0022 706022M BRAKE REPLACEMENT	2.000	U	209000.00000	418000.00	82000.00000	164000.00	300000.00000	600000.00
0023 750015P PROGRAMMABLE LOGIC CONTROLLER SYSTEM		LUMP	178000.00000	178000.00	162500.00000	162500.00	200000.00000	200000.00
0024 MMB170M ENGINE-GENERATOR REPLACEMENT		LUMP	114000.00000	114000.00	125000.00000	125000.00	150000.00000	150000.00
0025 MMB171M AUXILIARY DRIVE REPLACEMENT		LUMP	589000.00000	589000.00	1500000.00000	1500000.00	500000.00000	500000.00

TABULATION OF BIDS

CALL ORDER : 410
 LETTING DATE : 05/24/12 10:00AM

CONTRACT ID : 11410
 DISTRICT : H4

COUNTIES : GLOUCESTER

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) D0179 DAIDONE ELECTRIC, INC.		(2) A3063 AGATE CONSTR CO INC		(3) A7025 A.P. CONSTRUCTION INC	
		UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
0026 201039P TEMPORARY SHIELDING	LUMP	159000.00000	159000.00	0.01000	0.01	300000.00000	300000.00
0027 706019M BARRIER GATE	4.000 U	77000.00000	308000.00	85000.00000	340000.00	123000.00000	492000.00
0028 518017P BARRIER GATE FOUNDATION	LUMP	15000.00000	15000.00	30000.00000	30000.00	95000.00000	95000.00
0029 MMB174M BRIDGE & MONITORING SYSTEM INTEGRATION	LUMP	374000.00000	374000.00	0.01000	0.01	15000.00000	15000.00
SECTION TOTALS		\$	5,278,000.00	\$	6,247,120.72	\$	6,877,200.00
CONTRACT TOTALS		\$	5,278,000.00	\$	6,247,120.72	\$	6,877,200.00

I CERTIFY THAT THE ABOVE IS AN EXACT TRANSCRIPT OF THE ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS, IF ANY, IN EXTENSION AND ADDITIONS HAVE BEEN CORRECTED.

SIGNED,

TABULATION OF BIDS

CALL ORDER : 410
 LETTING DATE : 05/24/12 10:00AM

CONTRACT ID : 11410
 DISTRICT : H4

COUNTIES : GLOUCESTER

SET-ASIDE :

		(4) I2943		(5) C0658		()	
		IEW CONSTR GP, INC		CARR & DUFF INC			
LINE NO / ITEM CODE / ALT	ITEM DESCRIPTION	QUANTITY	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE
SECTION 0001 BRIDGE							
0001	151003M	LUMP	25000.00000	25000.00	25000.00000	25000.00	
	PERFORMANCE BOND AND PAYMENT BOND						
0002	152003P	LUMP	20000.00000	20000.00	20000.00000	20000.00	
	OWNER'S AND CONTRACTOR'S PROTECTIVE LIABILITY INSURANCE						
0003	154003P	LUMP	200000.00000	200000.00	200000.00000	200000.00	
	MOBILIZATION						
0004	159005M	LUMP	249750.00000	249750.00	1864000.00000	1864000.00	
	TRAFFIC CONTROL						
0005	161003P	LUMP	0.01000	0.01	75700.00000	75700.00	
	FINAL CLEANUP						
0006	MMB147M	1.000 LS	589577.47000	589577.47	1775000.00000	1775000.00	
	ELECTRICAL BOXES, CONDUIT AND WIRING						
0007	MMB148M	1.000 LS	67695.59000	67695.59	77880.00000	77880.00	
	MOVABLE BRIDGE MONITORING SYSTEM						
0008	MMB149M	1.000 LS	560180.95000	560180.95	517300.00000	517300.00	
	REAL-TIME SURVEILLANCE, WARRANTY AND PART MANAGEMENT PROGRAMS FOR MOVABLE BRIDGE MONITORING SYSTEM						
0009	MMB150M	1.000 LS	100189.47000	100189.47	191456.00000	191456.00	
	ELECTRICAL TESTING AND MEASUREMENTS						
0010	MMB151M	1.000 LS	34961.47000	34961.47	98854.00000	98854.00	
	TRAINING AND MANUALS						
0011	MMB155M	1.000 LS	295227.41000	295227.41	204107.24000	204107.24	
	INSTALLATION OF MONITORING SYSTEM						
0012	MMB157M	1.000 LS	643108.03000	643108.03	207794.40000	207794.40	
	SENSORS, DETECTORS, AND MONITORING DEVICES						
0013	MMB159M	1.000 LS	45130.39000	45130.39	56100.00000	56100.00	
	PROGRAMMING MOVABLE BRIDGE MONITORING SYSTEM						
0014	MMB161M	1.000 LS	2385000.00000	2385000.00	921000.00000	921000.00	
	OPERATION AND MAINTENANCE OF BRIDGE DURING CONSTRUCTION						
0015	518053M	3.000 U	2632.60000	7897.80	2989.00000	8967.00	
	MOTOR DISCONNECT SWITCH						
0016	706013M	2.000 U	3666.85000	7333.70	93086.12000	186172.24	
	PANELBOARD						

TABULATION OF BIDS

CALL ORDER : 410
 LETTING DATE : 05/24/12 10:00AM

CONTRACT ID : 11410
 DISTRICT : H4

COUNTIES : GLOUCESTER

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) I2943 IEW CONSTR GP, INC		(5) C0658 CARR & DUFF INC		()	
			UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
0017 MMG010M TELEPHONE SERVICE	1.000	DOLL	3200.00000	3200.00	3200.00000	3200.00		
0018 706005P REMOVAL, RELOCATION, AND INSTALLATION OF MISCELLANEOUS ELECTRICAL ITEMS	LUMP		293911.66000	293911.66	161759.36000	161759.36		
0019 706007P GENERATOR LOAD BANK	LUMP		44566.25000	44566.25	26370.00000	26370.00		
0020 706009P MOTOR CONTROL CENTER, AUTOMATIC TRANSFER SWITCH, MOTORS AND DRIVES	LUMP		191804.16000	191804.16	370854.00000	370854.00		
0021 518030P CONTROL DESK MODIFICATIONS	LUMP		27924.42000	27924.42	32370.32000	32370.32		
0022 706022M BRAKE REPLACEMENT	2.000	U	164595.16000	329190.32	234280.08000	468560.16		
0023 750015P PROGRAMMABLE LOGIC CONTROLLER SYSTEM	LUMP		183342.20000	183342.20	188514.00000	188514.00		
0024 MMB170M ENGINE-GENERATOR REPLACEMENT	LUMP		92258.54000	92258.54	168109.09000	168109.09		
0025 MMB171M AUXILIARY DRIVE REPLACEMENT	LUMP		471848.94000	471848.94	560197.80000	560197.80		
0026 201039P TEMPORARY SHIELDING	LUMP		385000.00000	385000.00	355141.05000	355141.05		
0027 706019M BARRIER GATE	4.000	U	106590.67000	426362.68	86955.00000	347820.00		
0028 518017P BARRIER GATE FOUNDATION	LUMP		26959.33000	26959.33	592183.68000	592183.68		
0029 MMB174M BRIDGE & MONITORING SYSTEM INTEGRATION	LUMP		1.13000	1.13	443705.75000	443705.75		
SECTION TOTALS			\$	7,707,421.92	\$	10,148,116.09	\$	
CONTRACT TOTALS			\$	7,707,421.92	\$	10,148,116.09	\$	

I CERTIFY THAT THE ABOVE IS AN EXACT TRANSCRIPT OF THE ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS, IF ANY, IN EXTENSION AND ADDITIONS HAVE BEEN CORRECTED.

SIGNED,

TABULATION OF BIDS

CALL ORDER : 410
 LETTING DATE : 05/24/12 10:00AM

CONTRACT ID : 11410
 DISTRICT : H4
 CONTRACT TIME : 12/31/13 COMPLETION DATE

COUNTIES : GLOUCESTER

CONTRACT DESCRIPTION :
 MAINTENANCE MOVABLE BRIDGE AUTOMATION CONTRACT 2012
 ROUTE 44 OVER MANTUA CREEK
 PAULSBORO BOROUGH, GLOUCESTER COUNTY
 DP 11410
 STRUCTURE NO. 0806-151, M.P. 6.30
 C.E. NO 2621584

PROJECT(S) : 100% STATE

SET-ASIDE :

VENDOR RANKING :

RANK	VENDOR NO./NAME	TOTAL BID	% OVER LOW BID
1	D0179 DAIDONE ELECTRIC, INC.	\$ 5,278,000.00	100.0000%
2	A3063 AGATE CONSTR CO INC	\$ 6,247,120.72	118.3615%
3	A7025 A.P. CONSTRUCTION INC	\$ 6,877,200.00	130.2994%
4	I2943 IEW CONSTR GP, INC	\$ 7,707,421.92	146.0292%
5	C0658 CARR & DUFF INC	\$ 10,148,116.09	192.2720%

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) D0179 DAIDONE ELECTRIC, INC.		(2) A3063 AGATE CONSTR CO INC		(3) A7025 A.P. CONSTRUCTION INC	
		UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
SECTION 0001 BRIDGE							
0001 151003M PERFORMANCE BOND AND PAYMENT BOND	LUMP	25000.00000	25000.00	25000.00000	25000.00	25000.00000	25000.00
0002 152003P OWNER'S AND CONTRACTOR'S PROTECTIVE LIABILITY INSURANCE	LUMP	20000.00000	20000.00	20000.00000	20000.00	20000.00000	20000.00
0003 154003P MOBILIZATION	LUMP	200000.00000	200000.00	200000.00000	200000.00	200000.00000	200000.00
0004 159005M TRAFFIC CONTROL	LUMP	155800.00000	155800.00	533118.70000	533118.70	250000.00000	250000.00
0005 161003P FINAL CLEANUP	LUMP	7000.00000	7000.00	1000.00000	1000.00	150000.00000	150000.00
0006 MMB147M ELECTRICAL BOXES, CONDUIT AND WIRING	1.000 LS	649000.00000	649000.00	525000.00000	525000.00	800000.00000	800000.00
0007 MMB148M MOVABLE BRIDGE MONITORING SYSTEM	1.000 LS	57000.00000	57000.00	60000.00000	60000.00	100000.00000	100000.00
0008 MMB149M REAL-TIME SURVEILLANCE, WARRANTY AND PART MANAGEMENT PROGRAMS FOR MOVABLE BRIDGE MONITORING SYSTEM	1.000 LS	498000.00000	498000.00	496500.00000	496500.00	650000.00000	650000.00

TABULATION OF BIDS

CALL ORDER : 410
 LETTING DATE : 05/24/12 10:00AM

CONTRACT ID : 11410
 DISTRICT : H4

COUNTIES : GLOUCESTER

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) D0179 DAIDONE ELECTRIC, INC.		(2) A3063 AGATE CONSTR CO INC		(3) A7025 A.P. CONSTRUCTION INC	
			UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
0009 MMB150M ELECTRICAL TESTING AND MEASUREMENTS	1.000	LS	97000.00000	97000.00	88800.00000	88800.00	125000.00000	125000.00
0010 MMB151M TRAINING AND MANUALS	1.000	LS	22000.00000	22000.00	27250.00000	27250.00	45000.00000	45000.00
0011 MMB155M INSTALLATION OF MONITORING SYSTEM	1.000	LS	8000.00000	8000.00	308000.00000	308000.00	400000.00000	400000.00
0012 MMB157M SENSORS, DETECTORS, AND MONITORING DEVICES	1.000	LS	291000.00000	291000.00	625000.00000	625000.00	700000.00000	700000.00
0013 MMB159M PROGRAMMING MOVABLE BRIDGE MONITORING SYSTEM	1.000	LS	38000.00000	38000.00	40000.00000	40000.00	75000.00000	75000.00
0014 MMB161M OPERATION AND MAINTENANCE OF BRIDGE DURING CONSTRUCTION	1.000	LS	700000.00000	700000.00	500000.00000	500000.00	325000.00000	325000.00
0015 518053M MOTOR DISCONNECT SWITCH	3.000	U	3000.00000	9000.00	2334.00000	7002.00	3000.00000	9000.00
0016 706013M PANELBOARD	2.000	U	10000.00000	20000.00	3250.00000	6500.00	4000.00000	8000.00
0017 MMG010M TELEPHONE SERVICE	1.000	DOLL	3200.00000	3200.00	3200.00000	3200.00	3200.00000	3200.00
0018 706005P REMOVAL, RELOCATION, AND INSTALLATION OF MISCELLANEOUS ELECTRICAL ITEMS		LUMP	58000.00000	58000.00	225000.00000	225000.00	350000.00000	350000.00
0019 706007P GENERATOR LOAD BANK		LUMP	32000.00000	32000.00	39500.00000	39500.00	55000.00000	55000.00
0020 706009P MOTOR CONTROL CENTER, AUTOMATIC TRANSFER SWITCH, MOTORS AND DRIVES		LUMP	204000.00000	204000.00	170000.00000	170000.00	200000.00000	200000.00
0021 518030P CONTROL DESK MODIFICATIONS		LUMP	29000.00000	29000.00	24750.00000	24750.00	35000.00000	35000.00
0022 706022M BRAKE REPLACEMENT	2.000	U	209000.00000	418000.00	82000.00000	164000.00	300000.00000	600000.00
0023 750015P PROGRAMMABLE LOGIC CONTROLLER SYSTEM		LUMP	178000.00000	178000.00	162500.00000	162500.00	200000.00000	200000.00
0024 MMB170M ENGINE-GENERATOR REPLACEMENT		LUMP	114000.00000	114000.00	125000.00000	125000.00	150000.00000	150000.00
0025 MMB171M AUXILIARY DRIVE REPLACEMENT		LUMP	589000.00000	589000.00	1500000.00000	1500000.00	500000.00000	500000.00

TABULATION OF BIDS

CALL ORDER : 410
 LETTING DATE : 05/24/12 10:00AM

CONTRACT ID : 11410
 DISTRICT : H4

COUNTIES : GLOUCESTER

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) D0179 DAIDONE ELECTRIC, INC.		(2) A3063 AGATE CONSTR CO INC		(3) A7025 A.P. CONSTRUCTION INC	
		UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
0026 201039P TEMPORARY SHIELDING	LUMP	159000.00000	159000.00	0.01000	0.01	300000.00000	300000.00
0027 706019M BARRIER GATE	4.000 U	77000.00000	308000.00	85000.00000	340000.00	123000.00000	492000.00
0028 518017P BARRIER GATE FOUNDATION	LUMP	15000.00000	15000.00	30000.00000	30000.00	95000.00000	95000.00
0029 MMB174M BRIDGE & MONITORING SYSTEM INTEGRATION	LUMP	374000.00000	374000.00	0.01000	0.01	15000.00000	15000.00
SECTION TOTALS		\$	5,278,000.00	\$	6,247,120.72	\$	6,877,200.00
CONTRACT TOTALS		\$	5,278,000.00	\$	6,247,120.72	\$	6,877,200.00

I CERTIFY THAT THE ABOVE IS AN EXACT TRANSCRIPT OF THE ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS, IF ANY, IN EXTENSION AND ADDITIONS HAVE BEEN CORRECTED.

SIGNED,

TABULATION OF BIDS

CALL ORDER : 410
 LETTING DATE : 05/24/12 10:00AM

CONTRACT ID : 11410
 DISTRICT : H4

COUNTIES : GLOUCESTER

SET-ASIDE :

		(4) I2943		(5) C0658		()		
		IEW CONSTR GP, INC		CARR & DUFF INC				
LINE NO / ITEM CODE / ALT	ITEM DESCRIPTION	QUANTITY	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
SECTION 0001 BRIDGE								
0001	151003M	LUMP	25000.00000	25000.00	25000.00000	25000.00		
	PERFORMANCE BOND AND PAYMENT BOND							
0002	152003P	LUMP	20000.00000	20000.00	20000.00000	20000.00		
	OWNER'S AND CONTRACTOR'S PROTECTIVE LIABILITY INSURANCE							
0003	154003P	LUMP	200000.00000	200000.00	200000.00000	200000.00		
	MOBILIZATION							
0004	159005M	LUMP	249750.00000	249750.00	1864000.00000	1864000.00		
	TRAFFIC CONTROL							
0005	161003P	LUMP	0.01000	0.01	75700.00000	75700.00		
	FINAL CLEANUP							
0006	MMB147M	1.000 LS	589577.47000	589577.47	1775000.00000	1775000.00		
	ELECTRICAL BOXES, CONDUIT AND WIRING							
0007	MMB148M	1.000 LS	67695.59000	67695.59	77880.00000	77880.00		
	MOVABLE BRIDGE MONITORING SYSTEM							
0008	MMB149M	1.000 LS	560180.95000	560180.95	517300.00000	517300.00		
	REAL-TIME SURVEILLANCE, WARRANTY AND PART MANAGEMENT PROGRAMS FOR MOVABLE BRIDGE MONITORING SYSTEM							
0009	MMB150M	1.000 LS	100189.47000	100189.47	191456.00000	191456.00		
	ELECTRICAL TESTING AND MEASUREMENTS							
0010	MMB151M	1.000 LS	34961.47000	34961.47	98854.00000	98854.00		
	TRAINING AND MANUALS							
0011	MMB155M	1.000 LS	295227.41000	295227.41	204107.24000	204107.24		
	INSTALLATION OF MONITORING SYSTEM							
0012	MMB157M	1.000 LS	643108.03000	643108.03	207794.40000	207794.40		
	SENSORS, DETECTORS, AND MONITORING DEVICES							
0013	MMB159M	1.000 LS	45130.39000	45130.39	56100.00000	56100.00		
	PROGRAMMING MOVABLE BRIDGE MONITORING SYSTEM							
0014	MMB161M	1.000 LS	2385000.00000	2385000.00	921000.00000	921000.00		
	OPERATION AND MAINTENANCE OF BRIDGE DURING CONSTRUCTION							
0015	518053M	3.000 U	2632.60000	7897.80	2989.00000	8967.00		
	MOTOR DISCONNECT SWITCH							
0016	706013M	2.000 U	3666.85000	7333.70	93086.12000	186172.24		
	PANELBOARD							

TABULATION OF BIDS

CALL ORDER : 410
 LETTING DATE : 05/24/12 10:00AM

CONTRACT ID : 11410
 DISTRICT : H4

COUNTIES : GLOUCESTER

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) I2943 IEW CONSTR GP, INC		(5) C0658 CARR & DUFF INC		()	
			UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
0017 MMG010M TELEPHONE SERVICE	1.000	DOLL	3200.00000	3200.00	3200.00000	3200.00		
0018 706005P REMOVAL, RELOCATION, AND INSTALLATION OF MISCELLANEOUS ELECTRICAL ITEMS	LUMP		293911.66000	293911.66	161759.36000	161759.36		
0019 706007P GENERATOR LOAD BANK	LUMP		44566.25000	44566.25	26370.00000	26370.00		
0020 706009P MOTOR CONTROL CENTER, AUTOMATIC TRANSFER SWITCH, MOTORS AND DRIVES	LUMP		191804.16000	191804.16	370854.00000	370854.00		
0021 518030P CONTROL DESK MODIFICATIONS	LUMP		27924.42000	27924.42	32370.32000	32370.32		
0022 706022M BRAKE REPLACEMENT	2.000	U	164595.16000	329190.32	234280.08000	468560.16		
0023 750015P PROGRAMMABLE LOGIC CONTROLLER SYSTEM	LUMP		183342.20000	183342.20	188514.00000	188514.00		
0024 MMB170M ENGINE-GENERATOR REPLACEMENT	LUMP		92258.54000	92258.54	168109.09000	168109.09		
0025 MMB171M AUXILIARY DRIVE REPLACEMENT	LUMP		471848.94000	471848.94	560197.80000	560197.80		
0026 201039P TEMPORARY SHIELDING	LUMP		385000.00000	385000.00	355141.05000	355141.05		
0027 706019M BARRIER GATE	4.000	U	106590.67000	426362.68	86955.00000	347820.00		
0028 518017P BARRIER GATE FOUNDATION	LUMP		26959.33000	26959.33	592183.68000	592183.68		
0029 MMB174M BRIDGE & MONITORING SYSTEM INTEGRATION	LUMP		1.13000	1.13	443705.75000	443705.75		
SECTION TOTALS			\$	7,707,421.92	\$	10,148,116.09	\$	
CONTRACT TOTALS			\$	7,707,421.92	\$	10,148,116.09	\$	

I CERTIFY THAT THE ABOVE IS AN EXACT TRANSCRIPT OF THE ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS, IF ANY, IN EXTENSION AND ADDITIONS HAVE BEEN CORRECTED.

SIGNED,

TABULATION OF BIDS

CALL ORDER : 410
 LETTING DATE : 05/24/12 10:00AM

CONTRACT ID : 11410
 DISTRICT : H4
 CONTRACT TIME : 12/31/13 COMPLETION DATE

COUNTIES : GLOUCESTER

CONTRACT DESCRIPTION :
 MAINTENANCE MOVABLE BRIDGE AUTOMATION CONTRACT 2012
 ROUTE 44 OVER MANTUA CREEK
 PAULSBORO BOROUGH, GLOUCESTER COUNTY
 DP 11410
 STRUCTURE NO. 0806-151, M.P. 6.30
 C.E. NO 2621584

PROJECT(S) : 100% STATE

SET-ASIDE :

VENDOR RANKING :

RANK	VENDOR NO./NAME	TOTAL BID	% OVER LOW BID
1	D0179 DAIDONE ELECTRIC, INC.	\$ 5,278,000.00	100.0000%
2	A3063 AGATE CONSTR CO INC	\$ 6,247,120.72	118.3615%
3	A7025 A.P. CONSTRUCTION INC	\$ 6,877,200.00	130.2994%
4	I2943 IEW CONSTR GP, INC	\$ 7,707,421.92	146.0292%
5	C0658 CARR & DUFF INC	\$ 10,148,116.09	192.2720%

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) D0179 DAIDONE ELECTRIC, INC.		(2) A3063 AGATE CONSTR CO INC		(3) A7025 A.P. CONSTRUCTION INC	
		UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
SECTION 0001 BRIDGE							
0001 151003M PERFORMANCE BOND AND PAYMENT BOND	LUMP	25000.00000	25000.00	25000.00000	25000.00	25000.00000	25000.00
0002 152003P OWNER'S AND CONTRACTOR'S PROTECTIVE LIABILITY INSURANCE	LUMP	20000.00000	20000.00	20000.00000	20000.00	20000.00000	20000.00
0003 154003P MOBILIZATION	LUMP	200000.00000	200000.00	200000.00000	200000.00	200000.00000	200000.00
0004 159005M TRAFFIC CONTROL	LUMP	155800.00000	155800.00	533118.70000	533118.70	250000.00000	250000.00
0005 161003P FINAL CLEANUP	LUMP	7000.00000	7000.00	1000.00000	1000.00	150000.00000	150000.00
0006 MMB147M ELECTRICAL BOXES, CONDUIT AND WIRING	1.000 LS	649000.00000	649000.00	525000.00000	525000.00	800000.00000	800000.00
0007 MMB148M MOVABLE BRIDGE MONITORING SYSTEM	1.000 LS	57000.00000	57000.00	60000.00000	60000.00	100000.00000	100000.00
0008 MMB149M REAL-TIME SURVEILLANCE, WARRANTY AND PART MANAGEMENT PROGRAMS FOR MOVABLE BRIDGE MONITORING SYSTEM	1.000 LS	498000.00000	498000.00	496500.00000	496500.00	650000.00000	650000.00

TABULATION OF BIDS

CALL ORDER : 410
 LETTING DATE : 05/24/12 10:00AM

CONTRACT ID : 11410
 DISTRICT : H4

COUNTIES : GLOUCESTER

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) D0179 DAIDONE ELECTRIC, INC.		(2) A3063 AGATE CONSTR CO INC		(3) A7025 A.P. CONSTRUCTION INC	
			UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
0009 MMB150M ELECTRICAL TESTING AND MEASUREMENTS	1.000	LS	97000.00000	97000.00	88800.00000	88800.00	125000.00000	125000.00
0010 MMB151M TRAINING AND MANUALS	1.000	LS	22000.00000	22000.00	27250.00000	27250.00	45000.00000	45000.00
0011 MMB155M INSTALLATION OF MONITORING SYSTEM	1.000	LS	8000.00000	8000.00	308000.00000	308000.00	400000.00000	400000.00
0012 MMB157M SENSORS, DETECTORS, AND MONITORING DEVICES	1.000	LS	291000.00000	291000.00	625000.00000	625000.00	700000.00000	700000.00
0013 MMB159M PROGRAMMING MOVABLE BRIDGE MONITORING SYSTEM	1.000	LS	38000.00000	38000.00	40000.00000	40000.00	75000.00000	75000.00
0014 MMB161M OPERATION AND MAINTENANCE OF BRIDGE DURING CONSTRUCTION	1.000	LS	700000.00000	700000.00	500000.00000	500000.00	325000.00000	325000.00
0015 518053M MOTOR DISCONNECT SWITCH	3.000	U	3000.00000	9000.00	2334.00000	7002.00	3000.00000	9000.00
0016 706013M PANELBOARD	2.000	U	10000.00000	20000.00	3250.00000	6500.00	4000.00000	8000.00
0017 MMG010M TELEPHONE SERVICE	1.000	DOLL	3200.00000	3200.00	3200.00000	3200.00	3200.00000	3200.00
0018 706005P REMOVAL, RELOCATION, AND INSTALLATION OF MISCELLANEOUS ELECTRICAL ITEMS		LUMP	58000.00000	58000.00	225000.00000	225000.00	350000.00000	350000.00
0019 706007P GENERATOR LOAD BANK		LUMP	32000.00000	32000.00	39500.00000	39500.00	55000.00000	55000.00
0020 706009P MOTOR CONTROL CENTER, AUTOMATIC TRANSFER SWITCH, MOTORS AND DRIVES		LUMP	204000.00000	204000.00	170000.00000	170000.00	200000.00000	200000.00
0021 518030P CONTROL DESK MODIFICATIONS		LUMP	29000.00000	29000.00	24750.00000	24750.00	35000.00000	35000.00
0022 706022M BRAKE REPLACEMENT	2.000	U	209000.00000	418000.00	82000.00000	164000.00	300000.00000	600000.00
0023 750015P PROGRAMMABLE LOGIC CONTROLLER SYSTEM		LUMP	178000.00000	178000.00	162500.00000	162500.00	200000.00000	200000.00
0024 MMB170M ENGINE-GENERATOR REPLACEMENT		LUMP	114000.00000	114000.00	125000.00000	125000.00	150000.00000	150000.00
0025 MMB171M AUXILIARY DRIVE REPLACEMENT		LUMP	589000.00000	589000.00	1500000.00000	1500000.00	500000.00000	500000.00

TABULATION OF BIDS

CALL ORDER : 410
 LETTING DATE : 05/24/12 10:00AM

CONTRACT ID : 11410
 DISTRICT : H4

COUNTIES : GLOUCESTER

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) D0179 DAIDONE ELECTRIC, INC.		(2) A3063 AGATE CONSTR CO INC		(3) A7025 A.P. CONSTRUCTION INC	
		UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
0026 201039P TEMPORARY SHIELDING	LUMP	159000.00000	159000.00	0.01000	0.01	300000.00000	300000.00
0027 706019M BARRIER GATE	4.000 U	77000.00000	308000.00	85000.00000	340000.00	123000.00000	492000.00
0028 518017P BARRIER GATE FOUNDATION	LUMP	15000.00000	15000.00	30000.00000	30000.00	95000.00000	95000.00
0029 MMB174M BRIDGE & MONITORING SYSTEM INTEGRATION	LUMP	374000.00000	374000.00	0.01000	0.01	15000.00000	15000.00
SECTION TOTALS		\$	5,278,000.00	\$	6,247,120.72	\$	6,877,200.00
CONTRACT TOTALS		\$	5,278,000.00	\$	6,247,120.72	\$	6,877,200.00

I CERTIFY THAT THE ABOVE IS AN EXACT TRANSCRIPT OF THE ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS, IF ANY, IN EXTENSION AND ADDITIONS HAVE BEEN CORRECTED.

SIGNED,

TABULATION OF BIDS

CALL ORDER : 410
 LETTING DATE : 05/24/12 10:00AM

CONTRACT ID : 11410
 DISTRICT : H4

COUNTIES : GLOUCESTER

SET-ASIDE :

		(4) I2943		(5) C0658		()	
		IEW CONSTR GP, INC		CARR & DUFF INC			
LINE NO / ITEM CODE / ALT	ITEM DESCRIPTION	QUANTITY	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE
SECTION 0001 BRIDGE							
0001	151003M	LUMP	25000.00000	25000.00	25000.00000	25000.00	
	PERFORMANCE BOND AND PAYMENT BOND						
0002	152003P	LUMP	20000.00000	20000.00	20000.00000	20000.00	
	OWNER'S AND CONTRACTOR'S PROTECTIVE LIABILITY INSURANCE						
0003	154003P	LUMP	200000.00000	200000.00	200000.00000	200000.00	
	MOBILIZATION						
0004	159005M	LUMP	249750.00000	249750.00	1864000.00000	1864000.00	
	TRAFFIC CONTROL						
0005	161003P	LUMP	0.01000	0.01	75700.00000	75700.00	
	FINAL CLEANUP						
0006	MMB147M	1.000 LS	589577.47000	589577.47	1775000.00000	1775000.00	
	ELECTRICAL BOXES, CONDUIT AND WIRING						
0007	MMB148M	1.000 LS	67695.59000	67695.59	77880.00000	77880.00	
	MOVABLE BRIDGE MONITORING SYSTEM						
0008	MMB149M	1.000 LS	560180.95000	560180.95	517300.00000	517300.00	
	REAL-TIME SURVEILLANCE, WARRANTY AND PART MANAGEMENT PROGRAMS FOR MOVABLE BRIDGE MONITORING SYSTEM						
0009	MMB150M	1.000 LS	100189.47000	100189.47	191456.00000	191456.00	
	ELECTRICAL TESTING AND MEASUREMENTS						
0010	MMB151M	1.000 LS	34961.47000	34961.47	98854.00000	98854.00	
	TRAINING AND MANUALS						
0011	MMB155M	1.000 LS	295227.41000	295227.41	204107.24000	204107.24	
	INSTALLATION OF MONITORING SYSTEM						
0012	MMB157M	1.000 LS	643108.03000	643108.03	207794.40000	207794.40	
	SENSORS, DETECTORS, AND MONITORING DEVICES						
0013	MMB159M	1.000 LS	45130.39000	45130.39	56100.00000	56100.00	
	PROGRAMMING MOVABLE BRIDGE MONITORING SYSTEM						
0014	MMB161M	1.000 LS	2385000.00000	2385000.00	921000.00000	921000.00	
	OPERATION AND MAINTENANCE OF BRIDGE DURING CONSTRUCTION						
0015	518053M	3.000 U	2632.60000	7897.80	2989.00000	8967.00	
	MOTOR DISCONNECT SWITCH						
0016	706013M	2.000 U	3666.85000	7333.70	93086.12000	186172.24	
	PANELBOARD						

TABULATION OF BIDS

CALL ORDER : 410
 LETTING DATE : 05/24/12 10:00AM

CONTRACT ID : 11410
 DISTRICT : H4

COUNTIES : GLOUCESTER

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) I2943 IEW CONSTR GP, INC		(5) C0658 CARR & DUFF INC		()	
			UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
0017 MMG010M TELEPHONE SERVICE	1.000	DOLL	3200.00000	3200.00	3200.00000	3200.00		
0018 706005P REMOVAL, RELOCATION, AND INSTALLATION OF MISCELLANEOUS ELECTRICAL ITEMS	LUMP		293911.66000	293911.66	161759.36000	161759.36		
0019 706007P GENERATOR LOAD BANK	LUMP		44566.25000	44566.25	26370.00000	26370.00		
0020 706009P MOTOR CONTROL CENTER, AUTOMATIC TRANSFER SWITCH, MOTORS AND DRIVES	LUMP		191804.16000	191804.16	370854.00000	370854.00		
0021 518030P CONTROL DESK MODIFICATIONS	LUMP		27924.42000	27924.42	32370.32000	32370.32		
0022 706022M BRAKE REPLACEMENT	2.000	U	164595.16000	329190.32	234280.08000	468560.16		
0023 750015P PROGRAMMABLE LOGIC CONTROLLER SYSTEM	LUMP		183342.20000	183342.20	188514.00000	188514.00		
0024 MMB170M ENGINE-GENERATOR REPLACEMENT	LUMP		92258.54000	92258.54	168109.09000	168109.09		
0025 MMB171M AUXILIARY DRIVE REPLACEMENT	LUMP		471848.94000	471848.94	560197.80000	560197.80		
0026 201039P TEMPORARY SHIELDING	LUMP		385000.00000	385000.00	355141.05000	355141.05		
0027 706019M BARRIER GATE	4.000	U	106590.67000	426362.68	86955.00000	347820.00		
0028 518017P BARRIER GATE FOUNDATION	LUMP		26959.33000	26959.33	592183.68000	592183.68		
0029 MMB174M BRIDGE & MONITORING SYSTEM INTEGRATION	LUMP		1.13000	1.13	443705.75000	443705.75		
SECTION TOTALS			\$	7,707,421.92	\$	10,148,116.09	\$	
CONTRACT TOTALS			\$	7,707,421.92	\$	10,148,116.09	\$	

I CERTIFY THAT THE ABOVE IS AN EXACT TRANSCRIPT OF THE ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS, IF ANY, IN EXTENSION AND ADDITIONS HAVE BEEN CORRECTED.

SIGNED,

TABULATION OF BIDS

CALL ORDER : 410
 LETTING DATE : 05/24/12 10:00AM

CONTRACT ID : 11410
 DISTRICT : H4
 CONTRACT TIME : 12/31/13 COMPLETION DATE

COUNTIES : GLOUCESTER

CONTRACT DESCRIPTION :
 MAINTENANCE MOVABLE BRIDGE AUTOMATION CONTRACT 2012
 ROUTE 44 OVER MANTUA CREEK
 PAULSBORO BOROUGH, GLOUCESTER COUNTY
 DP 11410
 STRUCTURE NO. 0806-151, M.P. 6.30
 C.E. NO 2621584

PROJECT(S) : 100% STATE

SET-ASIDE :

VENDOR RANKING :

RANK	VENDOR NO./NAME	TOTAL BID	% OVER LOW BID
1	D0179 DAIDONE ELECTRIC, INC.	\$ 5,278,000.00	100.0000%
2	A3063 AGATE CONSTR CO INC	\$ 6,247,120.72	118.3615%
3	A7025 A.P. CONSTRUCTION INC	\$ 6,877,200.00	130.2994%
4	I2943 IEW CONSTR GP, INC	\$ 7,707,421.92	146.0292%
5	C0658 CARR & DUFF INC	\$ 10,148,116.09	192.2720%

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) D0179 DAIDONE ELECTRIC, INC.		(2) A3063 AGATE CONSTR CO INC		(3) A7025 A.P. CONSTRUCTION INC	
		UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
SECTION 0001 BRIDGE							
0001 151003M PERFORMANCE BOND AND PAYMENT BOND	LUMP	25000.00000	25000.00	25000.00000	25000.00	25000.00000	25000.00
0002 152003P OWNER'S AND CONTRACTOR'S PROTECTIVE LIABILITY INSURANCE	LUMP	20000.00000	20000.00	20000.00000	20000.00	20000.00000	20000.00
0003 154003P MOBILIZATION	LUMP	200000.00000	200000.00	200000.00000	200000.00	200000.00000	200000.00
0004 159005M TRAFFIC CONTROL	LUMP	155800.00000	155800.00	533118.70000	533118.70	250000.00000	250000.00
0005 161003P FINAL CLEANUP	LUMP	7000.00000	7000.00	1000.00000	1000.00	150000.00000	150000.00
0006 MMB147M ELECTRICAL BOXES, CONDUIT AND WIRING	1.000 LS	649000.00000	649000.00	525000.00000	525000.00	800000.00000	800000.00
0007 MMB148M MOVABLE BRIDGE MONITORING SYSTEM	1.000 LS	57000.00000	57000.00	60000.00000	60000.00	100000.00000	100000.00
0008 MMB149M REAL-TIME SURVEILLANCE, WARRANTY AND PART MANAGEMENT PROGRAMS FOR MOVABLE BRIDGE MONITORING SYSTEM	1.000 LS	498000.00000	498000.00	496500.00000	496500.00	650000.00000	650000.00

TABULATION OF BIDS

CALL ORDER : 410
 LETTING DATE : 05/24/12 10:00AM

CONTRACT ID : 11410
 DISTRICT : H4

COUNTIES : GLOUCESTER

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) D0179 DAIDONE ELECTRIC, INC.		(2) A3063 AGATE CONSTR CO INC		(3) A7025 A.P. CONSTRUCTION INC	
			UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
0009 MMB150M ELECTRICAL TESTING AND MEASUREMENTS	1.000	LS	97000.00000	97000.00	88800.00000	88800.00	125000.00000	125000.00
0010 MMB151M TRAINING AND MANUALS	1.000	LS	22000.00000	22000.00	27250.00000	27250.00	45000.00000	45000.00
0011 MMB155M INSTALLATION OF MONITORING SYSTEM	1.000	LS	8000.00000	8000.00	308000.00000	308000.00	400000.00000	400000.00
0012 MMB157M SENSORS, DETECTORS, AND MONITORING DEVICES	1.000	LS	291000.00000	291000.00	625000.00000	625000.00	700000.00000	700000.00
0013 MMB159M PROGRAMMING MOVABLE BRIDGE MONITORING SYSTEM	1.000	LS	38000.00000	38000.00	40000.00000	40000.00	75000.00000	75000.00
0014 MMB161M OPERATION AND MAINTENANCE OF BRIDGE DURING CONSTRUCTION	1.000	LS	700000.00000	700000.00	500000.00000	500000.00	325000.00000	325000.00
0015 518053M MOTOR DISCONNECT SWITCH	3.000	U	3000.00000	9000.00	2334.00000	7002.00	3000.00000	9000.00
0016 706013M PANELBOARD	2.000	U	10000.00000	20000.00	3250.00000	6500.00	4000.00000	8000.00
0017 MMG010M TELEPHONE SERVICE	1.000	DOLL	3200.00000	3200.00	3200.00000	3200.00	3200.00000	3200.00
0018 706005P REMOVAL, RELOCATION, AND INSTALLATION OF MISCELLANEOUS ELECTRICAL ITEMS		LUMP	58000.00000	58000.00	225000.00000	225000.00	350000.00000	350000.00
0019 706007P GENERATOR LOAD BANK		LUMP	32000.00000	32000.00	39500.00000	39500.00	55000.00000	55000.00
0020 706009P MOTOR CONTROL CENTER, AUTOMATIC TRANSFER SWITCH, MOTORS AND DRIVES		LUMP	204000.00000	204000.00	170000.00000	170000.00	200000.00000	200000.00
0021 518030P CONTROL DESK MODIFICATIONS		LUMP	29000.00000	29000.00	24750.00000	24750.00	35000.00000	35000.00
0022 706022M BRAKE REPLACEMENT	2.000	U	209000.00000	418000.00	82000.00000	164000.00	300000.00000	600000.00
0023 750015P PROGRAMMABLE LOGIC CONTROLLER SYSTEM		LUMP	178000.00000	178000.00	162500.00000	162500.00	200000.00000	200000.00
0024 MMB170M ENGINE-GENERATOR REPLACEMENT		LUMP	114000.00000	114000.00	125000.00000	125000.00	150000.00000	150000.00
0025 MMB171M AUXILIARY DRIVE REPLACEMENT		LUMP	589000.00000	589000.00	1500000.00000	1500000.00	500000.00000	500000.00

TABULATION OF BIDS

CALL ORDER : 410
 LETTING DATE : 05/24/12 10:00AM

CONTRACT ID : 11410
 DISTRICT : H4

COUNTIES : GLOUCESTER

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) D0179 DAIDONE ELECTRIC, INC.		(2) A3063 AGATE CONSTR CO INC		(3) A7025 A.P. CONSTRUCTION INC	
		UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
0026 201039P TEMPORARY SHIELDING	LUMP	159000.00000	159000.00	0.01000	0.01	300000.00000	300000.00
0027 706019M BARRIER GATE	4.000 U	77000.00000	308000.00	85000.00000	340000.00	123000.00000	492000.00
0028 518017P BARRIER GATE FOUNDATION	LUMP	15000.00000	15000.00	30000.00000	30000.00	95000.00000	95000.00
0029 MMB174M BRIDGE & MONITORING SYSTEM INTEGRATION	LUMP	374000.00000	374000.00	0.01000	0.01	15000.00000	15000.00
SECTION TOTALS		\$	5,278,000.00	\$	6,247,120.72	\$	6,877,200.00
CONTRACT TOTALS		\$	5,278,000.00	\$	6,247,120.72	\$	6,877,200.00

I CERTIFY THAT THE ABOVE IS AN EXACT TRANSCRIPT OF THE ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS, IF ANY, IN EXTENSION AND ADDITIONS HAVE BEEN CORRECTED.

SIGNED,

TABULATION OF BIDS

CALL ORDER : 410
 LETTING DATE : 05/24/12 10:00AM

CONTRACT ID : 11410
 DISTRICT : H4

COUNTIES : GLOUCESTER

SET-ASIDE :

		(4) I2943		(5) C0658		()		
		IEW CONSTR GP, INC		CARR & DUFF INC				
LINE NO / ITEM CODE / ALT	ITEM DESCRIPTION	QUANTITY	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
SECTION 0001 BRIDGE								
0001	151003M	LUMP	25000.00000	25000.00	25000.00000	25000.00		
	PERFORMANCE BOND AND PAYMENT BOND							
0002	152003P	LUMP	20000.00000	20000.00	20000.00000	20000.00		
	OWNER'S AND CONTRACTOR'S PROTECTIVE LIABILITY INSURANCE							
0003	154003P	LUMP	200000.00000	200000.00	200000.00000	200000.00		
	MOBILIZATION							
0004	159005M	LUMP	249750.00000	249750.00	1864000.00000	1864000.00		
	TRAFFIC CONTROL							
0005	161003P	LUMP	0.01000	0.01	75700.00000	75700.00		
	FINAL CLEANUP							
0006	MMB147M	1.000 LS	589577.47000	589577.47	1775000.00000	1775000.00		
	ELECTRICAL BOXES, CONDUIT AND WIRING							
0007	MMB148M	1.000 LS	67695.59000	67695.59	77880.00000	77880.00		
	MOVABLE BRIDGE MONITORING SYSTEM							
0008	MMB149M	1.000 LS	560180.95000	560180.95	517300.00000	517300.00		
	REAL-TIME SURVEILLANCE, WARRANTY AND PART MANAGEMENT PROGRAMS FOR MOVABLE BRIDGE MONITORING SYSTEM							
0009	MMB150M	1.000 LS	100189.47000	100189.47	191456.00000	191456.00		
	ELECTRICAL TESTING AND MEASUREMENTS							
0010	MMB151M	1.000 LS	34961.47000	34961.47	98854.00000	98854.00		
	TRAINING AND MANUALS							
0011	MMB155M	1.000 LS	295227.41000	295227.41	204107.24000	204107.24		
	INSTALLATION OF MONITORING SYSTEM							
0012	MMB157M	1.000 LS	643108.03000	643108.03	207794.40000	207794.40		
	SENSORS, DETECTORS, AND MONITORING DEVICES							
0013	MMB159M	1.000 LS	45130.39000	45130.39	56100.00000	56100.00		
	PROGRAMMING MOVABLE BRIDGE MONITORING SYSTEM							
0014	MMB161M	1.000 LS	2385000.00000	2385000.00	921000.00000	921000.00		
	OPERATION AND MAINTENANCE OF BRIDGE DURING CONSTRUCTION							
0015	518053M	3.000 U	2632.60000	7897.80	2989.00000	8967.00		
	MOTOR DISCONNECT SWITCH							
0016	706013M	2.000 U	3666.85000	7333.70	93086.12000	186172.24		
	PANELBOARD							

TABULATION OF BIDS

CALL ORDER : 410
 LETTING DATE : 05/24/12 10:00AM

CONTRACT ID : 11410
 DISTRICT : H4

COUNTIES : GLOUCESTER

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) I2943 IEW CONSTR GP, INC		(5) C0658 CARR & DUFF INC		()	
			UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
0017 MMG010M TELEPHONE SERVICE	1.000	DOLL	3200.00000	3200.00	3200.00000	3200.00		
0018 706005P REMOVAL, RELOCATION, AND INSTALLATION OF MISCELLANEOUS ELECTRICAL ITEMS	LUMP		293911.66000	293911.66	161759.36000	161759.36		
0019 706007P GENERATOR LOAD BANK	LUMP		44566.25000	44566.25	26370.00000	26370.00		
0020 706009P MOTOR CONTROL CENTER, AUTOMATIC TRANSFER SWITCH, MOTORS AND DRIVES	LUMP		191804.16000	191804.16	370854.00000	370854.00		
0021 518030P CONTROL DESK MODIFICATIONS	LUMP		27924.42000	27924.42	32370.32000	32370.32		
0022 706022M BRAKE REPLACEMENT	2.000	U	164595.16000	329190.32	234280.08000	468560.16		
0023 750015P PROGRAMMABLE LOGIC CONTROLLER SYSTEM	LUMP		183342.20000	183342.20	188514.00000	188514.00		
0024 MMB170M ENGINE-GENERATOR REPLACEMENT	LUMP		92258.54000	92258.54	168109.09000	168109.09		
0025 MMB171M AUXILIARY DRIVE REPLACEMENT	LUMP		471848.94000	471848.94	560197.80000	560197.80		
0026 201039P TEMPORARY SHIELDING	LUMP		385000.00000	385000.00	355141.05000	355141.05		
0027 706019M BARRIER GATE	4.000	U	106590.67000	426362.68	86955.00000	347820.00		
0028 518017P BARRIER GATE FOUNDATION	LUMP		26959.33000	26959.33	592183.68000	592183.68		
0029 MMB174M BRIDGE & MONITORING SYSTEM INTEGRATION	LUMP		1.13000	1.13	443705.75000	443705.75		
SECTION TOTALS			\$	7,707,421.92	\$	10,148,116.09	\$	
CONTRACT TOTALS			\$	7,707,421.92	\$	10,148,116.09	\$	

I CERTIFY THAT THE ABOVE IS AN EXACT TRANSCRIPT OF THE ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS, IF ANY, IN EXTENSION AND ADDITIONS HAVE BEEN CORRECTED.

SIGNED,