
Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNION PAVING & CONSTR
CO INC

(2) J.F.CREAMER & SON
JOINT VENTURE WITH

JOSEPH M. SANZARI,INC

(3) ANSELMI & DECICCO INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0001 151006M

PERFORMANCE BOND AND
PAYMENT BOND -

1.000

DOLL

123,000.00000 123,000.00 275,000.00000 275,000.00 200,000.00000 200,000.00

0004 153003P

PROGRESS SCHEDULE -

(1)

LS

7,000.00000 7,000.00 8,000.00000 8,000.00 10,000.00000 10,000.00

0005 153005M

PROGRESS SCHEDULE UPDATE -

13.000

U

600.00000 7,800.00 550.00000 7,150.00 1,000.00000 13,000.00

0006 153011M

TRAINEES -

2,500.000

HOUR

0.01000 25.00 1.00000 2,500.00 1.00000 2,500.00

0007 154003P

MOBILIZATION -

(1)

LS

2,660,000.00000 2,660,000.00 3,125,000.00000 3,125,000.00 3,300,000.00000 3,300,000.00
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ROUTE 78 RAMPS OVER RT 1 & 9 BRIDGE DECK REPLACEMENTS

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):127

Tabulation of Bids

Contract Time:

April 07, 2016

Contract Description:

15127

NHP-078-5(119)

01/24/19 COMPLETION DATE

ESSEX

Min: Max:

4/21/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNION PAVING & CONSTR
CO INC

(2) J.F.CREAMER & SON
JOINT VENTURE WITH

JOSEPH M. SANZARI,INC

(3) ANSELMI & DECICCO INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0010 157004M

CONSTRUCTION LAYOUT -

1.000

DOLL

300,000.00000 300,000.00 575,000.00000 575,000.00 1,340,000.00000 1,340,000.00

0015 159005M

TRAFFIC CONTROL TRAFFIC
CONTROL FOR LANE CLOSURES

(1)

LS

1,507,000.00000 1,507,000.00 2,750,000.00000 2,750,000.00 3,297,090.00000 3,297,090.00

0016 159003M

BREAKAWAY BARRICADE -

50.000

U

150.00000 7,500.00 100.00000 5,000.00 125.00000 6,250.00

0017 159006M

DRUM -

75.000

U

100.00000 7,500.00 55.00000 4,125.00 75.00000 5,625.00

0018 159012M

CONSTRUCTION SIGNS -

1,239.000

SF

12.44000 15,413.16 15.00000 18,585.00 25.00000 30,975.00
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ROUTE 78 RAMPS OVER RT 1 & 9 BRIDGE DECK REPLACEMENTS

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):127

Tabulation of Bids

Contract Time:

April 07, 2016

Contract Description:

15127

NHP-078-5(119)

01/24/19 COMPLETION DATE

ESSEX

Min: Max:

4/21/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNION PAVING & CONSTR
CO INC

(2) J.F.CREAMER & SON
JOINT VENTURE WITH

JOSEPH M. SANZARI,INC

(3) ANSELMI & DECICCO INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0019 159015M

CONSTRUCTION IDENTIFICATION
SIGN, 4' X 8' -

3.000

U

1,000.00000 3,000.00 1,500.00000 4,500.00 2,500.00000 7,500.00

0020 159021P

CONSTRUCTION BARRIER CURB -

3,200.000

LF

0.01000 32.00 85.00000 272,000.00 200.00000 640,000.00

0021 159030M

PORTABLE VARIABLE MESSAGE
SIGN VMS'S IN APPR.

4.000

U

6,500.00000 26,000.00 12,000.00000 48,000.00 20,000.00000 80,000.00

0022 159108M

TRAFFIC CONTROL TRUCK WITH
MOUNTED CRASH CUSHION -

2.000

U

15,000.00000 30,000.00 12,000.00000 24,000.00 15,000.00000 30,000.00

0023 159141M

TRAFFIC DIRECTOR, FLAGGER -

100.000

HOUR

90.00000 9,000.00 50.00000 5,000.00 100.00000 10,000.00
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ROUTE 78 RAMPS OVER RT 1 & 9 BRIDGE DECK REPLACEMENTS

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):127

Tabulation of Bids

Contract Time:

April 07, 2016

Contract Description:

15127

NHP-078-5(119)

01/24/19 COMPLETION DATE

ESSEX

Min: Max:

4/21/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNION PAVING & CONSTR
CO INC

(2) J.F.CREAMER & SON
JOINT VENTURE WITH

JOSEPH M. SANZARI,INC

(3) ANSELMI & DECICCO INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0024 160004M

FUEL PRICE ADJUSTMENT -

1.000

DOLL

1,200.00000 1,200.00 1,200.00000 1,200.00 1,200.00000 1,200.00

0025 161003P

FINAL CLEANUP -

(1)

LS

6,000.00000 6,000.00 5,000.00000 5,000.00 15,000.00000 15,000.00

0026 201003P

CLEARING SITE -

(1)

LS

50,000.00000 50,000.00 50,000.00000 50,000.00 50,000.00000 50,000.00

0027 202009P

EXCAVATION, UNCLASSIFIED -

42.000

CY

75.00000 3,150.00 150.00000 6,300.00 100.00000 4,200.00

0028 202021P

REMOVAL OF PAVEMENT -

8,017.000

SY

50.00000 400,850.00 65.00000 521,105.00 150.00000 1,202,550.00

0029 203021P

I-14 SOIL AGGREGATE

32.000

CY

85.00000 2,720.00 130.00000 4,160.00 100.00000 3,200.00
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ROUTE 78 RAMPS OVER RT 1 & 9 BRIDGE DECK REPLACEMENTS

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):127

Tabulation of Bids

Contract Time:

April 07, 2016

Contract Description:

15127

NHP-078-5(119)

01/24/19 COMPLETION DATE

ESSEX

Min: Max:

4/21/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNION PAVING & CONSTR
CO INC

(2) J.F.CREAMER & SON
JOINT VENTURE WITH

JOSEPH M. SANZARI,INC

(3) ANSELMI & DECICCO INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0030 301006P

SUBBASE -

55.000

CY

175.00000 9,625.00 70.00000 3,850.00 200.00000 11,000.00

0031 302060P

COARSE AGGREGATE, SIZE NO.
57 -

45.000

CY

70.00000 3,150.00 70.00000 3,150.00 100.00000 4,500.00

0032 405027P

DIAMOND GRINDING OF
CONCRETE SURFACE COURSE -

8,093.000

SY

12.00000 97,116.00 11.00000 89,023.00 8.00000 64,744.00

0033 453015M

PRECAST CONCRETE PAVEMENT,
10" THICK PRECAST PAVEMENT
SLABS

5,283.000

SY

500.00000 2,641,500.00 750.00000 3,962,250.00 600.00000 3,169,800.00

Page 5 of 30

ROUTE 78 RAMPS OVER RT 1 & 9 BRIDGE DECK REPLACEMENTS

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):127

Tabulation of Bids

Contract Time:

April 07, 2016

Contract Description:

15127

NHP-078-5(119)

01/24/19 COMPLETION DATE

ESSEX

Min: Max:

4/21/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNION PAVING & CONSTR
CO INC

(2) J.F.CREAMER & SON
JOINT VENTURE WITH

JOSEPH M. SANZARI,INC

(3) ANSELMI & DECICCO INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0035 602153M

RECONSTRUCTED INLET, TYPE B,
USING NEW CASTING -

2.000

U

2,000.00000 4,000.00 2,000.00000 4,000.00 3,000.00000 6,000.00

0036 602159M

RECONSTRUCTED INLET, TYPE E,
USING NEW CASTING -

5.000

U

2,000.00000 10,000.00 2,000.00000 10,000.00 7,000.00000 35,000.00

0037 602183M

RECONSTRUCTED MANHOLE,
USING NEW CASTING -

1.000

U

2,000.00000 2,000.00 1,900.00000 1,900.00 2,500.00000 2,500.00

0038 602213M

CURB PIECE -

2.000

U

350.00000 700.00 400.00000 800.00 1,200.00000 2,400.00

0039 606075P

CONCRETE ISLAND, 4" THICK -

298.000

SY

60.00000 17,880.00 65.00000 19,370.00 75.00000 22,350.00
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ROUTE 78 RAMPS OVER RT 1 & 9 BRIDGE DECK REPLACEMENTS

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):127

Tabulation of Bids

Contract Time:

April 07, 2016

Contract Description:

15127

NHP-078-5(119)

01/24/19 COMPLETION DATE

ESSEX

Min: Max:

4/21/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNION PAVING & CONSTR
CO INC

(2) J.F.CREAMER & SON
JOINT VENTURE WITH

JOSEPH M. SANZARI,INC

(3) ANSELMI & DECICCO INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0040 607018P

9" X 16" CONCRETE VERTICAL
CURB -

2,404.000

LF

30.00000 72,120.00 32.00000 76,928.00 30.00000 72,120.00

0041 608012P

NONVEGETATIVE SURFACE,
POLYESTER MATTING -

1,071.000

SY

55.00000 58,905.00 85.00000 91,035.00 50.00000 53,550.00

0042 609003M

BEAM GUIDE RAIL -

1,829.000

LF

35.00000 64,015.00 74.00000 135,346.00 70.00000 128,030.00

0043 609021M

RUB RAIL -

1,829.000

LF

11.00000 20,119.00 15.00000 27,435.00 20.00000 36,580.00

0044 609024M

FLARED GUIDE RAIL TERMINAL -

3.000

U

2,500.00000 7,500.00 3,700.00000 11,100.00 3,500.00000 10,500.00
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ROUTE 78 RAMPS OVER RT 1 & 9 BRIDGE DECK REPLACEMENTS

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):127

Tabulation of Bids

Contract Time:

April 07, 2016

Contract Description:

15127

NHP-078-5(119)

01/24/19 COMPLETION DATE

ESSEX

Min: Max:

4/21/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNION PAVING & CONSTR
CO INC

(2) J.F.CREAMER & SON
JOINT VENTURE WITH

JOSEPH M. SANZARI,INC

(3) ANSELMI & DECICCO INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0045 609039M

BEAM GUIDE RAIL ANCHORAGE -

2.000

U

850.00000 1,700.00 3,400.00000 6,800.00 3,000.00000 6,000.00

0046 609060M

BEAM GUIDE RAIL BLOCKOUT -

64.000

U

75.00000 4,800.00 225.00000 14,400.00 230.00000 14,720.00

0047 609075M

REMOVAL OF BEAM GUIDE RAIL -

1,995.000

LF

5.00000 9,975.00 21.00000 41,895.00 20.00000 39,900.00

0048 610003M

TRAFFIC STRIPES, 4" -

5,050.000

LF

1.00000 5,050.00 0.65000 3,282.50 1.00000 5,050.00

0049 610007M

TRAFFIC STRIPES, 8" -

580.000

LF

2.00000 1,160.00 1.00000 580.00 2.00000 1,160.00

0050 610009M

TRAFFIC MARKINGS -

1,130.000

SF

5.00000 5,650.00 5.00000 5,650.00 15.00000 16,950.00
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ROUTE 78 RAMPS OVER RT 1 & 9 BRIDGE DECK REPLACEMENTS

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):127

Tabulation of Bids

Contract Time:

April 07, 2016

Contract Description:

15127

NHP-078-5(119)

01/24/19 COMPLETION DATE

ESSEX

Min: Max:

4/21/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNION PAVING & CONSTR
CO INC

(2) J.F.CREAMER & SON
JOINT VENTURE WITH

JOSEPH M. SANZARI,INC

(3) ANSELMI & DECICCO INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0051 610036M

REMOVAL OF TRAFFIC STRIPES -

180.000

LF

4.00000 720.00 55.00000 9,900.00 15.00000 2,700.00

0052 612003P

REGULATORY AND WARNING
SIGN -

34.000

SF

35.00000 1,190.00 125.00000 4,250.00 100.00000 3,400.00

0053 612018P

GUIDE SIGN PANEL, TYPE GOX
BRIDGE MOUNTED SIGN
STRUCTURE 1

219.000

SF

80.00000 17,520.00 77.00000 16,863.00 100.00000 21,900.00

0054 701012P

1 1/2" RIGID METALLIC CONDUIT

851.000

LF

40.00000 34,040.00 30.00000 25,530.00 30.00000 25,530.00

0055 701021P

3" RIGID METALLIC CONDUIT -

3,736.000

LF

29.00000 108,344.00 27.00000 100,872.00 25.00000 93,400.00

Page 9 of 30

ROUTE 78 RAMPS OVER RT 1 & 9 BRIDGE DECK REPLACEMENTS

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):127

Tabulation of Bids

Contract Time:

April 07, 2016

Contract Description:

15127

NHP-078-5(119)

01/24/19 COMPLETION DATE

ESSEX

Min: Max:

4/21/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNION PAVING & CONSTR
CO INC

(2) J.F.CREAMER & SON
JOINT VENTURE WITH

JOSEPH M. SANZARI,INC

(3) ANSELMI & DECICCO INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0056 701036P

1 1/4" FLEXIBLE METALLIC
CONDUIT -

180.000

LF

37.00000 6,660.00 19.00000 3,420.00 30.00000 5,400.00

0057 701096M

10" X 36" JUNCTION BOX -

21.000

U

1,900.00000 39,900.00 1,250.00000 26,250.00 900.00000 18,900.00

0058 701105M

8" X 8" X 6" METAL JUNCTION BOX
-

18.000

U

2,000.00000 36,000.00 1,050.00000 18,900.00 1,800.00000 32,400.00

0059 701120M

JUNCTION BOX FRAME AND
COVER -

1.000

U

2,500.00000 2,500.00 1,300.00000 1,300.00 800.00000 800.00

0060 701192P

GROUND WIRE, NO. 8 AWG -

4,031.000

LF

2.20000 8,868.20 1.60000 6,449.60 3.00000 12,093.00
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ROUTE 78 RAMPS OVER RT 1 & 9 BRIDGE DECK REPLACEMENTS

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):127

Tabulation of Bids

Contract Time:

April 07, 2016

Contract Description:

15127

NHP-078-5(119)

01/24/19 COMPLETION DATE

ESSEX

Min: Max:

4/21/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNION PAVING & CONSTR
CO INC

(2) J.F.CREAMER & SON
JOINT VENTURE WITH

JOSEPH M. SANZARI,INC

(3) ANSELMI & DECICCO INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0061 701195P

MULTIPLE LIGHTING WIRE, NO. 2
AWG -

14,885.000

LF

4.20000 62,517.00 3.50000 52,097.50 3.75000 55,818.75

0062 701204P

MULTIPLE LIGHTING WIRE, NO. 10
AWG -

612.000

LF

2.20000 1,346.40 2.75000 1,683.00 3.00000 1,836.00

0063 703003M

LIGHTING STANDARD ALUMINUM -

17.000

U

2,400.00000 40,800.00 2,100.00000 35,700.00 2,100.00000 35,700.00

0064 703012M

LIGHTING MAST ARM ALUMINUM -

17.000

U

850.00000 14,450.00 425.00000 7,225.00 800.00000 13,600.00

0065 703018M

LUMINAIRE -

17.000

U

650.00000 11,050.00 450.00000 7,650.00 600.00000 10,200.00
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ROUTE 78 RAMPS OVER RT 1 & 9 BRIDGE DECK REPLACEMENTS

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):127

Tabulation of Bids

Contract Time:

April 07, 2016

Contract Description:

15127

NHP-078-5(119)

01/24/19 COMPLETION DATE

ESSEX

Min: Max:

4/21/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNION PAVING & CONSTR
CO INC

(2) J.F.CREAMER & SON
JOINT VENTURE WITH

JOSEPH M. SANZARI,INC

(3) ANSELMI & DECICCO INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0066 703024M

UNDERDECK LIGHTING TYPE W -

18.000

U

1,900.00000 34,200.00 2,500.00000 45,000.00 1,700.00000 30,600.00

Section Totals: $8,624,260.76 $12,583,509.60 $14,316,221.75
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ROUTE 78 RAMPS OVER RT 1 & 9 BRIDGE DECK REPLACEMENTS

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):127

Tabulation of Bids

Contract Time:

April 07, 2016

Contract Description:

15127

NHP-078-5(119)

01/24/19 COMPLETION DATE

ESSEX

Min: Max:

4/21/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNION PAVING & CONSTR
CO INC

(2) J.F.CREAMER & SON
JOINT VENTURE WITH

JOSEPH M. SANZARI,INC

(3) ANSELMI & DECICCO INC

0002 CONSTRUCTION ENGINEERINGSECTION: Cat Alt Set: Cat Alt Member:

0008 155006M

FIELD OFFICE TYPE B SET UP -

1.000

U

25,000.00000 25,000.00 40,000.00000 40,000.00 142,018.25000 142,018.25

0009 155024M

FIELD OFFICE TYPE B
MAINTENANCE -

29.000

MO

4,000.00000 116,000.00 2,000.00000 58,000.00 3,000.00000 87,000.00

Section Totals: $141,000.00 $98,000.00 $229,018.25
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ROUTE 78 RAMPS OVER RT 1 & 9 BRIDGE DECK REPLACEMENTS

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):127

Tabulation of Bids

Contract Time:

April 07, 2016

Contract Description:

15127

NHP-078-5(119)

01/24/19 COMPLETION DATE

ESSEX

Min: Max:

4/21/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNION PAVING & CONSTR
CO INC

(2) J.F.CREAMER & SON
JOINT VENTURE WITH

JOSEPH M. SANZARI,INC

(3) ANSELMI & DECICCO INC

0003 NON-PARTICIPATING (ROADWAY)SECTION: Cat Alt Set: Cat Alt Member:

0002 152004P

OWNER'S AND CONTRACTOR'S
PROTECTIVE LIABILITY
INSURANCE -

1.000

DOLL

32,000.00000 32,000.00 125,000.00000 125,000.00 40,000.00000 40,000.00

0003 152015P

POLLUTION LIABILITY INSURANCE
-

1.000

DOLL

10,000.00000 10,000.00 1.00000 1.00 30,000.00000 30,000.00

0034 601670M

CLEANING EXISTING PIPE, 12" TO
24" DIAMETER

636.000

LF

20.00000 12,720.00 15.00000 9,540.00 50.00000 31,800.00

Section Totals: $54,720.00 $134,541.00 $101,800.00
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ROUTE 78 RAMPS OVER RT 1 & 9 BRIDGE DECK REPLACEMENTS

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):127

Tabulation of Bids

Contract Time:

April 07, 2016

Contract Description:

15127

NHP-078-5(119)

01/24/19 COMPLETION DATE

ESSEX

Min: Max:

4/21/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNION PAVING & CONSTR
CO INC

(2) J.F.CREAMER & SON
JOINT VENTURE WITH

JOSEPH M. SANZARI,INC

(3) ANSELMI & DECICCO INC

0004 EROSION CONTROLSECTION: Cat Alt Set: Cat Alt Member:

0011 158012M

HEAVY DUTY SILT FENCE, BLACK -

1,995.000

LF

5.00000 9,975.00 9.00000 17,955.00 8.00000 15,960.00

0012 158030M

INLET FILTER TYPE 2, 2' X 4' -

10.000

U

165.00000 1,650.00 200.00000 2,000.00 250.00000 2,500.00

0013 158063P

CONCRETE WASHOUT SYSTEM -

(1)

LS

30,000.00000 30,000.00 5,000.00000 5,000.00 10,000.00000 10,000.00

0014 158072M

OIL ONLY EMERGENCY SPILL KIT,
TYPE 1 -

6.000

U

1,200.00000 7,200.00 100.00000 600.00 1,000.00000 6,000.00

Section Totals: $48,825.00 $25,555.00 $34,460.00
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ROUTE 78 RAMPS OVER RT 1 & 9 BRIDGE DECK REPLACEMENTS

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):127

Tabulation of Bids

Contract Time:

April 07, 2016

Contract Description:

15127

NHP-078-5(119)

01/24/19 COMPLETION DATE

ESSEX

Min: Max:

4/21/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNION PAVING & CONSTR
CO INC

(2) J.F.CREAMER & SON
JOINT VENTURE WITH

JOSEPH M. SANZARI,INC

(3) ANSELMI & DECICCO INC

0005 GENERAL LANDSCAPESECTION: Cat Alt Set: Cat Alt Member:

0067 804015P

BORROW TOPSOIL -

44.000

CY

45.00000 1,980.00 70.00000 3,080.00 100.00000 4,400.00

0068 806003P

FERTILIZING AND SEEDING, TYPE
A -

384.000

SY

2.50000 960.00 3.00000 1,152.00 5.00000 1,920.00

0069 809003M

STRAW MULCHING -

384.000

SY

2.00000 768.00 3.00000 1,152.00 5.00000 1,920.00

Section Totals: $3,708.00 $5,384.00 $8,240.00
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ROUTE 78 RAMPS OVER RT 1 & 9 BRIDGE DECK REPLACEMENTS

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):127

Tabulation of Bids

Contract Time:

April 07, 2016

Contract Description:

15127

NHP-078-5(119)

01/24/19 COMPLETION DATE

ESSEX

Min: Max:

4/21/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNION PAVING & CONSTR
CO INC

(2) J.F.CREAMER & SON
JOINT VENTURE WITH

JOSEPH M. SANZARI,INC

(3) ANSELMI & DECICCO INC

0006 BRIDGE - 1SECTION: Cat Alt Set: Cat Alt Member:

0070 201006P

CLEARING SITE, BRIDGE (___)
BRIDGE NO. 0725-163

(1)

LS

570,000.00000 570,000.00 570,000.00000 570,000.00 570,000.00000 570,000.00

0071 201039P

TEMPORARY SHIELDING -

(1)

LS

1,300,000.00000 1,300,000.00 700,000.00000 700,000.00 900,000.00000 900,000.00

0072 504006P

REINFORCEMENT STEEL, EPOXY-
COATED -

21,000.000

LB

2.25000 47,250.00 3.50000 73,500.00 2.50000 52,500.00

0073 504025P

MODIFICATION OF EXISTING
ABUTMENTS RECONSTRUCTION
OF HEADERS

4.000

CY

5,000.00000 20,000.00 4,000.00000 16,000.00 5,000.00000 20,000.00
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ROUTE 78 RAMPS OVER RT 1 & 9 BRIDGE DECK REPLACEMENTS

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):127

Tabulation of Bids

Contract Time:

April 07, 2016

Contract Description:

15127

NHP-078-5(119)

01/24/19 COMPLETION DATE

ESSEX

Min: Max:

4/21/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNION PAVING & CONSTR
CO INC

(2) J.F.CREAMER & SON
JOINT VENTURE WITH

JOSEPH M. SANZARI,INC

(3) ANSELMI & DECICCO INC

0006 BRIDGE - 1SECTION: Cat Alt Set: Cat Alt Member:

0074 505097P

PRECAST CONCRETE DECK
PANELS PRECAST BRIDGE DECK
PANELS

9,925.000

SF

100.00000 992,500.00 160.00000 1,588,000.00 140.00000 1,389,500.00

0075 505098P

PRECAST CONCRETE MOMENT
SLAB PRECAST MOMENT SLABS
FOR WALLS

640.000

SY

1,200.00000 768,000.00 1,275.00000 816,000.00 1,200.00000 768,000.00

0076 506004M

STRUCTURAL STEEL -

4,000.000

LB

8.00000 32,000.00 15.00000 60,000.00 15.00000 60,000.00

0077 506008P

RESET BEARING RESET OVER-
ROTATED BRIDGE BEARINGS

2.000

U

18,000.00000 36,000.00 17,000.00000 34,000.00 10,000.00000 20,000.00
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ROUTE 78 RAMPS OVER RT 1 & 9 BRIDGE DECK REPLACEMENTS

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):127

Tabulation of Bids

Contract Time:

April 07, 2016

Contract Description:

15127

NHP-078-5(119)

01/24/19 COMPLETION DATE

ESSEX

Min: Max:

4/21/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNION PAVING & CONSTR
CO INC

(2) J.F.CREAMER & SON
JOINT VENTURE WITH

JOSEPH M. SANZARI,INC

(3) ANSELMI & DECICCO INC

0006 BRIDGE - 1SECTION: Cat Alt Set: Cat Alt Member:

0078 506012P

SHEAR CONNECTOR -

8,010.000

U

5.00000 40,050.00 5.50000 44,055.00 12.00000 96,120.00

0079 507015P

STRIP SEAL EXPANSION JOINT
ASSEMBLY -

174.000

LF

400.00000 69,600.00 550.00000 95,700.00 900.00000 156,600.00

0080 507039P

CONCRETE BRIDGE PARAPET,
HPC -

1,150.000

LF

325.00000 373,750.00 450.00000 517,500.00 350.00000 402,500.00

0081 507066P

PRECAST CONCRETE BRIDGE
APPROACH PRECAST APPROACH
SLAB PANELS

283.000

SY

1,600.00000 452,800.00 1,375.00000 389,125.00 1,500.00000 424,500.00
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ROUTE 78 RAMPS OVER RT 1 & 9 BRIDGE DECK REPLACEMENTS

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):127

Tabulation of Bids

Contract Time:

April 07, 2016

Contract Description:

15127

NHP-078-5(119)

01/24/19 COMPLETION DATE

ESSEX

Min: Max:

4/21/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNION PAVING & CONSTR
CO INC

(2) J.F.CREAMER & SON
JOINT VENTURE WITH

JOSEPH M. SANZARI,INC

(3) ANSELMI & DECICCO INC

0006 BRIDGE - 1SECTION: Cat Alt Set: Cat Alt Member:

0082 507073M

DIAMOND GRINDING, CONCRETE
DECK SURFACE -

10,960.000

SF

1.50000 16,440.00 1.25000 13,700.00 1.00000 10,960.00

0083 507123P

CONCRETE BRIDGE DECK, UHPC

83.000

CY

15,000.00000 1,245,000.00 13,000.00000 1,079,000.00 10,000.00000 830,000.00

0084 554003P

POLLUTION CONTROL SYSTEM

(1)

LS

15,000.00000 15,000.00 1.00000 1.00 25,000.00000 25,000.00

0085 552003M

PRESSURE INJECTION,
CONCRETE CRACKS -

100.000

LF

35.00000 3,500.00 160.00000 16,000.00 110.00000 11,000.00

0086 553003M

PNEUMATICALLY APPLIED
MORTAR -

110.000

SF

120.00000 13,200.00 150.00000 16,500.00 220.00000 24,200.00
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ROUTE 78 RAMPS OVER RT 1 & 9 BRIDGE DECK REPLACEMENTS

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):127

Tabulation of Bids

Contract Time:

April 07, 2016

Contract Description:

15127

NHP-078-5(119)

01/24/19 COMPLETION DATE

ESSEX

Min: Max:

4/21/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNION PAVING & CONSTR
CO INC

(2) J.F.CREAMER & SON
JOINT VENTURE WITH

JOSEPH M. SANZARI,INC

(3) ANSELMI & DECICCO INC

0006 BRIDGE - 1SECTION: Cat Alt Set: Cat Alt Member:

0087 555010M

REPAIR OF CONCRETE, TYPE E

22.000

SF

200.00000 4,400.00 550.00000 12,100.00 400.00000 8,800.00

0088 555011M

REPAIR OF CONCRETE, TYPE D

42.000

SF

200.00000 8,400.00 500.00000 21,000.00 400.00000 16,800.00

0089 555020M

SUBSTRUCTURE CONCRETE
REPAIR, BEARING PEDESTAL
PEDESTAL RECONSTRUCTION

4.000

U

20,000.00000 80,000.00 22,000.00000 88,000.00 10,000.00000 40,000.00

Section Totals: $6,087,890.00 $6,150,181.00 $5,826,480.00
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ROUTE 78 RAMPS OVER RT 1 & 9 BRIDGE DECK REPLACEMENTS

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):127

Tabulation of Bids

Contract Time:

April 07, 2016

Contract Description:

15127

NHP-078-5(119)

01/24/19 COMPLETION DATE

ESSEX

Min: Max:

4/21/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNION PAVING & CONSTR
CO INC

(2) J.F.CREAMER & SON
JOINT VENTURE WITH

JOSEPH M. SANZARI,INC

(3) ANSELMI & DECICCO INC

0007 BRIDGE - 2SECTION: Cat Alt Set: Cat Alt Member:

0090 201006P

CLEARING SITE, BRIDGE (___)
BRIDGE NO. 0725-164

(1)

LS

457,000.00000 457,000.00 457,000.00000 457,000.00 457,000.00000 457,000.00

0091 201039P

TEMPORARY SHIELDING

(1)

LS

950,000.00000 950,000.00 550,000.00000 550,000.00 1,200,000.00000 1,200,000.00

0092 504006P

REINFORCEMENT STEEL, EPOXY-
COATED

52,000.000

LB

2.25000 117,000.00 3.50000 182,000.00 2.50000 130,000.00

0093 504025P

MODIFICATION OF EXISTING
ABUTMENTS

7.000

CY

5,000.00000 35,000.00 4,000.00000 28,000.00 5,000.00000 35,000.00

0094 505097P

PRECAST CONCRETE DECK
PANELS

5,474.000

SF

110.00000 602,140.00 160.00000 875,840.00 140.00000 766,360.00
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ROUTE 78 RAMPS OVER RT 1 & 9 BRIDGE DECK REPLACEMENTS

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):127

Tabulation of Bids

Contract Time:

April 07, 2016

Contract Description:

15127

NHP-078-5(119)

01/24/19 COMPLETION DATE

ESSEX

Min: Max:

4/21/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNION PAVING & CONSTR
CO INC

(2) J.F.CREAMER & SON
JOINT VENTURE WITH

JOSEPH M. SANZARI,INC

(3) ANSELMI & DECICCO INC

0007 BRIDGE - 2SECTION: Cat Alt Set: Cat Alt Member:

0095 505098P

PRECAST CONCRETE MOMENT
SLAB

930.000

SY

1,100.00000 1,023,000.00 1,275.00000 1,185,750.00 1,200.00000 1,116,000.00

0096 506012P

SHEAR CONNECTOR

4,630.000

U

5.00000 23,150.00 5.50000 25,465.00 12.00000 55,560.00

0097 507004P

1 3/4" X 1 3/4" PREFOREMD
ELASTOMERIC JOINT SEALER

80.000

LF

20.00000 1,600.00 60.00000 4,800.00 225.00000 18,000.00

0098 507015P

STRIP SEAL EXPANSION JOINT
ASSEMBLY

342.000

LF

500.00000 171,000.00 550.00000 188,100.00 700.00000 239,400.00

0099 507033P

CONCRETE BRIDGE SIDEWALK,
HPC -

24.000

CY

450.00000 10,800.00 800.00000 19,200.00 1,000.00000 24,000.00
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ROUTE 78 RAMPS OVER RT 1 & 9 BRIDGE DECK REPLACEMENTS

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):127

Tabulation of Bids

Contract Time:

April 07, 2016

Contract Description:

15127

NHP-078-5(119)

01/24/19 COMPLETION DATE

ESSEX

Min: Max:

4/21/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNION PAVING & CONSTR
CO INC

(2) J.F.CREAMER & SON
JOINT VENTURE WITH

JOSEPH M. SANZARI,INC

(3) ANSELMI & DECICCO INC

0007 BRIDGE - 2SECTION: Cat Alt Set: Cat Alt Member:

0100 507039P

CONCRETE BRIDGE PARAPET,
HPC

1,110.000

LF

325.00000 360,750.00 450.00000 499,500.00 350.00000 388,500.00

0101 507066P

PRECAST CONCRETE BRIDGE
APPROACH

620.000

SY

1,200.00000 744,000.00 1,375.00000 852,500.00 1,500.00000 930,000.00

0102 507073M

DIAMOND GRINDING, CONCRETE
DECK SURFACE -

6,460.000

SF

1.50000 9,690.00 1.25000 8,075.00 1.00000 6,460.00

0103 507123P

CONCRETE BRIDGE DECK, UHPC

41.000

CY

15,000.00000 615,000.00 13,000.00000 533,000.00 10,000.00000 410,000.00

0104 554003P

POLLUTION CONTROL SYSTEM

(1)

LS

10,000.00000 10,000.00 1.00000 1.00 15,000.00000 15,000.00
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ROUTE 78 RAMPS OVER RT 1 & 9 BRIDGE DECK REPLACEMENTS

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):127

Tabulation of Bids

Contract Time:

April 07, 2016

Contract Description:

15127

NHP-078-5(119)

01/24/19 COMPLETION DATE

ESSEX

Min: Max:

4/21/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNION PAVING & CONSTR
CO INC

(2) J.F.CREAMER & SON
JOINT VENTURE WITH

JOSEPH M. SANZARI,INC

(3) ANSELMI & DECICCO INC

0007 BRIDGE - 2SECTION: Cat Alt Set: Cat Alt Member:

0105 552003M

PRESSURE INJECTION,
CONCRETE CRACKS

199.000

LF

35.00000 6,965.00 160.00000 31,840.00 110.00000 21,890.00

0106 555011M

REPAIR OF CONCRETE, TYPE D

47.000

SF

175.00000 8,225.00 500.00000 23,500.00 400.00000 18,800.00

Section Totals: $5,145,320.00 $5,464,571.00 $5,831,970.00
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ROUTE 78 RAMPS OVER RT 1 & 9 BRIDGE DECK REPLACEMENTS

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):127

Tabulation of Bids

Contract Time:

April 07, 2016

Contract Description:

15127

NHP-078-5(119)

01/24/19 COMPLETION DATE

ESSEX

Min: Max:

4/21/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNION PAVING & CONSTR
CO INC

(2) J.F.CREAMER & SON
JOINT VENTURE WITH

JOSEPH M. SANZARI,INC

(3) ANSELMI & DECICCO INC

0008 BRIDGE - 3SECTION: Cat Alt Set: Cat Alt Member:

0107 201006P

CLEARING SITE, BRIDGE (___)
BRIDGE NO. 0725-171

(1)

LS

780,000.00000 780,000.00 780,000.00000 780,000.00 780,000.00000 780,000.00

0108 201039P

TEMPORARY SHIELDING

(1)

LS

1,300,000.00000 1,300,000.00 700,000.00000 700,000.00 1,500,000.00000 1,500,000.00

0109 504006P

REINFORCEMENT STEEL, EPOXY-
COATED

18,000.000

LB

2.25000 40,500.00 3.50000 63,000.00 2.50000 45,000.00

0110 504025P

MODIFICATION OF EXISTING
ABUTMENTS

4.000

CY

5,000.00000 20,000.00 4,000.00000 16,000.00 5,000.00000 20,000.00

0111 505097P

PRECAST CONCRETE DECK
PANELS

14,310.000

SF

110.00000 1,574,100.00 160.00000 2,289,600.00 140.00000 2,003,400.00
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ROUTE 78 RAMPS OVER RT 1 & 9 BRIDGE DECK REPLACEMENTS

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):127

Tabulation of Bids

Contract Time:

April 07, 2016

Contract Description:

15127

NHP-078-5(119)

01/24/19 COMPLETION DATE

ESSEX

Min: Max:

4/21/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNION PAVING & CONSTR
CO INC

(2) J.F.CREAMER & SON
JOINT VENTURE WITH

JOSEPH M. SANZARI,INC

(3) ANSELMI & DECICCO INC

0008 BRIDGE - 3SECTION: Cat Alt Set: Cat Alt Member:

0112 505098P

PRECAST CONCRETE MOMENT
SLAB -

230.000

SY

1,100.00000 253,000.00 1,275.00000 293,250.00 1,200.00000 276,000.00

0113 506004M

STRUCTURAL STEEL

5,070.000

LB

8.00000 40,560.00 15.00000 76,050.00 15.00000 76,050.00

0114 506012P

SHEAR CONNECTOR

11,130.000

U

5.00000 55,650.00 5.50000 61,215.00 12.00000 133,560.00

0115 507015P

STRIP SEAL EXPANSION JOINT
ASSEMBLY -

244.000

LF

500.00000 122,000.00 550.00000 134,200.00 900.00000 219,600.00

0116 507039P

CONCRETE BRIDGE PARAPET,
HPC -

750.000

LF

350.00000 262,500.00 450.00000 337,500.00 350.00000 262,500.00
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ROUTE 78 RAMPS OVER RT 1 & 9 BRIDGE DECK REPLACEMENTS

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):127

Tabulation of Bids

Contract Time:

April 07, 2016

Contract Description:

15127

NHP-078-5(119)

01/24/19 COMPLETION DATE

ESSEX

Min: Max:

4/21/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNION PAVING & CONSTR
CO INC

(2) J.F.CREAMER & SON
JOINT VENTURE WITH

JOSEPH M. SANZARI,INC

(3) ANSELMI & DECICCO INC

0008 BRIDGE - 3SECTION: Cat Alt Set: Cat Alt Member:

0117 507066P

PRECAST CONCRETE BRIDGE
APPROACH

429.000

SY

1,200.00000 514,800.00 1,375.00000 589,875.00 1,500.00000 643,500.00

0118 507073M

DIAMOND GRINDING, CONCRETE
DECK SURFACE -

15,790.000

SF

1.50000 23,685.00 1.25000 19,737.50 1.00000 15,790.00

0119 507123P

CONCRETE BRIDGE DECK, UHPC

100.000

CY

15,000.00000 1,500,000.00 13,000.00000 1,300,000.00 10,000.00000 1,000,000.00

0120 512006M

BRIDGE MOUNTED SIGN
SUPPORT, STRUCTURE NO. ___
BRIDGE NO. 0725-171

1.000

U

30,000.00000 30,000.00 45,320.00000 45,320.00 45,000.00000 45,000.00

0121 554003P

POLLUTION CONTROL SYSTEM

(1)

LS

15,000.00000 15,000.00 1.00000 1.00 35,000.00000 35,000.00
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ROUTE 78 RAMPS OVER RT 1 & 9 BRIDGE DECK REPLACEMENTS

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):127

Tabulation of Bids

Contract Time:

April 07, 2016

Contract Description:

15127

NHP-078-5(119)

01/24/19 COMPLETION DATE

ESSEX

Min: Max:

4/21/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNION PAVING & CONSTR
CO INC

(2) J.F.CREAMER & SON
JOINT VENTURE WITH

JOSEPH M. SANZARI,INC

(3) ANSELMI & DECICCO INC

0008 BRIDGE - 3SECTION: Cat Alt Set: Cat Alt Member:

0122 552003M

PRESSURE INJECTION,
CONCRETE CRACKS -

131.000

LF

35.00000 4,585.00 160.00000 20,960.00 110.00000 14,410.00

0123 553003M

PNEUMATICALLY APPLIED
MORTAR

100.000

SF

135.00000 13,500.00 150.00000 15,000.00 220.00000 22,000.00

0124 555010M

REPAIR OF CONCRETE, TYPE E

1.000

SF

300.00000 300.00 550.00000 550.00 2,000.00000 2,000.00

0125 555011M

REPAIR OF CONCRETE, TYPE D

45.000

SF

185.00000 8,325.00 500.00000 22,500.00 400.00000 18,000.00

0126 555020M

SUBSTRUCTURE CONCRETE
REPAIR, BEARING PEDESTAL

1.000

U

20,000.00000 20,000.00 25,000.00000 25,000.00 10,000.00000 10,000.00
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ROUTE 78 RAMPS OVER RT 1 & 9 BRIDGE DECK REPLACEMENTS

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):127

Tabulation of Bids

Contract Time:

April 07, 2016

Contract Description:

15127

NHP-078-5(119)

01/24/19 COMPLETION DATE

ESSEX

Min: Max:

4/21/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNION PAVING & CONSTR
CO INC

(2) J.F.CREAMER & SON
JOINT VENTURE WITH

JOSEPH M. SANZARI,INC

(3) ANSELMI & DECICCO INC

Section Totals: $6,578,505.00 $6,789,758.50 $7,121,810.00

( ) indicates item is bid as Lump Sum

$31,251,500.10$26,684,228.76 $33,470,000.00

$26,684,228.76

Contract Totals
$31,251,500.10 33,470,000.00Cost Plus Time Totals
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ROUTE 78 RAMPS OVER RT 1 & 9 BRIDGE DECK REPLACEMENTS

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):127

Tabulation of Bids

Contract Time:

April 07, 2016

Contract Description:

15127

NHP-078-5(119)

01/24/19 COMPLETION DATE

ESSEX

Min: Max:

4/21/2016



Vendor Ranking Page: 1

Contract ID:

ROUTE 78 RAMPS OVER RT 1 & 9 BRIDGE DECK REPLACEMENTS

N1Letting Date:

Contract Description:

District(s):

01/24/19 COMPLETION DATE

15127

April 07, 2016 10:00 AM

NHP-078-5(119)

ESSEX127 Counties:

Contract Time:

Call Order:

Project(s):

4/21/2016

Percent Of
Low BidTotal BidRank Vendor ID/Name

1 U5944 UNION PAVING & CONSTR CO INC $26,684,228.76 100.00%

2 C7279 J.F.CREAMER & SON  JOINT VENTURE WITH JOSEPH M.
SANZARI,INC

$31,251,500.10 117.12%

3 A5969 ANSELMI & DECICCO INC $33,470,000.00 125.43%

I CERTIFY THAT THE ABOVE IS AN EXACT TRANSCRIPT OF THE ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS, IF ANY,
IN EXTENSION AND ADDITIONS HAVE BEEN CORRECTED.

SIGNED,


