
Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A.E. STONE, INC (2) ARAWAK PAVING CO INC (3) EARLE ASPHALT
COMPANY

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0001 151006M

PERFORMANCE BOND AND
PAYMENT BOND

1.000

DOLL

16,000.00000 16,000.00 25,000.00000 25,000.00 10,000.00000 10,000.00

0004 153003P

PROGRESS SCHEDULE

(1)

LS

2,980.36000 2,980.36 584.00000 584.00 2,500.00000 2,500.00

0005 153005M

PROGRESS SCHEDULE UPDATE

5.000

U

500.00000 2,500.00 80.00000 400.00 250.00000 1,250.00

0006 154003P

MOBILIZATION

(1)

LS

15,000.00000 15,000.00 650,000.00000 650,000.00 220,376.83000 220,376.83

0009 157004M

CONSTRUCTION LAYOUT

1.000

DOLL

5,000.00000 5,000.00 1.00000 1.00 2,000.00000 2,000.00

0012 159003M

BREAKAWAY BARRICADE

20.000

U

105.00000 2,100.00 0.01000 0.20 0.01000 0.20
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RT 9, GSP RAMP TO WESTECUNK CREEK CONT.# 055143650. TWP. OF

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):147

Tabulation of Bids

Contract Time:

November 24, 2015

Contract Description:

15147

100% STATE

10/03/16 COMPLETION DATE

OCEAN

Min: Max:

1/14/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A.E. STONE, INC (2) ARAWAK PAVING CO INC (3) EARLE ASPHALT
COMPANY

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0013 159006M

DRUM

100.000

U

0.01000 1.00 0.01000 1.00 0.01000 1.00

0014 159009M

TRAFFIC CONE

100.000

U

25.00000 2,500.00 15.00000 1,500.00 16.68000 1,668.00

0015 159012M

CONSTRUCTION SIGNS

1,470.000

SF

0.01000 14.70 0.01000 14.70 0.01000 14.70

0016 159015M

CONSTRUCTION IDENTIFICATION
SIGN, 4' X 8'

2.000

U

1,000.00000 2,000.00 700.00000 1,400.00 630.00000 1,260.00

0017 159027M

FLASHING ARROW BOARD, 4' X 8'

2.000

U

250.00000 500.00 500.00000 1,000.00 0.01000 0.02
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RT 9, GSP RAMP TO WESTECUNK CREEK CONT.# 055143650. TWP. OF

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):147

Tabulation of Bids

Contract Time:

November 24, 2015

Contract Description:

15147

100% STATE

10/03/16 COMPLETION DATE

OCEAN

Min: Max:

1/14/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A.E. STONE, INC (2) ARAWAK PAVING CO INC (3) EARLE ASPHALT
COMPANY

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0018 159030M

PORTABLE VARIABLE MESSAGE
SIGN

2.000

U

12,000.00000 24,000.00 20,000.00000 40,000.00 7,500.00000 15,000.00

0019 159108M

TRAFFIC CONTROL TRUCK WITH
MOUNTED CRASH CUSHION

4.000

U

500.00000 2,000.00 0.01000 0.04 8,500.00000 34,000.00

0020 159126M

TEMPORARY TRAFFIC STRIPES,
4"

243,000.000

LF

0.35000 85,050.00 0.50000 121,500.00 0.22000 53,460.00

0021 159138M

HMA PATCH

50.000

T

0.01000 0.50 0.01000 0.50 0.01000 0.50

0022 159141M

TRAFFIC DIRECTOR, FLAGGER

800.000

HOUR

125.00000 100,000.00 0.01000 8.00 105.00000 84,000.00
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RT 9, GSP RAMP TO WESTECUNK CREEK CONT.# 055143650. TWP. OF

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):147

Tabulation of Bids

Contract Time:

November 24, 2015

Contract Description:

15147

100% STATE

10/03/16 COMPLETION DATE

OCEAN

Min: Max:

1/14/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A.E. STONE, INC (2) ARAWAK PAVING CO INC (3) EARLE ASPHALT
COMPANY

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0023 160004M

FUEL PRICE ADJUSTMENT

1.000

DOLL

11,100.00000 11,100.00 11,100.00000 11,100.00 11,100.00000 11,100.00

0024 160007M

ASPHALT PRICE ADJUSTMENT

1.000

DOLL

22,400.00000 22,400.00 22,400.00000 22,400.00 22,400.00000 22,400.00

0025 161003P

FINAL CLEANUP

(1)

LS

2,500.00000 2,500.00 1.00000 1.00 6,960.10000 6,960.10

0026 201003P

CLEARING SITE

(1)

LS

2,500.00000 2,500.00 10,000.00000 10,000.00 75,000.00000 75,000.00

0027 302051P

DENSE-GRADED AGGREGATE
BASE COURSE, VARIABLE
THICKNESS

50.000

CY

25.00000 1,250.00 15.00000 750.00 27.97000 1,398.50
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RT 9, GSP RAMP TO WESTECUNK CREEK CONT.# 055143650. TWP. OF

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):147

Tabulation of Bids

Contract Time:

November 24, 2015

Contract Description:

15147

100% STATE

10/03/16 COMPLETION DATE

OCEAN

Min: Max:

1/14/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A.E. STONE, INC (2) ARAWAK PAVING CO INC (3) EARLE ASPHALT
COMPANY

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0028 401009P

HMA MILLING, 3" OR LESS

250,626.000

SY

0.50000 125,313.00 1.65000 413,532.90 2.18000 546,364.68

0029 401021M

HOT MIX ASPHALT PAVEMENT
REPAIR

200.000

SY

30.00000 6,000.00 30.00000 6,000.00 8.13000 1,626.00

0030 401027M

POLYMERIZED JOINT ADHESIVE

163,000.000

LF

5.00000 815,000.00 0.01000 1,630.00 0.07000 11,410.00

0031 401030M

TACK COAT

41,500.000

GAL

0.01000 415.00 0.01000 415.00 0.25000 10,375.00

0032 401042M

HOT MIX ASPHALT 9.5 M 64
SURFACE COURSE

13,063.000

T

61.00000 796,843.00 61.00000 796,843.00 67.26000 878,617.38
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RT 9, GSP RAMP TO WESTECUNK CREEK CONT.# 055143650. TWP. OF

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):147

Tabulation of Bids

Contract Time:

November 24, 2015

Contract Description:

15147

100% STATE

10/03/16 COMPLETION DATE

OCEAN

Min: Max:

1/14/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A.E. STONE, INC (2) ARAWAK PAVING CO INC (3) EARLE ASPHALT
COMPANY

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0033 401049M

HOT MIX ASPHALT 9.5 M E
SURFACE COURSE

18,938.000

T

65.00000 1,230,970.00 63.00000 1,193,094.00 74.17000 1,404,631.46

0034 401108M

CORE SAMPLES, HOT MIX
ASPHALT

112.000

U

25.00000 2,800.00 10.00000 1,120.00 60.00000 6,720.00

0035 422004M

FOG SEAL STRIP

35,400.000

LF

0.90000 31,860.00 2.00000 70,800.00 1.00000 35,400.00

0036 453006M

FULL DEPTH CONCRETE
PAVEMENT REPAIR, HMA

100.000

SY

50.00000 5,000.00 100.00000 10,000.00 293.21000 29,321.00

0037 602099M

RESET EXISTING CASTING

1.000

U

750.00000 750.00 300.00000 300.00 298.48000 298.48
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RT 9, GSP RAMP TO WESTECUNK CREEK CONT.# 055143650. TWP. OF

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):147

Tabulation of Bids

Contract Time:

November 24, 2015

Contract Description:

15147

100% STATE

10/03/16 COMPLETION DATE

OCEAN

Min: Max:

1/14/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A.E. STONE, INC (2) ARAWAK PAVING CO INC (3) EARLE ASPHALT
COMPANY

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0038 602210M

BICYCLE SAFE GRATE

6.000

U

325.00000 1,950.00 260.00000 1,560.00 305.64000 1,833.84

0039 602213M

CURB PIECE

1.000

U

500.00000 500.00 300.00000 300.00 433.23000 433.23

0040 602214M

INLET FACE PLATE

18.000

U

350.00000 6,300.00 230.00000 4,140.00 255.48000 4,598.64

0041 606012P

CONCRETE SIDEWALK, 4" THICK

221.000

SY

125.00000 27,625.00 90.00000 19,890.00 113.29000 25,037.09

0042 606084P

DETECTABLE WARNING SURFACE

52.000

SY

280.00000 14,560.00 350.00000 18,200.00 165.76000 8,619.52

0043 606145P

RESET SIDEWALK

33.000

SY

80.00000 2,640.00 100.00000 3,300.00 221.77000 7,318.41
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RT 9, GSP RAMP TO WESTECUNK CREEK CONT.# 055143650. TWP. OF

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):147

Tabulation of Bids

Contract Time:

November 24, 2015

Contract Description:

15147

100% STATE

10/03/16 COMPLETION DATE

OCEAN

Min: Max:

1/14/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A.E. STONE, INC (2) ARAWAK PAVING CO INC (3) EARLE ASPHALT
COMPANY

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0044 607021P

9" X 18" CONCRETE VERTICAL
CURB

393.000

LF

50.00000 19,650.00 60.00000 23,580.00 42.00000 16,506.00

0045 610003M

TRAFFIC STRIPES, 4"

220,500.000

LF

0.35000 77,175.00 0.37000 81,585.00 0.37000 81,585.00

0046 610009M

TRAFFIC MARKINGS

11,700.000

SF

0.01000 117.00 0.01000 117.00 0.11000 1,287.00

0047 610012M

RPM, MONO-DIRECTIONAL, WHITE
LENS

50.000

U

24.00000 1,200.00 25.00000 1,250.00 25.20000 1,260.00

0048 610018M

RPM, MONO-DIRECTIONAL,
AMBER LENS

150.000

U

24.00000 3,600.00 25.00000 3,750.00 25.20000 3,780.00
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RT 9, GSP RAMP TO WESTECUNK CREEK CONT.# 055143650. TWP. OF

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):147

Tabulation of Bids

Contract Time:

November 24, 2015

Contract Description:

15147

100% STATE

10/03/16 COMPLETION DATE

OCEAN

Min: Max:

1/14/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A.E. STONE, INC (2) ARAWAK PAVING CO INC (3) EARLE ASPHALT
COMPANY

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0049 610021M

RPM, BI-DIRECTIONAL, AMBER
LENS

990.000

U

24.00000 23,760.00 25.00000 24,750.00 25.20000 24,948.00

0050 610024M

REMOVAL OF RPM

1,190.000

U

7.00000 8,330.00 0.01000 11.90 8.76000 10,424.40

0051 610033M

RUMBLE STRIP

35,400.000

LF

0.35000 12,390.00 0.35000 12,390.00 0.29000 10,266.00

0052 612003P

REGULATORY AND WARNING
SIGN

44.000

SF

32.00000 1,408.00 36.00000 1,584.00 34.13000 1,501.72

0053 651255M

RESET WATER VALVE BOX

1.000

U

125.00000 125.00 50.00000 50.00 51.75000 51.75
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RT 9, GSP RAMP TO WESTECUNK CREEK CONT.# 055143650. TWP. OF

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):147

Tabulation of Bids

Contract Time:

November 24, 2015

Contract Description:

15147

100% STATE

10/03/16 COMPLETION DATE

OCEAN

Min: Max:

1/14/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A.E. STONE, INC (2) ARAWAK PAVING CO INC (3) EARLE ASPHALT
COMPANY

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0054 701021P

3" RIGID METALLIC CONDUIT

20.000

LF

65.00000 1,300.00 55.00000 1,100.00 52.50000 1,050.00

0055 701171M

METER CABINET, TYPE TL

1.000

U

1,200.00000 1,200.00 3,600.00000 3,600.00 3,360.00000 3,360.00

0056 701192P

GROUND WIRE, NO. 8 AWG

590.000

LF

3.00000 1,770.00 2.00000 1,180.00 2.10000 1,239.00

0057 701201P

MULTIPLE LIGHTING WIRE, NO. 8
AWG

780.000

LF

4.50000 3,510.00 2.00000 1,560.00 2.10000 1,638.00

0058 702027P

TRAFFIC SIGNAL CABLE, 2
CONDUCTOR

500.000

LF

4.50000 2,250.00 2.00000 1,000.00 2.10000 1,050.00
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RT 9, GSP RAMP TO WESTECUNK CREEK CONT.# 055143650. TWP. OF

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):147

Tabulation of Bids

Contract Time:

November 24, 2015

Contract Description:

15147

100% STATE

10/03/16 COMPLETION DATE

OCEAN

Min: Max:

1/14/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A.E. STONE, INC (2) ARAWAK PAVING CO INC (3) EARLE ASPHALT
COMPANY

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0059 702030P

TRAFFIC SIGNAL CABLE, 5
CONDUCTOR

1,000.000

LF

5.00000 5,000.00 2.50000 2,500.00 2.63000 2,630.00

0060 702033P

TRAFFIC SIGNAL CABLE, 10
CONDUCTOR

1,520.000

LF

8.00000 12,160.00 3.00000 4,560.00 3.15000 4,788.00

0061 702036M

TRAFFIC SIGNAL HEAD

9.000

U

1,600.00000 14,400.00 1,150.00000 10,350.00 1,076.25000 9,686.25

0062 702038M

PUSH BUTTON INSTALLATION

1.000

U

1,225.00000 1,225.00 1,550.00000 1,550.00 1,470.00000 1,470.00

0063 702039M

PEDESTRIAN SIGNAL HEAD

6.000

U

600.00000 3,600.00 1,100.00000 6,600.00 1,023.75000 6,142.50
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RT 9, GSP RAMP TO WESTECUNK CREEK CONT.# 055143650. TWP. OF

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):147

Tabulation of Bids

Contract Time:

November 24, 2015

Contract Description:

15147

100% STATE

10/03/16 COMPLETION DATE

OCEAN

Min: Max:

1/14/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A.E. STONE, INC (2) ARAWAK PAVING CO INC (3) EARLE ASPHALT
COMPANY

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0064 702042M

PUSH BUTTON

8.000

U

255.00000 2,040.00 320.00000 2,560.00 299.25000 2,394.00

0065 702045M

IMAGE DETECTOR

8.000

U

2,800.00000 22,400.00 6,050.00000 48,400.00 5,355.00000 42,840.00

0066 703018M

LUMINAIRE

1.000

U

1,200.00000 1,200.00 1,680.00000 1,680.00 1,601.25000 1,601.25

0067 704192M

WIM ROADWAY DEVICES 2 LANES

1.000

U

20,000.00000 20,000.00 75,000.00000 75,000.00 60,690.00000 60,690.00

0086 701144M

FOUNDATION, TYPE SFK

1.000

U

1,800.00000 1,800.00 2,000.00000 2,000.00 1,890.00000 1,890.00

0087 702012M

TRAFFIC SIGNAL STANDARD,
ALUMINUM

2.000

U

2,400.00000 4,800.00 1,825.00000 3,650.00 1,732.50000 3,465.00

Page 12 of 63

RT 9, GSP RAMP TO WESTECUNK CREEK CONT.# 055143650. TWP. OF

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):147

Tabulation of Bids

Contract Time:

November 24, 2015

Contract Description:

15147

100% STATE

10/03/16 COMPLETION DATE

OCEAN

Min: Max:

1/14/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A.E. STONE, INC (2) ARAWAK PAVING CO INC (3) EARLE ASPHALT
COMPANY

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0088 702021M

TRAFFIC SIGNAL MAST ARM,
ALUMINUM

1.000

U

800.00000 800.00 2,835.00000 2,835.00 2,703.75000 2,703.75

Section Totals: $3,615,132.56 $3,745,978.24 $3,815,242.20
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RT 9, GSP RAMP TO WESTECUNK CREEK CONT.# 055143650. TWP. OF

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):147

Tabulation of Bids

Contract Time:

November 24, 2015

Contract Description:

15147

100% STATE

10/03/16 COMPLETION DATE

OCEAN

Min: Max:

1/14/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A.E. STONE, INC (2) ARAWAK PAVING CO INC (3) EARLE ASPHALT
COMPANY

0002 CONSTRUCTION ENGINEERINGSECTION: Cat Alt Set: Cat Alt Member:

0007 155006M

FIELD OFFICE TYPE B SET UP

1.000

U

10,000.00000 10,000.00 25,000.00000 25,000.00 22,485.10000 22,485.10

0008 155024M

FIELD OFFICE TYPE B
MAINTENANCE

13.000

MO

1,000.00000 13,000.00 400.00000 5,200.00 3,680.00000 47,840.00

Section Totals: $23,000.00 $30,200.00 $70,325.10
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RT 9, GSP RAMP TO WESTECUNK CREEK CONT.# 055143650. TWP. OF

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):147

Tabulation of Bids

Contract Time:

November 24, 2015

Contract Description:

15147

100% STATE

10/03/16 COMPLETION DATE

OCEAN

Min: Max:

1/14/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A.E. STONE, INC (2) ARAWAK PAVING CO INC (3) EARLE ASPHALT
COMPANY

0003 NON-PARTICIPATING (ROADWAY)SECTION: Cat Alt Set: Cat Alt Member:

0002 152004P

OWNER'S AND CONTRACTOR'S
PROTECTIVE LIABILITY
INSURANCE

1.000

DOLL

5,000.00000 5,000.00 100.00000 100.00 4,000.00000 4,000.00

0003 152015P

POLLUTION LIABILITY INSURANCE

1.000

DOLL

1.00000 1.00 100.00000 100.00 0.01000 0.01

0079 810006M

MOWING

140.000

SY

0.50000 70.00 0.01000 1.40 4.05000 567.00

Section Totals: $5,071.00 $201.40 $4,567.01
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RT 9, GSP RAMP TO WESTECUNK CREEK CONT.# 055143650. TWP. OF

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):147

Tabulation of Bids

Contract Time:

November 24, 2015

Contract Description:

15147

100% STATE

10/03/16 COMPLETION DATE

OCEAN

Min: Max:

1/14/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A.E. STONE, INC (2) ARAWAK PAVING CO INC (3) EARLE ASPHALT
COMPANY

0004 EROSION CONTROLSECTION: Cat Alt Set: Cat Alt Member:

0010 158063P

CONCRETE WASHOUT SYSTEM

(1)

LS

500.00000 500.00 9,125.66000 9,125.66 1,000.00000 1,000.00

0011 158072M

OIL ONLY EMERGENCY SPILL KIT,
TYPE 1

2.000

U

250.00000 500.00 100.00000 200.00 0.01000 0.02

Section Totals: $1,000.00 $9,325.66 $1,000.02
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RT 9, GSP RAMP TO WESTECUNK CREEK CONT.# 055143650. TWP. OF

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):147

Tabulation of Bids

Contract Time:

November 24, 2015

Contract Description:

15147

100% STATE

10/03/16 COMPLETION DATE

OCEAN

Min: Max:

1/14/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A.E. STONE, INC (2) ARAWAK PAVING CO INC (3) EARLE ASPHALT
COMPANY

0005 GENERAL LANDSCAPESECTION: Cat Alt Set: Cat Alt Member:

0068 802021M

TREE REMOVAL, OVER 6" TO 12"
DIAMETER

1.000

U

250.00000 250.00 500.00000 500.00 500.00000 500.00

0069 802024M

TREE REMOVAL, OVER 12" TO 18"
DIAMETER

8.000

U

500.00000 4,000.00 900.00000 7,200.00 750.00000 6,000.00

0070 802027M

TREE REMOVAL, OVER 18" TO 24"
DIAMETER

6.000

U

750.00000 4,500.00 1,200.00000 7,200.00 1,000.00000 6,000.00

0071 802036M

TREE REMOVAL, OVER 36"
DIAMETER

1.000

U

1,000.00000 1,000.00 2,000.00000 2,000.00 1,500.00000 1,500.00

0072 804003P

TOPSOILING, 2" THICK

1,500.000

SY

2.00000 3,000.00 0.01000 15.00 7.02000 10,530.00
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RT 9, GSP RAMP TO WESTECUNK CREEK CONT.# 055143650. TWP. OF

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):147

Tabulation of Bids

Contract Time:

November 24, 2015

Contract Description:

15147

100% STATE

10/03/16 COMPLETION DATE

OCEAN

Min: Max:

1/14/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A.E. STONE, INC (2) ARAWAK PAVING CO INC (3) EARLE ASPHALT
COMPANY

0005 GENERAL LANDSCAPESECTION: Cat Alt Set: Cat Alt Member:

0073 804009P

TOPSOILING, 6" THICK

70.000

SY

10.00000 700.00 0.01000 0.70 21.47000 1,502.90

0074 804015P

BORROW TOPSOIL

30.000

CY

64.00000 1,920.00 0.01000 0.30 28.11000 843.30

0075 805003M

TURF REPAIR STRIP

31,410.000

LF

2.00000 62,820.00 1.50000 47,115.00 1.99000 62,505.90

0076 806027P

FERTILIZING AND SEEDING, TYPE
PINELANDS

70.000

SY

6.00000 420.00 3.00000 210.00 7.28000 509.60

0077 807003M

TOPSOIL STABILIZATION, TYPE 1
MAT

100.000

SY

4.00000 400.00 0.01000 1.00 11.15000 1,115.00

Page 18 of 63

RT 9, GSP RAMP TO WESTECUNK CREEK CONT.# 055143650. TWP. OF

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):147

Tabulation of Bids

Contract Time:

November 24, 2015

Contract Description:

15147

100% STATE

10/03/16 COMPLETION DATE

OCEAN

Min: Max:

1/14/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A.E. STONE, INC (2) ARAWAK PAVING CO INC (3) EARLE ASPHALT
COMPANY

0005 GENERAL LANDSCAPESECTION: Cat Alt Set: Cat Alt Member:

0078 809006M

FIBER MULCHING

70.000

SY

1.00000 70.00 0.01000 0.70 2.03000 142.10

Section Totals: $79,080.00 $64,242.70 $91,148.80
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RT 9, GSP RAMP TO WESTECUNK CREEK CONT.# 055143650. TWP. OF

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):147

Tabulation of Bids

Contract Time:

November 24, 2015

Contract Description:

15147

100% STATE

10/03/16 COMPLETION DATE

OCEAN

Min: Max:

1/14/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A.E. STONE, INC (2) ARAWAK PAVING CO INC (3) EARLE ASPHALT
COMPANY

0006 STRUCTURE NO. 0302-151 US RT 9
OVER JOBS CREEK

SECTION: Cat Alt Set: Cat Alt Member:

0080 202021P

REMOVAL OF PAVEMENT

260.000

SY

5.00000 1,300.00 20.00000 5,200.00 12.50000 3,250.00

0081 401034M

TACK COAT 76-22

78.000

GAL

0.01000 0.78 8.00000 624.00 5.50000 429.00

0082 555006M

BRIDGE DECK WATERPROOF
SURFACE COURSE

28.000

T

65.00000 1,820.00 300.00000 8,400.00 438.00000 12,264.00

Section Totals: $3,120.78 $14,224.00 $15,943.00
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RT 9, GSP RAMP TO WESTECUNK CREEK CONT.# 055143650. TWP. OF

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):147

Tabulation of Bids

Contract Time:

November 24, 2015

Contract Description:

15147

100% STATE

10/03/16 COMPLETION DATE

OCEAN

Min: Max:

1/14/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) A.E. STONE, INC (2) ARAWAK PAVING CO INC (3) EARLE ASPHALT
COMPANY

0007 STRUCTURE NO. 1501-154 US RT 9
OVER BRANCH OF WEST CREEK

SECTION: Cat Alt Set: Cat Alt Member:

0083 202021P

REMOVAL OF PAVEMENT

220.000

SY

5.00000 1,100.00 20.00000 4,400.00 12.50000 2,750.00

0084 401034M

TACK COAT 76-22

66.000

GAL

0.01000 0.66 8.00000 528.00 5.50000 363.00

0085 555006M

BRIDGE DECK WATERPROOF
SURFACE COURSE

23.000

T

65.00000 1,495.00 300.00000 6,900.00 438.00000 10,074.00

Section Totals: $2,595.66 $11,828.00 $13,187.00

( ) indicates item is bid as Lump Sum

$3,876,000.00$3,729,000.00 $4,011,413.13

$3,729,000.00

Contract Totals

$3,876,000.00 4,011,413.13Cost Plus Time Totals
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RT 9, GSP RAMP TO WESTECUNK CREEK CONT.# 055143650. TWP. OF

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):147

Tabulation of Bids

Contract Time:

November 24, 2015

Contract Description:

15147

100% STATE

10/03/16 COMPLETION DATE

OCEAN

Min: Max:

1/14/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JOSEPH DEFINO
TRUCKING CO INC T/A

DEFINO CONTRCTING CO

(5) INTERCOUNTY PAVING
ASSOC LLC

(6) SOUTH STATE INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0001 151006M

PERFORMANCE BOND AND
PAYMENT BOND

1.000

DOLL

22,500.00000 22,500.00 25,487.00000 25,487.00 15,000.00000 15,000.00

0004 153003P

PROGRESS SCHEDULE

(1)

LS

2,432.78000 2,432.78 8,500.00000 8,500.00 100.00000 100.00

0005 153005M

PROGRESS SCHEDULE UPDATE

5.000

U

100.00000 500.00 575.00000 2,875.00 10.00000 50.00

0006 154003P

MOBILIZATION

(1)

LS

300,000.00000 300,000.00 372,498.70000 372,498.70 400,000.00000 400,000.00

0009 157004M

CONSTRUCTION LAYOUT

1.000

DOLL

7,500.00000 7,500.00 4,215.00000 4,215.00 100.00000 100.00
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RT 9, GSP RAMP TO WESTECUNK CREEK CONT.# 055143650. TWP. OF

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):147

Tabulation of Bids

Contract Time:

November 24, 2015

Contract Description:

15147

100% STATE

10/03/16 COMPLETION DATE

OCEAN

Min: Max:

1/14/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JOSEPH DEFINO
TRUCKING CO INC T/A

DEFINO CONTRCTING CO

(5) INTERCOUNTY PAVING
ASSOC LLC

(6) SOUTH STATE INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0012 159003M

BREAKAWAY BARRICADE

20.000

U

0.01000 0.20 1.00000 20.00 0.01000 0.20

0013 159006M

DRUM

100.000

U

0.01000 1.00 1.00000 100.00 0.01000 1.00

0014 159009M

TRAFFIC CONE

100.000

U

15.00000 1,500.00 1.00000 100.00 0.01000 1.00

0015 159012M

CONSTRUCTION SIGNS

1,470.000

SF

11.00000 16,170.00 11.50000 16,905.00 10.00000 14,700.00

0016 159015M

CONSTRUCTION IDENTIFICATION
SIGN, 4' X 8'

2.000

U

1,200.00000 2,400.00 1,055.00000 2,110.00 200.00000 400.00

Page 23 of 63

RT 9, GSP RAMP TO WESTECUNK CREEK CONT.# 055143650. TWP. OF

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):147

Tabulation of Bids

Contract Time:

November 24, 2015

Contract Description:

15147

100% STATE

10/03/16 COMPLETION DATE

OCEAN

Min: Max:

1/14/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JOSEPH DEFINO
TRUCKING CO INC T/A

DEFINO CONTRCTING CO

(5) INTERCOUNTY PAVING
ASSOC LLC

(6) SOUTH STATE INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0017 159027M

FLASHING ARROW BOARD, 4' X 8'

2.000

U

0.01000 0.02 1,270.00000 2,540.00 10.00000 20.00

0018 159030M

PORTABLE VARIABLE MESSAGE
SIGN

2.000

U

5,000.00000 10,000.00 2,538.00000 5,076.00 10,000.00000 20,000.00

0019 159108M

TRAFFIC CONTROL TRUCK WITH
MOUNTED CRASH CUSHION

4.000

U

2,000.00000 8,000.00 9,500.00000 38,000.00 100.00000 400.00

0020 159126M

TEMPORARY TRAFFIC STRIPES,
4"

243,000.000

LF

0.23000 55,890.00 0.22000 53,460.00 0.21000 51,030.00

0021 159138M

HMA PATCH

50.000

T

75.00000 3,750.00 100.00000 5,000.00 0.01000 0.50
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RT 9, GSP RAMP TO WESTECUNK CREEK CONT.# 055143650. TWP. OF

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):147

Tabulation of Bids

Contract Time:

November 24, 2015

Contract Description:

15147

100% STATE

10/03/16 COMPLETION DATE

OCEAN

Min: Max:

1/14/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JOSEPH DEFINO
TRUCKING CO INC T/A

DEFINO CONTRCTING CO

(5) INTERCOUNTY PAVING
ASSOC LLC

(6) SOUTH STATE INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0022 159141M

TRAFFIC DIRECTOR, FLAGGER

800.000

HOUR

80.00000 64,000.00 92.00000 73,600.00 90.00000 72,000.00

0023 160004M

FUEL PRICE ADJUSTMENT

1.000

DOLL

11,100.00000 11,100.00 11,100.00000 11,100.00 11,100.00000 11,100.00

0024 160007M

ASPHALT PRICE ADJUSTMENT

1.000

DOLL

22,400.00000 22,400.00 22,400.00000 22,400.00 22,400.00000 22,400.00

0025 161003P

FINAL CLEANUP

(1)

LS

5,000.00000 5,000.00 5,000.00000 5,000.00 1.00000 1.00

0026 201003P

CLEARING SITE

(1)

LS

50,000.00000 50,000.00 65,000.00000 65,000.00 75,000.00000 75,000.00
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RT 9, GSP RAMP TO WESTECUNK CREEK CONT.# 055143650. TWP. OF

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):147

Tabulation of Bids

Contract Time:

November 24, 2015

Contract Description:

15147

100% STATE

10/03/16 COMPLETION DATE

OCEAN

Min: Max:

1/14/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JOSEPH DEFINO
TRUCKING CO INC T/A

DEFINO CONTRCTING CO

(5) INTERCOUNTY PAVING
ASSOC LLC

(6) SOUTH STATE INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0027 302051P

DENSE-GRADED AGGREGATE
BASE COURSE, VARIABLE
THICKNESS

50.000

CY

40.00000 2,000.00 50.00000 2,500.00 50.00000 2,500.00

0028 401009P

HMA MILLING, 3" OR LESS

250,626.000

SY

2.40000 601,502.40 2.55000 639,096.30 2.50000 626,565.00

0029 401021M

HOT MIX ASPHALT PAVEMENT
REPAIR

200.000

SY

35.00000 7,000.00 70.00000 14,000.00 100.00000 20,000.00

0030 401027M

POLYMERIZED JOINT ADHESIVE

163,000.000

LF

0.35000 57,050.00 0.29000 47,270.00 0.40000 65,200.00

0031 401030M

TACK COAT

41,500.000

GAL

0.01000 415.00 0.01000 415.00 0.01000 415.00
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RT 9, GSP RAMP TO WESTECUNK CREEK CONT.# 055143650. TWP. OF

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):147

Tabulation of Bids

Contract Time:

November 24, 2015

Contract Description:

15147

100% STATE

10/03/16 COMPLETION DATE

OCEAN

Min: Max:

1/14/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JOSEPH DEFINO
TRUCKING CO INC T/A

DEFINO CONTRCTING CO

(5) INTERCOUNTY PAVING
ASSOC LLC

(6) SOUTH STATE INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0032 401042M

HOT MIX ASPHALT 9.5 M 64
SURFACE COURSE

13,063.000

T

75.00000 979,725.00 74.00000 966,662.00 90.00000 1,175,670.00

0033 401049M

HOT MIX ASPHALT 9.5 M E
SURFACE COURSE

18,938.000

T

78.00000 1,477,164.00 77.00000 1,458,226.00 92.00000 1,742,296.00

0034 401108M

CORE SAMPLES, HOT MIX
ASPHALT

112.000

U

125.00000 14,000.00 85.00000 9,520.00 10.00000 1,120.00

0035 422004M

FOG SEAL STRIP

35,400.000

LF

1.00000 35,400.00 0.90000 31,860.00 0.85000 30,090.00

0036 453006M

FULL DEPTH CONCRETE
PAVEMENT REPAIR, HMA

100.000

SY

225.00000 22,500.00 215.00000 21,500.00 200.00000 20,000.00

Page 27 of 63

RT 9, GSP RAMP TO WESTECUNK CREEK CONT.# 055143650. TWP. OF

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):147

Tabulation of Bids

Contract Time:

November 24, 2015

Contract Description:

15147

100% STATE

10/03/16 COMPLETION DATE

OCEAN

Min: Max:

1/14/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JOSEPH DEFINO
TRUCKING CO INC T/A

DEFINO CONTRCTING CO

(5) INTERCOUNTY PAVING
ASSOC LLC

(6) SOUTH STATE INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0037 602099M

RESET EXISTING CASTING

1.000

U

750.00000 750.00 550.00000 550.00 500.00000 500.00

0038 602210M

BICYCLE SAFE GRATE

6.000

U

500.00000 3,000.00 250.00000 1,500.00 400.00000 2,400.00

0039 602213M

CURB PIECE

1.000

U

500.00000 500.00 250.00000 250.00 350.00000 350.00

0040 602214M

INLET FACE PLATE

18.000

U

300.00000 5,400.00 200.00000 3,600.00 350.00000 6,300.00

0041 606012P

CONCRETE SIDEWALK, 4" THICK

221.000

SY

125.00000 27,625.00 200.00000 44,200.00 150.00000 33,150.00

0042 606084P

DETECTABLE WARNING SURFACE

52.000

SY

200.00000 10,400.00 290.00000 15,080.00 300.00000 15,600.00
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RT 9, GSP RAMP TO WESTECUNK CREEK CONT.# 055143650. TWP. OF

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):147

Tabulation of Bids

Contract Time:

November 24, 2015

Contract Description:

15147

100% STATE

10/03/16 COMPLETION DATE

OCEAN

Min: Max:

1/14/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JOSEPH DEFINO
TRUCKING CO INC T/A

DEFINO CONTRCTING CO

(5) INTERCOUNTY PAVING
ASSOC LLC

(6) SOUTH STATE INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0043 606145P

RESET SIDEWALK

33.000

SY

50.00000 1,650.00 306.00000 10,098.00 120.00000 3,960.00

0044 607021P

9" X 18" CONCRETE VERTICAL
CURB

393.000

LF

50.00000 19,650.00 107.00000 42,051.00 60.00000 23,580.00

0045 610003M

TRAFFIC STRIPES, 4"

220,500.000

LF

0.34000 74,970.00 0.35000 77,175.00 0.33000 72,765.00

0046 610009M

TRAFFIC MARKINGS

11,700.000

SF

2.50000 29,250.00 0.11000 1,287.00 2.00000 23,400.00

0047 610012M

RPM, MONO-DIRECTIONAL, WHITE
LENS

50.000

U

26.00000 1,300.00 25.00000 1,250.00 28.00000 1,400.00
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RT 9, GSP RAMP TO WESTECUNK CREEK CONT.# 055143650. TWP. OF

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):147

Tabulation of Bids

Contract Time:

November 24, 2015

Contract Description:

15147

100% STATE

10/03/16 COMPLETION DATE

OCEAN

Min: Max:

1/14/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JOSEPH DEFINO
TRUCKING CO INC T/A

DEFINO CONTRCTING CO

(5) INTERCOUNTY PAVING
ASSOC LLC

(6) SOUTH STATE INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0048 610018M

RPM, MONO-DIRECTIONAL,
AMBER LENS

150.000

U

26.00000 3,900.00 25.00000 3,750.00 28.00000 4,200.00

0049 610021M

RPM, BI-DIRECTIONAL, AMBER
LENS

990.000

U

26.00000 25,740.00 25.00000 24,750.00 28.00000 27,720.00

0050 610024M

REMOVAL OF RPM

1,190.000

U

2.00000 2,380.00 1.00000 1,190.00 0.01000 11.90

0051 610033M

RUMBLE STRIP

35,400.000

LF

0.40000 14,160.00 0.24000 8,496.00 0.40000 14,160.00

0052 612003P

REGULATORY AND WARNING
SIGN

44.000

SF

45.00000 1,980.00 70.00000 3,080.00 32.50000 1,430.00
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RT 9, GSP RAMP TO WESTECUNK CREEK CONT.# 055143650. TWP. OF

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):147

Tabulation of Bids

Contract Time:

November 24, 2015

Contract Description:

15147

100% STATE

10/03/16 COMPLETION DATE

OCEAN

Min: Max:

1/14/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JOSEPH DEFINO
TRUCKING CO INC T/A

DEFINO CONTRCTING CO

(5) INTERCOUNTY PAVING
ASSOC LLC

(6) SOUTH STATE INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0053 651255M

RESET WATER VALVE BOX

1.000

U

50.00000 50.00 100.00000 100.00 100.00000 100.00

0054 701021P

3" RIGID METALLIC CONDUIT

20.000

LF

100.00000 2,000.00 53.00000 1,060.00 50.00000 1,000.00

0055 701171M

METER CABINET, TYPE TL

1.000

U

3,500.00000 3,500.00 3,385.00000 3,385.00 3,200.00000 3,200.00

0056 701192P

GROUND WIRE, NO. 8 AWG

590.000

LF

1.10000 649.00 2.15000 1,268.50 2.00000 1,180.00

0057 701201P

MULTIPLE LIGHTING WIRE, NO. 8
AWG

780.000

LF

2.08000 1,622.40 2.15000 1,677.00 2.00000 1,560.00
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RT 9, GSP RAMP TO WESTECUNK CREEK CONT.# 055143650. TWP. OF

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):147

Tabulation of Bids

Contract Time:

November 24, 2015

Contract Description:

15147

100% STATE

10/03/16 COMPLETION DATE

OCEAN

Min: Max:

1/14/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JOSEPH DEFINO
TRUCKING CO INC T/A

DEFINO CONTRCTING CO

(5) INTERCOUNTY PAVING
ASSOC LLC

(6) SOUTH STATE INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0058 702027P

TRAFFIC SIGNAL CABLE, 2
CONDUCTOR

500.000

LF

1.65000 825.00 2.15000 1,075.00 2.00000 1,000.00

0059 702030P

TRAFFIC SIGNAL CABLE, 5
CONDUCTOR

1,000.000

LF

2.45000 2,450.00 2.65000 2,650.00 2.50000 2,500.00

0060 702033P

TRAFFIC SIGNAL CABLE, 10
CONDUCTOR

1,520.000

LF

3.16000 4,803.20 3.15000 4,788.00 3.00000 4,560.00

0061 702036M

TRAFFIC SIGNAL HEAD

9.000

U

1,380.00000 12,420.00 1,085.00000 9,765.00 1,025.00000 9,225.00

0062 702038M

PUSH BUTTON INSTALLATION

1.000

U

1,900.00000 1,900.00 1,480.00000 1,480.00 1,400.00000 1,400.00

Page 32 of 63

RT 9, GSP RAMP TO WESTECUNK CREEK CONT.# 055143650. TWP. OF

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):147

Tabulation of Bids

Contract Time:

November 24, 2015

Contract Description:

15147

100% STATE

10/03/16 COMPLETION DATE

OCEAN

Min: Max:

1/14/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JOSEPH DEFINO
TRUCKING CO INC T/A

DEFINO CONTRCTING CO

(5) INTERCOUNTY PAVING
ASSOC LLC

(6) SOUTH STATE INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0063 702039M

PEDESTRIAN SIGNAL HEAD

6.000

U

1,200.00000 7,200.00 1,031.00000 6,186.00 975.00000 5,850.00

0064 702042M

PUSH BUTTON

8.000

U

480.00000 3,840.00 300.00000 2,400.00 285.00000 2,280.00

0065 702045M

IMAGE DETECTOR

8.000

U

7,000.00000 56,000.00 5,400.00000 43,200.00 5,100.00000 40,800.00

0066 703018M

LUMINAIRE

1.000

U

2,600.00000 2,600.00 1,615.00000 1,615.00 1,525.00000 1,525.00

0067 704192M

WIM ROADWAY DEVICES 2 LANES

1.000

U

65,000.00000 65,000.00 62,150.00000 62,150.00 60,000.00000 60,000.00

0086 701144M

FOUNDATION, TYPE SFK

1.000

U

2,200.00000 2,200.00 1,900.00000 1,900.00 1,800.00000 1,800.00
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RT 9, GSP RAMP TO WESTECUNK CREEK CONT.# 055143650. TWP. OF

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):147

Tabulation of Bids

Contract Time:

November 24, 2015

Contract Description:

15147

100% STATE

10/03/16 COMPLETION DATE

OCEAN

Min: Max:

1/14/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JOSEPH DEFINO
TRUCKING CO INC T/A

DEFINO CONTRCTING CO

(5) INTERCOUNTY PAVING
ASSOC LLC

(6) SOUTH STATE INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0087 702012M

TRAFFIC SIGNAL STANDARD,
ALUMINUM

2.000

U

2,300.00000 4,600.00 1,745.00000 3,490.00 1,650.00000 3,300.00

0088 702021M

TRAFFIC SIGNAL MAST ARM,
ALUMINUM

1.000

U

1,275.00000 1,275.00 2,725.00000 2,725.00 2,575.00000 2,575.00

Section Totals: $4,175,490.00 $4,294,257.50 $4,740,941.60

Page 34 of 63

RT 9, GSP RAMP TO WESTECUNK CREEK CONT.# 055143650. TWP. OF

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):147

Tabulation of Bids

Contract Time:

November 24, 2015

Contract Description:

15147

100% STATE

10/03/16 COMPLETION DATE

OCEAN

Min: Max:

1/14/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JOSEPH DEFINO
TRUCKING CO INC T/A

DEFINO CONTRCTING CO

(5) INTERCOUNTY PAVING
ASSOC LLC

(6) SOUTH STATE INC

0002 CONSTRUCTION ENGINEERINGSECTION: Cat Alt Set: Cat Alt Member:

0007 155006M

FIELD OFFICE TYPE B SET UP

1.000

U

25,000.00000 25,000.00 15,865.00000 15,865.00 30,000.00000 30,000.00

0008 155024M

FIELD OFFICE TYPE B
MAINTENANCE

13.000

MO

2,500.00000 32,500.00 2,325.00000 30,225.00 3,000.00000 39,000.00

Section Totals: $57,500.00 $46,090.00 $69,000.00
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RT 9, GSP RAMP TO WESTECUNK CREEK CONT.# 055143650. TWP. OF

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):147

Tabulation of Bids

Contract Time:

November 24, 2015

Contract Description:

15147

100% STATE

10/03/16 COMPLETION DATE

OCEAN

Min: Max:

1/14/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JOSEPH DEFINO
TRUCKING CO INC T/A

DEFINO CONTRCTING CO

(5) INTERCOUNTY PAVING
ASSOC LLC

(6) SOUTH STATE INC

0003 NON-PARTICIPATING (ROADWAY)SECTION: Cat Alt Set: Cat Alt Member:

0002 152004P

OWNER'S AND CONTRACTOR'S
PROTECTIVE LIABILITY
INSURANCE

1.000

DOLL

5,500.00000 5,500.00 5,875.00000 5,875.00 6,000.00000 6,000.00

0003 152015P

POLLUTION LIABILITY INSURANCE

1.000

DOLL

16,500.00000 16,500.00 1.00000 1.00 100.00000 100.00

0079 810006M

MOWING

140.000

SY

5.00000 700.00 25.00000 3,500.00 10.00000 1,400.00

Section Totals: $22,700.00 $9,376.00 $7,500.00
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RT 9, GSP RAMP TO WESTECUNK CREEK CONT.# 055143650. TWP. OF

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):147

Tabulation of Bids

Contract Time:

November 24, 2015

Contract Description:

15147

100% STATE

10/03/16 COMPLETION DATE

OCEAN

Min: Max:

1/14/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JOSEPH DEFINO
TRUCKING CO INC T/A

DEFINO CONTRCTING CO

(5) INTERCOUNTY PAVING
ASSOC LLC

(6) SOUTH STATE INC

0004 EROSION CONTROLSECTION: Cat Alt Set: Cat Alt Member:

0010 158063P

CONCRETE WASHOUT SYSTEM

(1)

LS

2,500.00000 2,500.00 1,500.00000 1,500.00 3,000.00000 3,000.00

0011 158072M

OIL ONLY EMERGENCY SPILL KIT,
TYPE 1

2.000

U

1,000.00000 2,000.00 500.00000 1,000.00 100.00000 200.00

Section Totals: $4,500.00 $2,500.00 $3,200.00
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RT 9, GSP RAMP TO WESTECUNK CREEK CONT.# 055143650. TWP. OF

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):147

Tabulation of Bids

Contract Time:

November 24, 2015

Contract Description:

15147

100% STATE

10/03/16 COMPLETION DATE

OCEAN

Min: Max:

1/14/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JOSEPH DEFINO
TRUCKING CO INC T/A

DEFINO CONTRCTING CO

(5) INTERCOUNTY PAVING
ASSOC LLC

(6) SOUTH STATE INC

0005 GENERAL LANDSCAPESECTION: Cat Alt Set: Cat Alt Member:

0068 802021M

TREE REMOVAL, OVER 6" TO 12"
DIAMETER

1.000

U

500.00000 500.00 500.00000 500.00 600.00000 600.00

0069 802024M

TREE REMOVAL, OVER 12" TO 18"
DIAMETER

8.000

U

1,000.00000 8,000.00 700.00000 5,600.00 1,400.00000 11,200.00

0070 802027M

TREE REMOVAL, OVER 18" TO 24"
DIAMETER

6.000

U

1,500.00000 9,000.00 1,000.00000 6,000.00 1,800.00000 10,800.00

0071 802036M

TREE REMOVAL, OVER 36"
DIAMETER

1.000

U

3,000.00000 3,000.00 2,350.00000 2,350.00 2,400.00000 2,400.00

0072 804003P

TOPSOILING, 2" THICK

1,500.000

SY

3.00000 4,500.00 3.75000 5,625.00 5.00000 7,500.00
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RT 9, GSP RAMP TO WESTECUNK CREEK CONT.# 055143650. TWP. OF

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):147

Tabulation of Bids

Contract Time:

November 24, 2015

Contract Description:

15147

100% STATE

10/03/16 COMPLETION DATE

OCEAN

Min: Max:

1/14/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JOSEPH DEFINO
TRUCKING CO INC T/A

DEFINO CONTRCTING CO

(5) INTERCOUNTY PAVING
ASSOC LLC

(6) SOUTH STATE INC

0005 GENERAL LANDSCAPESECTION: Cat Alt Set: Cat Alt Member:

0073 804009P

TOPSOILING, 6" THICK

70.000

SY

4.00000 280.00 5.25000 367.50 10.00000 700.00

0074 804015P

BORROW TOPSOIL

30.000

CY

35.00000 1,050.00 35.00000 1,050.00 30.00000 900.00

0075 805003M

TURF REPAIR STRIP

31,410.000

LF

2.00000 62,820.00 2.35000 73,813.50 1.00000 31,410.00

0076 806027P

FERTILIZING AND SEEDING, TYPE
PINELANDS

70.000

SY

5.00000 350.00 5.25000 367.50 3.00000 210.00

0077 807003M

TOPSOIL STABILIZATION, TYPE 1
MAT

100.000

SY

5.00000 500.00 5.25000 525.00 20.00000 2,000.00
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RT 9, GSP RAMP TO WESTECUNK CREEK CONT.# 055143650. TWP. OF

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):147

Tabulation of Bids

Contract Time:

November 24, 2015

Contract Description:

15147

100% STATE

10/03/16 COMPLETION DATE

OCEAN

Min: Max:

1/14/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JOSEPH DEFINO
TRUCKING CO INC T/A

DEFINO CONTRCTING CO

(5) INTERCOUNTY PAVING
ASSOC LLC

(6) SOUTH STATE INC

0005 GENERAL LANDSCAPESECTION: Cat Alt Set: Cat Alt Member:

0078 809006M

FIBER MULCHING

70.000

SY

5.00000 350.00 26.50000 1,855.00 3.00000 210.00

Section Totals: $90,350.00 $98,053.50 $67,930.00
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RT 9, GSP RAMP TO WESTECUNK CREEK CONT.# 055143650. TWP. OF

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):147

Tabulation of Bids

Contract Time:

November 24, 2015

Contract Description:

15147

100% STATE

10/03/16 COMPLETION DATE

OCEAN

Min: Max:

1/14/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JOSEPH DEFINO
TRUCKING CO INC T/A

DEFINO CONTRCTING CO

(5) INTERCOUNTY PAVING
ASSOC LLC

(6) SOUTH STATE INC

0006 STRUCTURE NO. 0302-151 US RT 9
OVER JOBS CREEK

SECTION: Cat Alt Set: Cat Alt Member:

0080 202021P

REMOVAL OF PAVEMENT

260.000

SY

35.00000 9,100.00 25.00000 6,500.00 30.00000 7,800.00

0081 401034M

TACK COAT 76-22

78.000

GAL

15.00000 1,170.00 10.00000 780.00 30.00000 2,340.00

0082 555006M

BRIDGE DECK WATERPROOF
SURFACE COURSE

28.000

T

500.00000 14,000.00 655.00000 18,340.00 600.00000 16,800.00

Section Totals: $24,270.00 $25,620.00 $26,940.00

Page 41 of 63

RT 9, GSP RAMP TO WESTECUNK CREEK CONT.# 055143650. TWP. OF

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):147

Tabulation of Bids

Contract Time:

November 24, 2015

Contract Description:

15147

100% STATE

10/03/16 COMPLETION DATE

OCEAN

Min: Max:

1/14/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) JOSEPH DEFINO
TRUCKING CO INC T/A

DEFINO CONTRCTING CO

(5) INTERCOUNTY PAVING
ASSOC LLC

(6) SOUTH STATE INC

0007 STRUCTURE NO. 1501-154 US RT 9
OVER BRANCH OF WEST CREEK

SECTION: Cat Alt Set: Cat Alt Member:

0083 202021P

REMOVAL OF PAVEMENT

220.000

SY

35.00000 7,700.00 25.00000 5,500.00 35.00000 7,700.00

0084 401034M

TACK COAT 76-22

66.000

GAL

15.00000 990.00 10.00000 660.00 30.00000 1,980.00

0085 555006M

BRIDGE DECK WATERPROOF
SURFACE COURSE

23.000

T

500.00000 11,500.00 655.00000 15,065.00 700.00000 16,100.00

Section Totals: $20,190.00 $21,225.00 $25,780.00

( ) indicates item is bid as Lump Sum

$4,497,122.00$4,395,000.00 $4,941,291.60

$4,395,000.00

Contract Totals

$4,497,122.00 4,941,291.60Cost Plus Time Totals
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RT 9, GSP RAMP TO WESTECUNK CREEK CONT.# 055143650. TWP. OF

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):147

Tabulation of Bids

Contract Time:

November 24, 2015

Contract Description:

15147

100% STATE

10/03/16 COMPLETION DATE

OCEAN

Min: Max:

1/14/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) GEORGE HARMS CONSTR
CO INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0001 151006M

PERFORMANCE BOND AND
PAYMENT BOND

1.000

DOLL

32,500.00000 32,500.00

0004 153003P

PROGRESS SCHEDULE

(1)

LS

2,500.00000 2,500.00

0005 153005M

PROGRESS SCHEDULE UPDATE

5.000

U

500.00000 2,500.00

0006 154003P

MOBILIZATION

(1)

LS

560,000.00000 560,000.00

0009 157004M

CONSTRUCTION LAYOUT

1.000

DOLL

125,000.00000 125,000.00

0012 159003M

BREAKAWAY BARRICADE

20.000

U

150.00000 3,000.00
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RT 9, GSP RAMP TO WESTECUNK CREEK CONT.# 055143650. TWP. OF

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):147

Tabulation of Bids

Contract Time:

November 24, 2015

Contract Description:

15147

100% STATE

10/03/16 COMPLETION DATE

OCEAN

Min: Max:

1/14/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) GEORGE HARMS CONSTR
CO INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0013 159006M

DRUM

100.000

U

90.00000 9,000.00

0014 159009M

TRAFFIC CONE

100.000

U

40.00000 4,000.00

0015 159012M

CONSTRUCTION SIGNS

1,470.000

SF

28.00000 41,160.00

0016 159015M

CONSTRUCTION IDENTIFICATION
SIGN, 4' X 8'

2.000

U

1,500.00000 3,000.00

0017 159027M

FLASHING ARROW BOARD, 4' X 8'

2.000

U

6,000.00000 12,000.00
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RT 9, GSP RAMP TO WESTECUNK CREEK CONT.# 055143650. TWP. OF

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):147

Tabulation of Bids

Contract Time:

November 24, 2015

Contract Description:

15147

100% STATE

10/03/16 COMPLETION DATE

OCEAN

Min: Max:

1/14/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) GEORGE HARMS CONSTR
CO INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0018 159030M

PORTABLE VARIABLE MESSAGE
SIGN

2.000

U

15,000.00000 30,000.00

0019 159108M

TRAFFIC CONTROL TRUCK WITH
MOUNTED CRASH CUSHION

4.000

U

16,000.00000 64,000.00

0020 159126M

TEMPORARY TRAFFIC STRIPES,
4"

243,000.000

LF

0.24000 58,320.00

0021 159138M

HMA PATCH

50.000

T

600.00000 30,000.00

0022 159141M

TRAFFIC DIRECTOR, FLAGGER

800.000

HOUR

78.00000 62,400.00
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RT 9, GSP RAMP TO WESTECUNK CREEK CONT.# 055143650. TWP. OF

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):147

Tabulation of Bids

Contract Time:

November 24, 2015

Contract Description:

15147

100% STATE

10/03/16 COMPLETION DATE

OCEAN

Min: Max:

1/14/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) GEORGE HARMS CONSTR
CO INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0023 160004M

FUEL PRICE ADJUSTMENT

1.000

DOLL

11,100.00000 11,100.00

0024 160007M

ASPHALT PRICE ADJUSTMENT

1.000

DOLL

22,400.00000 22,400.00

0025 161003P

FINAL CLEANUP

(1)

LS

20,000.00000 20,000.00

0026 201003P

CLEARING SITE

(1)

LS

73,000.00000 73,000.00

0027 302051P

DENSE-GRADED AGGREGATE
BASE COURSE, VARIABLE
THICKNESS

50.000

CY

125.00000 6,250.00
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RT 9, GSP RAMP TO WESTECUNK CREEK CONT.# 055143650. TWP. OF

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):147

Tabulation of Bids

Contract Time:

November 24, 2015

Contract Description:

15147

100% STATE

10/03/16 COMPLETION DATE

OCEAN

Min: Max:

1/14/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) GEORGE HARMS CONSTR
CO INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0028 401009P

HMA MILLING, 3" OR LESS

250,626.000

SY

2.70000 676,690.20

0029 401021M

HOT MIX ASPHALT PAVEMENT
REPAIR

200.000

SY

100.00000 20,000.00

0030 401027M

POLYMERIZED JOINT ADHESIVE

163,000.000

LF

0.55000 89,650.00

0031 401030M

TACK COAT

41,500.000

GAL

0.01000 415.00

0032 401042M

HOT MIX ASPHALT 9.5 M 64
SURFACE COURSE

13,063.000

T

83.00000 1,084,229.00
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RT 9, GSP RAMP TO WESTECUNK CREEK CONT.# 055143650. TWP. OF

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):147

Tabulation of Bids

Contract Time:

November 24, 2015

Contract Description:

15147

100% STATE

10/03/16 COMPLETION DATE

OCEAN

Min: Max:

1/14/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) GEORGE HARMS CONSTR
CO INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0033 401049M

HOT MIX ASPHALT 9.5 M E
SURFACE COURSE

18,938.000

T

88.00000 1,666,544.00

0034 401108M

CORE SAMPLES, HOT MIX
ASPHALT

112.000

U

75.00000 8,400.00

0035 422004M

FOG SEAL STRIP

35,400.000

LF

1.00000 35,400.00

0036 453006M

FULL DEPTH CONCRETE
PAVEMENT REPAIR, HMA

100.000

SY

185.00000 18,500.00

0037 602099M

RESET EXISTING CASTING

1.000

U

900.00000 900.00
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RT 9, GSP RAMP TO WESTECUNK CREEK CONT.# 055143650. TWP. OF

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):147

Tabulation of Bids

Contract Time:

November 24, 2015

Contract Description:

15147

100% STATE

10/03/16 COMPLETION DATE

OCEAN

Min: Max:

1/14/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) GEORGE HARMS CONSTR
CO INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0038 602210M

BICYCLE SAFE GRATE

6.000

U

700.00000 4,200.00

0039 602213M

CURB PIECE

1.000

U

800.00000 800.00

0040 602214M

INLET FACE PLATE

18.000

U

700.00000 12,600.00

0041 606012P

CONCRETE SIDEWALK, 4" THICK

221.000

SY

205.00000 45,305.00

0042 606084P

DETECTABLE WARNING SURFACE

52.000

SY

290.00000 15,080.00

0043 606145P

RESET SIDEWALK

33.000

SY

320.00000 10,560.00
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RT 9, GSP RAMP TO WESTECUNK CREEK CONT.# 055143650. TWP. OF

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):147

Tabulation of Bids

Contract Time:

November 24, 2015

Contract Description:

15147

100% STATE

10/03/16 COMPLETION DATE

OCEAN

Min: Max:

1/14/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) GEORGE HARMS CONSTR
CO INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0044 607021P

9" X 18" CONCRETE VERTICAL
CURB

393.000

LF

115.00000 45,195.00

0045 610003M

TRAFFIC STRIPES, 4"

220,500.000

LF

0.35000 77,175.00

0046 610009M

TRAFFIC MARKINGS

11,700.000

SF

2.30000 26,910.00

0047 610012M

RPM, MONO-DIRECTIONAL, WHITE
LENS

50.000

U

26.00000 1,300.00

0048 610018M

RPM, MONO-DIRECTIONAL,
AMBER LENS

150.000

U

26.00000 3,900.00
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RT 9, GSP RAMP TO WESTECUNK CREEK CONT.# 055143650. TWP. OF

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):147

Tabulation of Bids

Contract Time:

November 24, 2015

Contract Description:

15147

100% STATE

10/03/16 COMPLETION DATE

OCEAN

Min: Max:

1/14/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) GEORGE HARMS CONSTR
CO INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0049 610021M

RPM, BI-DIRECTIONAL, AMBER
LENS

990.000

U

26.00000 25,740.00

0050 610024M

REMOVAL OF RPM

1,190.000

U

9.00000 10,710.00

0051 610033M

RUMBLE STRIP

35,400.000

LF

0.45000 15,930.00

0052 612003P

REGULATORY AND WARNING
SIGN

44.000

SF

45.00000 1,980.00

0053 651255M

RESET WATER VALVE BOX

1.000

U

500.00000 500.00

Page 51 of 63

RT 9, GSP RAMP TO WESTECUNK CREEK CONT.# 055143650. TWP. OF

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):147

Tabulation of Bids

Contract Time:

November 24, 2015

Contract Description:

15147

100% STATE

10/03/16 COMPLETION DATE

OCEAN

Min: Max:

1/14/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) GEORGE HARMS CONSTR
CO INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0054 701021P

3" RIGID METALLIC CONDUIT

20.000

LF

200.00000 4,000.00

0055 701171M

METER CABINET, TYPE TL

1.000

U

3,400.00000 3,400.00

0056 701192P

GROUND WIRE, NO. 8 AWG

590.000

LF

2.10000 1,239.00

0057 701201P

MULTIPLE LIGHTING WIRE, NO. 8
AWG

780.000

LF

2.10000 1,638.00

0058 702027P

TRAFFIC SIGNAL CABLE, 2
CONDUCTOR

500.000

LF

2.10000 1,050.00
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RT 9, GSP RAMP TO WESTECUNK CREEK CONT.# 055143650. TWP. OF

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):147

Tabulation of Bids

Contract Time:

November 24, 2015

Contract Description:

15147

100% STATE

10/03/16 COMPLETION DATE

OCEAN

Min: Max:

1/14/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) GEORGE HARMS CONSTR
CO INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0059 702030P

TRAFFIC SIGNAL CABLE, 5
CONDUCTOR

1,000.000

LF

2.75000 2,750.00

0060 702033P

TRAFFIC SIGNAL CABLE, 10
CONDUCTOR

1,520.000

LF

3.25000 4,940.00

0061 702036M

TRAFFIC SIGNAL HEAD

9.000

U

1,500.00000 13,500.00

0062 702038M

PUSH BUTTON INSTALLATION

1.000

U

1,600.00000 1,600.00

0063 702039M

PEDESTRIAN SIGNAL HEAD

6.000

U

1,100.00000 6,600.00
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RT 9, GSP RAMP TO WESTECUNK CREEK CONT.# 055143650. TWP. OF

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):147

Tabulation of Bids

Contract Time:

November 24, 2015

Contract Description:

15147

100% STATE

10/03/16 COMPLETION DATE

OCEAN

Min: Max:

1/14/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) GEORGE HARMS CONSTR
CO INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0064 702042M

PUSH BUTTON

8.000

U

350.00000 2,800.00

0065 702045M

IMAGE DETECTOR

8.000

U

5,500.00000 44,000.00

0066 703018M

LUMINAIRE

1.000

U

2,000.00000 2,000.00

0067 704192M

WIM ROADWAY DEVICES 2 LANES

1.000

U

68,000.00000 68,000.00

0086 701144M

FOUNDATION, TYPE SFK

1.000

U

5,500.00000 5,500.00

0087 702012M

TRAFFIC SIGNAL STANDARD,
ALUMINUM

2.000

U

2,000.00000 4,000.00
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RT 9, GSP RAMP TO WESTECUNK CREEK CONT.# 055143650. TWP. OF

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):147

Tabulation of Bids

Contract Time:

November 24, 2015

Contract Description:

15147

100% STATE

10/03/16 COMPLETION DATE

OCEAN

Min: Max:

1/14/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) GEORGE HARMS CONSTR
CO INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0088 702021M

TRAFFIC SIGNAL MAST ARM,
ALUMINUM

1.000

U

6,900.00000 6,900.00

Section Totals: $5,244,660.20
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RT 9, GSP RAMP TO WESTECUNK CREEK CONT.# 055143650. TWP. OF

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):147

Tabulation of Bids

Contract Time:

November 24, 2015

Contract Description:

15147

100% STATE

10/03/16 COMPLETION DATE

OCEAN

Min: Max:

1/14/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) GEORGE HARMS CONSTR
CO INC

0002 CONSTRUCTION ENGINEERINGSECTION: Cat Alt Set: Cat Alt Member:

0007 155006M

FIELD OFFICE TYPE B SET UP

1.000

U

65,000.00000 65,000.00

0008 155024M

FIELD OFFICE TYPE B
MAINTENANCE

13.000

MO

3,350.00000 43,550.00

Section Totals: $108,550.00
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RT 9, GSP RAMP TO WESTECUNK CREEK CONT.# 055143650. TWP. OF

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):147

Tabulation of Bids

Contract Time:

November 24, 2015

Contract Description:

15147

100% STATE

10/03/16 COMPLETION DATE

OCEAN

Min: Max:

1/14/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) GEORGE HARMS CONSTR
CO INC

0003 NON-PARTICIPATING (ROADWAY)SECTION: Cat Alt Set: Cat Alt Member:

0002 152004P

OWNER'S AND CONTRACTOR'S
PROTECTIVE LIABILITY
INSURANCE

1.000

DOLL

11,900.00000 11,900.00

0003 152015P

POLLUTION LIABILITY INSURANCE

1.000

DOLL

19,300.00000 19,300.00

0079 810006M

MOWING

140.000

SY

5.00000 700.00

Section Totals: $31,900.00
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RT 9, GSP RAMP TO WESTECUNK CREEK CONT.# 055143650. TWP. OF

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):147

Tabulation of Bids

Contract Time:

November 24, 2015

Contract Description:

15147

100% STATE

10/03/16 COMPLETION DATE

OCEAN

Min: Max:

1/14/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) GEORGE HARMS CONSTR
CO INC

0004 EROSION CONTROLSECTION: Cat Alt Set: Cat Alt Member:

0010 158063P

CONCRETE WASHOUT SYSTEM

(1)

LS

3,500.00000 3,500.00

0011 158072M

OIL ONLY EMERGENCY SPILL KIT,
TYPE 1

2.000

U

1,300.00000 2,600.00

Section Totals: $6,100.00
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RT 9, GSP RAMP TO WESTECUNK CREEK CONT.# 055143650. TWP. OF

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):147

Tabulation of Bids

Contract Time:

November 24, 2015

Contract Description:

15147

100% STATE

10/03/16 COMPLETION DATE

OCEAN

Min: Max:

1/14/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) GEORGE HARMS CONSTR
CO INC

0005 GENERAL LANDSCAPESECTION: Cat Alt Set: Cat Alt Member:

0068 802021M

TREE REMOVAL, OVER 6" TO 12"
DIAMETER

1.000

U

850.00000 850.00

0069 802024M

TREE REMOVAL, OVER 12" TO 18"
DIAMETER

8.000

U

1,100.00000 8,800.00

0070 802027M

TREE REMOVAL, OVER 18" TO 24"
DIAMETER

6.000

U

1,900.00000 11,400.00

0071 802036M

TREE REMOVAL, OVER 36"
DIAMETER

1.000

U

3,750.00000 3,750.00

0072 804003P

TOPSOILING, 2" THICK

1,500.000

SY

5.00000 7,500.00
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RT 9, GSP RAMP TO WESTECUNK CREEK CONT.# 055143650. TWP. OF

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):147

Tabulation of Bids

Contract Time:

November 24, 2015

Contract Description:

15147

100% STATE

10/03/16 COMPLETION DATE

OCEAN

Min: Max:

1/14/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) GEORGE HARMS CONSTR
CO INC

0005 GENERAL LANDSCAPESECTION: Cat Alt Set: Cat Alt Member:

0073 804009P

TOPSOILING, 6" THICK

70.000

SY

7.00000 490.00

0074 804015P

BORROW TOPSOIL

30.000

CY

43.00000 1,290.00

0075 805003M

TURF REPAIR STRIP

31,410.000

LF

2.75000 86,377.50

0076 806027P

FERTILIZING AND SEEDING, TYPE
PINELANDS

70.000

SY

7.00000 490.00

0077 807003M

TOPSOIL STABILIZATION, TYPE 1
MAT

100.000

SY

4.50000 450.00
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RT 9, GSP RAMP TO WESTECUNK CREEK CONT.# 055143650. TWP. OF

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):147

Tabulation of Bids

Contract Time:

November 24, 2015

Contract Description:

15147

100% STATE

10/03/16 COMPLETION DATE

OCEAN

Min: Max:

1/14/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) GEORGE HARMS CONSTR
CO INC

0005 GENERAL LANDSCAPESECTION: Cat Alt Set: Cat Alt Member:

0078 809006M

FIBER MULCHING

70.000

SY

1.25000 87.50

Section Totals: $121,485.00
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RT 9, GSP RAMP TO WESTECUNK CREEK CONT.# 055143650. TWP. OF

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):147

Tabulation of Bids

Contract Time:

November 24, 2015

Contract Description:

15147

100% STATE

10/03/16 COMPLETION DATE

OCEAN

Min: Max:

1/14/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) GEORGE HARMS CONSTR
CO INC

0006 STRUCTURE NO. 0302-151 US RT 9
OVER JOBS CREEK

SECTION: Cat Alt Set: Cat Alt Member:

0080 202021P

REMOVAL OF PAVEMENT

260.000

SY

55.00000 14,300.00

0081 401034M

TACK COAT 76-22

78.000

GAL

6.00000 468.00

0082 555006M

BRIDGE DECK WATERPROOF
SURFACE COURSE

28.000

T

900.00000 25,200.00

Section Totals: $39,968.00
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RT 9, GSP RAMP TO WESTECUNK CREEK CONT.# 055143650. TWP. OF

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):147

Tabulation of Bids

Contract Time:

November 24, 2015

Contract Description:

15147

100% STATE

10/03/16 COMPLETION DATE

OCEAN

Min: Max:

1/14/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) GEORGE HARMS CONSTR
CO INC

0007 STRUCTURE NO. 1501-154 US RT 9
OVER BRANCH OF WEST CREEK

SECTION: Cat Alt Set: Cat Alt Member:

0083 202021P

REMOVAL OF PAVEMENT

220.000

SY

55.00000 12,100.00

0084 401034M

TACK COAT 76-22

66.000

GAL

6.00000 396.00

0085 555006M

BRIDGE DECK WATERPROOF
SURFACE COURSE

23.000

T

900.00000 20,700.00

Section Totals: $33,196.00

( ) indicates item is bid as Lump Sum

$5,585,859.20

$5,585,859.20

Contract Totals

Cost Plus Time Totals
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RT 9, GSP RAMP TO WESTECUNK CREEK CONT.# 055143650. TWP. OF

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):147

Tabulation of Bids

Contract Time:

November 24, 2015

Contract Description:

15147

100% STATE

10/03/16 COMPLETION DATE

OCEAN

Min: Max:

1/14/2016



Vendor Ranking Page: 1

Contract ID:

RT 9, GSP RAMP TO WESTECUNK CREEK CONT.# 055143650. TWP. OF

S1Letting Date:

Contract Description:

District(s):

10/03/16 COMPLETION DATE

15147

November 24, 2015 10:00 AM

100% STATE

OCEAN147 Counties:

Contract Time:

Call Order:

Project(s):

1/14/2016

Percent Of
Low BidTotal BidRank Vendor ID/Name

1 S8297 A.E. STONE, INC $3,729,000.00 100.00%

2 A7242 ARAWAK PAVING CO INC $3,876,000.00 103.94%

3 E0622 EARLE ASPHALT COMPANY $4,011,413.13 107.57%

4 D2206 JOSEPH DEFINO TRUCKING CO INC T/A DEFINO
CONTRCTING CO

$4,395,000.00 117.86%

5 I5980 INTERCOUNTY PAVING ASSOC LLC $4,497,122.00 120.60%

6 S6836 SOUTH STATE INC $4,941,291.60 132.51%

7 H0632 GEORGE HARMS CONSTR CO INC $5,585,859.20 149.80%

I CERTIFY THAT THE ABOVE IS AN EXACT TRANSCRIPT OF THE ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS, IF
ANY, IN EXTENSION AND ADDITIONS HAVE BEEN CORRECTED.

SIGNED,


