
Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INTERCOUNTY PAVING
ASSOC LLC

(2) STAVOLA CONTRACTING
CO., INC.

(3) TARHEEL ENTERPRISES
INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0001 151006M

PERFORMANCE BOND AND
PAYMENT BOND

1.000

DOLL

9,778.00000 9,778.00 6,500.00000 6,500.00 8,704.71000 8,704.71

0004 153003P

PROGRESS SCHEDULE

(1)

LS

2,625.00000 2,625.00 7,500.00000 7,500.00 3,150.00000 3,150.00

0005 153005M

PROGRESS SCHEDULE UPDATE

2.000

U

425.00000 850.00 550.00000 1,100.00 624.75000 1,249.50

0006 154003P

MOBILIZATION

(1)

LS

94,943.50000 94,943.50 46,927.95000 46,927.95 63,313.05000 63,313.05

0009 157004M

CONSTRUCTION LAYOUT

1.000

DOLL

980.00000 980.00 10,000.00000 10,000.00 18,060.00000 18,060.00

0013 159003M

BREAKAWAY BARRICADE

30.000

U

1.00000 30.00 0.01000 0.30 113.21000 3,396.30
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ROUTE 280 WB, ROUTE 80 TO PASSAIC RIVER, RESURFACING CONTRAC

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):148

Tabulation of Bids

Contract Time:

April 07, 2016

Contract Description:

15148

100% STATE

08/15/16 COMPLETION DATE

MORRIS

Min: Max:

4/26/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INTERCOUNTY PAVING
ASSOC LLC

(2) STAVOLA CONTRACTING
CO., INC.

(3) TARHEEL ENTERPRISES
INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0014 159006M

DRUM

250.000

U

1.00000 250.00 0.01000 2.50 63.37000 15,842.50

0015 159009M

TRAFFIC CONE

300.000

U

15.50000 4,650.00 0.01000 3.00 15.81000 4,743.00

0016 159012M

CONSTRUCTION SIGNS

869.000

SF

10.50000 9,124.50 14.00000 12,166.00 14.77000 12,835.13

0017 159015M

CONSTRUCTION IDENTIFICATION
SIGN, 4' X 8'

2.000

U

1,600.00000 3,200.00 800.00000 1,600.00 840.00000 1,680.00

0018 159027M

FLASHING ARROW BOARD, 4' X 8'

4.000

U

450.00000 1,800.00 2,400.00000 9,600.00 862.50000 3,450.00
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ROUTE 280 WB, ROUTE 80 TO PASSAIC RIVER, RESURFACING CONTRAC

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):148

Tabulation of Bids

Contract Time:

April 07, 2016

Contract Description:

15148

100% STATE

08/15/16 COMPLETION DATE

MORRIS

Min: Max:

4/26/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INTERCOUNTY PAVING
ASSOC LLC

(2) STAVOLA CONTRACTING
CO., INC.

(3) TARHEEL ENTERPRISES
INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0019 159030M

PORTABLE VARIABLE MESSAGE
SIGN

2.000

U

1,700.00000 3,400.00 3,200.00000 6,400.00 1,725.00000 3,450.00

0020 159108M

TRAFFIC CONTROL TRUCK WITH
MOUNTED CRASH CUSHION

4.000

U

3,200.00000 12,800.00 4,400.00000 17,600.00 5,750.00000 23,000.00

0021 159126M

TEMPORARY TRAFFIC STRIPES,
4"

14,000.000

LF

0.27000 3,780.00 0.20000 2,800.00 0.21000 2,940.00

0022 159138M

HMA PATCH

50.000

T

1.00000 50.00 110.00000 5,500.00 80.00000 4,000.00

0023 160004M

FUEL PRICE ADJUSTMENT

1.000

DOLL

3,200.00000 3,200.00 3,200.00000 3,200.00 3,200.00000 3,200.00
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ROUTE 280 WB, ROUTE 80 TO PASSAIC RIVER, RESURFACING CONTRAC

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):148

Tabulation of Bids

Contract Time:

April 07, 2016

Contract Description:

15148

100% STATE

08/15/16 COMPLETION DATE

MORRIS

Min: Max:

4/26/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INTERCOUNTY PAVING
ASSOC LLC

(2) STAVOLA CONTRACTING
CO., INC.

(3) TARHEEL ENTERPRISES
INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0024 160007M

ASPHALT PRICE ADJUSTMENT

1.000

DOLL

9,800.00000 9,800.00 9,800.00000 9,800.00 9,800.00000 9,800.00

0025 161003P

FINAL CLEANUP

(1)

LS

5,300.00000 5,300.00 10,000.00000 10,000.00 14,934.43000 14,934.43

0026 201003P

CLEARING SITE

(1)

LS

2,550.00000 2,550.00 25,000.00000 25,000.00 16,983.88000 16,983.88

0027 302051P

DENSE-GRADED AGGREGATE
BASE COURSE, VARIABLE
THICKNESS

53.000

CY

25.50000 1,351.50 38.00000 2,014.00 50.00000 2,650.00

0028 401009P

HMA MILLING, 3" OR LESS

75,468.000

SY

3.55000 267,911.40 3.00000 226,404.00 3.77000 284,514.36
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ROUTE 280 WB, ROUTE 80 TO PASSAIC RIVER, RESURFACING CONTRAC

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):148

Tabulation of Bids

Contract Time:

April 07, 2016

Contract Description:

15148

100% STATE

08/15/16 COMPLETION DATE

MORRIS

Min: Max:

4/26/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INTERCOUNTY PAVING
ASSOC LLC

(2) STAVOLA CONTRACTING
CO., INC.

(3) TARHEEL ENTERPRISES
INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0029 401021M

HOT MIX ASPHALT PAVEMENT
REPAIR

1,171.000

SY

11.20000 13,115.20 45.00000 52,695.00 34.61000 40,528.31

0030 401027M

POLYMERIZED JOINT ADHESIVE

24,510.000

LF

0.29000 7,107.90 0.32000 7,843.20 0.75000 18,382.50

0031 401030M

TACK COAT

7,355.000

GAL

3.00000 22,065.00 0.01000 73.55 0.01000 73.55

0032 401054M

HOT MIX ASPHALT 12.5 M 64
SURFACE COURSE

3,295.000

T

71.00000 233,945.00 76.00000 250,420.00 67.43000 222,181.85

0033 401108M

CORE SAMPLES, HOT MIX
ASPHALT

60.000

U

85.50000 5,130.00 150.00000 9,000.00 115.50000 6,930.00
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ROUTE 280 WB, ROUTE 80 TO PASSAIC RIVER, RESURFACING CONTRAC

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):148

Tabulation of Bids

Contract Time:

April 07, 2016

Contract Description:

15148

100% STATE

08/15/16 COMPLETION DATE

MORRIS

Min: Max:

4/26/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INTERCOUNTY PAVING
ASSOC LLC

(2) STAVOLA CONTRACTING
CO., INC.

(3) TARHEEL ENTERPRISES
INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0034 404006M

STONE MATRIX ASPHALT 12.5 MM
SURFACE COURSE

9,271.000

T

81.00000 750,951.00 90.00000 834,390.00 84.01000 778,856.71

0035 602214M

INLET FACE PLATE

2.000

U

185.00000 370.00 600.00000 1,200.00 260.69000 521.38

0036 610006M

TRAFFIC STRIPES, 6"

41,000.000

LF

0.38000 15,580.00 0.40000 16,400.00 0.42000 17,220.00

0037 610007M

TRAFFIC STRIPES, 8"

2,430.000

LF

0.65000 1,579.50 0.55000 1,336.50 0.58000 1,409.40

0038 610009M

TRAFFIC MARKINGS

2,550.000

SF

4.25000 10,837.50 3.00000 7,650.00 3.15000 8,032.50
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ROUTE 280 WB, ROUTE 80 TO PASSAIC RIVER, RESURFACING CONTRAC

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):148

Tabulation of Bids

Contract Time:

April 07, 2016

Contract Description:

15148

100% STATE

08/15/16 COMPLETION DATE

MORRIS

Min: Max:

4/26/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INTERCOUNTY PAVING
ASSOC LLC

(2) STAVOLA CONTRACTING
CO., INC.

(3) TARHEEL ENTERPRISES
INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0039 610012M

RPM, MONO-DIRECTIONAL, WHITE
LENS

355.000

U

30.00000 10,650.00 24.50000 8,697.50 25.73000 9,134.15

0040 610018M

RPM, MONO-DIRECTIONAL,
AMBER LENS

245.000

U

30.00000 7,350.00 24.50000 6,002.50 25.73000 6,303.85

0041 610024M

REMOVAL OF RPM

577.000

U

1.00000 577.00 2.00000 1,154.00 10.29000 5,937.33

0042 610033M

RUMBLE STRIP

27,200.000

LF

0.45000 12,240.00 0.60000 16,320.00 0.54000 14,688.00

Section Totals: $1,529,872.00 $1,617,300.00 $1,632,096.39
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ROUTE 280 WB, ROUTE 80 TO PASSAIC RIVER, RESURFACING CONTRAC

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):148

Tabulation of Bids

Contract Time:

April 07, 2016

Contract Description:

15148

100% STATE

08/15/16 COMPLETION DATE

MORRIS

Min: Max:

4/26/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INTERCOUNTY PAVING
ASSOC LLC

(2) STAVOLA CONTRACTING
CO., INC.

(3) TARHEEL ENTERPRISES
INC

0002 CONSTRUCTION ENGINEERINGSECTION: Cat Alt Set: Cat Alt Member:

0007 155006M

FIELD OFFICE TYPE B SET UP

1.000

U

16,000.00000 16,000.00 25,000.00000 25,000.00 39,934.78000 39,934.78

0008 155024M

FIELD OFFICE TYPE B
MAINTENANCE

7.000

MO

3,000.00000 21,000.00 2,500.00000 17,500.00 4,851.89000 33,963.23

Section Totals: $37,000.00 $42,500.00 $73,898.01
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ROUTE 280 WB, ROUTE 80 TO PASSAIC RIVER, RESURFACING CONTRAC

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):148

Tabulation of Bids

Contract Time:

April 07, 2016

Contract Description:

15148

100% STATE

08/15/16 COMPLETION DATE

MORRIS

Min: Max:

4/26/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INTERCOUNTY PAVING
ASSOC LLC

(2) STAVOLA CONTRACTING
CO., INC.

(3) TARHEEL ENTERPRISES
INC

0003 NON-PARTICIPATING ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0002 152004P

OWNER'S AND CONTRACTOR'S
PROTECTIVE LIABILITY
INSURANCE

1.000

DOLL

1,221.00000 1,221.00 5,000.00000 5,000.00 5,830.00000 5,830.00

0003 152015P

POLLUTION LIABILITY INSURANCE

1.000

DOLL

1.00000 1.00 7,500.00000 7,500.00 6,650.00000 6,650.00

Section Totals: $1,222.00 $12,500.00 $12,480.00
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ROUTE 280 WB, ROUTE 80 TO PASSAIC RIVER, RESURFACING CONTRAC

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):148

Tabulation of Bids

Contract Time:

April 07, 2016

Contract Description:

15148

100% STATE

08/15/16 COMPLETION DATE

MORRIS

Min: Max:

4/26/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INTERCOUNTY PAVING
ASSOC LLC

(2) STAVOLA CONTRACTING
CO., INC.

(3) TARHEEL ENTERPRISES
INC

0004 EROSION CONTROLSECTION: Cat Alt Set: Cat Alt Member:

0010 158030M

INLET FILTER TYPE 2, 2' X 4'

40.000

U

100.00000 4,000.00 120.00000 4,800.00 164.65000 6,586.00

0011 158063P

CONCRETE WASHOUT SYSTEM

(1)

LS

1.00000 1.00 1,500.00000 1,500.00 0.01000 0.01

0012 158072M

OIL ONLY EMERGENCY SPILL KIT,
TYPE 1

2.000

U

550.00000 1,100.00 1,100.00000 2,200.00 1,322.79000 2,645.58

Section Totals: $5,101.00 $8,500.00 $9,231.59
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ROUTE 280 WB, ROUTE 80 TO PASSAIC RIVER, RESURFACING CONTRAC

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):148

Tabulation of Bids

Contract Time:

April 07, 2016

Contract Description:

15148

100% STATE

08/15/16 COMPLETION DATE

MORRIS

Min: Max:

4/26/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INTERCOUNTY PAVING
ASSOC LLC

(2) STAVOLA CONTRACTING
CO., INC.

(3) TARHEEL ENTERPRISES
INC

0005 GENERAL LANDSCAPESECTION: Cat Alt Set: Cat Alt Member:

0043 801006M

SELECTIVE THINNING

500.000

SY

27.25000 13,625.00 15.00000 7,500.00 0.01000 5.00

0044 802024M

TREE REMOVAL, OVER 12" TO 18"
DIAMETER

4.000

U

870.00000 3,480.00 1,800.00000 7,200.00 787.50000 3,150.00

0045 805003M

TURF REPAIR STRIP

500.000

LF

5.40000 2,700.00 5.00000 2,500.00 4.20000 2,100.00

Section Totals: $19,805.00 $17,200.00 $5,255.00

( ) indicates item is bid as Lump Sum

$1,698,000.00$1,593,000.00 $1,732,960.99

$1,593,000.00

Contract Totals

$1,698,000.00 1,732,960.99Cost Plus Time Totals
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ROUTE 280 WB, ROUTE 80 TO PASSAIC RIVER, RESURFACING CONTRAC

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):148

Tabulation of Bids

Contract Time:

April 07, 2016

Contract Description:

15148

100% STATE

08/15/16 COMPLETION DATE

MORRIS

Min: Max:

4/26/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SCHIFANO
CONSTRUCTION CORP

(5) CRISDEL GROUP,  INC (6) JOSEPH DEFINO
TRUCKING CO INC T/A

DEFINO CONTRCTING CO

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0001 151006M

PERFORMANCE BOND AND
PAYMENT BOND

1.000

DOLL

8,995.00000 8,995.00 8,344.17000 8,344.17 17,000.00000 17,000.00

0004 153003P

PROGRESS SCHEDULE

(1)

LS

1,500.00000 1,500.00 2,460.00000 2,460.00 3,000.00000 3,000.00

0005 153005M

PROGRESS SCHEDULE UPDATE

2.000

U

100.00000 200.00 400.00000 800.00 300.00000 600.00

0006 154003P

MOBILIZATION

(1)

LS

95,000.00000 95,000.00 189,500.00000 189,500.00 185,687.11000 185,687.11

0009 157004M

CONSTRUCTION LAYOUT

1.000

DOLL

3,500.00000 3,500.00 4,120.00000 4,120.00 6,000.00000 6,000.00
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ROUTE 280 WB, ROUTE 80 TO PASSAIC RIVER, RESURFACING CONTRAC

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):148

Tabulation of Bids

Contract Time:

April 07, 2016

Contract Description:

15148

100% STATE

08/15/16 COMPLETION DATE

MORRIS

Min: Max:

4/26/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SCHIFANO
CONSTRUCTION CORP

(5) CRISDEL GROUP,  INC (6) JOSEPH DEFINO
TRUCKING CO INC T/A

DEFINO CONTRCTING CO

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0013 159003M

BREAKAWAY BARRICADE

30.000

U

75.00000 2,250.00 94.76000 2,842.80 0.01000 0.30

0014 159006M

DRUM

250.000

U

1.00000 250.00 0.01000 2.50 0.01000 2.50

0015 159009M

TRAFFIC CONE

300.000

U

10.50000 3,150.00 14.37000 4,311.00 10.00000 3,000.00

0016 159012M

CONSTRUCTION SIGNS

869.000

SF

11.50000 9,993.50 19.91000 17,301.79 11.00000 9,559.00

0017 159015M

CONSTRUCTION IDENTIFICATION
SIGN, 4' X 8'

2.000

U

875.00000 1,750.00 1,642.22000 3,284.44 1,000.00000 2,000.00

Page 13 of 34

ROUTE 280 WB, ROUTE 80 TO PASSAIC RIVER, RESURFACING CONTRAC

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):148

Tabulation of Bids

Contract Time:

April 07, 2016

Contract Description:

15148

100% STATE

08/15/16 COMPLETION DATE

MORRIS

Min: Max:

4/26/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SCHIFANO
CONSTRUCTION CORP

(5) CRISDEL GROUP,  INC (6) JOSEPH DEFINO
TRUCKING CO INC T/A

DEFINO CONTRCTING CO

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0018 159027M

FLASHING ARROW BOARD, 4' X 8'

4.000

U

1.00000 4.00 1.00000 4.00 0.01000 0.04

0019 159030M

PORTABLE VARIABLE MESSAGE
SIGN

2.000

U

4,500.00000 9,000.00 1,563.54000 3,127.08 8,000.00000 16,000.00

0020 159108M

TRAFFIC CONTROL TRUCK WITH
MOUNTED CRASH CUSHION

4.000

U

100.00000 400.00 1.00000 4.00 0.01000 0.04

0021 159126M

TEMPORARY TRAFFIC STRIPES,
4"

14,000.000

LF

0.35000 4,900.00 0.26000 3,640.00 1.00000 14,000.00

0022 159138M

HMA PATCH

50.000

T

90.00000 4,500.00 69.00000 3,450.00 80.00000 4,000.00
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ROUTE 280 WB, ROUTE 80 TO PASSAIC RIVER, RESURFACING CONTRAC

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):148

Tabulation of Bids

Contract Time:

April 07, 2016

Contract Description:

15148

100% STATE

08/15/16 COMPLETION DATE

MORRIS

Min: Max:

4/26/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SCHIFANO
CONSTRUCTION CORP

(5) CRISDEL GROUP,  INC (6) JOSEPH DEFINO
TRUCKING CO INC T/A

DEFINO CONTRCTING CO

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0023 160004M

FUEL PRICE ADJUSTMENT

1.000

DOLL

3,200.00000 3,200.00 3,200.00000 3,200.00 3,200.00000 3,200.00

0024 160007M

ASPHALT PRICE ADJUSTMENT

1.000

DOLL

9,800.00000 9,800.00 9,800.00000 9,800.00 9,800.00000 9,800.00

0025 161003P

FINAL CLEANUP

(1)

LS

1,500.00000 1,500.00 3,238.09000 3,238.09 2,000.00000 2,000.00

0026 201003P

CLEARING SITE

(1)

LS

1,500.00000 1,500.00 20,000.00000 20,000.00 30,000.00000 30,000.00

0027 302051P

DENSE-GRADED AGGREGATE
BASE COURSE, VARIABLE
THICKNESS

53.000

CY

45.00000 2,385.00 144.58000 7,662.74 45.00000 2,385.00
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ROUTE 280 WB, ROUTE 80 TO PASSAIC RIVER, RESURFACING CONTRAC

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):148

Tabulation of Bids

Contract Time:

April 07, 2016

Contract Description:

15148

100% STATE

08/15/16 COMPLETION DATE

MORRIS

Min: Max:

4/26/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SCHIFANO
CONSTRUCTION CORP

(5) CRISDEL GROUP,  INC (6) JOSEPH DEFINO
TRUCKING CO INC T/A

DEFINO CONTRCTING CO

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0028 401009P

HMA MILLING, 3" OR LESS

75,468.000

SY

4.23000 319,229.64 4.78000 360,737.04 4.20000 316,965.60

0029 401021M

HOT MIX ASPHALT PAVEMENT
REPAIR

1,171.000

SY

73.00000 85,483.00 67.54000 79,089.34 40.00000 46,840.00

0030 401027M

POLYMERIZED JOINT ADHESIVE

24,510.000

LF

0.34000 8,333.40 0.78000 19,117.80 1.00000 24,510.00

0031 401030M

TACK COAT

7,355.000

GAL

0.01000 73.55 0.01000 73.55 4.30000 31,626.50

0032 401054M

HOT MIX ASPHALT 12.5 M 64
SURFACE COURSE

3,295.000

T

72.96000 240,403.20 77.45000 255,197.75 72.00000 237,240.00
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ROUTE 280 WB, ROUTE 80 TO PASSAIC RIVER, RESURFACING CONTRAC

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):148

Tabulation of Bids

Contract Time:

April 07, 2016

Contract Description:

15148

100% STATE

08/15/16 COMPLETION DATE

MORRIS

Min: Max:

4/26/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SCHIFANO
CONSTRUCTION CORP

(5) CRISDEL GROUP,  INC (6) JOSEPH DEFINO
TRUCKING CO INC T/A

DEFINO CONTRCTING CO

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0033 401108M

CORE SAMPLES, HOT MIX
ASPHALT

60.000

U

95.00000 5,700.00 81.87000 4,912.20 110.00000 6,600.00

0034 404006M

STONE MATRIX ASPHALT 12.5 MM
SURFACE COURSE

9,271.000

T

95.90000 889,088.90 85.89000 796,286.19 96.00000 890,016.00

0035 602214M

INLET FACE PLATE

2.000

U

500.00000 1,000.00 405.51000 811.02 300.00000 600.00

0036 610006M

TRAFFIC STRIPES, 6"

41,000.000

LF

0.47000 19,270.00 0.45000 18,450.00 0.47000 19,270.00

0037 610007M

TRAFFIC STRIPES, 8"

2,430.000

LF

0.68000 1,652.40 0.65000 1,579.50 0.68000 1,652.40
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ROUTE 280 WB, ROUTE 80 TO PASSAIC RIVER, RESURFACING CONTRAC

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):148

Tabulation of Bids

Contract Time:

April 07, 2016

Contract Description:

15148

100% STATE

08/15/16 COMPLETION DATE

MORRIS

Min: Max:

4/26/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SCHIFANO
CONSTRUCTION CORP

(5) CRISDEL GROUP,  INC (6) JOSEPH DEFINO
TRUCKING CO INC T/A

DEFINO CONTRCTING CO

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0038 610009M

TRAFFIC MARKINGS

2,550.000

SF

2.04000 5,202.00 1.95000 4,972.50 2.05000 5,227.50

0039 610012M

RPM, MONO-DIRECTIONAL, WHITE
LENS

355.000

U

28.87000 10,248.85 27.50000 9,762.50 29.00000 10,295.00

0040 610018M

RPM, MONO-DIRECTIONAL,
AMBER LENS

245.000

U

28.87000 7,073.15 27.50000 6,737.50 29.00000 7,105.00

0041 610024M

REMOVAL OF RPM

577.000

U

2.00000 1,154.00 7.20000 4,154.40 6.00000 3,462.00

0042 610033M

RUMBLE STRIP

27,200.000

LF

0.52000 14,144.00 0.66000 17,952.00 0.70000 19,040.00
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ROUTE 280 WB, ROUTE 80 TO PASSAIC RIVER, RESURFACING CONTRAC

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):148

Tabulation of Bids

Contract Time:

April 07, 2016

Contract Description:

15148

100% STATE

08/15/16 COMPLETION DATE

MORRIS

Min: Max:

4/26/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SCHIFANO
CONSTRUCTION CORP

(5) CRISDEL GROUP,  INC (6) JOSEPH DEFINO
TRUCKING CO INC T/A

DEFINO CONTRCTING CO

Section Totals: $1,771,833.59 $1,866,925.90 $1,928,683.99
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ROUTE 280 WB, ROUTE 80 TO PASSAIC RIVER, RESURFACING CONTRAC

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):148

Tabulation of Bids

Contract Time:

April 07, 2016

Contract Description:

15148

100% STATE

08/15/16 COMPLETION DATE

MORRIS

Min: Max:

4/26/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SCHIFANO
CONSTRUCTION CORP

(5) CRISDEL GROUP,  INC (6) JOSEPH DEFINO
TRUCKING CO INC T/A

DEFINO CONTRCTING CO

0002 CONSTRUCTION ENGINEERINGSECTION: Cat Alt Set: Cat Alt Member:

0007 155006M

FIELD OFFICE TYPE B SET UP

1.000

U

12,500.00000 12,500.00 24,500.00000 24,500.00 33,000.00000 33,000.00

0008 155024M

FIELD OFFICE TYPE B
MAINTENANCE

7.000

MO

1,500.00000 10,500.00 4,274.50000 29,921.50 3,000.00000 21,000.00

Section Totals: $23,000.00 $54,421.50 $54,000.00
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ROUTE 280 WB, ROUTE 80 TO PASSAIC RIVER, RESURFACING CONTRAC

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):148

Tabulation of Bids

Contract Time:

April 07, 2016

Contract Description:

15148

100% STATE

08/15/16 COMPLETION DATE

MORRIS

Min: Max:

4/26/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SCHIFANO
CONSTRUCTION CORP

(5) CRISDEL GROUP,  INC (6) JOSEPH DEFINO
TRUCKING CO INC T/A

DEFINO CONTRCTING CO

0003 NON-PARTICIPATING ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0002 152004P

OWNER'S AND CONTRACTOR'S
PROTECTIVE LIABILITY
INSURANCE

1.000

DOLL

5,045.00000 5,045.00 4,150.00000 4,150.00 4,500.00000 4,500.00

0003 152015P

POLLUTION LIABILITY INSURANCE

1.000

DOLL

7,567.50000 7,567.50 7,325.00000 7,325.00 14,500.00000 14,500.00

Section Totals: $12,612.50 $11,475.00 $19,000.00
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ROUTE 280 WB, ROUTE 80 TO PASSAIC RIVER, RESURFACING CONTRAC

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):148

Tabulation of Bids

Contract Time:

April 07, 2016

Contract Description:

15148

100% STATE

08/15/16 COMPLETION DATE

MORRIS

Min: Max:

4/26/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SCHIFANO
CONSTRUCTION CORP

(5) CRISDEL GROUP,  INC (6) JOSEPH DEFINO
TRUCKING CO INC T/A

DEFINO CONTRCTING CO

0004 EROSION CONTROLSECTION: Cat Alt Set: Cat Alt Member:

0010 158030M

INLET FILTER TYPE 2, 2' X 4'

40.000

U

5.00000 200.00 146.34000 5,853.60 130.00000 5,200.00

0011 158063P

CONCRETE WASHOUT SYSTEM

(1)

LS

1.00000 1.00 515.00000 515.00 0.01000 0.01

0012 158072M

OIL ONLY EMERGENCY SPILL KIT,
TYPE 1

2.000

U

250.00000 500.00 412.00000 824.00 2,000.00000 4,000.00

Section Totals: $701.00 $7,192.60 $9,200.01
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ROUTE 280 WB, ROUTE 80 TO PASSAIC RIVER, RESURFACING CONTRAC

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):148

Tabulation of Bids

Contract Time:

April 07, 2016

Contract Description:

15148

100% STATE

08/15/16 COMPLETION DATE

MORRIS

Min: Max:

4/26/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SCHIFANO
CONSTRUCTION CORP

(5) CRISDEL GROUP,  INC (6) JOSEPH DEFINO
TRUCKING CO INC T/A

DEFINO CONTRCTING CO

0005 GENERAL LANDSCAPESECTION: Cat Alt Set: Cat Alt Member:

0043 801006M

SELECTIVE THINNING

500.000

SY

7.00000 3,500.00 7.50000 3,750.00 11.00000 5,500.00

0044 802024M

TREE REMOVAL, OVER 12" TO 18"
DIAMETER

4.000

U

630.00000 2,520.00 1,140.00000 4,560.00 1,300.00000 5,200.00

0045 805003M

TURF REPAIR STRIP

500.000

LF

1.50000 750.00 6.00000 3,000.00 5.00000 2,500.00

Section Totals: $6,770.00 $11,310.00 $13,200.00

( ) indicates item is bid as Lump Sum

$1,951,325.00$1,814,917.09 $2,024,084.00

$1,814,917.09

Contract Totals

$1,951,325.00 2,024,084.00Cost Plus Time Totals
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ROUTE 280 WB, ROUTE 80 TO PASSAIC RIVER, RESURFACING CONTRAC

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):148

Tabulation of Bids

Contract Time:

April 07, 2016

Contract Description:

15148

100% STATE

08/15/16 COMPLETION DATE

MORRIS

Min: Max:

4/26/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) BLACK ROCK
ENTERPRISES, LLC

(8) TILCON  NEW YORK INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0001 151006M

PERFORMANCE BOND AND
PAYMENT BOND

1.000

DOLL

11,000.00000 11,000.00 5,000.00000 5,000.00

0004 153003P

PROGRESS SCHEDULE

(1)

LS

7,500.00000 7,500.00 5,000.00000 5,000.00

0005 153005M

PROGRESS SCHEDULE UPDATE

2.000

U

500.00000 1,000.00 500.00000 1,000.00

0006 154003P

MOBILIZATION

(1)

LS

42,000.00000 42,000.00 150,000.00000 150,000.00

0009 157004M

CONSTRUCTION LAYOUT

1.000

DOLL

10,000.00000 10,000.00 20,000.00000 20,000.00

0013 159003M

BREAKAWAY BARRICADE

30.000

U

1.00000 30.00 25.00000 750.00
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ROUTE 280 WB, ROUTE 80 TO PASSAIC RIVER, RESURFACING CONTRAC

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):148

Tabulation of Bids

Contract Time:

April 07, 2016

Contract Description:

15148

100% STATE

08/15/16 COMPLETION DATE

MORRIS

Min: Max:

4/26/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) BLACK ROCK
ENTERPRISES, LLC

(8) TILCON  NEW YORK INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0014 159006M

DRUM

250.000

U

1.00000 250.00 15.00000 3,750.00

0015 159009M

TRAFFIC CONE

300.000

U

1.00000 300.00 15.00000 4,500.00

0016 159012M

CONSTRUCTION SIGNS

869.000

SF

12.00000 10,428.00 15.00000 13,035.00

0017 159015M

CONSTRUCTION IDENTIFICATION
SIGN, 4' X 8'

2.000

U

500.00000 1,000.00 1,500.00000 3,000.00

0018 159027M

FLASHING ARROW BOARD, 4' X 8'

4.000

U

500.00000 2,000.00 750.00000 3,000.00
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ROUTE 280 WB, ROUTE 80 TO PASSAIC RIVER, RESURFACING CONTRAC

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):148

Tabulation of Bids

Contract Time:

April 07, 2016

Contract Description:

15148

100% STATE

08/15/16 COMPLETION DATE

MORRIS

Min: Max:

4/26/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) BLACK ROCK
ENTERPRISES, LLC

(8) TILCON  NEW YORK INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0019 159030M

PORTABLE VARIABLE MESSAGE
SIGN

2.000

U

1,000.00000 2,000.00 10,000.00000 20,000.00

0020 159108M

TRAFFIC CONTROL TRUCK WITH
MOUNTED CRASH CUSHION

4.000

U

8,000.00000 32,000.00 5,000.00000 20,000.00

0021 159126M

TEMPORARY TRAFFIC STRIPES,
4"

14,000.000

LF

0.23000 3,220.00 0.21000 2,940.00

0022 159138M

HMA PATCH

50.000

T

100.00000 5,000.00 75.00000 3,750.00

0023 160004M

FUEL PRICE ADJUSTMENT

1.000

DOLL

3,200.00000 3,200.00 3,200.00000 3,200.00
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ROUTE 280 WB, ROUTE 80 TO PASSAIC RIVER, RESURFACING CONTRAC

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):148

Tabulation of Bids

Contract Time:

April 07, 2016

Contract Description:

15148

100% STATE

08/15/16 COMPLETION DATE

MORRIS

Min: Max:

4/26/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) BLACK ROCK
ENTERPRISES, LLC

(8) TILCON  NEW YORK INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0024 160007M

ASPHALT PRICE ADJUSTMENT

1.000

DOLL

9,800.00000 9,800.00 9,800.00000 9,800.00

0025 161003P

FINAL CLEANUP

(1)

LS

10,000.00000 10,000.00 3,959.86000 3,959.86

0026 201003P

CLEARING SITE

(1)

LS

20,000.00000 20,000.00 30,000.00000 30,000.00

0027 302051P

DENSE-GRADED AGGREGATE
BASE COURSE, VARIABLE
THICKNESS

53.000

CY

10.00000 530.00 38.00000 2,014.00

0028 401009P

HMA MILLING, 3" OR LESS

75,468.000

SY

5.50000 415,074.00 5.88000 443,751.84
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ROUTE 280 WB, ROUTE 80 TO PASSAIC RIVER, RESURFACING CONTRAC

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):148

Tabulation of Bids

Contract Time:

April 07, 2016

Contract Description:

15148

100% STATE

08/15/16 COMPLETION DATE

MORRIS

Min: Max:

4/26/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) BLACK ROCK
ENTERPRISES, LLC

(8) TILCON  NEW YORK INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0029 401021M

HOT MIX ASPHALT PAVEMENT
REPAIR

1,171.000

SY

52.00000 60,892.00 78.00000 91,338.00

0030 401027M

POLYMERIZED JOINT ADHESIVE

24,510.000

LF

0.50000 12,255.00 0.33000 8,088.30

0031 401030M

TACK COAT

7,355.000

GAL

0.01000 73.55 0.01000 73.55

0032 401054M

HOT MIX ASPHALT 12.5 M 64
SURFACE COURSE

3,295.000

T

87.00000 286,665.00 68.88000 226,959.60

0033 401108M

CORE SAMPLES, HOT MIX
ASPHALT

60.000

U

200.00000 12,000.00 90.00000 5,400.00
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ROUTE 280 WB, ROUTE 80 TO PASSAIC RIVER, RESURFACING CONTRAC

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):148

Tabulation of Bids

Contract Time:

April 07, 2016

Contract Description:

15148

100% STATE

08/15/16 COMPLETION DATE

MORRIS

Min: Max:

4/26/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) BLACK ROCK
ENTERPRISES, LLC

(8) TILCON  NEW YORK INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0034 404006M

STONE MATRIX ASPHALT 12.5 MM
SURFACE COURSE

9,271.000

T

101.00000 936,371.00 92.88000 861,090.48

0035 602214M

INLET FACE PLATE

2.000

U

140.09000 280.18 578.00000 1,156.00

0036 610006M

TRAFFIC STRIPES, 6"

41,000.000

LF

0.45000 18,450.00 0.43000 17,630.00

0037 610007M

TRAFFIC STRIPES, 8"

2,430.000

LF

0.62000 1,506.60 0.59000 1,433.70

0038 610009M

TRAFFIC MARKINGS

2,550.000

SF

3.39000 8,644.50 3.20000 8,160.00
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ROUTE 280 WB, ROUTE 80 TO PASSAIC RIVER, RESURFACING CONTRAC

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):148

Tabulation of Bids

Contract Time:

April 07, 2016

Contract Description:

15148

100% STATE

08/15/16 COMPLETION DATE

MORRIS

Min: Max:

4/26/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) BLACK ROCK
ENTERPRISES, LLC

(8) TILCON  NEW YORK INC

0002 CONSTRUCTION ENGINEERINGSECTION: Cat Alt Set: Cat Alt Member:

0039 610012M

RPM, MONO-DIRECTIONAL, WHITE
LENS

355.000

U

27.68000 9,826.40 26.09000 9,261.95

0040 610018M

RPM, MONO-DIRECTIONAL,
AMBER LENS

245.000

U

27.68000 6,781.60 26.09000 6,392.05

0041 610024M

REMOVAL OF RPM

577.000

U

5.00000 2,885.00 11.71000 6,756.67

0042 610033M

RUMBLE STRIP

27,200.000

LF

0.60000 16,320.00 0.69000 18,768.00

Section Totals: $1,959,282.83 $2,010,959.00
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ROUTE 280 WB, ROUTE 80 TO PASSAIC RIVER, RESURFACING CONTRAC

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):148

Tabulation of Bids

Contract Time:

April 07, 2016

Contract Description:

15148

100% STATE

08/15/16 COMPLETION DATE

MORRIS

Min: Max:

4/26/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) BLACK ROCK
ENTERPRISES, LLC

(8) TILCON  NEW YORK INC

0002 CONSTRUCTION ENGINEERINGSECTION: Cat Alt Set: Cat Alt Member:

0007 155006M

FIELD OFFICE TYPE B SET UP

1.000

U

16,946.75000 16,946.75 30,000.00000 30,000.00

0008 155024M

FIELD OFFICE TYPE B
MAINTENANCE

7.000

MO

4,000.00000 28,000.00 500.00000 3,500.00

Section Totals: $44,946.75 $33,500.00
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ROUTE 280 WB, ROUTE 80 TO PASSAIC RIVER, RESURFACING CONTRAC

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):148

Tabulation of Bids

Contract Time:

April 07, 2016

Contract Description:

15148

100% STATE

08/15/16 COMPLETION DATE

MORRIS

Min: Max:

4/26/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) BLACK ROCK
ENTERPRISES, LLC

(8) TILCON  NEW YORK INC

0003 NON-PARTICIPATING ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0002 152004P

OWNER'S AND CONTRACTOR'S
PROTECTIVE LIABILITY
INSURANCE

1.000

DOLL

2,500.00000 2,500.00 500.00000 500.00

0003 152015P

POLLUTION LIABILITY INSURANCE

1.000

DOLL

1,000.00000 1,000.00 500.00000 500.00

Section Totals: $3,500.00 $1,000.00
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ROUTE 280 WB, ROUTE 80 TO PASSAIC RIVER, RESURFACING CONTRAC

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):148

Tabulation of Bids

Contract Time:

April 07, 2016

Contract Description:

15148

100% STATE

08/15/16 COMPLETION DATE

MORRIS

Min: Max:

4/26/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) BLACK ROCK
ENTERPRISES, LLC

(8) TILCON  NEW YORK INC

0004 EROSION CONTROLSECTION: Cat Alt Set: Cat Alt Member:

0010 158030M

INLET FILTER TYPE 2, 2' X 4'

40.000

U

113.23000 4,529.20 25.00000 1,000.00

0011 158063P

CONCRETE WASHOUT SYSTEM

(1)

LS

150.00000 150.00 500.00000 500.00

0012 158072M

OIL ONLY EMERGENCY SPILL KIT,
TYPE 1

2.000

U

1,000.00000 2,000.00 250.00000 500.00

Section Totals: $6,679.20 $2,000.00
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ROUTE 280 WB, ROUTE 80 TO PASSAIC RIVER, RESURFACING CONTRAC

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):148

Tabulation of Bids

Contract Time:

April 07, 2016

Contract Description:

15148

100% STATE

08/15/16 COMPLETION DATE

MORRIS

Min: Max:

4/26/2016



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) BLACK ROCK
ENTERPRISES, LLC

(8) TILCON  NEW YORK INC

0005 GENERAL LANDSCAPESECTION: Cat Alt Set: Cat Alt Member:

0043 801006M

SELECTIVE THINNING

500.000

SY

5.00000 2,500.00 10.65000 5,325.00

0044 802024M

TREE REMOVAL, OVER 12" TO 18"
DIAMETER

4.000

U

2,000.00000 8,000.00 905.25000 3,621.00

0045 805003M

TURF REPAIR STRIP

500.000

LF

5.00000 2,500.00 4.79000 2,395.00

Section Totals: $13,000.00 $11,341.00

( ) indicates item is bid as Lump Sum

$2,058,800.00$2,027,408.78

$2,027,408.78

Contract Totals

$2,058,800.00Cost Plus Time Totals
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ROUTE 280 WB, ROUTE 80 TO PASSAIC RIVER, RESURFACING CONTRAC

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):148

Tabulation of Bids

Contract Time:

April 07, 2016

Contract Description:

15148

100% STATE

08/15/16 COMPLETION DATE

MORRIS

Min: Max:

4/26/2016



Vendor Ranking Page: 1

Contract ID:

ROUTE 280 WB, ROUTE 80 TO PASSAIC RIVER, RESURFACING CONTRAC

N1Letting Date:

Contract Description:

District(s):

08/15/16 COMPLETION DATE

15148

April 07, 2016 10:00 AM

100% STATE

MORRIS148 Counties:

Contract Time:

Call Order:

Project(s):

4/26/2016

Percent Of
Low BidTotal BidRank Vendor ID/Name

1 I5980 INTERCOUNTY PAVING ASSOC LLC $1,593,000.00 100.00%

2 S8162 STAVOLA CONTRACTING CO., INC. $1,698,000.00 106.59%

3 T0546 TARHEEL ENTERPRISES INC $1,732,960.99 108.79%

4 S1389 SCHIFANO CONSTRUCTION CORP $1,814,917.09 113.93%

5 C7444 CRISDEL GROUP,  INC $1,951,325.00 122.49%

6 D2206 JOSEPH DEFINO TRUCKING CO INC T/A DEFINO
CONTRCTING CO

$2,024,084.00 127.06%

7 B5015 BLACK ROCK ENTERPRISES, LLC $2,027,408.78 127.27%

8 T4306 TILCON  NEW YORK INC $2,058,800.00 129.24%

D2395 DELLA PELLO PAVING INC Irregular

I CERTIFY THAT THE ABOVE IS AN EXACT TRANSCRIPT OF THE ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS, IF ANY,
IN EXTENSION AND ADDITIONS HAVE BEEN CORRECTED.

SIGNED,


