LESLIE SMITH

Proposed Title for TECHNICAL PROPOSAL: Project Director

EDUCATION


B.S. - Biology, Rutgers University, 1986


M.S. - Environmental Science, Rutgers University, 1992

PROFESSIONAL REGISTRATION


None

TRAINING


Emergency Hazardous Response Course  (4/90)

REFERENCES:  Project Manager references shall be listed in Section 7 of the forms only.  No references required for Key Staff.
SUMMARY OF EXPERIENCE


	YEAR
	# OF MONTHS
	TITLE
	PROJECT DESCRIPTION

CLIENT
	DUTIES

	2006
	8
	Project Manager
	Widening of the NY Thruway, from mile 123 to mile 143 

NYSDOT
	Project Manager for this multi-disciplinary, $56 million project.  The project included rehabilitation of existing 7 structures, extensive hydraulic evaluation, relocation of 1 rest area and 2 toll booth exists. Geotechnical work involved the stability analysis of the embankments and 2 retaining walls.  Environmental concerns and permits included wetland delineation & mitigation, maintenance and protection of traffic, construction schedule to minimize impact to the traveling public.

	
	4
	QA/QC Manager
	Resurfacing of the Long Island Expressway from 1st Avenue to 23rd Ave.

NYSDOT


	Fast track resurfacing project for 70 miles of the LIE


	YEAR
	# OF MONTHS
	TITLE
	PROJECT DESCRIPTION

CLIENT
	DUTIES

	2005
	12
	Project Manager
	Rehabilitation of the High Street bridge over the South River, West Virginia
West Virginia DOT
	Project Manager for the design and preparation of construction plans for this 12 span, 1475 foot structure.  High public involvement due to the aesthetics of the structure in a quaint resort-like Town.  Hydraulic analysis for scour and counter-measures required, and foundation evaluation were also done.  Stream encroachment permit was applied for an obtained.  Environmental permits were also secured.  Supervised Survey Efforts carried out by a sub-consultant firm.  Improvements to the approach roadway on both sides and nearby intersection. LFRD design.

	2004
	6
	Project Manager
	Widening and realignment of 26 miles of State Highway 100, West Virginia

West Virginia DOT
	Project Manager for this multi-discipline, $25M project, which included: widening of 5 existing structures, environmental permits, wetlands delineation and mitigation, more than 10,000 feet of retaining walls, relocation of utilities, ROW acquisition, maintenance and protection of traffic, lowering the roadway profile at one structure to meet under clearance requirements, and obtaining 2 design exceptions due to insufficient lateral clearances.

	
	4
	Project Manager
	Unexpected Road Bridge over Amtrak Philadelphia, PA

Amtrak
	Rehabilitation to the piers of the Project Manager for the emergency repairs to the 3 piers damaged by the train impact. Required Coordination with Amtrak to minimize down time to the Northeast corridor, and with the City of Philadelphia to keep disruption to local traffic to a minimum.  Repairs were completed 5 days ahead of anticipated completion date

	
	2
	Project Manager
	Elimination of the Dupont Circle Washington, D.C.

Washington DC DOT
	Project Manager for the preliminary design for the  Elimination of the Dupont Circle. Project involved extensive historic and cultural research,  widening and elevating of two existing structures, widening of  local roads, four new signalized intersections, extensive ROW acquisition coordination with the Washington Metropolitan Transportation Authority, local business owners, Colleges and offices; traffic detour and construction schedule had to maintaining an acceptable level of service on Massachusetts Avenue.  High public visibility and resistance to the project. Prepared radio, television and printed public information materials, scheduled and attended public meetings.


	YEAR
	# OF MONTHS
	TITLE
	PROJECT DESCRIPTION

CLIENT
	DUTIES

	2003
	6
	Project Manager
	Elimination of Dupont Circle, Washington, D.C
	See above

	
	6
	Project Manager
	Replacement of the Great Harbor Blvd. Bridge

State DOT
	Project manager for the fast track inspection and Design of a 65 feel long temporary replacement Structure and final design for the permanent structure, on existing alignment but with modifications to the substructure.  The project went from initial planning to ribbon cutting in 6 ½ months.  Construction cost $8.23 million. Design fee $850,000.

	2002
	9
	Project Manager
	Alternative design analysis for the Historic Bridge / Waterway 

State DOT Agency
	Project manager for the preparation of an alternative design analysis for the historic, 28 span bridge built in 1898. Project constraints included the historic nature of the bridge, the existence of a Superfund site within the limits of the project.

	
	
	Project Manager
	Interstate 001 

Any city, State 

State Agency
	As Project Manager, supervised the concept development and final design for 1.4 miles of new Highway, the widening and realignment of 2.5 miles.  The project included 4 new structures, one over an electrified railroad, over 3,500 linear feet of retaining walls, 2 new interchanges and 12 Signalized intersections. Project required extensive environmental permitting, maintenance and Protection of traffic, extensive ROW and access issues, utility relocation, subsurface utility exploration, aerial survey efforts, scour evaluation and countermeasures, public involvement, coordination with other agencies, including the railroad owners. Construction cost: $108,5 M.

	TOTAL
	60 Months
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