CAPITAL CONTRACTS BID PRICE HISTORY

LIST OF PROJECT ITEMS AWARDED 01/01/2015 to 12/31/2015

ITEM : 151003M DESCRIPTION : PERFORMANCE BOND AND PAYMENT BOND

UNITS : LUMP SUM NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1.0 AVERAGE WEIGHTED PRICE : $15,000.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15104	ROUTE 1 SB FROM RT 91 CONNECTO	N1	MIDDLESEX	05/21/15	2,390,000.00	6	4	1.0	15,000.0000	15,000.00

ITEM : 151006M DESCRIPTION : PERFORMANCE BOND AND PAYMENT BOND

UNITS : NUMBER OF CONTRACTS : 48 TOTAL QUANTITY : 48.0 AVERAGE WEIGHTED PRICE : $63,397.51

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14129	RT 7 HACKENSACK RIVER WITTPENN	N1	HUDSON	12/09/14	165,993,748.50	2	1	1.0	700,000.0000	700,000.00
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	1.0	600,000.0000	600,000.00
14145	ROUTE 287 FRANKLIN AVE (CR84)	N1	BERGAN	12/02/14	12,285,000.00	2	4	1.0	45,000.0000	45,000.00
14149	ROUTE 9, ROUTE 109 TO EGERT RO	S1	CAPE MAY	12/18/14	6,184,137.25	3	4	1.0	25,000.0000	25,000.00
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	1.0	250,000.0000	250,000.00
14156	MEDIAN CROSS OVER PROTECTION C	C1	MERCER	11/25/14	12,874,664.00	2	14	1.0	60,000.0000	60,000.00
14157	ROUTE 55 NORTHBOUND FROM LEAMI	S1	CUMBERLAND	03/05/15	3,607,000.00	4	4	1.0	15,000.0000	15,000.00
14158	ROUTE 21 RAMP F OVER NJ TRANSI	N1	PASSAIC	03/17/15	1,863,732.00	8	5	1.0	15,500.0000	15,500.00
14159	ROUTE 1 & 9, LOCAL AND EXPRESS	N1	ESSEX	02/26/15	8,688,389.25	8	4	1.0	38,530.0000	38,530.00
14160	RT. 22 WB OVER BURKE PARKWAY S	N1	UNION	02/26/15	2,024,669.50	8	5	1.0	22,500.0000	22,500.00
15101	ROUTE 495, ROUTE 1&9 / PATERSO	N1	HUDSON	03/03/15	4,946,344.67	3	10	1.0	41,850.0000	41,850.00
15102	PROSPECT STREET BRIDGE OVER MO	N1	MORRIS	03/12/15	3,118,823.50	4	2	1.0	30,000.0000	30,000.00
15105	ROUTE I-287, M.P. 61.8, GLASER	N1	BERGAN	03/31/15	279,626.00	4	13	1.0	2,000.0000	2,000.00
15106	RT 78, DRIFT RD / DALE RD TO R	N1	UNION	06/04/15	4,999,999.99	6	4	1.0	24,262.2400	24,262.24
15107	RT 46 FOX HILL RD TO COLUMBUS	N1	MORRIS	04/07/15	3,207,646.63	8	4	1.0	22,500.0000	22,500.00
15108	ROUTE 94, MOHICAN RD. TO KERR	N1	WARREN	04/16/15	2,689,098.98	7	4	1.0	12,000.0000	12,000.00
15109	ROUTE 31 PENNINGTON CIRCLE SAF	C1	MERCER	04/16/15	1,250,000.00	3	14	1.0	10,500.0000	10,500.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	1.0	450,000.0000	450,000.00
15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	1.0	41,000.0000	41,000.00
15112	ROUTE 208, BOULEVARD AVE TO RO	N1	BERGAN	06/09/15	3,787,000.00	3	4	1.0	17,648.0000	17,648.00
15113	ROUTE 31 NORTHBOUND MINNEAKONI	N1	HUNTERDON	05/28/15	2,482,615.47	5	2	1.0	20,108.0900	20,108.09
15114	RT 130 MAIN STREET TO ROUTE 1	C1	MIDDLESEX	06/23/15	11,729,718.23	7	4	1.0	16,500.0000	16,500.00
15115	RE-ADVERTISEMENT OF RT 19 CR	N1	PASSAIC	05/19/15	3,969,000.00	7	13	1.0	25,000.0000	25,000.00
15116	ROUTE 94, ROUTE 15 (LAFAYETTE	N1	SUSSEX	07/07/15	2,963,295.00	5	4	1.0	12,500.0000	12,500.00
15117	CR 537 (MONMOUTH RD), BRIDGE O	C1	OCEAN	06/25/15	1,786,462.31	9	2	1.0	10,000.0000	10,000.00
15118	RT. 45 MAIN ST. TO CHESTNUT ST	C1	GLOUCESTER	07/09/15	5,585,159.67	3	4	1.0	20,000.0000	20,000.00
15119	ROUTE 80 WB INTERCHANGE 1 TO C	N1	WARREN	07/14/15	7,751,636.05	4	4	1.0	40,000.0000	40,000.00
15120	RT.83 RT 47 TO RT 9	S1	CAPE MAY	11/19/15	2,487,456.46	3	4	1.0	12,500.0000	12,500.00
15121	ROUTE 280 RAMP 2P OVER CR577	N1	ESSEX	09/03/15	1,077,000.00	5	2	1.0	8,000.0000	8,000.00
15122	RT 37, RT 70 TO GSP / RT9 CONT	C1	OCEAN	11/05/15	2,964,633.51	1	4	1.0	14,375.0000	14,375.00
15125	MATAWAN ROAD (CR 516) OVER ROU	C1	MIDDLESEX	09/29/15	2,486,416.20	8	2	1.0	20,000.0000	20,000.00
15126	RT. 9 RESURFACING FROM GEORGIA	C1	MONMOUTH	10/01/15	6,597,000.00	7	4	1.0	25,000.0000	25,000.00
15128	RT 202 MILLER LANE TO PASSAIC	N1	SOMERSET	09/24/15	2,743,629.29	9	1	1.0	13,500.0000	13,500.00
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	1.0	38,000.0000	38,000.00

15130	ROUTE 130 CRYSTAL LAKE DAM CON	S1	BURLINGTON	10/22/15	4,639,067.23	2	2	1.0	25,000.0000	25,000.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	1.0	45,000.0000	45,000.00
15132	CENTERLINE RUMBLE STRIP INSTAL	N1	WARREN	10/01/15	2,775,444.12	1	14	1.0	16,000.0000	16,000.00
15133	ROUTE 27 OVER CARTER'S BROOK A	C1	SOMERSET	10/22/15	3,376,454.00	5	2	1.0	26,307.0000	26,307.00

15134	ROUTE 9 NORTHFIELD SIDEWALK RE	S1	ATLANTIC	09/29/15	1,130,315.00	3	6	1.0	25,000.0000	25,000.00
15136	RT 80 RAMP B (RT 46 WB TO RT 8	N1	MORRIS	10/08/15	1,424,000.00	4	2	1.0	10,000.0000	10,000.00
15137	RT. 206 OVER CLARKS CREEK AND	S1	ATLANTIC	11/19/15	5,161,259.91	7	2	1.0	25,000.0000	25,000.00
15138	RT 80, ROUTE 46 TO CHERRY HILL	N1	MORRIS	10/22/15	6,484,876.00	1	8	1.0	30,000.0000	30,000.00
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	1.0	50,000.0000	50,000.00
15141	GENERATOR USAGE AND CONTROLLER	C1	MERCER	10/29/15	3,027,320.40	3	7	1.0	40,000.0000	40,000.00
15143	CENTERLINE RUMBLE STRIP INSTAL	S1	OCEAN	10/20/15	3,483,271.15	1	14	1.0	20,500.0000	20,500.00
15144	CENTERLINE RUMBLE STRIP INSTAL	C1	STATE WIDE	10/20/15	1,478,335.58	3	14	1.0	9,100.0000	9,100.00
15145	ROUTE 77/CR 538(SWEDESBORO-HA	S1	GLOUCESTER	10/27/15	759,941.57	3	6	1.0	6,400.0000	6,400.00
15147	RT 9, GSP RAMP TO WESTECUNK CR	S1	OCEAN	11/24/15	3,729,000.00	7	4	1.0	16,000.0000	16,000.00

ITEM : 152003P DESCRIPTION : OWNER'S AND CONTRACTOR'S PROTECTIVE LIAB
UNITS : LUMP SUM NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1.0 AVERAGE WEIGHTED PRICE : $5,000.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15104	ROUTE 1 SB FROM RT 91 CONNECTO	N1	MIDDLESEX	05/21/15	2,390,000.00	6	4	1.0	5,000.0000	5,000.00

ITEM : 152004P DESCRIPTION : OWNER'S AND CONTRACTOR'S PROTECTIVE LIAB
UNITS : NUMBER OF CONTRACTS : 48 TOTAL QUANTITY : 48.0 AVERAGE WEIGHTED PRICE : $22,315.78

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14129	RT 7 HACKENSACK RIVER WITTPENN	N1	HUDSON	12/09/14	165,993,748.50	2	1	1.0	175,000.0000	175,000.00
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	1.0	225,000.0000	225,000.00
14145	ROUTE 287 FRANKLIN AVE (CR84)	N1	BERGAN	12/02/14	12,285,000.00	2	4	1.0	25,665.0000	25,665.00
14149	ROUTE 9, ROUTE 109 TO EGERT RO	S1	CAPE MAY	12/18/14	6,184,137.25	3	4	1.0	5,000.0000	5,000.00
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	1.0	135,000.0000	135,000.00
14156	MEDIAN CROSS OVER PROTECTION C	C1	MERCER	11/25/14	12,874,664.00	2	14	1.0	30,000.0000	30,000.00
14157	ROUTE 55 NORTHBOUND FROM LEAMI	S1	CUMBERLAND	03/05/15	3,607,000.00	4	4	1.0	5,000.0000	5,000.00
14158	ROUTE 21 RAMP F OVER NJ TRANSI	N1	PASSAIC	03/17/15	1,863,732.00	8	5	1.0	7,500.0000	7,500.00
14159	ROUTE 1 & 9, LOCAL AND EXPRESS	N1	ESSEX	02/26/15	8,688,389.25	8	4	1.0	12,000.0000	12,000.00
14160	RT. 22 WB OVER BURKE PARKWAY S	N1	UNION	02/26/15	2,024,669.50	8	5	1.0	2,000.0000	2,000.00
15101	ROUTE 495, ROUTE 1&9 / PATERSO	N1	HUDSON	03/03/15	4,946,344.67	3	10	1.0	3,900.0000	3,900.00
15102	PROSPECT STREET BRIDGE OVER MO	N1	MORRIS	03/12/15	3,118,823.50	4	2	1.0	4,000.0000	4,000.00
15105	ROUTE I-287, M.P. 61.8, GLASER	N1	BERGAN	03/31/15	279,626.00	4	13	1.0	500.0000	500.00
15106	RT 78, DRIFT RD / DALE RD TO R	N1	UNION	06/04/15	4,999,999.99	6	4	1.0	9,107.2300	9,107.23
15107	RT 46 FOX HILL RD TO COLUMBUS	N1	MORRIS	04/07/15	3,207,646.63	8	4	1.0	3,500.0000	3,500.00
15108	ROUTE 94, MOHICAN RD. TO KERR	N1	WARREN	04/16/15	2,689,098.98	7	4	1.0	2,500.0000	2,500.00
15109	ROUTE 31 PENNINGTON CIRCLE SAF	C1	MERCER	04/16/15	1,250,000.00	3	14	1.0	3,000.0000	3,000.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	1.0	215,000.0000	215,000.00
15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	1.0	8,500.0000	8,500.00
15112	ROUTE 208, BOULEVARD AVE TO RO	N1	BERGAN	06/09/15	3,787,000.00	3	4	1.0	5,777.0000	5,777.00
15113	ROUTE 31 NORTHBOUND MINNEAKONI	N1	HUNTERDON	05/28/15	2,482,615.47	5	2	1.0	5,777.5300	5,777.53
15114	RT 130 MAIN STREET TO ROUTE 1	C1	MIDDLESEX	06/23/15	11,729,718.23	7	4	1.0	400.0000	400.00
15115	RE-ADVERTISEMENT OF RT 19 CR	N1	PASSAIC	05/19/15	3,969,000.00	7	13	1.0	15,000.0000	15,000.00
15116	ROUTE 94, ROUTE 15 (LAFAYETTE	N1	SUSSEX	07/07/15	2,963,295.00	5	4	1.0	6,675.0000	6,675.00

15117	CR 537 (MONMOUTH RD), BRIDGE O	C1	OCEAN	06/25/15	1,786,462.31	9	2	1.0	4,000.0000	4,000.00
15118	RT. 45 MAIN ST. TO CHESTNUT ST	C1	GLOUCESTER	07/09/15	5,585,159.67	3	4	1.0	5,000.0000	5,000.00
15119	ROUTE 80 WB INTERCHANGE 1 TO C	N1	WARREN	07/14/15	7,751,636.05	4	4	1.0	7,500.0000	7,500.00
15120	RT.83 RT 47 TO RT 9	S1	CAPE MAY	11/19/15	2,487,456.46	3	4	1.0	4,874.8900	4,874.89

15121	ROUTE 280 RAMP 2P OVER CR577	N1	ESSEX	09/03/15	1,077,000.00	5	2	1.0	3,500.0000	3,500.00
15122	RT 37, RT 70 TO GSP / RT9 CONT	C1	OCEAN	11/05/15	2,964,633.51	1	4	1.0	4,280.7600	4,280.76
15125	MATAWAN ROAD (CR 516) OVER ROU	C1	MIDDLESEX	09/29/15	2,486,416.20	8	2	1.0	7,500.0000	7,500.00
15126	RT. 9 RESURFACING FROM GEORGIA	C1	MONMOUTH	10/01/15	6,597,000.00	7	4	1.0	7,500.0000	7,500.00
15128	RT 202 MILLER LANE TO PASSAIC	N1	SOMERSET	09/24/15	2,743,629.29	9	1	1.0	8,000.0000	8,000.00
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	1.0	20,000.0000	20,000.00
15130	ROUTE 130 CRYSTAL LAKE DAM CON	S1	BURLINGTON	10/22/15	4,639,067.23	2	2	1.0	9,000.0000	9,000.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	1.0	10,000.0000	10,000.00
15132	CENTERLINE RUMBLE STRIP INSTAL	N1	WARREN	10/01/15	2,775,444.12	1	14	1.0	4,000.0000	4,000.00
15133	ROUTE 27 OVER CARTER'S BROOK A	C1	SOMERSET	10/22/15	3,376,454.00	5	2	1.0	8,500.0000	8,500.00
15134	ROUTE 9 NORTHFIELD SIDEWALK RE	S1	ATLANTIC	09/29/15	1,130,315.00	3	6	1.0	6,000.0000	6,000.00
15136	RT 80 RAMP B (RT 46 WB TO RT 8	N1	MORRIS	10/08/15	1,424,000.00	4	2	1.0	4,000.0000	4,000.00
15137	RT. 206 OVER CLARKS CREEK AND	S1	ATLANTIC	11/19/15	5,161,259.91	7	2	1.0	5,000.0000	5,000.00
15138	RT 80, ROUTE 46 TO CHERRY HILL	N1	MORRIS	10/22/15	6,484,876.00	1	8	1.0	15,000.0000	15,000.00
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	1.0	10,000.0000	10,000.00
15141	GENERATOR USAGE AND CONTROLLER	C1	MERCER	10/29/15	3,027,320.40	3	7	1.0	5,000.0000	5,000.00
15143	CENTERLINE RUMBLE STRIP INSTAL	S1	OCEAN	10/20/15	3,483,271.15	1	14	1.0	5,000.0000	5,000.00
15144	CENTERLINE RUMBLE STRIP INSTAL	C1	STATE WIDE	10/20/15	1,478,335.58	3	14	1.0	3,000.0000	3,000.00
15145	ROUTE 77/CR 538(SWEDESBORO-HA	S1	GLOUCESTER	10/27/15	759,941.57	3	6	1.0	3,700.0000	3,700.00
15147	RT 9, GSP RAMP TO WESTECUNK CR	S1	OCEAN	11/24/15	3,729,000.00	7	4	1.0	5,000.0000	5,000.00

ITEM : 152009P DESCRIPTION : POLLUTION LIABILITY INSURANCE
UNITS : LUMP SUM NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1.0 AVERAGE WEIGHTED PRICE : $7,500.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15104	ROUTE 1 SB FROM RT 91 CONNECTO	N1	MIDDLESEX	05/21/15	2,390,000.00	6	4	1.0	7,500.0000	7,500.00

ITEM : 152012P DESCRIPTION : RAILROAD PROTECTIVE LIABILITY INSURANCE
UNITS : NUMBER OF CONTRACTS : 11 TOTAL QUANTITY : 11.0 AVERAGE WEIGHTED PRICE : $38,705.02

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14129	RT 7 HACKENSACK RIVER WITTPENN	N1	HUDSON	12/09/14	165,993,748.50	2	1	1.0	70,000.0000	70,000.00
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	1.0	20,000.0000	20,000.00
14158	ROUTE 21 RAMP F OVER NJ TRANSI	N1	PASSAIC	03/17/15	1,863,732.00	8	5	1.0	17,000.0000	17,000.00
15102	PROSPECT STREET BRIDGE OVER MO	N1	MORRIS	03/12/15	3,118,823.50	4	2	1.0	5,000.0000	5,000.00
15107	RT 46 FOX HILL RD TO COLUMBUS	N1	MORRIS	04/07/15	3,207,646.63	8	4	1.0	1,500.0000	1,500.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	1.0	295,000.0000	295,000.00
15118	RT. 45 MAIN ST. TO CHESTNUT ST	C1	GLOUCESTER	07/09/15	5,585,159.67	3	4	1.0	1,000.0000	1,000.00
15122	RT 37, RT 70 TO GSP / RT9 CONT	C1	OCEAN	11/05/15	2,964,633.51	1	4	1.0	755.2500	755.25
15128	RT 202 MILLER LANE TO PASSAIC	N1	SOMERSET	09/24/15	2,743,629.29	9	1	1.0	8,500.0000	8,500.00
15132	CENTERLINE RUMBLE STRIP INSTAL	N1	WARREN	10/01/15	2,775,444.12	1	14	1.0	3,000.0000	3,000.00
15143	CENTERLINE RUMBLE STRIP INSTAL	S1	OCEAN	10/20/15	3,483,271.15	1	14	1.0	4,000.0000	4,000.00

ITEM : 152015P DESCRIPTION : POLLUTION LIABILITY INSURANCE

UNITS : NUMBER OF CONTRACTS : 47 TOTAL QUANTITY : 47.0 AVERAGE WEIGHTED PRICE : $10,154.17

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .

14129	RT 7 HACKENSACK RIVER WITTPENN	N1	HUDSON	12/09/14	165,993,748.50	2	1	1.0	10,000.0000	10,000.00
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	1.0	50,000.0000	50,000.00
14145	ROUTE 287 FRANKLIN AVE (CR84)	N1	BERGAN	12/02/14	12,285,000.00	2	4	1.0	26,000.0000	26,000.00
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	1.0	1,000.0000	1,000.00
14156	MEDIAN CROSS OVER PROTECTION C	C1	MERCER	11/25/14	12,874,664.00	2	14	1.0	1.0000	1.00
14157	ROUTE 55 NORTHBOUND FROM LEAMI	S1	CUMBERLAND	03/05/15	3,607,000.00	4	4	1.0	1.0000	1.00
14158	ROUTE 21 RAMP F OVER NJ TRANSI	N1	PASSAIC	03/17/15	1,863,732.00	8	5	1.0	1.0000	1.00
14159	ROUTE 1 & 9, LOCAL AND EXPRESS	N1	ESSEX	02/26/15	8,688,389.25	8	4	1.0	10,000.0000	10,000.00
14160	RT. 22 WB OVER BURKE PARKWAY S	N1	UNION	02/26/15	2,024,669.50	8	5	1.0	1,000.0000	1,000.00
15101	ROUTE 495, ROUTE 1&9 / PATERSO	N1	HUDSON	03/03/15	4,946,344.67	3	10	1.0	18,000.0000	18,000.00
15102	PROSPECT STREET BRIDGE OVER MO	N1	MORRIS	03/12/15	3,118,823.50	4	2	1.0	1,500.0000	1,500.00
15105	ROUTE I-287, M.P. 61.8, GLASER	N1	BERGAN	03/31/15	279,626.00	4	13	1.0	500.0000	500.00
15106	RT 78, DRIFT RD / DALE RD TO R	N1	UNION	06/04/15	4,999,999.99	6	4	1.0	9,148.0000	9,148.00
15107	RT 46 FOX HILL RD TO COLUMBUS	N1	MORRIS	04/07/15	3,207,646.63	8	4	1.0	0.0100	0.01
15108	ROUTE 94, MOHICAN RD. TO KERR	N1	WARREN	04/16/15	2,689,098.98	7	4	1.0	1.0000	1.00
15109	ROUTE 31 PENNINGTON CIRCLE SAF	C1	MERCER	04/16/15	1,250,000.00	3	14	1.0	15,000.0000	15,000.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	1.0	45,000.0000	45,000.00
15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	1.0	100.0000	100.00
15112	ROUTE 208, BOULEVARD AVE TO RO	N1	BERGAN	06/09/15	3,787,000.00	3	4	1.0	33,388.0000	33,388.00
15113	ROUTE 31 NORTHBOUND MINNEAKONI	N1	HUNTERDON	05/28/15	2,482,615.47	5	2	1.0	6,420.2700	6,420.27
15114	RT 130 MAIN STREET TO ROUTE 1	C1	MIDDLESEX	06/23/15	11,729,718.23	7	4	1.0	3,000.0000	3,000.00
15115	RE-ADVERTISEMENT OF RT 19 CR	N1	PASSAIC	05/19/15	3,969,000.00	7	13	1.0	10,000.0000	10,000.00
15116	ROUTE 94, ROUTE 15 (LAFAYETTE	N1	SUSSEX	07/07/15	2,963,295.00	5	4	1.0	11,000.0000	11,000.00
15117	CR 537 (MONMOUTH RD), BRIDGE O	C1	OCEAN	06/25/15	1,786,462.31	9	2	1.0	5,000.0000	5,000.00
15118	RT. 45 MAIN ST. TO CHESTNUT ST	C1	GLOUCESTER	07/09/15	5,585,159.67	3	4	1.0	100.0000	100.00
15119	ROUTE 80 WB INTERCHANGE 1 TO C	N1	WARREN	07/14/15	7,751,636.05	4	4	1.0	18,000.0000	18,000.00
15120	RT.83 RT 47 TO RT 9	S1	CAPE MAY	11/19/15	2,487,456.46	3	4	1.0	2,992.5000	2,992.50
15121	ROUTE 280 RAMP 2P OVER CR577	N1	ESSEX	09/03/15	1,077,000.00	5	2	1.0	9,000.0000	9,000.00
15122	RT 37, RT 70 TO GSP / RT9 CONT	C1	OCEAN	11/05/15	2,964,633.51	1	4	1.0	2,800.0000	2,800.00
15125	MATAWAN ROAD (CR 516) OVER ROU	C1	MIDDLESEX	09/29/15	2,486,416.20	8	2	1.0	7,500.0000	7,500.00
15126	RT. 9 RESURFACING FROM GEORGIA	C1	MONMOUTH	10/01/15	6,597,000.00	7	4	1.0	10,000.0000	10,000.00
15128	RT 202 MILLER LANE TO PASSAIC	N1	SOMERSET	09/24/15	2,743,629.29	9	1	1.0	10,090.0000	10,090.00
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	1.0	40,000.0000	40,000.00
15130	ROUTE 130 CRYSTAL LAKE DAM CON	S1	BURLINGTON	10/22/15	4,639,067.23	2	2	1.0	100.0000	100.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	1.0	1.0000	1.00
15132	CENTERLINE RUMBLE STRIP INSTAL	N1	WARREN	10/01/15	2,775,444.12	1	14	1.0	14,000.0000	14,000.00
15133	ROUTE 27 OVER CARTER'S BROOK A	C1	SOMERSET	10/22/15	3,376,454.00	5	2	1.0	13,000.0000	13,000.00
15134	ROUTE 9 NORTHFIELD SIDEWALK RE	S1	ATLANTIC	09/29/15	1,130,315.00	3	6	1.0	1,500.0000	1,500.00
15136	RT 80 RAMP B (RT 46 WB TO RT 8	N1	MORRIS	10/08/15	1,424,000.00	4	2	1.0	9,000.0000	9,000.00
15137	RT. 206 OVER CLARKS CREEK AND	S1	ATLANTIC	11/19/15	5,161,259.91	7	2	1.0	5,000.0000	5,000.00
15138	RT 80, ROUTE 46 TO CHERRY HILL	N1	MORRIS	10/22/15	6,484,876.00	1	8	1.0	1.0000	1.00
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	1.0	25,000.0000	25,000.00
15141	GENERATOR USAGE AND CONTROLLER	C1	MERCER	10/29/15	3,027,320.40	3	7	1.0	14,000.0000	14,000.00
15143	CENTERLINE RUMBLE STRIP INSTAL	S1	OCEAN	10/20/15	3,483,271.15	1	14	1.0	16,500.0000	16,500.00
15144	CENTERLINE RUMBLE STRIP INSTAL	C1	STATE WIDE	10/20/15	1,478,335.58	3	14	1.0	14,000.0000	14,000.00
15145	ROUTE 77/CR 538(SWEDESBORO-HA	S1	GLOUCESTER	10/27/15	759,941.57	3	6	1.0	8,600.0000	8,600.00
15147	RT 9, GSP RAMP TO WESTECUNK CR	S1	OCEAN	11/24/15	3,729,000.00	7	4	1.0	1.0000	1.00

ITEM : 153003P DESCRIPTION : PROGRESS SCHEDULE

UNITS : LUMP SUM NUMBER OF CONTRACTS : 45 TOTAL QUANTITY : 45.0 AVERAGE WEIGHTED PRICE : $6,916.03

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price

14129	RT 7 HACKENSACK RIVER WITTPENN	N1	HUDSON	12/09/14	165,993,748.50	2	1	1.0	30,000.0000	30,000.00
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	1.0	9,122.7000	9,122.70
14145	ROUTE 287 FRANKLIN AVE (CR84)	N1	BERGAN	12/02/14	12,285,000.00	2	4	1.0	5,300.0000	5,300.00
14149	ROUTE 9, ROUTE 109 TO EGERT RO	S1	CAPE MAY	12/18/14	6,184,137.25	3	4	1.0	1,000.0000	1,000.00
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	1.0	15,000.0000	15,000.00
14156	MEDIAN CROSS OVER PROTECTION C	C1	MERCER	11/25/14	12,874,664.00	2	14	1.0	5,000.0000	5,000.00
14157	ROUTE 55 NORTHBOUND FROM LEAMI	S1	CUMBERLAND	03/05/15	3,607,000.00	4	4	1.0	1,500.0000	1,500.00
14159	ROUTE 1 & 9, LOCAL AND EXPRESS	N1	ESSEX	02/26/15	8,688,389.25	8	4	1.0	10,225.0000	10,225.00
14160	RT. 22 WB OVER BURKE PARKWAY S	N1	UNION	02/26/15	2,024,669.50	8	5	1.0	5,000.0000	5,000.00
15101	ROUTE 495, ROUTE 1&9 / PATERSO	N1	HUDSON	03/03/15	4,946,344.67	3	10	1.0	6,300.0000	6,300.00
15102	PROSPECT STREET BRIDGE OVER MO	N1	MORRIS	03/12/15	3,118,823.50	4	2	1.0	5,000.0000	5,000.00
15104	ROUTE 1 SB FROM RT 91 CONNECTO	N1	MIDDLESEX	05/21/15	2,390,000.00	6	4	1.0	4,000.0000	4,000.00
15106	RT 78, DRIFT RD / DALE RD TO R	N1	UNION	06/04/15	4,999,999.99	6	4	1.0	4,331.2500	4,331.25
15107	RT 46 FOX HILL RD TO COLUMBUS	N1	MORRIS	04/07/15	3,207,646.63	8	4	1.0	3,000.0000	3,000.00
15108	ROUTE 94, MOHICAN RD. TO KERR	N1	WARREN	04/16/15	2,689,098.98	7	4	1.0	2,500.0000	2,500.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	1.0	25,000.0000	25,000.00
15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	1.0	5,000.0000	5,000.00
15112	ROUTE 208, BOULEVARD AVE TO RO	N1	BERGAN	06/09/15	3,787,000.00	3	4	1.0	6,500.0000	6,500.00
15113	ROUTE 31 NORTHBOUND MINNEAKONI	N1	HUNTERDON	05/28/15	2,482,615.47	5	2	1.0	3,281.2500	3,281.25
15114	RT 130 MAIN STREET TO ROUTE 1	C1	MIDDLESEX	06/23/15	11,729,718.23	7	4	1.0	7,500.0000	7,500.00
15115	RE-ADVERTISEMENT OF RT 19 CR	N1	PASSAIC	05/19/15	3,969,000.00	7	13	1.0	10,000.0000	10,000.00
15116	ROUTE 94, ROUTE 15 (LAFAYETTE	N1	SUSSEX	07/07/15	2,963,295.00	5	4	1.0	1,500.0000	1,500.00
15117	CR 537 (MONMOUTH RD), BRIDGE O	C1	OCEAN	06/25/15	1,786,462.31	9	2	1.0	0.0100	0.01
15118	RT. 45 MAIN ST. TO CHESTNUT ST	C1	GLOUCESTER	07/09/15	5,585,159.67	3	4	1.0	1,000.0000	1,000.00
15119	ROUTE 80 WB INTERCHANGE 1 TO C	N1	WARREN	07/14/15	7,751,636.05	4	4	1.0	10,000.0000	10,000.00
15120	RT.83 RT 47 TO RT 9	S1	CAPE MAY	11/19/15	2,487,456.46	3	4	1.0	2,000.0000	2,000.00
15121	ROUTE 280 RAMP 2P OVER CR577	N1	ESSEX	09/03/15	1,077,000.00	5	2	1.0	1,500.0000	1,500.00
15122	RT 37, RT 70 TO GSP / RT9 CONT	C1	OCEAN	11/05/15	2,964,633.51	1	4	1.0	5,500.0000	5,500.00
15125	MATAWAN ROAD (CR 516) OVER ROU	C1	MIDDLESEX	09/29/15	2,486,416.20	8	2	1.0	1,500.0000	1,500.00
15126	RT. 9 RESURFACING FROM GEORGIA	C1	MONMOUTH	10/01/15	6,597,000.00	7	4	1.0	12,000.0000	12,000.00
15128	RT 202 MILLER LANE TO PASSAIC	N1	SOMERSET	09/24/15	2,743,629.29	9	1	1.0	4,180.0000	4,180.00
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	1.0	8,500.0000	8,500.00
15130	ROUTE 130 CRYSTAL LAKE DAM CON	S1	BURLINGTON	10/22/15	4,639,067.23	2	2	1.0	2,500.0000	2,500.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	1.0	2,500.0000	2,500.00
15132	CENTERLINE RUMBLE STRIP INSTAL	N1	WARREN	10/01/15	2,775,444.12	1	14	1.0	10,000.0000	10,000.00
15133	ROUTE 27 OVER CARTER'S BROOK A	C1	SOMERSET	10/22/15	3,376,454.00	5	2	1.0	8,500.0000	8,500.00
15134	ROUTE 9 NORTHFIELD SIDEWALK RE	S1	ATLANTIC	09/29/15	1,130,315.00	3	6	1.0	30,000.0000	30,000.00
15136	RT 80 RAMP B (RT 46 WB TO RT 8	N1	MORRIS	10/08/15	1,424,000.00	4	2	1.0	1,500.0000	1,500.00
15137	RT. 206 OVER CLARKS CREEK AND	S1	ATLANTIC	11/19/15	5,161,259.91	7	2	1.0	1.0000	1.00
15138	RT 80, ROUTE 46 TO CHERRY HILL	N1	MORRIS	10/22/15	6,484,876.00	1	8	1.0	3,500.0000	3,500.00
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	1.0	15,000.0000	15,000.00
15141	GENERATOR USAGE AND CONTROLLER	C1	MERCER	10/29/15	3,027,320.40	3	7	1.0	5,000.0000	5,000.00
15143	CENTERLINE RUMBLE STRIP INSTAL	S1	OCEAN	10/20/15	3,483,271.15	1	14	1.0	15,000.0000	15,000.00
15145	ROUTE 77/CR 538(SWEDESBORO-HA	S1	GLOUCESTER	10/27/15	759,941.57	3	6	1.0	2,500.0000	2,500.00
15147	RT 9, GSP RAMP TO WESTECUNK CR	S1	OCEAN	11/24/15	3,729,000.00	7	4	1.0	2,980.3600	2,980.36

ITEM : 153005M DESCRIPTION : PROGRESS SCHEDULE UPDATE

UNITS : UNIT NUMBER OF CONTRACTS : 32 TOTAL QUANTITY : 288.0 AVERAGE WEIGHTED PRICE : $697.48

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Work Bids	Type	Bid Quanity	Unit Price	Total Price .

14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	43.0	750.0000	32,250.00
15106	RT 78, DRIFT RD / DALE RD TO R	N1	UNION	06/04/15	4,999,999.99	6	4	3.0	624.7500	1,874.25
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	39.0	1,000.0000	39,000.00
15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	14.0	500.0000	7,000.00
15112	ROUTE 208, BOULEVARD AVE TO RO	N1	BERGAN	06/09/15	3,787,000.00	3	4	4.0	1,000.0000	4,000.00
15113	ROUTE 31 NORTHBOUND MINNEAKONI	N1	HUNTERDON	05/28/15	2,482,615.47	5	2	3.0	519.7500	1,559.25
15114	RT 130 MAIN STREET TO ROUTE 1	C1	MIDDLESEX	06/23/15	11,729,718.23	7	4	6.0	600.0000	3,600.00
15115	RE-ADVERTISEMENT OF RT 19 CR	N1	PASSAIC	05/19/15	3,969,000.00	7	13	5.0	500.0000	2,500.00
15116	ROUTE 94, ROUTE 15 (LAFAYETTE	N1	SUSSEX	07/07/15	2,963,295.00	5	4	3.0	250.0000	750.00
15117	CR 537 (MONMOUTH RD), BRIDGE O	C1	OCEAN	06/25/15	1,786,462.31	9	2	5.0	0.0100	0.05
15118	RT. 45 MAIN ST. TO CHESTNUT ST	C1	GLOUCESTER	07/09/15	5,585,159.67	3	4	6.0	200.0000	1,200.00
15119	ROUTE 80 WB INTERCHANGE 1 TO C	N1	WARREN	07/14/15	7,751,636.05	4	4	2.0	200.0000	400.00
15120	RT.83 RT 47 TO RT 9	S1	CAPE MAY	11/19/15	2,487,456.46	3	4	1.0	1,000.0000	1,000.00
15121	ROUTE 280 RAMP 2P OVER CR577	N1	ESSEX	09/03/15	1,077,000.00	5	2	5.0	250.0000	1,250.00
15122	RT 37, RT 70 TO GSP / RT9 CONT	C1	OCEAN	11/05/15	2,964,633.51	1	4	5.0	3,000.0000	15,000.00
15125	MATAWAN ROAD (CR 516) OVER ROU	C1	MIDDLESEX	09/29/15	2,486,416.20	8	2	7.0	100.0000	700.00
15126	RT. 9 RESURFACING FROM GEORGIA	C1	MONMOUTH	10/01/15	6,597,000.00	7	4	5.0	650.0000	3,250.00
15128	RT 202 MILLER LANE TO PASSAIC	N1	SOMERSET	09/24/15	2,743,629.29	9	1	4.0	660.0000	2,640.00
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	12.0	1,250.0000	15,000.00
15130	ROUTE 130 CRYSTAL LAKE DAM CON	S1	BURLINGTON	10/22/15	4,639,067.23	2	2	8.0	600.0000	4,800.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	30.0	300.0000	9,000.00
15132	CENTERLINE RUMBLE STRIP INSTAL	N1	WARREN	10/01/15	2,775,444.12	1	14	2.0	250.0000	500.00
15133	ROUTE 27 OVER CARTER'S BROOK A	C1	SOMERSET	10/22/15	3,376,454.00	5	2	10.0	500.0000	5,000.00
15134	ROUTE 9 NORTHFIELD SIDEWALK RE	S1	ATLANTIC	09/29/15	1,130,315.00	3	6	3.0	2,000.0000	6,000.00
15136	RT 80 RAMP B (RT 46 WB TO RT 8	N1	MORRIS	10/08/15	1,424,000.00	4	2	6.0	250.0000	1,500.00
15137	RT. 206 OVER CLARKS CREEK AND	S1	ATLANTIC	11/19/15	5,161,259.91	7	2	8.0	0.0100	0.08
15138	RT 80, ROUTE 46 TO CHERRY HILL	N1	MORRIS	10/22/15	6,484,876.00	1	8	9.0	100.0000	900.00
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	23.0	1,400.0000	32,200.00
15141	GENERATOR USAGE AND CONTROLLER	C1	MERCER	10/29/15	3,027,320.40	3	7	6.0	750.0000	4,500.00
15143	CENTERLINE RUMBLE STRIP INSTAL	S1	OCEAN	10/20/15	3,483,271.15	1	14	2.0	500.0000	1,000.00
15145	ROUTE 77/CR 538(SWEDESBORO-HA	S1	GLOUCESTER	10/27/15	759,941.57	3	6	4.0	0.0100	0.04
15147	RT 9, GSP RAMP TO WESTECUNK CR	S1	OCEAN	11/24/15	3,729,000.00	7	4	5.0	500.0000	2,500.00

ITEM : 153006P DESCRIPTION : PROGRESS SCHEDULE UPDATE
UNITS : UNIT NUMBER OF CONTRACTS : 13 TOTAL QUANTITY : 98.0 AVERAGE WEIGHTED PRICE : $995.69

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14129	RT 7 HACKENSACK RIVER WITTPENN	N1	HUDSON	12/09/14	165,993,748.50	2	1	18.0	2,000.0000	36,000.00
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	23.0	907.7100	20,877.33
14145	ROUTE 287 FRANKLIN AVE (CR84)	N1	BERGAN	12/02/14	12,285,000.00	2	4	6.0	725.0000	4,350.00
14149	ROUTE 9, ROUTE 109 TO EGERT RO	S1	CAPE MAY	12/18/14	6,184,137.25	3	4	9.0	50.0000	450.00
14156	MEDIAN CROSS OVER PROTECTION C	C1	MERCER	11/25/14	12,874,664.00	2	14	5.0	100.0000	500.00
14157	ROUTE 55 NORTHBOUND FROM LEAMI	S1	CUMBERLAND	03/05/15	3,607,000.00	4	4	3.0	500.0000	1,500.00
14159	ROUTE 1 & 9, LOCAL AND EXPRESS	N1	ESSEX	02/26/15	8,688,389.25	8	4	6.0	700.0000	4,200.00
14160	RT. 22 WB OVER BURKE PARKWAY S	N1	UNION	02/26/15	2,024,669.50	8	5	8.0	550.0000	4,400.00
15101	ROUTE 495, ROUTE 1&9 / PATERSO	N1	HUDSON	03/03/15	4,946,344.67	3	10	6.0	650.0000	3,900.00
15102	PROSPECT STREET BRIDGE OVER MO	N1	MORRIS	03/12/15	3,118,823.50	4	2	3.0	5,000.0000	15,000.00

15104	ROUTE 1 SB FROM RT 91 CONNECTO	N1	MIDDLESEX	05/21/15	2,390,000.00	6	4	4.0	650.0000	2,600.00
15107	RT 46 FOX HILL RD TO COLUMBUS	N1	MORRIS	04/07/15	3,207,646.63	8	4	3.0	1,000.0000	3,000.00
15108	ROUTE 94, MOHICAN RD. TO KERR	N1	WARREN	04/16/15	2,689,098.98	7	4	4.0	200.0000	800.00

ITEM : 153009P DESCRIPTION : BAR CHART PROGRESS SCHEDULE AND UPDATES
UNITS : LUMP SUM NUMBER OF CONTRACTS : 4 TOTAL QUANTITY : 4.0 AVERAGE WEIGHTED PRICE : $5,375.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14158	ROUTE 21 RAMP F OVER NJ TRANSI	N1	PASSAIC	03/17/15	1,863,732.00	8	5	1.0	3,000.0000	3,000.00
15105	ROUTE I-287, M.P. 61.8, GLASER	N1	BERGAN	03/31/15	279,626.00	4	13	1.0	4,500.0000	4,500.00
15109	ROUTE 31 PENNINGTON CIRCLE SAF	C1	MERCER	04/16/15	1,250,000.00	3	14	1.0	4,000.0000	4,000.00
15144	CENTERLINE RUMBLE STRIP INSTAL	C1	STATE WIDE	10/20/15	1,478,335.58	3	14	1.0	10,000.0000	10,000.00

ITEM : 153011M DESCRIPTION : TRAINEES
UNITS : HOUR NUMBER OF CONTRACTS : 24 TOTAL QUANTITY : 52,080.0 AVERAGE WEIGHTED PRICE : $2.03

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	6,610.0	1.0000	6,610.00
15106	RT 78, DRIFT RD / DALE RD TO R	N1	UNION	06/04/15	4,999,999.99	6	4	300.0	1.0000	300.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	12,360.0	1.0000	12,360.00
15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	3,900.0	0.0100	39.00
15112	ROUTE 208, BOULEVARD AVE TO RO	N1	BERGAN	06/09/15	3,787,000.00	3	4	600.0	1.0000	600.00
15113	ROUTE 31 NORTHBOUND MINNEAKONI	N1	HUNTERDON	05/28/15	2,482,615.47	5	2	1,050.0	1.0000	1,050.00
15114	RT 130 MAIN STREET TO ROUTE 1	C1	MIDDLESEX	06/23/15	11,729,718.23	7	4	3,970.0	0.0100	39.70
15115	RE-ADVERTISEMENT OF RT 19 CR	N1	PASSAIC	05/19/15	3,969,000.00	7	13	1,050.0	1.0000	1,050.00
15117	CR 537 (MONMOUTH RD), BRIDGE O	C1	OCEAN	06/25/15	1,786,462.31	9	2	1,300.0	0.0100	13.00
15121	ROUTE 280 RAMP 2P OVER CR577	N1	ESSEX	09/03/15	1,077,000.00	5	2	300.0	1.0000	300.00
15125	MATAWAN ROAD (CR 516) OVER ROU	C1	MIDDLESEX	09/29/15	2,486,416.20	8	2	1,000.0	1.0000	1,000.00
15126	RT. 9 RESURFACING FROM GEORGIA	C1	MONMOUTH	10/01/15	6,597,000.00	7	4	300.0	1.0000	300.00
15128	RT 202 MILLER LANE TO PASSAIC	N1	SOMERSET	09/24/15	2,743,629.29	9	1	2,000.0	3.0000	6,000.00
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	2,100.0	10.0000	21,000.00
15130	ROUTE 130 CRYSTAL LAKE DAM CON	S1	BURLINGTON	10/22/15	4,639,067.23	2	2	2,560.0	0.0100	25.60
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	2,040.0	0.0100	20.40
15132	CENTERLINE RUMBLE STRIP INSTAL	N1	WARREN	10/01/15	2,775,444.12	1	14	600.0	0.0100	6.00
15133	ROUTE 27 OVER CARTER'S BROOK A	C1	SOMERSET	10/22/15	3,376,454.00	5	2	760.0	25.0000	19,000.00
15134	ROUTE 9 NORTHFIELD SIDEWALK RE	S1	ATLANTIC	09/29/15	1,130,315.00	3	6	1,050.0	1.0000	1,050.00
15136	RT 80 RAMP B (RT 46 WB TO RT 8	N1	MORRIS	10/08/15	1,424,000.00	4	2	3,500.0	1.0000	3,500.00
15137	RT. 206 OVER CLARKS CREEK AND	S1	ATLANTIC	11/19/15	5,161,259.91	7	2	300.0	0.0100	3.00
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	3,120.0	10.0000	31,200.00
15141	GENERATOR USAGE AND CONTROLLER	C1	MERCER	10/29/15	3,027,320.40	3	7	560.0	0.0100	5.60
15145	ROUTE 77/CR 538(SWEDESBORO-HA	S1	GLOUCESTER	10/27/15	759,941.57	3	6	750.0	0.0100	7.50

ITEM : 153012P DESCRIPTION : TRAINEES
UNITS : HOUR NUMBER OF CONTRACTS : 10 TOTAL QUANTITY : 14,950.0 AVERAGE WEIGHTED PRICE : $1.36

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	3,800.0	1.0000	3,800.00

14145	ROUTE 287 FRANKLIN AVE (CR84)	N1	BERGAN	12/02/14	12,285,000.00	2	4	2,350.0	0.0100	23.50
14149	ROUTE 9, ROUTE 109 TO EGERT RO	S1	CAPE MAY	12/18/14	6,184,137.25	3	4	1,100.0	0.0100	11.00
14156	MEDIAN CROSS OVER PROTECTION C	C1	MERCER	11/25/14	12,874,664.00	2	14	600.0	1.0000	600.00
14157	ROUTE 55 NORTHBOUND FROM LEAMI	S1	CUMBERLAND	03/05/15	3,607,000.00	4	4	1,300.0	1.0000	1,300.00

14158	ROUTE 21 RAMP F OVER NJ TRANSI	N1	PASSAIC	03/17/15	1,863,732.00	8	5	600.0	1.0000	600.00
14159	ROUTE 1 & 9, LOCAL AND EXPRESS	N1	ESSEX	02/26/15	8,688,389.25	8	4	2,200.0	5.0000	11,000.00
14160	RT. 22 WB OVER BURKE PARKWAY S	N1	UNION	02/26/15	2,024,669.50	8	5	600.0	1.0000	600.00
15102	PROSPECT STREET BRIDGE OVER MO	N1	MORRIS	03/12/15	3,118,823.50	4	2	1,050.0	1.0000	1,050.00
15104	ROUTE 1 SB FROM RT 91 CONNECTO	N1	MIDDLESEX	05/21/15	2,390,000.00	6	4	1,350.0	1.0000	1,350.00

ITEM : 154003P DESCRIPTION : MOBILIZATION
UNITS : LUMP SUM NUMBER OF CONTRACTS : 49 TOTAL QUANTITY : 49.0 AVERAGE WEIGHTED PRICE : $988,544.21

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14129	RT 7 HACKENSACK RIVER WITTPENN	N1	HUDSON	12/09/14	165,993,748.50	2	1	1.0	16400000.000	16400000.00
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	1.0	5000000.0000	5,000,000.00
14145	ROUTE 287 FRANKLIN AVE (CR84)	N1	BERGAN	12/02/14	12,285,000.00	2	4	1.0	1226319.5000	1,226,319.50
14149	ROUTE 9, ROUTE 109 TO EGERT RO	S1	CAPE MAY	12/18/14	6,184,137.25	3	4	1.0	500,000.0000	500,000.00
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	1.0	2504000.0000	2,504,000.00
14156	MEDIAN CROSS OVER PROTECTION C	C1	MERCER	11/25/14	12,874,664.00	2	14	1.0	514,669.0500	514,669.05
14157	ROUTE 55 NORTHBOUND FROM LEAMI	S1	CUMBERLAND	03/05/15	3,607,000.00	4	4	1.0	232,922.2000	232,922.20
14158	ROUTE 21 RAMP F OVER NJ TRANSI	N1	PASSAIC	03/17/15	1,863,732.00	8	5	1.0	186,300.0000	186,300.00
14159	ROUTE 1 & 9, LOCAL AND EXPRESS	N1	ESSEX	02/26/15	8,688,389.25	8	4	1.0	784,520.0000	784,520.00
14160	RT. 22 WB OVER BURKE PARKWAY S	N1	UNION	02/26/15	2,024,669.50	8	5	1.0	101,546.0000	101,546.00
15101	ROUTE 495, ROUTE 1&9 / PATERSO	N1	HUDSON	03/03/15	4,946,344.67	3	10	1.0	461,000.0000	461,000.00
15102	PROSPECT STREET BRIDGE OVER MO	N1	MORRIS	03/12/15	3,118,823.50	4	2	1.0	350,000.0000	350,000.00
15104	ROUTE 1 SB FROM RT 91 CONNECTO	N1	MIDDLESEX	05/21/15	2,390,000.00	6	4	1.0	42,321.4600	42,321.46
15105	ROUTE I-287, M.P. 61.8, GLASER	N1	BERGAN	03/31/15	279,626.00	4	13	1.0	95,000.0000	95,000.00
15106	RT 78, DRIFT RD / DALE RD TO R	N1	UNION	06/04/15	4,999,999.99	6	4	1.0	241,120.5100	241,120.51
15107	RT 46 FOX HILL RD TO COLUMBUS	N1	MORRIS	04/07/15	3,207,646.63	8	4	1.0	45,600.0000	45,600.00
15108	ROUTE 94, MOHICAN RD. TO KERR	N1	WARREN	04/16/15	2,689,098.98	7	4	1.0	20,000.0000	20,000.00
15109	ROUTE 31 PENNINGTON CIRCLE SAF	C1	MERCER	04/16/15	1,250,000.00	3	14	1.0	125,000.0000	125,000.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	1.0	9300000.0000	9,300,000.00
15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	1.0	680,000.0000	680,000.00
15112	ROUTE 208, BOULEVARD AVE TO RO	N1	BERGAN	06/09/15	3,787,000.00	3	4	1.0	210,000.0000	210,000.00
15113	ROUTE 31 NORTHBOUND MINNEAKONI	N1	HUNTERDON	05/28/15	2,482,615.47	5	2	1.0	237,500.0000	237,500.00
15114	RT 130 MAIN STREET TO ROUTE 1	C1	MIDDLESEX	06/23/15	11,729,718.23	7	4	1.0	800,000.0000	800,000.00
15115	RE-ADVERTISEMENT OF RT 19 CR	N1	PASSAIC	05/19/15	3,969,000.00	7	13	1.0	219,248.0000	219,248.00
15116	ROUTE 94, ROUTE 15 (LAFAYETTE	N1	SUSSEX	07/07/15	2,963,295.00	5	4	1.0	272,000.0400	272,000.04
15117	CR 537 (MONMOUTH RD), BRIDGE O	C1	OCEAN	06/25/15	1,786,462.31	9	2	1.0	84,000.0000	84,000.00
15118	RT. 45 MAIN ST. TO CHESTNUT ST	C1	GLOUCESTER	07/09/15	5,585,159.67	3	4	1.0	272,000.0000	272,000.00
15119	ROUTE 80 WB INTERCHANGE 1 TO C	N1	WARREN	07/14/15	7,751,636.05	4	4	1.0	470,000.0000	470,000.00
15120	RT.83 RT 47 TO RT 9	S1	CAPE MAY	11/19/15	2,487,456.46	3	4	1.0	248,000.0000	248,000.00
15121	ROUTE 280 RAMP 2P OVER CR577	N1	ESSEX	09/03/15	1,077,000.00	5	2	1.0	107,700.0000	107,700.00
15122	RT 37, RT 70 TO GSP / RT9 CONT	C1	OCEAN	11/05/15	2,964,633.51	1	4	1.0	268,000.0000	268,000.00
15125	MATAWAN ROAD (CR 516) OVER ROU	C1	MIDDLESEX	09/29/15	2,486,416.20	8	2	1.0	240,000.0000	240,000.00
15126	RT. 9 RESURFACING FROM GEORGIA	C1	MONMOUTH	10/01/15	6,597,000.00	7	4	1.0	111,067.0300	111,067.03
15128	RT 202 MILLER LANE TO PASSAIC	N1	SOMERSET	09/24/15	2,743,629.29	9	1	1.0	478,300.0000	478,300.00
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	1.0	673,841.9900	673,841.99
15130	ROUTE 130 CRYSTAL LAKE DAM CON	S1	BURLINGTON	10/22/15	4,639,067.23	2	2	1.0	440,000.0000	440,000.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	1.0	850,000.0000	850,000.00

15132	CENTERLINE RUMBLE STRIP INSTAL	N1	WARREN	10/01/15	2,775,444.12	1	14	1.0	277,500.0000	277,500.00
15133	ROUTE 27 OVER CARTER'S BROOK A	C1	SOMERSET	10/22/15	3,376,454.00	5	2	1.0	320,000.0000	320,000.00
15134	ROUTE 9 NORTHFIELD SIDEWALK RE	S1	ATLANTIC	09/29/15	1,130,315.00	3	6	1.0	42,000.0000	42,000.00
15136	RT 80 RAMP B (RT 46 WB TO RT 8	N1	MORRIS	10/08/15	1,424,000.00	4	2	1.0	142,400.0000	142,400.00

15137	RT. 206 OVER CLARKS CREEK AND	S1	ATLANTIC	11/19/15	5,161,259.91	7	2	1.0	490,000.0000	490,000.00
15138	RT 80, ROUTE 46 TO CHERRY HILL	N1	MORRIS	10/22/15	6,484,876.00	1	8	1.0	232,000.0000	232,000.00
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	1.0	1372900.6200	1,372,900.62
15141	GENERATOR USAGE AND CONTROLLER	C1	MERCER	10/29/15	3,027,320.40	3	7	1.0	192,390.0000	192,390.00
15143	CENTERLINE RUMBLE STRIP INSTAL	S1	OCEAN	10/20/15	3,483,271.15	1	14	1.0	345,000.0000	345,000.00
15144	CENTERLINE RUMBLE STRIP INSTAL	C1	STATE WIDE	10/20/15	1,478,335.58	3	14	1.0	147,500.0000	147,500.00
15145	ROUTE 77/CR 538(SWEDESBORO-HA	S1	GLOUCESTER	10/27/15	759,941.57	3	6	1.0	70,000.0000	70,000.00
15147	RT 9, GSP RAMP TO WESTECUNK CR	S1	OCEAN	11/24/15	3,729,000.00	7	4	1.0	15,000.0000	15,000.00

ITEM : 155006M DESCRIPTION : FIELD OFFICE TYPE B SET UP
UNITS : UNIT NUMBER OF CONTRACTS : 28 TOTAL QUANTITY : 28.0 AVERAGE WEIGHTED PRICE : $22,821.07

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14158	ROUTE 21 RAMP F OVER NJ TRANSI	N1	PASSAIC	03/17/15	1,863,732.00	8	5	1.0	20,000.0000	20,000.00
14160	RT. 22 WB OVER BURKE PARKWAY S	N1	UNION	02/26/15	2,024,669.50	8	5	1.0	20,000.0000	20,000.00
15101	ROUTE 495, ROUTE 1&9 / PATERSO	N1	HUDSON	03/03/15	4,946,344.67	3	10	1.0	31,490.0000	31,490.00
15104	ROUTE 1 SB FROM RT 91 CONNECTO	N1	MIDDLESEX	05/21/15	2,390,000.00	6	4	1.0	22,000.0000	22,000.00
15105	ROUTE I-287, M.P. 61.8, GLASER	N1	BERGAN	03/31/15	279,626.00	4	13	1.0	5,000.0000	5,000.00
15107	RT 46 FOX HILL RD TO COLUMBUS	N1	MORRIS	04/07/15	3,207,646.63	8	4	1.0	28,000.0000	28,000.00
15108	ROUTE 94, MOHICAN RD. TO KERR	N1	WARREN	04/16/15	2,689,098.98	7	4	1.0	10,000.0000	10,000.00
15109	ROUTE 31 PENNINGTON CIRCLE SAF	C1	MERCER	04/16/15	1,250,000.00	3	14	1.0	25,000.0000	25,000.00
15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	1.0	20,000.0000	20,000.00
15112	ROUTE 208, BOULEVARD AVE TO RO	N1	BERGAN	06/09/15	3,787,000.00	3	4	1.0	30,000.0000	30,000.00
15115	RE-ADVERTISEMENT OF RT 19 CR	N1	PASSAIC	05/19/15	3,969,000.00	7	13	1.0	20,000.0000	20,000.00
15117	CR 537 (MONMOUTH RD), BRIDGE O	C1	OCEAN	06/25/15	1,786,462.31	9	2	1.0	25,000.0000	25,000.00
15120	RT.83 RT 47 TO RT 9	S1	CAPE MAY	11/19/15	2,487,456.46	3	4	1.0	25,000.0000	25,000.00
15121	ROUTE 280 RAMP 2P OVER CR577	N1	ESSEX	09/03/15	1,077,000.00	5	2	1.0	2,500.0000	2,500.00
15122	RT 37, RT 70 TO GSP / RT9 CONT	C1	OCEAN	11/05/15	2,964,633.51	1	4	1.0	35,000.0000	35,000.00
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	1.0	50,000.0000	50,000.00
15130	ROUTE 130 CRYSTAL LAKE DAM CON	S1	BURLINGTON	10/22/15	4,639,067.23	2	2	1.0	25,000.0000	25,000.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	1.0	20,000.0000	20,000.00
15132	CENTERLINE RUMBLE STRIP INSTAL	N1	WARREN	10/01/15	2,775,444.12	1	14	1.0	25,000.0000	25,000.00
15134	ROUTE 9 NORTHFIELD SIDEWALK RE	S1	ATLANTIC	09/29/15	1,130,315.00	3	6	1.0	15,000.0000	15,000.00
15136	RT 80 RAMP B (RT 46 WB TO RT 8	N1	MORRIS	10/08/15	1,424,000.00	4	2	1.0	2,500.0000	2,500.00
15137	RT. 206 OVER CLARKS CREEK AND	S1	ATLANTIC	11/19/15	5,161,259.91	7	2	1.0	29,000.0000	29,000.00
15138	RT 80, ROUTE 46 TO CHERRY HILL	N1	MORRIS	10/22/15	6,484,876.00	1	8	1.0	60,000.0000	60,000.00
15141	GENERATOR USAGE AND CONTROLLER	C1	MERCER	10/29/15	3,027,320.40	3	7	1.0	22,500.0000	22,500.00
15143	CENTERLINE RUMBLE STRIP INSTAL	S1	OCEAN	10/20/15	3,483,271.15	1	14	1.0	30,000.0000	30,000.00
15144	CENTERLINE RUMBLE STRIP INSTAL	C1	STATE WIDE	10/20/15	1,478,335.58	3	14	1.0	25,000.0000	25,000.00
15145	ROUTE 77/CR 538(SWEDESBORO-HA	S1	GLOUCESTER	10/27/15	759,941.57	3	6	1.0	6,000.0000	6,000.00
15147	RT 9, GSP RAMP TO WESTECUNK CR	S1	OCEAN	11/24/15	3,729,000.00	7	4	1.0	10,000.0000	10,000.00

ITEM : 155009M DESCRIPTION : FIELD OFFICE TYPE C SET UP
UNITS : UNIT NUMBER OF CONTRACTS : 15 TOTAL QUANTITY : 15.0 AVERAGE WEIGHTED PRICE : $34,324.67

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .

14145	ROUTE 287 FRANKLIN AVE (CR84)	N1	BERGAN	12/02/14	12,285,000.00	2	4	1.0	35,000.0000	35,000.00
14149	ROUTE 9, ROUTE 109 TO EGERT RO	S1	CAPE MAY	12/18/14	6,184,137.25	3	4	1.0	40,000.0000	40,000.00
14156	MEDIAN CROSS OVER PROTECTION C	C1	MERCER	11/25/14	12,874,664.00	2	14	1.0	40,000.0000	40,000.00

14157	ROUTE 55 NORTHBOUND FROM LEAMI	S1	CUMBERLAND	03/05/15	3,607,000.00	4	4	1.0	25,000.0000	25,000.00
14159	ROUTE 1 & 9, LOCAL AND EXPRESS	N1	ESSEX	02/26/15	8,688,389.25	8	4	1.0	27,000.0000	27,000.00
15102	PROSPECT STREET BRIDGE OVER MO	N1	MORRIS	03/12/15	3,118,823.50	4	2	1.0	30,000.0000	30,000.00
15106	RT 78, DRIFT RD / DALE RD TO R	N1	UNION	06/04/15	4,999,999.99	6	4	1.0	45,849.4200	45,849.42
15113	ROUTE 31 NORTHBOUND MINNEAKONI	N1	HUNTERDON	05/28/15	2,482,615.47	5	2	1.0	54,090.5600	54,090.56
15116	ROUTE 94, ROUTE 15 (LAFAYETTE	N1	SUSSEX	07/07/15	2,963,295.00	5	4	1.0	15,000.0000	15,000.00
15118	RT. 45 MAIN ST. TO CHESTNUT ST	C1	GLOUCESTER	07/09/15	5,585,159.67	3	4	1.0	30,000.0000	30,000.00
15125	MATAWAN ROAD (CR 516) OVER ROU	C1	MIDDLESEX	09/29/15	2,486,416.20	8	2	1.0	25,000.0000	25,000.00
15126	RT. 9 RESURFACING FROM GEORGIA	C1	MONMOUTH	10/01/15	6,597,000.00	7	4	1.0	27,000.0000	27,000.00
15128	RT 202 MILLER LANE TO PASSAIC	N1	SOMERSET	09/24/15	2,743,629.29	9	1	1.0	23,430.0000	23,430.00
15133	ROUTE 27 OVER CARTER'S BROOK A	C1	SOMERSET	10/22/15	3,376,454.00	5	2	1.0	22,500.0000	22,500.00
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	1.0	75,000.0000	75,000.00

ITEM : 155012M DESCRIPTION : FIELD OFFICE TYPE D SET UP
UNITS : UNIT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 2.0 AVERAGE WEIGHTED PRICE : $35,000.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15114	RT 130 MAIN STREET TO ROUTE 1	C1	MIDDLESEX	06/23/15	11,729,718.23	7	4	1.0	40,000.0000	40,000.00
15119	ROUTE 80 WB INTERCHANGE 1 TO C	N1	WARREN	07/14/15	7,751,636.05	4	4	1.0	30,000.0000	30,000.00

ITEM : 155015M DESCRIPTION : FIELD OFFICE TYPE E SET UP
UNITS : UNIT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 2.0 AVERAGE WEIGHTED PRICE : $181,387.50

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	1.0	195,775.0000	195,775.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	1.0	167,000.0000	167,000.00

ITEM : 155018M DESCRIPTION : FIELD OFFICE TYPE F SET UP
UNITS : UNIT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 2.0 AVERAGE WEIGHTED PRICE : $112,500.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14129	RT 7 HACKENSACK RIVER WITTPENN	N1	HUDSON	12/09/14	165,993,748.50	2	1	1.0	150,000.0000	150,000.00
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	1.0	75,000.0000	75,000.00

ITEM : 155024M DESCRIPTION : FIELD OFFICE TYPE B MAINTENANCE
UNITS : MONTH NUMBER OF CONTRACTS : 28 TOTAL QUANTITY : 419.0 AVERAGE WEIGHTED PRICE : $2,267.33

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14158	ROUTE 21 RAMP F OVER NJ TRANSI	N1	PASSAIC	03/17/15	1,863,732.00	8	5	12.0	1,900.0000	22,800.00
14160	RT. 22 WB OVER BURKE PARKWAY S	N1	UNION	02/26/15	2,024,669.50	8	5	18.0	3,000.0000	54,000.00
15101	ROUTE 495, ROUTE 1&9 / PATERSO	N1	HUDSON	03/03/15	4,946,344.67	3	10	16.0	3,435.0000	54,960.00

15104	ROUTE 1 SB FROM RT 91 CONNECTO	N1	MIDDLESEX	05/21/15	2,390,000.00	6	4	13.0	2,000.0000	26,000.00
15105	ROUTE I-287, M.P. 61.8, GLASER	N1	BERGAN	03/31/15	279,626.00	4	13	8.0	750.0000	6,000.00
15107	RT 46 FOX HILL RD TO COLUMBUS	N1	MORRIS	04/07/15	3,207,646.63	8	4	8.0	2,700.0000	21,600.00
15108	ROUTE 94, MOHICAN RD. TO KERR	N1	WARREN	04/16/15	2,689,098.98	7	4	10.0	1,000.0000	10,000.00

15109	ROUTE 31 PENNINGTON CIRCLE SAF	C1	MERCER	04/16/15	1,250,000.00	3	14	10.0	2,800.0000	28,000.00
15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	31.0	2,000.0000	62,000.00
15112	ROUTE 208, BOULEVARD AVE TO RO	N1	BERGAN	06/09/15	3,787,000.00	3	4	10.0	4,000.0000	40,000.00
15115	RE-ADVERTISEMENT OF RT 19 CR	N1	PASSAIC	05/19/15	3,969,000.00	7	13	15.0	500.0000	7,500.00
15117	CR 537 (MONMOUTH RD), BRIDGE O	C1	OCEAN	06/25/15	1,786,462.31	9	2	13.0	2,000.0000	26,000.00
15120	RT.83 RT 47 TO RT 9	S1	CAPE MAY	11/19/15	2,487,456.46	3	4	11.0	2,500.0000	27,500.00
15121	ROUTE 280 RAMP 2P OVER CR577	N1	ESSEX	09/03/15	1,077,000.00	5	2	13.0	1,250.0000	16,250.00
15122	RT 37, RT 70 TO GSP / RT9 CONT	C1	OCEAN	11/05/15	2,964,633.51	1	4	11.0	5,000.0000	55,000.00
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	29.0	2,500.0000	72,500.00
15130	ROUTE 130 CRYSTAL LAKE DAM CON	S1	BURLINGTON	10/22/15	4,639,067.23	2	2	27.0	2,000.0000	54,000.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	34.0	2,000.0000	68,000.00
15132	CENTERLINE RUMBLE STRIP INSTAL	N1	WARREN	10/01/15	2,775,444.12	1	14	9.0	2,500.0000	22,500.00
15134	ROUTE 9 NORTHFIELD SIDEWALK RE	S1	ATLANTIC	09/29/15	1,130,315.00	3	6	14.0	1,500.0000	21,000.00
15136	RT 80 RAMP B (RT 46 WB TO RT 8	N1	MORRIS	10/08/15	1,424,000.00	4	2	15.0	500.0000	7,500.00
15137	RT. 206 OVER CLARKS CREEK AND	S1	ATLANTIC	11/19/15	5,161,259.91	7	2	20.0	4,100.0000	82,000.00
15138	RT 80, ROUTE 46 TO CHERRY HILL	N1	MORRIS	10/22/15	6,484,876.00	1	8	12.0	3,600.0000	43,200.00
15141	GENERATOR USAGE AND CONTROLLER	C1	MERCER	10/29/15	3,027,320.40	3	7	15.0	2,220.0000	33,300.00
15143	CENTERLINE RUMBLE STRIP INSTAL	S1	OCEAN	10/20/15	3,483,271.15	1	14	9.0	3,000.0000	27,000.00
15144	CENTERLINE RUMBLE STRIP INSTAL	C1	STATE WIDE	10/20/15	1,478,335.58	3	14	10.0	2,500.0000	25,000.00
15145	ROUTE 77/CR 538(SWEDESBORO-HA	S1	GLOUCESTER	10/27/15	759,941.57	3	6	13.0	1,800.0000	23,400.00
15147	RT 9, GSP RAMP TO WESTECUNK CR	S1	OCEAN	11/24/15	3,729,000.00	7	4	13.0	1,000.0000	13,000.00

ITEM : 155027M DESCRIPTION : FIELD OFFICE TYPE C MAINTENANCE
UNITS : MONTH NUMBER OF CONTRACTS : 15 TOTAL QUANTITY : 218.0 AVERAGE WEIGHTED PRICE : $2,747.26

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14145	ROUTE 287 FRANKLIN AVE (CR84)	N1	BERGAN	12/02/14	12,285,000.00	2	4	15.0	4,120.0000	61,800.00
14149	ROUTE 9, ROUTE 109 TO EGERT RO	S1	CAPE MAY	12/18/14	6,184,137.25	3	4	14.0	1,000.0000	14,000.00
14156	MEDIAN CROSS OVER PROTECTION C	C1	MERCER	11/25/14	12,874,664.00	2	14	17.0	5,000.0000	85,000.00
14157	ROUTE 55 NORTHBOUND FROM LEAMI	S1	CUMBERLAND	03/05/15	3,607,000.00	4	4	7.0	2,000.0000	14,000.00
14159	ROUTE 1 & 9, LOCAL AND EXPRESS	N1	ESSEX	02/26/15	8,688,389.25	8	4	12.0	4,450.0000	53,400.00
15102	PROSPECT STREET BRIDGE OVER MO	N1	MORRIS	03/12/15	3,118,823.50	4	2	17.0	100.0000	1,700.00
15106	RT 78, DRIFT RD / DALE RD TO R	N1	UNION	06/04/15	4,999,999.99	6	4	7.0	4,000.0000	28,000.00
15113	ROUTE 31 NORTHBOUND MINNEAKONI	N1	HUNTERDON	05/28/15	2,482,615.47	5	2	15.0	4,005.1200	60,076.80
15116	ROUTE 94, ROUTE 15 (LAFAYETTE	N1	SUSSEX	07/07/15	2,963,295.00	5	4	5.0	4,305.0000	21,525.00
15118	RT. 45 MAIN ST. TO CHESTNUT ST	C1	GLOUCESTER	07/09/15	5,585,159.67	3	4	14.0	2,000.0000	28,000.00
15125	MATAWAN ROAD (CR 516) OVER ROU	C1	MIDDLESEX	09/29/15	2,486,416.20	8	2	17.0	500.0000	8,500.00
15126	RT. 9 RESURFACING FROM GEORGIA	C1	MONMOUTH	10/01/15	6,597,000.00	7	4	13.0	2,800.0000	36,400.00
15128	RT 202 MILLER LANE TO PASSAIC	N1	SOMERSET	09/24/15	2,743,629.29	9	1	11.0	4,000.0000	44,000.00
15133	ROUTE 27 OVER CARTER'S BROOK A	C1	SOMERSET	10/22/15	3,376,454.00	5	2	26.0	2,250.0000	58,500.00
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	28.0	3,000.0000	84,000.00

ITEM : 155030M DESCRIPTION : FIELD OFFICE TYPE D MAINTENANCE
UNITS : MONTH NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 22.0 AVERAGE WEIGHTED PRICE : $2,829.55

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .

15114	RT 130 MAIN STREET TO ROUTE 1	C1	MIDDLESEX	06/23/15	11,729,718.23	7	4	15.0	2,750.0000	41,250.00
15119	ROUTE 80 WB INTERCHANGE 1 TO C	N1	WARREN	07/14/15	7,751,636.05	4	4	7.0	3,000.0000	21,000.00

ITEM : 155033M DESCRIPTION : FIELD OFFICE TYPE E MAINTENANCE
UNITS : MONTH NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 92.0 AVERAGE WEIGHTED PRICE : $5,443.21

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	49.0	3,375.0000	165,375.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	43.0	7,800.0000	335,400.00

ITEM : 155036M DESCRIPTION : FIELD OFFICE TYPE F MAINTENANCE
UNITS : MONTH NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 87.0 AVERAGE WEIGHTED PRICE : $6,965.52

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14129	RT 7 HACKENSACK RIVER WITTPENN	N1	HUDSON	12/09/14	165,993,748.50	2	1	39.0	10,000.0000	390,000.00
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	48.0	4,500.0000	216,000.00

ITEM : 156003M DESCRIPTION : MATERIALS FIELD LABORATORY SET-UP
UNITS : UNIT NUMBER OF CONTRACTS : 8 TOTAL QUANTITY : 8.0 AVERAGE WEIGHTED PRICE : $30,581.25

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	1.0	125,150.0000	125,150.00
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	1.0	50,000.0000	50,000.00
15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	1.0	15,000.0000	15,000.00
15116	ROUTE 94, ROUTE 15 (LAFAYETTE	N1	SUSSEX	07/07/15	2,963,295.00	5	4	1.0	5,000.0000	5,000.00
15117	CR 537 (MONMOUTH RD), BRIDGE O	C1	OCEAN	06/25/15	1,786,462.31	9	2	1.0	0.0100	0.01
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	1.0	35,000.0000	35,000.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	1.0	10,000.0000	10,000.00
15136	RT 80 RAMP B (RT 46 WB TO RT 8	N1	MORRIS	10/08/15	1,424,000.00	4	2	1.0	4,500.0000	4,500.00

ITEM : 156006M DESCRIPTION : MATERIALS FIELD LABORATORY MAINTENANCE
UNITS : MONTH NUMBER OF CONTRACTS : 8 TOTAL QUANTITY : 213.0 AVERAGE WEIGHTED PRICE : $1,910.45

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	47.0	1,575.0000	74,025.00
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	48.0	4,000.0000	192,000.00
15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	29.0	1,800.0000	52,200.00
15116	ROUTE 94, ROUTE 15 (LAFAYETTE	N1	SUSSEX	07/07/15	2,963,295.00	5	4	7.0	1,000.0000	7,000.00
15117	CR 537 (MONMOUTH RD), BRIDGE O	C1	OCEAN	06/25/15	1,786,462.31	9	2	11.0	0.0100	0.11
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	24.0	2,300.0000	55,200.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	32.0	500.0000	16,000.00
15136	RT 80 RAMP B (RT 46 WB TO RT 8	N1	MORRIS	10/08/15	1,424,000.00	4	2	15.0	700.0000	10,500.00

ITEM : 156009M DESCRIPTION : CURING FACILITY SET-UP
UNITS : UNIT NUMBER OF CONTRACTS : 7 TOTAL QUANTITY : 7.0 AVERAGE WEIGHTED PRICE : $7,142.86

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Work Bids	Type	Bid Quanity	Unit Price	Total Price

14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	1.0	8,000.0000	8,000.00
15122	RT 37, RT 70 TO GSP / RT9 CONT	C1	OCEAN	11/05/15	2,964,633.51	1	4	1.0	5,000.0000	5,000.00
15125	MATAWAN ROAD (CR 516) OVER ROU	C1	MIDDLESEX	09/29/15	2,486,416.20	8	2	1.0	5,000.0000	5,000.00
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	1.0	15,000.0000	15,000.00
15130	ROUTE 130 CRYSTAL LAKE DAM CON	S1	BURLINGTON	10/22/15	4,639,067.23	2	2	1.0	10,000.0000	10,000.00
15134	ROUTE 9 NORTHFIELD SIDEWALK RE	S1	ATLANTIC	09/29/15	1,130,315.00	3	6	1.0	7,000.0000	7,000.00
15137	RT. 206 OVER CLARKS CREEK AND	S1	ATLANTIC	11/19/15	5,161,259.91	7	2	1.0	0.0100	0.01

ITEM : 156012M DESCRIPTION : CURING FACILITY MAINTENANCE
UNITS : MONTH NUMBER OF CONTRACTS : 7 TOTAL QUANTITY : 151.0 AVERAGE WEIGHTED PRICE : $987.09

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	47.0	800.0000	37,600.00
15122	RT 37, RT 70 TO GSP / RT9 CONT	C1	OCEAN	11/05/15	2,964,633.51	1	4	11.0	2,500.0000	27,500.00
15125	MATAWAN ROAD (CR 516) OVER ROU	C1	MIDDLESEX	09/29/15	2,486,416.20	8	2	15.0	350.0000	5,250.00
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	24.0	2,300.0000	55,200.00
15130	ROUTE 130 CRYSTAL LAKE DAM CON	S1	BURLINGTON	10/22/15	4,639,067.23	2	2	25.0	500.0000	12,500.00
15134	ROUTE 9 NORTHFIELD SIDEWALK RE	S1	ATLANTIC	09/29/15	1,130,315.00	3	6	11.0	1,000.0000	11,000.00
15137	RT. 206 OVER CLARKS CREEK AND	S1	ATLANTIC	11/19/15	5,161,259.91	7	2	18.0	0.0100	0.18

ITEM : 156015M DESCRIPTION : NUCLEAR DENSITY GAUGE
UNITS : UNIT NUMBER OF CONTRACTS : 9 TOTAL QUANTITY : 9.0 AVERAGE WEIGHTED PRICE : $4,872.33

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	1.0	10,000.0000	10,000.00
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	1.0	6,500.0000	6,500.00
15113	ROUTE 31 NORTHBOUND MINNEAKONI	N1	HUNTERDON	05/28/15	2,482,615.47	5	2	1.0	9,350.0000	9,350.00
15116	ROUTE 94, ROUTE 15 (LAFAYETTE	N1	SUSSEX	07/07/15	2,963,295.00	5	4	1.0	1,500.0000	1,500.00
15117	CR 537 (MONMOUTH RD), BRIDGE O	C1	OCEAN	06/25/15	1,786,462.31	9	2	1.0	0.0100	0.01
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	1.0	9,500.0000	9,500.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	1.0	1.0000	1.00
15134	ROUTE 9 NORTHFIELD SIDEWALK RE	S1	ATLANTIC	09/29/15	1,130,315.00	3	6	1.0	2,000.0000	2,000.00
15136	RT 80 RAMP B (RT 46 WB TO RT 8	N1	MORRIS	10/08/15	1,424,000.00	4	2	1.0	5,000.0000	5,000.00

ITEM : 156021M DESCRIPTION : CONCRETE COMPRESSION TESTING EQUIPMENT
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1.0 AVERAGE WEIGHTED PRICE : $12,000.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14129	RT 7 HACKENSACK RIVER WITTPENN	N1	HUDSON	12/09/14	165,993,748.50	2	1	1.0	12,000.0000	12,000.00

ITEM : 157003M DESCRIPTION : CONSTRUCTION LAYOUT

UNITS : LUMP SUM NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 2.0 AVERAGE WEIGHTED PRICE : $14,000.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .

15104	ROUTE 1 SB FROM RT 91 CONNECTO	N1	MIDDLESEX	05/21/15	2,390,000.00	6	4	1.0	18,000.0000	18,000.00
15138	RT 80, ROUTE 46 TO CHERRY HILL	N1	MORRIS	10/22/15	6,484,876.00	1	8	1.0	10,000.0000	10,000.00

ITEM : 157004M DESCRIPTION : CONSTRUCTION LAYOUT
UNITS : NUMBER OF CONTRACTS : 46 TOTAL QUANTITY : 46.0 AVERAGE WEIGHTED PRICE : $101,415.49

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14129	RT 7 HACKENSACK RIVER WITTPENN	N1	HUDSON	12/09/14	165,993,748.50	2	1	1.0	1000000.0000	1,000,000.00
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	1.0	685,437.9800	685,437.98
14145	ROUTE 287 FRANKLIN AVE (CR84)	N1	BERGAN	12/02/14	12,285,000.00	2	4	1.0	25,000.0000	25,000.00
14149	ROUTE 9, ROUTE 109 TO EGERT RO	S1	CAPE MAY	12/18/14	6,184,137.25	3	4	1.0	100.0000	100.00
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	1.0	500,000.0000	500,000.00
14157	ROUTE 55 NORTHBOUND FROM LEAMI	S1	CUMBERLAND	03/05/15	3,607,000.00	4	4	1.0	5,000.0000	5,000.00
14158	ROUTE 21 RAMP F OVER NJ TRANSI	N1	PASSAIC	03/17/15	1,863,732.00	8	5	1.0	25,000.0000	25,000.00
14159	ROUTE 1 & 9, LOCAL AND EXPRESS	N1	ESSEX	02/26/15	8,688,389.25	8	4	1.0	20,000.0000	20,000.00
14160	RT. 22 WB OVER BURKE PARKWAY S	N1	UNION	02/26/15	2,024,669.50	8	5	1.0	10,000.0000	10,000.00
15101	ROUTE 495, ROUTE 1&9 / PATERSO	N1	HUDSON	03/03/15	4,946,344.67	3	10	1.0	14,500.0000	14,500.00
15102	PROSPECT STREET BRIDGE OVER MO	N1	MORRIS	03/12/15	3,118,823.50	4	2	1.0	50,000.0000	50,000.00
15105	ROUTE I-287, M.P. 61.8, GLASER	N1	BERGAN	03/31/15	279,626.00	4	13	1.0	10,000.0000	10,000.00
15106	RT 78, DRIFT RD / DALE RD TO R	N1	UNION	06/04/15	4,999,999.99	6	4	1.0	11,025.0000	11,025.00
15107	RT 46 FOX HILL RD TO COLUMBUS	N1	MORRIS	04/07/15	3,207,646.63	8	4	1.0	12,500.0000	12,500.00
15108	ROUTE 94, MOHICAN RD. TO KERR	N1	WARREN	04/16/15	2,689,098.98	7	4	1.0	5,000.0000	5,000.00
15109	ROUTE 31 PENNINGTON CIRCLE SAF	C1	MERCER	04/16/15	1,250,000.00	3	14	1.0	6,566.0000	6,566.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	1.0	1050000.0000	1,050,000.00
15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	1.0	75,000.0000	75,000.00
15112	ROUTE 208, BOULEVARD AVE TO RO	N1	BERGAN	06/09/15	3,787,000.00	3	4	1.0	50,000.0000	50,000.00
15113	ROUTE 31 NORTHBOUND MINNEAKONI	N1	HUNTERDON	05/28/15	2,482,615.47	5	2	1.0	36,382.5000	36,382.50
15114	RT 130 MAIN STREET TO ROUTE 1	C1	MIDDLESEX	06/23/15	11,729,718.23	7	4	1.0	150,000.0000	150,000.00
15115	RE-ADVERTISEMENT OF RT 19 CR	N1	PASSAIC	05/19/15	3,969,000.00	7	13	1.0	22,500.0000	22,500.00
15116	ROUTE 94, ROUTE 15 (LAFAYETTE	N1	SUSSEX	07/07/15	2,963,295.00	5	4	1.0	2,000.0000	2,000.00
15117	CR 537 (MONMOUTH RD), BRIDGE O	C1	OCEAN	06/25/15	1,786,462.31	9	2	1.0	16,500.0000	16,500.00
15118	RT. 45 MAIN ST. TO CHESTNUT ST	C1	GLOUCESTER	07/09/15	5,585,159.67	3	4	1.0	100.0000	100.00
15119	ROUTE 80 WB INTERCHANGE 1 TO C	N1	WARREN	07/14/15	7,751,636.05	4	4	1.0	10,000.0000	10,000.00
15120	RT.83 RT 47 TO RT 9	S1	CAPE MAY	11/19/15	2,487,456.46	3	4	1.0	48,000.0000	48,000.00
15121	ROUTE 280 RAMP 2P OVER CR577	N1	ESSEX	09/03/15	1,077,000.00	5	2	1.0	12,500.0000	12,500.00
15122	RT 37, RT 70 TO GSP / RT9 CONT	C1	OCEAN	11/05/15	2,964,633.51	1	4	1.0	72,000.0000	72,000.00
15125	MATAWAN ROAD (CR 516) OVER ROU	C1	MIDDLESEX	09/29/15	2,486,416.20	8	2	1.0	15,000.0000	15,000.00
15126	RT. 9 RESURFACING FROM GEORGIA	C1	MONMOUTH	10/01/15	6,597,000.00	7	4	1.0	50,000.0000	50,000.00
15128	RT 202 MILLER LANE TO PASSAIC	N1	SOMERSET	09/24/15	2,743,629.29	9	1	1.0	1,500.0000	1,500.00
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	1.0	75,000.0000	75,000.00
15130	ROUTE 130 CRYSTAL LAKE DAM CON	S1	BURLINGTON	10/22/15	4,639,067.23	2	2	1.0	45,000.0000	45,000.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	1.0	80,000.0000	80,000.00
15132	CENTERLINE RUMBLE STRIP INSTAL	N1	WARREN	10/01/15	2,775,444.12	1	14	1.0	28,500.0000	28,500.00
15133	ROUTE 27 OVER CARTER'S BROOK A	C1	SOMERSET	10/22/15	3,376,454.00	5	2	1.0	45,500.0000	45,500.00
15134	ROUTE 9 NORTHFIELD SIDEWALK RE	S1	ATLANTIC	09/29/15	1,130,315.00	3	6	1.0	6,000.0000	6,000.00
15136	RT 80 RAMP B (RT 46 WB TO RT 8	N1	MORRIS	10/08/15	1,424,000.00	4	2	1.0	20,000.0000	20,000.00
15137	RT. 206 OVER CLARKS CREEK AND	S1	ATLANTIC	11/19/15	5,161,259.91	7	2	1.0	57,000.0000	57,000.00

15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	1.0	250,000.0000	250,000.00
15141	GENERATOR USAGE AND CONTROLLER	C1	MERCER	10/29/15	3,027,320.40	3	7	1.0	1.0000	1.00
15143	CENTERLINE RUMBLE STRIP INSTAL	S1	OCEAN	10/20/15	3,483,271.15	1	14	1.0	30,000.0000	30,000.00
15144	CENTERLINE RUMBLE STRIP INSTAL	C1	STATE WIDE	10/20/15	1,478,335.58	3	14	1.0	25,000.0000	25,000.00

15145	ROUTE 77/CR 538(SWEDESBORO-HA	S1	GLOUCESTER	10/27/15	759,941.57	3	6	1.0	6,500.0000	6,500.00
15147	RT 9, GSP RAMP TO WESTECUNK CR	S1	OCEAN	11/24/15	3,729,000.00	7	4	1.0	5,000.0000	5,000.00

ITEM : 157006M DESCRIPTION : MONUMENT
UNITS : UNIT NUMBER OF CONTRACTS : 7 TOTAL QUANTITY : 45.0 AVERAGE WEIGHTED PRICE : $644.44

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	14.0	800.0000	11,200.00
14160	RT. 22 WB OVER BURKE PARKWAY S	N1	UNION	02/26/15	2,024,669.50	8	5	9.0	500.0000	4,500.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	4.0	625.0000	2,500.00
15128	RT 202 MILLER LANE TO PASSAIC	N1	SOMERSET	09/24/15	2,743,629.29	9	1	2.0	750.0000	1,500.00
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	2.0	800.0000	1,600.00
15134	ROUTE 9 NORTHFIELD SIDEWALK RE	S1	ATLANTIC	09/29/15	1,130,315.00	3	6	12.0	500.0000	6,000.00
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	2.0	850.0000	1,700.00

ITEM : 157009M DESCRIPTION : MONUMENT BOX
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 2.0 AVERAGE WEIGHTED PRICE : $850.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	2.0	850.0000	1,700.00

ITEM : 158003M DESCRIPTION : CAUTION FENCE
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 8 TOTAL QUANTITY : 5,024.0 AVERAGE WEIGHTED PRICE : $5.58

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15101	ROUTE 495, ROUTE 1&9 / PATERSO	N1	HUDSON	03/03/15	4,946,344.67	3	10	500.0	5.7500	2,875.00
15102	PROSPECT STREET BRIDGE OVER MO	N1	MORRIS	03/12/15	3,118,823.50	4	2	109.0	10.0000	1,090.00
15105	ROUTE I-287, M.P. 61.8, GLASER	N1	BERGAN	03/31/15	279,626.00	4	13	350.0	5.0000	1,750.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	2,000.0	6.7500	13,500.00
15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	500.0	2.0000	1,000.00
15115	RE-ADVERTISEMENT OF RT 19 CR	N1	PASSAIC	05/19/15	3,969,000.00	7	13	250.0	5.0000	1,250.00
15126	RT. 9 RESURFACING FROM GEORGIA	C1	MONMOUTH	10/01/15	6,597,000.00	7	4	961.0	5.0000	4,805.00
15130	ROUTE 130 CRYSTAL LAKE DAM CON	S1	BURLINGTON	10/22/15	4,639,067.23	2	2	354.0	5.0000	1,770.00

ITEM : 158006M DESCRIPTION : SILT FENCE
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 17 TOTAL QUANTITY : 21,674.0 AVERAGE WEIGHTED PRICE : $2.89

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14156	MEDIAN CROSS OVER PROTECTION C	C1	MERCER	11/25/14	12,874,664.00	2	14	500.0	5.0000	2,500.00
14159	ROUTE 1 & 9, LOCAL AND EXPRESS	N1	ESSEX	02/26/15	8,688,389.25	8	4	4,500.0	1.0000	4,500.00
15104	ROUTE 1 SB FROM RT 91 CONNECTO	N1	MIDDLESEX	05/21/15	2,390,000.00	6	4	995.0	3.7500	3,731.25

15105	ROUTE I-287, M.P. 61.8, GLASER	N1	BERGAN	03/31/15	279,626.00	4	13	243.0	10.0000	2,430.00
15106	RT 78, DRIFT RD / DALE RD TO R	N1	UNION	06/04/15	4,999,999.99	6	4	500.0	8.8800	4,440.00
15109	ROUTE 31 PENNINGTON CIRCLE SAF	C1	MERCER	04/16/15	1,250,000.00	3	14	1,139.0	5.0000	5,695.00
15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	2,866.0	4.0000	11,464.00

15113	ROUTE 31 NORTHBOUND MINNEAKONI	N1	HUNTERDON	05/28/15	2,482,615.47	5	2	1,710.0	3.5300	6,036.30
15114	RT 130 MAIN STREET TO ROUTE 1	C1	MIDDLESEX	06/23/15	11,729,718.23	7	4	500.0	1.5000	750.00
15117	CR 537 (MONMOUTH RD), BRIDGE O	C1	OCEAN	06/25/15	1,786,462.31	9	2	200.0	6.0000	1,200.00
15118	RT. 45 MAIN ST. TO CHESTNUT ST	C1	GLOUCESTER	07/09/15	5,585,159.67	3	4	4,300.0	0.1000	430.00
15128	RT 202 MILLER LANE TO PASSAIC	N1	SOMERSET	09/24/15	2,743,629.29	9	1	500.0	4.0000	2,000.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	1,500.0	3.5000	5,250.00
15136	RT 80 RAMP B (RT 46 WB TO RT 8	N1	MORRIS	10/08/15	1,424,000.00	4	2	520.0	5.0000	2,600.00
15138	RT 80, ROUTE 46 TO CHERRY HILL	N1	MORRIS	10/22/15	6,484,876.00	1	8	500.0	5.0000	2,500.00
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	531.0	3.2500	1,725.75
15145	ROUTE 77/CR 538(SWEDESBORO-HA	S1	GLOUCESTER	10/27/15	759,941.57	3	6	670.0	8.0000	5,360.00

ITEM : 158009M DESCRIPTION : HEAVY DUTY SILT FENCE, ORANGE
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 20 TOTAL QUANTITY : 30,748.0 AVERAGE WEIGHTED PRICE : $6.57

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14129	RT 7 HACKENSACK RIVER WITTPENN	N1	HUDSON	12/09/14	165,993,748.50	2	1	1,195.0	7.0000	8,365.00
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	3,300.0	12.7200	41,976.00
14149	ROUTE 9, ROUTE 109 TO EGERT RO	S1	CAPE MAY	12/18/14	6,184,137.25	3	4	2,010.0	5.0000	10,050.00
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	1,940.0	6.0000	11,640.00
15102	PROSPECT STREET BRIDGE OVER MO	N1	MORRIS	03/12/15	3,118,823.50	4	2	469.0	10.0000	4,690.00
15107	RT 46 FOX HILL RD TO COLUMBUS	N1	MORRIS	04/07/15	3,207,646.63	8	4	1,000.0	3.5000	3,500.00
15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	1,078.0	5.7500	6,198.50
15113	ROUTE 31 NORTHBOUND MINNEAKONI	N1	HUNTERDON	05/28/15	2,482,615.47	5	2	1,140.0	5.7400	6,543.60
15115	RE-ADVERTISEMENT OF RT 19 CR	N1	PASSAIC	05/19/15	3,969,000.00	7	13	215.0	5.0000	1,075.00
15118	RT. 45 MAIN ST. TO CHESTNUT ST	C1	GLOUCESTER	07/09/15	5,585,159.67	3	4	3,263.0	0.0500	163.15
15120	RT.83 RT 47 TO RT 9	S1	CAPE MAY	11/19/15	2,487,456.46	3	4	2,207.0	1.0000	2,207.00
15125	MATAWAN ROAD (CR 516) OVER ROU	C1	MIDDLESEX	09/29/15	2,486,416.20	8	2	1,475.0	12.5000	18,437.50
15126	RT. 9 RESURFACING FROM GEORGIA	C1	MONMOUTH	10/01/15	6,597,000.00	7	4	699.0	5.0000	3,495.00
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	3,600.0	7.0000	25,200.00
15130	ROUTE 130 CRYSTAL LAKE DAM CON	S1	BURLINGTON	10/22/15	4,639,067.23	2	2	2,946.0	6.0000	17,676.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	330.0	5.5000	1,815.00
15133	ROUTE 27 OVER CARTER'S BROOK A	C1	SOMERSET	10/22/15	3,376,454.00	5	2	1,020.0	5.0000	5,100.00
15134	ROUTE 9 NORTHFIELD SIDEWALK RE	S1	ATLANTIC	09/29/15	1,130,315.00	3	6	289.0	11.0000	3,179.00
15137	RT. 206 OVER CLARKS CREEK AND	S1	ATLANTIC	11/19/15	5,161,259.91	7	2	2,124.0	13.0000	27,612.00
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	448.0	7.0000	3,136.00

ITEM : 158012M DESCRIPTION : HEAVY DUTY SILT FENCE, BLACK
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 13 TOTAL QUANTITY : 33,695.0 AVERAGE WEIGHTED PRICE : $6.34

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14129	RT 7 HACKENSACK RIVER WITTPENN	N1	HUDSON	12/09/14	165,993,748.50	2	1	840.0	12.0000	10,080.00
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	2,388.0	6.0000	14,328.00
14158	ROUTE 21 RAMP F OVER NJ TRANSI	N1	PASSAIC	03/17/15	1,863,732.00	8	5	850.0	8.0000	6,800.00
14160	RT. 22 WB OVER BURKE PARKWAY S	N1	UNION	02/26/15	2,024,669.50	8	5	1,415.0	8.0000	11,320.00
15101	ROUTE 495, ROUTE 1&9 / PATERSO	N1	HUDSON	03/03/15	4,946,344.67	3	10	200.0	5.7500	1,150.00

15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	9,211.0	7.8000	71,845.80
15115	RE-ADVERTISEMENT OF RT 19 CR	N1	PASSAIC	05/19/15	3,969,000.00	7	13	1,533.0	5.0000	7,665.00
15119	ROUTE 80 WB INTERCHANGE 1 TO C	N1	WARREN	07/14/15	7,751,636.05	4	4	7,444.0	3.7500	27,915.00
15121	ROUTE 280 RAMP 2P OVER CR577	N1	ESSEX	09/03/15	1,077,000.00	5	2	1,741.0	4.0000	6,964.00

15126	RT. 9 RESURFACING FROM GEORGIA	C1	MONMOUTH	10/01/15	6,597,000.00	7	4	2,008.0	5.0000	10,040.00
15134	ROUTE 9 NORTHFIELD SIDEWALK RE	S1	ATLANTIC	09/29/15	1,130,315.00	3	6	453.0	10.0000	4,530.00
15137	RT. 206 OVER CLARKS CREEK AND	S1	ATLANTIC	11/19/15	5,161,259.91	7	2	300.0	13.0000	3,900.00
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	5,312.0	7.0000	37,184.00

ITEM : 158015M DESCRIPTION : HAYBALE
UNITS : UNIT NUMBER OF CONTRACTS : 14 TOTAL QUANTITY : 1,710.0 AVERAGE WEIGHTED PRICE : $9.85

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14129	RT 7 HACKENSACK RIVER WITTPENN	N1	HUDSON	12/09/14	165,993,748.50	2	1	150.0	20.0000	3,000.00
15109	ROUTE 31 PENNINGTON CIRCLE SAF	C1	MERCER	04/16/15	1,250,000.00	3	14	25.0	15.0000	375.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	200.0	25.0000	5,000.00
15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	150.0	15.0000	2,250.00
15113	ROUTE 31 NORTHBOUND MINNEAKONI	N1	HUNTERDON	05/28/15	2,482,615.47	5	2	25.0	78.6600	1,966.50
15115	RE-ADVERTISEMENT OF RT 19 CR	N1	PASSAIC	05/19/15	3,969,000.00	7	13	24.0	10.0000	240.00
15117	CR 537 (MONMOUTH RD), BRIDGE O	C1	OCEAN	06/25/15	1,786,462.31	9	2	50.0	8.0000	400.00
15118	RT. 45 MAIN ST. TO CHESTNUT ST	C1	GLOUCESTER	07/09/15	5,585,159.67	3	4	816.0	0.0100	8.16
15120	RT.83 RT 47 TO RT 9	S1	CAPE MAY	11/19/15	2,487,456.46	3	4	60.0	1.0000	60.00
15130	ROUTE 130 CRYSTAL LAKE DAM CON	S1	BURLINGTON	10/22/15	4,639,067.23	2	2	100.0	15.0000	1,500.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	10.0	30.0000	300.00
15136	RT 80 RAMP B (RT 46 WB TO RT 8	N1	MORRIS	10/08/15	1,424,000.00	4	2	25.0	0.0100	0.25
15137	RT. 206 OVER CLARKS CREEK AND	S1	ATLANTIC	11/19/15	5,161,259.91	7	2	50.0	10.0000	500.00
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	25.0	50.0000	1,250.00

ITEM : 158018M DESCRIPTION : HAYBALE CHECK DAM WITH TEMPORARY STONE O
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 100.0 AVERAGE WEIGHTED PRICE : $30.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	100.0	30.0000	3,000.00

ITEM : 158021M DESCRIPTION : TEMPORARY STONE CHECK DAM
UNITS : CUBIC YARD NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 26.0 AVERAGE WEIGHTED PRICE : $50.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	26.0	50.0000	1,300.00

ITEM : 158027M DESCRIPTION : INLET FILTER TYPE 1
UNITS : SQUARE FOOT NUMBER OF CONTRACTS : 8 TOTAL QUANTITY : 3,753.0 AVERAGE WEIGHTED PRICE : $4.75

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	20.0	16.0000	320.00

14156	MEDIAN CROSS OVER PROTECTION C	C1	MERCER	11/25/14	12,874,664.00	2	14	2,235.0	5.0000	11,175.00
14157	ROUTE 55 NORTHBOUND FROM LEAMI	S1	CUMBERLAND	03/05/15	3,607,000.00	4	4	525.0	1.0000	525.00
15102	PROSPECT STREET BRIDGE OVER MO	N1	MORRIS	03/12/15	3,118,823.50	4	2	140.0	10.0000	1,400.00
15108	ROUTE 94, MOHICAN RD. TO KERR	N1	WARREN	04/16/15	2,689,098.98	7	4	300.0	1.0000	300.00

15122	RT 37, RT 70 TO GSP / RT9 CONT	C1	OCEAN	11/05/15	2,964,633.51	1	4	400.0	1.0000	400.00
15134	ROUTE 9 NORTHFIELD SIDEWALK RE	S1	ATLANTIC	09/29/15	1,130,315.00	3	6	120.0	20.0000	2,400.00
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	13.0	100.0000	1,300.00

ITEM : 158030M DESCRIPTION : INLET FILTER TYPE 2, 2' X 4'
UNITS : UNIT NUMBER OF CONTRACTS : 30 TOTAL QUANTITY : 2,144.0 AVERAGE WEIGHTED PRICE : $83.09

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14129	RT 7 HACKENSACK RIVER WITTPENN	N1	HUDSON	12/09/14	165,993,748.50	2	1	1.0	500.0000	500.00
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	33.0	431.4800	14,238.84
14149	ROUTE 9, ROUTE 109 TO EGERT RO	S1	CAPE MAY	12/18/14	6,184,137.25	3	4	23.0	50.0000	1,150.00
14158	ROUTE 21 RAMP F OVER NJ TRANSI	N1	PASSAIC	03/17/15	1,863,732.00	8	5	2.0	150.0000	300.00
14159	ROUTE 1 & 9, LOCAL AND EXPRESS	N1	ESSEX	02/26/15	8,688,389.25	8	4	236.0	20.0000	4,720.00
14160	RT. 22 WB OVER BURKE PARKWAY S	N1	UNION	02/26/15	2,024,669.50	8	5	6.0	300.0000	1,800.00
15104	ROUTE 1 SB FROM RT 91 CONNECTO	N1	MIDDLESEX	05/21/15	2,390,000.00	6	4	79.0	120.0000	9,480.00
15107	RT 46 FOX HILL RD TO COLUMBUS	N1	MORRIS	04/07/15	3,207,646.63	8	4	87.0	100.0000	8,700.00
15109	ROUTE 31 PENNINGTON CIRCLE SAF	C1	MERCER	04/16/15	1,250,000.00	3	14	14.0	125.0000	1,750.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	214.0	150.0000	32,100.00
15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	29.0	10.0000	290.00
15113	ROUTE 31 NORTHBOUND MINNEAKONI	N1	HUNTERDON	05/28/15	2,482,615.47	5	2	42.0	151.7200	6,372.24
15114	RT 130 MAIN STREET TO ROUTE 1	C1	MIDDLESEX	06/23/15	11,729,718.23	7	4	400.0	0.0100	4.00
15115	RE-ADVERTISEMENT OF RT 19 CR	N1	PASSAIC	05/19/15	3,969,000.00	7	13	7.0	150.0000	1,050.00
15117	CR 537 (MONMOUTH RD), BRIDGE O	C1	OCEAN	06/25/15	1,786,462.31	9	2	1.0	110.0000	110.00
15118	RT. 45 MAIN ST. TO CHESTNUT ST	C1	GLOUCESTER	07/09/15	5,585,159.67	3	4	127.0	125.0000	15,875.00
15119	ROUTE 80 WB INTERCHANGE 1 TO C	N1	WARREN	07/14/15	7,751,636.05	4	4	25.0	125.0000	3,125.00
15120	RT.83 RT 47 TO RT 9	S1	CAPE MAY	11/19/15	2,487,456.46	3	4	32.0	100.0000	3,200.00
15121	ROUTE 280 RAMP 2P OVER CR577	N1	ESSEX	09/03/15	1,077,000.00	5	2	6.0	100.0000	600.00
15125	MATAWAN ROAD (CR 516) OVER ROU	C1	MIDDLESEX	09/29/15	2,486,416.20	8	2	3.0	275.0000	825.00
15126	RT. 9 RESURFACING FROM GEORGIA	C1	MONMOUTH	10/01/15	6,597,000.00	7	4	373.0	80.0000	29,840.00
15128	RT 202 MILLER LANE TO PASSAIC	N1	SOMERSET	09/24/15	2,743,629.29	9	1	57.0	20.0000	1,140.00
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	79.0	144.0000	11,376.00
15130	ROUTE 130 CRYSTAL LAKE DAM CON	S1	BURLINGTON	10/22/15	4,639,067.23	2	2	14.0	1.0000	14.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	35.0	1.0000	35.00
15133	ROUTE 27 OVER CARTER'S BROOK A	C1	SOMERSET	10/22/15	3,376,454.00	5	2	4.0	224.0000	896.00
15134	ROUTE 9 NORTHFIELD SIDEWALK RE	S1	ATLANTIC	09/29/15	1,130,315.00	3	6	6.0	100.0000	600.00
15138	RT 80, ROUTE 46 TO CHERRY HILL	N1	MORRIS	10/22/15	6,484,876.00	1	8	80.0	150.0000	12,000.00
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	126.0	125.0000	15,750.00
15145	ROUTE 77/CR 538(SWEDESBORO-HA	S1	GLOUCESTER	10/27/15	759,941.57	3	6	3.0	100.0000	300.00

ITEM : 158033M DESCRIPTION : INLET FILTER TYPE 2, 4' X 4'
UNITS : UNIT NUMBER OF CONTRACTS : 19 TOTAL QUANTITY : 796.0 AVERAGE WEIGHTED PRICE : $111.58

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14129	RT 7 HACKENSACK RIVER WITTPENN	N1	HUDSON	12/09/14	165,993,748.50	2	1	2.0	500.0000	1,000.00
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	2.0	683.0400	1,366.08

14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	153.0	175.0000	26,775.00
14159	ROUTE 1 & 9, LOCAL AND EXPRESS	N1	ESSEX	02/26/15	8,688,389.25	8	4	25.0	25.0000	625.00
15104	ROUTE 1 SB FROM RT 91 CONNECTO	N1	MIDDLESEX	05/21/15	2,390,000.00	6	4	4.0	140.0000	560.00
15109	ROUTE 31 PENNINGTON CIRCLE SAF	C1	MERCER	04/16/15	1,250,000.00	3	14	1.0	125.0000	125.00

15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	41.0	175.0000	7,175.00
15113	ROUTE 31 NORTHBOUND MINNEAKONI	N1	HUNTERDON	05/28/15	2,482,615.47	5	2	10.0	169.3200	1,693.20
15114	RT 130 MAIN STREET TO ROUTE 1	C1	MIDDLESEX	06/23/15	11,729,718.23	7	4	200.0	0.0100	2.00
15115	RE-ADVERTISEMENT OF RT 19 CR	N1	PASSAIC	05/19/15	3,969,000.00	7	13	8.0	250.0000	2,000.00
15119	ROUTE 80 WB INTERCHANGE 1 TO C	N1	WARREN	07/14/15	7,751,636.05	4	4	283.0	125.0000	35,375.00
15120	RT.83 RT 47 TO RT 9	S1	CAPE MAY	11/19/15	2,487,456.46	3	4	10.0	100.0000	1,000.00
15121	ROUTE 280 RAMP 2P OVER CR577	N1	ESSEX	09/03/15	1,077,000.00	5	2	2.0	150.0000	300.00
15128	RT 202 MILLER LANE TO PASSAIC	N1	SOMERSET	09/24/15	2,743,629.29	9	1	3.0	30.0000	90.00
15130	ROUTE 130 CRYSTAL LAKE DAM CON	S1	BURLINGTON	10/22/15	4,639,067.23	2	2	2.0	1.0000	2.00
15133	ROUTE 27 OVER CARTER'S BROOK A	C1	SOMERSET	10/22/15	3,376,454.00	5	2	3.0	224.0000	672.00
15138	RT 80, ROUTE 46 TO CHERRY HILL	N1	MORRIS	10/22/15	6,484,876.00	1	8	30.0	250.0000	7,500.00
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	12.0	130.0000	1,560.00
15145	ROUTE 77/CR 538(SWEDESBORO-HA	S1	GLOUCESTER	10/27/15	759,941.57	3	6	5.0	200.0000	1,000.00

ITEM : 158041M DESCRIPTION : TURBIDITY DAM
UNITS : LUMP SUM NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1.0 AVERAGE WEIGHTED PRICE : $3,586.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15133	ROUTE 27 OVER CARTER'S BROOK A	C1	SOMERSET	10/22/15	3,376,454.00	5	2	1.0	3,586.0000	3,586.00

ITEM : 158042M DESCRIPTION : FLOATING TURBIDITY BARRIER, TYPE 1
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 130.0 AVERAGE WEIGHTED PRICE : $26.50

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15133	ROUTE 27 OVER CARTER'S BROOK A	C1	SOMERSET	10/22/15	3,376,454.00	5	2	130.0	26.5000	3,445.00

ITEM : 158045M DESCRIPTION : FLOATING TURBIDITY BARRIER, TYPE 2
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 3 TOTAL QUANTITY : 1,566.0 AVERAGE WEIGHTED PRICE : $15.20

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15105	ROUTE I-287, M.P. 61.8, GLASER	N1	BERGAN	03/31/15	279,626.00	4	13	106.0	10.0000	1,060.00
15130	ROUTE 130 CRYSTAL LAKE DAM CON	S1	BURLINGTON	10/22/15	4,639,067.23	2	2	1,180.0	15.0000	17,700.00
15137	RT. 206 OVER CLARKS CREEK AND	S1	ATLANTIC	11/19/15	5,161,259.91	7	2	280.0	18.0000	5,040.00

ITEM : 158048M DESCRIPTION : FLOATING TURBIDITY BARRIER, TYPE 3
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 5 TOTAL QUANTITY : 2,559.0 AVERAGE WEIGHTED PRICE : $46.83

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14129	RT 7 HACKENSACK RIVER WITTPENN	N1	HUDSON	12/09/14	165,993,748.50	2	1	1,300.0	50.0000	65,000.00
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	116.0	28.2800	3,280.48
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	493.0	70.0000	34,510.00

15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	300.0	23.0000	6,900.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	350.0	29.0000	10,150.00

ITEM : 158051M DESCRIPTION : DEWATERING BASIN
UNITS : UNIT NUMBER OF CONTRACTS : 4 TOTAL QUANTITY : 8.0 AVERAGE WEIGHTED PRICE : $2,983.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14129	RT 7 HACKENSACK RIVER WITTPENN	N1	HUDSON	12/09/14	165,993,748.50	2	1	1.0	5,000.0000	5,000.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	4.0	1.0000	4.00
15133	ROUTE 27 OVER CARTER'S BROOK A	C1	SOMERSET	10/22/15	3,376,454.00	5	2	2.0	9,430.0000	18,860.00
15137	RT. 206 OVER CLARKS CREEK AND	S1	ATLANTIC	11/19/15	5,161,259.91	7	2	1.0	0.0100	0.01

ITEM : 158052P DESCRIPTION : STREAM DIVERSION SYSTEM
UNITS : LUMP SUM NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1.0 AVERAGE WEIGHTED PRICE : $94,459.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15115	RE-ADVERTISEMENT OF RT 19 CR	N1	PASSAIC	05/19/15	3,969,000.00	7	13	1.0	94,459.0000	94,459.00

ITEM : 158053M DESCRIPTION : RECHARGE BASIN
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 5.0 AVERAGE WEIGHTED PRICE : $5,000.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14129	RT 7 HACKENSACK RIVER WITTPENN	N1	HUDSON	12/09/14	165,993,748.50	2	1	5.0	5,000.0000	25,000.00

ITEM : 158054M DESCRIPTION : SEDIMENT CONTROL BAG
UNITS : SQUARE FOOT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 450.0 AVERAGE WEIGHTED PRICE : $2.22

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	400.0	1.0000	400.00
15115	RE-ADVERTISEMENT OF RT 19 CR	N1	PASSAIC	05/19/15	3,969,000.00	7	13	50.0	12.0000	600.00

ITEM : 158055M DESCRIPTION : SEDIMENT CONTROL BAG
UNITS : UNIT NUMBER OF CONTRACTS : 3 TOTAL QUANTITY : 15.0 AVERAGE WEIGHTED PRICE : $1,000.27

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14129	RT 7 HACKENSACK RIVER WITTPENN	N1	HUDSON	12/09/14	165,993,748.50	2	1	10.0	1,500.0000	15,000.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	4.0	1.0000	4.00
15137	RT. 206 OVER CLARKS CREEK AND	S1	ATLANTIC	11/19/15	5,161,259.91	7	2	1.0	0.0100	0.01

ITEM : 158057M DESCRIPTION : SEDIMENT CONTROL TANK
UNITS : UNIT NUMBER OF CONTRACTS : 4 TOTAL QUANTITY : 11.0 AVERAGE WEIGHTED PRICE : $1,336.36

DP #	Description	Reg	County	Bid Date	Contract Bid	Bids	Type	Quanity	Unit Price	Total Price .
14129	RT 7 HACKENSACK RIVER WITTPENN	N1	HUDSON	12/09/14	165,993,748.50	2	1	5.0	100.0000	500.00
15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	2.0	100.0000	200.00

15115	RE-ADVERTISEMENT OF RT 19 CR	N1	PASSAIC	05/19/15	3,969,000.00	7	13	2.0	4,500.0000	9,000.00
15130	ROUTE 130 CRYSTAL LAKE DAM CON	S1	BURLINGTON	10/22/15	4,639,067.23	2	2	2.0	2,500.0000	5,000.00

ITEM : 158059M DESCRIPTION : CONSTRUCTION DRIVEWAY, WOOD MATS
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 3,000.0 AVERAGE WEIGHTED PRICE : $54.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	3,000.0	54.0000	162,000.00

ITEM : 158060M DESCRIPTION : CONSTRUCTION DRIVEWAY
UNITS : TON NUMBER OF CONTRACTS : 15 TOTAL QUANTITY : 2,086.0 AVERAGE WEIGHTED PRICE : $49.69

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14129	RT 7 HACKENSACK RIVER WITTPENN	N1	HUDSON	12/09/14	165,993,748.50	2	1	170.0	100.0000	17,000.00
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	113.0	47.5700	5,375.41
15105	ROUTE I-287, M.P. 61.8, GLASER	N1	BERGAN	03/31/15	279,626.00	4	13	119.0	100.0000	11,900.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	480.0	60.0000	28,800.00
15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	86.0	10.0000	860.00
15113	ROUTE 31 NORTHBOUND MINNEAKONI	N1	HUNTERDON	05/28/15	2,482,615.47	5	2	30.0	138.2300	4,146.90
15115	RE-ADVERTISEMENT OF RT 19 CR	N1	PASSAIC	05/19/15	3,969,000.00	7	13	300.0	45.0000	13,500.00
15120	RT.83 RT 47 TO RT 9	S1	CAPE MAY	11/19/15	2,487,456.46	3	4	80.0	75.0000	6,000.00
15121	ROUTE 280 RAMP 2P OVER CR577	N1	ESSEX	09/03/15	1,077,000.00	5	2	56.0	1.0000	56.00
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	60.0	75.0000	4,500.00
15130	ROUTE 130 CRYSTAL LAKE DAM CON	S1	BURLINGTON	10/22/15	4,639,067.23	2	2	293.0	10.0000	2,930.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	75.0	1.0000	75.00
15136	RT 80 RAMP B (RT 46 WB TO RT 8	N1	MORRIS	10/08/15	1,424,000.00	4	2	30.0	0.0100	0.30
15137	RT. 206 OVER CLARKS CREEK AND	S1	ATLANTIC	11/19/15	5,161,259.91	7	2	60.0	30.0000	1,800.00
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	134.0	50.0000	6,700.00

ITEM : 158063P DESCRIPTION : CONCRETE WASHOUT SYSTEM
UNITS : LUMP SUM NUMBER OF CONTRACTS : 40 TOTAL QUANTITY : 40.0 AVERAGE WEIGHTED PRICE : $5,525.51

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14129	RT 7 HACKENSACK RIVER WITTPENN	N1	HUDSON	12/09/14	165,993,748.50	2	1	1.0	25,000.0000	25,000.00
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	1.0	10,000.0000	10,000.00
14149	ROUTE 9, ROUTE 109 TO EGERT RO	S1	CAPE MAY	12/18/14	6,184,137.25	3	4	1.0	2,000.0000	2,000.00
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	1.0	15,000.0000	15,000.00
14156	MEDIAN CROSS OVER PROTECTION C	C1	MERCER	11/25/14	12,874,664.00	2	14	1.0	3,000.0000	3,000.00
14157	ROUTE 55 NORTHBOUND FROM LEAMI	S1	CUMBERLAND	03/05/15	3,607,000.00	4	4	1.0	1.0000	1.00
14158	ROUTE 21 RAMP F OVER NJ TRANSI	N1	PASSAIC	03/17/15	1,863,732.00	8	5	1.0	2,500.0000	2,500.00
14159	ROUTE 1 & 9, LOCAL AND EXPRESS	N1	ESSEX	02/26/15	8,688,389.25	8	4	1.0	1,500.0000	1,500.00
14160	RT. 22 WB OVER BURKE PARKWAY S	N1	UNION	02/26/15	2,024,669.50	8	5	1.0	2,500.0000	2,500.00
15101	ROUTE 495, ROUTE 1&9 / PATERSO	N1	HUDSON	03/03/15	4,946,344.67	3	10	1.0	2,865.0000	2,865.00

15102	PROSPECT STREET BRIDGE OVER MO	N1	MORRIS	03/12/15	3,118,823.50	4	2	1.0	1,500.0000	1,500.00
15104	ROUTE 1 SB FROM RT 91 CONNECTO	N1	MIDDLESEX	05/21/15	2,390,000.00	6	4	1.0	1,200.0000	1,200.00
15106	RT 78, DRIFT RD / DALE RD TO R	N1	UNION	06/04/15	4,999,999.99	6	4	1.0	1,155.0000	1,155.00
15107	RT 46 FOX HILL RD TO COLUMBUS	N1	MORRIS	04/07/15	3,207,646.63	8	4	1.0	2,000.0000	2,000.00

15108	ROUTE 94, MOHICAN RD. TO KERR	N1	WARREN	04/16/15	2,689,098.98	7	4	1.0	1.0000	1.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	1.0	75,000.0000	75,000.00
15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	1.0	1,000.0000	1,000.00
15112	ROUTE 208, BOULEVARD AVE TO RO	N1	BERGAN	06/09/15	3,787,000.00	3	4	1.0	248.4500	248.45
15113	ROUTE 31 NORTHBOUND MINNEAKONI	N1	HUNTERDON	05/28/15	2,482,615.47	5	2	1.0	14,700.0000	14,700.00
15114	RT 130 MAIN STREET TO ROUTE 1	C1	MIDDLESEX	06/23/15	11,729,718.23	7	4	1.0	500.0000	500.00
15115	RE-ADVERTISEMENT OF RT 19 CR	N1	PASSAIC	05/19/15	3,969,000.00	7	13	1.0	1,200.0000	1,200.00
15116	ROUTE 94, ROUTE 15 (LAFAYETTE	N1	SUSSEX	07/07/15	2,963,295.00	5	4	1.0	100.0000	100.00
15117	CR 537 (MONMOUTH RD), BRIDGE O	C1	OCEAN	06/25/15	1,786,462.31	9	2	1.0	550.0000	550.00
15118	RT. 45 MAIN ST. TO CHESTNUT ST	C1	GLOUCESTER	07/09/15	5,585,159.67	3	4	1.0	10,000.0000	10,000.00
15120	RT.83 RT 47 TO RT 9	S1	CAPE MAY	11/19/15	2,487,456.46	3	4	1.0	500.0000	500.00
15121	ROUTE 280 RAMP 2P OVER CR577	N1	ESSEX	09/03/15	1,077,000.00	5	2	1.0	1,500.0000	1,500.00
15125	MATAWAN ROAD (CR 516) OVER ROU	C1	MIDDLESEX	09/29/15	2,486,416.20	8	2	1.0	5,000.0000	5,000.00
15126	RT. 9 RESURFACING FROM GEORGIA	C1	MONMOUTH	10/01/15	6,597,000.00	7	4	1.0	2,500.0000	2,500.00
15128	RT 202 MILLER LANE TO PASSAIC	N1	SOMERSET	09/24/15	2,743,629.29	9	1	1.0	2,000.0000	2,000.00
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	1.0	5,000.0000	5,000.00
15130	ROUTE 130 CRYSTAL LAKE DAM CON	S1	BURLINGTON	10/22/15	4,639,067.23	2	2	1.0	1,000.0000	1,000.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	1.0	100.0000	100.00
15133	ROUTE 27 OVER CARTER'S BROOK A	C1	SOMERSET	10/22/15	3,376,454.00	5	2	1.0	3,600.0000	3,600.00
15134	ROUTE 9 NORTHFIELD SIDEWALK RE	S1	ATLANTIC	09/29/15	1,130,315.00	3	6	1.0	15,000.0000	15,000.00
15136	RT 80 RAMP B (RT 46 WB TO RT 8	N1	MORRIS	10/08/15	1,424,000.00	4	2	1.0	1,500.0000	1,500.00
15137	RT. 206 OVER CLARKS CREEK AND	S1	ATLANTIC	11/19/15	5,161,259.91	7	2	1.0	2,300.0000	2,300.00
15138	RT 80, ROUTE 46 TO CHERRY HILL	N1	MORRIS	10/22/15	6,484,876.00	1	8	1.0	500.0000	500.00
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	1.0	5,000.0000	5,000.00
15145	ROUTE 77/CR 538(SWEDESBORO-HA	S1	GLOUCESTER	10/27/15	759,941.57	3	6	1.0	1,500.0000	1,500.00
15147	RT 9, GSP RAMP TO WESTECUNK CR	S1	OCEAN	11/24/15	3,729,000.00	7	4	1.0	500.0000	500.00

ITEM : 158066M DESCRIPTION : ABSORBENT BOOM
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 1,700.0 AVERAGE WEIGHTED PRICE : $14.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14129	RT 7 HACKENSACK RIVER WITTPENN	N1	HUDSON	12/09/14	165,993,748.50	2	1	1,200.0	5.2500	6,300.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	500.0	35.0000	17,500.00

ITEM : 158069M DESCRIPTION : OIL-WATER SEPARATOR
UNITS : UNIT NUMBER OF CONTRACTS : 5 TOTAL QUANTITY : 7.0 AVERAGE WEIGHTED PRICE : $23,105.71

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14129	RT 7 HACKENSACK RIVER WITTPENN	N1	HUDSON	12/09/14	165,993,748.50	2	1	2.0	1,000.0000	2,000.00
14158	ROUTE 21 RAMP F OVER NJ TRANSI	N1	PASSAIC	03/17/15	1,863,732.00	8	5	1.0	1,000.0000	1,000.00
14159	ROUTE 1 & 9, LOCAL AND EXPRESS	N1	ESSEX	02/26/15	8,688,389.25	8	4	1.0	6,240.0000	6,240.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	2.0	75,000.0000	150,000.00
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	1.0	2,500.0000	2,500.00

ITEM : 158072M DESCRIPTION : OIL ONLY EMERGENCY SPILL KIT, TYPE 1
UNITS : UNIT NUMBER OF CONTRACTS : 49 TOTAL QUANTITY : 95.0 AVERAGE WEIGHTED PRICE : $901.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price

14129	RT 7 HACKENSACK RIVER WITTPENN	N1	HUDSON	12/09/14	165,993,748.50	2	1	2.0	2,500.0000	5,000.00
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	2.0	1,200.0000	2,400.00
14145	ROUTE 287 FRANKLIN AVE (CR84)	N1	BERGAN	12/02/14	12,285,000.00	2	4	2.0	200.0000	400.00
14149	ROUTE 9, ROUTE 109 TO EGERT RO	S1	CAPE MAY	12/18/14	6,184,137.25	3	4	3.0	200.0000	600.00
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	2.0	750.0000	1,500.00
14156	MEDIAN CROSS OVER PROTECTION C	C1	MERCER	11/25/14	12,874,664.00	2	14	2.0	650.0000	1,300.00
14157	ROUTE 55 NORTHBOUND FROM LEAMI	S1	CUMBERLAND	03/05/15	3,607,000.00	4	4	1.0	1,000.0000	1,000.00
14158	ROUTE 21 RAMP F OVER NJ TRANSI	N1	PASSAIC	03/17/15	1,863,732.00	8	5	2.0	100.0000	200.00
14159	ROUTE 1 & 9, LOCAL AND EXPRESS	N1	ESSEX	02/26/15	8,688,389.25	8	4	2.0	300.0000	600.00
14160	RT. 22 WB OVER BURKE PARKWAY S	N1	UNION	02/26/15	2,024,669.50	8	5	2.0	1,500.0000	3,000.00
15101	ROUTE 495, ROUTE 1&9 / PATERSO	N1	HUDSON	03/03/15	4,946,344.67	3	10	1.0	1,145.0000	1,145.00
15102	PROSPECT STREET BRIDGE OVER MO	N1	MORRIS	03/12/15	3,118,823.50	4	2	2.0	500.0000	1,000.00
15104	ROUTE 1 SB FROM RT 91 CONNECTO	N1	MIDDLESEX	05/21/15	2,390,000.00	6	4	2.0	1,200.0000	2,400.00
15105	ROUTE I-287, M.P. 61.8, GLASER	N1	BERGAN	03/31/15	279,626.00	4	13	2.0	700.0000	1,400.00
15106	RT 78, DRIFT RD / DALE RD TO R	N1	UNION	06/04/15	4,999,999.99	6	4	2.0	1,200.0000	2,400.00
15107	RT 46 FOX HILL RD TO COLUMBUS	N1	MORRIS	04/07/15	3,207,646.63	8	4	2.0	1,500.0000	3,000.00
15108	ROUTE 94, MOHICAN RD. TO KERR	N1	WARREN	04/16/15	2,689,098.98	7	4	2.0	1.0000	2.00
15109	ROUTE 31 PENNINGTON CIRCLE SAF	C1	MERCER	04/16/15	1,250,000.00	3	14	2.0	1,000.0000	2,000.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	2.0	1,700.0000	3,400.00
15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	2.0	100.0000	200.00
15112	ROUTE 208, BOULEVARD AVE TO RO	N1	BERGAN	06/09/15	3,787,000.00	3	4	2.0	1,500.0000	3,000.00
15113	ROUTE 31 NORTHBOUND MINNEAKONI	N1	HUNTERDON	05/28/15	2,482,615.47	5	2	2.0	1,322.7900	2,645.58
15114	RT 130 MAIN STREET TO ROUTE 1	C1	MIDDLESEX	06/23/15	11,729,718.23	7	4	2.0	500.0000	1,000.00
15115	RE-ADVERTISEMENT OF RT 19 CR	N1	PASSAIC	05/19/15	3,969,000.00	7	13	2.0	850.0000	1,700.00
15116	ROUTE 94, ROUTE 15 (LAFAYETTE	N1	SUSSEX	07/07/15	2,963,295.00	5	4	2.0	250.0000	500.00
15117	CR 537 (MONMOUTH RD), BRIDGE O	C1	OCEAN	06/25/15	1,786,462.31	9	2	2.0	0.0100	0.02
15118	RT. 45 MAIN ST. TO CHESTNUT ST	C1	GLOUCESTER	07/09/15	5,585,159.67	3	4	2.0	200.0000	400.00
15119	ROUTE 80 WB INTERCHANGE 1 TO C	N1	WARREN	07/14/15	7,751,636.05	4	4	2.0	1,500.0000	3,000.00
15120	RT.83 RT 47 TO RT 9	S1	CAPE MAY	11/19/15	2,487,456.46	3	4	2.0	1,500.0000	3,000.00
15121	ROUTE 280 RAMP 2P OVER CR577	N1	ESSEX	09/03/15	1,077,000.00	5	2	1.0	500.0000	500.00
15122	RT 37, RT 70 TO GSP / RT9 CONT	C1	OCEAN	11/05/15	2,964,633.51	1	4	2.0	1,000.0000	2,000.00
15125	MATAWAN ROAD (CR 516) OVER ROU	C1	MIDDLESEX	09/29/15	2,486,416.20	8	2	2.0	750.0000	1,500.00
15126	RT. 9 RESURFACING FROM GEORGIA	C1	MONMOUTH	10/01/15	6,597,000.00	7	4	2.0	1,100.0000	2,200.00
15128	RT 202 MILLER LANE TO PASSAIC	N1	SOMERSET	09/24/15	2,743,629.29	9	1	1.0	200.0000	200.00
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	2.0	2,000.0000	4,000.00
15130	ROUTE 130 CRYSTAL LAKE DAM CON	S1	BURLINGTON	10/22/15	4,639,067.23	2	2	2.0	1,000.0000	2,000.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	2.0	500.0000	1,000.00
15132	CENTERLINE RUMBLE STRIP INSTAL	N1	WARREN	10/01/15	2,775,444.12	1	14	2.0	1,500.0000	3,000.00
15133	ROUTE 27 OVER CARTER'S BROOK A	C1	SOMERSET	10/22/15	3,376,454.00	5	2	2.0	2,500.0000	5,000.00
15134	ROUTE 9 NORTHFIELD SIDEWALK RE	S1	ATLANTIC	09/29/15	1,130,315.00	3	6	2.0	1,000.0000	2,000.00
15136	RT 80 RAMP B (RT 46 WB TO RT 8	N1	MORRIS	10/08/15	1,424,000.00	4	2	2.0	250.0000	500.00
15137	RT. 206 OVER CLARKS CREEK AND	S1	ATLANTIC	11/19/15	5,161,259.91	7	2	2.0	1,200.0000	2,400.00
15138	RT 80, ROUTE 46 TO CHERRY HILL	N1	MORRIS	10/22/15	6,484,876.00	1	8	2.0	300.0000	600.00
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	2.0	1,500.0000	3,000.00
15141	GENERATOR USAGE AND CONTROLLER	C1	MERCER	10/29/15	3,027,320.40	3	7	2.0	1.0000	2.00
15143	CENTERLINE RUMBLE STRIP INSTAL	S1	OCEAN	10/20/15	3,483,271.15	1	14	2.0	1,500.0000	3,000.00
15144	CENTERLINE RUMBLE STRIP INSTAL	C1	STATE WIDE	10/20/15	1,478,335.58	3	14	2.0	2,000.0000	4,000.00
15145	ROUTE 77/CR 538(SWEDESBORO-HA	S1	GLOUCESTER	10/27/15	759,941.57	3	6	2.0	0.0100	0.02

15147 RT 9, GSP RAMP TO WESTECUNK CR	S1 OCEAN	11/24/15	3,729,000.00	7	4	2.0	250.0000	500.00

ITEM : 158084M DESCRIPTION : EROSION CONTROL SEDIMENT REMOVAL

UNITS : CUBIC YARD NUMBER OF CONTRACTS : 25 TOTAL QUANTITY : 11,095.0 AVERAGE WEIGHTED PRICE : $7.33

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14129	RT 7 HACKENSACK RIVER WITTPENN	N1	HUDSON	12/09/14	165,993,748.50	2	1	3,060.0	1.0000	3,060.00
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	270.0	62.3100	16,823.70
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	4,406.0	0.0100	44.06
14156	MEDIAN CROSS OVER PROTECTION C	C1	MERCER	11/25/14	12,874,664.00	2	14	10.0	1.0000	10.00
14159	ROUTE 1 & 9, LOCAL AND EXPRESS	N1	ESSEX	02/26/15	8,688,389.25	8	4	156.0	10.0000	1,560.00
14160	RT. 22 WB OVER BURKE PARKWAY S	N1	UNION	02/26/15	2,024,669.50	8	5	160.0	55.0000	8,800.00
15101	ROUTE 495, ROUTE 1&9 / PATERSO	N1	HUDSON	03/03/15	4,946,344.67	3	10	10.0	114.5000	1,145.00
15102	PROSPECT STREET BRIDGE OVER MO	N1	MORRIS	03/12/15	3,118,823.50	4	2	5.0	5.0000	25.00
15109	ROUTE 31 PENNINGTON CIRCLE SAF	C1	MERCER	04/16/15	1,250,000.00	3	14	114.0	0.0100	1.14
15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	200.0	0.0100	2.00
15113	ROUTE 31 NORTHBOUND MINNEAKONI	N1	HUNTERDON	05/28/15	2,482,615.47	5	2	170.0	161.1500	27,395.50
15114	RT 130 MAIN STREET TO ROUTE 1	C1	MIDDLESEX	06/23/15	11,729,718.23	7	4	20.0	46.0000	920.00
15115	RE-ADVERTISEMENT OF RT 19 CR	N1	PASSAIC	05/19/15	3,969,000.00	7	13	1,200.0	1.0000	1,200.00
15117	CR 537 (MONMOUTH RD), BRIDGE O	C1	OCEAN	06/25/15	1,786,462.31	9	2	8.0	0.0100	0.08
15119	ROUTE 80 WB INTERCHANGE 1 TO C	N1	WARREN	07/14/15	7,751,636.05	4	4	100.0	0.0100	1.00
15120	RT.83 RT 47 TO RT 9	S1	CAPE MAY	11/19/15	2,487,456.46	3	4	75.0	1.0000	75.00
15125	MATAWAN ROAD (CR 516) OVER ROU	C1	MIDDLESEX	09/29/15	2,486,416.20	8	2	3.0	250.0000	750.00
15126	RT. 9 RESURFACING FROM GEORGIA	C1	MONMOUTH	10/01/15	6,597,000.00	7	4	5.0	60.0000	300.00
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	112.0	0.0100	1.12
15130	ROUTE 130 CRYSTAL LAKE DAM CON	S1	BURLINGTON	10/22/15	4,639,067.23	2	2	32.0	1.0000	32.00
15133	ROUTE 27 OVER CARTER'S BROOK A	C1	SOMERSET	10/22/15	3,376,454.00	5	2	173.0	5.0000	865.00
15134	ROUTE 9 NORTHFIELD SIDEWALK RE	S1	ATLANTIC	09/29/15	1,130,315.00	3	6	190.0	2.0000	380.00
15136	RT 80 RAMP B (RT 46 WB TO RT 8	N1	MORRIS	10/08/15	1,424,000.00	4	2	20.0	0.0100	0.20
15137	RT. 206 OVER CLARKS CREEK AND	S1	ATLANTIC	11/19/15	5,161,259.91	7	2	148.0	0.0100	1.48
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	448.0	40.0000	17,920.00

ITEM : 158087M DESCRIPTION : TEMPORARY RIPRAP
UNITS : CUBIC YARD NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 50.0 AVERAGE WEIGHTED PRICE : $75.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	50.0	75.0000	3,750.00

ITEM : 158088M DESCRIPTION : INFILTRATION SAND LAYER, 6" THICK
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 2,438.0 AVERAGE WEIGHTED PRICE : $14.09

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15120	RT.83 RT 47 TO RT 9	S1	CAPE MAY	11/19/15	2,487,456.46	3	4	638.0	20.0000	12,760.00
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	1,800.0	12.0000	21,600.00

ITEM : 158094M DESCRIPTION : SLUICE GATE

UNITS : UNIT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 2.0 AVERAGE WEIGHTED PRICE : $52,500.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .

15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	1.0	55,000.0000	55,000.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	1.0	50,000.0000	50,000.00

ITEM : 158095M DESCRIPTION : BASIN SAND LAYER
UNITS : CUBIC YARD NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 301.0 AVERAGE WEIGHTED PRICE : $90.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	301.0	90.0000	27,090.00

ITEM : 159003M DESCRIPTION : BREAKAWAY BARRICADE
UNITS : UNIT NUMBER OF CONTRACTS : 47 TOTAL QUANTITY : 2,885.0 AVERAGE WEIGHTED PRICE : $44.74

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14129	RT 7 HACKENSACK RIVER WITTPENN	N1	HUDSON	12/09/14	165,993,748.50	2	1	50.0	200.0000	10,000.00
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	68.0	115.0000	7,820.00
14145	ROUTE 287 FRANKLIN AVE (CR84)	N1	BERGAN	12/02/14	12,285,000.00	2	4	250.0	0.0100	2.50
14149	ROUTE 9, ROUTE 109 TO EGERT RO	S1	CAPE MAY	12/18/14	6,184,137.25	3	4	130.0	0.0100	1.30
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	52.0	95.0000	4,940.00
14156	MEDIAN CROSS OVER PROTECTION C	C1	MERCER	11/25/14	12,874,664.00	2	14	54.0	50.0000	2,700.00
14157	ROUTE 55 NORTHBOUND FROM LEAMI	S1	CUMBERLAND	03/05/15	3,607,000.00	4	4	25.0	250.0000	6,250.00
14158	ROUTE 21 RAMP F OVER NJ TRANSI	N1	PASSAIC	03/17/15	1,863,732.00	8	5	15.0	95.0000	1,425.00
14159	ROUTE 1 & 9, LOCAL AND EXPRESS	N1	ESSEX	02/26/15	8,688,389.25	8	4	90.0	70.0000	6,300.00
14160	RT. 22 WB OVER BURKE PARKWAY S	N1	UNION	02/26/15	2,024,669.50	8	5	26.0	10.0000	260.00
15101	ROUTE 495, ROUTE 1&9 / PATERSO	N1	HUDSON	03/03/15	4,946,344.67	3	10	102.0	25.0000	2,550.00
15102	PROSPECT STREET BRIDGE OVER MO	N1	MORRIS	03/12/15	3,118,823.50	4	2	30.0	50.0000	1,500.00
15104	ROUTE 1 SB FROM RT 91 CONNECTO	N1	MIDDLESEX	05/21/15	2,390,000.00	6	4	40.0	0.0100	0.40
15106	RT 78, DRIFT RD / DALE RD TO R	N1	UNION	06/04/15	4,999,999.99	6	4	60.0	100.0000	6,000.00
15107	RT 46 FOX HILL RD TO COLUMBUS	N1	MORRIS	04/07/15	3,207,646.63	8	4	100.0	85.0000	8,500.00
15108	ROUTE 94, MOHICAN RD. TO KERR	N1	WARREN	04/16/15	2,689,098.98	7	4	30.0	0.0100	0.30
15109	ROUTE 31 PENNINGTON CIRCLE SAF	C1	MERCER	04/16/15	1,250,000.00	3	14	12.0	50.0000	600.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	140.0	185.0000	25,900.00
15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	50.0	0.0100	0.50
15113	ROUTE 31 NORTHBOUND MINNEAKONI	N1	HUNTERDON	05/28/15	2,482,615.47	5	2	60.0	108.2800	6,496.80
15114	RT 130 MAIN STREET TO ROUTE 1	C1	MIDDLESEX	06/23/15	11,729,718.23	7	4	100.0	0.0100	1.00
15115	RE-ADVERTISEMENT OF RT 19 CR	N1	PASSAIC	05/19/15	3,969,000.00	7	13	45.0	80.0000	3,600.00
15116	ROUTE 94, ROUTE 15 (LAFAYETTE	N1	SUSSEX	07/07/15	2,963,295.00	5	4	20.0	115.5000	2,310.00
15117	CR 537 (MONMOUTH RD), BRIDGE O	C1	OCEAN	06/25/15	1,786,462.31	9	2	40.0	58.0000	2,320.00
15118	RT. 45 MAIN ST. TO CHESTNUT ST	C1	GLOUCESTER	07/09/15	5,585,159.67	3	4	57.0	0.0100	0.57
15119	ROUTE 80 WB INTERCHANGE 1 TO C	N1	WARREN	07/14/15	7,751,636.05	4	4	50.0	0.0100	0.50
15120	RT.83 RT 47 TO RT 9	S1	CAPE MAY	11/19/15	2,487,456.46	3	4	50.0	1.0000	50.00
15121	ROUTE 280 RAMP 2P OVER CR577	N1	ESSEX	09/03/15	1,077,000.00	5	2	9.0	15.0000	135.00
15122	RT 37, RT 70 TO GSP / RT9 CONT	C1	OCEAN	11/05/15	2,964,633.51	1	4	60.0	1.0000	60.00
15125	MATAWAN ROAD (CR 516) OVER ROU	C1	MIDDLESEX	09/29/15	2,486,416.20	8	2	18.0	115.0000	2,070.00
15126	RT. 9 RESURFACING FROM GEORGIA	C1	MONMOUTH	10/01/15	6,597,000.00	7	4	80.0	0.0100	0.80
15128	RT 202 MILLER LANE TO PASSAIC	N1	SOMERSET	09/24/15	2,743,629.29	9	1	150.0	1.0000	150.00

15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	56.0	90.0000	5,040.00
15130	ROUTE 130 CRYSTAL LAKE DAM CON	S1	BURLINGTON	10/22/15	4,639,067.23	2	2	36.0	1.0000	36.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	30.0	20.0000	600.00
15132	CENTERLINE RUMBLE STRIP INSTAL	N1	WARREN	10/01/15	2,775,444.12	1	14	30.0	0.0100	0.30

15133	ROUTE 27 OVER CARTER'S BROOK A	C1	SOMERSET	10/22/15	3,376,454.00	5	2	80.0	90.0000	7,200.00
15134	ROUTE 9 NORTHFIELD SIDEWALK RE	S1	ATLANTIC	09/29/15	1,130,315.00	3	6	50.0	100.0000	5,000.00
15136	RT 80 RAMP B (RT 46 WB TO RT 8	N1	MORRIS	10/08/15	1,424,000.00	4	2	20.0	25.0000	500.00
15137	RT. 206 OVER CLARKS CREEK AND	S1	ATLANTIC	11/19/15	5,161,259.91	7	2	30.0	105.0000	3,150.00
15138	RT 80, ROUTE 46 TO CHERRY HILL	N1	MORRIS	10/22/15	6,484,876.00	1	8	40.0	25.0000	1,000.00
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	50.0	50.0000	2,500.00
15141	GENERATOR USAGE AND CONTROLLER	C1	MERCER	10/29/15	3,027,320.40	3	7	130.0	0.0100	1.30
15143	CENTERLINE RUMBLE STRIP INSTAL	S1	OCEAN	10/20/15	3,483,271.15	1	14	100.0	0.0100	1.00
15144	CENTERLINE RUMBLE STRIP INSTAL	C1	STATE WIDE	10/20/15	1,478,335.58	3	14	100.0	0.0100	1.00
15145	ROUTE 77/CR 538(SWEDESBORO-HA	S1	GLOUCESTER	10/27/15	759,941.57	3	6	50.0	0.0100	0.50
15147	RT 9, GSP RAMP TO WESTECUNK CR	S1	OCEAN	11/24/15	3,729,000.00	7	4	20.0	105.0000	2,100.00

ITEM : 159006M DESCRIPTION : DRUM
UNITS : UNIT NUMBER OF CONTRACTS : 48 TOTAL QUANTITY : 10,128.0 AVERAGE WEIGHTED PRICE : $24.78

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14129	RT 7 HACKENSACK RIVER WITTPENN	N1	HUDSON	12/09/14	165,993,748.50	2	1	50.0	100.0000	5,000.00
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	117.0	98.0000	11,466.00
14145	ROUTE 287 FRANKLIN AVE (CR84)	N1	BERGAN	12/02/14	12,285,000.00	2	4	800.0	0.0100	8.00
14149	ROUTE 9, ROUTE 109 TO EGERT RO	S1	CAPE MAY	12/18/14	6,184,137.25	3	4	450.0	0.0100	4.50
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	381.0	65.0000	24,765.00
14156	MEDIAN CROSS OVER PROTECTION C	C1	MERCER	11/25/14	12,874,664.00	2	14	200.0	25.0000	5,000.00
14157	ROUTE 55 NORTHBOUND FROM LEAMI	S1	CUMBERLAND	03/05/15	3,607,000.00	4	4	80.0	0.0100	0.80
14158	ROUTE 21 RAMP F OVER NJ TRANSI	N1	PASSAIC	03/17/15	1,863,732.00	8	5	10.0	55.0000	550.00
14159	ROUTE 1 & 9, LOCAL AND EXPRESS	N1	ESSEX	02/26/15	8,688,389.25	8	4	348.0	30.0000	10,440.00
14160	RT. 22 WB OVER BURKE PARKWAY S	N1	UNION	02/26/15	2,024,669.50	8	5	64.0	10.0000	640.00
15101	ROUTE 495, ROUTE 1&9 / PATERSO	N1	HUDSON	03/03/15	4,946,344.67	3	10	450.0	50.0000	22,500.00
15102	PROSPECT STREET BRIDGE OVER MO	N1	MORRIS	03/12/15	3,118,823.50	4	2	50.0	30.0000	1,500.00
15104	ROUTE 1 SB FROM RT 91 CONNECTO	N1	MIDDLESEX	05/21/15	2,390,000.00	6	4	120.0	0.0100	1.20
15106	RT 78, DRIFT RD / DALE RD TO R	N1	UNION	06/04/15	4,999,999.99	6	4	500.0	55.0000	27,500.00
15107	RT 46 FOX HILL RD TO COLUMBUS	N1	MORRIS	04/07/15	3,207,646.63	8	4	750.0	0.0100	7.50
15108	ROUTE 94, MOHICAN RD. TO KERR	N1	WARREN	04/16/15	2,689,098.98	7	4	250.0	0.0100	2.50
15109	ROUTE 31 PENNINGTON CIRCLE SAF	C1	MERCER	04/16/15	1,250,000.00	3	14	35.0	50.0000	1,750.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	400.0	105.0000	42,000.00
15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	50.0	0.0100	0.50
15112	ROUTE 208, BOULEVARD AVE TO RO	N1	BERGAN	06/09/15	3,787,000.00	3	4	200.0	1.0000	200.00
15113	ROUTE 31 NORTHBOUND MINNEAKONI	N1	HUNTERDON	05/28/15	2,482,615.47	5	2	330.0	58.8500	19,420.50
15114	RT 130 MAIN STREET TO ROUTE 1	C1	MIDDLESEX	06/23/15	11,729,718.23	7	4	60.0	0.0100	0.60
15115	RE-ADVERTISEMENT OF RT 19 CR	N1	PASSAIC	05/19/15	3,969,000.00	7	13	150.0	52.0000	7,800.00
15116	ROUTE 94, ROUTE 15 (LAFAYETTE	N1	SUSSEX	07/07/15	2,963,295.00	5	4	50.0	0.0100	0.50
15117	CR 537 (MONMOUTH RD), BRIDGE O	C1	OCEAN	06/25/15	1,786,462.31	9	2	60.0	0.0100	0.60
15118	RT. 45 MAIN ST. TO CHESTNUT ST	C1	GLOUCESTER	07/09/15	5,585,159.67	3	4	80.0	0.0100	0.80
15119	ROUTE 80 WB INTERCHANGE 1 TO C	N1	WARREN	07/14/15	7,751,636.05	4	4	310.0	25.0000	7,750.00
15120	RT.83 RT 47 TO RT 9	S1	CAPE MAY	11/19/15	2,487,456.46	3	4	150.0	1.0000	150.00
15121	ROUTE 280 RAMP 2P OVER CR577	N1	ESSEX	09/03/15	1,077,000.00	5	2	36.0	10.0000	360.00
15122	RT 37, RT 70 TO GSP / RT9 CONT	C1	OCEAN	11/05/15	2,964,633.51	1	4	50.0	1.0000	50.00
15125	MATAWAN ROAD (CR 516) OVER ROU	C1	MIDDLESEX	09/29/15	2,486,416.20	8	2	45.0	65.0000	2,925.00

15126	RT. 9 RESURFACING FROM GEORGIA	C1	MONMOUTH	10/01/15	6,597,000.00	7	4	452.0	0.0100	4.52
15128	RT 202 MILLER LANE TO PASSAIC	N1	SOMERSET	09/24/15	2,743,629.29	9	1	310.0	1.0000	310.00
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	381.0	70.0000	26,670.00
15130	ROUTE 130 CRYSTAL LAKE DAM CON	S1	BURLINGTON	10/22/15	4,639,067.23	2	2	92.0	1.0000	92.00

15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	50.0	20.0000	1,000.00
15132	CENTERLINE RUMBLE STRIP INSTAL	N1	WARREN	10/01/15	2,775,444.12	1	14	720.0	0.0100	7.20
15133	ROUTE 27 OVER CARTER'S BROOK A	C1	SOMERSET	10/22/15	3,376,454.00	5	2	100.0	58.0000	5,800.00
15134	ROUTE 9 NORTHFIELD SIDEWALK RE	S1	ATLANTIC	09/29/15	1,130,315.00	3	6	90.0	75.0000	6,750.00
15136	RT 80 RAMP B (RT 46 WB TO RT 8	N1	MORRIS	10/08/15	1,424,000.00	4	2	27.0	15.0000	405.00
15137	RT. 206 OVER CLARKS CREEK AND	S1	ATLANTIC	11/19/15	5,161,259.91	7	2	80.0	64.0000	5,120.00
15138	RT 80, ROUTE 46 TO CHERRY HILL	N1	MORRIS	10/22/15	6,484,876.00	1	8	120.0	25.0000	3,000.00
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	200.0	50.0000	10,000.00
15141	GENERATOR USAGE AND CONTROLLER	C1	MERCER	10/29/15	3,027,320.40	3	7	300.0	0.0100	3.00
15143	CENTERLINE RUMBLE STRIP INSTAL	S1	OCEAN	10/20/15	3,483,271.15	1	14	280.0	0.0100	2.80
15144	CENTERLINE RUMBLE STRIP INSTAL	C1	STATE WIDE	10/20/15	1,478,335.58	3	14	100.0	0.0100	1.00
15145	ROUTE 77/CR 538(SWEDESBORO-HA	S1	GLOUCESTER	10/27/15	759,941.57	3	6	100.0	0.0100	1.00
15147	RT 9, GSP RAMP TO WESTECUNK CR	S1	OCEAN	11/24/15	3,729,000.00	7	4	100.0	0.0100	1.00

ITEM : 159009M DESCRIPTION : TRAFFIC CONE
UNITS : UNIT NUMBER OF CONTRACTS : 43 TOTAL QUANTITY : 10,130.0 AVERAGE WEIGHTED PRICE : $10.97

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14129	RT 7 HACKENSACK RIVER WITTPENN	N1	HUDSON	12/09/14	165,993,748.50	2	1	50.0	25.0000	1,250.00
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	50.0	34.0000	1,700.00
14149	ROUTE 9, ROUTE 109 TO EGERT RO	S1	CAPE MAY	12/18/14	6,184,137.25	3	4	300.0	0.0100	3.00
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	220.0	15.0000	3,300.00
14156	MEDIAN CROSS OVER PROTECTION C	C1	MERCER	11/25/14	12,874,664.00	2	14	400.0	5.0000	2,000.00
14157	ROUTE 55 NORTHBOUND FROM LEAMI	S1	CUMBERLAND	03/05/15	3,607,000.00	4	4	200.0	0.0100	2.00
14158	ROUTE 21 RAMP F OVER NJ TRANSI	N1	PASSAIC	03/17/15	1,863,732.00	8	5	25.0	15.0000	375.00
14159	ROUTE 1 & 9, LOCAL AND EXPRESS	N1	ESSEX	02/26/15	8,688,389.25	8	4	348.0	16.0000	5,568.00
15102	PROSPECT STREET BRIDGE OVER MO	N1	MORRIS	03/12/15	3,118,823.50	4	2	50.0	15.0000	750.00
15104	ROUTE 1 SB FROM RT 91 CONNECTO	N1	MIDDLESEX	05/21/15	2,390,000.00	6	4	300.0	0.0100	3.00
15106	RT 78, DRIFT RD / DALE RD TO R	N1	UNION	06/04/15	4,999,999.99	6	4	500.0	14.0000	7,000.00
15107	RT 46 FOX HILL RD TO COLUMBUS	N1	MORRIS	04/07/15	3,207,646.63	8	4	750.0	12.5000	9,375.00
15108	ROUTE 94, MOHICAN RD. TO KERR	N1	WARREN	04/16/15	2,689,098.98	7	4	300.0	15.5000	4,650.00
15109	ROUTE 31 PENNINGTON CIRCLE SAF	C1	MERCER	04/16/15	1,250,000.00	3	14	12.0	14.0000	168.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	100.0	45.0000	4,500.00
15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	50.0	0.0100	0.50
15112	ROUTE 208, BOULEVARD AVE TO RO	N1	BERGAN	06/09/15	3,787,000.00	3	4	500.0	18.0000	9,000.00
15113	ROUTE 31 NORTHBOUND MINNEAKONI	N1	HUNTERDON	05/28/15	2,482,615.47	5	2	40.0	15.1200	604.80
15114	RT 130 MAIN STREET TO ROUTE 1	C1	MIDDLESEX	06/23/15	11,729,718.23	7	4	600.0	0.0100	6.00
15115	RE-ADVERTISEMENT OF RT 19 CR	N1	PASSAIC	05/19/15	3,969,000.00	7	13	100.0	15.0000	1,500.00
15116	ROUTE 94, ROUTE 15 (LAFAYETTE	N1	SUSSEX	07/07/15	2,963,295.00	5	4	200.0	15.0000	3,000.00
15117	CR 537 (MONMOUTH RD), BRIDGE O	C1	OCEAN	06/25/15	1,786,462.31	9	2	20.0	0.0100	0.20
15118	RT. 45 MAIN ST. TO CHESTNUT ST	C1	GLOUCESTER	07/09/15	5,585,159.67	3	4	80.0	0.0100	0.80
15119	ROUTE 80 WB INTERCHANGE 1 TO C	N1	WARREN	07/14/15	7,751,636.05	4	4	100.0	25.0000	2,500.00
15120	RT.83 RT 47 TO RT 9	S1	CAPE MAY	11/19/15	2,487,456.46	3	4	150.0	20.0000	3,000.00
15121	ROUTE 280 RAMP 2P OVER CR577	N1	ESSEX	09/03/15	1,077,000.00	5	2	50.0	2.0000	100.00
15122	RT 37, RT 70 TO GSP / RT9 CONT	C1	OCEAN	11/05/15	2,964,633.51	1	4	500.0	22.0000	11,000.00
15128	RT 202 MILLER LANE TO PASSAIC	N1	SOMERSET	09/24/15	2,743,629.29	9	1	200.0	24.0000	4,800.00
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	100.0	15.0000	1,500.00

15130	ROUTE 130 CRYSTAL LAKE DAM CON	S1	BURLINGTON	10/22/15	4,639,067.23	2	2	92.0	1.0000	92.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	10.0	20.0000	200.00
15132	CENTERLINE RUMBLE STRIP INSTAL	N1	WARREN	10/01/15	2,775,444.12	1	14	720.0	14.0000	10,080.00
15133	ROUTE 27 OVER CARTER'S BROOK A	C1	SOMERSET	10/22/15	3,376,454.00	5	2	150.0	15.0000	2,250.00

15134	ROUTE 9 NORTHFIELD SIDEWALK RE	S1	ATLANTIC	09/29/15	1,130,315.00	3	6	90.0	24.0000	2,160.00
15136	RT 80 RAMP B (RT 46 WB TO RT 8	N1	MORRIS	10/08/15	1,424,000.00	4	2	27.0	5.0000	135.00
15137	RT. 206 OVER CLARKS CREEK AND	S1	ATLANTIC	11/19/15	5,161,259.91	7	2	160.0	15.0000	2,400.00
15138	RT 80, ROUTE 46 TO CHERRY HILL	N1	MORRIS	10/22/15	6,484,876.00	1	8	120.0	5.0000	600.00
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	66.0	15.0000	990.00
15141	GENERATOR USAGE AND CONTROLLER	C1	MERCER	10/29/15	3,027,320.40	3	7	300.0	0.0100	3.00
15143	CENTERLINE RUMBLE STRIP INSTAL	S1	OCEAN	10/20/15	3,483,271.15	1	14	800.0	15.0000	12,000.00
15144	CENTERLINE RUMBLE STRIP INSTAL	C1	STATE WIDE	10/20/15	1,478,335.58	3	14	1,000.0	0.0100	10.00
15145	ROUTE 77/CR 538(SWEDESBORO-HA	S1	GLOUCESTER	10/27/15	759,941.57	3	6	200.0	0.0100	2.00
15147	RT 9, GSP RAMP TO WESTECUNK CR	S1	OCEAN	11/24/15	3,729,000.00	7	4	100.0	25.0000	2,500.00

ITEM : 159012M DESCRIPTION : CONSTRUCTION SIGNS
UNITS : SQUARE FOOT NUMBER OF CONTRACTS : 48 TOTAL QUANTITY : 76,547.0 AVERAGE WEIGHTED PRICE : $10.08

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14129	RT 7 HACKENSACK RIVER WITTPENN	N1	HUDSON	12/09/14	165,993,748.50	2	1	422.0	30.0000	12,660.00
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	1,791.0	14.8700	26,632.17
14145	ROUTE 287 FRANKLIN AVE (CR84)	N1	BERGAN	12/02/14	12,285,000.00	2	4	2,500.0	18.2500	45,625.00
14149	ROUTE 9, ROUTE 109 TO EGERT RO	S1	CAPE MAY	12/18/14	6,184,137.25	3	4	890.0	9.0000	8,010.00
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	2,748.0	15.0000	41,220.00
14156	MEDIAN CROSS OVER PROTECTION C	C1	MERCER	11/25/14	12,874,664.00	2	14	940.0	7.0000	6,580.00
14157	ROUTE 55 NORTHBOUND FROM LEAMI	S1	CUMBERLAND	03/05/15	3,607,000.00	4	4	1,210.0	9.0000	10,890.00
14158	ROUTE 21 RAMP F OVER NJ TRANSI	N1	PASSAIC	03/17/15	1,863,732.00	8	5	525.0	12.0000	6,300.00
14159	ROUTE 1 & 9, LOCAL AND EXPRESS	N1	ESSEX	02/26/15	8,688,389.25	8	4	6,102.0	4.0000	24,408.00
14160	RT. 22 WB OVER BURKE PARKWAY S	N1	UNION	02/26/15	2,024,669.50	8	5	1,166.0	10.0000	11,660.00
15101	ROUTE 495, ROUTE 1&9 / PATERSO	N1	HUDSON	03/03/15	4,946,344.67	3	10	3,337.0	0.0100	33.37
15102	PROSPECT STREET BRIDGE OVER MO	N1	MORRIS	03/12/15	3,118,823.50	4	2	852.0	15.0000	12,780.00
15104	ROUTE 1 SB FROM RT 91 CONNECTO	N1	MIDDLESEX	05/21/15	2,390,000.00	6	4	1,650.0	12.0000	19,800.00
15106	RT 78, DRIFT RD / DALE RD TO R	N1	UNION	06/04/15	4,999,999.99	6	4	1,750.0	14.0000	24,500.00
15107	RT 46 FOX HILL RD TO COLUMBUS	N1	MORRIS	04/07/15	3,207,646.63	8	4	1,779.0	12.5000	22,237.50
15108	ROUTE 94, MOHICAN RD. TO KERR	N1	WARREN	04/16/15	2,689,098.98	7	4	430.0	9.0000	3,870.00
15109	ROUTE 31 PENNINGTON CIRCLE SAF	C1	MERCER	04/16/15	1,250,000.00	3	14	386.0	10.0000	3,860.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	4,200.0	31.0000	130,200.00
15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	364.0	9.0000	3,276.00
15112	ROUTE 208, BOULEVARD AVE TO RO	N1	BERGAN	06/09/15	3,787,000.00	3	4	1,744.0	10.0000	17,440.00
15113	ROUTE 31 NORTHBOUND MINNEAKONI	N1	HUNTERDON	05/28/15	2,482,615.47	5	2	1,080.0	14.1200	15,249.60
15114	RT 130 MAIN STREET TO ROUTE 1	C1	MIDDLESEX	06/23/15	11,729,718.23	7	4	6,460.0	8.7500	56,525.00
15115	RE-ADVERTISEMENT OF RT 19 CR	N1	PASSAIC	05/19/15	3,969,000.00	7	13	1,220.0	10.0000	12,200.00
15116	ROUTE 94, ROUTE 15 (LAFAYETTE	N1	SUSSEX	07/07/15	2,963,295.00	5	4	800.0	21.0000	16,800.00
15117	CR 537 (MONMOUTH RD), BRIDGE O	C1	OCEAN	06/25/15	1,786,462.31	9	2	1,157.0	17.0000	19,669.00
15118	RT. 45 MAIN ST. TO CHESTNUT ST	C1	GLOUCESTER	07/09/15	5,585,159.67	3	4	856.0	9.0000	7,704.00
15119	ROUTE 80 WB INTERCHANGE 1 TO C	N1	WARREN	07/14/15	7,751,636.05	4	4	1,572.0	10.0000	15,720.00
15120	RT.83 RT 47 TO RT 9	S1	CAPE MAY	11/19/15	2,487,456.46	3	4	1,145.0	0.0100	11.45
15121	ROUTE 280 RAMP 2P OVER CR577	N1	ESSEX	09/03/15	1,077,000.00	5	2	618.0	10.0000	6,180.00
15122	RT 37, RT 70 TO GSP / RT9 CONT	C1	OCEAN	11/05/15	2,964,633.51	1	4	1,180.0	10.0000	11,800.00
15125	MATAWAN ROAD (CR 516) OVER ROU	C1	MIDDLESEX	09/29/15	2,486,416.20	8	2	625.0	12.5000	7,812.50
15126	RT. 9 RESURFACING FROM GEORGIA	C1	MONMOUTH	10/01/15	6,597,000.00	7	4	3,550.0	14.0000	49,700.00

15128	RT 202 MILLER LANE TO PASSAIC	N1	SOMERSET	09/24/15	2,743,629.29	9	1	1,865.0	1.0000	1,865.00
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	1,232.0	11.0000	13,552.00
15130	ROUTE 130 CRYSTAL LAKE DAM CON	S1	BURLINGTON	10/22/15	4,639,067.23	2	2	1,221.0	9.0000	10,989.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	1,371.0	9.0000	12,339.00

15132	CENTERLINE RUMBLE STRIP INSTAL	N1	WARREN	10/01/15	2,775,444.12	1	14	1,128.0	0.0100	11.28
15133	ROUTE 27 OVER CARTER'S BROOK A	C1	SOMERSET	10/22/15	3,376,454.00	5	2	1,000.0	15.0000	15,000.00
15134	ROUTE 9 NORTHFIELD SIDEWALK RE	S1	ATLANTIC	09/29/15	1,130,315.00	3	6	1,008.0	10.0000	10,080.00
15136	RT 80 RAMP B (RT 46 WB TO RT 8	N1	MORRIS	10/08/15	1,424,000.00	4	2	700.0	11.0000	7,700.00
15137	RT. 206 OVER CLARKS CREEK AND	S1	ATLANTIC	11/19/15	5,161,259.91	7	2	1,393.0	14.0000	19,502.00
15138	RT 80, ROUTE 46 TO CHERRY HILL	N1	MORRIS	10/22/15	6,484,876.00	1	8	2,000.0	6.0000	12,000.00
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	1,060.0	11.0000	11,660.00
15141	GENERATOR USAGE AND CONTROLLER	C1	MERCER	10/29/15	3,027,320.40	3	7	2,450.0	0.0100	24.50
15143	CENTERLINE RUMBLE STRIP INSTAL	S1	OCEAN	10/20/15	3,483,271.15	1	14	1,446.0	0.0100	14.46
15144	CENTERLINE RUMBLE STRIP INSTAL	C1	STATE WIDE	10/20/15	1,478,335.58	3	14	1,692.0	0.0100	16.92
15145	ROUTE 77/CR 538(SWEDESBORO-HA	S1	GLOUCESTER	10/27/15	759,941.57	3	6	462.0	12.0000	5,544.00
15147	RT 9, GSP RAMP TO WESTECUNK CR	S1	OCEAN	11/24/15	3,729,000.00	7	4	1,470.0	0.0100	14.70

ITEM : 159015M DESCRIPTION : CONSTRUCTION IDENTIFICATION SIGN, 4' X 8
UNITS : UNIT NUMBER OF CONTRACTS : 39 TOTAL QUANTITY : 87.0 AVERAGE WEIGHTED PRICE : $1,087.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14129	RT 7 HACKENSACK RIVER WITTPENN	N1	HUDSON	12/09/14	165,993,748.50	2	1	2.0	2,000.0000	4,000.00
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	2.0	432.0000	864.00
14145	ROUTE 287 FRANKLIN AVE (CR84)	N1	BERGAN	12/02/14	12,285,000.00	2	4	2.0	1,500.0000	3,000.00
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	2.0	1,400.0000	2,800.00
14157	ROUTE 55 NORTHBOUND FROM LEAMI	S1	CUMBERLAND	03/05/15	3,607,000.00	4	4	1.0	800.0000	800.00
14158	ROUTE 21 RAMP F OVER NJ TRANSI	N1	PASSAIC	03/17/15	1,863,732.00	8	5	3.0	1,500.0000	4,500.00
14160	RT. 22 WB OVER BURKE PARKWAY S	N1	UNION	02/26/15	2,024,669.50	8	5	1.0	750.0000	750.00
15101	ROUTE 495, ROUTE 1&9 / PATERSO	N1	HUDSON	03/03/15	4,946,344.67	3	10	2.0	2,500.0000	5,000.00
15102	PROSPECT STREET BRIDGE OVER MO	N1	MORRIS	03/12/15	3,118,823.50	4	2	2.0	800.0000	1,600.00
15104	ROUTE 1 SB FROM RT 91 CONNECTO	N1	MIDDLESEX	05/21/15	2,390,000.00	6	4	1.0	800.0000	800.00
15106	RT 78, DRIFT RD / DALE RD TO R	N1	UNION	06/04/15	4,999,999.99	6	4	2.0	787.5000	1,575.00
15107	RT 46 FOX HILL RD TO COLUMBUS	N1	MORRIS	04/07/15	3,207,646.63	8	4	2.0	450.0000	900.00
15108	ROUTE 94, MOHICAN RD. TO KERR	N1	WARREN	04/16/15	2,689,098.98	7	4	2.0	600.0000	1,200.00
15109	ROUTE 31 PENNINGTON CIRCLE SAF	C1	MERCER	04/16/15	1,250,000.00	3	14	2.0	850.0000	1,700.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	3.0	1,850.0000	5,550.00
15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	2.0	500.0000	1,000.00
15112	ROUTE 208, BOULEVARD AVE TO RO	N1	BERGAN	06/09/15	3,787,000.00	3	4	2.0	2,000.0000	4,000.00
15113	ROUTE 31 NORTHBOUND MINNEAKONI	N1	HUNTERDON	05/28/15	2,482,615.47	5	2	2.0	735.0000	1,470.00
15114	RT 130 MAIN STREET TO ROUTE 1	C1	MIDDLESEX	06/23/15	11,729,718.23	7	4	4.0	800.0000	3,200.00
15115	RE-ADVERTISEMENT OF RT 19 CR	N1	PASSAIC	05/19/15	3,969,000.00	7	13	4.0	500.0000	2,000.00
15116	ROUTE 94, ROUTE 15 (LAFAYETTE	N1	SUSSEX	07/07/15	2,963,295.00	5	4	2.0	1,250.0000	2,500.00
15117	CR 537 (MONMOUTH RD), BRIDGE O	C1	OCEAN	06/25/15	1,786,462.31	9	2	4.0	880.0000	3,520.00
15118	RT. 45 MAIN ST. TO CHESTNUT ST	C1	GLOUCESTER	07/09/15	5,585,159.67	3	4	1.0	100.0000	100.00
15119	ROUTE 80 WB INTERCHANGE 1 TO C	N1	WARREN	07/14/15	7,751,636.05	4	4	2.0	1,000.0000	2,000.00
15120	RT.83 RT 47 TO RT 9	S1	CAPE MAY	11/19/15	2,487,456.46	3	4	1.0	1,000.0000	1,000.00
15122	RT 37, RT 70 TO GSP / RT9 CONT	C1	OCEAN	11/05/15	2,964,633.51	1	4	2.0	2,000.0000	4,000.00
15125	MATAWAN ROAD (CR 516) OVER ROU	C1	MIDDLESEX	09/29/15	2,486,416.20	8	2	2.0	1,200.0000	2,400.00
15126	RT. 9 RESURFACING FROM GEORGIA	C1	MONMOUTH	10/01/15	6,597,000.00	7	4	2.0	800.0000	1,600.00
15128	RT 202 MILLER LANE TO PASSAIC	N1	SOMERSET	09/24/15	2,743,629.29	9	1	4.0	1,100.0000	4,400.00
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	2.0	850.0000	1,700.00

15130	ROUTE 130 CRYSTAL LAKE DAM CON	S1	BURLINGTON	10/22/15	4,639,067.23	2	2	2.0	600.0000	1,200.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	2.0	650.0000	1,300.00
15133	ROUTE 27 OVER CARTER'S BROOK A	C1	SOMERSET	10/22/15	3,376,454.00	5	2	4.0	2,500.0000	10,000.00
15134	ROUTE 9 NORTHFIELD SIDEWALK RE	S1	ATLANTIC	09/29/15	1,130,315.00	3	6	2.0	1,500.0000	3,000.00

15136	RT 80 RAMP B (RT 46 WB TO RT 8	N1	MORRIS	10/08/15	1,424,000.00	4	2	2.0	250.0000	500.00
15137	RT. 206 OVER CLARKS CREEK AND	S1	ATLANTIC	11/19/15	5,161,259.91	7	2	2.0	920.0000	1,840.00
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	4.0	750.0000	3,000.00
15145	ROUTE 77/CR 538(SWEDESBORO-HA	S1	GLOUCESTER	10/27/15	759,941.57	3	6	2.0	900.0000	1,800.00
15147	RT 9, GSP RAMP TO WESTECUNK CR	S1	OCEAN	11/24/15	3,729,000.00	7	4	2.0	1,000.0000	2,000.00

ITEM : 159018M DESCRIPTION : CONSTRUCTION IDENTIFICATION SIGN, 6' X 1
UNITS : UNIT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 7.0 AVERAGE WEIGHTED PRICE : $907.14

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14149	ROUTE 9, ROUTE 109 TO EGERT RO	S1	CAPE MAY	12/18/14	6,184,137.25	3	4	4.0	125.0000	500.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	3.0	1,950.0000	5,850.00

ITEM : 159021P DESCRIPTION : CONSTRUCTION BARRIER CURB
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 23 TOTAL QUANTITY : 37,416.0 AVERAGE WEIGHTED PRICE : $59.33

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14129	RT 7 HACKENSACK RIVER WITTPENN	N1	HUDSON	12/09/14	165,993,748.50	2	1	430.0	75.0000	32,250.00
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	80.0	16.8800	1,350.40
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	4,942.0	55.0000	271,810.00
14156	MEDIAN CROSS OVER PROTECTION C	C1	MERCER	11/25/14	12,874,664.00	2	14	3,180.0	77.0000	244,860.00
14157	ROUTE 55 NORTHBOUND FROM LEAMI	S1	CUMBERLAND	03/05/15	3,607,000.00	4	4	500.0	10.0000	5,000.00
14158	ROUTE 21 RAMP F OVER NJ TRANSI	N1	PASSAIC	03/17/15	1,863,732.00	8	5	470.0	75.0000	35,250.00
14159	ROUTE 1 & 9, LOCAL AND EXPRESS	N1	ESSEX	02/26/15	8,688,389.25	8	4	3,960.0	31.0000	122,760.00
14160	RT. 22 WB OVER BURKE PARKWAY S	N1	UNION	02/26/15	2,024,669.50	8	5	1,620.0	60.0000	97,200.00
15101	ROUTE 495, ROUTE 1&9 / PATERSO	N1	HUDSON	03/03/15	4,946,344.67	3	10	540.0	100.0000	54,000.00
15102	PROSPECT STREET BRIDGE OVER MO	N1	MORRIS	03/12/15	3,118,823.50	4	2	80.0	50.0000	4,000.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	7,000.0	54.5000	381,500.00
15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	1,216.0	0.0100	12.16
15117	CR 537 (MONMOUTH RD), BRIDGE O	C1	OCEAN	06/25/15	1,786,462.31	9	2	460.0	39.0000	17,940.00
15121	ROUTE 280 RAMP 2P OVER CR577	N1	ESSEX	09/03/15	1,077,000.00	5	2	420.0	25.0000	10,500.00
15125	MATAWAN ROAD (CR 516) OVER ROU	C1	MIDDLESEX	09/29/15	2,486,416.20	8	2	853.0	60.0000	51,180.00
15130	ROUTE 130 CRYSTAL LAKE DAM CON	S1	BURLINGTON	10/22/15	4,639,067.23	2	2	2,120.0	38.0000	80,560.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	1,750.0	125.0000	218,750.00
15133	ROUTE 27 OVER CARTER'S BROOK A	C1	SOMERSET	10/22/15	3,376,454.00	5	2	375.0	87.0000	32,625.00
15136	RT 80 RAMP B (RT 46 WB TO RT 8	N1	MORRIS	10/08/15	1,424,000.00	4	2	240.0	50.0000	12,000.00
15137	RT. 206 OVER CLARKS CREEK AND	S1	ATLANTIC	11/19/15	5,161,259.91	7	2	1,100.0	53.0000	58,300.00
15138	RT 80, ROUTE 46 TO CHERRY HILL	N1	MORRIS	10/22/15	6,484,876.00	1	8	1,000.0	365.0000	365,000.00
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	4,560.0	27.0000	123,120.00
15145	ROUTE 77/CR 538(SWEDESBORO-HA	S1	GLOUCESTER	10/27/15	759,941.57	3	6	520.0	0.0100	5.20

ITEM : 159022P DESCRIPTION : CONSTRUCTION HALF BARRIER CURB
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 3 TOTAL QUANTITY : 960.0 AVERAGE WEIGHTED PRICE : $105.83

Total # Of Work Bid

DP #	Description	Reg	County	Bid Date	Contract Bid	Bids	Type	Quanity	Unit Price	Total Price .
14158	ROUTE 21 RAMP F OVER NJ TRANSI	N1	PASSAIC	03/17/15	1,863,732.00	8	5	400.0	60.0000	24,000.00
14160	RT. 22 WB OVER BURKE PARKWAY S	N1	UNION	02/26/15	2,024,669.50	8	5	160.0	60.0000	9,600.00

15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	400.0	170.0000	68,000.00

ITEM : 159024M DESCRIPTION : FLASHING ARROW BOARD, 2' X 4'
UNITS : UNIT NUMBER OF CONTRACTS : 5 TOTAL QUANTITY : 9.0 AVERAGE WEIGHTED PRICE : $438.89

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15102	PROSPECT STREET BRIDGE OVER MO	N1	MORRIS	03/12/15	3,118,823.50	4	2	1.0	250.0000	250.00
15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	2.0	100.0000	200.00
15113	ROUTE 31 NORTHBOUND MINNEAKONI	N1	HUNTERDON	05/28/15	2,482,615.47	5	2	2.0	550.0000	1,100.00
15134	ROUTE 9 NORTHFIELD SIDEWALK RE	S1	ATLANTIC	09/29/15	1,130,315.00	3	6	2.0	1,000.0000	2,000.00
15136	RT 80 RAMP B (RT 46 WB TO RT 8	N1	MORRIS	10/08/15	1,424,000.00	4	2	2.0	200.0000	400.00

ITEM : 159027M DESCRIPTION : FLASHING ARROW BOARD, 4' X 8'
UNITS : UNIT NUMBER OF CONTRACTS : 42 TOTAL QUANTITY : 151.0 AVERAGE WEIGHTED PRICE : $1,570.62

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	5.0	5,000.0000	25,000.00
14145	ROUTE 287 FRANKLIN AVE (CR84)	N1	BERGAN	12/02/14	12,285,000.00	2	4	5.0	1.0000	5.00
14149	ROUTE 9, ROUTE 109 TO EGERT RO	S1	CAPE MAY	12/18/14	6,184,137.25	3	4	2.0	10.0000	20.00
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	5.0	3,000.0000	15,000.00
14157	ROUTE 55 NORTHBOUND FROM LEAMI	S1	CUMBERLAND	03/05/15	3,607,000.00	4	4	2.0	500.0000	1,000.00
14158	ROUTE 21 RAMP F OVER NJ TRANSI	N1	PASSAIC	03/17/15	1,863,732.00	8	5	1.0	3,000.0000	3,000.00
14159	ROUTE 1 & 9, LOCAL AND EXPRESS	N1	ESSEX	02/26/15	8,688,389.25	8	4	5.0	500.0000	2,500.00
14160	RT. 22 WB OVER BURKE PARKWAY S	N1	UNION	02/26/15	2,024,669.50	8	5	3.0	500.0000	1,500.00
15101	ROUTE 495, ROUTE 1&9 / PATERSO	N1	HUDSON	03/03/15	4,946,344.67	3	10	4.0	500.0000	2,000.00
15104	ROUTE 1 SB FROM RT 91 CONNECTO	N1	MIDDLESEX	05/21/15	2,390,000.00	6	4	2.0	2,400.0000	4,800.00
15106	RT 78, DRIFT RD / DALE RD TO R	N1	UNION	06/04/15	4,999,999.99	6	4	5.0	935.0000	4,675.00
15107	RT 46 FOX HILL RD TO COLUMBUS	N1	MORRIS	04/07/15	3,207,646.63	8	4	4.0	500.0000	2,000.00
15108	ROUTE 94, MOHICAN RD. TO KERR	N1	WARREN	04/16/15	2,689,098.98	7	4	2.0	0.0100	0.02
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	10.0	7,000.0000	70,000.00
15112	ROUTE 208, BOULEVARD AVE TO RO	N1	BERGAN	06/09/15	3,787,000.00	3	4	6.0	500.0000	3,000.00
15113	ROUTE 31 NORTHBOUND MINNEAKONI	N1	HUNTERDON	05/28/15	2,482,615.47	5	2	2.0	550.0000	1,100.00
15114	RT 130 MAIN STREET TO ROUTE 1	C1	MIDDLESEX	06/23/15	11,729,718.23	7	4	6.0	100.0000	600.00
15115	RE-ADVERTISEMENT OF RT 19 CR	N1	PASSAIC	05/19/15	3,969,000.00	7	13	4.0	1,000.0000	4,000.00
15116	ROUTE 94, ROUTE 15 (LAFAYETTE	N1	SUSSEX	07/07/15	2,963,295.00	5	4	2.0	1,500.0000	3,000.00
15117	CR 537 (MONMOUTH RD), BRIDGE O	C1	OCEAN	06/25/15	1,786,462.31	9	2	2.0	0.0100	0.02
15118	RT. 45 MAIN ST. TO CHESTNUT ST	C1	GLOUCESTER	07/09/15	5,585,159.67	3	4	4.0	1.0000	4.00
15119	ROUTE 80 WB INTERCHANGE 1 TO C	N1	WARREN	07/14/15	7,751,636.05	4	4	2.0	500.0000	1,000.00
15120	RT.83 RT 47 TO RT 9	S1	CAPE MAY	11/19/15	2,487,456.46	3	4	1.0	1,500.0000	1,500.00
15121	ROUTE 280 RAMP 2P OVER CR577	N1	ESSEX	09/03/15	1,077,000.00	5	2	1.0	250.0000	250.00
15122	RT 37, RT 70 TO GSP / RT9 CONT	C1	OCEAN	11/05/15	2,964,633.51	1	4	2.0	500.0000	1,000.00
15125	MATAWAN ROAD (CR 516) OVER ROU	C1	MIDDLESEX	09/29/15	2,486,416.20	8	2	3.0	1,500.0000	4,500.00
15126	RT. 9 RESURFACING FROM GEORGIA	C1	MONMOUTH	10/01/15	6,597,000.00	7	4	8.0	6,000.0000	48,000.00
15128	RT 202 MILLER LANE TO PASSAIC	N1	SOMERSET	09/24/15	2,743,629.29	9	1	3.0	1.0000	3.00
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	5.0	1,900.0000	9,500.00

15130	ROUTE 130 CRYSTAL LAKE DAM CON	S1	BURLINGTON	10/22/15	4,639,067.23	2	2	2.0	3,000.0000	6,000.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	3.0	1,000.0000	3,000.00
15132	CENTERLINE RUMBLE STRIP INSTAL	N1	WARREN	10/01/15	2,775,444.12	1	14	4.0	0.0100	0.04
15133	ROUTE 27 OVER CARTER'S BROOK A	C1	SOMERSET	10/22/15	3,376,454.00	5	2	4.0	1,050.0000	4,200.00

15136	RT 80 RAMP B (RT 46 WB TO RT 8	N1	MORRIS	10/08/15	1,424,000.00	4	2	2.0	200.0000	400.00
15137	RT. 206 OVER CLARKS CREEK AND	S1	ATLANTIC	11/19/15	5,161,259.91	7	2	3.0	0.0100	0.03
15138	RT 80, ROUTE 46 TO CHERRY HILL	N1	MORRIS	10/22/15	6,484,876.00	1	8	2.0	3,000.0000	6,000.00
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	4.0	1,900.0000	7,600.00
15141	GENERATOR USAGE AND CONTROLLER	C1	MERCER	10/29/15	3,027,320.40	3	7	6.0	1.0000	6.00
15143	CENTERLINE RUMBLE STRIP INSTAL	S1	OCEAN	10/20/15	3,483,271.15	1	14	6.0	0.0100	0.06
15144	CENTERLINE RUMBLE STRIP INSTAL	C1	STATE WIDE	10/20/15	1,478,335.58	3	14	6.0	0.0100	0.06
15145	ROUTE 77/CR 538(SWEDESBORO-HA	S1	GLOUCESTER	10/27/15	759,941.57	3	6	1.0	500.0000	500.00
15147	RT 9, GSP RAMP TO WESTECUNK CR	S1	OCEAN	11/24/15	3,729,000.00	7	4	2.0	250.0000	500.00

ITEM : 159029M DESCRIPTION : PORTABLE VARIABLE MESSAGE SIGN W/REMOTE
UNITS : UNIT NUMBER OF CONTRACTS : 6 TOTAL QUANTITY : 38.0 AVERAGE WEIGHTED PRICE : $11,505.26

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14129	RT 7 HACKENSACK RIVER WITTPENN	N1	HUDSON	12/09/14	165,993,748.50	2	1	3.0	20,000.0000	60,000.00
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	7.0	7,500.0000	52,500.00
14159	ROUTE 1 & 9, LOCAL AND EXPRESS	N1	ESSEX	02/26/15	8,688,389.25	8	4	6.0	6,400.0000	38,400.00
15101	ROUTE 495, ROUTE 1&9 / PATERSO	N1	HUDSON	03/03/15	4,946,344.67	3	10	5.0	10,000.0000	50,000.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	15.0	15,700.0000	235,500.00
15136	RT 80 RAMP B (RT 46 WB TO RT 8	N1	MORRIS	10/08/15	1,424,000.00	4	2	2.0	400.0000	800.00

ITEM : 159030M DESCRIPTION : PORTABLE VARIABLE MESSAGE SIGN
UNITS : UNIT NUMBER OF CONTRACTS : 43 TOTAL QUANTITY : 171.0 AVERAGE WEIGHTED PRICE : $6,221.97

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	6.0	9,600.0000	57,600.00
14145	ROUTE 287 FRANKLIN AVE (CR84)	N1	BERGAN	12/02/14	12,285,000.00	2	4	4.0	7,300.0000	29,200.00
14149	ROUTE 9, ROUTE 109 TO EGERT RO	S1	CAPE MAY	12/18/14	6,184,137.25	3	4	4.0	5,000.0000	20,000.00
14156	MEDIAN CROSS OVER PROTECTION C	C1	MERCER	11/25/14	12,874,664.00	2	14	2.0	16,000.0000	32,000.00
14157	ROUTE 55 NORTHBOUND FROM LEAMI	S1	CUMBERLAND	03/05/15	3,607,000.00	4	4	1.0	20,000.0000	20,000.00
14158	ROUTE 21 RAMP F OVER NJ TRANSI	N1	PASSAIC	03/17/15	1,863,732.00	8	5	2.0	6,000.0000	12,000.00
14160	RT. 22 WB OVER BURKE PARKWAY S	N1	UNION	02/26/15	2,024,669.50	8	5	1.0	1,000.0000	1,000.00
15102	PROSPECT STREET BRIDGE OVER MO	N1	MORRIS	03/12/15	3,118,823.50	4	2	3.0	250.0000	750.00
15104	ROUTE 1 SB FROM RT 91 CONNECTO	N1	MIDDLESEX	05/21/15	2,390,000.00	6	4	3.0	5,400.0000	16,200.00
15106	RT 78, DRIFT RD / DALE RD TO R	N1	UNION	06/04/15	4,999,999.99	6	4	6.0	1,980.0000	11,880.00
15107	RT 46 FOX HILL RD TO COLUMBUS	N1	MORRIS	04/07/15	3,207,646.63	8	4	4.0	7,000.0000	28,000.00
15108	ROUTE 94, MOHICAN RD. TO KERR	N1	WARREN	04/16/15	2,689,098.98	7	4	2.0	2,500.0000	5,000.00
15109	ROUTE 31 PENNINGTON CIRCLE SAF	C1	MERCER	04/16/15	1,250,000.00	3	14	2.0	5,000.0000	10,000.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	14.0	13,000.0000	182,000.00
15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	2.0	15,000.0000	30,000.00
15112	ROUTE 208, BOULEVARD AVE TO RO	N1	BERGAN	06/09/15	3,787,000.00	3	4	6.0	15,000.0000	90,000.00
15113	ROUTE 31 NORTHBOUND MINNEAKONI	N1	HUNTERDON	05/28/15	2,482,615.47	5	2	2.0	1,650.0000	3,300.00
15114	RT 130 MAIN STREET TO ROUTE 1	C1	MIDDLESEX	06/23/15	11,729,718.23	7	4	8.0	100.0000	800.00
15115	RE-ADVERTISEMENT OF RT 19 CR	N1	PASSAIC	05/19/15	3,969,000.00	7	13	4.0	2,000.0000	8,000.00
15116	ROUTE 94, ROUTE 15 (LAFAYETTE	N1	SUSSEX	07/07/15	2,963,295.00	5	4	2.0	1,932.0000	3,864.00

15117	CR 537 (MONMOUTH RD), BRIDGE O	C1	OCEAN	06/25/15	1,786,462.31	9	2	4.0	0.0100	0.04
15118	RT. 45 MAIN ST. TO CHESTNUT ST	C1	GLOUCESTER	07/09/15	5,585,159.67	3	4	2.0	30,000.0000	60,000.00
15119	ROUTE 80 WB INTERCHANGE 1 TO C	N1	WARREN	07/14/15	7,751,636.05	4	4	5.0	1,000.0000	5,000.00
15120	RT.83 RT 47 TO RT 9	S1	CAPE MAY	11/19/15	2,487,456.46	3	4	2.0	20,000.0000	40,000.00

15121	ROUTE 280 RAMP 2P OVER CR577	N1	ESSEX	09/03/15	1,077,000.00	5	2	3.0	350.0000	1,050.00
15122	RT 37, RT 70 TO GSP / RT9 CONT	C1	OCEAN	11/05/15	2,964,633.51	1	4	2.0	15,000.0000	30,000.00
15125	MATAWAN ROAD (CR 516) OVER ROU	C1	MIDDLESEX	09/29/15	2,486,416.20	8	2	2.0	9,000.0000	18,000.00
15126	RT. 9 RESURFACING FROM GEORGIA	C1	MONMOUTH	10/01/15	6,597,000.00	7	4	9.0	6,800.0000	61,200.00
15128	RT 202 MILLER LANE TO PASSAIC	N1	SOMERSET	09/24/15	2,743,629.29	9	1	4.0	3,000.0000	12,000.00
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	3.0	2,900.0000	8,700.00
15130	ROUTE 130 CRYSTAL LAKE DAM CON	S1	BURLINGTON	10/22/15	4,639,067.23	2	2	2.0	12,000.0000	24,000.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	2.0	15,000.0000	30,000.00
15132	CENTERLINE RUMBLE STRIP INSTAL	N1	WARREN	10/01/15	2,775,444.12	1	14	4.0	5,000.0000	20,000.00
15133	ROUTE 27 OVER CARTER'S BROOK A	C1	SOMERSET	10/22/15	3,376,454.00	5	2	4.0	16,100.0000	64,400.00
15134	ROUTE 9 NORTHFIELD SIDEWALK RE	S1	ATLANTIC	09/29/15	1,130,315.00	3	6	2.0	5,000.0000	10,000.00
15137	RT. 206 OVER CLARKS CREEK AND	S1	ATLANTIC	11/19/15	5,161,259.91	7	2	5.0	0.0100	0.05
15138	RT 80, ROUTE 46 TO CHERRY HILL	N1	MORRIS	10/22/15	6,484,876.00	1	8	2.0	8,000.0000	16,000.00
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	6.0	6,000.0000	36,000.00
15141	GENERATOR USAGE AND CONTROLLER	C1	MERCER	10/29/15	3,027,320.40	3	7	12.0	1.0000	12.00
15143	CENTERLINE RUMBLE STRIP INSTAL	S1	OCEAN	10/20/15	3,483,271.15	1	14	6.0	5,000.0000	30,000.00
15144	CENTERLINE RUMBLE STRIP INSTAL	C1	STATE WIDE	10/20/15	1,478,335.58	3	14	6.0	1,000.0000	6,000.00
15145	ROUTE 77/CR 538(SWEDESBORO-HA	S1	GLOUCESTER	10/27/15	759,941.57	3	6	4.0	1,500.0000	6,000.00
15147	RT 9, GSP RAMP TO WESTECUNK CR	S1	OCEAN	11/24/15	3,729,000.00	7	4	2.0	12,000.0000	24,000.00

ITEM : 159032M DESCRIPTION : PORTABLE TRAILER MOUNTED CCTV CAMERA ASS
UNITS : UNIT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 4.0 AVERAGE WEIGHTED PRICE : $28,250.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	2.0	22,500.0000	45,000.00
15137	RT. 206 OVER CLARKS CREEK AND	S1	ATLANTIC	11/19/15	5,161,259.91	7	2	2.0	34,000.0000	68,000.00

ITEM : 159036M DESCRIPTION : TEMPORARY CRASH CUSHION, INERTIAL BARRIE
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1.0 AVERAGE WEIGHTED PRICE : $2,250.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	1.0	2,250.0000	2,250.00

ITEM : 159039M DESCRIPTION : TEMPORARY CRASH CUSHION, INERTIAL BARRIE
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 3.0 AVERAGE WEIGHTED PRICE : $6,000.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	3.0	6,000.0000	18,000.00

ITEM : 159042M DESCRIPTION : TEMPORARY CRASH CUSHION, INERTIAL BARRIE
UNITS : UNIT NUMBER OF CONTRACTS : 4 TOTAL QUANTITY : 7.0 AVERAGE WEIGHTED PRICE : $6,000.00

Total # Of Work Bid

DP #	Description	Reg	County	Bid Date	Contract Bid	Bids	Type	Quanity	Unit Price	Total Price .
15101	ROUTE 495, ROUTE 1&9 / PATERSO	N1	HUDSON	03/03/15	4,946,344.67	3	10	1.0	4,500.0000	4,500.00
15121	ROUTE 280 RAMP 2P OVER CR577	N1	ESSEX	09/03/15	1,077,000.00	5	2	1.0	2,500.0000	2,500.00

15138	RT 80, ROUTE 46 TO CHERRY HILL	N1	MORRIS	10/22/15	6,484,876.00	1	8	4.0	7,500.0000	30,000.00
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	1.0	5,000.0000	5,000.00

ITEM : 159045M DESCRIPTION : TEMPORARY CRASH CUSHION, INERTIAL BARRIE
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1.0 AVERAGE WEIGHTED PRICE : $3,100.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14159	ROUTE 1 & 9, LOCAL AND EXPRESS	N1	ESSEX	02/26/15	8,688,389.25	8	4	1.0	3,100.0000	3,100.00

ITEM : 159051M DESCRIPTION : TEMPORARY CRASH CUSHION, INERTIAL BARRIE
UNITS : UNIT NUMBER OF CONTRACTS : 4 TOTAL QUANTITY : 10.0 AVERAGE WEIGHTED PRICE : $4,205.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14160	RT. 22 WB OVER BURKE PARKWAY S	N1	UNION	02/26/15	2,024,669.50	8	5	2.0	3,500.0000	7,000.00
15125	MATAWAN ROAD (CR 516) OVER ROU	C1	MIDDLESEX	09/29/15	2,486,416.20	8	2	1.0	2,500.0000	2,500.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	3.0	3,650.0000	10,950.00
15137	RT. 206 OVER CLARKS CREEK AND	S1	ATLANTIC	11/19/15	5,161,259.91	7	2	4.0	5,400.0000	21,600.00

ITEM : 159054M DESCRIPTION : TEMPORARY CRASH CUSHION, INERTIAL BARRIE
UNITS : UNIT NUMBER OF CONTRACTS : 7 TOTAL QUANTITY : 25.0 AVERAGE WEIGHTED PRICE : $5,732.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	4.0	6,500.0000	26,000.00
14156	MEDIAN CROSS OVER PROTECTION C	C1	MERCER	11/25/14	12,874,664.00	2	14	8.0	7,500.0000	60,000.00
14159	ROUTE 1 & 9, LOCAL AND EXPRESS	N1	ESSEX	02/26/15	8,688,389.25	8	4	6.0	5,200.0000	31,200.00
15107	RT 46 FOX HILL RD TO COLUMBUS	N1	MORRIS	04/07/15	3,207,646.63	8	4	2.0	4,500.0000	9,000.00
15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	1.0	100.0000	100.00
15130	ROUTE 130 CRYSTAL LAKE DAM CON	S1	BURLINGTON	10/22/15	4,639,067.23	2	2	3.0	4,000.0000	12,000.00
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	1.0	5,000.0000	5,000.00

ITEM : 159108M DESCRIPTION : TRAFFIC CONTROL TRUCK WITH MOUNTED CRASH
UNITS : UNIT NUMBER OF CONTRACTS : 46 TOTAL QUANTITY : 179.0 AVERAGE WEIGHTED PRICE : $6,409.96

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	4.0	12,000.0000	48,000.00
14145	ROUTE 287 FRANKLIN AVE (CR84)	N1	BERGAN	12/02/14	12,285,000.00	2	4	6.0	1.0000	6.00
14149	ROUTE 9, ROUTE 109 TO EGERT RO	S1	CAPE MAY	12/18/14	6,184,137.25	3	4	5.0	250.0000	1,250.00
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	3.0	10,000.0000	30,000.00
14156	MEDIAN CROSS OVER PROTECTION C	C1	MERCER	11/25/14	12,874,664.00	2	14	3.0	35,000.0000	105,000.00
14157	ROUTE 55 NORTHBOUND FROM LEAMI	S1	CUMBERLAND	03/05/15	3,607,000.00	4	4	1.0	15,000.0000	15,000.00
14159	ROUTE 1 & 9, LOCAL AND EXPRESS	N1	ESSEX	02/26/15	8,688,389.25	8	4	11.0	500.0000	5,500.00

14160	RT. 22 WB OVER BURKE PARKWAY S	N1	UNION	02/26/15	2,024,669.50	8	5	1.0	500.0000	500.00
15101	ROUTE 495, ROUTE 1&9 / PATERSO	N1	HUDSON	03/03/15	4,946,344.67	3	10	13.0	1,000.0000	13,000.00
15102	PROSPECT STREET BRIDGE OVER MO	N1	MORRIS	03/12/15	3,118,823.50	4	2	1.0	250.0000	250.00
15104	ROUTE 1 SB FROM RT 91 CONNECTO	N1	MIDDLESEX	05/21/15	2,390,000.00	6	4	3.0	8,100.0000	24,300.00

15106	RT 78, DRIFT RD / DALE RD TO R	N1	UNION	06/04/15	4,999,999.99	6	4	6.0	6,000.0000	36,000.00
15107	RT 46 FOX HILL RD TO COLUMBUS	N1	MORRIS	04/07/15	3,207,646.63	8	4	4.0	9,500.0000	38,000.00
15108	ROUTE 94, MOHICAN RD. TO KERR	N1	WARREN	04/16/15	2,689,098.98	7	4	2.0	7,000.0000	14,000.00
15109	ROUTE 31 PENNINGTON CIRCLE SAF	C1	MERCER	04/16/15	1,250,000.00	3	14	2.0	7,500.0000	15,000.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	6.0	19,000.0000	114,000.00
15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	1.0	15,000.0000	15,000.00
15112	ROUTE 208, BOULEVARD AVE TO RO	N1	BERGAN	06/09/15	3,787,000.00	3	4	4.0	4,000.0000	16,000.00
15113	ROUTE 31 NORTHBOUND MINNEAKONI	N1	HUNTERDON	05/28/15	2,482,615.47	5	2	8.0	5,500.0000	44,000.00
15114	RT 130 MAIN STREET TO ROUTE 1	C1	MIDDLESEX	06/23/15	11,729,718.23	7	4	8.0	50.0000	400.00
15115	RE-ADVERTISEMENT OF RT 19 CR	N1	PASSAIC	05/19/15	3,969,000.00	7	13	4.0	4,000.0000	16,000.00
15116	ROUTE 94, ROUTE 15 (LAFAYETTE	N1	SUSSEX	07/07/15	2,963,295.00	5	4	2.0	6,535.0000	13,070.00
15117	CR 537 (MONMOUTH RD), BRIDGE O	C1	OCEAN	06/25/15	1,786,462.31	9	2	2.0	0.0100	0.02
15118	RT. 45 MAIN ST. TO CHESTNUT ST	C1	GLOUCESTER	07/09/15	5,585,159.67	3	4	2.0	5,000.0000	10,000.00
15119	ROUTE 80 WB INTERCHANGE 1 TO C	N1	WARREN	07/14/15	7,751,636.05	4	4	2.0	5,000.0000	10,000.00
15120	RT.83 RT 47 TO RT 9	S1	CAPE MAY	11/19/15	2,487,456.46	3	4	2.0	10,000.0000	20,000.00
15121	ROUTE 280 RAMP 2P OVER CR577	N1	ESSEX	09/03/15	1,077,000.00	5	2	1.0	500.0000	500.00
15122	RT 37, RT 70 TO GSP / RT9 CONT	C1	OCEAN	11/05/15	2,964,633.51	1	4	4.0	4,000.0000	16,000.00
15125	MATAWAN ROAD (CR 516) OVER ROU	C1	MIDDLESEX	09/29/15	2,486,416.20	8	2	2.0	16,000.0000	32,000.00
15126	RT. 9 RESURFACING FROM GEORGIA	C1	MONMOUTH	10/01/15	6,597,000.00	7	4	8.0	10,000.0000	80,000.00
15128	RT 202 MILLER LANE TO PASSAIC	N1	SOMERSET	09/24/15	2,743,629.29	9	1	4.0	5,000.0000	20,000.00
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	3.0	1,000.0000	3,000.00
15130	ROUTE 130 CRYSTAL LAKE DAM CON	S1	BURLINGTON	10/22/15	4,639,067.23	2	2	2.0	30,000.0000	60,000.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	2.0	25,000.0000	50,000.00
15132	CENTERLINE RUMBLE STRIP INSTAL	N1	WARREN	10/01/15	2,775,444.12	1	14	4.0	20,000.0000	80,000.00
15133	ROUTE 27 OVER CARTER'S BROOK A	C1	SOMERSET	10/22/15	3,376,454.00	5	2	4.0	15,000.0000	60,000.00
15134	ROUTE 9 NORTHFIELD SIDEWALK RE	S1	ATLANTIC	09/29/15	1,130,315.00	3	6	2.0	5,000.0000	10,000.00
15136	RT 80 RAMP B (RT 46 WB TO RT 8	N1	MORRIS	10/08/15	1,424,000.00	4	2	2.0	800.0000	1,600.00
15137	RT. 206 OVER CLARKS CREEK AND	S1	ATLANTIC	11/19/15	5,161,259.91	7	2	4.0	0.0100	0.04
15138	RT 80, ROUTE 46 TO CHERRY HILL	N1	MORRIS	10/22/15	6,484,876.00	1	8	2.0	25,000.0000	50,000.00
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	5.0	15,000.0000	75,000.00
15141	GENERATOR USAGE AND CONTROLLER	C1	MERCER	10/29/15	3,027,320.40	3	7	6.0	1.0000	6.00
15143	CENTERLINE RUMBLE STRIP INSTAL	S1	OCEAN	10/20/15	3,483,271.15	1	14	6.0	0.0100	0.06
15144	CENTERLINE RUMBLE STRIP INSTAL	C1	STATE WIDE	10/20/15	1,478,335.58	3	14	6.0	0.0100	0.06
15145	ROUTE 77/CR 538(SWEDESBORO-HA	S1	GLOUCESTER	10/27/15	759,941.57	3	6	2.0	1,500.0000	3,000.00
15147	RT 9, GSP RAMP TO WESTECUNK CR	S1	OCEAN	11/24/15	3,729,000.00	7	4	4.0	500.0000	2,000.00

ITEM : 159109M DESCRIPTION : TEMP PROTECTION OF ITS DUCT BANK
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 380.0 AVERAGE WEIGHTED PRICE : $100.92

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	380.0	100.9200	38,349.60

ITEM : 159114M DESCRIPTION : REMOVABLE BLACK LINE MASKING TAPE, 6"
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 12 TOTAL QUANTITY : 76,939.0 AVERAGE WEIGHTED PRICE : $1.74

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .

14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	4,414.0	2.4000	10,593.60
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	500.0	2.7500	1,375.00
14159	ROUTE 1 & 9, LOCAL AND EXPRESS	N1	ESSEX	02/26/15	8,688,389.25	8	4	10,000.0	1.9000	19,000.00

15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	22,500.0	2.5000	56,250.00
15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	500.0	0.0100	5.00
15114	RT 130 MAIN STREET TO ROUTE 1	C1	MIDDLESEX	06/23/15	11,729,718.23	7	4	200.0	3.1900	638.00
15115	RE-ADVERTISEMENT OF RT 19 CR	N1	PASSAIC	05/19/15	3,969,000.00	7	13	500.0	5.0000	2,500.00
15117	CR 537 (MONMOUTH RD), BRIDGE O	C1	OCEAN	06/25/15	1,786,462.31	9	2	500.0	2.0000	1,000.00
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	6,425.0	1.8500	11,886.25
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	24,000.0	0.7500	18,000.00
15136	RT 80 RAMP B (RT 46 WB TO RT 8	N1	MORRIS	10/08/15	1,424,000.00	4	2	1,100.0	2.6500	2,915.00
15137	RT. 206 OVER CLARKS CREEK AND	S1	ATLANTIC	11/19/15	5,161,259.91	7	2	6,300.0	1.5000	9,450.00

ITEM : 159117M DESCRIPTION : REMOVABLE BLACK LINE MASKING TAPE, 8"
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 81,200.0 AVERAGE WEIGHTED PRICE : $2.65

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Work Bids	Work Type	Bid Quanity	Unit Price	Total Price
15119	ROUTE 80 WB INTERCHANGE 1 TO C	N1	WARREN	07/14/15	7,751,636.05	4	4	81,200.0	2.6500	215,180.00

ITEM : 159120M DESCRIPTION : TEMPORARY PAVEMENT MARKING TAPE, 4"
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 11 TOTAL QUANTITY : 108,806.0 AVERAGE WEIGHTED PRICE : $1.36

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Work Bids	Work Type	Bid Quanity	Unit Price	Total Price
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	4,414.0	2.0000	8,828.00
15102	PROSPECT STREET BRIDGE OVER MO	N1	MORRIS	03/12/15	3,118,823.50	4	2	172.0	3.0000	516.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	54,500.0	1.6000	87,200.00
15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	500.0	0.0100	5.00
15117	CR 537 (MONMOUTH RD), BRIDGE O	C1	OCEAN	06/25/15	1,786,462.31	9	2	9,500.0	1.1000	10,450.00
15121	ROUTE 280 RAMP 2P OVER CR577	N1	ESSEX	09/03/15	1,077,000.00	5	2	241.0	4.5000	1,084.50
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	500.0	1.3500	675.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	12,079.0	0.4500	5,435.55
15134	ROUTE 9 NORTHFIELD SIDEWALK RE	S1	ATLANTIC	09/29/15	1,130,315.00	3	6	400.0	5.0000	2,000.00
15136	RT 80 RAMP B (RT 46 WB TO RT 8	N1	MORRIS	10/08/15	1,424,000.00	4	2	4,000.0	1.7000	6,800.00
15137	RT. 206 OVER CLARKS CREEK AND	S1	ATLANTIC	11/19/15	5,161,259.91	7	2	22,500.0	1.1000	24,750.00

ITEM : 159123M DESCRIPTION : TEMPORARY PAVEMENT MARKING TAPE, 6"
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 162,400.0 AVERAGE WEIGHTED PRICE : $1.35

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Work Bids	Work Type	Bid Quanity	Unit Price	Total Price
15119	ROUTE 80 WB INTERCHANGE 1 TO C	N1	WARREN	07/14/15	7,751,636.05	4	4	162,400.0	1.3500	219,240.00

ITEM : 159126M DESCRIPTION : TEMPORARY TRAFFIC STRIPES, 4"
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 32 TOTAL QUANTITY : 3053674.0 AVERAGE WEIGHTED PRICE : $0.31

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Work Bids	Work Type	Bid Quanity	Unit Price	Total Price

14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	44,140.0	0.2500	11,035.00
14149	ROUTE 9, ROUTE 109 TO EGERT RO	S1	CAPE MAY	12/18/14	6,184,137.25	3	4	25,000.0	3.7500	93,750.00
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	43,216.0	0.2500	10,804.00

14157	ROUTE 55 NORTHBOUND FROM LEAMI	S1	CUMBERLAND	03/05/15	3,607,000.00	4	4	96,000.0	1.0000	96,000.00
14159	ROUTE 1 & 9, LOCAL AND EXPRESS	N1	ESSEX	02/26/15	8,688,389.25	8	4	280,200.0	0.2300	64,446.00
14160	RT. 22 WB OVER BURKE PARKWAY S	N1	UNION	02/26/15	2,024,669.50	8	5	8,200.0	1.5000	12,300.00
15104	ROUTE 1 SB FROM RT 91 CONNECTO	N1	MIDDLESEX	05/21/15	2,390,000.00	6	4	43,022.0	0.6000	25,813.20
15107	RT 46 FOX HILL RD TO COLUMBUS	N1	MORRIS	04/07/15	3,207,646.63	8	4	61,670.0	0.2400	14,800.80
15108	ROUTE 94, MOHICAN RD. TO KERR	N1	WARREN	04/16/15	2,689,098.98	7	4	87,900.0	0.2200	19,338.00
15109	ROUTE 31 PENNINGTON CIRCLE SAF	C1	MERCER	04/16/15	1,250,000.00	3	14	1,500.0	1.5000	2,250.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	15,000.0	0.2500	3,750.00
15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	19,180.0	0.0100	191.80
15112	ROUTE 208, BOULEVARD AVE TO RO	N1	BERGAN	06/09/15	3,787,000.00	3	4	160,400.0	0.2200	35,288.00
15113	ROUTE 31 NORTHBOUND MINNEAKONI	N1	HUNTERDON	05/28/15	2,482,615.47	5	2	22,700.0	0.2600	5,902.00
15114	RT 130 MAIN STREET TO ROUTE 1	C1	MIDDLESEX	06/23/15	11,729,718.23	7	4	400,000.0	0.2100	84,000.00
15115	RE-ADVERTISEMENT OF RT 19 CR	N1	PASSAIC	05/19/15	3,969,000.00	7	13	300.0	15.0000	4,500.00
15116	ROUTE 94, ROUTE 15 (LAFAYETTE	N1	SUSSEX	07/07/15	2,963,295.00	5	4	200,000.0	0.1900	38,000.00
15118	RT. 45 MAIN ST. TO CHESTNUT ST	C1	GLOUCESTER	07/09/15	5,585,159.67	3	4	166,300.0	0.2000	33,260.00
15120	RT.83 RT 47 TO RT 9	S1	CAPE MAY	11/19/15	2,487,456.46	3	4	83,000.0	0.5000	41,500.00
15122	RT 37, RT 70 TO GSP / RT9 CONT	C1	OCEAN	11/05/15	2,964,633.51	1	4	273,000.0	0.1800	49,140.00
15126	RT. 9 RESURFACING FROM GEORGIA	C1	MONMOUTH	10/01/15	6,597,000.00	7	4	141,000.0	0.2100	29,610.00
15128	RT 202 MILLER LANE TO PASSAIC	N1	SOMERSET	09/24/15	2,743,629.29	9	1	72,100.0	0.2700	19,467.00
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	64,250.0	0.2500	16,062.50
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	36,867.0	0.7500	27,650.25
15132	CENTERLINE RUMBLE STRIP INSTAL	N1	WARREN	10/01/15	2,775,444.12	1	14	187,260.0	0.2300	43,069.80
15133	ROUTE 27 OVER CARTER'S BROOK A	C1	SOMERSET	10/22/15	3,376,454.00	5	2	9,000.0	0.4000	3,600.00
15137	RT. 206 OVER CLARKS CREEK AND	S1	ATLANTIC	11/19/15	5,161,259.91	7	2	18,000.0	0.2500	4,500.00
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	50,000.0	0.2500	12,500.00
15143	CENTERLINE RUMBLE STRIP INSTAL	S1	OCEAN	10/20/15	3,483,271.15	1	14	142,744.0	0.3500	49,960.40
15144	CENTERLINE RUMBLE STRIP INSTAL	C1	STATE WIDE	10/20/15	1,478,335.58	3	14	41,525.0	0.2300	9,550.75
15145	ROUTE 77/CR 538(SWEDESBORO-HA	S1	GLOUCESTER	10/27/15	759,941.57	3	6	17,200.0	0.2000	3,440.00
15147	RT 9, GSP RAMP TO WESTECUNK CR	S1	OCEAN	11/24/15	3,729,000.00	7	4	243,000.0	0.3500	85,050.00

ITEM : 159129M DESCRIPTION : TEMPORARY TRAFFIC STRIPES, 6"
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 444,369.0 AVERAGE WEIGHTED PRICE : $0.25

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15106	RT 78, DRIFT RD / DALE RD TO R	N1	UNION	06/04/15	4,999,999.99	6	4	145,000.0	0.2600	37,700.00
15119	ROUTE 80 WB INTERCHANGE 1 TO C	N1	WARREN	07/14/15	7,751,636.05	4	4	299,369.0	0.2500	74,842.25

ITEM : 159132M DESCRIPTION : TEMPORARY PAVEMENT MARKINGS
UNITS : SQUARE FOOT NUMBER OF CONTRACTS : 10 TOTAL QUANTITY : 41,031.0 AVERAGE WEIGHTED PRICE : $1.50

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	100.0	2.5000	250.00
14159	ROUTE 1 & 9, LOCAL AND EXPRESS	N1	ESSEX	02/26/15	8,688,389.25	8	4	6,910.0	1.8000	12,438.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	1,500.0	2.3000	3,450.00
15113	ROUTE 31 NORTHBOUND MINNEAKONI	N1	HUNTERDON	05/28/15	2,482,615.47	5	2	500.0	2.6300	1,315.00

15114	RT 130 MAIN STREET TO ROUTE 1	C1	MIDDLESEX	06/23/15	11,729,718.23	7	4	10,000.0	1.7500	17,500.00
15118	RT. 45 MAIN ST. TO CHESTNUT ST	C1	GLOUCESTER	07/09/15	5,585,159.67	3	4	518.0	2.0000	1,036.00
15126	RT. 9 RESURFACING FROM GEORGIA	C1	MONMOUTH	10/01/15	6,597,000.00	7	4	11,580.0	1.2000	13,896.00
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	4,863.0	1.1500	5,592.45

15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	60.0	2.0000	120.00
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	5,000.0	1.1500	5,750.00

ITEM : 159135M DESCRIPTION : TEMPORARY PAVEMENT MARKERS
UNITS : UNIT NUMBER OF CONTRACTS : 6 TOTAL QUANTITY : 13,400.0 AVERAGE WEIGHTED PRICE : $2.07

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	100.0	3.0000	300.00
14159	ROUTE 1 & 9, LOCAL AND EXPRESS	N1	ESSEX	02/26/15	8,688,389.25	8	4	5,000.0	2.3500	11,750.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	3,700.0	2.6500	9,805.00
15114	RT 130 MAIN STREET TO ROUTE 1	C1	MIDDLESEX	06/23/15	11,729,718.23	7	4	2,000.0	1.0000	2,000.00
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	1,600.0	1.1500	1,840.00
15132	CENTERLINE RUMBLE STRIP INSTAL	N1	WARREN	10/01/15	2,775,444.12	1	14	1,000.0	2.0000	2,000.00

ITEM : 159138M DESCRIPTION : HMA PATCH
UNITS : TON NUMBER OF CONTRACTS : 28 TOTAL QUANTITY : 1,654.0 AVERAGE WEIGHTED PRICE : $163.61

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	45.0	200.0000	9,000.00
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	50.0	250.0000	12,500.00
14158	ROUTE 21 RAMP F OVER NJ TRANSI	N1	PASSAIC	03/17/15	1,863,732.00	8	5	5.0	450.0000	2,250.00
14159	ROUTE 1 & 9, LOCAL AND EXPRESS	N1	ESSEX	02/26/15	8,688,389.25	8	4	120.0	55.0000	6,600.00
15102	PROSPECT STREET BRIDGE OVER MO	N1	MORRIS	03/12/15	3,118,823.50	4	2	80.0	150.0000	12,000.00
15104	ROUTE 1 SB FROM RT 91 CONNECTO	N1	MIDDLESEX	05/21/15	2,390,000.00	6	4	40.0	0.0100	0.40
15107	RT 46 FOX HILL RD TO COLUMBUS	N1	MORRIS	04/07/15	3,207,646.63	8	4	50.0	0.0100	0.50
15108	ROUTE 94, MOHICAN RD. TO KERR	N1	WARREN	04/16/15	2,689,098.98	7	4	50.0	0.0100	0.50
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	100.0	1,050.0000	105,000.00
15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	50.0	50.0000	2,500.00
15112	ROUTE 208, BOULEVARD AVE TO RO	N1	BERGAN	06/09/15	3,787,000.00	3	4	50.0	300.0000	15,000.00
15114	RT 130 MAIN STREET TO ROUTE 1	C1	MIDDLESEX	06/23/15	11,729,718.23	7	4	100.0	1.0000	100.00
15115	RE-ADVERTISEMENT OF RT 19 CR	N1	PASSAIC	05/19/15	3,969,000.00	7	13	50.0	450.0000	22,500.00
15116	ROUTE 94, ROUTE 15 (LAFAYETTE	N1	SUSSEX	07/07/15	2,963,295.00	5	4	50.0	65.0000	3,250.00
15118	RT. 45 MAIN ST. TO CHESTNUT ST	C1	GLOUCESTER	07/09/15	5,585,159.67	3	4	50.0	100.0000	5,000.00
15120	RT.83 RT 47 TO RT 9	S1	CAPE MAY	11/19/15	2,487,456.46	3	4	50.0	250.0000	12,500.00
15121	ROUTE 280 RAMP 2P OVER CR577	N1	ESSEX	09/03/15	1,077,000.00	5	2	10.0	1.0000	10.00
15125	MATAWAN ROAD (CR 516) OVER ROU	C1	MIDDLESEX	09/29/15	2,486,416.20	8	2	25.0	200.0000	5,000.00
15126	RT. 9 RESURFACING FROM GEORGIA	C1	MONMOUTH	10/01/15	6,597,000.00	7	4	250.0	100.0000	25,000.00
15128	RT 202 MILLER LANE TO PASSAIC	N1	SOMERSET	09/24/15	2,743,629.29	9	1	50.0	50.0000	2,500.00
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	50.0	0.0100	0.50
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	50.0	150.0000	7,500.00
15134	ROUTE 9 NORTHFIELD SIDEWALK RE	S1	ATLANTIC	09/29/15	1,130,315.00	3	6	40.0	50.0000	2,000.00
15137	RT. 206 OVER CLARKS CREEK AND	S1	ATLANTIC	11/19/15	5,161,259.91	7	2	40.0	100.0000	4,000.00
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	59.0	100.0000	5,900.00
15143	CENTERLINE RUMBLE STRIP INSTAL	S1	OCEAN	10/20/15	3,483,271.15	1	14	40.0	200.0000	8,000.00
15145	ROUTE 77/CR 538(SWEDESBORO-HA	S1	GLOUCESTER	10/27/15	759,941.57	3	6	50.0	50.0000	2,500.00

15147	RT 9, GSP RAMP TO WESTECUNK CR	S1 OCEAN	11/24/15	3,729,000.00	7	4	50.0	0.0100	0.50

ITEM : 159141M DESCRIPTION : TRAFFIC DIRECTOR, FLAGGER

UNITS : HOUR NUMBER OF CONTRACTS : 36 TOTAL QUANTITY : 30,376.0 AVERAGE WEIGHTED PRICE : $47.52

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14129	RT 7 HACKENSACK RIVER WITTPENN	N1	HUDSON	12/09/14	165,993,748.50	2	1	200.0	50.0000	10,000.00
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	800.0	71.5500	57,240.00
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	500.0	1.0000	500.00
14159	ROUTE 1 & 9, LOCAL AND EXPRESS	N1	ESSEX	02/26/15	8,688,389.25	8	4	400.0	1.0000	400.00
14160	RT. 22 WB OVER BURKE PARKWAY S	N1	UNION	02/26/15	2,024,669.50	8	5	80.0	85.0000	6,800.00
15102	PROSPECT STREET BRIDGE OVER MO	N1	MORRIS	03/12/15	3,118,823.50	4	2	100.0	50.0000	5,000.00
15104	ROUTE 1 SB FROM RT 91 CONNECTO	N1	MIDDLESEX	05/21/15	2,390,000.00	6	4	150.0	65.0000	9,750.00
15106	RT 78, DRIFT RD / DALE RD TO R	N1	UNION	06/04/15	4,999,999.99	6	4	300.0	87.0100	26,103.00
15107	RT 46 FOX HILL RD TO COLUMBUS	N1	MORRIS	04/07/15	3,207,646.63	8	4	4,800.0	0.0100	48.00
15108	ROUTE 94, MOHICAN RD. TO KERR	N1	WARREN	04/16/15	2,689,098.98	7	4	350.0	75.0000	26,250.00
15109	ROUTE 31 PENNINGTON CIRCLE SAF	C1	MERCER	04/16/15	1,250,000.00	3	14	1,000.0	70.0000	70,000.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	1,000.0	82.0000	82,000.00
15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	200.0	0.0100	2.00
15113	ROUTE 31 NORTHBOUND MINNEAKONI	N1	HUNTERDON	05/28/15	2,482,615.47	5	2	400.0	83.7700	33,508.00
15114	RT 130 MAIN STREET TO ROUTE 1	C1	MIDDLESEX	06/23/15	11,729,718.23	7	4	600.0	65.0000	39,000.00
15115	RE-ADVERTISEMENT OF RT 19 CR	N1	PASSAIC	05/19/15	3,969,000.00	7	13	160.0	65.0000	10,400.00
15116	ROUTE 94, ROUTE 15 (LAFAYETTE	N1	SUSSEX	07/07/15	2,963,295.00	5	4	350.0	110.0000	38,500.00
15117	CR 537 (MONMOUTH RD), BRIDGE O	C1	OCEAN	06/25/15	1,786,462.31	9	2	150.0	0.0100	1.50
15118	RT. 45 MAIN ST. TO CHESTNUT ST	C1	GLOUCESTER	07/09/15	5,585,159.67	3	4	1,216.0	85.0000	103,360.00
15119	ROUTE 80 WB INTERCHANGE 1 TO C	N1	WARREN	07/14/15	7,751,636.05	4	4	100.0	0.0100	1.00
15120	RT.83 RT 47 TO RT 9	S1	CAPE MAY	11/19/15	2,487,456.46	3	4	1,000.0	90.0000	90,000.00
15121	ROUTE 280 RAMP 2P OVER CR577	N1	ESSEX	09/03/15	1,077,000.00	5	2	210.0	1.0000	210.00
15125	MATAWAN ROAD (CR 516) OVER ROU	C1	MIDDLESEX	09/29/15	2,486,416.20	8	2	80.0	90.0000	7,200.00
15126	RT. 9 RESURFACING FROM GEORGIA	C1	MONMOUTH	10/01/15	6,597,000.00	7	4	80.0	70.0000	5,600.00
15128	RT 202 MILLER LANE TO PASSAIC	N1	SOMERSET	09/24/15	2,743,629.29	9	1	4,700.0	1.0000	4,700.00
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	80.0	90.0000	7,200.00
15132	CENTERLINE RUMBLE STRIP INSTAL	N1	WARREN	10/01/15	2,775,444.12	1	14	1,000.0	75.0000	75,000.00
15133	ROUTE 27 OVER CARTER'S BROOK A	C1	SOMERSET	10/22/15	3,376,454.00	5	2	400.0	65.0000	26,000.00
15134	ROUTE 9 NORTHFIELD SIDEWALK RE	S1	ATLANTIC	09/29/15	1,130,315.00	3	6	450.0	100.0000	45,000.00
15137	RT. 206 OVER CLARKS CREEK AND	S1	ATLANTIC	11/19/15	5,161,259.91	7	2	1,920.0	122.0000	234,240.00
15138	RT 80, ROUTE 46 TO CHERRY HILL	N1	MORRIS	10/22/15	6,484,876.00	1	8	200.0	1.0000	200.00
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	3,000.0	80.0000	240,000.00
15141	GENERATOR USAGE AND CONTROLLER	C1	MERCER	10/29/15	3,027,320.40	3	7	2,400.0	0.0100	24.00
15143	CENTERLINE RUMBLE STRIP INSTAL	S1	OCEAN	10/20/15	3,483,271.15	1	14	700.0	74.0000	51,800.00
15144	CENTERLINE RUMBLE STRIP INSTAL	C1	STATE WIDE	10/20/15	1,478,335.58	3	14	500.0	75.0000	37,500.00
15147	RT 9, GSP RAMP TO WESTECUNK CR	S1	OCEAN	11/24/15	3,729,000.00	7	4	800.0	125.0000	100,000.00

ITEM : 159144M DESCRIPTION : EMERGENCY TOWING SERVICE
UNITS : UNIT NUMBER OF CONTRACTS : 14 TOTAL QUANTITY : 432.0 AVERAGE WEIGHTED PRICE : $125.01

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	1.0	380.0000	380.00
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	120.0	1.0000	120.00

14159	ROUTE 1 & 9, LOCAL AND EXPRESS	N1	ESSEX	02/26/15	8,688,389.25	8	4	10.0	200.0000	2,000.00
14160	RT. 22 WB OVER BURKE PARKWAY S	N1	UNION	02/26/15	2,024,669.50	8	5	5.0	500.0000	2,500.00
15107	RT 46 FOX HILL RD TO COLUMBUS	N1	MORRIS	04/07/15	3,207,646.63	8	4	30.0	100.0000	3,000.00
15113	ROUTE 31 NORTHBOUND MINNEAKONI	N1	HUNTERDON	05/28/15	2,482,615.47	5	2	100.0	357.0000	35,700.00

15119	ROUTE 80 WB INTERCHANGE 1 TO C	N1	WARREN	07/14/15	7,751,636.05	4	4	4.0	0.0100	0.04
15128	RT 202 MILLER LANE TO PASSAIC	N1	SOMERSET	09/24/15	2,743,629.29	9	1	20.0	150.0000	3,000.00
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	24.0	150.0000	3,600.00
15130	ROUTE 130 CRYSTAL LAKE DAM CON	S1	BURLINGTON	10/22/15	4,639,067.23	2	2	1.0	500.0000	500.00
15133	ROUTE 27 OVER CARTER'S BROOK A	C1	SOMERSET	10/22/15	3,376,454.00	5	2	1.0	25.0000	25.00
15136	RT 80 RAMP B (RT 46 WB TO RT 8	N1	MORRIS	10/08/15	1,424,000.00	4	2	100.0	0.0100	1.00
15137	RT. 206 OVER CLARKS CREEK AND	S1	ATLANTIC	11/19/15	5,161,259.91	7	2	4.0	345.0000	1,380.00
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	12.0	150.0000	1,800.00

ITEM : 159146M DESCRIPTION : EMERGENCY TOWING SERVICE
UNITS : NUMBER OF CONTRACTS : 3 TOTAL QUANTITY : 190.0 AVERAGE WEIGHTED PRICE : $167.50

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	10.0	760.0000	7,600.00
14159	ROUTE 1 & 9, LOCAL AND EXPRESS	N1	ESSEX	02/26/15	8,688,389.25	8	4	5.0	400.0000	2,000.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	175.0	127.0000	22,225.00

ITEM : 159147M DESCRIPTION : EMERGENCY TOWING SERVICE
UNITS : NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 575.0 AVERAGE WEIGHTED PRICE : $113.17

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	100.0	380.0000	38,000.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	475.0	57.0000	27,075.00

ITEM : 159148M DESCRIPTION : EMERGENCY TOWING SERVICE, ON SITE
UNITS : HOUR NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 300.0 AVERAGE WEIGHTED PRICE : $130.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	300.0	130.0000	39,000.00

ITEM : 159175P DESCRIPTION : CONSTRUCTION BARRIER CURB, MOVABLE SYSTE
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 7,860.0 AVERAGE WEIGHTED PRICE : $240.99

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	7,860.0	240.9900	1,894,181.40

ITEM : 159190M DESCRIPTION : SNOW REMOVAL
UNITS : LUMP SUM NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1.0 AVERAGE WEIGHTED PRICE : $50,000.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .

14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	1.0	50,000.0000	50,000.00

ITEM : 159200M DESCRIPTION : TEMP CRASH CUSH, COMP BAR, TYPE 2, NARR
UNITS : UNIT NUMBER OF CONTRACTS : 5 TOTAL QUANTITY : 11.0 AVERAGE WEIGHTED PRICE : $11,334.09

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14158	ROUTE 21 RAMP F OVER NJ TRANSI	N1	PASSAIC	03/17/15	1,863,732.00	8	5	1.0	18,000.0000	18,000.00
14159	ROUTE 1 & 9, LOCAL AND EXPRESS	N1	ESSEX	02/26/15	8,688,389.25	8	4	1.0	9,250.0000	9,250.00
15101	ROUTE 495, ROUTE 1&9 / PATERSO	N1	HUDSON	03/03/15	4,946,344.67	3	10	1.0	8,625.0000	8,625.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	4.0	14,200.0000	56,800.00
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	4.0	8,000.0000	32,000.00

ITEM : 159203M DESCRIPTION : TEMP CRASH CUSH, COMP, TYPE 2, MEDIUM
UNITS : UNIT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 3.0 AVERAGE WEIGHTED PRICE : $8,400.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14160	RT. 22 WB OVER BURKE PARKWAY S	N1	UNION	02/26/15	2,024,669.50	8	5	1.0	2,800.0000	2,800.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	2.0	11,200.0000	22,400.00

ITEM : 159212M DESCRIPTION : TEMP CRASH CUSH, COMP, TYPE 3, NARROW
UNITS : UNIT NUMBER OF CONTRACTS : 10 TOTAL QUANTITY : 35.0 AVERAGE WEIGHTED PRICE : $11,100.58

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	6.0	20,365.8900	122,195.34
14159	ROUTE 1 & 9, LOCAL AND EXPRESS	N1	ESSEX	02/26/15	8,688,389.25	8	4	1.0	5,475.0000	5,475.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	5.0	18,500.0000	92,500.00
15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	6.0	100.0000	600.00
15117	CR 537 (MONMOUTH RD), BRIDGE O	C1	OCEAN	06/25/15	1,786,462.31	9	2	2.0	28,875.0000	57,750.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	5.0	5,000.0000	25,000.00
15133	ROUTE 27 OVER CARTER'S BROOK A	C1	SOMERSET	10/22/15	3,376,454.00	5	2	4.0	6,500.0000	26,000.00
15136	RT 80 RAMP B (RT 46 WB TO RT 8	N1	MORRIS	10/08/15	1,424,000.00	4	2	1.0	10,000.0000	10,000.00
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	3.0	9,000.0000	27,000.00
15145	ROUTE 77/CR 538(SWEDESBORO-HA	S1	GLOUCESTER	10/27/15	759,941.57	3	6	2.0	11,000.0000	22,000.00

ITEM : 159215M DESCRIPTION : TEMP CRASH CUSH, COMP, TYPE 3, MEDIUM
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 3.0 AVERAGE WEIGHTED PRICE : $17,800.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	3.0	17,800.0000	53,400.00

ITEM : 159224M DESCRIPTION : TEMP CRASH CUSH, COMP, TYPE 4, NARROW
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1.0 AVERAGE WEIGHTED PRICE : $5,000.00

Total # Of Work Bid

DP #	Description	Reg	County	Bid Date	Contract Bid	Bids	Type	Quanity	Unit Price	Total Price .
14157	ROUTE 55 NORTHBOUND FROM LEAMI	S1	CUMBERLAND	03/05/15	3,607,000.00	4	4	1.0	5,000.0000	5,000.00

LIST OF PROJECT ITEMS AWARDED 01/01/2015 to 12/31/2015

ITEM : 160004M DESCRIPTION : FUEL PRICE ADJUSTMENT
UNITS : NUMBER OF CONTRACTS : 41 TOTAL QUANTITY : 41.0 AVERAGE WEIGHTED PRICE : $12,512.20

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14129	RT 7 HACKENSACK RIVER WITTPENN	N1	HUDSON	12/09/14	165,993,748.50	2	1	1.0	30,000.0000	30,000.00
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	1.0	17,000.0000	17,000.00
14145	ROUTE 287 FRANKLIN AVE (CR84)	N1	BERGAN	12/02/14	12,285,000.00	2	4	1.0	8,300.0000	8,300.00
14149	ROUTE 9, ROUTE 109 TO EGERT RO	S1	CAPE MAY	12/18/14	6,184,137.25	3	4	1.0	26,100.0000	26,100.00
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	1.0	70,000.0000	70,000.00
14156	MEDIAN CROSS OVER PROTECTION C	C1	MERCER	11/25/14	12,874,664.00	2	14	1.0	1,700.0000	1,700.00
14157	ROUTE 55 NORTHBOUND FROM LEAMI	S1	CUMBERLAND	03/05/15	3,607,000.00	4	4	1.0	6,600.0000	6,600.00
14159	ROUTE 1 & 9, LOCAL AND EXPRESS	N1	ESSEX	02/26/15	8,688,389.25	8	4	1.0	20,400.0000	20,400.00
14160	RT. 22 WB OVER BURKE PARKWAY S	N1	UNION	02/26/15	2,024,669.50	8	5	1.0	1,500.0000	1,500.00
15102	PROSPECT STREET BRIDGE OVER MO	N1	MORRIS	03/12/15	3,118,823.50	4	2	1.0	500.0000	500.00
15104	ROUTE 1 SB FROM RT 91 CONNECTO	N1	MIDDLESEX	05/21/15	2,390,000.00	6	4	1.0	700.0000	700.00
15106	RT 78, DRIFT RD / DALE RD TO R	N1	UNION	06/04/15	4,999,999.99	6	4	1.0	3,200.0000	3,200.00
15107	RT 46 FOX HILL RD TO COLUMBUS	N1	MORRIS	04/07/15	3,207,646.63	8	4	1.0	3,000.0000	3,000.00
15108	ROUTE 94, MOHICAN RD. TO KERR	N1	WARREN	04/16/15	2,689,098.98	7	4	1.0	4,200.0000	4,200.00
15109	ROUTE 31 PENNINGTON CIRCLE SAF	C1	MERCER	04/16/15	1,250,000.00	3	14	1.0	600.0000	600.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	1.0	150,000.0000	150,000.00
15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	1.0	7,100.0000	7,100.00
15112	ROUTE 208, BOULEVARD AVE TO RO	N1	BERGAN	06/09/15	3,787,000.00	3	4	1.0	2,400.0000	2,400.00
15113	ROUTE 31 NORTHBOUND MINNEAKONI	N1	HUNTERDON	05/28/15	2,482,615.47	5	2	1.0	2,500.0000	2,500.00
15114	RT 130 MAIN STREET TO ROUTE 1	C1	MIDDLESEX	06/23/15	11,729,718.23	7	4	1.0	26,000.0000	26,000.00
15115	RE-ADVERTISEMENT OF RT 19 CR	N1	PASSAIC	05/19/15	3,969,000.00	7	13	1.0	1,100.0000	1,100.00
15116	ROUTE 94, ROUTE 15 (LAFAYETTE	N1	SUSSEX	07/07/15	2,963,295.00	5	4	1.0	1,800.0000	1,800.00
15117	CR 537 (MONMOUTH RD), BRIDGE O	C1	OCEAN	06/25/15	1,786,462.31	9	2	1.0	100.0000	100.00
15118	RT. 45 MAIN ST. TO CHESTNUT ST	C1	GLOUCESTER	07/09/15	5,585,159.67	3	4	1.0	22,900.0000	22,900.00
15119	ROUTE 80 WB INTERCHANGE 1 TO C	N1	WARREN	07/14/15	7,751,636.05	4	4	1.0	700.0000	700.00
15120	RT.83 RT 47 TO RT 9	S1	CAPE MAY	11/19/15	2,487,456.46	3	4	1.0	4,600.0000	4,600.00
15121	ROUTE 280 RAMP 2P OVER CR577	N1	ESSEX	09/03/15	1,077,000.00	5	2	1.0	200.0000	200.00
15122	RT 37, RT 70 TO GSP / RT9 CONT	C1	OCEAN	11/05/15	2,964,633.51	1	4	1.0	200.0000	200.00
15125	MATAWAN ROAD (CR 516) OVER ROU	C1	MIDDLESEX	09/29/15	2,486,416.20	8	2	1.0	1,100.0000	1,100.00
15126	RT. 9 RESURFACING FROM GEORGIA	C1	MONMOUTH	10/01/15	6,597,000.00	7	4	1.0	21,300.0000	21,300.00
15128	RT 202 MILLER LANE TO PASSAIC	N1	SOMERSET	09/24/15	2,743,629.29	9	1	1.0	4,900.0000	4,900.00
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	1.0	9,600.0000	9,600.00
15130	ROUTE 130 CRYSTAL LAKE DAM CON	S1	BURLINGTON	10/22/15	4,639,067.23	2	2	1.0	7,600.0000	7,600.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	1.0	5,600.0000	5,600.00
15133	ROUTE 27 OVER CARTER'S BROOK A	C1	SOMERSET	10/22/15	3,376,454.00	5	2	1.0	200.0000	200.00
15134	ROUTE 9 NORTHFIELD SIDEWALK RE	S1	ATLANTIC	09/29/15	1,130,315.00	3	6	1.0	500.0000	500.00
15137	RT. 206 OVER CLARKS CREEK AND	S1	ATLANTIC	11/19/15	5,161,259.91	7	2	1.0	1,500.0000	1,500.00
15138	RT 80, ROUTE 46 TO CHERRY HILL	N1	MORRIS	10/22/15	6,484,876.00	1	8	1.0	4,200.0000	4,200.00
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	1.0	31,600.0000	31,600.00
15145	ROUTE 77/CR 538(SWEDESBORO-HA	S1	GLOUCESTER	10/27/15	759,941.57	3	6	1.0	400.0000	400.00
15147	RT 9, GSP RAMP TO WESTECUNK CR	S1	OCEAN	11/24/15	3,729,000.00	7	4	1.0	11,100.0000	11,100.00

ITEM : 160007M DESCRIPTION : ASPHALT PRICE ADJUSTMENT

UNITS : NUMBER OF CONTRACTS : 34 TOTAL QUANTITY : 34.0 AVERAGE WEIGHTED PRICE : $46,605.88

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price

14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	1.0	52,000.0000	52,000.00
14145	ROUTE 287 FRANKLIN AVE (CR84)	N1	BERGAN	12/02/14	12,285,000.00	2	4	1.0	36,500.0000	36,500.00
14149	ROUTE 9, ROUTE 109 TO EGERT RO	S1	CAPE MAY	12/18/14	6,184,137.25	3	4	1.0	127,700.0000	127,700.00
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	1.0	250,000.0000	250,000.00
14157	ROUTE 55 NORTHBOUND FROM LEAMI	S1	CUMBERLAND	03/05/15	3,607,000.00	4	4	1.0	39,300.0000	39,300.00
14159	ROUTE 1 & 9, LOCAL AND EXPRESS	N1	ESSEX	02/26/15	8,688,389.25	8	4	1.0	66,200.0000	66,200.00
14160	RT. 22 WB OVER BURKE PARKWAY S	N1	UNION	02/26/15	2,024,669.50	8	5	1.0	4,700.0000	4,700.00
15102	PROSPECT STREET BRIDGE OVER MO	N1	MORRIS	03/12/15	3,118,823.50	4	2	1.0	500.0000	500.00
15104	ROUTE 1 SB FROM RT 91 CONNECTO	N1	MIDDLESEX	05/21/15	2,390,000.00	6	4	1.0	3,700.0000	3,700.00
15106	RT 78, DRIFT RD / DALE RD TO R	N1	UNION	06/04/15	4,999,999.99	6	4	1.0	18,000.0000	18,000.00
15107	RT 46 FOX HILL RD TO COLUMBUS	N1	MORRIS	04/07/15	3,207,646.63	8	4	1.0	20,500.0000	20,500.00
15108	ROUTE 94, MOHICAN RD. TO KERR	N1	WARREN	04/16/15	2,689,098.98	7	4	1.0	27,300.0000	27,300.00
15109	ROUTE 31 PENNINGTON CIRCLE SAF	C1	MERCER	04/16/15	1,250,000.00	3	14	1.0	1,800.0000	1,800.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	1.0	300,000.0000	300,000.00
15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	1.0	32,200.0000	32,200.00
15112	ROUTE 208, BOULEVARD AVE TO RO	N1	BERGAN	06/09/15	3,787,000.00	3	4	1.0	13,400.0000	13,400.00
15113	ROUTE 31 NORTHBOUND MINNEAKONI	N1	HUNTERDON	05/28/15	2,482,615.47	5	2	1.0	5,500.0000	5,500.00
15114	RT 130 MAIN STREET TO ROUTE 1	C1	MIDDLESEX	06/23/15	11,729,718.23	7	4	1.0	265,000.0000	265,000.00
15116	ROUTE 94, ROUTE 15 (LAFAYETTE	N1	SUSSEX	07/07/15	2,963,295.00	5	4	1.0	10,700.0000	10,700.00
15118	RT. 45 MAIN ST. TO CHESTNUT ST	C1	GLOUCESTER	07/09/15	5,585,159.67	3	4	1.0	48,900.0000	48,900.00
15119	ROUTE 80 WB INTERCHANGE 1 TO C	N1	WARREN	07/14/15	7,751,636.05	4	4	1.0	10,900.0000	10,900.00
15120	RT.83 RT 47 TO RT 9	S1	CAPE MAY	11/19/15	2,487,456.46	3	4	1.0	4,400.0000	4,400.00
15125	MATAWAN ROAD (CR 516) OVER ROU	C1	MIDDLESEX	09/29/15	2,486,416.20	8	2	1.0	2,300.0000	2,300.00
15126	RT. 9 RESURFACING FROM GEORGIA	C1	MONMOUTH	10/01/15	6,597,000.00	7	4	1.0	42,100.0000	42,100.00
15128	RT 202 MILLER LANE TO PASSAIC	N1	SOMERSET	09/24/15	2,743,629.29	9	1	1.0	10,000.0000	10,000.00
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	1.0	22,000.0000	22,000.00
15130	ROUTE 130 CRYSTAL LAKE DAM CON	S1	BURLINGTON	10/22/15	4,639,067.23	2	2	1.0	12,900.0000	12,900.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	1.0	22,800.0000	22,800.00
15134	ROUTE 9 NORTHFIELD SIDEWALK RE	S1	ATLANTIC	09/29/15	1,130,315.00	3	6	1.0	500.0000	500.00
15137	RT. 206 OVER CLARKS CREEK AND	S1	ATLANTIC	11/19/15	5,161,259.91	7	2	1.0	3,600.0000	3,600.00
15138	RT 80, ROUTE 46 TO CHERRY HILL	N1	MORRIS	10/22/15	6,484,876.00	1	8	1.0	27,100.0000	27,100.00
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	1.0	78,600.0000	78,600.00
15145	ROUTE 77/CR 538(SWEDESBORO-HA	S1	GLOUCESTER	10/27/15	759,941.57	3	6	1.0	1,100.0000	1,100.00
15147	RT 9, GSP RAMP TO WESTECUNK CR	S1	OCEAN	11/24/15	3,729,000.00	7	4	1.0	22,400.0000	22,400.00

ITEM : 161003P DESCRIPTION : FINAL CLEANUP
UNITS : LUMP SUM NUMBER OF CONTRACTS : 49 TOTAL QUANTITY : 49.0 AVERAGE WEIGHTED PRICE : $7,464.16

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14129	RT 7 HACKENSACK RIVER WITTPENN	N1	HUDSON	12/09/14	165,993,748.50	2	1	1.0	7,500.0000	7,500.00
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	1.0	46,035.6400	46,035.64
14145	ROUTE 287 FRANKLIN AVE (CR84)	N1	BERGAN	12/02/14	12,285,000.00	2	4	1.0	5,000.0000	5,000.00
14149	ROUTE 9, ROUTE 109 TO EGERT RO	S1	CAPE MAY	12/18/14	6,184,137.25	3	4	1.0	1.0000	1.00
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	1.0	20,000.0000	20,000.00
14156	MEDIAN CROSS OVER PROTECTION C	C1	MERCER	11/25/14	12,874,664.00	2	14	1.0	1,000.0000	1,000.00
14157	ROUTE 55 NORTHBOUND FROM LEAMI	S1	CUMBERLAND	03/05/15	3,607,000.00	4	4	1.0	1,000.0000	1,000.00

14158	ROUTE 21 RAMP F OVER NJ TRANSI	N1	PASSAIC	03/17/15	1,863,732.00	8	5	1.0	3,000.0000	3,000.00
14159	ROUTE 1 & 9, LOCAL AND EXPRESS	N1	ESSEX	02/26/15	8,688,389.25	8	4	1.0	10,000.0000	10,000.00
14160	RT. 22 WB OVER BURKE PARKWAY S	N1	UNION	02/26/15	2,024,669.50	8	5	1.0	5,000.0000	5,000.00
15101	ROUTE 495, ROUTE 1&9 / PATERSO	N1	HUDSON	03/03/15	4,946,344.67	3	10	1.0	1.0000	1.00

15102	PROSPECT STREET BRIDGE OVER MO	N1	MORRIS	03/12/15	3,118,823.50	4	2	1.0	5,000.0000	5,000.00
15104	ROUTE 1 SB FROM RT 91 CONNECTO	N1	MIDDLESEX	05/21/15	2,390,000.00	6	4	1.0	5,000.0000	5,000.00
15105	ROUTE I-287, M.P. 61.8, GLASER	N1	BERGAN	03/31/15	279,626.00	4	13	1.0	12,173.0000	12,173.00
15106	RT 78, DRIFT RD / DALE RD TO R	N1	UNION	06/04/15	4,999,999.99	6	4	1.0	10,000.0000	10,000.00
15107	RT 46 FOX HILL RD TO COLUMBUS	N1	MORRIS	04/07/15	3,207,646.63	8	4	1.0	5,000.0000	5,000.00
15108	ROUTE 94, MOHICAN RD. TO KERR	N1	WARREN	04/16/15	2,689,098.98	7	4	1.0	5,000.0000	5,000.00
15109	ROUTE 31 PENNINGTON CIRCLE SAF	C1	MERCER	04/16/15	1,250,000.00	3	14	1.0	5,000.0000	5,000.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	1.0	30,000.0000	30,000.00
15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	1.0	1,000.0000	1,000.00
15112	ROUTE 208, BOULEVARD AVE TO RO	N1	BERGAN	06/09/15	3,787,000.00	3	4	1.0	2,000.0000	2,000.00
15113	ROUTE 31 NORTHBOUND MINNEAKONI	N1	HUNTERDON	05/28/15	2,482,615.47	5	2	1.0	12,047.1400	12,047.14
15114	RT 130 MAIN STREET TO ROUTE 1	C1	MIDDLESEX	06/23/15	11,729,718.23	7	4	1.0	1.0000	1.00
15115	RE-ADVERTISEMENT OF RT 19 CR	N1	PASSAIC	05/19/15	3,969,000.00	7	13	1.0	10,000.0000	10,000.00
15116	ROUTE 94, ROUTE 15 (LAFAYETTE	N1	SUSSEX	07/07/15	2,963,295.00	5	4	1.0	2,500.0000	2,500.00
15117	CR 537 (MONMOUTH RD), BRIDGE O	C1	OCEAN	06/25/15	1,786,462.31	9	2	1.0	0.0100	0.01
15118	RT. 45 MAIN ST. TO CHESTNUT ST	C1	GLOUCESTER	07/09/15	5,585,159.67	3	4	1.0	1.0000	1.00
15119	ROUTE 80 WB INTERCHANGE 1 TO C	N1	WARREN	07/14/15	7,751,636.05	4	4	1.0	10,000.0000	10,000.00
15120	RT.83 RT 47 TO RT 9	S1	CAPE MAY	11/19/15	2,487,456.46	3	4	1.0	20,000.0000	20,000.00
15121	ROUTE 280 RAMP 2P OVER CR577	N1	ESSEX	09/03/15	1,077,000.00	5	2	1.0	2,500.0000	2,500.00
15122	RT 37, RT 70 TO GSP / RT9 CONT	C1	OCEAN	11/05/15	2,964,633.51	1	4	1.0	10,000.0000	10,000.00
15125	MATAWAN ROAD (CR 516) OVER ROU	C1	MIDDLESEX	09/29/15	2,486,416.20	8	2	1.0	1,000.0000	1,000.00
15126	RT. 9 RESURFACING FROM GEORGIA	C1	MONMOUTH	10/01/15	6,597,000.00	7	4	1.0	5,000.0000	5,000.00
15128	RT 202 MILLER LANE TO PASSAIC	N1	SOMERSET	09/24/15	2,743,629.29	9	1	1.0	3,000.0000	3,000.00
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	1.0	15,000.0000	15,000.00
15130	ROUTE 130 CRYSTAL LAKE DAM CON	S1	BURLINGTON	10/22/15	4,639,067.23	2	2	1.0	100.0000	100.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	1.0	100.0000	100.00
15132	CENTERLINE RUMBLE STRIP INSTAL	N1	WARREN	10/01/15	2,775,444.12	1	14	1.0	10,000.0000	10,000.00
15133	ROUTE 27 OVER CARTER'S BROOK A	C1	SOMERSET	10/22/15	3,376,454.00	5	2	1.0	12,283.0000	12,283.00
15134	ROUTE 9 NORTHFIELD SIDEWALK RE	S1	ATLANTIC	09/29/15	1,130,315.00	3	6	1.0	20,000.0000	20,000.00
15136	RT 80 RAMP B (RT 46 WB TO RT 8	N1	MORRIS	10/08/15	1,424,000.00	4	2	1.0	2,500.0000	2,500.00
15137	RT. 206 OVER CLARKS CREEK AND	S1	ATLANTIC	11/19/15	5,161,259.91	7	2	1.0	0.0100	0.01
15138	RT 80, ROUTE 46 TO CHERRY HILL	N1	MORRIS	10/22/15	6,484,876.00	1	8	1.0	1,000.0000	1,000.00
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	1.0	25,000.0000	25,000.00
15141	GENERATOR USAGE AND CONTROLLER	C1	MERCER	10/29/15	3,027,320.40	3	7	1.0	1.0000	1.00
15143	CENTERLINE RUMBLE STRIP INSTAL	S1	OCEAN	10/20/15	3,483,271.15	1	14	1.0	10,000.0000	10,000.00
15144	CENTERLINE RUMBLE STRIP INSTAL	C1	STATE WIDE	10/20/15	1,478,335.58	3	14	1.0	10,000.0000	10,000.00
15145	ROUTE 77/CR 538(SWEDESBORO-HA	S1	GLOUCESTER	10/27/15	759,941.57	3	6	1.0	2,500.0000	2,500.00
15147	RT 9, GSP RAMP TO WESTECUNK CR	S1	OCEAN	11/24/15	3,729,000.00	7	4	1.0	2,500.0000	2,500.00

ITEM : 162003M DESCRIPTION : CONDITION SURVEY
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 9.0 AVERAGE WEIGHTED PRICE : $550.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15130	ROUTE 130 CRYSTAL LAKE DAM CON	S1	BURLINGTON	10/22/15	4,639,067.23	2	2	9.0	550.0000	4,950.00

ITEM : 162005P DESCRIPTION : VIBRATION MONITORING

UNITS : LUMP SUM NUMBER OF CONTRACTS : 7 TOTAL QUANTITY : 7.0 AVERAGE WEIGHTED PRICE : $48,285.71

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .

14129	RT 7 HACKENSACK RIVER WITTPENN	N1	HUDSON	12/09/14	165,993,748.50	2	1	1.0	100,000.0000	100,000.00
15102	PROSPECT STREET BRIDGE OVER MO	N1	MORRIS	03/12/15	3,118,823.50	4	2	1.0	75,000.0000	75,000.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	1.0	140,000.0000	140,000.00
15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	1.0	7,500.0000	7,500.00
15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	1.0	3,000.0000	3,000.00
15115	RE-ADVERTISEMENT OF RT 19 CR	N1	PASSAIC	05/19/15	3,969,000.00	7	13	1.0	7,500.0000	7,500.00
15133	ROUTE 27 OVER CARTER'S BROOK A	C1	SOMERSET	10/22/15	3,376,454.00	5	2	1.0	5,000.0000	5,000.00

ITEM : 162006P DESCRIPTION : VIBRATION MOVEMENT MONITORING
UNITS : NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 2.0 AVERAGE WEIGHTED PRICE : $16,500.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15130	ROUTE 130 CRYSTAL LAKE DAM CON	S1	BURLINGTON	10/22/15	4,639,067.23	2	2	1.0	13,000.0000	13,000.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	1.0	20,000.0000	20,000.00

ITEM : 201003P DESCRIPTION : CLEARING SITE
UNITS : LUMP SUM NUMBER OF CONTRACTS : 49 TOTAL QUANTITY : 49.0 AVERAGE WEIGHTED PRICE : $70,676.43

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14129	RT 7 HACKENSACK RIVER WITTPENN	N1	HUDSON	12/09/14	165,993,748.50	2	1	1.0	10,000.0000	10,000.00
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	1.0	108,144.2600	108,144.26
14145	ROUTE 287 FRANKLIN AVE (CR84)	N1	BERGAN	12/02/14	12,285,000.00	2	4	1.0	50,000.0000	50,000.00
14149	ROUTE 9, ROUTE 109 TO EGERT RO	S1	CAPE MAY	12/18/14	6,184,137.25	3	4	1.0	40,000.0000	40,000.00
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	1.0	250,000.0000	250,000.00
14156	MEDIAN CROSS OVER PROTECTION C	C1	MERCER	11/25/14	12,874,664.00	2	14	1.0	50,000.0000	50,000.00
14157	ROUTE 55 NORTHBOUND FROM LEAMI	S1	CUMBERLAND	03/05/15	3,607,000.00	4	4	1.0	25,000.0000	25,000.00
14158	ROUTE 21 RAMP F OVER NJ TRANSI	N1	PASSAIC	03/17/15	1,863,732.00	8	5	1.0	40,000.0000	40,000.00
14159	ROUTE 1 & 9, LOCAL AND EXPRESS	N1	ESSEX	02/26/15	8,688,389.25	8	4	1.0	60,000.0000	60,000.00
14160	RT. 22 WB OVER BURKE PARKWAY S	N1	UNION	02/26/15	2,024,669.50	8	5	1.0	40,000.0000	40,000.00
15101	ROUTE 495, ROUTE 1&9 / PATERSO	N1	HUDSON	03/03/15	4,946,344.67	3	10	1.0	67,000.0000	67,000.00
15102	PROSPECT STREET BRIDGE OVER MO	N1	MORRIS	03/12/15	3,118,823.50	4	2	1.0	125,000.0000	125,000.00
15104	ROUTE 1 SB FROM RT 91 CONNECTO	N1	MIDDLESEX	05/21/15	2,390,000.00	6	4	1.0	10,000.0000	10,000.00
15105	ROUTE I-287, M.P. 61.8, GLASER	N1	BERGAN	03/31/15	279,626.00	4	13	1.0	20,000.0000	20,000.00
15106	RT 78, DRIFT RD / DALE RD TO R	N1	UNION	06/04/15	4,999,999.99	6	4	1.0	20,000.0000	20,000.00
15107	RT 46 FOX HILL RD TO COLUMBUS	N1	MORRIS	04/07/15	3,207,646.63	8	4	1.0	29,500.0000	29,500.00
15108	ROUTE 94, MOHICAN RD. TO KERR	N1	WARREN	04/16/15	2,689,098.98	7	4	1.0	30,000.0000	30,000.00
15109	ROUTE 31 PENNINGTON CIRCLE SAF	C1	MERCER	04/16/15	1,250,000.00	3	14	1.0	30,000.0000	30,000.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	1.0	500,000.0000	500,000.00
15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	1.0	110,000.0000	110,000.00
15112	ROUTE 208, BOULEVARD AVE TO RO	N1	BERGAN	06/09/15	3,787,000.00	3	4	1.0	50,000.0000	50,000.00
15113	ROUTE 31 NORTHBOUND MINNEAKONI	N1	HUNTERDON	05/28/15	2,482,615.47	5	2	1.0	40,000.0000	40,000.00
15114	RT 130 MAIN STREET TO ROUTE 1	C1	MIDDLESEX	06/23/15	11,729,718.23	7	4	1.0	20,000.0000	20,000.00
15115	RE-ADVERTISEMENT OF RT 19 CR	N1	PASSAIC	05/19/15	3,969,000.00	7	13	1.0	140,000.0000	140,000.00
15116	ROUTE 94, ROUTE 15 (LAFAYETTE	N1	SUSSEX	07/07/15	2,963,295.00	5	4	1.0	15,000.0000	15,000.00
15117	CR 537 (MONMOUTH RD), BRIDGE O	C1	OCEAN	06/25/15	1,786,462.31	9	2	1.0	40,000.0000	40,000.00

15118	RT. 45 MAIN ST. TO CHESTNUT ST	C1	GLOUCESTER	07/09/15	5,585,159.67	3	4	1.0	5,000.0000	5,000.00
15119	ROUTE 80 WB INTERCHANGE 1 TO C	N1	WARREN	07/14/15	7,751,636.05	4	4	1.0	50,000.0000	50,000.00
15120	RT.83 RT 47 TO RT 9	S1	CAPE MAY	11/19/15	2,487,456.46	3	4	1.0	14,000.0000	14,000.00
15121	ROUTE 280 RAMP 2P OVER CR577	N1	ESSEX	09/03/15	1,077,000.00	5	2	1.0	40,000.0000	40,000.00

15122	RT 37, RT 70 TO GSP / RT9 CONT	C1	OCEAN	11/05/15	2,964,633.51	1	4	1.0	72,000.0000	72,000.00
15125	MATAWAN ROAD (CR 516) OVER ROU	C1	MIDDLESEX	09/29/15	2,486,416.20	8	2	1.0	30,000.0000	30,000.00
15126	RT. 9 RESURFACING FROM GEORGIA	C1	MONMOUTH	10/01/15	6,597,000.00	7	4	1.0	50,000.0000	50,000.00
15128	RT 202 MILLER LANE TO PASSAIC	N1	SOMERSET	09/24/15	2,743,629.29	9	1	1.0	5,000.0000	5,000.00
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	1.0	250,000.0000	250,000.00
15130	ROUTE 130 CRYSTAL LAKE DAM CON	S1	BURLINGTON	10/22/15	4,639,067.23	2	2	1.0	45,000.0000	45,000.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	1.0	50,000.0000	50,000.00
15132	CENTERLINE RUMBLE STRIP INSTAL	N1	WARREN	10/01/15	2,775,444.12	1	14	1.0	30,000.0000	30,000.00
15133	ROUTE 27 OVER CARTER'S BROOK A	C1	SOMERSET	10/22/15	3,376,454.00	5	2	1.0	40,000.0000	40,000.00
15134	ROUTE 9 NORTHFIELD SIDEWALK RE	S1	ATLANTIC	09/29/15	1,130,315.00	3	6	1.0	15,000.0000	15,000.00
15136	RT 80 RAMP B (RT 46 WB TO RT 8	N1	MORRIS	10/08/15	1,424,000.00	4	2	1.0	40,000.0000	40,000.00
15137	RT. 206 OVER CLARKS CREEK AND	S1	ATLANTIC	11/19/15	5,161,259.91	7	2	1.0	40,000.0000	40,000.00
15138	RT 80, ROUTE 46 TO CHERRY HILL	N1	MORRIS	10/22/15	6,484,876.00	1	8	1.0	50,000.0000	50,000.00
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	1.0	650,000.0000	650,000.00
15141	GENERATOR USAGE AND CONTROLLER	C1	MERCER	10/29/15	3,027,320.40	3	7	1.0	1.0000	1.00
15143	CENTERLINE RUMBLE STRIP INSTAL	S1	OCEAN	10/20/15	3,483,271.15	1	14	1.0	30,000.0000	30,000.00
15144	CENTERLINE RUMBLE STRIP INSTAL	C1	STATE WIDE	10/20/15	1,478,335.58	3	14	1.0	15,000.0000	15,000.00
15145	ROUTE 77/CR 538(SWEDESBORO-HA	S1	GLOUCESTER	10/27/15	759,941.57	3	6	1.0	20,000.0000	20,000.00
15147	RT 9, GSP RAMP TO WESTECUNK CR	S1	OCEAN	11/24/15	3,729,000.00	7	4	1.0	2,500.0000	2,500.00

ITEM : 201006P DESCRIPTION : CLEARING SITE, BRIDGE (___)
UNITS : LUMP SUM NUMBER OF CONTRACTS : 25 TOTAL QUANTITY : 25.0 AVERAGE WEIGHTED PRICE : $456,042.23

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14129	RT 7 HACKENSACK RIVER WITTPENN	N1	HUDSON	12/09/14	165,993,748.50	2	1	1.0	30,000.0000	30,000.00
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	1.0	4559240.6600	4,559,240.66
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	1.0	100,000.0000	100,000.00
14158	ROUTE 21 RAMP F OVER NJ TRANSI	N1	PASSAIC	03/17/15	1,863,732.00	8	5	1.0	200,000.0000	200,000.00
14160	RT. 22 WB OVER BURKE PARKWAY S	N1	UNION	02/26/15	2,024,669.50	8	5	1.0	250,000.0000	250,000.00
15101	ROUTE 495, ROUTE 1&9 / PATERSO	N1	HUDSON	03/03/15	4,946,344.67	3	10	1.0	25,815.0000	25,815.00
15102	PROSPECT STREET BRIDGE OVER MO	N1	MORRIS	03/12/15	3,118,823.50	4	2	1.0	200,000.0000	200,000.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	1.0	179,000.0000	179,000.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	1.0	950,000.0000	950,000.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	1.0	435,000.0000	435,000.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	1.0	1300000.0000	1,300,000.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	1.0	339,000.0000	339,000.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	1.0	345,000.0000	345,000.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	1.0	1100000.0000	1,100,000.00
15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	1.0	150,000.0000	150,000.00
15117	CR 537 (MONMOUTH RD), BRIDGE O	C1	OCEAN	06/25/15	1,786,462.31	9	2	1.0	260,000.0000	260,000.00
15121	ROUTE 280 RAMP 2P OVER CR577	N1	ESSEX	09/03/15	1,077,000.00	5	2	1.0	150,000.0000	150,000.00
15125	MATAWAN ROAD (CR 516) OVER ROU	C1	MIDDLESEX	09/29/15	2,486,416.20	8	2	1.0	230,000.0000	230,000.00
15130	ROUTE 130 CRYSTAL LAKE DAM CON	S1	BURLINGTON	10/22/15	4,639,067.23	2	2	1.0	46,000.0000	46,000.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	1.0	40,000.0000	40,000.00
15133	ROUTE 27 OVER CARTER'S BROOK A	C1	SOMERSET	10/22/15	3,376,454.00	5	2	1.0	90,000.0000	90,000.00
15133	ROUTE 27 OVER CARTER'S BROOK A	C1	SOMERSET	10/22/15	3,376,454.00	5	2	1.0	90,000.0000	90,000.00
15136	RT 80 RAMP B (RT 46 WB TO RT 8	N1	MORRIS	10/08/15	1,424,000.00	4	2	1.0	132,000.0000	132,000.00

15137	RT. 206 OVER CLARKS CREEK AND	S1	ATLANTIC	11/19/15	5,161,259.91	7	2	1.0	100,000.0000	100,000.00
15137	RT. 206 OVER CLARKS CREEK AND	S1	ATLANTIC	11/19/15	5,161,259.91	7	2	1.0	100,000.0000	100,000.00

ITEM : 201009P DESCRIPTION : CLEARING SITE, STRUCTURE (___)
UNITS : LUMP SUM NUMBER OF CONTRACTS : 6 TOTAL QUANTITY : 6.0 AVERAGE WEIGHTED PRICE : $81,366.67

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	1.0	429,700.0000	429,700.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	1.0	10,500.0000	10,500.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	1.0	10,500.0000	10,500.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	1.0	10,500.0000	10,500.00
15115	RE-ADVERTISEMENT OF RT 19 CR	N1	PASSAIC	05/19/15	3,969,000.00	7	13	1.0	12,000.0000	12,000.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	1.0	15,000.0000	15,000.00

ITEM : 201012P DESCRIPTION : CLEARING SITE, TANK REMOVAL
UNITS : UNIT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 5.0 AVERAGE WEIGHTED PRICE : $6,600.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	4.0	7,000.0000	28,000.00
15102	PROSPECT STREET BRIDGE OVER MO	N1	MORRIS	03/12/15	3,118,823.50	4	2	1.0	5,000.0000	5,000.00

ITEM : 201015M DESCRIPTION : DISPOSING AND RECYCLING OF CONTAMINATED
UNITS : TON NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 305.0 AVERAGE WEIGHTED PRICE : $68.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	305.0	68.0000	20,740.00

ITEM : 201020M DESCRIPTION : RESET MONITORING WELL BOX
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 5.0 AVERAGE WEIGHTED PRICE : $850.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	5.0	850.0000	4,250.00

ITEM : 201021M DESCRIPTION : POST EXCAVATION SOIL SAMPLING AND ANALYS
UNITS : UNIT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 9.0 AVERAGE WEIGHTED PRICE : $533.33

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	8.0	500.0000	4,000.00
15102	PROSPECT STREET BRIDGE OVER MO	N1	MORRIS	03/12/15	3,118,823.50	4	2	1.0	800.0000	800.00

ITEM : 201033M DESCRIPTION : DEMOLITION (___), PARCEL (___)
UNITS : UNIT NUMBER OF CONTRACTS : 4 TOTAL QUANTITY : 4.0 AVERAGE WEIGHTED PRICE : $19,375.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	1.0	25,000.0000	25,000.00

14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	1.0	15,000.0000	15,000.00
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	1.0	19,000.0000	19,000.00
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	1.0	18,500.0000	18,500.00

ITEM : 201036M DESCRIPTION : REMOVAL OF ASBESTOS (___), PARCEL (___)
UNITS : UNIT NUMBER OF CONTRACTS : 5 TOTAL QUANTITY : 6.0 AVERAGE WEIGHTED PRICE : $16,766.67

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	1.0	40,000.0000	40,000.00
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	1.0	15,000.0000	15,000.00
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	1.0	17,000.0000	17,000.00
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	1.0	15,000.0000	15,000.00
15125	MATAWAN ROAD (CR 516) OVER ROU	C1	MIDDLESEX	09/29/15	2,486,416.20	8	2	2.0	6,800.0000	13,600.00

ITEM : 201037P DESCRIPTION : ASBESTOS REMOVAL, BRIDGE NO. ___
UNITS : LUMP SUM NUMBER OF CONTRACTS : 8 TOTAL QUANTITY : 8.0 AVERAGE WEIGHTED PRICE : $39,375.04

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	1.0	100,000.3300	100,000.33
14158	ROUTE 21 RAMP F OVER NJ TRANSI	N1	PASSAIC	03/17/15	1,863,732.00	8	5	1.0	22,000.0000	22,000.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	1.0	28,000.0000	28,000.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	1.0	45,000.0000	45,000.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	1.0	45,000.0000	45,000.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	1.0	15,000.0000	15,000.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	1.0	30,000.0000	30,000.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	1.0	30,000.0000	30,000.00

ITEM : 201039P DESCRIPTION : TEMPORARY SHIELDING
UNITS : LUMP SUM NUMBER OF CONTRACTS : 14 TOTAL QUANTITY : 14.0 AVERAGE WEIGHTED PRICE : $392,432.38

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	1.0	3764000.0000	3,764,000.00
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	1.0	300,000.0000	300,000.00
14158	ROUTE 21 RAMP F OVER NJ TRANSI	N1	PASSAIC	03/17/15	1,863,732.00	8	5	1.0	250,000.0000	250,000.00
14160	RT. 22 WB OVER BURKE PARKWAY S	N1	UNION	02/26/15	2,024,669.50	8	5	1.0	75,000.0000	75,000.00
15102	PROSPECT STREET BRIDGE OVER MO	N1	MORRIS	03/12/15	3,118,823.50	4	2	1.0	150,000.0000	150,000.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	1.0	5,000.0000	5,000.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	1.0	130,000.0000	130,000.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	1.0	0.0100	0.01
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	1.0	75,000.0000	75,000.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	1.0	105,000.0000	105,000.00
15117	CR 537 (MONMOUTH RD), BRIDGE O	C1	OCEAN	06/25/15	1,786,462.31	9	2	1.0	100,000.0000	100,000.00
15121	ROUTE 280 RAMP 2P OVER CR577	N1	ESSEX	09/03/15	1,077,000.00	5	2	1.0	114,208.9000	114,208.90

15125	MATAWAN ROAD (CR 516) OVER ROU	C1	MIDDLESEX	09/29/15	2,486,416.20	8	2	1.0	150,000.0000	150,000.00
15136	RT 80 RAMP B (RT 46 WB TO RT 8	N1	MORRIS	10/08/15	1,424,000.00	4	2	1.0	275,844.3500	275,844.35

ITEM : 202003P DESCRIPTION : STRIPPING
UNITS : NUMBER OF CONTRACTS : 15 TOTAL QUANTITY : 26.1 AVERAGE WEIGHTED PRICE : $5,982.16

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14158	ROUTE 21 RAMP F OVER NJ TRANSI	N1	PASSAIC	03/17/15	1,863,732.00	8	5	1.0	100.0000	100.00
14160	RT. 22 WB OVER BURKE PARKWAY S	N1	UNION	02/26/15	2,024,669.50	8	5	1.0	950.0000	950.00
15102	PROSPECT STREET BRIDGE OVER MO	N1	MORRIS	03/12/15	3,118,823.50	4	2	1.0	5,000.0000	5,000.00
15105	ROUTE I-287, M.P. 61.8, GLASER	N1	BERGAN	03/31/15	279,626.00	4	13	0.1	75,000.0000	7,500.00
15109	ROUTE 31 PENNINGTON CIRCLE SAF	C1	MERCER	04/16/15	1,250,000.00	3	14	1.0	0.0100	0.01
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	5.0	13,500.0000	67,500.00
15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	2.0	100.0000	200.00
15113	ROUTE 31 NORTHBOUND MINNEAKONI	N1	HUNTERDON	05/28/15	2,482,615.47	5	2	1.0	8,084.4700	8,084.47
15115	RE-ADVERTISEMENT OF RT 19 CR	N1	PASSAIC	05/19/15	3,969,000.00	7	13	2.0	5,000.0000	10,000.00
15125	MATAWAN ROAD (CR 516) OVER ROU	C1	MIDDLESEX	09/29/15	2,486,416.20	8	2	1.0	4,500.0000	4,500.00
15130	ROUTE 130 CRYSTAL LAKE DAM CON	S1	BURLINGTON	10/22/15	4,639,067.23	2	2	3.0	9,800.0000	29,400.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	1.0	0.0100	0.01
15137	RT. 206 OVER CLARKS CREEK AND	S1	ATLANTIC	11/19/15	5,161,259.91	7	2	1.0	5,400.0000	5,400.00
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	5.0	3,500.0000	17,500.00
15145	ROUTE 77/CR 538(SWEDESBORO-HA	S1	GLOUCESTER	10/27/15	759,941.57	3	6	1.0	0.0100	0.01

ITEM : 202006M DESCRIPTION : EXCAVATION, TEST PIT
UNITS : CUBIC YARD NUMBER OF CONTRACTS : 28 TOTAL QUANTITY : 1,399.0 AVERAGE WEIGHTED PRICE : $191.33

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14129	RT 7 HACKENSACK RIVER WITTPENN	N1	HUDSON	12/09/14	165,993,748.50	2	1	360.0	125.0000	45,000.00
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	25.0	353.4800	8,837.00
14149	ROUTE 9, ROUTE 109 TO EGERT RO	S1	CAPE MAY	12/18/14	6,184,137.25	3	4	15.0	0.0100	0.15
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	150.0	150.0000	22,500.00
14156	MEDIAN CROSS OVER PROTECTION C	C1	MERCER	11/25/14	12,874,664.00	2	14	185.0	100.0000	18,500.00
14160	RT. 22 WB OVER BURKE PARKWAY S	N1	UNION	02/26/15	2,024,669.50	8	5	25.0	100.0000	2,500.00
15101	ROUTE 495, ROUTE 1&9 / PATERSO	N1	HUDSON	03/03/15	4,946,344.67	3	10	25.0	68.7500	1,718.75
15102	PROSPECT STREET BRIDGE OVER MO	N1	MORRIS	03/12/15	3,118,823.50	4	2	2.0	150.0000	300.00
15109	ROUTE 31 PENNINGTON CIRCLE SAF	C1	MERCER	04/16/15	1,250,000.00	3	14	10.0	100.0000	1,000.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	100.0	560.0000	56,000.00
15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	60.0	200.0000	12,000.00
15113	ROUTE 31 NORTHBOUND MINNEAKONI	N1	HUNTERDON	05/28/15	2,482,615.47	5	2	30.0	1,051.4700	31,544.10
15114	RT 130 MAIN STREET TO ROUTE 1	C1	MIDDLESEX	06/23/15	11,729,718.23	7	4	37.0	50.0000	1,850.00
15117	CR 537 (MONMOUTH RD), BRIDGE O	C1	OCEAN	06/25/15	1,786,462.31	9	2	20.0	0.0100	0.20
15121	ROUTE 280 RAMP 2P OVER CR577	N1	ESSEX	09/03/15	1,077,000.00	5	2	10.0	1.0000	10.00
15125	MATAWAN ROAD (CR 516) OVER ROU	C1	MIDDLESEX	09/29/15	2,486,416.20	8	2	20.0	175.0000	3,500.00
15126	RT. 9 RESURFACING FROM GEORGIA	C1	MONMOUTH	10/01/15	6,597,000.00	7	4	30.0	75.0000	2,250.00
15128	RT 202 MILLER LANE TO PASSAIC	N1	SOMERSET	09/24/15	2,743,629.29	9	1	10.0	100.0000	1,000.00
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	30.0	300.0000	9,000.00
15130	ROUTE 130 CRYSTAL LAKE DAM CON	S1	BURLINGTON	10/22/15	4,639,067.23	2	2	25.0	250.0000	6,250.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	10.0	1,300.0000	13,000.00
15133	ROUTE 27 OVER CARTER'S BROOK A	C1	SOMERSET	10/22/15	3,376,454.00	5	2	10.0	161.0000	1,610.00

15133	ROUTE 27 OVER CARTER'S BROOK A	C1	SOMERSET	10/22/15	3,376,454.00	5	2	25.0	161.0000	4,025.00
15133	ROUTE 27 OVER CARTER'S BROOK A	C1	SOMERSET	10/22/15	3,376,454.00	5	2	25.0	161.0000	4,025.00
15134	ROUTE 9 NORTHFIELD SIDEWALK RE	S1	ATLANTIC	09/29/15	1,130,315.00	3	6	20.0	100.0000	2,000.00
15138	RT 80, ROUTE 46 TO CHERRY HILL	N1	MORRIS	10/22/15	6,484,876.00	1	8	50.0	100.0000	5,000.00

15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	75.0	190.0000	14,250.00
15145	ROUTE 77/CR 538(SWEDESBORO-HA	S1	GLOUCESTER	10/27/15	759,941.57	3	6	15.0	0.0100	0.15

ITEM : 202009P DESCRIPTION : EXCAVATION, UNCLASSIFIED
UNITS : CUBIC YARD NUMBER OF CONTRACTS : 49 TOTAL QUANTITY : 149,069.0 AVERAGE WEIGHTED PRICE : $50.75

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	1,918.0	61.1900	117,362.42
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	8.0	167.1600	1,337.28
14145	ROUTE 287 FRANKLIN AVE (CR84)	N1	BERGAN	12/02/14	12,285,000.00	2	4	100.0	55.0000	5,500.00
14149	ROUTE 9, ROUTE 109 TO EGERT RO	S1	CAPE MAY	12/18/14	6,184,137.25	3	4	300.0	20.0000	6,000.00
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	61,635.0	70.0000	4,314,450.00
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	619.0	70.0000	43,330.00
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	1,925.0	45.0000	86,625.00
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	170.0	100.0000	17,000.00
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	430.0	185.0000	79,550.00
14156	MEDIAN CROSS OVER PROTECTION C	C1	MERCER	11/25/14	12,874,664.00	2	14	1,043.0	95.0000	99,085.00
14158	ROUTE 21 RAMP F OVER NJ TRANSI	N1	PASSAIC	03/17/15	1,863,732.00	8	5	175.0	75.0000	13,125.00
14159	ROUTE 1 & 9, LOCAL AND EXPRESS	N1	ESSEX	02/26/15	8,688,389.25	8	4	3,138.0	24.7500	77,665.50
14160	RT. 22 WB OVER BURKE PARKWAY S	N1	UNION	02/26/15	2,024,669.50	8	5	1,112.0	50.0000	55,600.00
14160	RT. 22 WB OVER BURKE PARKWAY S	N1	UNION	02/26/15	2,024,669.50	8	5	15.0	100.0000	1,500.00
15102	PROSPECT STREET BRIDGE OVER MO	N1	MORRIS	03/12/15	3,118,823.50	4	2	606.0	30.0000	18,180.00
15104	ROUTE 1 SB FROM RT 91 CONNECTO	N1	MIDDLESEX	05/21/15	2,390,000.00	6	4	18.0	40.0000	720.00
15105	ROUTE I-287, M.P. 61.8, GLASER	N1	BERGAN	03/31/15	279,626.00	4	13	32.0	60.0000	1,920.00
15109	ROUTE 31 PENNINGTON CIRCLE SAF	C1	MERCER	04/16/15	1,250,000.00	3	14	945.0	35.0000	33,075.00
15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	4,282.0	20.0000	85,640.00
15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	2,150.0	25.0000	53,750.00
15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	670.0	60.0000	40,200.00
15113	ROUTE 31 NORTHBOUND MINNEAKONI	N1	HUNTERDON	05/28/15	2,482,615.47	5	2	1,860.0	52.2400	97,166.40
15114	RT 130 MAIN STREET TO ROUTE 1	C1	MIDDLESEX	06/23/15	11,729,718.23	7	4	597.0	46.0000	27,462.00
15115	RE-ADVERTISEMENT OF RT 19 CR	N1	PASSAIC	05/19/15	3,969,000.00	7	13	11,564.0	25.0000	289,100.00
15117	CR 537 (MONMOUTH RD), BRIDGE O	C1	OCEAN	06/25/15	1,786,462.31	9	2	142.0	65.0000	9,230.00
15118	RT. 45 MAIN ST. TO CHESTNUT ST	C1	GLOUCESTER	07/09/15	5,585,159.67	3	4	1.0	300.0000	300.00
15119	ROUTE 80 WB INTERCHANGE 1 TO C	N1	WARREN	07/14/15	7,751,636.05	4	4	971.0	75.0000	72,825.00
15120	RT.83 RT 47 TO RT 9	S1	CAPE MAY	11/19/15	2,487,456.46	3	4	547.0	60.0000	32,820.00
15121	ROUTE 280 RAMP 2P OVER CR577	N1	ESSEX	09/03/15	1,077,000.00	5	2	174.0	25.0000	4,350.00
15121	ROUTE 280 RAMP 2P OVER CR577	N1	ESSEX	09/03/15	1,077,000.00	5	2	125.0	25.0000	3,125.00
15125	MATAWAN ROAD (CR 516) OVER ROU	C1	MIDDLESEX	09/29/15	2,486,416.20	8	2	192.0	60.0000	11,520.00
15126	RT. 9 RESURFACING FROM GEORGIA	C1	MONMOUTH	10/01/15	6,597,000.00	7	4	43.0	60.0000	2,580.00
15128	RT 202 MILLER LANE TO PASSAIC	N1	SOMERSET	09/24/15	2,743,629.29	9	1	92.0	5.0000	460.00
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	3,923.0	32.0000	125,536.00
15130	ROUTE 130 CRYSTAL LAKE DAM CON	S1	BURLINGTON	10/22/15	4,639,067.23	2	2	5,718.0	50.0000	285,900.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	2,845.0	60.0000	170,700.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	368.0	55.0000	20,240.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	105.0	245.0000	25,725.00
15133	ROUTE 27 OVER CARTER'S BROOK A	C1	SOMERSET	10/22/15	3,376,454.00	5	2	750.0	30.0000	22,500.00
15133	ROUTE 27 OVER CARTER'S BROOK A	C1	SOMERSET	10/22/15	3,376,454.00	5	2	530.0	30.0000	15,900.00

15133	ROUTE 27 OVER CARTER'S BROOK A	C1	SOMERSET	10/22/15	3,376,454.00	5	2	800.0	30.0000	24,000.00
15134	ROUTE 9 NORTHFIELD SIDEWALK RE	S1	ATLANTIC	09/29/15	1,130,315.00	3	6	52.0	120.0000	6,240.00
15136	RT 80 RAMP B (RT 46 WB TO RT 8	N1	MORRIS	10/08/15	1,424,000.00	4	2	163.0	20.0000	3,260.00
15137	RT. 206 OVER CLARKS CREEK AND	S1	ATLANTIC	11/19/15	5,161,259.91	7	2	275.0	28.0000	7,700.00

15137	RT. 206 OVER CLARKS CREEK AND	S1	ATLANTIC	11/19/15	5,161,259.91	7	2	1,357.0	28.0000	37,996.00
15137	RT. 206 OVER CLARKS CREEK AND	S1	ATLANTIC	11/19/15	5,161,259.91	7	2	1,591.0	28.0000	44,548.00
15138	RT 80, ROUTE 46 TO CHERRY HILL	N1	MORRIS	10/22/15	6,484,876.00	1	8	5,600.0	59.0000	330,400.00
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	26,462.0	27.0000	714,474.00
15145	ROUTE 77/CR 538(SWEDESBORO-HA	S1	GLOUCESTER	10/27/15	759,941.57	3	6	931.0	30.0000	27,930.00

ITEM : 202012M DESCRIPTION : PRESPLITTING
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 225.0 AVERAGE WEIGHTED PRICE : $100.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	225.0	100.0000	22,500.00

ITEM : 202013M DESCRIPTION : ROCK DOWEL
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 25.0 AVERAGE WEIGHTED PRICE : $3,250.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	25.0	3,250.0000	81,250.00

ITEM : 202015P DESCRIPTION : EXCAVATION, REGULATED MATERIAL
UNITS : CUBIC YARD NUMBER OF CONTRACTS : 14 TOTAL QUANTITY : 100,475.0 AVERAGE WEIGHTED PRICE : $21.67

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14129	RT 7 HACKENSACK RIVER WITTPENN	N1	HUDSON	12/09/14	165,993,748.50	2	1	2,595.0	35.0000	90,825.00
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	301.0	45.0000	13,545.00
15101	ROUTE 495, ROUTE 1&9 / PATERSO	N1	HUDSON	03/03/15	4,946,344.67	3	10	28.0	68.7500	1,925.00
15101	ROUTE 495, ROUTE 1&9 / PATERSO	N1	HUDSON	03/03/15	4,946,344.67	3	10	223.0	88.2500	19,679.75
15102	PROSPECT STREET BRIDGE OVER MO	N1	MORRIS	03/12/15	3,118,823.50	4	2	37.0	50.0000	1,850.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	85,325.0	21.5000	1,834,487.50
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	255.0	20.0000	5,100.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	6,765.0	18.0000	121,770.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	1,945.0	18.0000	35,010.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	1,470.0	14.5000	21,315.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	1,390.0	20.0000	27,800.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	26.0	20.0000	520.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	25.0	20.0000	500.00
15145	ROUTE 77/CR 538(SWEDESBORO-HA	S1	GLOUCESTER	10/27/15	759,941.57	3	6	90.0	30.0000	2,700.00

ITEM : 202021P DESCRIPTION : REMOVAL OF PAVEMENT
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 24 TOTAL QUANTITY : 117,896.0 AVERAGE WEIGHTED PRICE : $16.76

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price

14129	RT 7 HACKENSACK RIVER WITTPENN	N1	HUDSON	12/09/14	165,993,748.50	2	1	115.0	25.0000	2,875.00
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	3,396.0	12.9700	44,046.12
14149	ROUTE 9, ROUTE 109 TO EGERT RO	S1	CAPE MAY	12/18/14	6,184,137.25	3	4	7,883.0	14.0000	110,362.00
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	11,046.0	33.0000	364,518.00

14158	ROUTE 21 RAMP F OVER NJ TRANSI	N1	PASSAIC	03/17/15	1,863,732.00	8	5	310.0	50.0000	15,500.00
14159	ROUTE 1 & 9, LOCAL AND EXPRESS	N1	ESSEX	02/26/15	8,688,389.25	8	4	4,639.0	19.2500	89,300.75
14160	RT. 22 WB OVER BURKE PARKWAY S	N1	UNION	02/26/15	2,024,669.50	8	5	1,838.0	5.0000	9,190.00
15102	PROSPECT STREET BRIDGE OVER MO	N1	MORRIS	03/12/15	3,118,823.50	4	2	700.0	40.0000	28,000.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	33,003.0	25.0000	825,075.00
15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	6,208.0	7.0000	43,456.00
15114	RT 130 MAIN STREET TO ROUTE 1	C1	MIDDLESEX	06/23/15	11,729,718.23	7	4	2,303.0	7.0000	16,121.00
15117	CR 537 (MONMOUTH RD), BRIDGE O	C1	OCEAN	06/25/15	1,786,462.31	9	2	1,004.0	9.0000	9,036.00
15121	ROUTE 280 RAMP 2P OVER CR577	N1	ESSEX	09/03/15	1,077,000.00	5	2	207.0	35.0000	7,245.00
15128	RT 202 MILLER LANE TO PASSAIC	N1	SOMERSET	09/24/15	2,743,629.29	9	1	369.0	25.0000	9,225.00
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	12,603.0	6.2500	78,768.75
15130	ROUTE 130 CRYSTAL LAKE DAM CON	S1	BURLINGTON	10/22/15	4,639,067.23	2	2	4,371.0	10.0000	43,710.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	1,600.0	7.0000	11,200.00
15133	ROUTE 27 OVER CARTER'S BROOK A	C1	SOMERSET	10/22/15	3,376,454.00	5	2	340.0	181.0000	61,540.00
15134	ROUTE 9 NORTHFIELD SIDEWALK RE	S1	ATLANTIC	09/29/15	1,130,315.00	3	6	392.0	50.0000	19,600.00
15136	RT 80 RAMP B (RT 46 WB TO RT 8	N1	MORRIS	10/08/15	1,424,000.00	4	2	375.0	30.0000	11,250.00
15137	RT. 206 OVER CLARKS CREEK AND	S1	ATLANTIC	11/19/15	5,161,259.91	7	2	860.0	8.0000	6,880.00
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	23,854.0	7.0000	166,978.00
15147	RT 9, GSP RAMP TO WESTECUNK CR	S1	OCEAN	11/24/15	3,729,000.00	7	4	260.0	5.0000	1,300.00
15147	RT 9, GSP RAMP TO WESTECUNK CR	S1	OCEAN	11/24/15	3,729,000.00	7	4	220.0	5.0000	1,100.00

ITEM : 202024M DESCRIPTION : DISPOSAL OF REGULATED MATERIAL
UNITS : TON NUMBER OF CONTRACTS : 6 TOTAL QUANTITY : 164,575.0 AVERAGE WEIGHTED PRICE : $45.52

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14129	RT 7 HACKENSACK RIVER WITTPENN	N1	HUDSON	12/09/14	165,993,748.50	2	1	11,778.0	50.0000	588,900.00
15101	ROUTE 495, ROUTE 1&9 / PATERSO	N1	HUDSON	03/03/15	4,946,344.67	3	10	86.0	240.0000	20,640.00
15101	ROUTE 495, ROUTE 1&9 / PATERSO	N1	HUDSON	03/03/15	4,946,344.67	3	10	90.0	160.2500	14,422.50
15102	PROSPECT STREET BRIDGE OVER MO	N1	MORRIS	03/12/15	3,118,823.50	4	2	65.0	60.0000	3,900.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	152,422.0	45.0000	6,858,990.00
15145	ROUTE 77/CR 538(SWEDESBORO-HA	S1	GLOUCESTER	10/27/15	759,941.57	3	6	134.0	30.0000	4,020.00

ITEM : 202029M DESCRIPTION : DREDGING, PROCESSING AND DISPOSAL
UNITS : CUBIC YARD NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 400.0 AVERAGE WEIGHTED PRICE : $215.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15105	ROUTE I-287, M.P. 61.8, GLASER	N1	BERGAN	03/31/15	279,626.00	4	13	400.0	215.0000	86,000.00

ITEM : 202030M DESCRIPTION : SOIL SAMPLING AND ANALYSES, REGULATED
UNITS : UNIT NUMBER OF CONTRACTS : 4 TOTAL QUANTITY : 248.0 AVERAGE WEIGHTED PRICE : $1,492.34

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14129	RT 7 HACKENSACK RIVER WITTPENN	N1	HUDSON	12/09/14	165,993,748.50	2	1	68.0	1,000.0000	68,000.00

15102	PROSPECT STREET BRIDGE OVER MO	N1	MORRIS	03/12/15	3,118,823.50	4	2	2.0	800.0000	1,600.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	175.0	1,700.0000	297,500.00
15145	ROUTE 77/CR 538(SWEDESBORO-HA	S1	GLOUCESTER	10/27/15	759,941.57	3	6	3.0	1,000.0000	3,000.00

ITEM : 202033M DESCRIPTION : SOIL SAMPLING AND ANALYSES, ACID PRODUCI
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 4.0 AVERAGE WEIGHTED PRICE : $750.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15130	ROUTE 130 CRYSTAL LAKE DAM CON	S1	BURLINGTON	10/22/15	4,639,067.23	2	2	4.0	750.0000	3,000.00

ITEM : 202039M DESCRIPTION : DISPOSAL OF ACID PRODUCING SOIL
UNITS : TON NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 268.0 AVERAGE WEIGHTED PRICE : $20.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15130	ROUTE 130 CRYSTAL LAKE DAM CON	S1	BURLINGTON	10/22/15	4,639,067.23	2	2	268.0	20.0000	5,360.00

ITEM : 202049M DESCRIPTION : EXCAVATION, TEST
UNITS : CUBIC YARD NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 5,662.0 AVERAGE WEIGHTED PRICE : $35.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	5,662.0	35.0000	198,170.00

ITEM : 202050M DESCRIPTION : SUBSOIL SCARIFICATION
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 4 TOTAL QUANTITY : 25,596.0 AVERAGE WEIGHTED PRICE : $2.97

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	634.0	11.0000	6,974.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	12,740.0	3.9000	49,686.00
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	9,305.0	1.1500	10,700.75
15130	ROUTE 130 CRYSTAL LAKE DAM CON	S1	BURLINGTON	10/22/15	4,639,067.23	2	2	2,917.0	3.0000	8,751.00

ITEM : 202051M DESCRIPTION : EXCAVATION, VERTICAL TEST HOLE
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 40.0 AVERAGE WEIGHTED PRICE : $825.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	40.0	825.0000	33,000.00

ITEM : 202060M DESCRIPTION : FRAC TANK
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 10.0 AVERAGE WEIGHTED PRICE : $2,500.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price

14129	RT 7 HACKENSACK RIVER WITTPENN	N1	HUDSON	12/09/14	165,993,748.50	2	1		10.0	2,500.0000		25,000.00

ITEM : 203007P DESCRIPTION : I-8 SOIL AGGREGATE

UNITS : CUBIC YARD NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 100.0 AVERAGE WEIGHTED PRICE : $77.64

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15113	ROUTE 31 NORTHBOUND MINNEAKONI	N1	HUNTERDON	05/28/15	2,482,615.47	5	2	90.0	75.1500	6,763.50
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	10.0	100.0000	1,000.00

ITEM : 203009P DESCRIPTION : I-9 SOIL AGGREGATE
UNITS : CUBIC YARD NUMBER OF CONTRACTS : 9 TOTAL QUANTITY : 6,907.0 AVERAGE WEIGHTED PRICE : $48.58

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	2,883.0	45.0000	129,735.00
15102	PROSPECT STREET BRIDGE OVER MO	N1	MORRIS	03/12/15	3,118,823.50	4	2	160.0	60.0000	9,600.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	395.0	54.0000	21,330.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	1,180.0	54.0000	63,720.00
15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	1,100.0	50.0000	55,000.00
15133	ROUTE 27 OVER CARTER'S BROOK A	C1	SOMERSET	10/22/15	3,376,454.00	5	2	390.0	46.0000	17,940.00
15133	ROUTE 27 OVER CARTER'S BROOK A	C1	SOMERSET	10/22/15	3,376,454.00	5	2	430.0	46.0000	19,780.00
15137	RT. 206 OVER CLARKS CREEK AND	S1	ATLANTIC	11/19/15	5,161,259.91	7	2	159.0	50.0000	7,950.00
15137	RT. 206 OVER CLARKS CREEK AND	S1	ATLANTIC	11/19/15	5,161,259.91	7	2	210.0	50.0000	10,500.00

ITEM : 203012P DESCRIPTION : I-10 SOIL AGGREGATE
UNITS : CUBIC YARD NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 12.0 AVERAGE WEIGHTED PRICE : $60.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15102	PROSPECT STREET BRIDGE OVER MO	N1	MORRIS	03/12/15	3,118,823.50	4	2	12.0	60.0000	720.00

ITEM : 203015P DESCRIPTION : I-11 SOIL AGGREGATE
UNITS : CUBIC YARD NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 6,811.0 AVERAGE WEIGHTED PRICE : $55.69

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	4,562.0	58.0000	264,596.00
15130	ROUTE 130 CRYSTAL LAKE DAM CON	S1	BURLINGTON	10/22/15	4,639,067.23	2	2	2,249.0	51.0000	114,699.00

ITEM : 203021P DESCRIPTION : I-14 SOIL AGGREGATE
UNITS : CUBIC YARD NUMBER OF CONTRACTS : 7 TOTAL QUANTITY : 21,763.0 AVERAGE WEIGHTED PRICE : $44.02

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14129	RT 7 HACKENSACK RIVER WITTPENN	N1	HUDSON	12/09/14	165,993,748.50	2	1	1,335.0	50.0000	66,750.00
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	430.0	61.0000	26,230.00
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	12,025.0	42.0000	505,050.00

14160	RT. 22 WB OVER BURKE PARKWAY S	N1	UNION	02/26/15	2,024,669.50	8	5	229.0	30.0000	6,870.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	6,136.0	55.0000	337,480.00
15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	824.0	0.0100	8.24
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	784.0	20.0000	15,680.00

ITEM : 203030P DESCRIPTION : CLAY CORE
UNITS : CUBIC YARD NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1,355.0 AVERAGE WEIGHTED PRICE : $35.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15115	RE-ADVERTISEMENT OF RT 19 CR	N1	PASSAIC	05/19/15	3,969,000.00	7	13	1,355.0	35.0000	47,425.00

ITEM : 203040M DESCRIPTION : GEOTEXTILE
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 4 TOTAL QUANTITY : 5,470.0 AVERAGE WEIGHTED PRICE : $2.35

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	1,719.0	5.0000	8,595.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	150.0	4.5000	675.00
15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	81.0	0.5000	40.50
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	3,520.0	1.0000	3,520.00

ITEM : 203041P DESCRIPTION : GEOTEXTILE, ROADWAY STABILIZATION
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 7 TOTAL QUANTITY : 81,710.0 AVERAGE WEIGHTED PRICE : $2.20

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14159	ROUTE 1 & 9, LOCAL AND EXPRESS	N1	ESSEX	02/26/15	8,688,389.25	8	4	6,196.0	3.6500	22,615.40
15102	PROSPECT STREET BRIDGE OVER MO	N1	MORRIS	03/12/15	3,118,823.50	4	2	468.0	3.0000	1,404.00
15109	ROUTE 31 PENNINGTON CIRCLE SAF	C1	MERCER	04/16/15	1,250,000.00	3	14	450.0	3.0000	1,350.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	34,905.0	2.7500	95,988.75
15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	4,534.0	1.0000	4,534.00
15113	ROUTE 31 NORTHBOUND MINNEAKONI	N1	HUNTERDON	05/28/15	2,482,615.47	5	2	350.0	3.6000	1,260.00
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	34,807.0	1.5000	52,210.50

ITEM : 203050M DESCRIPTION : CONTROLLED LOW STRENGTH MATERIAL
UNITS : CUBIC YARD NUMBER OF CONTRACTS : 4 TOTAL QUANTITY : 2,182.0 AVERAGE WEIGHTED PRICE : $100.73

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	179.0	60.2600	10,786.54
15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	8.0	200.0000	1,600.00
15115	RE-ADVERTISEMENT OF RT 19 CR	N1	PASSAIC	05/19/15	3,969,000.00	7	13	1,916.0	100.0000	191,600.00
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	79.0	200.0000	15,800.00

ITEM : 203053M DESCRIPTION : LIGHTWEIGHT FLOWABLE FILL
UNITS : CUBIC YARD NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 46.0 AVERAGE WEIGHTED PRICE : $172.17

Total # Of Work Bid

DP #	Description	Reg	County	Bid Date	Contract Bid	Bids	Type	Quanity	Unit Price	Total Price .
15125	MATAWAN ROAD (CR 516) OVER ROU	C1	MIDDLESEX	09/29/15	2,486,416.20	8	2	12.0	235.0000	2,820.00
15136	RT 80 RAMP B (RT 46 WB TO RT 8	N1	MORRIS	10/08/15	1,424,000.00	4	2	34.0	150.0000	5,100.00

ITEM : 203054M DESCRIPTION : FLOWABLE CONCRETE FILL
UNITS : CUBIC YARD NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1,300.0 AVERAGE WEIGHTED PRICE : $150.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	1,300.0	150.0000	195,000.00

ITEM : 301006P DESCRIPTION : SUBBASE
UNITS : CUBIC YARD NUMBER OF CONTRACTS : 19 TOTAL QUANTITY : 18,819.0 AVERAGE WEIGHTED PRICE : $38.69

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	444.0	52.2500	23,199.00
14149	ROUTE 9, ROUTE 109 TO EGERT RO	S1	CAPE MAY	12/18/14	6,184,137.25	3	4	32.0	50.0000	1,600.00
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	6,737.0	50.0000	336,850.00
14156	MEDIAN CROSS OVER PROTECTION C	C1	MERCER	11/25/14	12,874,664.00	2	14	8.0	65.0000	520.00
14158	ROUTE 21 RAMP F OVER NJ TRANSI	N1	PASSAIC	03/17/15	1,863,732.00	8	5	75.0	90.0000	6,750.00
14160	RT. 22 WB OVER BURKE PARKWAY S	N1	UNION	02/26/15	2,024,669.50	8	5	217.0	30.0000	6,510.00
15102	PROSPECT STREET BRIDGE OVER MO	N1	MORRIS	03/12/15	3,118,823.50	4	2	39.0	60.0000	2,340.00
15109	ROUTE 31 PENNINGTON CIRCLE SAF	C1	MERCER	04/16/15	1,250,000.00	3	14	76.0	75.0000	5,700.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	540.0	60.0000	32,400.00
15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	1,008.0	30.0000	30,240.00
15113	ROUTE 31 NORTHBOUND MINNEAKONI	N1	HUNTERDON	05/28/15	2,482,615.47	5	2	810.0	59.3100	48,041.10
15121	ROUTE 280 RAMP 2P OVER CR577	N1	ESSEX	09/03/15	1,077,000.00	5	2	22.0	35.0000	770.00
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	332.0	50.0000	16,600.00
15130	ROUTE 130 CRYSTAL LAKE DAM CON	S1	BURLINGTON	10/22/15	4,639,067.23	2	2	423.0	103.0000	43,569.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	675.0	68.0000	45,900.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	105.0	150.0000	15,750.00
15133	ROUTE 27 OVER CARTER'S BROOK A	C1	SOMERSET	10/22/15	3,376,454.00	5	2	280.0	42.5000	11,900.00
15134	ROUTE 9 NORTHFIELD SIDEWALK RE	S1	ATLANTIC	09/29/15	1,130,315.00	3	6	62.0	150.0000	9,300.00
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	6,934.0	13.0000	90,142.00

ITEM : 302033P DESCRIPTION : DENSE-GRADED AGGREGATE BASE COURSE, 4" T
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 3 TOTAL QUANTITY : 5,571.0 AVERAGE WEIGHTED PRICE : $7.48

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	2,229.0	5.0000	11,145.00
14160	RT. 22 WB OVER BURKE PARKWAY S	N1	UNION	02/26/15	2,024,669.50	8	5	722.0	6.0000	4,332.00
15130	ROUTE 130 CRYSTAL LAKE DAM CON	S1	BURLINGTON	10/22/15	4,639,067.23	2	2	2,620.0	10.0000	26,200.00

ITEM : 302036P DESCRIPTION : DENSE-GRADED AGGREGATE BASE COURSE, 6" T
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 12 TOTAL QUANTITY : 55,504.0 AVERAGE WEIGHTED PRICE : $8.74

Total # Of Work Bid

DP #	Description	Reg	County	Bid Date	Contract Bid	Bids	Type	Quanity	Unit Price	Total Price .
14129	RT 7 HACKENSACK RIVER WITTPENN	N1	HUDSON	12/09/14	165,993,748.50	2	1	364.0	25.0000	9,100.00
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	3,622.0	9.0000	32,598.00

14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	33,826.0	6.0000	202,956.00
14160	RT. 22 WB OVER BURKE PARKWAY S	N1	UNION	02/26/15	2,024,669.50	8	5	1,149.0	8.0000	9,192.00
15109	ROUTE 31 PENNINGTON CIRCLE SAF	C1	MERCER	04/16/15	1,250,000.00	3	14	495.0	13.0000	6,435.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	6,172.0	12.5000	77,150.00
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	2,200.0	10.0000	22,000.00
15130	ROUTE 130 CRYSTAL LAKE DAM CON	S1	BURLINGTON	10/22/15	4,639,067.23	2	2	2,344.0	21.0000	49,224.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	3,778.0	13.0000	49,114.00
15133	ROUTE 27 OVER CARTER'S BROOK A	C1	SOMERSET	10/22/15	3,376,454.00	5	2	1,059.0	15.0000	15,885.00
15134	ROUTE 9 NORTHFIELD SIDEWALK RE	S1	ATLANTIC	09/29/15	1,130,315.00	3	6	263.0	35.0000	9,205.00
15136	RT 80 RAMP B (RT 46 WB TO RT 8	N1	MORRIS	10/08/15	1,424,000.00	4	2	232.0	10.0000	2,320.00

ITEM : 302042P DESCRIPTION : DENSE-GRADED AGGREGATE BASE COURSE, 8" T
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 14 TOTAL QUANTITY : 90,777.0 AVERAGE WEIGHTED PRICE : $10.96

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14149	ROUTE 9, ROUTE 109 TO EGERT RO	S1	CAPE MAY	12/18/14	6,184,137.25	3	4	698.0	15.0000	10,470.00
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	688.0	8.0000	5,504.00
14158	ROUTE 21 RAMP F OVER NJ TRANSI	N1	PASSAIC	03/17/15	1,863,732.00	8	5	400.0	16.0000	6,400.00
14159	ROUTE 1 & 9, LOCAL AND EXPRESS	N1	ESSEX	02/26/15	8,688,389.25	8	4	6,211.0	15.9500	99,065.45
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	28,150.0	12.7500	358,912.50
15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	6,192.0	9.0000	55,728.00
15113	ROUTE 31 NORTHBOUND MINNEAKONI	N1	HUNTERDON	05/28/15	2,482,615.47	5	2	3,610.0	16.1500	58,301.50
15114	RT 130 MAIN STREET TO ROUTE 1	C1	MIDDLESEX	06/23/15	11,729,718.23	7	4	997.0	10.0000	9,970.00
15117	CR 537 (MONMOUTH RD), BRIDGE O	C1	OCEAN	06/25/15	1,786,462.31	9	2	570.0	15.0000	8,550.00
15128	RT 202 MILLER LANE TO PASSAIC	N1	SOMERSET	09/24/15	2,743,629.29	9	1	369.0	4.0000	1,476.00
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	4,218.0	12.0000	50,616.00
15137	RT. 206 OVER CLARKS CREEK AND	S1	ATLANTIC	11/19/15	5,161,259.91	7	2	952.0	14.0000	13,328.00
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	36,253.0	8.0000	290,024.00
15145	ROUTE 77/CR 538(SWEDESBORO-HA	S1	GLOUCESTER	10/27/15	759,941.57	3	6	1,469.0	18.0000	26,442.00

ITEM : 302045P DESCRIPTION : DENSE-GRADED AGGREGATE BASE COURSE, 10"
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1,328.0 AVERAGE WEIGHTED PRICE : $11.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	1,328.0	11.0000	14,608.00

ITEM : 302048P DESCRIPTION : DENSE-GRADED AGGREGATE BASE COURSE, 12"
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 4 TOTAL QUANTITY : 2,825.0 AVERAGE WEIGHTED PRICE : $34.54

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14160	RT. 22 WB OVER BURKE PARKWAY S	N1	UNION	02/26/15	2,024,669.50	8	5	26.0	12.0000	312.00
15102	PROSPECT STREET BRIDGE OVER MO	N1	MORRIS	03/12/15	3,118,823.50	4	2	492.0	40.0000	19,680.00
15115	RE-ADVERTISEMENT OF RT 19 CR	N1	PASSAIC	05/19/15	3,969,000.00	7	13	2,149.0	35.0000	75,215.00

15121	ROUTE 280 RAMP 2P OVER CR577	N1 ESSEX	09/03/15	1,077,000.00	5	2	158.0	15.0000	2,370.00

ITEM : 302051P DESCRIPTION : DENSE-GRADED AGGREGATE BASE COURSE, VARI

UNITS : CUBIC YARD NUMBER OF CONTRACTS : 12 TOTAL QUANTITY : 1,014.0 AVERAGE WEIGHTED PRICE : $33.29

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14145	ROUTE 287 FRANKLIN AVE (CR84)	N1	BERGAN	12/02/14	12,285,000.00	2	4	100.0	67.5000	6,750.00
14157	ROUTE 55 NORTHBOUND FROM LEAMI	S1	CUMBERLAND	03/05/15	3,607,000.00	4	4	200.0	1.0000	200.00
15107	RT 46 FOX HILL RD TO COLUMBUS	N1	MORRIS	04/07/15	3,207,646.63	8	4	120.0	37.0000	4,440.00
15108	ROUTE 94, MOHICAN RD. TO KERR	N1	WARREN	04/16/15	2,689,098.98	7	4	20.0	100.0000	2,000.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	35.0	45.0000	1,575.00
15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	99.0	55.0000	5,445.00
15114	RT 130 MAIN STREET TO ROUTE 1	C1	MIDDLESEX	06/23/15	11,729,718.23	7	4	25.0	30.0000	750.00
15116	ROUTE 94, ROUTE 15 (LAFAYETTE	N1	SUSSEX	07/07/15	2,963,295.00	5	4	85.0	40.0000	3,400.00
15120	RT.83 RT 47 TO RT 9	S1	CAPE MAY	11/19/15	2,487,456.46	3	4	50.0	40.0000	2,000.00
15126	RT. 9 RESURFACING FROM GEORGIA	C1	MONMOUTH	10/01/15	6,597,000.00	7	4	130.0	45.0000	5,850.00
15128	RT 202 MILLER LANE TO PASSAIC	N1	SOMERSET	09/24/15	2,743,629.29	9	1	100.0	1.0000	100.00
15147	RT 9, GSP RAMP TO WESTECUNK CR	S1	OCEAN	11/24/15	3,729,000.00	7	4	50.0	25.0000	1,250.00

ITEM : 302060P DESCRIPTION : COARSE AGGREGATE, SIZE NO. 57
UNITS : CUBIC YARD NUMBER OF CONTRACTS : 11 TOTAL QUANTITY : 2,059.0 AVERAGE WEIGHTED PRICE : $93.57

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	10.0	34.0000	340.00
14145	ROUTE 287 FRANKLIN AVE (CR84)	N1	BERGAN	12/02/14	12,285,000.00	2	4	100.0	70.4800	7,048.00
15102	PROSPECT STREET BRIDGE OVER MO	N1	MORRIS	03/12/15	3,118,823.50	4	2	312.0	80.0000	24,960.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	70.0	120.0000	8,400.00
15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	42.0	85.0000	3,570.00
15113	ROUTE 31 NORTHBOUND MINNEAKONI	N1	HUNTERDON	05/28/15	2,482,615.47	5	2	90.0	56.3000	5,067.00
15115	RE-ADVERTISEMENT OF RT 19 CR	N1	PASSAIC	05/19/15	3,969,000.00	7	13	51.0	125.0000	6,375.00
15130	ROUTE 130 CRYSTAL LAKE DAM CON	S1	BURLINGTON	10/22/15	4,639,067.23	2	2	1,143.0	109.0000	124,587.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	1.0	435.0000	435.00
15133	ROUTE 27 OVER CARTER'S BROOK A	C1	SOMERSET	10/22/15	3,376,454.00	5	2	100.0	49.5000	4,950.00
15133	ROUTE 27 OVER CARTER'S BROOK A	C1	SOMERSET	10/22/15	3,376,454.00	5	2	140.0	49.5000	6,930.00

ITEM : 304002P DESCRIPTION : CONCRETE BASE COURSE, 6" THICK
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 3 TOTAL QUANTITY : 2,282.0 AVERAGE WEIGHTED PRICE : $82.43

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14149	ROUTE 9, ROUTE 109 TO EGERT RO	S1	CAPE MAY	12/18/14	6,184,137.25	3	4	617.0	120.0000	74,040.00
15121	ROUTE 280 RAMP 2P OVER CR577	N1	ESSEX	09/03/15	1,077,000.00	5	2	99.0	45.0000	4,455.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	1,566.0	70.0000	109,620.00

ITEM : 304003P DESCRIPTION : CONCRETE BASE COURSE, 8" THICK
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 1,372.0 AVERAGE WEIGHTED PRICE : $51.63

Total # Of Work Bid

DP #	Description	Reg	County	Bid Date	Contract Bid	Bids	Type	Quanity	Unit Price	Total Price .
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	14.0	210.0000	2,940.00
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	1,358.0	50.0000	67,900.00

ITEM : 304006P DESCRIPTION : CONCRETE BASE COURSE, 9" THICK
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 47.0 AVERAGE WEIGHTED PRICE : $210.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	47.0	210.0000	9,870.00

ITEM : 304009P DESCRIPTION : CONCRETE BASE COURSE, 10" THICK
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 4 TOTAL QUANTITY : 1,607.0 AVERAGE WEIGHTED PRICE : $93.19

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	1,081.0	90.0000	97,290.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	47.0	210.0000	9,870.00
15125	MATAWAN ROAD (CR 516) OVER ROU	C1	MIDDLESEX	09/29/15	2,486,416.20	8	2	354.0	85.0000	30,090.00
15145	ROUTE 77/CR 538(SWEDESBORO-HA	S1	GLOUCESTER	10/27/15	759,941.57	3	6	125.0	100.0000	12,500.00

ITEM : 401009P DESCRIPTION : HMA MILLING, 3" OR LESS
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 32 TOTAL QUANTITY : 2323205.0 AVERAGE WEIGHTED PRICE : $3.32

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	16,652.0	7.6200	126,888.24
14145	ROUTE 287 FRANKLIN AVE (CR84)	N1	BERGAN	12/02/14	12,285,000.00	2	4	68,980.0	4.4000	303,512.00
14149	ROUTE 9, ROUTE 109 TO EGERT RO	S1	CAPE MAY	12/18/14	6,184,137.25	3	4	142,352.0	0.5000	71,176.00
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	33,437.0	11.0000	367,807.00
14157	ROUTE 55 NORTHBOUND FROM LEAMI	S1	CUMBERLAND	03/05/15	3,607,000.00	4	4	153,483.0	3.0000	460,449.00
14158	ROUTE 21 RAMP F OVER NJ TRANSI	N1	PASSAIC	03/17/15	1,863,732.00	8	5	770.0	25.0000	19,250.00
14159	ROUTE 1 & 9, LOCAL AND EXPRESS	N1	ESSEX	02/26/15	8,688,389.25	8	4	144,471.0	5.6000	809,037.60
14160	RT. 22 WB OVER BURKE PARKWAY S	N1	UNION	02/26/15	2,024,669.50	8	5	4,183.0	12.0000	50,196.00
15102	PROSPECT STREET BRIDGE OVER MO	N1	MORRIS	03/12/15	3,118,823.50	4	2	305.0	10.0000	3,050.00
15104	ROUTE 1 SB FROM RT 91 CONNECTO	N1	MIDDLESEX	05/21/15	2,390,000.00	6	4	90,159.0	3.2500	293,016.75
15106	RT 78, DRIFT RD / DALE RD TO R	N1	UNION	06/04/15	4,999,999.99	6	4	4,602.0	5.7900	26,645.58
15107	RT 46 FOX HILL RD TO COLUMBUS	N1	MORRIS	04/07/15	3,207,646.63	8	4	90,784.0	7.7500	703,576.00
15108	ROUTE 94, MOHICAN RD. TO KERR	N1	WARREN	04/16/15	2,689,098.98	7	4	127,826.0	3.2500	415,434.50
15109	ROUTE 31 PENNINGTON CIRCLE SAF	C1	MERCER	04/16/15	1,250,000.00	3	14	19,000.0	3.5000	66,500.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	24,672.0	12.0000	296,064.00
15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	4,883.0	4.0000	19,532.00
15112	ROUTE 208, BOULEVARD AVE TO RO	N1	BERGAN	06/09/15	3,787,000.00	3	4	26,856.0	8.0000	214,848.00
15113	ROUTE 31 NORTHBOUND MINNEAKONI	N1	HUNTERDON	05/28/15	2,482,615.47	5	2	18,010.0	2.3000	41,423.00
15114	RT 130 MAIN STREET TO ROUTE 1	C1	MIDDLESEX	06/23/15	11,729,718.23	7	4	301,929.0	4.1700	1,259,043.93
15115	RE-ADVERTISEMENT OF RT 19 CR	N1	PASSAIC	05/19/15	3,969,000.00	7	13	2,209.0	12.0000	26,508.00
15118	RT. 45 MAIN ST. TO CHESTNUT ST	C1	GLOUCESTER	07/09/15	5,585,159.67	3	4	257,602.0	2.4000	618,244.80
15121	ROUTE 280 RAMP 2P OVER CR577	N1	ESSEX	09/03/15	1,077,000.00	5	2	1,282.0	10.0000	12,820.00
15126	RT. 9 RESURFACING FROM GEORGIA	C1	MONMOUTH	10/01/15	6,597,000.00	7	4	349,202.0	2.0000	698,404.00

15128	RT 202 MILLER LANE TO PASSAIC	N1	SOMERSET	09/24/15	2,743,629.29	9	1	94,740.0	1.8500	175,269.00
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	34,563.0	5.0000	172,815.00
15130	ROUTE 130 CRYSTAL LAKE DAM CON	S1	BURLINGTON	10/22/15	4,639,067.23	2	2	22,838.0	6.0000	137,028.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	9,386.0	6.0000	56,316.00

15133	ROUTE 27 OVER CARTER'S BROOK A	C1	SOMERSET	10/22/15	3,376,454.00	5	2	900.0	14.0000	12,600.00
15137	RT. 206 OVER CLARKS CREEK AND	S1	ATLANTIC	11/19/15	5,161,259.91	7	2	10,312.0	5.0000	51,560.00
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	13,310.0	4.0000	53,240.00
15145	ROUTE 77/CR 538(SWEDESBORO-HA	S1	GLOUCESTER	10/27/15	759,941.57	3	6	2,881.0	10.0000	28,810.00
15147	RT 9, GSP RAMP TO WESTECUNK CR	S1	OCEAN	11/24/15	3,729,000.00	7	4	250,626.0	0.5000	125,313.00

ITEM : 401012P DESCRIPTION : HMA MILLING, MORE THAN 3" TO 6"
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 10 TOTAL QUANTITY : 188,902.0 AVERAGE WEIGHTED PRICE : $3.87

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	841.0	19.2000	16,147.20
14149	ROUTE 9, ROUTE 109 TO EGERT RO	S1	CAPE MAY	12/18/14	6,184,137.25	3	4	67,223.0	0.5000	33,611.50
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	1,360.0	16.0000	21,760.00
14159	ROUTE 1 & 9, LOCAL AND EXPRESS	N1	ESSEX	02/26/15	8,688,389.25	8	4	18,182.0	8.7000	158,183.40
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	166.0	18.0000	2,988.00
15116	ROUTE 94, ROUTE 15 (LAFAYETTE	N1	SUSSEX	07/07/15	2,963,295.00	5	4	92,420.0	4.6000	425,132.00
15125	MATAWAN ROAD (CR 516) OVER ROU	C1	MIDDLESEX	09/29/15	2,486,416.20	8	2	4,692.0	9.5000	44,574.00
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	1,283.0	6.0000	7,698.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	1,527.0	6.0000	9,162.00
15137	RT. 206 OVER CLARKS CREEK AND	S1	ATLANTIC	11/19/15	5,161,259.91	7	2	1,208.0	9.0000	10,872.00

ITEM : 401014P DESCRIPTION : HMA MILLING, MORE THAN 6" TO 9"
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1,653.0 AVERAGE WEIGHTED PRICE : $21.46

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	1,653.0	21.4600	35,473.38

ITEM : 401015P DESCRIPTION : CONCRETE MILLING
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 10 TOTAL QUANTITY : 8,232.0 AVERAGE WEIGHTED PRICE : $7.77

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14149	ROUTE 9, ROUTE 109 TO EGERT RO	S1	CAPE MAY	12/18/14	6,184,137.25	3	4	1,000.0	0.5000	500.00
14159	ROUTE 1 & 9, LOCAL AND EXPRESS	N1	ESSEX	02/26/15	8,688,389.25	8	4	338.0	10.0000	3,380.00
15104	ROUTE 1 SB FROM RT 91 CONNECTO	N1	MIDDLESEX	05/21/15	2,390,000.00	6	4	1,460.0	8.5000	12,410.00
15107	RT 46 FOX HILL RD TO COLUMBUS	N1	MORRIS	04/07/15	3,207,646.63	8	4	50.0	5.0000	250.00
15108	ROUTE 94, MOHICAN RD. TO KERR	N1	WARREN	04/16/15	2,689,098.98	7	4	100.0	5.0000	500.00
15114	RT 130 MAIN STREET TO ROUTE 1	C1	MIDDLESEX	06/23/15	11,729,718.23	7	4	4,000.0	4.0700	16,280.00
15120	RT.83 RT 47 TO RT 9	S1	CAPE MAY	11/19/15	2,487,456.46	3	4	575.0	16.0000	9,200.00
15126	RT. 9 RESURFACING FROM GEORGIA	C1	MONMOUTH	10/01/15	6,597,000.00	7	4	400.0	12.0000	4,800.00
15128	RT 202 MILLER LANE TO PASSAIC	N1	SOMERSET	09/24/15	2,743,629.29	9	1	200.0	15.0000	3,000.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	109.0	125.0000	13,625.00

ITEM : 401017P DESCRIPTION : MICRO-MILLING
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 5 TOTAL QUANTITY : 177,653.0 AVERAGE WEIGHTED PRICE : $6.27

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Work Bids	Type	Bid Quanity	Unit Price	Total Price

15106	RT 78, DRIFT RD / DALE RD TO R	N1	UNION	06/04/15	4,999,999.99	6	4	86,973.0	3.9500	343,543.35
15112	ROUTE 208, BOULEVARD AVE TO RO	N1	BERGAN	06/09/15	3,787,000.00	3	4	25,020.0	12.5000	312,750.00
15119	ROUTE 80 WB INTERCHANGE 1 TO C	N1	WARREN	07/14/15	7,751,636.05	4	4	58,467.0	6.0000	350,802.00
15120	RT.83 RT 47 TO RT 9	S1	CAPE MAY	11/19/15	2,487,456.46	3	4	966.0	30.0000	28,980.00
15122	RT 37, RT 70 TO GSP / RT9 CONT	C1	OCEAN	11/05/15	2,964,633.51	1	4	6,227.0	12.5000	77,837.50

ITEM : 401019P DESCRIPTION : THERMAL PROFILE SYSTEM
UNITS : LUMP SUM NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1.0 AVERAGE WEIGHTED PRICE : $100,000.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15114	RT 130 MAIN STREET TO ROUTE 1	C1	MIDDLESEX	06/23/15	11,729,718.23	7	4	1.0	100,000.0000	100,000.00

ITEM : 401021M DESCRIPTION : HOT MIX ASPHALT PAVEMENT REPAIR
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 26 TOTAL QUANTITY : 19,958.0 AVERAGE WEIGHTED PRICE : $53.14

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14145	ROUTE 287 FRANKLIN AVE (CR84)	N1	BERGAN	12/02/14	12,285,000.00	2	4	1,500.0	1.0000	1,500.00
14149	ROUTE 9, ROUTE 109 TO EGERT RO	S1	CAPE MAY	12/18/14	6,184,137.25	3	4	200.0	35.0000	7,000.00
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	100.0	175.0000	17,500.00
14157	ROUTE 55 NORTHBOUND FROM LEAMI	S1	CUMBERLAND	03/05/15	3,607,000.00	4	4	750.0	20.0000	15,000.00
14159	ROUTE 1 & 9, LOCAL AND EXPRESS	N1	ESSEX	02/26/15	8,688,389.25	8	4	852.0	17.0000	14,484.00
14160	RT. 22 WB OVER BURKE PARKWAY S	N1	UNION	02/26/15	2,024,669.50	8	5	145.0	60.0000	8,700.00
15104	ROUTE 1 SB FROM RT 91 CONNECTO	N1	MIDDLESEX	05/21/15	2,390,000.00	6	4	147.0	120.0000	17,640.00
15106	RT 78, DRIFT RD / DALE RD TO R	N1	UNION	06/04/15	4,999,999.99	6	4	300.0	196.9700	59,091.00
15107	RT 46 FOX HILL RD TO COLUMBUS	N1	MORRIS	04/07/15	3,207,646.63	8	4	2,400.0	50.0000	120,000.00
15108	ROUTE 94, MOHICAN RD. TO KERR	N1	WARREN	04/16/15	2,689,098.98	7	4	588.0	65.0000	38,220.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	68.0	570.0000	38,760.00
15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	888.0	0.0100	8.88
15112	ROUTE 208, BOULEVARD AVE TO RO	N1	BERGAN	06/09/15	3,787,000.00	3	4	96.0	70.0000	6,720.00
15113	ROUTE 31 NORTHBOUND MINNEAKONI	N1	HUNTERDON	05/28/15	2,482,615.47	5	2	170.0	224.5400	38,171.80
15114	RT 130 MAIN STREET TO ROUTE 1	C1	MIDDLESEX	06/23/15	11,729,718.23	7	4	1,500.0	46.0000	69,000.00
15116	ROUTE 94, ROUTE 15 (LAFAYETTE	N1	SUSSEX	07/07/15	2,963,295.00	5	4	85.0	175.0000	14,875.00
15119	ROUTE 80 WB INTERCHANGE 1 TO C	N1	WARREN	07/14/15	7,751,636.05	4	4	1,000.0	35.0000	35,000.00
15120	RT.83 RT 47 TO RT 9	S1	CAPE MAY	11/19/15	2,487,456.46	3	4	100.0	1.0000	100.00
15122	RT 37, RT 70 TO GSP / RT9 CONT	C1	OCEAN	11/05/15	2,964,633.51	1	4	100.0	250.0000	25,000.00
15126	RT. 9 RESURFACING FROM GEORGIA	C1	MONMOUTH	10/01/15	6,597,000.00	7	4	1,000.0	40.0000	40,000.00
15128	RT 202 MILLER LANE TO PASSAIC	N1	SOMERSET	09/24/15	2,743,629.29	9	1	2,500.0	71.0000	177,500.00
15130	ROUTE 130 CRYSTAL LAKE DAM CON	S1	BURLINGTON	10/22/15	4,639,067.23	2	2	75.0	245.0000	18,375.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	50.0	245.0000	12,250.00
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	450.0	100.0000	45,000.00
15143	CENTERLINE RUMBLE STRIP INSTAL	S1	OCEAN	10/20/15	3,483,271.15	1	14	4,694.0	50.0000	234,700.00
15147	RT 9, GSP RAMP TO WESTECUNK CR	S1	OCEAN	11/24/15	3,729,000.00	7	4	200.0	30.0000	6,000.00

ITEM : 401023P DESCRIPTION : INTELLIGENT COMPACTION
UNITS : NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1.0 AVERAGE WEIGHTED PRICE : $150,000.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Work Bids	Type	Bid Quanity	Unit Price	Total Price

15114	RT 130 MAIN STREET TO ROUTE 1	C1	MIDDLESEX	06/23/15	11,729,718.23	7	4	1.0	150,000.0000	150,000.00

ITEM : 401024M DESCRIPTION : SEALING OF CRACKS IN HOT MIX ASPHALT SUR
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 4 TOTAL QUANTITY : 14,300.0 AVERAGE WEIGHTED PRICE : $1.05

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	3,700.0	2.5000	9,250.00
14149	ROUTE 9, ROUTE 109 TO EGERT RO	S1	CAPE MAY	12/18/14	6,184,137.25	3	4	2,000.0	2.0000	4,000.00
14159	ROUTE 1 & 9, LOCAL AND EXPRESS	N1	ESSEX	02/26/15	8,688,389.25	8	4	8,400.0	0.1000	840.00
15113	ROUTE 31 NORTHBOUND MINNEAKONI	N1	HUNTERDON	05/28/15	2,482,615.47	5	2	200.0	4.8500	970.00

ITEM : 401027M DESCRIPTION : POLYMERIZED JOINT ADHESIVE
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 36 TOTAL QUANTITY : 2153651.0 AVERAGE WEIGHTED PRICE : $0.91

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	10,000.0	2.0000	20,000.00
14145	ROUTE 287 FRANKLIN AVE (CR84)	N1	BERGAN	12/02/14	12,285,000.00	2	4	97,500.0	0.3300	32,175.00
14149	ROUTE 9, ROUTE 109 TO EGERT RO	S1	CAPE MAY	12/18/14	6,184,137.25	3	4	58,625.0	4.9500	290,193.75
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	27,165.0	0.7000	19,015.50
14157	ROUTE 55 NORTHBOUND FROM LEAMI	S1	CUMBERLAND	03/05/15	3,607,000.00	4	4	32,000.0	5.0000	160,000.00
14158	ROUTE 21 RAMP F OVER NJ TRANSI	N1	PASSAIC	03/17/15	1,863,732.00	8	5	1,100.0	3.5000	3,850.00
14159	ROUTE 1 & 9, LOCAL AND EXPRESS	N1	ESSEX	02/26/15	8,688,389.25	8	4	130,000.0	0.3200	41,600.00
14160	RT. 22 WB OVER BURKE PARKWAY S	N1	UNION	02/26/15	2,024,669.50	8	5	3,000.0	2.0000	6,000.00
15102	PROSPECT STREET BRIDGE OVER MO	N1	MORRIS	03/12/15	3,118,823.50	4	2	672.0	3.0000	2,016.00
15104	ROUTE 1 SB FROM RT 91 CONNECTO	N1	MIDDLESEX	05/21/15	2,390,000.00	6	4	73,171.0	0.3500	25,609.85
15106	RT 78, DRIFT RD / DALE RD TO R	N1	UNION	06/04/15	4,999,999.99	6	4	254,450.0	0.2700	68,701.50
15107	RT 46 FOX HILL RD TO COLUMBUS	N1	MORRIS	04/07/15	3,207,646.63	8	4	47,520.0	0.3600	17,107.20
15108	ROUTE 94, MOHICAN RD. TO KERR	N1	WARREN	04/16/15	2,689,098.98	7	4	87,843.0	0.4000	35,137.20
15109	ROUTE 31 PENNINGTON CIRCLE SAF	C1	MERCER	04/16/15	1,250,000.00	3	14	5,000.0	1.0000	5,000.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	38,500.0	1.0000	38,500.00
15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	5,100.0	0.5000	2,550.00
15113	ROUTE 31 NORTHBOUND MINNEAKONI	N1	HUNTERDON	05/28/15	2,482,615.47	5	2	13,000.0	0.7200	9,360.00
15114	RT 130 MAIN STREET TO ROUTE 1	C1	MIDDLESEX	06/23/15	11,729,718.23	7	4	300,000.0	0.1500	45,000.00
15115	RE-ADVERTISEMENT OF RT 19 CR	N1	PASSAIC	05/19/15	3,969,000.00	7	13	2,510.0	2.0000	5,020.00
15116	ROUTE 94, ROUTE 15 (LAFAYETTE	N1	SUSSEX	07/07/15	2,963,295.00	5	4	28,000.0	0.4800	13,440.00
15117	CR 537 (MONMOUTH RD), BRIDGE O	C1	OCEAN	06/25/15	1,786,462.31	9	2	400.0	1.1000	440.00
15118	RT. 45 MAIN ST. TO CHESTNUT ST	C1	GLOUCESTER	07/09/15	5,585,159.67	3	4	118,000.0	0.0100	1,180.00
15119	ROUTE 80 WB INTERCHANGE 1 TO C	N1	WARREN	07/14/15	7,751,636.05	4	4	198,547.0	0.4300	85,375.21
15121	ROUTE 280 RAMP 2P OVER CR577	N1	ESSEX	09/03/15	1,077,000.00	5	2	678.0	0.9500	644.10
15125	MATAWAN ROAD (CR 516) OVER ROU	C1	MIDDLESEX	09/29/15	2,486,416.20	8	2	1,910.0	3.0000	5,730.00
15126	RT. 9 RESURFACING FROM GEORGIA	C1	MONMOUTH	10/01/15	6,597,000.00	7	4	280,000.0	0.3200	89,600.00
15128	RT 202 MILLER LANE TO PASSAIC	N1	SOMERSET	09/24/15	2,743,629.29	9	1	79,290.0	0.3200	25,372.80
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	30,000.0	0.7500	22,500.00
15130	ROUTE 130 CRYSTAL LAKE DAM CON	S1	BURLINGTON	10/22/15	4,639,067.23	2	2	24,660.0	0.7500	18,495.00

15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	11,500.0	0.7000	8,050.00
15133	ROUTE 27 OVER CARTER'S BROOK A	C1	SOMERSET	10/22/15	3,376,454.00	5	2	600.0	5.0000	3,000.00
15134	ROUTE 9 NORTHFIELD SIDEWALK RE	S1	ATLANTIC	09/29/15	1,130,315.00	3	6	600.0	1.0000	600.00
15136	RT 80 RAMP B (RT 46 WB TO RT 8	N1	MORRIS	10/08/15	1,424,000.00	4	2	100.0	2.5000	250.00

15137	RT. 206 OVER CLARKS CREEK AND	S1	ATLANTIC	11/19/15	5,161,259.91	7	2	9,210.0	2.0000	18,420.00
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	20,000.0	0.7500	15,000.00
15147	RT 9, GSP RAMP TO WESTECUNK CR	S1	OCEAN	11/24/15	3,729,000.00	7	4	163,000.0	5.0000	815,000.00

ITEM : 401030M DESCRIPTION : TACK COAT
UNITS : NUMBER OF CONTRACTS : 38 TOTAL QUANTITY : 607,808.0 AVERAGE WEIGHTED PRICE : $0.84

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	7,300.0	0.5000	3,650.00
14145	ROUTE 287 FRANKLIN AVE (CR84)	N1	BERGAN	12/02/14	12,285,000.00	2	4	5,600.0	0.0100	56.00
14149	ROUTE 9, ROUTE 109 TO EGERT RO	S1	CAPE MAY	12/18/14	6,184,137.25	3	4	30,400.0	0.0100	304.00
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	6,807.0	3.5000	23,824.50
14157	ROUTE 55 NORTHBOUND FROM LEAMI	S1	CUMBERLAND	03/05/15	3,607,000.00	4	4	40,000.0	0.0100	400.00
14158	ROUTE 21 RAMP F OVER NJ TRANSI	N1	PASSAIC	03/17/15	1,863,732.00	8	5	100.0	8.0000	800.00
14159	ROUTE 1 & 9, LOCAL AND EXPRESS	N1	ESSEX	02/26/15	8,688,389.25	8	4	38,000.0	0.0100	380.00
14160	RT. 22 WB OVER BURKE PARKWAY S	N1	UNION	02/26/15	2,024,669.50	8	5	625.0	0.0100	6.25
15102	PROSPECT STREET BRIDGE OVER MO	N1	MORRIS	03/12/15	3,118,823.50	4	2	24.0	1.0000	24.00
15104	ROUTE 1 SB FROM RT 91 CONNECTO	N1	MIDDLESEX	05/21/15	2,390,000.00	6	4	9,499.0	0.0100	94.99
15106	RT 78, DRIFT RD / DALE RD TO R	N1	UNION	06/04/15	4,999,999.99	6	4	50,000.0	3.5500	177,500.00
15107	RT 46 FOX HILL RD TO COLUMBUS	N1	MORRIS	04/07/15	3,207,646.63	8	4	12,064.0	0.0100	120.64
15108	ROUTE 94, MOHICAN RD. TO KERR	N1	WARREN	04/16/15	2,689,098.98	7	4	28,120.0	0.0100	281.20
15109	ROUTE 31 PENNINGTON CIRCLE SAF	C1	MERCER	04/16/15	1,250,000.00	3	14	1,900.0	0.0100	19.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	3,600.0	5.0000	18,000.00
15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	866.0	0.0100	8.66
15112	ROUTE 208, BOULEVARD AVE TO RO	N1	BERGAN	06/09/15	3,787,000.00	3	4	35,000.0	3.0000	105,000.00
15113	ROUTE 31 NORTHBOUND MINNEAKONI	N1	HUNTERDON	05/28/15	2,482,615.47	5	2	2,100.0	0.0100	21.00
15114	RT 130 MAIN STREET TO ROUTE 1	C1	MIDDLESEX	06/23/15	11,729,718.23	7	4	30,500.0	0.0100	305.00
15115	RE-ADVERTISEMENT OF RT 19 CR	N1	PASSAIC	05/19/15	3,969,000.00	7	13	340.0	1.0000	340.00
15116	ROUTE 94, ROUTE 15 (LAFAYETTE	N1	SUSSEX	07/07/15	2,963,295.00	5	4	27,726.0	0.0100	277.26
15117	CR 537 (MONMOUTH RD), BRIDGE O	C1	OCEAN	06/25/15	1,786,462.31	9	2	200.0	6.6000	1,320.00
15118	RT. 45 MAIN ST. TO CHESTNUT ST	C1	GLOUCESTER	07/09/15	5,585,159.67	3	4	64,400.0	0.0100	644.00
15119	ROUTE 80 WB INTERCHANGE 1 TO C	N1	WARREN	07/14/15	7,751,636.05	4	4	39,901.0	0.0100	399.01
15120	RT.83 RT 47 TO RT 9	S1	CAPE MAY	11/19/15	2,487,456.46	3	4	8,588.0	3.2500	27,911.00
15121	ROUTE 280 RAMP 2P OVER CR577	N1	ESSEX	09/03/15	1,077,000.00	5	2	205.0	0.0100	2.05
15122	RT 37, RT 70 TO GSP / RT9 CONT	C1	OCEAN	11/05/15	2,964,633.51	1	4	38,700.0	3.0000	116,100.00
15126	RT. 9 RESURFACING FROM GEORGIA	C1	MONMOUTH	10/01/15	6,597,000.00	7	4	53,000.0	0.0100	530.00
15128	RT 202 MILLER LANE TO PASSAIC	N1	SOMERSET	09/24/15	2,743,629.29	9	1	6,800.0	0.0100	68.00
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	9,900.0	0.0100	99.00
15130	ROUTE 130 CRYSTAL LAKE DAM CON	S1	BURLINGTON	10/22/15	4,639,067.23	2	2	4,531.0	0.0100	45.31
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	1,337.0	0.0100	13.37
15134	ROUTE 9 NORTHFIELD SIDEWALK RE	S1	ATLANTIC	09/29/15	1,130,315.00	3	6	45.0	1.0000	45.00
15136	RT 80 RAMP B (RT 46 WB TO RT 8	N1	MORRIS	10/08/15	1,424,000.00	4	2	30.0	0.0100	0.30
15137	RT. 206 OVER CLARKS CREEK AND	S1	ATLANTIC	11/19/15	5,161,259.91	7	2	1,380.0	5.0000	6,900.00
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	6,220.0	4.0000	24,880.00
15145	ROUTE 77/CR 538(SWEDESBORO-HA	S1	GLOUCESTER	10/27/15	759,941.57	3	6	500.0	0.0100	5.00
15147	RT 9, GSP RAMP TO WESTECUNK CR	S1	OCEAN	11/24/15	3,729,000.00	7	4	41,500.0	0.0100	415.00

ITEM : 401033M DESCRIPTION : TACK COAT 64-22

UNITS : NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 1,514.0 AVERAGE WEIGHTED PRICE : $9.21

Total	# Of Work	Bid

DP #	Description	Reg	County	Bid Date	Contract Bid	Bids	Type	Quanity	Unit Price	Total Price
15125	MATAWAN ROAD (CR 516) OVER ROU	C1	MIDDLESEX	09/29/15	2,486,416.20	8	2	1,314.0	10.0000	13,140.00
15133	ROUTE 27 OVER CARTER'S BROOK A	C1	SOMERSET	10/22/15	3,376,454.00	5	2	200.0	4.0000	800.00

ITEM : 401034M DESCRIPTION : TACK COAT 76-22
UNITS : NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 144.0 AVERAGE WEIGHTED PRICE : $0.01

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15147	RT 9, GSP RAMP TO WESTECUNK CR	S1	OCEAN	11/24/15	3,729,000.00	7	4	78.0	0.0100	0.78
15147	RT 9, GSP RAMP TO WESTECUNK CR	S1	OCEAN	11/24/15	3,729,000.00	7	4	66.0	0.0100	0.66

ITEM : 401036M DESCRIPTION : PRIME COAT
UNITS : NUMBER OF CONTRACTS : 19 TOTAL QUANTITY : 30,045.0 AVERAGE WEIGHTED PRICE : $0.09

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14158	ROUTE 21 RAMP F OVER NJ TRANSI	N1	PASSAIC	03/17/15	1,863,732.00	8	5	200.0	0.0100	2.00
14159	ROUTE 1 & 9, LOCAL AND EXPRESS	N1	ESSEX	02/26/15	8,688,389.25	8	4	2,200.0	0.0100	22.00
15102	PROSPECT STREET BRIDGE OVER MO	N1	MORRIS	03/12/15	3,118,823.50	4	2	172.0	1.0000	172.00
15109	ROUTE 31 PENNINGTON CIRCLE SAF	C1	MERCER	04/16/15	1,250,000.00	3	14	130.0	0.0100	1.30
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	6,900.0	0.0100	69.00
15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	3,096.0	0.0100	30.96
15113	ROUTE 31 NORTHBOUND MINNEAKONI	N1	HUNTERDON	05/28/15	2,482,615.47	5	2	1,000.0	0.0100	10.00
15114	RT 130 MAIN STREET TO ROUTE 1	C1	MIDDLESEX	06/23/15	11,729,718.23	7	4	300.0	0.0100	3.00
15115	RE-ADVERTISEMENT OF RT 19 CR	N1	PASSAIC	05/19/15	3,969,000.00	7	13	758.0	1.0000	758.00
15117	CR 537 (MONMOUTH RD), BRIDGE O	C1	OCEAN	06/25/15	1,786,462.31	9	2	250.0	0.0100	2.50
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	2,800.0	0.0100	28.00
15130	ROUTE 130 CRYSTAL LAKE DAM CON	S1	BURLINGTON	10/22/15	4,639,067.23	2	2	2,007.0	0.0100	20.07
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	119.0	0.0100	1.19
15133	ROUTE 27 OVER CARTER'S BROOK A	C1	SOMERSET	10/22/15	3,376,454.00	5	2	298.0	5.0000	1,490.00
15134	ROUTE 9 NORTHFIELD SIDEWALK RE	S1	ATLANTIC	09/29/15	1,130,315.00	3	6	95.0	1.0000	95.00
15136	RT 80 RAMP B (RT 46 WB TO RT 8	N1	MORRIS	10/08/15	1,424,000.00	4	2	60.0	0.0100	0.60
15137	RT. 206 OVER CLARKS CREEK AND	S1	ATLANTIC	11/19/15	5,161,259.91	7	2	90.0	0.0100	0.90
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	9,070.0	0.0100	90.70
15145	ROUTE 77/CR 538(SWEDESBORO-HA	S1	GLOUCESTER	10/27/15	759,941.57	3	6	500.0	0.0100	5.00

ITEM : 401039M DESCRIPTION : HOT MIX ASPHALT 9.5 L 64 SURFACE COURSE
UNITS : TON NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 897.0 AVERAGE WEIGHTED PRICE : $97.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	897.0	97.0000	87,009.00

ITEM : 401042M DESCRIPTION : HOT MIX ASPHALT 9.5 M 64 SURFACE COURSE

UNITS : TON NUMBER OF CONTRACTS : 6 TOTAL QUANTITY : 15,727.0 AVERAGE WEIGHTED PRICE : $67.28

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Work Bids	Type	Bid Quanity	Unit Price	Total Price

14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	70.0	382.5500	26,778.50
15106	RT 78, DRIFT RD / DALE RD TO R	N1	UNION	06/04/15	4,999,999.99	6	4	580.0	82.6000	47,908.00
15108	ROUTE 94, MOHICAN RD. TO KERR	N1	WARREN	04/16/15	2,689,098.98	7	4	27.0	86.0000	2,322.00
15117	CR 537 (MONMOUTH RD), BRIDGE O	C1	OCEAN	06/25/15	1,786,462.31	9	2	73.0	165.0000	12,045.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	1,914.0	90.0000	172,260.00
15147	RT 9, GSP RAMP TO WESTECUNK CR	S1	OCEAN	11/24/15	3,729,000.00	7	4	13,063.0	61.0000	796,843.00

ITEM : 401048M DESCRIPTION : HOT MIX ASPHALT 9.5 M 76 SURFACE COURSE
UNITS : TON NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 31,811.0 AVERAGE WEIGHTED PRICE : $66.96

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14149	ROUTE 9, ROUTE 109 TO EGERT RO	S1	CAPE MAY	12/18/14	6,184,137.25	3	4	20,572.0	73.5000	1,512,042.00
14157	ROUTE 55 NORTHBOUND FROM LEAMI	S1	CUMBERLAND	03/05/15	3,607,000.00	4	4	11,239.0	55.0000	618,145.00

ITEM : 401049M DESCRIPTION : HOT MIX ASPHALT 9.5 ME SURFACE COURSE
UNITS : TON NUMBER OF CONTRACTS : 3 TOTAL QUANTITY : 41,971.0 AVERAGE WEIGHTED PRICE : $75.24

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15108	ROUTE 94, MOHICAN RD. TO KERR	N1	WARREN	04/16/15	2,689,098.98	7	4	11,033.0	86.0000	948,838.00
15116	ROUTE 94, ROUTE 15 (LAFAYETTE	N1	SUSSEX	07/07/15	2,963,295.00	5	4	12,000.0	81.5000	978,000.00
15147	RT 9, GSP RAMP TO WESTECUNK CR	S1	OCEAN	11/24/15	3,729,000.00	7	4	18,938.0	65.0000	1,230,970.00

ITEM : 401054M DESCRIPTION : HOT MIX ASPHALT 12.5 M 64 SURFACE COURSE
UNITS : TON NUMBER OF CONTRACTS : 24 TOTAL QUANTITY : 124,959.0 AVERAGE WEIGHTED PRICE : $78.90

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	3,475.0	115.0000	399,625.00
14145	ROUTE 287 FRANKLIN AVE (CR84)	N1	BERGAN	12/02/14	12,285,000.00	2	4	8,550.0	83.0000	709,650.00
14149	ROUTE 9, ROUTE 109 TO EGERT RO	S1	CAPE MAY	12/18/14	6,184,137.25	3	4	62.0	250.0000	15,500.00
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	7,323.0	100.0000	732,300.00
14157	ROUTE 55 NORTHBOUND FROM LEAMI	S1	CUMBERLAND	03/05/15	3,607,000.00	4	4	11,300.0	50.0000	565,000.00
14158	ROUTE 21 RAMP F OVER NJ TRANSI	N1	PASSAIC	03/17/15	1,863,732.00	8	5	110.0	300.0000	33,000.00
14160	RT. 22 WB OVER BURKE PARKWAY S	N1	UNION	02/26/15	2,024,669.50	8	5	978.0	139.0000	135,942.00
15102	PROSPECT STREET BRIDGE OVER MO	N1	MORRIS	03/12/15	3,118,823.50	4	2	102.0	120.0000	12,240.00
15104	ROUTE 1 SB FROM RT 91 CONNECTO	N1	MIDDLESEX	05/21/15	2,390,000.00	6	4	4,361.0	81.0000	353,241.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	279.0	97.0000	27,063.00
15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	1,516.0	84.0000	127,344.00
15112	ROUTE 208, BOULEVARD AVE TO RO	N1	BERGAN	06/09/15	3,787,000.00	3	4	3,011.0	119.0000	358,309.00
15114	RT 130 MAIN STREET TO ROUTE 1	C1	MIDDLESEX	06/23/15	11,729,718.23	7	4	13,006.0	86.0000	1,118,516.00
15118	RT. 45 MAIN ST. TO CHESTNUT ST	C1	GLOUCESTER	07/09/15	5,585,159.67	3	4	43,758.0	69.0000	3,019,302.00
15121	ROUTE 280 RAMP 2P OVER CR577	N1	ESSEX	09/03/15	1,077,000.00	5	2	180.0	165.0000	29,700.00
15125	MATAWAN ROAD (CR 516) OVER ROU	C1	MIDDLESEX	09/29/15	2,486,416.20	8	2	632.0	115.0000	72,680.00

15126	RT. 9 RESURFACING FROM GEORGIA	C1	MONMOUTH	10/01/15	6,597,000.00	7	4	6,255.0	77.0000	481,635.00
15128	RT 202 MILLER LANE TO PASSAIC	N1	SOMERSET	09/24/15	2,743,629.29	9	1	11,070.0	77.5000	857,925.00
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	6,345.0	85.0000	539,325.00
15133	ROUTE 27 OVER CARTER'S BROOK A	C1	SOMERSET	10/22/15	3,376,454.00	5	2	302.0	118.0000	35,636.00

15134	ROUTE 9 NORTHFIELD SIDEWALK RE	S1	ATLANTIC	09/29/15	1,130,315.00	3	6	50.0	250.0000	12,500.00
15136	RT 80 RAMP B (RT 46 WB TO RT 8	N1	MORRIS	10/08/15	1,424,000.00	4	2	25.0	190.0000	4,750.00
15137	RT. 206 OVER CLARKS CREEK AND	S1	ATLANTIC	11/19/15	5,161,259.91	7	2	1,749.0	92.0000	160,908.00
15145	ROUTE 77/CR 538(SWEDESBORO-HA	S1	GLOUCESTER	10/27/15	759,941.57	3	6	520.0	110.0000	57,200.00

ITEM : 401060M DESCRIPTION : HOT MIX ASPHALT 12.5 M 76 SURFACE COURSE
UNITS : TON NUMBER OF CONTRACTS : 3 TOTAL QUANTITY : 22,543.0 AVERAGE WEIGHTED PRICE : $90.85

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	2,658.0	100.0000	265,800.00
15107	RT 46 FOX HILL RD TO COLUMBUS	N1	MORRIS	04/07/15	3,207,646.63	8	4	16,110.0	86.5000	1,393,515.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	3,775.0	103.0000	388,825.00

ITEM : 401061M DESCRIPTION : HMA 12.5 M E SURFACE COURSE
UNITS : TON NUMBER OF CONTRACTS : 3 TOTAL QUANTITY : 11,340.0 AVERAGE WEIGHTED PRICE : $88.61

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15113	ROUTE 31 NORTHBOUND MINNEAKONI	N1	HUNTERDON	05/28/15	2,482,615.47	5	2	2,420.0	84.7200	205,022.40
15130	ROUTE 130 CRYSTAL LAKE DAM CON	S1	BURLINGTON	10/22/15	4,639,067.23	2	2	3,028.0	89.0000	269,492.00
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	5,892.0	90.0000	530,280.00

ITEM : 401063M DESCRIPTION : HOT MIX ASPHALT 12.5 H 76 SURFACE COURSE
UNITS : TON NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 441.0 AVERAGE WEIGHTED PRICE : $150.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15115	RE-ADVERTISEMENT OF RT 19 CR	N1	PASSAIC	05/19/15	3,969,000.00	7	13	441.0	150.0000	66,150.00

ITEM : 401066M DESCRIPTION : HOT MIX ASPHALT 9.5 M 64 INTERMEDIATE CO
UNITS : TON NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 22,027.0 AVERAGE WEIGHTED PRICE : $80.99

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14149	ROUTE 9, ROUTE 109 TO EGERT RO	S1	CAPE MAY	12/18/14	6,184,137.25	3	4	10,993.0	85.0000	934,405.00
15108	ROUTE 94, MOHICAN RD. TO KERR	N1	WARREN	04/16/15	2,689,098.98	7	4	11,034.0	77.0000	849,618.00

ITEM : 401072M DESCRIPTION : HOT MIX ASPHALT 12.5 M 64 INTERMEDIATE C
UNITS : TON NUMBER OF CONTRACTS : 8 TOTAL QUANTITY : 42,669.0 AVERAGE WEIGHTED PRICE : $71.63

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14149	ROUTE 9, ROUTE 109 TO EGERT RO	S1	CAPE MAY	12/18/14	6,184,137.25	3	4	12,346.0	75.0000	925,950.00

14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	4,238.0	100.0000	423,800.00
14157	ROUTE 55 NORTHBOUND FROM LEAMI	S1	CUMBERLAND	03/05/15	3,607,000.00	4	4	11,000.0	45.0000	495,000.00
15109	ROUTE 31 PENNINGTON CIRCLE SAF	C1	MERCER	04/16/15	1,250,000.00	3	14	77.0	250.0000	19,250.00
15116	ROUTE 94, ROUTE 15 (LAFAYETTE	N1	SUSSEX	07/07/15	2,963,295.00	5	4	12,000.0	73.0000	876,000.00

15125	MATAWAN ROAD (CR 516) OVER ROU	C1	MIDDLESEX	09/29/15	2,486,416.20	8	2	1,043.0	115.0000	119,945.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	1,421.0	103.0000	146,363.00
15137	RT. 206 OVER CLARKS CREEK AND	S1	ATLANTIC	11/19/15	5,161,259.91	7	2	544.0	92.0000	50,048.00

ITEM : 401078M DESCRIPTION : HOT MIX ASPHALT 12.5 M 76 INTERMEDIATE C
UNITS : TON NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 4,987.0 AVERAGE WEIGHTED PRICE : $102.55

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14159	ROUTE 1 & 9, LOCAL AND EXPRESS	N1	ESSEX	02/26/15	8,688,389.25	8	4	4,987.0	102.5500	511,416.85

ITEM : 401084M DESCRIPTION : HOT MIX ASPHALT 19 M 64 INTERMEDIATE COU
UNITS : TON NUMBER OF CONTRACTS : 11 TOTAL QUANTITY : 20,981.0 AVERAGE WEIGHTED PRICE : $88.12

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	371.0	107.0000	39,697.00
15102	PROSPECT STREET BRIDGE OVER MO	N1	MORRIS	03/12/15	3,118,823.50	4	2	91.0	115.0000	10,465.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	3,662.0	97.0000	355,214.00
15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	1,499.0	75.0000	112,425.00
15113	ROUTE 31 NORTHBOUND MINNEAKONI	N1	HUNTERDON	05/28/15	2,482,615.47	5	2	510.0	86.2300	43,977.30
15117	CR 537 (MONMOUTH RD), BRIDGE O	C1	OCEAN	06/25/15	1,786,462.31	9	2	101.0	165.0000	16,665.00
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	872.0	80.0000	69,760.00
15130	ROUTE 130 CRYSTAL LAKE DAM CON	S1	BURLINGTON	10/22/15	4,639,067.23	2	2	493.0	95.0000	46,835.00
15136	RT 80 RAMP B (RT 46 WB TO RT 8	N1	MORRIS	10/08/15	1,424,000.00	4	2	37.0	180.0000	6,660.00
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	13,089.0	85.0000	1,112,565.00
15145	ROUTE 77/CR 538(SWEDESBORO-HA	S1	GLOUCESTER	10/27/15	759,941.57	3	6	256.0	135.0000	34,560.00

ITEM : 401090M DESCRIPTION : HOT MIX ASPHALT 19 M 76 INTERMEDIATE COU
UNITS : TON NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 266.0 AVERAGE WEIGHTED PRICE : $179.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14160	RT. 22 WB OVER BURKE PARKWAY S	N1	UNION	02/26/15	2,024,669.50	8	5	266.0	179.0000	47,614.00

ITEM : 401091M DESCRIPTION : HMA 19 M E INTERMEDIATE COURSE
UNITS : TON NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1,881.0 AVERAGE WEIGHTED PRICE : $103.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	1,881.0	103.0000	193,743.00

ITEM : 401096M DESCRIPTION : HOT MIX ASPHALT 19 M 64 BASE COURSE
UNITS : TON NUMBER OF CONTRACTS : 4 TOTAL QUANTITY : 14,300.0 AVERAGE WEIGHTED PRICE : $91.56

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	789.0	94.0000	74,166.00

14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	10,119.0	95.0000	961,305.00
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	3,179.0	75.0000	238,425.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	213.0	166.0000	35,358.00

ITEM : 401099M DESCRIPTION : HOT MIX ASPHALT 25 M 64 BASE COURSE
UNITS : TON NUMBER OF CONTRACTS : 23 TOTAL QUANTITY : 41,554.0 AVERAGE WEIGHTED PRICE : $87.47

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14149	ROUTE 9, ROUTE 109 TO EGERT RO	S1	CAPE MAY	12/18/14	6,184,137.25	3	4	2,153.0	75.0000	161,475.00
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	194.0	145.0000	28,130.00
14158	ROUTE 21 RAMP F OVER NJ TRANSI	N1	PASSAIC	03/17/15	1,863,732.00	8	5	110.0	300.0000	33,000.00
14159	ROUTE 1 & 9, LOCAL AND EXPRESS	N1	ESSEX	02/26/15	8,688,389.25	8	4	2,900.0	74.9000	217,210.00
14160	RT. 22 WB OVER BURKE PARKWAY S	N1	UNION	02/26/15	2,024,669.50	8	5	756.0	139.0000	105,084.00
15102	PROSPECT STREET BRIDGE OVER MO	N1	MORRIS	03/12/15	3,118,823.50	4	2	188.0	110.0000	20,680.00
15104	ROUTE 1 SB FROM RT 91 CONNECTO	N1	MIDDLESEX	05/21/15	2,390,000.00	6	4	95.0	98.0000	9,310.00
15109	ROUTE 31 PENNINGTON CIRCLE SAF	C1	MERCER	04/16/15	1,250,000.00	3	14	128.0	250.0000	32,000.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	13,420.0	90.0000	1,207,800.00
15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	1,499.0	72.0000	107,928.00
15113	ROUTE 31 NORTHBOUND MINNEAKONI	N1	HUNTERDON	05/28/15	2,482,615.47	5	2	1,030.0	101.2200	104,256.60
15114	RT 130 MAIN STREET TO ROUTE 1	C1	MIDDLESEX	06/23/15	11,729,718.23	7	4	1,453.0	65.0000	94,445.00
15115	RE-ADVERTISEMENT OF RT 19 CR	N1	PASSAIC	05/19/15	3,969,000.00	7	13	1,166.0	120.0000	139,920.00
15117	CR 537 (MONMOUTH RD), BRIDGE O	C1	OCEAN	06/25/15	1,786,462.31	9	2	131.0	165.0000	21,615.00
15125	MATAWAN ROAD (CR 516) OVER ROU	C1	MIDDLESEX	09/29/15	2,486,416.20	8	2	17.0	250.0000	4,250.00
15128	RT 202 MILLER LANE TO PASSAIC	N1	SOMERSET	09/24/15	2,743,629.29	9	1	245.0	51.0000	12,495.00
15130	ROUTE 130 CRYSTAL LAKE DAM CON	S1	BURLINGTON	10/22/15	4,639,067.23	2	2	1,956.0	78.0000	152,568.00
15133	ROUTE 27 OVER CARTER'S BROOK A	C1	SOMERSET	10/22/15	3,376,454.00	5	2	334.0	116.0000	38,744.00
15134	ROUTE 9 NORTHFIELD SIDEWALK RE	S1	ATLANTIC	09/29/15	1,130,315.00	3	6	106.0	225.0000	23,850.00
15136	RT 80 RAMP B (RT 46 WB TO RT 8	N1	MORRIS	10/08/15	1,424,000.00	4	2	96.0	170.0000	16,320.00
15137	RT. 206 OVER CLARKS CREEK AND	S1	ATLANTIC	11/19/15	5,161,259.91	7	2	313.0	92.0000	28,796.00
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	12,924.0	80.0000	1,033,920.00
15145	ROUTE 77/CR 538(SWEDESBORO-HA	S1	GLOUCESTER	10/27/15	759,941.57	3	6	340.0	120.0000	40,800.00

ITEM : 401100M DESCRIPTION : HOT MIX ASPHALT 25 L 64 BASE COURSE
UNITS : TON NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 615.0 AVERAGE WEIGHTED PRICE : $90.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	615.0	90.0000	55,350.00

ITEM : 401108M DESCRIPTION : CORE SAMPLES, HOT MIX ASPHALT
UNITS : UNIT NUMBER OF CONTRACTS : 33 TOTAL QUANTITY : 2,431.0 AVERAGE WEIGHTED PRICE : $97.36

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	7.0	200.0000	1,400.00

14145	ROUTE 287 FRANKLIN AVE (CR84)	N1	BERGAN	12/02/14	12,285,000.00	2	4	50.0	1.0000	50.00
14149	ROUTE 9, ROUTE 109 TO EGERT RO	S1	CAPE MAY	12/18/14	6,184,137.25	3	4	165.0	10.0000	1,650.00
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	50.0	230.0000	11,500.00
14157	ROUTE 55 NORTHBOUND FROM LEAMI	S1	CUMBERLAND	03/05/15	3,607,000.00	4	4	145.0	1.0000	145.00

14158	ROUTE 21 RAMP F OVER NJ TRANSI	N1	PASSAIC	03/17/15	1,863,732.00	8	5	10.0	200.0000	2,000.00
14159	ROUTE 1 & 9, LOCAL AND EXPRESS	N1	ESSEX	02/26/15	8,688,389.25	8	4	210.0	110.0000	23,100.00
14160	RT. 22 WB OVER BURKE PARKWAY S	N1	UNION	02/26/15	2,024,669.50	8	5	15.0	200.0000	3,000.00
15102	PROSPECT STREET BRIDGE OVER MO	N1	MORRIS	03/12/15	3,118,823.50	4	2	5.0	150.0000	750.00
15104	ROUTE 1 SB FROM RT 91 CONNECTO	N1	MIDDLESEX	05/21/15	2,390,000.00	6	4	80.0	150.0000	12,000.00
15106	RT 78, DRIFT RD / DALE RD TO R	N1	UNION	06/04/15	4,999,999.99	6	4	100.0	105.0000	10,500.00
15107	RT 46 FOX HILL RD TO COLUMBUS	N1	MORRIS	04/07/15	3,207,646.63	8	4	47.0	125.0000	5,875.00
15108	ROUTE 94, MOHICAN RD. TO KERR	N1	WARREN	04/16/15	2,689,098.98	7	4	100.0	150.0000	15,000.00
15109	ROUTE 31 PENNINGTON CIRCLE SAF	C1	MERCER	04/16/15	1,250,000.00	3	14	10.0	175.0000	1,750.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	50.0	70.0000	3,500.00
15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	25.0	120.0000	3,000.00
15112	ROUTE 208, BOULEVARD AVE TO RO	N1	BERGAN	06/09/15	3,787,000.00	3	4	15.0	170.0000	2,550.00
15113	ROUTE 31 NORTHBOUND MINNEAKONI	N1	HUNTERDON	05/28/15	2,482,615.47	5	2	20.0	105.0000	2,100.00
15114	RT 130 MAIN STREET TO ROUTE 1	C1	MIDDLESEX	06/23/15	11,729,718.23	7	4	310.0	100.0000	31,000.00
15116	ROUTE 94, ROUTE 15 (LAFAYETTE	N1	SUSSEX	07/07/15	2,963,295.00	5	4	100.0	95.0000	9,500.00
15118	RT. 45 MAIN ST. TO CHESTNUT ST	C1	GLOUCESTER	07/09/15	5,585,159.67	3	4	220.0	1.0000	220.00
15119	ROUTE 80 WB INTERCHANGE 1 TO C	N1	WARREN	07/14/15	7,751,636.05	4	4	100.0	195.0000	19,500.00
15125	MATAWAN ROAD (CR 516) OVER ROU	C1	MIDDLESEX	09/29/15	2,486,416.20	8	2	20.0	250.0000	5,000.00
15126	RT. 9 RESURFACING FROM GEORGIA	C1	MONMOUTH	10/01/15	6,597,000.00	7	4	155.0	150.0000	23,250.00
15128	RT 202 MILLER LANE TO PASSAIC	N1	SOMERSET	09/24/15	2,743,629.29	9	1	50.0	90.0000	4,500.00
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	50.0	150.0000	7,500.00
15130	ROUTE 130 CRYSTAL LAKE DAM CON	S1	BURLINGTON	10/22/15	4,639,067.23	2	2	30.0	150.0000	4,500.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	15.0	150.0000	2,250.00
15133	ROUTE 27 OVER CARTER'S BROOK A	C1	SOMERSET	10/22/15	3,376,454.00	5	2	10.0	200.0000	2,000.00
15137	RT. 206 OVER CLARKS CREEK AND	S1	ATLANTIC	11/19/15	5,161,259.91	7	2	10.0	230.0000	2,300.00
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	130.0	150.0000	19,500.00
15145	ROUTE 77/CR 538(SWEDESBORO-HA	S1	GLOUCESTER	10/27/15	759,941.57	3	6	15.0	200.0000	3,000.00
15147	RT 9, GSP RAMP TO WESTECUNK CR	S1	OCEAN	11/24/15	3,729,000.00	7	4	112.0	25.0000	2,800.00

ITEM : 401113M DESCRIPTION : HMA LONGITUDINAL JOINT REPAIR
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 4 TOTAL QUANTITY : 234,458.0 AVERAGE WEIGHTED PRICE : $11.42

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15106	RT 78, DRIFT RD / DALE RD TO R	N1	UNION	06/04/15	4,999,999.99	6	4	700.0	15.6300	10,941.00
15132	CENTERLINE RUMBLE STRIP INSTAL	N1	WARREN	10/01/15	2,775,444.12	1	14	106,445.0	11.5000	1,224,117.50
15143	CENTERLINE RUMBLE STRIP INSTAL	S1	OCEAN	10/20/15	3,483,271.15	1	14	106,553.0	11.3500	1,209,376.55
15144	CENTERLINE RUMBLE STRIP INSTAL	C1	STATE WIDE	10/20/15	1,478,335.58	3	14	20,760.0	11.2500	233,550.00

ITEM : 404006M DESCRIPTION : STONE MATRIX ASPHALT 12.5 MM SURFACE COU
UNITS : TON NUMBER OF CONTRACTS : 6 TOTAL QUANTITY : 95,955.0 AVERAGE WEIGHTED PRICE : $104.98

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14159	ROUTE 1 & 9, LOCAL AND EXPRESS	N1	ESSEX	02/26/15	8,688,389.25	8	4	22,100.0	126.8500	2,803,385.00
15104	ROUTE 1 SB FROM RT 91 CONNECTO	N1	MIDDLESEX	05/21/15	2,390,000.00	6	4	9,754.0	102.0000	994,908.00
15109	ROUTE 31 PENNINGTON CIRCLE SAF	C1	MERCER	04/16/15	1,250,000.00	3	14	2,105.0	125.0000	263,125.00

15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	1,507.0	145.0000	218,515.00
15114	RT 130 MAIN STREET TO ROUTE 1	C1	MIDDLESEX	06/23/15	11,729,718.23	7	4	26,101.0	95.5000	2,492,645.50
15126	RT. 9 RESURFACING FROM GEORGIA	C1	MONMOUTH	10/01/15	6,597,000.00	7	4	34,388.0	96.0000	3,301,248.00

ITEM : 405003P DESCRIPTION : UNDERLAYER PREPARATION
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 3 TOTAL QUANTITY : 1,380.0 AVERAGE WEIGHTED PRICE : $4.29

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	1,054.0	3.0000	3,162.00
15102	PROSPECT STREET BRIDGE OVER MO	N1	MORRIS	03/12/15	3,118,823.50	4	2	227.0	10.0000	2,270.00
15121	ROUTE 280 RAMP 2P OVER CR577	N1	ESSEX	09/03/15	1,077,000.00	5	2	99.0	5.0000	495.00

ITEM : 405006P DESCRIPTION : CONCRETE SURFACE COURSE, 8" THICK
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 734.0 AVERAGE WEIGHTED PRICE : $91.25

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	688.0	90.0000	61,920.00
14156	MEDIAN CROSS OVER PROTECTION C	C1	MERCER	11/25/14	12,874,664.00	2	14	46.0	110.0000	5,060.00

ITEM : 405015P DESCRIPTION : CONCRETE SURFACE COURSE, 12" THICK
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 471.0 AVERAGE WEIGHTED PRICE : $88.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	471.0	88.0000	41,448.00

ITEM : 406003P DESCRIPTION : TEXTURED SURFACE TREATMENT PAVEMENT
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1,237.0 AVERAGE WEIGHTED PRICE : $100.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	1,237.0	100.0000	123,700.00

ITEM : 406005M DESCRIPTION : HIGH PERFORMANCE THIN OVERLAY
UNITS : TON NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 42,487.0 AVERAGE WEIGHTED PRICE : $114.57

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15106	RT 78, DRIFT RD / DALE RD TO R	N1	UNION	06/04/15	4,999,999.99	6	4	20,500.0	119.2300	2,444,215.00
15119	ROUTE 80 WB INTERCHANGE 1 TO C	N1	WARREN	07/14/15	7,751,636.05	4	4	21,987.0	110.2300	2,423,627.01

ITEM : 406008M DESCRIPTION : THIN EPOXY POLYMER OVERLAY WEARING COURS
UNITS : SQUARE FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 35,640.0 AVERAGE WEIGHTED PRICE : $8.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price

14129	RT 7 HACKENSACK RIVER WITTPENN	N1	HUDSON	12/09/14	165,993,748.50	2	1	35,640.0	8.0000	285,120.00

ITEM : 409004M DESCRIPTION : BINDER RICH INTERMEDIATE COURSE, 4.75MM
UNITS : TON NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 16,198.0 AVERAGE WEIGHTED PRICE : $130.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15114	RT 130 MAIN STREET TO ROUTE 1	C1	MIDDLESEX	06/23/15	11,729,718.23	7	4	16,198.0	130.0000	2,105,740.00

ITEM : 421003M DESCRIPTION : MICRO-SURFACING AGGREGATE, TYPE II
UNITS : TON NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 8,568.0 AVERAGE WEIGHTED PRICE : $97.51

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15112	ROUTE 208, BOULEVARD AVE TO RO	N1	BERGAN	06/09/15	3,787,000.00	3	4	4,271.0	95.0000	405,745.00
15119	ROUTE 80 WB INTERCHANGE 1 TO C	N1	WARREN	07/14/15	7,751,636.05	4	4	4,297.0	100.0000	429,700.00

ITEM : 421005M DESCRIPTION : MICRO-SURFACING EMULSION
UNITS : NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 245,524.0 AVERAGE WEIGHTED PRICE : $10.05

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15112	ROUTE 208, BOULEVARD AVE TO RO	N1	BERGAN	06/09/15	3,787,000.00	3	4	109,000.0	8.8500	964,650.00
15119	ROUTE 80 WB INTERCHANGE 1 TO C	N1	WARREN	07/14/15	7,751,636.05	4	4	136,524.0	11.0000	1,501,764.00

ITEM : 421007M DESCRIPTION : MICROPAVING JOINTS
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 3 TOTAL QUANTITY : 258,800.0 AVERAGE WEIGHTED PRICE : $2.76

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15106	RT 78, DRIFT RD / DALE RD TO R	N1	UNION	06/04/15	4,999,999.99	6	4	258,600.0	2.7600	713,736.00
15112	ROUTE 208, BOULEVARD AVE TO RO	N1	BERGAN	06/09/15	3,787,000.00	3	4	100.0	6.0000	600.00
15122	RT 37, RT 70 TO GSP / RT9 CONT	C1	OCEAN	11/05/15	2,964,633.51	1	4	100.0	5.0000	500.00

ITEM : 421010M DESCRIPTION : SLURRY SEAL AGGREGATE, TYPE II
UNITS : TON NUMBER OF CONTRACTS : 4 TOTAL QUANTITY : 5,763.0 AVERAGE WEIGHTED PRICE : $95.33

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15106	RT 78, DRIFT RD / DALE RD TO R	N1	UNION	06/04/15	4,999,999.99	6	4	111.0	136.5000	15,151.50
15112	ROUTE 208, BOULEVARD AVE TO RO	N1	BERGAN	06/09/15	3,787,000.00	3	4	544.0	95.0000	51,680.00
15120	RT.83 RT 47 TO RT 9	S1	CAPE MAY	11/19/15	2,487,456.46	3	4	908.0	92.0000	83,536.00
15122	RT 37, RT 70 TO GSP / RT9 CONT	C1	OCEAN	11/05/15	2,964,633.51	1	4	4,200.0	95.0000	399,000.00

ITEM : 421011M DESCRIPTION : SLURRY SEAL EMULSION
UNITS : NUMBER OF CONTRACTS : 4 TOTAL QUANTITY : 176,160.0 AVERAGE WEIGHTED PRICE : $9.23

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15106	RT 78, DRIFT RD / DALE RD TO R	N1	UNION	06/04/15	4,999,999.99	6	4	3,219.0	20.3700	65,571.03

15112	ROUTE 208, BOULEVARD AVE TO RO	N1	BERGAN	06/09/15	3,787,000.00	3	4	16,223.0	8.8500	143,573.55
15120	RT.83 RT 47 TO RT 9	S1	CAPE MAY	11/19/15	2,487,456.46	3	4	29,118.0	9.8900	287,977.02
15122	RT 37, RT 70 TO GSP / RT9 CONT	C1	OCEAN	11/05/15	2,964,633.51	1	4	127,600.0	8.8500	1,129,260.00

ITEM : 422003M DESCRIPTION : FOG SEAL SURFACE TREATMENT
UNITS : NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 8,668.0 AVERAGE WEIGHTED PRICE : $8.60

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15120	RT.83 RT 47 TO RT 9	S1	CAPE MAY	11/19/15	2,487,456.46	3	4	8,572.0	8.0000	68,576.00
15137	RT. 206 OVER CLARKS CREEK AND	S1	ATLANTIC	11/19/15	5,161,259.91	7	2	96.0	62.0000	5,952.00

ITEM : 422004M DESCRIPTION : FOG SEAL STRIP
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 8 TOTAL QUANTITY : 1288402.0 AVERAGE WEIGHTED PRICE : $1.17

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15108	ROUTE 94, MOHICAN RD. TO KERR	N1	WARREN	04/16/15	2,689,098.98	7	4	11,800.0	0.7600	8,968.00
15116	ROUTE 94, ROUTE 15 (LAFAYETTE	N1	SUSSEX	07/07/15	2,963,295.00	5	4	22,952.0	0.8000	18,361.60
15128	RT 202 MILLER LANE TO PASSAIC	N1	SOMERSET	09/24/15	2,743,629.29	9	1	12,085.0	0.8500	10,272.25
15132	CENTERLINE RUMBLE STRIP INSTAL	N1	WARREN	10/01/15	2,775,444.12	1	14	327,590.0	1.2500	409,487.50
15143	CENTERLINE RUMBLE STRIP INSTAL	S1	OCEAN	10/20/15	3,483,271.15	1	14	491,818.0	1.3000	639,363.40
15144	CENTERLINE RUMBLE STRIP INSTAL	C1	STATE WIDE	10/20/15	1,478,335.58	3	14	385,807.0	1.0000	385,807.00
15145	ROUTE 77/CR 538(SWEDESBORO-HA	S1	GLOUCESTER	10/27/15	759,941.57	3	6	950.0	4.4000	4,180.00
15147	RT 9, GSP RAMP TO WESTECUNK CR	S1	OCEAN	11/24/15	3,729,000.00	7	4	35,400.0	0.9000	31,860.00

ITEM : 423003M DESCRIPTION : HIGH FRICTION SURFACE TREATMENT
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 32,613.0 AVERAGE WEIGHTED PRICE : $30.75

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15114	RT 130 MAIN STREET TO ROUTE 1	C1	MIDDLESEX	06/23/15	11,729,718.23	7	4	32,613.0	30.7500	1,002,849.75

ITEM : 423004P DESCRIPTION : HIGH FRICTION MAINTENANCE BOND
UNITS : LUMP SUM NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1.0 AVERAGE WEIGHTED PRICE : $8,000.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15114	RT 130 MAIN STREET TO ROUTE 1	C1	MIDDLESEX	06/23/15	11,729,718.23	7	4	1.0	8,000.0000	8,000.00

ITEM : 432003M DESCRIPTION : ASPHALT STABILIZING AGENT PG64-22
UNITS : NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 82,394.0 AVERAGE WEIGHTED PRICE : $10.50

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .

15120	RT.83 RT 47 TO RT 9	S1	CAPE MAY	11/19/15	2,487,456.46	3	4	82,394.0	10.5000	865,137.00

ITEM : 432010M DESCRIPTION : COLD IN-PLACE RECYCLING-FOAMED ASPHALT
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 84,507.0 AVERAGE WEIGHTED PRICE : $2.65

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15120	RT.83 RT 47 TO RT 9	S1	CAPE MAY	11/19/15	2,487,456.46	3	4	84,507.0	2.6500	223,943.55

ITEM : 451006M DESCRIPTION : SLAB STABILIZATION, POLYURETHANE GROUT
UNITS : NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 340,000.0 AVERAGE WEIGHTED PRICE : $8.55

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14145	ROUTE 287 FRANKLIN AVE (CR84)	N1	BERGAN	12/02/14	12,285,000.00	2	4	340,000.0	8.5500	2,907,000.00

ITEM : 451009M DESCRIPTION : SLAB STABILIZATION, DEFLECTION TESTING
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 5,200.0 AVERAGE WEIGHTED PRICE : $22.75

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14145	ROUTE 287 FRANKLIN AVE (CR84)	N1	BERGAN	12/02/14	12,285,000.00	2	4	5,200.0	22.7500	118,300.00

ITEM : 452003M DESCRIPTION : PARTIAL DEPTH CONCRETE REPAIR
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 5 TOTAL QUANTITY : 1,580.0 AVERAGE WEIGHTED PRICE : $188.32

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14159	ROUTE 1 & 9, LOCAL AND EXPRESS	N1	ESSEX	02/26/15	8,688,389.25	8	4	338.0	50.5000	17,069.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	682.0	335.0000	228,470.00
15120	RT.83 RT 47 TO RT 9	S1	CAPE MAY	11/19/15	2,487,456.46	3	4	10.0	1,400.0000	14,000.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	50.0	750.0000	37,500.00
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	500.0	1.0000	500.00

ITEM : 452004M DESCRIPTION : PARTIAL DEPTH CONCRETE REPAIR, HOT APPL
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 941.0 AVERAGE WEIGHTED PRICE : $881.41

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14145	ROUTE 287 FRANKLIN AVE (CR84)	N1	BERGAN	12/02/14	12,285,000.00	2	4	925.0	879.4500	813,491.25
15114	RT 130 MAIN STREET TO ROUTE 1	C1	MIDDLESEX	06/23/15	11,729,718.23	7	4	16.0	995.0000	15,920.00

ITEM : 453005M DESCRIPTION : FULL DEPTH CONCRETE PAVEMENT REPAIR, CON
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 10.0 AVERAGE WEIGHTED PRICE : $850.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price

15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	10.0	850.0000	8,500.00

ITEM : 453006M DESCRIPTION : FULL DEPTH CONCRETE PAVEMENT REPAIR, HMA
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 15 TOTAL QUANTITY : 5,397.0 AVERAGE WEIGHTED PRICE : $132.84

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14159	ROUTE 1 & 9, LOCAL AND EXPRESS	N1	ESSEX	02/26/15	8,688,389.25	8	4	338.0	275.0000	92,950.00
15104	ROUTE 1 SB FROM RT 91 CONNECTO	N1	MIDDLESEX	05/21/15	2,390,000.00	6	4	32.0	225.0000	7,200.00
15107	RT 46 FOX HILL RD TO COLUMBUS	N1	MORRIS	04/07/15	3,207,646.63	8	4	250.0	225.0000	56,250.00
15108	ROUTE 94, MOHICAN RD. TO KERR	N1	WARREN	04/16/15	2,689,098.98	7	4	400.0	125.0000	50,000.00
15109	ROUTE 31 PENNINGTON CIRCLE SAF	C1	MERCER	04/16/15	1,250,000.00	3	14	126.0	400.0000	50,400.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	1,136.0	120.0000	136,320.00
15114	RT 130 MAIN STREET TO ROUTE 1	C1	MIDDLESEX	06/23/15	11,729,718.23	7	4	500.0	225.0000	112,500.00
15118	RT. 45 MAIN ST. TO CHESTNUT ST	C1	GLOUCESTER	07/09/15	5,585,159.67	3	4	70.0	175.0000	12,250.00
15120	RT.83 RT 47 TO RT 9	S1	CAPE MAY	11/19/15	2,487,456.46	3	4	100.0	100.0000	10,000.00
15126	RT. 9 RESURFACING FROM GEORGIA	C1	MONMOUTH	10/01/15	6,597,000.00	7	4	500.0	200.0000	100,000.00
15128	RT 202 MILLER LANE TO PASSAIC	N1	SOMERSET	09/24/15	2,743,629.29	9	1	400.0	150.0000	60,000.00
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	50.0	100.0000	5,000.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	20.0	885.0000	17,700.00
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	1,375.0	1.0000	1,375.00
15147	RT 9, GSP RAMP TO WESTECUNK CR	S1	OCEAN	11/24/15	3,729,000.00	7	4	100.0	50.0000	5,000.00

ITEM : 453013M DESCRIPTION : FULL DEPTH CONCRETE PAVEMENT REPAIR, PRE
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 7,873.0 AVERAGE WEIGHTED PRICE : $527.50

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14145	ROUTE 287 FRANKLIN AVE (CR84)	N1	BERGAN	12/02/14	12,285,000.00	2	4	7,746.0	527.0000	4,082,142.00
15114	RT 130 MAIN STREET TO ROUTE 1	C1	MIDDLESEX	06/23/15	11,729,718.23	7	4	127.0	558.0500	70,872.35

ITEM : 454003M DESCRIPTION : RETROFIT DOWEL BAR
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 59.0 AVERAGE WEIGHTED PRICE : $190.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14159	ROUTE 1 & 9, LOCAL AND EXPRESS	N1	ESSEX	02/26/15	8,688,389.25	8	4	59.0	190.0000	11,210.00

ITEM : 455003P DESCRIPTION : DIAMOND GRINDING EXISTING CONCRETE PAVEM
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 7,746.0 AVERAGE WEIGHTED PRICE : $12.80

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14145	ROUTE 287 FRANKLIN AVE (CR84)	N1	BERGAN	12/02/14	12,285,000.00	2	4	7,746.0	12.8000	99,148.80

ITEM : 456003M DESCRIPTION : SEALING EXISTING JOINTS IN CONCRETE PAVE
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 600.0 AVERAGE WEIGHTED PRICE : $7.50

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	600.0	7.5000	4,500.00

ITEM : 456006M DESCRIPTION : CLEANING AND SEALING JOINTS AND CRACKS I
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 3 TOTAL QUANTITY : 221,652.0 AVERAGE WEIGHTED PRICE : $2.14

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14145	ROUTE 287 FRANKLIN AVE (CR84)	N1	BERGAN	12/02/14	12,285,000.00	2	4	210,000.0	2.0500	430,500.00
14159	ROUTE 1 & 9, LOCAL AND EXPRESS	N1	ESSEX	02/26/15	8,688,389.25	8	4	402.0	3.3000	1,326.60
15114	RT 130 MAIN STREET TO ROUTE 1	C1	MIDDLESEX	06/23/15	11,729,718.23	7	4	11,250.0	3.7700	42,412.50

ITEM : 501003P DESCRIPTION : TEMPORARY SHEETING
UNITS : SQUARE FOOT NUMBER OF CONTRACTS : 16 TOTAL QUANTITY : 33,888.0 AVERAGE WEIGHTED PRICE : $38.90

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14129	RT 7 HACKENSACK RIVER WITTPENN	N1	HUDSON	12/09/14	165,993,748.50	2	1	4,255.0	25.0000	106,375.00
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	3,635.0	50.0000	181,750.00
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	700.0	85.0000	59,500.00
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	800.0	85.0000	68,000.00
15102	PROSPECT STREET BRIDGE OVER MO	N1	MORRIS	03/12/15	3,118,823.50	4	2	1,562.0	1.0000	1,562.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	330.0	22.0000	7,260.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	550.0	24.0000	13,200.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	3,800.0	66.0000	250,800.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	1,430.0	70.0000	100,100.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	3,540.0	35.0000	123,900.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	470.0	23.0000	10,810.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	462.0	23.0000	10,626.00
15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	2,980.0	0.0100	29.80
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	874.0	75.0000	65,550.00
15133	ROUTE 27 OVER CARTER'S BROOK A	C1	SOMERSET	10/22/15	3,376,454.00	5	2	4,000.0	37.5000	150,000.00
15133	ROUTE 27 OVER CARTER'S BROOK A	C1	SOMERSET	10/22/15	3,376,454.00	5	2	4,500.0	37.5000	168,750.00

ITEM : 501006P DESCRIPTION : PERMANENT SHEETING
UNITS : SQUARE FOOT NUMBER OF CONTRACTS : 7 TOTAL QUANTITY : 35,285.0 AVERAGE WEIGHTED PRICE : $50.42

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14129	RT 7 HACKENSACK RIVER WITTPENN	N1	HUDSON	12/09/14	165,993,748.50	2	1	7,583.0	35.0000	265,405.00
15130	ROUTE 130 CRYSTAL LAKE DAM CON	S1	BURLINGTON	10/22/15	4,639,067.23	2	2	5,576.0	46.0000	256,496.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	2,835.0	33.0000	93,555.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	2,480.0	28.0000	69,440.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	8,885.0	28.0000	248,780.00
15137	RT. 206 OVER CLARKS CREEK AND	S1	ATLANTIC	11/19/15	5,161,259.91	7	2	3,522.0	105.0000	369,810.00
15137	RT. 206 OVER CLARKS CREEK AND	S1	ATLANTIC	11/19/15	5,161,259.91	7	2	4,404.0	108.0000	475,632.00

ITEM : 501009P DESCRIPTION : TEMPORARY COFFERDAM
UNITS : LUMP SUM NUMBER OF CONTRACTS : 8 TOTAL QUANTITY : 8.0 AVERAGE WEIGHTED PRICE : $355,000.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Work Bids	Type	Bid Quanity	Unit Price	Total Price

14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1		1.0	100,000.0000	100,000.00
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1		1.0	105,000.0000	105,000.00
15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2		1.0	700,000.0000	700,000.00
15115	RE-ADVERTISEMENT OF RT 19 CR	N1	PASSAIC	05/19/15	3,969,000.00	7	13		1.0	20,000.0000	20,000.00
15130	ROUTE 130 CRYSTAL LAKE DAM CON	S1	BURLINGTON	10/22/15	4,639,067.23	2	2		1.0	950,000.0000	950,000.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2		1.0	765,000.0000	765,000.00
15133	ROUTE 27 OVER CARTER'S BROOK A	C1	SOMERSET	10/22/15	3,376,454.00	5	2		1.0	100,000.0000	100,000.00
15133	ROUTE 27 OVER CARTER'S BROOK A	C1	SOMERSET	10/22/15	3,376,454.00	5	2		1.0	100,000.0000	100,000.00

ITEM : 502003P DESCRIPTION : FURNISHING EQUIPMENT FOR DRIVING PILES
UNITS : LUMP SUM NUMBER OF CONTRACTS : 7 TOTAL QUANTITY : 7.0 AVERAGE WEIGHTED PRICE : $482,142.86

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14129	RT 7 HACKENSACK RIVER WITTPENN	N1	HUDSON	12/09/14	165,993,748.50	2	1		1.0	2000000.0000	2,000,000.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2		1.0	125,000.0000	125,000.00
15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2		1.0	590,000.0000	590,000.00
15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2		1.0	50,000.0000	50,000.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2		1.0	500,000.0000	500,000.00
15137	RT. 206 OVER CLARKS CREEK AND	S1	ATLANTIC	11/19/15	5,161,259.91	7	2		1.0	55,000.0000	55,000.00
15137	RT. 206 OVER CLARKS CREEK AND	S1	ATLANTIC	11/19/15	5,161,259.91	7	2		1.0	55,000.0000	55,000.00

ITEM : 502006M DESCRIPTION : PREBORED HOLE
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1,344.0 AVERAGE WEIGHTED PRICE : $1.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	1,344.0	1.0000	1,344.00

ITEM : 502009M DESCRIPTION : TEST PILE, FURNISHED
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 7 TOTAL QUANTITY : 2,930.0 AVERAGE WEIGHTED PRICE : $72.42

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14129	RT 7 HACKENSACK RIVER WITTPENN	N1	HUDSON	12/09/14	165,993,748.50	2	1	1,356.0	100.0000	135,600.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	200.0	46.0000	9,200.00
15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	360.0	50.0000	18,000.00
15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	170.0	26.0000	4,420.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	120.0	43.0000	5,160.00
15137	RT. 206 OVER CLARKS CREEK AND	S1	ATLANTIC	11/19/15	5,161,259.91	7	2	360.0	55.0000	19,800.00
15137	RT. 206 OVER CLARKS CREEK AND	S1	ATLANTIC	11/19/15	5,161,259.91	7	2	364.0	55.0000	20,020.00

ITEM : 502012M DESCRIPTION : TEST PILE, DRIVEN
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 7 TOTAL QUANTITY : 2,620.0 AVERAGE WEIGHTED PRICE : $52.61

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14129	RT 7 HACKENSACK RIVER WITTPENN	N1	HUDSON	12/09/14	165,993,748.50	2	1	1,236.0	45.0000	55,620.00

15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	120.0	92.0000	11,040.00
15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	360.0	80.0000	28,800.00
15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	170.0	96.0000	16,320.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	90.0	75.0000	6,750.00
15137	RT. 206 OVER CLARKS CREEK AND	S1	ATLANTIC	11/19/15	5,161,259.91	7	2	320.0	30.0000	9,600.00
15137	RT. 206 OVER CLARKS CREEK AND	S1	ATLANTIC	11/19/15	5,161,259.91	7	2	324.0	30.0000	9,720.00

ITEM : 502016M DESCRIPTION : MICROPILE
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 8.0 AVERAGE WEIGHTED PRICE : $22,000.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	8.0	22,000.0000	176,000.00

ITEM : 502018M DESCRIPTION : DYNAMIC PILE LOAD TEST
UNITS : UNIT NUMBER OF CONTRACTS : 7 TOTAL QUANTITY : 35.0 AVERAGE WEIGHTED PRICE : $2,168.57

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14129	RT 7 HACKENSACK RIVER WITTPENN	N1	HUDSON	12/09/14	165,993,748.50	2	1	12.0	2,500.0000	30,000.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	2.0	3,200.0000	6,400.00
15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	6.0	2,000.0000	12,000.00
15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	5.0	1,500.0000	7,500.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	2.0	2,800.0000	5,600.00
15137	RT. 206 OVER CLARKS CREEK AND	S1	ATLANTIC	11/19/15	5,161,259.91	7	2	4.0	1,800.0000	7,200.00
15137	RT. 206 OVER CLARKS CREEK AND	S1	ATLANTIC	11/19/15	5,161,259.91	7	2	4.0	1,800.0000	7,200.00

ITEM : 502024M DESCRIPTION : CAST-IN-PLACE CONCRETE PILE, FURNISHED,
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 4 TOTAL QUANTITY : 16,551.0 AVERAGE WEIGHTED PRICE : $48.47

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	1,700.0	26.0000	44,200.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	2,935.0	35.0000	102,725.00
15137	RT. 206 OVER CLARKS CREEK AND	S1	ATLANTIC	11/19/15	5,161,259.91	7	2	5,760.0	55.0000	316,800.00
15137	RT. 206 OVER CLARKS CREEK AND	S1	ATLANTIC	11/19/15	5,161,259.91	7	2	6,156.0	55.0000	338,580.00

ITEM : 502027M DESCRIPTION : CAST-IN-PLACE CONCRETE PILE, FURNISHED,
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 5,340.0 AVERAGE WEIGHTED PRICE : $50.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	5,340.0	50.0000	267,000.00

ITEM : 502048M DESCRIPTION : CAST-IN-PLACE CONCRETE PILE, DRIVEN, 14"

UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 4 TOTAL QUANTITY : 16,055.0 AVERAGE WEIGHTED PRICE : $21.46

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Work Bids	Type	Bid Quanity	Unit Price	Total Price

15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	1,700.0	54.0000	91,800.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	2,439.0	45.0000	109,755.00
15137	RT. 206 OVER CLARKS CREEK AND	S1	ATLANTIC	11/19/15	5,161,259.91	7	2	5,760.0	12.0000	69,120.00
15137	RT. 206 OVER CLARKS CREEK AND	S1	ATLANTIC	11/19/15	5,161,259.91	7	2	6,156.0	12.0000	73,872.00

ITEM : 502051M DESCRIPTION : CAST-IN-PLACE CONCRETE PILE, DRIVEN, 16"
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 5,340.0 AVERAGE WEIGHTED PRICE : $42.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	5,340.0	42.0000	224,280.00

ITEM : 502172M DESCRIPTION : STEEL H-PILE, FURNISHED, HP 14 X 89
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 2,870.0 AVERAGE WEIGHTED PRICE : $46.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	2,870.0	46.0000	132,020.00

ITEM : 502174M DESCRIPTION : STEEL H-PILE, FURNISHED, HP 14 X 117
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 11,966.0 AVERAGE WEIGHTED PRICE : $80.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14129	RT 7 HACKENSACK RIVER WITTPENN	N1	HUDSON	12/09/14	165,993,748.50	2	1	11,966.0	80.0000	957,280.00

ITEM : 502190M DESCRIPTION : STEEL H-PILE, DRIVEN, HP 14 X 89
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 2,160.0 AVERAGE WEIGHTED PRICE : $35.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	2,160.0	35.0000	75,600.00

ITEM : 502192M DESCRIPTION : STEEL H-PILE, DRIVEN, HP 14 X 117
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 11,966.0 AVERAGE WEIGHTED PRICE : $25.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14129	RT 7 HACKENSACK RIVER WITTPENN	N1	HUDSON	12/09/14	165,993,748.50	2	1	11,966.0	25.0000	299,150.00

ITEM : 502201M DESCRIPTION : SPLICE CAST-IN-PLACE PILE
UNITS : UNIT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 156.0 AVERAGE WEIGHTED PRICE : $0.01

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15137	RT. 206 OVER CLARKS CREEK AND	S1	ATLANTIC	11/19/15	5,161,259.91	7	2	76.0	0.0100	0.76

15137 RT. 206 OVER CLARKS CREEK AND S1 ATLANTIC 11/19/15 5,161,259.91 7 2 80.0 0.0100 0.80

ITEM : 502204M DESCRIPTION : SPLICE STEEL H-PILE
UNITS : UNIT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 166.0 AVERAGE WEIGHTED PRICE : $1,282.53

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14129	RT 7 HACKENSACK RIVER WITTPENN	N1	HUDSON	12/09/14	165,993,748.50	2	1	128.0	1,500.0000	192,000.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	38.0	550.0000	20,900.00

ITEM : 502207M DESCRIPTION : PILE SHOE
UNITS : UNIT NUMBER OF CONTRACTS : 7 TOTAL QUANTITY : 532.0 AVERAGE WEIGHTED PRICE : $284.05

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14129	RT 7 HACKENSACK RIVER WITTPENN	N1	HUDSON	12/09/14	165,993,748.50	2	1	128.0	150.0000	19,200.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	38.0	200.0000	7,600.00
15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	92.0	450.0000	41,400.00
15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	54.0	350.0000	18,900.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	64.0	275.0000	17,600.00
15137	RT. 206 OVER CLARKS CREEK AND	S1	ATLANTIC	11/19/15	5,161,259.91	7	2	76.0	297.0000	22,572.00
15137	RT. 206 OVER CLARKS CREEK AND	S1	ATLANTIC	11/19/15	5,161,259.91	7	2	80.0	298.0000	23,840.00

ITEM : 502307M DESCRIPTION : RESTRIKE WITH PDA AND CAPWAP ANALYSIS
UNITS : UNIT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 8.0 AVERAGE WEIGHTED PRICE : $4,350.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	6.0	3,800.0000	22,800.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	2.0	6,000.0000	12,000.00

ITEM : 503003P DESCRIPTION : FURNISHING DRILLED SHAFT EQUIPMENT
UNITS : LUMP SUM NUMBER OF CONTRACTS : 7 TOTAL QUANTITY : 7.0 AVERAGE WEIGHTED PRICE : $130,000.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15102	PROSPECT STREET BRIDGE OVER MO	N1	MORRIS	03/12/15	3,118,823.50	4	2	1.0	120,000.0000	120,000.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	1.0	375,000.0000	375,000.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	1.0	375,000.0000	375,000.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	1.0	25,000.0000	25,000.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	1.0	5,000.0000	5,000.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	1.0	5,000.0000	5,000.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	1.0	5,000.0000	5,000.00

ITEM : 503009M DESCRIPTION : LOAD TEST
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1.0 AVERAGE WEIGHTED PRICE : $325,000.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Work Bids	Type	Bid Quanity	Unit Price	Total Price

15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2		1.0	325,000.0000	325,000.00

ITEM : 503012M DESCRIPTION : CROSSHOLE SONIC LOGGING
UNITS : UNIT NUMBER OF CONTRACTS : 7 TOTAL QUANTITY : 20.0 AVERAGE WEIGHTED PRICE : $966.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15102	PROSPECT STREET BRIDGE OVER MO	N1	MORRIS	03/12/15	3,118,823.50	4	2	2.0	1,500.0000	3,000.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	4.0	880.0000	3,520.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	2.0	880.0000	1,760.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	4.0	880.0000	3,520.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	2.0	1,000.0000	2,000.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	4.0	880.0000	3,520.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	2.0	1,000.0000	2,000.00

ITEM : 503014M DESCRIPTION : SHAFT INSPECTION DEVICE
UNITS : UNIT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 6.0 AVERAGE WEIGHTED PRICE : $6,733.33

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	4.0	5,700.0000	22,800.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	2.0	8,800.0000	17,600.00

ITEM : 503015M DESCRIPTION : SHAFT CORING
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 7 TOTAL QUANTITY : 292.0 AVERAGE WEIGHTED PRICE : $385.96

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15102	PROSPECT STREET BRIDGE OVER MO	N1	MORRIS	03/12/15	3,118,823.50	4	2	20.0	100.0000	2,000.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	100.0	450.0000	45,000.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	50.0	460.0000	23,000.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	45.0	350.0000	15,750.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	15.0	350.0000	5,250.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	50.0	350.0000	17,500.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	12.0	350.0000	4,200.00

ITEM : 503017M DESCRIPTION : DRILLED SHAFT IN SOIL, 30" DIAMETER
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 244.0 AVERAGE WEIGHTED PRICE : $420.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	116.0	420.0000	48,720.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	128.0	420.0000	53,760.00

ITEM : 503024M DESCRIPTION : DRILLED SHAFT IN SOIL 54" DIAMETER
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 3 TOTAL QUANTITY : 290.0 AVERAGE WEIGHTED PRICE : $2,191.38

Total	# Of Work	Bid

DP #	Description	Reg	County	Bid Date	Contract Bid	Bids	Type	Quanity	Unit Price	Total Price .
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	235.0	2,500.0000	587,500.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	32.0	925.0000	29,600.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	23.0	800.0000	18,400.00

ITEM : 503030M DESCRIPTION : DRILLED SHAFT IN SOIL 72" DIAMETER
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 200.0 AVERAGE WEIGHTED PRICE : $3,500.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	70.0	3,500.0000	245,000.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	130.0	3,500.0000	455,000.00

ITEM : 503036M DESCRIPTION : DRILLED SHAFT IN ROCK 48" DIAMETER
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 28.0 AVERAGE WEIGHTED PRICE : $2,800.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	28.0	2,800.0000	78,400.00

ITEM : 503041M DESCRIPTION : DRILLED SHAFT IN ROCK, 66" DIAMETER
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 30.0 AVERAGE WEIGHTED PRICE : $4,500.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	10.0	4,500.0000	45,000.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	20.0	4,500.0000	90,000.00

ITEM : 503048M DESCRIPTION : OBSTRUCTION
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 6 TOTAL QUANTITY : 80.0 AVERAGE WEIGHTED PRICE : $1,150.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	40.0	1,150.0000	46,000.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	20.0	1,150.0000	23,000.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	8.0	1,150.0000	9,200.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	2.0	1,150.0000	2,300.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	8.0	1,150.0000	9,200.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	2.0	1,150.0000	2,300.00

ITEM : 503051M DESCRIPTION : TOMOGRAPHY
UNITS : UNIT NUMBER OF CONTRACTS : 6 TOTAL QUANTITY : 10.0 AVERAGE WEIGHTED PRICE : $3,020.00

DP #	Description	Reg	County	Bid Date	Contract Bid	Bids	Type	Quanity	Unit Price	Total Price .
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	4.0	2,700.0000	10,800.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	2.0	2,700.0000	5,400.00

15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	1.0	3,500.0000	3,500.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	1.0	3,500.0000	3,500.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	1.0	3,500.0000	3,500.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	1.0	3,500.0000	3,500.00

ITEM : 504003P DESCRIPTION : REINFORCEMENT STEEL
UNITS : NUMBER OF CONTRACTS : 14 TOTAL QUANTITY : 452,966.0 AVERAGE WEIGHTED PRICE : $1.90

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	11,010.0	1.8000	19,818.00
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	36,000.0	1.8000	64,800.00
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	4,500.0	1.8000	8,100.00
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	11,000.0	1.8000	19,800.00
15102	PROSPECT STREET BRIDGE OVER MO	N1	MORRIS	03/12/15	3,118,823.50	4	2	14,630.0	2.0000	29,260.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	66,310.0	2.0000	132,620.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	61,300.0	1.8000	110,340.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	19,000.0	1.8000	34,200.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	124,000.0	1.8000	223,200.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	52,500.0	1.8000	94,500.00
15133	ROUTE 27 OVER CARTER'S BROOK A	C1	SOMERSET	10/22/15	3,376,454.00	5	2	9,000.0	3.0000	27,000.00
15133	ROUTE 27 OVER CARTER'S BROOK A	C1	SOMERSET	10/22/15	3,376,454.00	5	2	9,000.0	3.0000	27,000.00
15137	RT. 206 OVER CLARKS CREEK AND	S1	ATLANTIC	11/19/15	5,161,259.91	7	2	18,498.0	2.0000	36,996.00
15137	RT. 206 OVER CLARKS CREEK AND	S1	ATLANTIC	11/19/15	5,161,259.91	7	2	16,218.0	2.0000	32,436.00

ITEM : 504006P DESCRIPTION : REINFORCEMENT STEEL, EPOXY-COATED
UNITS : NUMBER OF CONTRACTS : 36 TOTAL QUANTITY : 3472744.0 AVERAGE WEIGHTED PRICE : $1.86

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14129	RT 7 HACKENSACK RIVER WITTPENN	N1	HUDSON	12/09/14	165,993,748.50	2	1	1596639.0	1.5000	2,394,958.50
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	12,622.0	1.8400	23,224.48
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	46,875.0	2.2000	103,125.00
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	60,000.0	2.0000	120,000.00
14158	ROUTE 21 RAMP F OVER NJ TRANSI	N1	PASSAIC	03/17/15	1,863,732.00	8	5	56,900.0	2.0000	113,800.00
14160	RT. 22 WB OVER BURKE PARKWAY S	N1	UNION	02/26/15	2,024,669.50	8	5	30,429.0	2.0000	60,858.00
15101	ROUTE 495, ROUTE 1&9 / PATERSO	N1	HUDSON	03/03/15	4,946,344.67	3	10	2,733.0	2.3000	6,285.90
15102	PROSPECT STREET BRIDGE OVER MO	N1	MORRIS	03/12/15	3,118,823.50	4	2	16,210.0	2.0000	32,420.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	27,000.0	4.7500	128,250.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	522,470.0	2.6500	1,384,545.50
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	174,000.0	1.9500	339,300.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	71,000.0	1.9500	138,450.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	102,150.0	1.9500	199,192.50
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	221,300.0	2.1500	475,795.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	900.0	2.1500	1,935.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	900.0	2.1500	1,935.00
15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	94,925.0	1.5500	147,133.75

15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	49,180.0	1.5500	76,229.00
15115	RE-ADVERTISEMENT OF RT 19 CR	N1	PASSAIC	05/19/15	3,969,000.00	7	13	8,580.0	2.0000	17,160.00
15117	CR 537 (MONMOUTH RD), BRIDGE O	C1	OCEAN	06/25/15	1,786,462.31	9	2	99,200.0	1.5700	155,744.00
15117	CR 537 (MONMOUTH RD), BRIDGE O	C1	OCEAN	06/25/15	1,786,462.31	9	2	300.0	3.6400	1,092.00

15121	ROUTE 280 RAMP 2P OVER CR577	N1	ESSEX	09/03/15	1,077,000.00	5	2	31,350.0	1.5000	47,025.00
15125	MATAWAN ROAD (CR 516) OVER ROU	C1	MIDDLESEX	09/29/15	2,486,416.20	8	2	70,000.0	1.7500	122,500.00
15130	ROUTE 130 CRYSTAL LAKE DAM CON	S1	BURLINGTON	10/22/15	4,639,067.23	2	2	816.0	2.0000	1,632.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	43,530.0	1.6000	69,648.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	1,455.0	1.6000	2,328.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	335.0	1.6000	536.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	490.0	1.6000	784.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	420.0	1.6000	672.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	8,200.0	1.6000	13,120.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	8,420.0	1.6000	13,472.00
15133	ROUTE 27 OVER CARTER'S BROOK A	C1	SOMERSET	10/22/15	3,376,454.00	5	2	18,000.0	3.0000	54,000.00
15133	ROUTE 27 OVER CARTER'S BROOK A	C1	SOMERSET	10/22/15	3,376,454.00	5	2	18,000.0	3.0000	54,000.00
15136	RT 80 RAMP B (RT 46 WB TO RT 8	N1	MORRIS	10/08/15	1,424,000.00	4	2	51,590.0	1.5000	77,385.00
15137	RT. 206 OVER CLARKS CREEK AND	S1	ATLANTIC	11/19/15	5,161,259.91	7	2	12,567.0	4.0000	50,268.00
15137	RT. 206 OVER CLARKS CREEK AND	S1	ATLANTIC	11/19/15	5,161,259.91	7	2	13,258.0	3.0000	39,774.00

ITEM : 504009P DESCRIPTION : REINFORCEMENT STEEL, GALVANIZED
UNITS : NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 267,212.0 AVERAGE WEIGHTED PRICE : $1.97

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	233,802.0	2.0000	467,604.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	33,410.0	1.8000	60,138.00

ITEM : 504010P DESCRIPTION : DRILL AND GROUT REINFORCEMENT STEEL
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 3 TOTAL QUANTITY : 720.0 AVERAGE WEIGHTED PRICE : $43.43

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15130	ROUTE 130 CRYSTAL LAKE DAM CON	S1	BURLINGTON	10/22/15	4,639,067.23	2	2	21.0	50.0000	1,050.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	451.0	56.0000	25,256.00
15136	RT 80 RAMP B (RT 46 WB TO RT 8	N1	MORRIS	10/08/15	1,424,000.00	4	2	248.0	20.0000	4,960.00

ITEM : 504012P DESCRIPTION : CONCRETE CULVERT, STRUCTURES
UNITS : CUBIC YARD NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 105.0 AVERAGE WEIGHTED PRICE : $500.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15115	RE-ADVERTISEMENT OF RT 19 CR	N1	PASSAIC	05/19/15	3,969,000.00	7	13	105.0	500.0000	52,500.00

ITEM : 504013P DESCRIPTION : CONCRETE CLOSURE WALL
UNITS : CUBIC YARD NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 2.0 AVERAGE WEIGHTED PRICE : $8,200.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .

15130	ROUTE 130 CRYSTAL LAKE DAM CON	S1	BURLINGTON	10/22/15	4,639,067.23	2	2	2.0	8,200.0000	16,400.00

ITEM : 504015P DESCRIPTION : CONCRETE FOOTING

UNITS : CUBIC YARD NUMBER OF CONTRACTS : 22 TOTAL QUANTITY : 3,634.0 AVERAGE WEIGHTED PRICE : $1,144.92

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14129	RT 7 HACKENSACK RIVER WITTPENN	N1	HUDSON	12/09/14	165,993,748.50	2	1	1,200.0	2,000.0000	2,400,000.00
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	64.0	675.0000	43,200.00
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	240.0	425.0000	102,000.00
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	95.0	650.0000	61,750.00
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	160.0	650.0000	104,000.00
15101	ROUTE 495, ROUTE 1&9 / PATERSO	N1	HUDSON	03/03/15	4,946,344.67	3	10	56.0	1,145.0000	64,120.00
15102	PROSPECT STREET BRIDGE OVER MO	N1	MORRIS	03/12/15	3,118,823.50	4	2	1.0	500.0000	500.00
15102	PROSPECT STREET BRIDGE OVER MO	N1	MORRIS	03/12/15	3,118,823.50	4	2	87.0	1,200.0000	104,400.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	50.0	1,200.0000	60,000.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	252.0	900.0000	226,800.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	77.0	900.0000	69,300.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	435.0	750.0000	326,250.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	19.0	1,275.0000	24,225.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	18.0	1,330.0000	23,940.00
15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	290.0	520.0000	150,800.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	82.0	1,300.0000	106,600.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	21.0	1,250.0000	26,250.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	21.0	1,250.0000	26,250.00
15133	ROUTE 27 OVER CARTER'S BROOK A	C1	SOMERSET	10/22/15	3,376,454.00	5	2	80.0	574.0000	45,920.00
15133	ROUTE 27 OVER CARTER'S BROOK A	C1	SOMERSET	10/22/15	3,376,454.00	5	2	80.0	574.0000	45,920.00
15137	RT. 206 OVER CLARKS CREEK AND	S1	ATLANTIC	11/19/15	5,161,259.91	7	2	157.0	485.0000	76,145.00
15137	RT. 206 OVER CLARKS CREEK AND	S1	ATLANTIC	11/19/15	5,161,259.91	7	2	149.0	485.0000	72,265.00

ITEM : 504018P DESCRIPTION : CONCRETE WING WALL
UNITS : CUBIC YARD NUMBER OF CONTRACTS : 14 TOTAL QUANTITY : 523.0 AVERAGE WEIGHTED PRICE : $2,015.44

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	31.0	2,200.0000	68,200.00
14160	RT. 22 WB OVER BURKE PARKWAY S	N1	UNION	02/26/15	2,024,669.50	8	5	7.0	1,100.0000	7,700.00
15102	PROSPECT STREET BRIDGE OVER MO	N1	MORRIS	03/12/15	3,118,823.50	4	2	35.0	2,000.0000	70,000.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	105.0	2,100.0000	220,500.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	15.0	4,200.0000	63,000.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	135.0	2,100.0000	283,500.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	61.0	1,100.0000	67,100.00
15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	67.0	1,500.0000	100,500.00
15125	MATAWAN ROAD (CR 516) OVER ROU	C1	MIDDLESEX	09/29/15	2,486,416.20	8	2	3.0	3,000.0000	9,000.00
15130	ROUTE 130 CRYSTAL LAKE DAM CON	S1	BURLINGTON	10/22/15	4,639,067.23	2	2	9.0	6,500.0000	58,500.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	25.0	1,425.0000	35,625.00
15133	ROUTE 27 OVER CARTER'S BROOK A	C1	SOMERSET	10/22/15	3,376,454.00	5	2	4.0	712.0000	2,848.00
15137	RT. 206 OVER CLARKS CREEK AND	S1	ATLANTIC	11/19/15	5,161,259.91	7	2	11.0	2,600.0000	28,600.00
15137	RT. 206 OVER CLARKS CREEK AND	S1	ATLANTIC	11/19/15	5,161,259.91	7	2	15.0	2,600.0000	39,000.00

ITEM : 504023P DESCRIPTION : CONCRETE ABUTMENT WALL, RSLMC

UNITS : CUBIC YARD NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 26.0 AVERAGE WEIGHTED PRICE : $4,200.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price

15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	26.0	4,200.0000	109,200.00

ITEM : 504024P DESCRIPTION : CONCRETE ABUTMENT WALL
UNITS : CUBIC YARD NUMBER OF CONTRACTS : 11 TOTAL QUANTITY : 2,229.0 AVERAGE WEIGHTED PRICE : $1,900.94

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	153.0	2,100.0000	321,300.00
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	300.0	1,650.0000	495,000.00
15102	PROSPECT STREET BRIDGE OVER MO	N1	MORRIS	03/12/15	3,118,823.50	4	2	80.0	1,500.0000	120,000.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	36.0	2,200.0000	79,200.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	50.0	7,500.0000	375,000.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	490.0	2,615.0000	1,281,350.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	140.0	2,840.0000	397,600.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	380.0	1,500.0000	570,000.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	385.0	950.0000	365,750.00
15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	170.0	1,100.0000	187,000.00
15121	ROUTE 280 RAMP 2P OVER CR577	N1	ESSEX	09/03/15	1,077,000.00	5	2	45.0	1,000.0000	45,000.00

ITEM : 504025P DESCRIPTION : MODIFICATION OF EXISTING ABUTMENTS
UNITS : CUBIC YARD NUMBER OF CONTRACTS : 3 TOTAL QUANTITY : 55.0 AVERAGE WEIGHTED PRICE : $1,499.47

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	30.0	1,582.3700	47,471.10
14158	ROUTE 21 RAMP F OVER NJ TRANSI	N1	PASSAIC	03/17/15	1,863,732.00	8	5	1.0	5,000.0000	5,000.00
15136	RT 80 RAMP B (RT 46 WB TO RT 8	N1	MORRIS	10/08/15	1,424,000.00	4	2	24.0	1,250.0000	30,000.00

ITEM : 504026P DESCRIPTION : CONCRETE PIER COLUMN AND CAP, HPC
UNITS : CUBIC YARD NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 125.0 AVERAGE WEIGHTED PRICE : $3,490.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	51.0	2,750.0000	140,250.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	74.0	4,000.0000	296,000.00

ITEM : 504027P DESCRIPTION : CONCRETE PIER COLUMN AND CAP
UNITS : CUBIC YARD NUMBER OF CONTRACTS : 3 TOTAL QUANTITY : 2,004.0 AVERAGE WEIGHTED PRICE : $1,973.55

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14129	RT 7 HACKENSACK RIVER WITTPENN	N1	HUDSON	12/09/14	165,993,748.50	2	1	1,857.0	2,000.0000	3,714,000.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	125.0	1,400.0000	175,000.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	22.0	3,000.0000	66,000.00

ITEM : 504032P DESCRIPTION : CONCRETE DIAPHRAGM, HPC
UNITS : CUBIC YARD NUMBER OF CONTRACTS : 3 TOTAL QUANTITY : 260.0 AVERAGE WEIGHTED PRICE : $1,663.27

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	57.0	2,100.0000	119,700.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	18.0	3,500.0000	63,000.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	185.0	1,350.0000	249,750.00

ITEM : 504036P DESCRIPTION : EPOXY WATERPROOFING
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 19 TOTAL QUANTITY : 2,951.0 AVERAGE WEIGHTED PRICE : $48.19

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14129	RT 7 HACKENSACK RIVER WITTPENN	N1	HUDSON	12/09/14	165,993,748.50	2	1	601.0	52.0000	31,252.00
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	1,141.0	45.0000	51,345.00
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	57.0	40.0000	2,280.00
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	40.0	40.0000	1,600.00
14158	ROUTE 21 RAMP F OVER NJ TRANSI	N1	PASSAIC	03/17/15	1,863,732.00	8	5	4.0	200.0000	800.00
15101	ROUTE 495, ROUTE 1&9 / PATERSO	N1	HUDSON	03/03/15	4,946,344.67	3	10	12.0	74.5000	894.00
15102	PROSPECT STREET BRIDGE OVER MO	N1	MORRIS	03/12/15	3,118,823.50	4	2	30.0	80.0000	2,400.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	82.0	26.5000	2,173.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	281.0	27.0000	7,587.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	14.0	26.5000	371.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	14.0	26.5000	371.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	41.0	26.5000	1,086.50
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	23.0	26.5000	609.50
15121	ROUTE 280 RAMP 2P OVER CR577	N1	ESSEX	09/03/15	1,077,000.00	5	2	10.0	35.0000	350.00
15125	MATAWAN ROAD (CR 516) OVER ROU	C1	MIDDLESEX	09/29/15	2,486,416.20	8	2	120.0	45.0000	5,400.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	260.0	65.0000	16,900.00
15133	ROUTE 27 OVER CARTER'S BROOK A	C1	SOMERSET	10/22/15	3,376,454.00	5	2	75.0	100.0000	7,500.00
15133	ROUTE 27 OVER CARTER'S BROOK A	C1	SOMERSET	10/22/15	3,376,454.00	5	2	75.0	100.0000	7,500.00
15136	RT 80 RAMP B (RT 46 WB TO RT 8	N1	MORRIS	10/08/15	1,424,000.00	4	2	71.0	25.0000	1,775.00

ITEM : 504040P DESCRIPTION : CONCRETE SURFACE TREATMENT
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 4 TOTAL QUANTITY : 2,438.0 AVERAGE WEIGHTED PRICE : $17.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	650.0	17.0000	11,050.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	1,200.0	17.0000	20,400.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	70.0	17.0000	1,190.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	518.0	17.0000	8,806.00

ITEM : 504046P DESCRIPTION : PAINTING OF CONCRETE SURFACE
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 1,840.0 AVERAGE WEIGHTED PRICE : $48.89

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .

14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	1,540.0	51.5900	79,448.60
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	300.0	35.0000	10,500.00

ITEM : 504053P DESCRIPTION : CONCRETE PYLON
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 39.0 AVERAGE WEIGHTED PRICE : $250.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	39.0	250.0000	9,750.00

ITEM : 504080P DESCRIPTION : CONCRETE SPILLWAY
UNITS : CUBIC YARD NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 906.0 AVERAGE WEIGHTED PRICE : $645.03

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	770.0	600.0000	462,000.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	136.0	900.0000	122,400.00

ITEM : 505027P DESCRIPTION : PRESTRESSED CONCRETE BOX BEAM, (TYPE BI-
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 298.0 AVERAGE WEIGHTED PRICE : $340.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	298.0	340.0000	101,320.00

ITEM : 505037P DESCRIPTION : PRESTRESSED CONCRETE SLAB BEAM
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 481.0 AVERAGE WEIGHTED PRICE : $300.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15102	PROSPECT STREET BRIDGE OVER MO	N1	MORRIS	03/12/15	3,118,823.50	4	2	481.0	300.0000	144,300.00

ITEM : 505057P DESCRIPTION : PRECAST CONCRETE CULVERT
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 4 TOTAL QUANTITY : 176.0 AVERAGE WEIGHTED PRICE : $3,237.25

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15133	ROUTE 27 OVER CARTER'S BROOK A	C1	SOMERSET	10/22/15	3,376,454.00	5	2	44.0	2,058.0000	90,552.00
15133	ROUTE 27 OVER CARTER'S BROOK A	C1	SOMERSET	10/22/15	3,376,454.00	5	2	44.0	2,191.0000	96,404.00
15137	RT. 206 OVER CLARKS CREEK AND	S1	ATLANTIC	11/19/15	5,161,259.91	7	2	44.0	4,300.0000	189,200.00
15137	RT. 206 OVER CLARKS CREEK AND	S1	ATLANTIC	11/19/15	5,161,259.91	7	2	44.0	4,400.0000	193,600.00

ITEM : 505060P DESCRIPTION : PRECAST CONCRETE ARCH STRUCTURE
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 238.0 AVERAGE WEIGHTED PRICE : $3,014.71

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price

14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	105.0	2,400.0000	252,000.00
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	133.0	3,500.0000	465,500.00

ITEM : 505063P DESCRIPTION : PREFABRICATED SUPERSTRUCTURE UNITS
UNITS : SQUARE FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 2,025.0 AVERAGE WEIGHTED PRICE : $112.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	2,025.0	112.0000	226,800.00

ITEM : 505100P DESCRIPTION : FLASH SHIELD
UNITS : LUMP SUM NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1.0 AVERAGE WEIGHTED PRICE : $16,000.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15102	PROSPECT STREET BRIDGE OVER MO	N1	MORRIS	03/12/15	3,118,823.50	4	2	1.0	16,000.0000	16,000.00

ITEM : 506003P DESCRIPTION : STRUCTURAL STEEL
UNITS : LUMP SUM NUMBER OF CONTRACTS : 19 TOTAL QUANTITY : 19.0 AVERAGE WEIGHTED PRICE : $2632972.04

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14129	RT 7 HACKENSACK RIVER WITTPENN	N1	HUDSON	12/09/14	165,993,748.50	2	1	1.0	21000000.000	21000000.00
14129	RT 7 HACKENSACK RIVER WITTPENN	N1	HUDSON	12/09/14	165,993,748.50	2	1	1.0	10150000.000	10150000.00
14129	RT 7 HACKENSACK RIVER WITTPENN	N1	HUDSON	12/09/14	165,993,748.50	2	1	1.0	1000000.0000	1,000,000.00
14129	RT 7 HACKENSACK RIVER WITTPENN	N1	HUDSON	12/09/14	165,993,748.50	2	1	1.0	9300000.0000	9,300,000.00
14129	RT 7 HACKENSACK RIVER WITTPENN	N1	HUDSON	12/09/14	165,993,748.50	2	1	1.0	100,000.0000	100,000.00
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	1.0	2920968.7700	2,920,968.77
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	1.0	500,000.0000	500,000.00
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	1.0	650,000.0000	650,000.00
14160	RT. 22 WB OVER BURKE PARKWAY S	N1	UNION	02/26/15	2,024,669.50	8	5	1.0	30,000.0000	30,000.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	1.0	1200000.0000	1,200,000.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	1.0	610,000.0000	610,000.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	1.0	370,000.0000	370,000.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	1.0	710,000.0000	710,000.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	1.0	1360000.0000	1,360,000.00
15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	1.0	7,500.0000	7,500.00
15125	MATAWAN ROAD (CR 516) OVER ROU	C1	MIDDLESEX	09/29/15	2,486,416.20	8	2	1.0	60,000.0000	60,000.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	1.0	12,000.0000	12,000.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	1.0	11,000.0000	11,000.00
15136	RT 80 RAMP B (RT 46 WB TO RT 8	N1	MORRIS	10/08/15	1,424,000.00	4	2	1.0	35,000.0000	35,000.00

ITEM : 506006P DESCRIPTION : REINFORCED ELASTOMERIC BEARING ASSEMBLY
UNITS : UNIT NUMBER OF CONTRACTS : 11 TOTAL QUANTITY : 858.0 AVERAGE WEIGHTED PRICE : $1,918.80

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	650.0	1,718.9100	1,117,291.50

14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	10.0	2,250.0000	22,500.00
15102	PROSPECT STREET BRIDGE OVER MO	N1	MORRIS	03/12/15	3,118,823.50	4	2	28.0	500.0000	14,000.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	24.0	4,000.0000	96,000.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	10.0	4,000.0000	40,000.00

15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	28.0	4,000.0000	112,000.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	10.0	4,000.0000	40,000.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	10.0	4,000.0000	40,000.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	40.0	3,800.0000	152,000.00
15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	12.0	550.0000	6,600.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	36.0	165.0000	5,940.00

ITEM : 506008P DESCRIPTION : RESET BEARING
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 4.0 AVERAGE WEIGHTED PRICE : $3,000.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15121	ROUTE 280 RAMP 2P OVER CR577	N1	ESSEX	09/03/15	1,077,000.00	5	2	4.0	3,000.0000	12,000.00

ITEM : 506009M DESCRIPTION : STRUCTURAL BEARING ASSEMBLY
UNITS : UNIT NUMBER OF CONTRACTS : 3 TOTAL QUANTITY : 27.0 AVERAGE WEIGHTED PRICE : $3,370.37

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	16.0	2,250.0000	36,000.00
15125	MATAWAN ROAD (CR 516) OVER ROU	C1	MIDDLESEX	09/29/15	2,486,416.20	8	2	9.0	5,000.0000	45,000.00
15136	RT 80 RAMP B (RT 46 WB TO RT 8	N1	MORRIS	10/08/15	1,424,000.00	4	2	2.0	5,000.0000	10,000.00

ITEM : 506010M DESCRIPTION : HIGH LOAD MULTIROTATIONAL BEARING ASSEMB
UNITS : UNIT NUMBER OF CONTRACTS : 5 TOTAL QUANTITY : 84.0 AVERAGE WEIGHTED PRICE : $8,232.91

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14129	RT 7 HACKENSACK RIVER WITTPENN	N1	HUDSON	12/09/14	165,993,748.50	2	1	69.0	5,000.0000	345,000.00
14129	RT 7 HACKENSACK RIVER WITTPENN	N1	HUDSON	12/09/14	165,993,748.50	2	1	4.0	30,000.0000	120,000.00
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	4.0	4,141.2000	16,564.80
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	5.0	28,000.0000	140,000.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	2.0	35,000.0000	70,000.00

ITEM : 506011M DESCRIPTION : ANCHOR BOLT INSTALLATION
UNITS : UNIT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 46.0 AVERAGE WEIGHTED PRICE : $257.03

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	40.0	291.8300	11,673.20
15136	RT 80 RAMP B (RT 46 WB TO RT 8	N1	MORRIS	10/08/15	1,424,000.00	4	2	6.0	25.0000	150.00

ITEM : 506012P DESCRIPTION : SHEAR CONNECTOR
UNITS : UNIT NUMBER OF CONTRACTS : 15 TOTAL QUANTITY : 151,496.0 AVERAGE WEIGHTED PRICE : $5.84

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14129	RT 7 HACKENSACK RIVER WITTPENN	N1	HUDSON	12/09/14	165,993,748.50	2	1	16,836.0	4.5000	75,762.00

14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	83,000.0	7.2200	599,260.00
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	4,010.0	4.0000	16,040.00
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	2,400.0	4.5000	10,800.00
14158	ROUTE 21 RAMP F OVER NJ TRANSI	N1	PASSAIC	03/17/15	1,863,732.00	8	5	3,868.0	4.7500	18,373.00
14160	RT. 22 WB OVER BURKE PARKWAY S	N1	UNION	02/26/15	2,024,669.50	8	5	1,180.0	7.0000	8,260.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	16,850.0	3.7500	63,187.50
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	4,284.0	3.2500	13,923.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	1,500.0	3.7000	5,550.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	3,042.0	3.6000	10,951.20
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	5,420.0	4.2000	22,764.00
15117	CR 537 (MONMOUTH RD), BRIDGE O	C1	OCEAN	06/25/15	1,786,462.31	9	2	3,454.0	4.0000	13,816.00
15121	ROUTE 280 RAMP 2P OVER CR577	N1	ESSEX	09/03/15	1,077,000.00	5	2	1,030.0	4.5000	4,635.00
15125	MATAWAN ROAD (CR 516) OVER ROU	C1	MIDDLESEX	09/29/15	2,486,416.20	8	2	3,650.0	5.0000	18,250.00
15136	RT 80 RAMP B (RT 46 WB TO RT 8	N1	MORRIS	10/08/15	1,424,000.00	4	2	972.0	4.0000	3,888.00

ITEM : 506016P DESCRIPTION : GIRDER JACKING
UNITS : LUMP SUM NUMBER OF CONTRACTS : 3 TOTAL QUANTITY : 3.0 AVERAGE WEIGHTED PRICE : $495,215.01

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	1.0	1420645.0300	1,420,645.03
15121	ROUTE 280 RAMP 2P OVER CR577	N1	ESSEX	09/03/15	1,077,000.00	5	2	1.0	25,000.0000	25,000.00
15125	MATAWAN ROAD (CR 516) OVER ROU	C1	MIDDLESEX	09/29/15	2,486,416.20	8	2	1.0	40,000.0000	40,000.00

ITEM : 506019P DESCRIPTION : STEEL ORTHOTROPIC DECK
UNITS : SQUARE FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 35,640.0 AVERAGE WEIGHTED PRICE : $1,000.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14129	RT 7 HACKENSACK RIVER WITTPENN	N1	HUDSON	12/09/14	165,993,748.50	2	1	35,640.0	1,000.0000	35640000.00

ITEM : 506021P DESCRIPTION : STEEL GRID FLOORING
UNITS : SQUARE FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 2,575.0 AVERAGE WEIGHTED PRICE : $123.09

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	2,575.0	123.0900	316,956.75

ITEM : 506040P DESCRIPTION : STEEL REPAIR, TYPE ___
UNITS : UNIT NUMBER OF CONTRACTS : 7 TOTAL QUANTITY : 31.0 AVERAGE WEIGHTED PRICE : $17,529.99

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	4.0	1,721.2600	6,885.04
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	9.0	17,232.7700	155,094.93

14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	4.0	32,108.2000	128,432.80
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	4.0	5,813.8900	23,255.56
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	1.0	16,773.2900	16,773.29
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	5.0	24,042.3700	120,211.85

14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	4.0	23,194.0800	92,776.32

ITEM : 506041P DESCRIPTION : STRUCTURAL STEEL REPAIR, TYPE 1
UNITS : NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 300.0 AVERAGE WEIGHTED PRICE : $25.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15125	MATAWAN ROAD (CR 516) OVER ROU	C1	MIDDLESEX	09/29/15	2,486,416.20	8	2	300.0	25.0000	7,500.00

ITEM : 507003P DESCRIPTION : 1 3/4" BY 1 3/4" PREFORMED ELASTOMERIC J
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 87.0 AVERAGE WEIGHTED PRICE : $400.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15102	PROSPECT STREET BRIDGE OVER MO	N1	MORRIS	03/12/15	3,118,823.50	4	2	87.0	400.0000	34,800.00

ITEM : 507007P DESCRIPTION : 2 1/2" BY 2 1/2" PREFORMED ELASTOMERIC J
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 110.0 AVERAGE WEIGHTED PRICE : $60.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15118	RT. 45 MAIN ST. TO CHESTNUT ST	C1	GLOUCESTER	07/09/15	5,585,159.67	3	4	110.0	60.0000	6,600.00

ITEM : 507015P DESCRIPTION : STRIP SEAL EXPANSION JOINT ASSEMBLY
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 16 TOTAL QUANTITY : 5,557.0 AVERAGE WEIGHTED PRICE : $331.16

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	2,648.0	240.1600	635,943.68
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	116.0	350.0000	40,600.00
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	90.0	350.0000	31,500.00
14158	ROUTE 21 RAMP F OVER NJ TRANSI	N1	PASSAIC	03/17/15	1,863,732.00	8	5	136.0	550.0000	74,800.00
14160	RT. 22 WB OVER BURKE PARKWAY S	N1	UNION	02/26/15	2,024,669.50	8	5	87.0	300.0000	26,100.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	138.0	500.0000	69,000.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	1,034.0	430.0000	444,620.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	178.0	400.0000	71,200.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	64.0	450.0000	28,800.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	84.0	430.0000	36,120.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	270.0	420.0000	113,400.00
15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	102.0	265.0000	27,030.00
15117	CR 537 (MONMOUTH RD), BRIDGE O	C1	OCEAN	06/25/15	1,786,462.31	9	2	130.0	349.0000	45,370.00
15121	ROUTE 280 RAMP 2P OVER CR577	N1	ESSEX	09/03/15	1,077,000.00	5	2	65.0	450.0000	29,250.00
15125	MATAWAN ROAD (CR 516) OVER ROU	C1	MIDDLESEX	09/29/15	2,486,416.20	8	2	280.0	450.0000	126,000.00
15136	RT 80 RAMP B (RT 46 WB TO RT 8	N1	MORRIS	10/08/15	1,424,000.00	4	2	135.0	300.0000	40,500.00

ITEM : 507016P DESCRIPTION : FINGER JOINT EXPANSION DAM

UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 72.0 AVERAGE WEIGHTED PRICE : $438.86

	Total	# Of Work	Bid

DP #	Description	Reg	County	Bid Date	Contract Bid	Bids	Type	Quanity	Unit Price	Total Price
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	72.0	438.8600	31,597.92

ITEM : 507018P DESCRIPTION : MODULAR EXPANSION JOINT ASSEMBLY
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 114.0 AVERAGE WEIGHTED PRICE : $800.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14129	RT 7 HACKENSACK RIVER WITTPENN	N1	HUDSON	12/09/14	165,993,748.50	2	1	114.0	800.0000	91,200.00

ITEM : 507024P DESCRIPTION : CONCRETE BRIDGE DECK, HPC
UNITS : CUBIC YARD NUMBER OF CONTRACTS : 19 TOTAL QUANTITY : 7,243.0 AVERAGE WEIGHTED PRICE : $1,125.27

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14129	RT 7 HACKENSACK RIVER WITTPENN	N1	HUDSON	12/09/14	165,993,748.50	2	1	3,440.0	1,200.0000	4,128,000.00
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	36.0	2,719.4300	97,899.48
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	190.0	900.0000	171,000.00
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	250.0	900.0000	225,000.00
14158	ROUTE 21 RAMP F OVER NJ TRANSI	N1	PASSAIC	03/17/15	1,863,732.00	8	5	198.0	1,162.0000	230,076.00
14160	RT. 22 WB OVER BURKE PARKWAY S	N1	UNION	02/26/15	2,024,669.50	8	5	94.0	1,100.0000	103,400.00
15102	PROSPECT STREET BRIDGE OVER MO	N1	MORRIS	03/12/15	3,118,823.50	4	2	27.0	2,200.0000	59,400.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	547.0	920.0000	503,240.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	182.0	1,500.0000	273,000.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	206.0	1,750.0000	360,500.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	913.0	950.0000	867,350.00
15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	131.0	1,700.0000	222,700.00
15117	CR 537 (MONMOUTH RD), BRIDGE O	C1	OCEAN	06/25/15	1,786,462.31	9	2	391.0	702.0000	274,482.00
15121	ROUTE 280 RAMP 2P OVER CR577	N1	ESSEX	09/03/15	1,077,000.00	5	2	80.0	750.0000	60,000.00
15125	MATAWAN ROAD (CR 516) OVER ROU	C1	MIDDLESEX	09/29/15	2,486,416.20	8	2	270.0	900.0000	243,000.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	50.0	3,000.0000	150,000.00
15136	RT 80 RAMP B (RT 46 WB TO RT 8	N1	MORRIS	10/08/15	1,424,000.00	4	2	125.0	700.0000	87,500.00
15137	RT. 206 OVER CLARKS CREEK AND	S1	ATLANTIC	11/19/15	5,161,259.91	7	2	57.0	830.0000	47,310.00
15137	RT. 206 OVER CLARKS CREEK AND	S1	ATLANTIC	11/19/15	5,161,259.91	7	2	56.0	830.0000	46,480.00

ITEM : 507027M DESCRIPTION : DATE PANEL
UNITS : UNIT NUMBER OF CONTRACTS : 4 TOTAL QUANTITY : 5.0 AVERAGE WEIGHTED PRICE : $1,159.61

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	2.0	1,339.0300	2,678.06
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	1.0	900.0000	900.00
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	1.0	900.0000	900.00
15117	CR 537 (MONMOUTH RD), BRIDGE O	C1	OCEAN	06/25/15	1,786,462.31	9	2	1.0	1,320.0000	1,320.00

ITEM : 507029P DESCRIPTION : BRIDGE SIDEWALK

UNITS : SQUARE FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1,944.0 AVERAGE WEIGHTED PRICE : $200.00

Total # Of Work Bid

DP #	Description	Reg	County	Bid Date	Contract Bid	Bids	Type	Quanity	Unit Price	Total Price
14129	RT 7 HACKENSACK RIVER WITTPENN	N1	HUDSON	12/09/14	165,993,748.50	2	1	1,944.0	200.0000	388,800.00

ITEM : 507033P DESCRIPTION : CONCRETE BRIDGE SIDEWALK, HPC
UNITS : CUBIC YARD NUMBER OF CONTRACTS : 9 TOTAL QUANTITY : 281.0 AVERAGE WEIGHTED PRICE : $932.34

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14129	RT 7 HACKENSACK RIVER WITTPENN	N1	HUDSON	12/09/14	165,993,748.50	2	1	127.0	1,150.0000	146,050.00
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	15.0	750.0000	11,250.00
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	30.0	750.0000	22,500.00
14160	RT. 22 WB OVER BURKE PARKWAY S	N1	UNION	02/26/15	2,024,669.50	8	5	9.0	330.0000	2,970.00
15102	PROSPECT STREET BRIDGE OVER MO	N1	MORRIS	03/12/15	3,118,823.50	4	2	10.0	600.0000	6,000.00
15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	13.0	1,000.0000	13,000.00
15117	CR 537 (MONMOUTH RD), BRIDGE O	C1	OCEAN	06/25/15	1,786,462.31	9	2	34.0	727.0000	24,718.00
15125	MATAWAN ROAD (CR 516) OVER ROU	C1	MIDDLESEX	09/29/15	2,486,416.20	8	2	30.0	750.0000	22,500.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	13.0	1,000.0000	13,000.00

ITEM : 507036P DESCRIPTION : CONCRETE BRIDGE PARAPET
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 49.0 AVERAGE WEIGHTED PRICE : $500.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15102	PROSPECT STREET BRIDGE OVER MO	N1	MORRIS	03/12/15	3,118,823.50	4	2	49.0	500.0000	24,500.00

ITEM : 507037P DESCRIPTION : BARRIER PARAPET MODIFICATIONS
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 4 TOTAL QUANTITY : 1,241.0 AVERAGE WEIGHTED PRICE : $677.98

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14156	MEDIAN CROSS OVER PROTECTION C	C1	MERCER	11/25/14	12,874,664.00	2	14	556.0	400.0000	222,400.00
14159	ROUTE 1 & 9, LOCAL AND EXPRESS	N1	ESSEX	02/26/15	8,688,389.25	8	4	13.0	690.0000	8,970.00
15118	RT. 45 MAIN ST. TO CHESTNUT ST	C1	GLOUCESTER	07/09/15	5,585,159.67	3	4	52.0	1,000.0000	52,000.00
15138	RT 80, ROUTE 46 TO CHERRY HILL	N1	MORRIS	10/22/15	6,484,876.00	1	8	620.0	900.0000	558,000.00

ITEM : 507038P DESCRIPTION : CONCRETE BRIDGE PARAPET WITH MOMENT SLAB
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 140.0 AVERAGE WEIGHTED PRICE : $1,212.14

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15133	ROUTE 27 OVER CARTER'S BROOK A	C1	SOMERSET	10/22/15	3,376,454.00	5	2	80.0	1,186.0000	94,880.00
15133	ROUTE 27 OVER CARTER'S BROOK A	C1	SOMERSET	10/22/15	3,376,454.00	5	2	60.0	1,247.0000	74,820.00

ITEM : 507039P DESCRIPTION : CONCRETE BRIDGE PARAPET, HPC

UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 23 TOTAL QUANTITY : 7,371.0 AVERAGE WEIGHTED PRICE : $235.09

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Work Bids	Type	Bid Quanity	Unit Price	Total Price

14129	RT 7 HACKENSACK RIVER WITTPENN	N1	HUDSON	12/09/14	165,993,748.50	2	1	877.0	175.0000	153,475.00
14129	RT 7 HACKENSACK RIVER WITTPENN	N1	HUDSON	12/09/14	165,993,748.50	2	1	933.0	150.0000	139,950.00
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	360.0	315.0000	113,400.00
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	340.0	335.0000	113,900.00
14158	ROUTE 21 RAMP F OVER NJ TRANSI	N1	PASSAIC	03/17/15	1,863,732.00	8	5	360.0	205.0000	73,800.00
14160	RT. 22 WB OVER BURKE PARKWAY S	N1	UNION	02/26/15	2,024,669.50	8	5	223.0	180.0000	40,140.00
15102	PROSPECT STREET BRIDGE OVER MO	N1	MORRIS	03/12/15	3,118,823.50	4	2	90.0	500.0000	45,000.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	320.0	250.0000	80,000.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	290.0	305.0000	88,450.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	455.0	235.0000	106,925.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	245.0	270.0000	66,150.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	400.0	275.0000	110,000.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	550.0	230.0000	126,500.00
15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	102.0	310.0000	31,620.00
15117	CR 537 (MONMOUTH RD), BRIDGE O	C1	OCEAN	06/25/15	1,786,462.31	9	2	566.0	168.0000	95,088.00
15121	ROUTE 280 RAMP 2P OVER CR577	N1	ESSEX	09/03/15	1,077,000.00	5	2	180.0	300.0000	54,000.00
15125	MATAWAN ROAD (CR 516) OVER ROU	C1	MIDDLESEX	09/29/15	2,486,416.20	8	2	400.0	225.0000	90,000.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	116.0	300.0000	34,800.00
15133	ROUTE 27 OVER CARTER'S BROOK A	C1	SOMERSET	10/22/15	3,376,454.00	5	2	24.0	612.0000	14,688.00
15133	ROUTE 27 OVER CARTER'S BROOK A	C1	SOMERSET	10/22/15	3,376,454.00	5	2	27.0	611.0000	16,497.00
15136	RT 80 RAMP B (RT 46 WB TO RT 8	N1	MORRIS	10/08/15	1,424,000.00	4	2	356.0	250.0000	89,000.00
15137	RT. 206 OVER CLARKS CREEK AND	S1	ATLANTIC	11/19/15	5,161,259.91	7	2	79.0	315.0000	24,885.00
15137	RT. 206 OVER CLARKS CREEK AND	S1	ATLANTIC	11/19/15	5,161,259.91	7	2	78.0	315.0000	24,570.00

ITEM : 507042P DESCRIPTION : 4-BAR OPEN STEEL PARAPET
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 9,720.0 AVERAGE WEIGHTED PRICE : $215.31

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	9,720.0	215.3100	2,092,813.20

ITEM : 507050M DESCRIPTION : CONCRETE SLEEPER SLAB
UNITS : CUBIC YARD NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 53.0 AVERAGE WEIGHTED PRICE : $500.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	53.0	500.0000	26,500.00

ITEM : 507051P DESCRIPTION : CONCRETE BRIDGE APPROACH
UNITS : CUBIC YARD NUMBER OF CONTRACTS : 12 TOTAL QUANTITY : 1,491.0 AVERAGE WEIGHTED PRICE : $725.90

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	144.0	725.0000	104,400.00
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	95.0	725.0000	68,875.00

14158	ROUTE 21 RAMP F OVER NJ TRANSI	N1	PASSAIC	03/17/15	1,863,732.00	8	5	150.0	750.0000	112,500.00
14160	RT. 22 WB OVER BURKE PARKWAY S	N1	UNION	02/26/15	2,024,669.50	8	5	18.0	500.0000	9,000.00
15102	PROSPECT STREET BRIDGE OVER MO	N1	MORRIS	03/12/15	3,118,823.50	4	2	86.0	500.0000	43,000.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	250.0	900.0000	225,000.00

15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	115.0	940.0000	108,100.00
15117	CR 537 (MONMOUTH RD), BRIDGE O	C1	OCEAN	06/25/15	1,786,462.31	9	2	217.0	698.0000	151,466.00
15121	ROUTE 280 RAMP 2P OVER CR577	N1	ESSEX	09/03/15	1,077,000.00	5	2	90.0	500.0000	45,000.00
15136	RT 80 RAMP B (RT 46 WB TO RT 8	N1	MORRIS	10/08/15	1,424,000.00	4	2	100.0	500.0000	50,000.00
15137	RT. 206 OVER CLARKS CREEK AND	S1	ATLANTIC	11/19/15	5,161,259.91	7	2	113.0	730.0000	82,490.00
15137	RT. 206 OVER CLARKS CREEK AND	S1	ATLANTIC	11/19/15	5,161,259.91	7	2	113.0	730.0000	82,490.00

ITEM : 507052M DESCRIPTION : CONCRETE MOMENT SLAB
UNITS : CUBIC YARD NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 130.0 AVERAGE WEIGHTED PRICE : $440.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	130.0	440.0000	57,200.00

ITEM : 507053P DESCRIPTION : BEAM JACKING
UNITS : LUMP SUM NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1.0 AVERAGE WEIGHTED PRICE : $35,000.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15136	RT 80 RAMP B (RT 46 WB TO RT 8	N1	MORRIS	10/08/15	1,424,000.00	4	2	1.0	35,000.0000	35,000.00

ITEM : 507054P DESCRIPTION : CONCRETE BRIDGE RELIEF SLAB, HPC
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 460.0 AVERAGE WEIGHTED PRICE : $213.75

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	245.0	160.0000	39,200.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	215.0	275.0000	59,125.00

ITEM : 507055P DESCRIPTION : FIVE BAR OPEN STEEL PARAPET
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 329.0 AVERAGE WEIGHTED PRICE : $900.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14129	RT 7 HACKENSACK RIVER WITTPENN	N1	HUDSON	12/09/14	165,993,748.50	2	1	329.0	900.0000	296,100.00

ITEM : 507058P DESCRIPTION : CONCRETE MEDIAN SLAB, HPC
UNITS : CUBIC YARD NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 5.0 AVERAGE WEIGHTED PRICE : $1,250.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	5.0	1,250.0000	6,250.00

ITEM : 507059P DESCRIPTION : CONCRETE MEDIAN BARRIER, HPC
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 845.0 AVERAGE WEIGHTED PRICE : $150.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Work Bids	Type	Bid Quanity	Unit Price	Total Price

14129	RT 7 HACKENSACK RIVER WITTPENN	N1	HUDSON	12/09/14	165,993,748.50	2	1	845.0	150.0000	126,750.00	

ITEM : 507061P DESCRIPTION : CONC BRID MEDIAN, HPC, LIGHTWEIGHT
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 360.0 AVERAGE WEIGHTED PRICE : $260.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price	.
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	360.0	260.0000	93,600.00	

ITEM : 507062M DESCRIPTION : CIP EXODERMIC BRIDGE DECK SYSTEM, HPC
UNITS : SQUARE FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 6,179.0 AVERAGE WEIGHTED PRICE : $67.71

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price	.
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	6,179.0	67.7100	418,380.09	

ITEM : 507065P DESCRIPTION : CONCRETE CAST-IN-PLACE SLABS
UNITS : CUBIC YARD NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 141.0 AVERAGE WEIGHTED PRICE : $1,450.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price	.
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	141.0	1,450.0000	204,450.00	

ITEM : 507066P DESCRIPTION : PRECAST CONCRETE BRIDGE APPROACH
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 117.0 AVERAGE WEIGHTED PRICE : $2,300.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price	.
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	117.0	2,300.0000	269,100.00	

ITEM : 507073M DESCRIPTION : DIAMOND GRINDING, CONCRETE DECK SURFACE
UNITS : SQUARE FOOT NUMBER OF CONTRACTS : 3 TOTAL QUANTITY : 45,712.0 AVERAGE WEIGHTED PRICE : $1.74

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price	.
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	4,162.0	3.7000	15,399.40	
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	3,350.0	2.6000	8,710.00	
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	38,200.0	1.4500	55,390.00	

ITEM : 507101P DESCRIPTION : CONCRETE CLOSURE POUR
UNITS : CUBIC YARD NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1,774.0 AVERAGE WEIGHTED PRICE : $730.21

DP #	Description	Reg	County	Bid Date	Contract Bid	Bids	Type	Quanity	Unit Price	Total Price .
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	1,774.0	730.2100	1,295,392.54

ITEM : 507123P DESCRIPTION : CONCRETE BRIDGE DECK, UHPC
UNITS : CUBIC YARD NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 7.0 AVERAGE WEIGHTED PRICE : $10,000.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	7.0	10,000.0000	70,000.00

ITEM : 507125P DESCRIPTION : CONC BRIDGE PARAPET, HPC, LIGHTWEIGHT CO
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 900.0 AVERAGE WEIGHTED PRICE : $315.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	900.0	315.0000	283,500.00

ITEM : 507127P DESCRIPTION : CONC BRID DECK, HPC, LIGHTWEIGHT CONC
UNITS : CUBIC YARD NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1,180.0 AVERAGE WEIGHTED PRICE : $2,015.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	1,180.0	2,015.0000	2,377,700.00

ITEM : 508005M DESCRIPTION : CLEAN EXISTING SCUPPERS AND PIPES
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 17.0 AVERAGE WEIGHTED PRICE : $900.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	17.0	900.0000	15,300.00

ITEM : 508006M DESCRIPTION : SCUPPER
UNITS : UNIT NUMBER OF CONTRACTS : 3 TOTAL QUANTITY : 31.0 AVERAGE WEIGHTED PRICE : $3,383.87

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14129	RT 7 HACKENSACK RIVER WITTPENN	N1	HUDSON	12/09/14	165,993,748.50	2	1	12.0	1,800.0000	21,600.00
14129	RT 7 HACKENSACK RIVER WITTPENN	N1	HUDSON	12/09/14	165,993,748.50	2	1	2.0	1,700.0000	3,400.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	17.0	4,700.0000	79,900.00

ITEM : 508008P DESCRIPTION : 6" STEEL ALLOY PIPE
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 72.0 AVERAGE WEIGHTED PRICE : $300.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14129	RT 7 HACKENSACK RIVER WITTPENN	N1	HUDSON	12/09/14	165,993,748.50	2	1	60.0	300.0000	18,000.00

14129	RT 7 HACKENSACK RIVER WITTPENN	N1 HUDSON	12/09/14	165,993,748.50	2	1	12.0	300.0000	3,600.00

ITEM : 508009P DESCRIPTION : 8" STEEL ALLOY PIPE

UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 689.0 AVERAGE WEIGHTED PRICE : $325.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14129	RT 7 HACKENSACK RIVER WITTPENN	N1	HUDSON	12/09/14	165,993,748.50	2	1	689.0	325.0000	223,925.00

ITEM : 508010P DESCRIPTION : 4" STEEL ALLOY PIPE
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 471.0 AVERAGE WEIGHTED PRICE : $250.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14129	RT 7 HACKENSACK RIVER WITTPENN	N1	HUDSON	12/09/14	165,993,748.50	2	1	471.0	250.0000	117,750.00

ITEM : 508011P DESCRIPTION : 5" STEEL ALLOY PIPE
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 161.0 AVERAGE WEIGHTED PRICE : $260.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14129	RT 7 HACKENSACK RIVER WITTPENN	N1	HUDSON	12/09/14	165,993,748.50	2	1	161.0	260.0000	41,860.00

ITEM : 508012P DESCRIPTION : 10" STEEL ALLOY PIPE
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 180.0 AVERAGE WEIGHTED PRICE : $280.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14129	RT 7 HACKENSACK RIVER WITTPENN	N1	HUDSON	12/09/14	165,993,748.50	2	1	180.0	280.0000	50,400.00

ITEM : 508025P DESCRIPTION : 14 GAUGE STAINLESS STEEL GUTTER
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 863.0 AVERAGE WEIGHTED PRICE : $300.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14129	RT 7 HACKENSACK RIVER WITTPENN	N1	HUDSON	12/09/14	165,993,748.50	2	1	863.0	300.0000	258,900.00

ITEM : 508900P DESCRIPTION : FIBERGLASS DRAIN PIPE
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1,015.0 AVERAGE WEIGHTED PRICE : $155.84

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	1,015.0	155.8400	158,177.60

ITEM : 508901P DESCRIPTION : FIBERGLASS DRAIN TROUGH
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 140.0 AVERAGE WEIGHTED PRICE : $155.84

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	140.0	155.8400	21,817.60

ITEM : 508902P DESCRIPTION : _____" FIBERGLASS PIPE
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 635.0 AVERAGE WEIGHTED PRICE : $312.60

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	265.0	400.0000	106,000.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	370.0	250.0000	92,500.00

ITEM : 509003P DESCRIPTION : BRIDGE RAILING (1 RAIL, ALUMINUM)
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 208.0 AVERAGE WEIGHTED PRICE : $141.15

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	92.0	130.0000	11,960.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	116.0	150.0000	17,400.00

ITEM : 509012P DESCRIPTION : BRIDGE RAILING (2 RAIL, STEEL)
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 933.0 AVERAGE WEIGHTED PRICE : $250.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14129	RT 7 HACKENSACK RIVER WITTPENN	N1	HUDSON	12/09/14	165,993,748.50	2	1	933.0	250.0000	233,250.00

ITEM : 509034P DESCRIPTION : CHAIN-LINK FENCE, TYPE II, ALUMINUM-COAT
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 226.0 AVERAGE WEIGHTED PRICE : $95.58

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	26.0	100.0000	2,600.00
15125	MATAWAN ROAD (CR 516) OVER ROU	C1	MIDDLESEX	09/29/15	2,486,416.20	8	2	200.0	95.0000	19,000.00

ITEM : 509058P DESCRIPTION : CHAIN-LINK FENCE, TYPE I, ZINC-COATED
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 298.0 AVERAGE WEIGHTED PRICE : $114.17

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	15.0	325.0000	4,875.00
15117	CR 537 (MONMOUTH RD), BRIDGE O	C1	OCEAN	06/25/15	1,786,462.31	9	2	283.0	103.0000	29,149.00

ITEM : 509079P DESCRIPTION : CHAIN LINK FENCE TYPE II ALUM COATED
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 262.0 AVERAGE WEIGHTED PRICE : $148.40

DP #	Description	Reg	County	Bid Date	Contract Bid	Bids	Type	Quanity	Unit Price	Total Price .
14160	RT. 22 WB OVER BURKE PARKWAY S	N1	UNION	02/26/15	2,024,669.50	8	5	62.0	240.0000	14,880.00
15125	MATAWAN ROAD (CR 516) OVER ROU	C1	MIDDLESEX	09/29/15	2,486,416.20	8	2	200.0	120.0000	24,000.00

ITEM : 509085P DESCRIPTION : PICKET FENCE, STEEL, BRIDGE, 6' 3" HIGH,
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 283.0 AVERAGE WEIGHTED PRICE : $325.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	103.0	325.0000	33,475.00
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	180.0	325.0000	58,500.00

ITEM : 509097P DESCRIPTION : CHAIN-LINK FENCE,TYPE I,ZINC-COATED
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 283.0 AVERAGE WEIGHTED PRICE : $128.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15117	CR 537 (MONMOUTH RD), BRIDGE O	C1	OCEAN	06/25/15	1,786,462.31	9	2	283.0	128.0000	36,224.00

ITEM : 509102P DESCRIPTION : PICKET FENCE, STEEL, BRIDGE, 6' 3" HIGH
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 315.0 AVERAGE WEIGHTED PRICE : $305.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	135.0	305.0000	41,175.00
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	180.0	305.0000	54,900.00

ITEM : 509112P DESCRIPTION : ALUMINUM RAILING
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 7 TOTAL QUANTITY : 535.0 AVERAGE WEIGHTED PRICE : $187.85

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	130.0	150.0000	19,500.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	182.0	200.0000	36,400.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	43.0	200.0000	8,600.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	58.0	200.0000	11,600.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	50.0	200.0000	10,000.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	36.0	200.0000	7,200.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	36.0	200.0000	7,200.00

ITEM : 509120P DESCRIPTION : FISH LADDER
UNITS : LUMP SUM NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1.0 AVERAGE WEIGHTED PRICE : $125,000.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	1.0	125,000.0000	125,000.00

ITEM : 509130P DESCRIPTION : METAL PARAPET

UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 343.0 AVERAGE WEIGHTED PRICE : $950.00

Total # Of Work Bid

DP #	Description	Reg	County	Bid Date	Contract Bid	Bids	Type	Quanity	Unit Price	Total Price
14129	RT 7 HACKENSACK RIVER WITTPENN	N1	HUDSON	12/09/14	165,993,748.50	2	1	343.0	950.0000	325,850.00

ITEM : 509131P DESCRIPTION : METAL MEDIAN BARRIER
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 349.0 AVERAGE WEIGHTED PRICE : $825.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14129	RT 7 HACKENSACK RIVER WITTPENN	N1	HUDSON	12/09/14	165,993,748.50	2	1	349.0	825.0000	287,925.00

ITEM : 510004P DESCRIPTION : TIMBER DECKING
UNITS : NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 200.0 AVERAGE WEIGHTED PRICE : $10.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	200.0	10.0000	2,000.00

ITEM : 510011P DESCRIPTION : TIMBER WALL MODIFICATION
UNITS : LUMP SUM NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1.0 AVERAGE WEIGHTED PRICE : $27,368.99

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	1.0	27,368.9900	27,368.99

ITEM : 511006P DESCRIPTION : STEEL SHEET PILING
UNITS : SQUARE FOOT NUMBER OF CONTRACTS : 5 TOTAL QUANTITY : 21,920.0 AVERAGE WEIGHTED PRICE : $35.88

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	7,600.0	20.0000	152,000.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	7,800.0	47.0000	366,600.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	1,860.0	55.0000	102,300.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	2,510.0	36.0000	90,360.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	2,150.0	35.0000	75,250.00

ITEM : 511014P DESCRIPTION : BULKHEAD, KING PILE SYSTEM
UNITS : SQUARE FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 11,047.0 AVERAGE WEIGHTED PRICE : $210.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	11,047.0	210.0000	2,319,870.00

ITEM : 511015P DESCRIPTION : FIBERGLASS REINFORCED PLASTIC LUMBER
UNITS : NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 259.0 AVERAGE WEIGHTED PRICE : $303.95

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Work Bids	Type	Bid Quanity	Unit Price	Total Price

14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	250.0	295.5000	73,875.00
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	9.0	538.5800	4,847.22

ITEM : 511019M DESCRIPTION : TIDE CLEARANCE GAUGE
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1.0 AVERAGE WEIGHTED PRICE : $5,000.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14129	RT 7 HACKENSACK RIVER WITTPENN	N1	HUDSON	12/09/14	165,993,748.50	2	1	1.0	5,000.0000	5,000.00

ITEM : 512003M DESCRIPTION : CANTILEVER SIGN SUPPORT, STRUCTURE NO. _
UNITS : UNIT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 2.0 AVERAGE WEIGHTED PRICE : $59,000.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	1.0	60,000.0000	60,000.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	1.0	58,000.0000	58,000.00

ITEM : 512006M DESCRIPTION : BRIDGE MOUNTED SIGN SUPPORT, STRUCTURE N
UNITS : UNIT NUMBER OF CONTRACTS : 8 TOTAL QUANTITY : 10.0 AVERAGE WEIGHTED PRICE : $37,225.50

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15101	ROUTE 495, ROUTE 1&9 / PATERSO	N1	HUDSON	03/03/15	4,946,344.67	3	10	1.0	35,770.0000	35,770.00
15101	ROUTE 495, ROUTE 1&9 / PATERSO	N1	HUDSON	03/03/15	4,946,344.67	3	10	1.0	73,000.0000	73,000.00
15101	ROUTE 495, ROUTE 1&9 / PATERSO	N1	HUDSON	03/03/15	4,946,344.67	3	10	1.0	75,570.0000	75,570.00
15101	ROUTE 495, ROUTE 1&9 / PATERSO	N1	HUDSON	03/03/15	4,946,344.67	3	10	1.0	65,265.0000	65,265.00
15101	ROUTE 495, ROUTE 1&9 / PATERSO	N1	HUDSON	03/03/15	4,946,344.67	3	10	1.0	43,510.0000	43,510.00
15101	ROUTE 495, ROUTE 1&9 / PATERSO	N1	HUDSON	03/03/15	4,946,344.67	3	10	1.0	65,840.0000	65,840.00
15101	ROUTE 495, ROUTE 1&9 / PATERSO	N1	HUDSON	03/03/15	4,946,344.67	3	10	1.0	4,000.0000	4,000.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	3.0	3,100.0000	9,300.00

ITEM : 512007P DESCRIPTION : REMOVE/REINSTALL EXISTING BRIDGE MOUNTED
UNITS : LUMP SUM NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1.0 AVERAGE WEIGHTED PRICE : $47,930.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15101	ROUTE 495, ROUTE 1&9 / PATERSO	N1	HUDSON	03/03/15	4,946,344.67	3	10	1.0	47,930.0000	47,930.00

ITEM : 512012M DESCRIPTION : OVERHEAD SIGN SUPPORT, STRUCTURE NO. ___
UNITS : UNIT NUMBER OF CONTRACTS : 7 TOTAL QUANTITY : 7.0 AVERAGE WEIGHTED PRICE : $100,256.43

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .

15101	ROUTE 495, ROUTE 1&9 / PATERSO	N1	HUDSON	03/03/15	4,946,344.67	3	10	1.0	4,000.0000	4,000.00
15101	ROUTE 495, ROUTE 1&9 / PATERSO	N1	HUDSON	03/03/15	4,946,344.67	3	10	1.0	45,740.0000	45,740.00
15101	ROUTE 495, ROUTE 1&9 / PATERSO	N1	HUDSON	03/03/15	4,946,344.67	3	10	1.0	80,840.0000	80,840.00

15101	ROUTE 495, ROUTE 1&9 / PATERSO	N1	HUDSON	03/03/15	4,946,344.67	3	10	1.0	322,215.0000	322,215.00
15101	ROUTE 495, ROUTE 1&9 / PATERSO	N1	HUDSON	03/03/15	4,946,344.67	3	10	1.0	4,000.0000	4,000.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	1.0	125,000.0000	125,000.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	1.0	120,000.0000	120,000.00

ITEM : 513003P DESCRIPTION : RETAINING WALL, LOCATION NO. ___
UNITS : SQUARE FOOT NUMBER OF CONTRACTS : 24 TOTAL QUANTITY : 38,520.0 AVERAGE WEIGHTED PRICE : $147.81

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	800.0	140.0000	112,000.00
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	950.0	115.0000	109,250.00
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	475.0	200.0000	95,000.00
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	550.0	170.0000	93,500.00
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	1,450.0	150.0000	217,500.00
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	1,650.0	190.0000	313,500.00
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	4,250.0	125.0000	531,250.00
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	4,300.0	165.0000	709,500.00
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	2,320.0	155.0000	359,600.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	4,070.0	110.0000	447,700.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	1,850.0	260.0000	481,000.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	2,230.0	115.0000	256,450.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	5,175.0	130.0000	672,750.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	2,490.0	175.0000	435,750.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	3,680.0	110.0000	404,800.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	1,150.0	222.0000	255,300.00
15133	ROUTE 27 OVER CARTER'S BROOK A	C1	SOMERSET	10/22/15	3,376,454.00	5	2	100.0	233.0000	23,300.00
15133	ROUTE 27 OVER CARTER'S BROOK A	C1	SOMERSET	10/22/15	3,376,454.00	5	2	100.0	204.0000	20,400.00
15133	ROUTE 27 OVER CARTER'S BROOK A	C1	SOMERSET	10/22/15	3,376,454.00	5	2	100.0	204.0000	20,400.00
15133	ROUTE 27 OVER CARTER'S BROOK A	C1	SOMERSET	10/22/15	3,376,454.00	5	2	100.0	445.0000	44,500.00
15133	ROUTE 27 OVER CARTER'S BROOK A	C1	SOMERSET	10/22/15	3,376,454.00	5	2	140.0	166.0000	23,240.00
15133	ROUTE 27 OVER CARTER'S BROOK A	C1	SOMERSET	10/22/15	3,376,454.00	5	2	350.0	66.5000	23,275.00
15133	ROUTE 27 OVER CARTER'S BROOK A	C1	SOMERSET	10/22/15	3,376,454.00	5	2	110.0	186.0000	20,460.00
15133	ROUTE 27 OVER CARTER'S BROOK A	C1	SOMERSET	10/22/15	3,376,454.00	5	2	130.0	179.0000	23,270.00

ITEM : 513006P DESCRIPTION : RETAINING WALL, CAST-IN-PLACE, LOCATION
UNITS : SQUARE FOOT NUMBER OF CONTRACTS : 3 TOTAL QUANTITY : 6,600.0 AVERAGE WEIGHTED PRICE : $550.18

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	5,880.0	590.0000	3,469,200.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	360.0	225.0000	81,000.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	360.0	225.0000	81,000.00

ITEM : 513015P DESCRIPTION : LANDSCAPE RETAINING WALL
UNITS : SQUARE FOOT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 858.0 AVERAGE WEIGHTED PRICE : $58.54

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15113	ROUTE 31 NORTHBOUND MINNEAKONI	N1	HUNTERDON	05/28/15	2,482,615.47	5	2	520.0	31.5900	16,426.80

15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	338.0	100.0000	33,800.00

ITEM : 513017P DESCRIPTION : LANDSCAPE WALL
UNITS : SQUARE FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 92.0 AVERAGE WEIGHTED PRICE : $600.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	92.0	600.0000	55,200.00

ITEM : 513022P DESCRIPTION : CONCRETE COPING
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 4 TOTAL QUANTITY : 333.0 AVERAGE WEIGHTED PRICE : $554.58

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	182.0	525.0000	95,550.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	43.0	575.0000	24,725.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	58.0	550.0000	31,900.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	50.0	650.0000	32,500.00

ITEM : 513025P DESCRIPTION : PRECAST/CIP CONCRETE SOLDIER PILE WALL
UNITS : SQUARE FOOT NUMBER OF CONTRACTS : 4 TOTAL QUANTITY : 11,005.0 AVERAGE WEIGHTED PRICE : $322.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	2,920.0	350.0000	1,022,000.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	3,620.0	375.0000	1,357,500.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	2,110.0	295.0000	622,450.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	2,355.0	230.0000	541,650.00

ITEM : 514003P DESCRIPTION : TEMPORARY STRUCTURE, ONE-WAY
UNITS : LUMP SUM NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 2.0 AVERAGE WEIGHTED PRICE : $75,443.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15133	ROUTE 27 OVER CARTER'S BROOK A	C1	SOMERSET	10/22/15	3,376,454.00	5	2	1.0	75,443.0000	75,443.00
15133	ROUTE 27 OVER CARTER'S BROOK A	C1	SOMERSET	10/22/15	3,376,454.00	5	2	1.0	75,443.0000	75,443.00

ITEM : 514012P DESCRIPTION : TEMPORARY WALL
UNITS : SQUARE FOOT NUMBER OF CONTRACTS : 5 TOTAL QUANTITY : 46,829.0 AVERAGE WEIGHTED PRICE : $78.16

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	1,950.0	35.0000	68,250.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	1,700.0	50.0000	85,000.00

15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	1,549.0	45.0000	69,705.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	14,480.0	78.0000	1,129,440.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	27,150.0	85.0000	2,307,750.00

ITEM : 514016P DESCRIPTION : TEMPORARY SUPPORTS
UNITS : LUMP SUM NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1.0 AVERAGE WEIGHTED PRICE : $190,000.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	1.0	190,000.0000	190,000.00

ITEM : 516003P DESCRIPTION : PRECAST EXODERMIC BRIDGE DECK SYSTEM
UNITS : SQUARE FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 176,076.0 AVERAGE WEIGHTED PRICE : $54.22

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	176,076.0	54.2200	9,546,840.72

ITEM : 516010P DESCRIPTION : CATENARY STRUCTURE, NUMBER ___
UNITS : LUMP SUM NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 2.0 AVERAGE WEIGHTED PRICE : $50,000.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15102	PROSPECT STREET BRIDGE OVER MO	N1	MORRIS	03/12/15	3,118,823.50	4	2	1.0	50,000.0000	50,000.00
15102	PROSPECT STREET BRIDGE OVER MO	N1	MORRIS	03/12/15	3,118,823.50	4	2	1.0	50,000.0000	50,000.00

ITEM : 516013P DESCRIPTION : DRILLED SHAFT FOR CATENARY FOUNDATION
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 63.0 AVERAGE WEIGHTED PRICE : $2,000.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15102	PROSPECT STREET BRIDGE OVER MO	N1	MORRIS	03/12/15	3,118,823.50	4	2	63.0	2,000.0000	126,000.00

ITEM : 518007P DESCRIPTION : MACHINERY ROOM ENCLOSURE
UNITS : LUMP SUM NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1.0 AVERAGE WEIGHTED PRICE : $323,405.34

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	1.0	323,405.3400	323,405.34

ITEM : 518014P DESCRIPTION : SPAN LOCK
UNITS : LUMP SUM NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1.0 AVERAGE WEIGHTED PRICE : $400,822.37

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	1.0	400,822.3700	400,822.37

ITEM : 518015P DESCRIPTION : SPAN BALANCE

UNITS : LUMP SUM NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1.0 AVERAGE WEIGHTED PRICE : $348,093.02

Total # Of Work Bid

DP #	Description	Reg	County	Bid Date	Contract Bid	Bids	Type	Quanity	Unit Price	Total Price
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	1.0	348,093.0200	348,093.02

ITEM : 518016P DESCRIPTION : SPAN DRIVE MACHINERY REHABILITATION
UNITS : LUMP SUM NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1.0 AVERAGE WEIGHTED PRICE : $584,159.27

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	1.0	584,159.2700	584,159.27

ITEM : 518019P DESCRIPTION : BARRIER GATE PLATFORM
UNITS : LUMP SUM NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 2.0 AVERAGE WEIGHTED PRICE : $76,889.95

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	1.0	76,889.9500	76,889.95
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	1.0	76,889.9500	76,889.95

ITEM : 518022P DESCRIPTION : WARNING GATE PLATFORM
UNITS : LUMP SUM NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 2.0 AVERAGE WEIGHTED PRICE : $74,367.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	1.0	74,367.0000	74,367.00
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	1.0	74,367.0000	74,367.00

ITEM : 518025P DESCRIPTION : AUXILIARY DRIVE SYSTEM REPLACEMENT
UNITS : NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1.0 AVERAGE WEIGHTED PRICE : $332,560.89

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	1.0	332,560.8900	332,560.89

ITEM : 518065P DESCRIPTION : TEMPORARY BRIDGE OPERATION
UNITS : LUMP SUM NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1.0 AVERAGE WEIGHTED PRICE : $50,000.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14129	RT 7 HACKENSACK RIVER WITTPENN	N1	HUDSON	12/09/14	165,993,748.50	2	1	1.0	50,000.0000	50,000.00

ITEM : 518066M DESCRIPTION : TEMPORARY BRIDGE OPERATION
UNITS : MONTH NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 52.0 AVERAGE WEIGHTED PRICE : $24,326.92

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	52.0	24,326.9200	1,264,999.84

ITEM : 519003P DESCRIPTION : POST-TENSIONING STEEL TENDONS
UNITS : NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 8,790.0 AVERAGE WEIGHTED PRICE : $75.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	4,140.0	75.0000	310,500.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	4,650.0	75.0000	348,750.00

ITEM : 520003P DESCRIPTION : PERMANENT GROUND ANCHOR
UNITS : UNIT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 63.0 AVERAGE WEIGHTED PRICE : $6,441.27

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	26.0	6,500.0000	169,000.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	37.0	6,400.0000	236,800.00

ITEM : 520006P DESCRIPTION : GROUND ANCHOR PERFORMANCE LOAD TEST
UNITS : UNIT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 7.0 AVERAGE WEIGHTED PRICE : $700.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	3.0	700.0000	2,100.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	4.0	700.0000	2,800.00

ITEM : 520009M DESCRIPTION : GROUND ANCHOR CREEP TEST
UNITS : UNIT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 4.0 AVERAGE WEIGHTED PRICE : $700.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	2.0	700.0000	1,400.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	2.0	700.0000	1,400.00

ITEM : 520011P DESCRIPTION : COUNTERWEIGHT
UNITS : NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1.0 AVERAGE WEIGHTED PRICE : $4750000.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14129	RT 7 HACKENSACK RIVER WITTPENN	N1	HUDSON	12/09/14	165,993,748.50	2	1	1.0	4750000.0000	4,750,000.00

ITEM : 521003P DESCRIPTION : SPAN BALANCE
UNITS : NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1.0 AVERAGE WEIGHTED PRICE : $125,000.00

DP #	Description	Reg	County	Bid Date	Contract Bid	Bids	Type	Quanity	Unit Price	Total Price .
14129	RT 7 HACKENSACK RIVER WITTPENN	N1	HUDSON	12/09/14	165,993,748.50	2	1	1.0	125,000.0000	125,000.00

ITEM : 522003M DESCRIPTION : SHEAVE AND TRUNION ASSEMBLY
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 4.0 AVERAGE WEIGHTED PRICE : $1600000.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14129	RT 7 HACKENSACK RIVER WITTPENN	N1	HUDSON	12/09/14	165,993,748.50	2	1	4.0	1600000.0000	6,400,000.00

ITEM : 522004M DESCRIPTION : BEARINGS
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 8.0 AVERAGE WEIGHTED PRICE : $150,000.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14129	RT 7 HACKENSACK RIVER WITTPENN	N1	HUDSON	12/09/14	165,993,748.50	2	1	8.0	150,000.0000	1,200,000.00

ITEM : 523003M DESCRIPTION : FIXED END SPAN GUIDES
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 2.0 AVERAGE WEIGHTED PRICE : $45,000.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14129	RT 7 HACKENSACK RIVER WITTPENN	N1	HUDSON	12/09/14	165,993,748.50	2	1	2.0	45,000.0000	90,000.00

ITEM : 523004M DESCRIPTION : EXPANSION END SPAN GUIDES
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 2.0 AVERAGE WEIGHTED PRICE : $45,000.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14129	RT 7 HACKENSACK RIVER WITTPENN	N1	HUDSON	12/09/14	165,993,748.50	2	1	2.0	45,000.0000	90,000.00

ITEM : 523005M DESCRIPTION : COUNTERWEIGHT GUIDES
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 8.0 AVERAGE WEIGHTED PRICE : $65,000.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14129	RT 7 HACKENSACK RIVER WITTPENN	N1	HUDSON	12/09/14	165,993,748.50	2	1	8.0	65,000.0000	520,000.00

ITEM : 524003M DESCRIPTION : SPAN LOCK ASSEMBLY
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 4.0 AVERAGE WEIGHTED PRICE : $250,000.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14129	RT 7 HACKENSACK RIVER WITTPENN	N1	HUDSON	12/09/14	165,993,748.50	2	1	4.0	250,000.0000	1,000,000.00

ITEM : 525003P DESCRIPTION : SPAN OPERATING MACHINERY
UNITS : NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1.0 AVERAGE WEIGHTED PRICE : $4500000.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price

14129	RT 7 HACKENSACK RIVER WITTPENN	N1	HUDSON	12/09/14	165,993,748.50	2	1	1.0	4500000.0000	4,500,000.00

ITEM : 526003M DESCRIPTION : WIRE ROPES AND ATTACHMENTS
UNITS : UNIT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 82.0 AVERAGE WEIGHTED PRICE : $39,526.12

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14129	RT 7 HACKENSACK RIVER WITTPENN	N1	HUDSON	12/09/14	165,993,748.50	2	1	80.0	40,000.0000	3,200,000.00
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	2.0	20,571.0600	41,142.12

ITEM : 527003M DESCRIPTION : BUFFERS AND CENTERING DEVICES
UNITS : UNIT NUMBER OF CONTRACTS : 3 TOTAL QUANTITY : 6.0 AVERAGE WEIGHTED PRICE : $38,333.33

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14129	RT 7 HACKENSACK RIVER WITTPENN	N1	HUDSON	12/09/14	165,993,748.50	2	1	4.0	25,000.0000	100,000.00
14129	RT 7 HACKENSACK RIVER WITTPENN	N1	HUDSON	12/09/14	165,993,748.50	2	1	1.0	65,000.0000	65,000.00
14129	RT 7 HACKENSACK RIVER WITTPENN	N1	HUDSON	12/09/14	165,993,748.50	2	1	1.0	65,000.0000	65,000.00

ITEM : 551006M DESCRIPTION : REPAIR OF CONCRETE DECK, TYPE B
UNITS : SQUARE FOOT NUMBER OF CONTRACTS : 5 TOTAL QUANTITY : 480.0 AVERAGE WEIGHTED PRICE : $127.93

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	25.0	258.2500	6,456.25
14159	ROUTE 1 & 9, LOCAL AND EXPRESS	N1	ESSEX	02/26/15	8,688,389.25	8	4	250.0	114.0000	28,500.00
15118	RT. 45 MAIN ST. TO CHESTNUT ST	C1	GLOUCESTER	07/09/15	5,585,159.67	3	4	75.0	90.0000	6,750.00
15120	RT.83 RT 47 TO RT 9	S1	CAPE MAY	11/19/15	2,487,456.46	3	4	30.0	290.0000	8,700.00
15128	RT 202 MILLER LANE TO PASSAIC	N1	SOMERSET	09/24/15	2,743,629.29	9	1	100.0	110.0000	11,000.00

ITEM : 551009M DESCRIPTION : REPAIR OF CONCRETE DECK, TYPE C
UNITS : SQUARE FOOT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 60.0 AVERAGE WEIGHTED PRICE : $268.44

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	10.0	645.6300	6,456.30
15128	RT 202 MILLER LANE TO PASSAIC	N1	SOMERSET	09/24/15	2,743,629.29	9	1	50.0	193.0000	9,650.00

ITEM : 551012P DESCRIPTION : SCARIFICATION
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 190.0 AVERAGE WEIGHTED PRICE : $8.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .

14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1 OCEAN	11/06/14	56,389,000.00	6	2	190.0	8.0000	1,520.00

ITEM : 551014P DESCRIPTION : DECK JOINT RESEAL

UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 657.0 AVERAGE WEIGHTED PRICE : $50.57

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14159	ROUTE 1 & 9, LOCAL AND EXPRESS	N1	ESSEX	02/26/15	8,688,389.25	8	4	277.0	39.0000	10,803.00
15120	RT.83 RT 47 TO RT 9	S1	CAPE MAY	11/19/15	2,487,456.46	3	4	380.0	59.0000	22,420.00

ITEM : 551015M DESCRIPTION : DECK JOINT RECONSTRUCTION
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 90.0 AVERAGE WEIGHTED PRICE : $419.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14159	ROUTE 1 & 9, LOCAL AND EXPRESS	N1	ESSEX	02/26/15	8,688,389.25	8	4	18.0	1,775.0000	31,950.00
14160	RT. 22 WB OVER BURKE PARKWAY S	N1	UNION	02/26/15	2,024,669.50	8	5	72.0	80.0000	5,760.00

ITEM : 551017M DESCRIPTION : CONCRETE OVERLAY, HPC
UNITS : SQUARE FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1,550.0 AVERAGE WEIGHTED PRICE : $7.94

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	1,550.0	7.9400	12,307.00

ITEM : 551018M DESCRIPTION : CRACK SPANNING MEMBRANE
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 102.0 AVERAGE WEIGHTED PRICE : $20.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14160	RT. 22 WB OVER BURKE PARKWAY S	N1	UNION	02/26/15	2,024,669.50	8	5	102.0	20.0000	2,040.00

ITEM : 551019M DESCRIPTION : POLYESTER POLYMER CONCRETE OVERLAY
UNITS : NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 9,082.0 AVERAGE WEIGHTED PRICE : $224.59

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	9,082.0	224.5900	2,039,726.38

ITEM : 551020M DESCRIPTION : REPAIR OF CONCRETE DECK, TYPE D
UNITS : SQUARE FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 50.0 AVERAGE WEIGHTED PRICE : $137.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15130	ROUTE 130 CRYSTAL LAKE DAM CON	S1	BURLINGTON	10/22/15	4,639,067.23	2	2	50.0	137.0000	6,850.00

ITEM : 551021M DESCRIPTION : HEADER RECONSTRUCTION
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 102.0 AVERAGE WEIGHTED PRICE : $255.25

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Work Bids	Type	Bid Quanity	Unit Price	Total Price

14158	ROUTE 21 RAMP F OVER NJ TRANSI	N1	PASSAIC	03/17/15	1,863,732.00	8	5		89.0	275.0000	24,475.00
14160	RT. 22 WB OVER BURKE PARKWAY S	N1	UNION	02/26/15	2,024,669.50	8	5		13.0	120.0000	1,560.00

ITEM : 551022M DESCRIPTION : HEADER RECONSTRUCTION
UNITS : CUBIC YARD NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 20.0 AVERAGE WEIGHTED PRICE : $750.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15125	MATAWAN ROAD (CR 516) OVER ROU	C1	MIDDLESEX	09/29/15	2,486,416.20	8	2		20.0	750.0000	15,000.00

ITEM : 551032M DESCRIPTION : CONCRETE BRIDGE DECK, PPC
UNITS : NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 275.0 AVERAGE WEIGHTED PRICE : $660.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2		275.0	660.0000	181,500.00

ITEM : 551045M DESCRIPTION : PARAPET MODIFICATIONS
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 5 TOTAL QUANTITY : 108.0 AVERAGE WEIGHTED PRICE : $1,082.48

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2		6.0	1,164.7100	6,988.26
14156	MEDIAN CROSS OVER PROTECTION C	C1	MERCER	11/25/14	12,874,664.00	2	14		84.0	1,225.0000	102,900.00
14157	ROUTE 55 NORTHBOUND FROM LEAMI	S1	CUMBERLAND	03/05/15	3,607,000.00	4	4		6.0	390.0000	2,340.00
14157	ROUTE 55 NORTHBOUND FROM LEAMI	S1	CUMBERLAND	03/05/15	3,607,000.00	4	4		6.0	390.0000	2,340.00
14157	ROUTE 55 NORTHBOUND FROM LEAMI	S1	CUMBERLAND	03/05/15	3,607,000.00	4	4		6.0	390.0000	2,340.00

ITEM : 551070M DESCRIPTION : MISCELLANEOUS CONCRETE
UNITS : CUBIC YARD NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 2.0 AVERAGE WEIGHTED PRICE : $2,000.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2		2.0	2,000.0000	4,000.00

ITEM : 552003M DESCRIPTION : PRESSURE INJECTION, CONCRETE CRACKS
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 7 TOTAL QUANTITY : 1,306.0 AVERAGE WEIGHTED PRICE : $78.90

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2		290.0	75.0000	21,750.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2		220.0	70.0000	15,400.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2		330.0	84.0000	27,720.00

15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	325.0	84.0000	27,300.00
15125	MATAWAN ROAD (CR 516) OVER ROU	C1	MIDDLESEX	09/29/15	2,486,416.20	8	2	90.0	50.0000	4,500.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	21.0	125.0000	2,625.00
15136	RT 80 RAMP B (RT 46 WB TO RT 8	N1	MORRIS	10/08/15	1,424,000.00	4	2	30.0	125.0000	3,750.00

ITEM : 554003P DESCRIPTION : POLLUTION CONTROL SYSTEM
UNITS : LUMP SUM NUMBER OF CONTRACTS : 8 TOTAL QUANTITY : 8.0 AVERAGE WEIGHTED PRICE : $10,553.18

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	1.0	34,725.4100	34,725.41
14160	RT. 22 WB OVER BURKE PARKWAY S	N1	UNION	02/26/15	2,024,669.50	8	5	1.0	5,000.0000	5,000.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	1.0	23,000.0000	23,000.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	1.0	3,200.0000	3,200.00
15117	CR 537 (MONMOUTH RD), BRIDGE O	C1	OCEAN	06/25/15	1,786,462.31	9	2	1.0	5,500.0000	5,500.00
15121	ROUTE 280 RAMP 2P OVER CR577	N1	ESSEX	09/03/15	1,077,000.00	5	2	1.0	5,000.0000	5,000.00
15125	MATAWAN ROAD (CR 516) OVER ROU	C1	MIDDLESEX	09/29/15	2,486,416.20	8	2	1.0	3,000.0000	3,000.00
15136	RT 80 RAMP B (RT 46 WB TO RT 8	N1	MORRIS	10/08/15	1,424,000.00	4	2	1.0	5,000.0000	5,000.00

ITEM : 554006P DESCRIPTION : HAND/POWER TOOL CLEANING AND PAINTING
UNITS : LUMP SUM NUMBER OF CONTRACTS : 8 TOTAL QUANTITY : 8.0 AVERAGE WEIGHTED PRICE : $53,535.50

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	1.0	153,783.9600	153,783.96
14158	ROUTE 21 RAMP F OVER NJ TRANSI	N1	PASSAIC	03/17/15	1,863,732.00	8	5	1.0	27,500.0000	27,500.00
14160	RT. 22 WB OVER BURKE PARKWAY S	N1	UNION	02/26/15	2,024,669.50	8	5	1.0	22,000.0000	22,000.00
15117	CR 537 (MONMOUTH RD), BRIDGE O	C1	OCEAN	06/25/15	1,786,462.31	9	2	1.0	44,000.0000	44,000.00
15118	RT. 45 MAIN ST. TO CHESTNUT ST	C1	GLOUCESTER	07/09/15	5,585,159.67	3	4	1.0	28,000.0000	28,000.00
15121	ROUTE 280 RAMP 2P OVER CR577	N1	ESSEX	09/03/15	1,077,000.00	5	2	1.0	13,000.0000	13,000.00
15125	MATAWAN ROAD (CR 516) OVER ROU	C1	MIDDLESEX	09/29/15	2,486,416.20	8	2	1.0	75,000.0000	75,000.00
15136	RT 80 RAMP B (RT 46 WB TO RT 8	N1	MORRIS	10/08/15	1,424,000.00	4	2	1.0	65,000.0000	65,000.00

ITEM : 554009P DESCRIPTION : NEAR-WHITE BLAST CLEANING AND PAINTING
UNITS : LUMP SUM NUMBER OF CONTRACTS : 3 TOTAL QUANTITY : 3.0 AVERAGE WEIGHTED PRICE : $717,325.53

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	1.0	1646976.5900	1,646,976.59
14160	RT. 22 WB OVER BURKE PARKWAY S	N1	UNION	02/26/15	2,024,669.50	8	5	1.0	30,000.0000	30,000.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	1.0	475,000.0000	475,000.00

ITEM : 554012P DESCRIPTION : TESTING, IF AND WHERE DIRECTED
UNITS : LUMP SUM NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 2.0 AVERAGE WEIGHTED PRICE : $100.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15121	ROUTE 280 RAMP 2P OVER CR577	N1	ESSEX	09/03/15	1,077,000.00	5	2	1.0	100.0000	100.00
15136	RT 80 RAMP B (RT 46 WB TO RT 8	N1	MORRIS	10/08/15	1,424,000.00	4	2	1.0	100.0000	100.00

ITEM : 554017P DESCRIPTION : CONCRETE ENCASEMENT REMOVAL AND PAINTING
UNITS : SQUARE FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 418.0 AVERAGE WEIGHTED PRICE : $150.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14160	RT. 22 WB OVER BURKE PARKWAY S	N1	UNION	02/26/15	2,024,669.50	8	5	418.0	150.0000	62,700.00

ITEM : 554027P DESCRIPTION : CLEANING AND PAINTING OF BEARING
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 24.0 AVERAGE WEIGHTED PRICE : $300.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15136	RT 80 RAMP B (RT 46 WB TO RT 8	N1	MORRIS	10/08/15	1,424,000.00	4	2	24.0	300.0000	7,200.00

ITEM : 555003M DESCRIPTION : SUBSTRUCTURE CONCRETE REPAIR
UNITS : SQUARE FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 8.0 AVERAGE WEIGHTED PRICE : $284.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15117	CR 537 (MONMOUTH RD), BRIDGE O	C1	OCEAN	06/25/15	1,786,462.31	9	2	8.0	284.0000	2,272.00

ITEM : 555006M DESCRIPTION : BRIDGE DECK WATERPROOF SURFACE COURSE
UNITS : TON NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 51.0 AVERAGE WEIGHTED PRICE : $65.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15147	RT 9, GSP RAMP TO WESTECUNK CR	S1	OCEAN	11/24/15	3,729,000.00	7	4	28.0	65.0000	1,820.00
15147	RT 9, GSP RAMP TO WESTECUNK CR	S1	OCEAN	11/24/15	3,729,000.00	7	4	23.0	65.0000	1,495.00

ITEM : 555009M DESCRIPTION : CONCRETE SPALL REPAIR, TYPE 1
UNITS : SQUARE FOOT NUMBER OF CONTRACTS : 10 TOTAL QUANTITY : 1,789.0 AVERAGE WEIGHTED PRICE : $143.51

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15101	ROUTE 495, ROUTE 1&9 / PATERSO	N1	HUDSON	03/03/15	4,946,344.67	3	10	35.0	171.7500	6,011.25
15101	ROUTE 495, ROUTE 1&9 / PATERSO	N1	HUDSON	03/03/15	4,946,344.67	3	10	35.0	171.7500	6,011.25
15101	ROUTE 495, ROUTE 1&9 / PATERSO	N1	HUDSON	03/03/15	4,946,344.67	3	10	80.0	171.7500	13,740.00
15101	ROUTE 495, ROUTE 1&9 / PATERSO	N1	HUDSON	03/03/15	4,946,344.67	3	10	20.0	171.7500	3,435.00
15101	ROUTE 495, ROUTE 1&9 / PATERSO	N1	HUDSON	03/03/15	4,946,344.67	3	10	80.0	171.7500	13,740.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	39.0	205.0000	7,995.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	120.0	130.0000	15,600.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	260.0	135.0000	35,100.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	950.0	140.0000	133,000.00
15125	MATAWAN ROAD (CR 516) OVER ROU	C1	MIDDLESEX	09/29/15	2,486,416.20	8	2	170.0	130.0000	22,100.00

ITEM : 555010M DESCRIPTION : REPAIR OF CONCRETE, TYPE E

UNITS : SQUARE FOOT NUMBER OF CONTRACTS : 3 TOTAL QUANTITY : 174.0 AVERAGE WEIGHTED PRICE : $298.39

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Work Bids	Type	Bid Quanity	Unit Price	Total Price .

14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	82.0	196.5800	16,119.56
15130	ROUTE 130 CRYSTAL LAKE DAM CON	S1	BURLINGTON	10/22/15	4,639,067.23	2	2	72.0	400.0000	28,800.00
15136	RT 80 RAMP B (RT 46 WB TO RT 8	N1	MORRIS	10/08/15	1,424,000.00	4	2	20.0	350.0000	7,000.00

ITEM : 555011M DESCRIPTION : REPAIR OF CONCRETE, TYPE D
UNITS : SQUARE FOOT NUMBER OF CONTRACTS : 4 TOTAL QUANTITY : 418.0 AVERAGE WEIGHTED PRICE : $228.96

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	219.0	226.5600	49,616.64
15130	ROUTE 130 CRYSTAL LAKE DAM CON	S1	BURLINGTON	10/22/15	4,639,067.23	2	2	11.0	317.0000	3,487.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	80.0	330.0000	26,400.00
15136	RT 80 RAMP B (RT 46 WB TO RT 8	N1	MORRIS	10/08/15	1,424,000.00	4	2	108.0	150.0000	16,200.00

ITEM : 555012M DESCRIPTION : CONCRETE SPALL REPAIR, TYPE 2
UNITS : NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 30.0 AVERAGE WEIGHTED PRICE : $750.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15125	MATAWAN ROAD (CR 516) OVER ROU	C1	MIDDLESEX	09/29/15	2,486,416.20	8	2	30.0	750.0000	22,500.00

ITEM : 555016M DESCRIPTION : CONCRETE ABRASION REPAIR
UNITS : SQUARE FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 443.0 AVERAGE WEIGHTED PRICE : $49.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15130	ROUTE 130 CRYSTAL LAKE DAM CON	S1	BURLINGTON	10/22/15	4,639,067.23	2	2	443.0	49.0000	21,707.00

ITEM : 555035M DESCRIPTION : MASONRY REPOINTING
UNITS : SQUARE FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 2,350.0 AVERAGE WEIGHTED PRICE : $23.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15102	PROSPECT STREET BRIDGE OVER MO	N1	MORRIS	03/12/15	3,118,823.50	4	2	2,350.0	23.0000	54,050.00

ITEM : 556003P DESCRIPTION : PREFABRICATED SUPERSTRUCTURE UNITS
UNITS : SQUARE FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 4,400.0 AVERAGE WEIGHTED PRICE : $162.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	4,400.0	162.0000	712,800.00

ITEM : 558005P DESCRIPTION : RIVET REPLACEMENT

UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 2,481.0 AVERAGE WEIGHTED PRICE : $65.87

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Work Bids	Type	Bid Quanity	Unit Price	Total Price .

14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	2,481.0	65.8700	163,423.47

ITEM : 559010P DESCRIPTION : OPERATOR'S AND GATE HOUSE ROOFING
UNITS : LUMP SUM NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1.0 AVERAGE WEIGHTED PRICE : $100,000.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	1.0	100,000.0000	100,000.00

ITEM : 562003P DESCRIPTION : OPERATOR'S AND GATE HOUSE FINISHES
UNITS : LUMP SUM NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1.0 AVERAGE WEIGHTED PRICE : $71,974.19

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	1.0	71,974.1900	71,974.19

ITEM : 601014P DESCRIPTION : 15" CORRUGATED ALUMINUM ALLOY PIPE
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 76.0 AVERAGE WEIGHTED PRICE : $66.84

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15102	PROSPECT STREET BRIDGE OVER MO	N1	MORRIS	03/12/15	3,118,823.50	4	2	34.0	100.0000	3,400.00
15121	ROUTE 280 RAMP 2P OVER CR577	N1	ESSEX	09/03/15	1,077,000.00	5	2	42.0	40.0000	1,680.00

ITEM : 601016P DESCRIPTION : 18" CORRUGATED ALUMINUM ALLOY PIPE
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 299.0 AVERAGE WEIGHTED PRICE : $72.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	299.0	72.0000	21,528.00

ITEM : 601020P DESCRIPTION : 24" CORRUGATED ALUMINUM ALLOY PIPE
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 38.0 AVERAGE WEIGHTED PRICE : $74.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	38.0	74.0000	2,812.00

ITEM : 601047P DESCRIPTION : 8" CORRUGATED STEEL PIPE
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 3 TOTAL QUANTITY : 182.0 AVERAGE WEIGHTED PRICE : $45.55

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price

15102	PROSPECT STREET BRIDGE OVER MO	N1	MORRIS	03/12/15	3,118,823.50	4	2	12.0	45.0000	540.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	20.0	50.0000	1,000.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	150.0	45.0000	6,750.00

ITEM : 601088P DESCRIPTION : 18" CORRUGATED METAL PIPE
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 195.0 AVERAGE WEIGHTED PRICE : $84.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	195.0	84.0000	16,380.00

ITEM : 601122P DESCRIPTION : 15" REINFORCED CONCRETE PIPE
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 10 TOTAL QUANTITY : 9,557.0 AVERAGE WEIGHTED PRICE : $65.50

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	408.0	119.2000	48,633.60
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	418.0	84.0000	35,112.00
14159	ROUTE 1 & 9, LOCAL AND EXPRESS	N1	ESSEX	02/26/15	8,688,389.25	8	4	23.0	220.0000	5,060.00
15102	PROSPECT STREET BRIDGE OVER MO	N1	MORRIS	03/12/15	3,118,823.50	4	2	266.0	110.0000	29,260.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	5,999.0	53.0000	317,947.00
15113	ROUTE 31 NORTHBOUND MINNEAKONI	N1	HUNTERDON	05/28/15	2,482,615.47	5	2	543.0	43.9200	23,848.56
15115	RE-ADVERTISEMENT OF RT 19 CR	N1	PASSAIC	05/19/15	3,969,000.00	7	13	528.0	125.0000	66,000.00
15121	ROUTE 280 RAMP 2P OVER CR577	N1	ESSEX	09/03/15	1,077,000.00	5	2	5.0	100.0000	500.00
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	1,305.0	68.0000	88,740.00
15145	ROUTE 77/CR 538(SWEDESBORO-HA	S1	GLOUCESTER	10/27/15	759,941.57	3	6	62.0	175.0000	10,850.00

ITEM : 601124P DESCRIPTION : 18" REINFORCED CONCRETE PIPE
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 8 TOTAL QUANTITY : 8,273.0 AVERAGE WEIGHTED PRICE : $86.43

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	675.0	129.6200	87,493.50
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	4,529.0	88.0000	398,552.00
14159	ROUTE 1 & 9, LOCAL AND EXPRESS	N1	ESSEX	02/26/15	8,688,389.25	8	4	25.0	226.0000	5,650.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	1,536.0	59.0000	90,624.00
15113	ROUTE 31 NORTHBOUND MINNEAKONI	N1	HUNTERDON	05/28/15	2,482,615.47	5	2	8.0	80.0000	640.00
15115	RE-ADVERTISEMENT OF RT 19 CR	N1	PASSAIC	05/19/15	3,969,000.00	7	13	195.0	135.0000	26,325.00
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	1,147.0	75.0000	86,025.00
15130	ROUTE 130 CRYSTAL LAKE DAM CON	S1	BURLINGTON	10/22/15	4,639,067.23	2	2	158.0	125.0000	19,750.00

ITEM : 601126P DESCRIPTION : 21" REINFORCED CONCRETE PIPE
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 11.0 AVERAGE WEIGHTED PRICE : $250.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14159	ROUTE 1 & 9, LOCAL AND EXPRESS	N1	ESSEX	02/26/15	8,688,389.25	8	4	11.0	250.0000	2,750.00

ITEM : 601128P DESCRIPTION : 24" REINFORCED CONCRETE PIPE
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 7 TOTAL QUANTITY : 4,399.0 AVERAGE WEIGHTED PRICE : $108.76

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Work Bids	Type	Bid Quanity	Unit Price	Total Price

14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	220.0	168.3600	37,039.20
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	1,916.0	92.0000	176,272.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	8.0	650.0000	5,200.00
15113	ROUTE 31 NORTHBOUND MINNEAKONI	N1	HUNTERDON	05/28/15	2,482,615.47	5	2	38.0	88.3000	3,355.40
15115	RE-ADVERTISEMENT OF RT 19 CR	N1	PASSAIC	05/19/15	3,969,000.00	7	13	946.0	150.0000	141,900.00
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	978.0	84.0000	82,152.00
15130	ROUTE 130 CRYSTAL LAKE DAM CON	S1	BURLINGTON	10/22/15	4,639,067.23	2	2	293.0	111.0000	32,523.00

ITEM : 601132P DESCRIPTION : 30" REINFORCED CONCRETE PIPE
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 4 TOTAL QUANTITY : 983.0 AVERAGE WEIGHTED PRICE : $124.81

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	93.0	99.7000	9,272.10
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	765.0	120.0000	91,800.00
14159	ROUTE 1 & 9, LOCAL AND EXPRESS	N1	ESSEX	02/26/15	8,688,389.25	8	4	9.0	275.0000	2,475.00
15115	RE-ADVERTISEMENT OF RT 19 CR	N1	PASSAIC	05/19/15	3,969,000.00	7	13	116.0	165.0000	19,140.00

ITEM : 601134P DESCRIPTION : 36" REINFORCED CONCRETE PIPE
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 423.0 AVERAGE WEIGHTED PRICE : $197.16

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	40.0	170.0000	6,800.00
15115	RE-ADVERTISEMENT OF RT 19 CR	N1	PASSAIC	05/19/15	3,969,000.00	7	13	383.0	200.0000	76,600.00

ITEM : 601138P DESCRIPTION : 48" REINFORCED CONCRETE PIPE
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 1,079.0 AVERAGE WEIGHTED PRICE : $391.47

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	1,000.0	375.0000	375,000.00
15115	RE-ADVERTISEMENT OF RT 19 CR	N1	PASSAIC	05/19/15	3,969,000.00	7	13	79.0	600.0000	47,400.00

ITEM : 601139P DESCRIPTION : 48" PERFORATED REINFORCED CONCRETE PIPE
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 39.0 AVERAGE WEIGHTED PRICE : $200.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	39.0	200.0000	7,800.00

ITEM : 601140P DESCRIPTION : 54" REINFORCED CONCRETE PIPE
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 588.0 AVERAGE WEIGHTED PRICE : $700.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15115	RE-ADVERTISEMENT OF RT 19 CR	N1	PASSAIC	05/19/15	3,969,000.00	7	13	588.0	700.0000	411,600.00

ITEM : 601142P DESCRIPTION : 60" REINFORCED CONCRETE PIPE
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 578.0 AVERAGE WEIGHTED PRICE : $760.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15115	RE-ADVERTISEMENT OF RT 19 CR	N1	PASSAIC	05/19/15	3,969,000.00	7	13	578.0	760.0000	439,280.00

ITEM : 601158P DESCRIPTION : 15" REINFORCED CONCRETE PIPE, CLASS IV
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 920.0 AVERAGE WEIGHTED PRICE : $92.14

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	449.0	111.1600	49,910.84
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	471.0	74.0000	34,854.00

ITEM : 601160P DESCRIPTION : 18" REINFORCED CONCRETE PIPE, CLASS IV
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 283.0 AVERAGE WEIGHTED PRICE : $150.80

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	174.0	128.7500	22,402.50
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	109.0	186.0000	20,274.00

ITEM : 601164P DESCRIPTION : 24" REINFORCED CONCRETE PIPE, CLASS IV
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 167.0 AVERAGE WEIGHTED PRICE : $157.20

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	167.0	157.2000	26,252.40

ITEM : 601194P DESCRIPTION : 15" REINFORCED CONCRETE PIPE, CLASS V
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 6 TOTAL QUANTITY : 5,224.0 AVERAGE WEIGHTED PRICE : $63.28

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	34.0	110.0000	3,740.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	50.0	115.0000	5,750.00
15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	483.0	66.0000	31,878.00
15113	ROUTE 31 NORTHBOUND MINNEAKONI	N1	HUNTERDON	05/28/15	2,482,615.47	5	2	609.0	46.3900	28,251.51
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	111.0	81.0000	8,991.00
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	3,937.0	64.0000	251,968.00

ITEM : 601196P DESCRIPTION : 18" REINFORCED CONCRETE PIPE, CLASS V

UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 3 TOTAL QUANTITY : 2,371.0 AVERAGE WEIGHTED PRICE : $75.10

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Work Bids	Type	Bid Quanity	Unit Price	Total Price

15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	661.0	80.0000	52,880.00
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	293.0	79.0000	23,147.00
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	1,417.0	72.0000	102,024.00

ITEM : 601200P DESCRIPTION : 24" REINFORCED CONCRETE PIPE, CLASS V
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 2,052.0 AVERAGE WEIGHTED PRICE : $84.27

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	730.0	92.0000	67,160.00
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	1,322.0	80.0000	105,760.00

ITEM : 601204P DESCRIPTION : 30" REINFORCED CONCRETE PIPE, CLASS V
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 293.0 AVERAGE WEIGHTED PRICE : $125.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	293.0	125.0000	36,625.00

ITEM : 601206P DESCRIPTION : 36" REINFORCED CONCRETE PIPE, CLASS V
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 40.0 AVERAGE WEIGHTED PRICE : $140.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	40.0	140.0000	5,600.00

ITEM : 601248P DESCRIPTION : 15" HIGH DENSITY POLYETHYLENE PIPE
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 103.0 AVERAGE WEIGHTED PRICE : $50.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	103.0	50.0000	5,150.00

ITEM : 601264M DESCRIPTION : 18" CORRUGATED ALUMINUM ALLOY END SECTIO
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 7.0 AVERAGE WEIGHTED PRICE : $775.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	7.0	775.0000	5,425.00

ITEM : 601372M DESCRIPTION : 18" REINFORCED CONCRETE END SECTION
UNITS : UNIT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 12.0 AVERAGE WEIGHTED PRICE : $1,191.67

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	11.0	1,150.0000	12,650.00

15130	ROUTE 130 CRYSTAL LAKE DAM CON	S1	BURLINGTON	10/22/15	4,639,067.23	2	2	1.0	1,650.0000	1,650.00

ITEM : 601376M DESCRIPTION : 24" REINFORCED CONCRETE END SECTION
UNITS : UNIT NUMBER OF CONTRACTS : 4 TOTAL QUANTITY : 5.0 AVERAGE WEIGHTED PRICE : $2,087.02

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	2.0	1,650.0000	3,300.00
15113	ROUTE 31 NORTHBOUND MINNEAKONI	N1	HUNTERDON	05/28/15	2,482,615.47	5	2	1.0	2,760.0900	2,760.09
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	1.0	2,200.0000	2,200.00
15130	ROUTE 130 CRYSTAL LAKE DAM CON	S1	BURLINGTON	10/22/15	4,639,067.23	2	2	1.0	2,175.0000	2,175.00

ITEM : 601404P DESCRIPTION : SUBBASE OUTLET DRAIN
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 5 TOTAL QUANTITY : 1,469.0 AVERAGE WEIGHTED PRICE : $38.01

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	973.0	30.0000	29,190.00
14158	ROUTE 21 RAMP F OVER NJ TRANSI	N1	PASSAIC	03/17/15	1,863,732.00	8	5	80.0	75.0000	6,000.00
15102	PROSPECT STREET BRIDGE OVER MO	N1	MORRIS	03/12/15	3,118,823.50	4	2	50.0	80.0000	4,000.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	166.0	40.0000	6,640.00
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	200.0	50.0000	10,000.00

ITEM : 601407P DESCRIPTION : 6" PERFORATED HIGH DENSITY POLYETHYLENE
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 661.0 AVERAGE WEIGHTED PRICE : $34.20

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	510.0	31.0000	15,810.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	151.0	45.0000	6,795.00

ITEM : 601410P DESCRIPTION : 8" CORRUGATED STEEL UNDERDRAIN PIPE
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 7 TOTAL QUANTITY : 4,521.0 AVERAGE WEIGHTED PRICE : $48.94

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	90.0	26.0000	2,340.00
15102	PROSPECT STREET BRIDGE OVER MO	N1	MORRIS	03/12/15	3,118,823.50	4	2	122.0	45.0000	5,490.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	3,798.0	50.0000	189,900.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	105.0	50.0000	5,250.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	170.0	45.0000	7,650.00
15137	RT. 206 OVER CLARKS CREEK AND	S1	ATLANTIC	11/19/15	5,161,259.91	7	2	118.0	45.0000	5,310.00
15137	RT. 206 OVER CLARKS CREEK AND	S1	ATLANTIC	11/19/15	5,161,259.91	7	2	118.0	45.0000	5,310.00

ITEM : 601416P DESCRIPTION : UNDERDRAIN, TYPE F

UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 3 TOTAL QUANTITY : 6,658.0 AVERAGE WEIGHTED PRICE : $34.38

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Work Bids	Type	Bid Quanity	Unit Price	Total Price

14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	6,245.0	35.0000	218,575.00
15109	ROUTE 31 PENNINGTON CIRCLE SAF	C1	MERCER	04/16/15	1,250,000.00	3	14	398.0	25.0000	9,950.00
15113	ROUTE 31 NORTHBOUND MINNEAKONI	N1	HUNTERDON	05/28/15	2,482,615.47	5	2	15.0	26.6500	399.75

ITEM : 601417P DESCRIPTION : UNDERDRAIN, TYPE X
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 6,332.0 AVERAGE WEIGHTED PRICE : $40.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	6,332.0	40.0000	253,280.00

ITEM : 601568M DESCRIPTION : 24" X 38" REINFORCED CONCRETE END SECTIO
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 2.0 AVERAGE WEIGHTED PRICE : $2,800.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	2.0	2,800.0000	5,600.00

ITEM : 601596P DESCRIPTION : 14" X 23" REINFORCED CONCRETE ELLIPTICAL
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 43.0 AVERAGE WEIGHTED PRICE : $179.72

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	13.0	225.2400	2,928.12
15115	RE-ADVERTISEMENT OF RT 19 CR	N1	PASSAIC	05/19/15	3,969,000.00	7	13	30.0	160.0000	4,800.00

ITEM : 601598P DESCRIPTION : 19" X 30" REINFORCED CONCRETE ELLIPTICAL
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 80.0 AVERAGE WEIGHTED PRICE : $175.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15115	RE-ADVERTISEMENT OF RT 19 CR	N1	PASSAIC	05/19/15	3,969,000.00	7	13	80.0	175.0000	14,000.00

ITEM : 601616P DESCRIPTION : 48" X 76" REINFORCED CONCRETE ELLIPTICAL
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 414.0 AVERAGE WEIGHTED PRICE : $950.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15115	RE-ADVERTISEMENT OF RT 19 CR	N1	PASSAIC	05/19/15	3,969,000.00	7	13	414.0	950.0000	393,300.00

ITEM : 601630P DESCRIPTION : 14" X 23" REINFORCED CONCRETE ELLIPTICAL
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 3 TOTAL QUANTITY : 197.0 AVERAGE WEIGHTED PRICE : $124.43

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	13.0	230.2400	2,993.12

14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	122.0	90.0000	10,980.00
15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	62.0	170.0000	10,540.00

ITEM : 601636P DESCRIPTION : 24" X 38" REINFORCED CONCRETE ELLIPTICAL
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 684.0 AVERAGE WEIGHTED PRICE : $125.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	684.0	125.0000	85,500.00

ITEM : 601646P DESCRIPTION : 38" X 60" REINFORCED CONCRETE ELLIPTICAL
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 136.0 AVERAGE WEIGHTED PRICE : $315.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	136.0	315.0000	42,840.00

ITEM : 601664M DESCRIPTION : VIDEO INSPECTION OF PIPE
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 4 TOTAL QUANTITY : 14,357.0 AVERAGE WEIGHTED PRICE : $3.78

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	11,571.0	3.5000	40,498.50
15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	1,936.0	5.0000	9,680.00
15113	ROUTE 31 NORTHBOUND MINNEAKONI	N1	HUNTERDON	05/28/15	2,482,615.47	5	2	100.0	3.9400	394.00
15115	RE-ADVERTISEMENT OF RT 19 CR	N1	PASSAIC	05/19/15	3,969,000.00	7	13	750.0	5.0000	3,750.00

ITEM : 601669P DESCRIPTION : 24" X 38" CONCRETE ELLIPTICAL CLASS HE-V
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 98.0 AVERAGE WEIGHTED PRICE : $185.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	98.0	185.0000	18,130.00

ITEM : 601670M DESCRIPTION : CLEANING EXISTING PIPE, 12" TO 24" DIAME
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 13 TOTAL QUANTITY : 64,221.0 AVERAGE WEIGHTED PRICE : $4.29

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14159	ROUTE 1 & 9, LOCAL AND EXPRESS	N1	ESSEX	02/26/15	8,688,389.25	8	4	1,500.0	3.5000	5,250.00
14160	RT. 22 WB OVER BURKE PARKWAY S	N1	UNION	02/26/15	2,024,669.50	8	5	624.0	80.0000	49,920.00
15104	ROUTE 1 SB FROM RT 91 CONNECTO	N1	MIDDLESEX	05/21/15	2,390,000.00	6	4	9,489.0	3.5000	33,211.50
15107	RT 46 FOX HILL RD TO COLUMBUS	N1	MORRIS	04/07/15	3,207,646.63	8	4	1,000.0	18.0000	18,000.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	10,169.0	5.0000	50,845.00

15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	77.0	50.0000	3,850.00
15113	ROUTE 31 NORTHBOUND MINNEAKONI	N1	HUNTERDON	05/28/15	2,482,615.47	5	2	100.0	4.7300	473.00
15114	RT 130 MAIN STREET TO ROUTE 1	C1	MIDDLESEX	06/23/15	11,729,718.23	7	4	500.0	4.0000	2,000.00
15115	RE-ADVERTISEMENT OF RT 19 CR	N1	PASSAIC	05/19/15	3,969,000.00	7	13	150.0	25.0000	3,750.00

15121	ROUTE 280 RAMP 2P OVER CR577	N1	ESSEX	09/03/15	1,077,000.00	5	2	623.0	6.2500	3,893.75
15126	RT. 9 RESURFACING FROM GEORGIA	C1	MONMOUTH	10/01/15	6,597,000.00	7	4	37,726.0	2.2500	84,883.50
15130	ROUTE 130 CRYSTAL LAKE DAM CON	S1	BURLINGTON	10/22/15	4,639,067.23	2	2	663.0	10.0000	6,630.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	1,600.0	8.0000	12,800.00

ITEM : 601672M DESCRIPTION : CLEANING EXISTING PIPE, OVER 24" TO 48"
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 4 TOTAL QUANTITY : 12,630.0 AVERAGE WEIGHTED PRICE : $5.35

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15104	ROUTE 1 SB FROM RT 91 CONNECTO	N1	MIDDLESEX	05/21/15	2,390,000.00	6	4	345.0	13.0000	4,485.00
15115	RE-ADVERTISEMENT OF RT 19 CR	N1	PASSAIC	05/19/15	3,969,000.00	7	13	50.0	60.0000	3,000.00
15126	RT. 9 RESURFACING FROM GEORGIA	C1	MONMOUTH	10/01/15	6,597,000.00	7	4	10,835.0	4.2500	46,048.75
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	1,400.0	10.0000	14,000.00

ITEM : 601674M DESCRIPTION : CLEANING EXISTING PIPE, OVER 48" TO 72"
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1,060.0 AVERAGE WEIGHTED PRICE : $27.50

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15126	RT. 9 RESURFACING FROM GEORGIA	C1	MONMOUTH	10/01/15	6,597,000.00	7	4	1,060.0	27.5000	29,150.00

ITEM : 601680M DESCRIPTION : 16" DUCTILE IRON PIPE
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 43.0 AVERAGE WEIGHTED PRICE : $325.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	43.0	325.0000	13,975.00

ITEM : 601681M DESCRIPTION : 18" DUCTILE IRON PIPE
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 95.0 AVERAGE WEIGHTED PRICE : $239.89

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15109	ROUTE 31 PENNINGTON CIRCLE SAF	C1	MERCER	04/16/15	1,250,000.00	3	14	71.0	250.0000	17,750.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	24.0	210.0000	5,040.00

ITEM : 601682M DESCRIPTION : 24" DUCTILE IRON PIPE
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 3 TOTAL QUANTITY : 195.0 AVERAGE WEIGHTED PRICE : $171.28

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	80.0	155.0000	12,400.00
15109	ROUTE 31 PENNINGTON CIRCLE SAF	C1	MERCER	04/16/15	1,250,000.00	3	14	30.0	275.0000	8,250.00

15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	85.0	150.0000	12,750.00

ITEM : 601683M DESCRIPTION : 30" DUCTILE IRON PIPE

UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 10.0 AVERAGE WEIGHTED PRICE : $350.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15109	ROUTE 31 PENNINGTON CIRCLE SAF	C1	MERCER	04/16/15	1,250,000.00	3	14	10.0	350.0000	3,500.00

ITEM : 601684M DESCRIPTION : 12" DUCTILE IRON PIPE
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 15.0 AVERAGE WEIGHTED PRICE : $60.65

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15113	ROUTE 31 NORTHBOUND MINNEAKONI	N1	HUNTERDON	05/28/15	2,482,615.47	5	2	15.0	60.6500	909.75

ITEM : 601685M DESCRIPTION : 14" DUCTILE IRON PIPE
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 70.0 AVERAGE WEIGHTED PRICE : $150.71

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	12.0	275.0000	3,300.00
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	58.0	125.0000	7,250.00

ITEM : 601712P DESCRIPTION : CONCRETE ENCASEMENT
UNITS : CUBIC YARD NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 5.0 AVERAGE WEIGHTED PRICE : $450.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15115	RE-ADVERTISEMENT OF RT 19 CR	N1	PASSAIC	05/19/15	3,969,000.00	7	13	5.0	450.0000	2,250.00

ITEM : 601742M DESCRIPTION : 42" DUCTILE IRON PIPE
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 22.0 AVERAGE WEIGHTED PRICE : $400.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	22.0	400.0000	8,800.00

ITEM : 601760P DESCRIPTION : PIPE BEDDING
UNITS : CUBIC YARD NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 43.0 AVERAGE WEIGHTED PRICE : $54.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	43.0	54.0000	2,322.00

ITEM : 602006P DESCRIPTION : CONCRETE HEADWALL

UNITS : CUBIC YARD NUMBER OF CONTRACTS : 9 TOTAL QUANTITY : 122.0 AVERAGE WEIGHTED PRICE : $1,553.97

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .

14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	57.0	2,000.0000	114,000.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	5.0	1,950.0000	9,750.00
15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	3.0	1,750.0000	5,250.00
15113	ROUTE 31 NORTHBOUND MINNEAKONI	N1	HUNTERDON	05/28/15	2,482,615.47	5	2	4.0	1,031.1500	4,124.60
15115	RE-ADVERTISEMENT OF RT 19 CR	N1	PASSAIC	05/19/15	3,969,000.00	7	13	30.0	850.0000	25,500.00
15121	ROUTE 280 RAMP 2P OVER CR577	N1	ESSEX	09/03/15	1,077,000.00	5	2	2.0	1,000.0000	2,000.00
15133	ROUTE 27 OVER CARTER'S BROOK A	C1	SOMERSET	10/22/15	3,376,454.00	5	2	5.0	586.0000	2,930.00
15133	ROUTE 27 OVER CARTER'S BROOK A	C1	SOMERSET	10/22/15	3,376,454.00	5	2	5.0	586.0000	2,930.00
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	11.0	2,100.0000	23,100.00

ITEM : 602007M DESCRIPTION : TIDAL CHECK VALVE
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1.0 AVERAGE WEIGHTED PRICE : $6,191.88

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	1.0	6,191.8800	6,191.88

ITEM : 602009M DESCRIPTION : INLET, TYPE A
UNITS : UNIT NUMBER OF CONTRACTS : 6 TOTAL QUANTITY : 54.0 AVERAGE WEIGHTED PRICE : $4,935.82

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	1.0	2,800.0000	2,800.00
15102	PROSPECT STREET BRIDGE OVER MO	N1	MORRIS	03/12/15	3,118,823.50	4	2	1.0	5,000.0000	5,000.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	41.0	5,500.0000	225,500.00
15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	2.0	3,000.0000	6,000.00
15113	ROUTE 31 NORTHBOUND MINNEAKONI	N1	HUNTERDON	05/28/15	2,482,615.47	5	2	6.0	2,864.0300	17,184.18
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	3.0	3,350.0000	10,050.00

ITEM : 602011M DESCRIPTION : SPECIAL INLET, TYPE B
UNITS : UNIT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 2.0 AVERAGE WEIGHTED PRICE : $6,350.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15109	ROUTE 31 PENNINGTON CIRCLE SAF	C1	MERCER	04/16/15	1,250,000.00	3	14	1.0	5,000.0000	5,000.00
15145	ROUTE 77/CR 538(SWEDESBORO-HA	S1	GLOUCESTER	10/27/15	759,941.57	3	6	1.0	7,700.0000	7,700.00

ITEM : 602012M DESCRIPTION : INLET, TYPE B
UNITS : UNIT NUMBER OF CONTRACTS : 16 TOTAL QUANTITY : 301.0 AVERAGE WEIGHTED PRICE : $4,015.16

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	16.0	3,295.6000	52,729.60
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	64.0	3,250.0000	208,000.00
15102	PROSPECT STREET BRIDGE OVER MO	N1	MORRIS	03/12/15	3,118,823.50	4	2	5.0	5,000.0000	25,000.00

15109	ROUTE 31 PENNINGTON CIRCLE SAF	C1	MERCER	04/16/15	1,250,000.00	3	14	3.0	5,000.0000	15,000.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	68.0	6,500.0000	442,000.00
15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	13.0	4,550.0000	59,150.00
15113	ROUTE 31 NORTHBOUND MINNEAKONI	N1	HUNTERDON	05/28/15	2,482,615.47	5	2	10.0	4,273.2800	42,732.80

15115	RE-ADVERTISEMENT OF RT 19 CR	N1	PASSAIC	05/19/15	3,969,000.00	7	13	7.0	2,500.0000	17,500.00
15121	ROUTE 280 RAMP 2P OVER CR577	N1	ESSEX	09/03/15	1,077,000.00	5	2	2.0	2,500.0000	5,000.00
15128	RT 202 MILLER LANE TO PASSAIC	N1	SOMERSET	09/24/15	2,743,629.29	9	1	1.0	2,600.0000	2,600.00
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	28.0	2,500.0000	70,000.00
15130	ROUTE 130 CRYSTAL LAKE DAM CON	S1	BURLINGTON	10/22/15	4,639,067.23	2	2	5.0	4,800.0000	24,000.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	17.0	4,550.0000	77,350.00
15134	ROUTE 9 NORTHFIELD SIDEWALK RE	S1	ATLANTIC	09/29/15	1,130,315.00	3	6	1.0	5,000.0000	5,000.00
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	59.0	2,500.0000	147,500.00
15145	ROUTE 77/CR 538(SWEDESBORO-HA	S1	GLOUCESTER	10/27/15	759,941.57	3	6	2.0	7,500.0000	15,000.00

ITEM : 602013M DESCRIPTION : INLET, TYPE DOUBLE B
UNITS : UNIT NUMBER OF CONTRACTS : 6 TOTAL QUANTITY : 33.0 AVERAGE WEIGHTED PRICE : $7,056.13

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	2.0	4,627.5200	9,255.04
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	11.0	5,750.0000	63,250.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	13.0	9,200.0000	119,600.00
15113	ROUTE 31 NORTHBOUND MINNEAKONI	N1	HUNTERDON	05/28/15	2,482,615.47	5	2	1.0	11,147.3000	11,147.30
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	4.0	3,800.0000	15,200.00
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	2.0	7,200.0000	14,400.00

ITEM : 602015M DESCRIPTION : INLET, TYPE C
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1.0 AVERAGE WEIGHTED PRICE : $5,000.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15134	ROUTE 9 NORTHFIELD SIDEWALK RE	S1	ATLANTIC	09/29/15	1,130,315.00	3	6	1.0	5,000.0000	5,000.00

ITEM : 602018M DESCRIPTION : INLET, TYPE E
UNITS : UNIT NUMBER OF CONTRACTS : 11 TOTAL QUANTITY : 84.0 AVERAGE WEIGHTED PRICE : $4,707.01

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	3.0	3,759.3100	11,277.93
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	24.0	3,500.0000	84,000.00
15102	PROSPECT STREET BRIDGE OVER MO	N1	MORRIS	03/12/15	3,118,823.50	4	2	1.0	5,000.0000	5,000.00
15109	ROUTE 31 PENNINGTON CIRCLE SAF	C1	MERCER	04/16/15	1,250,000.00	3	14	1.0	5,000.0000	5,000.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	27.0	7,500.0000	202,500.00
15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	1.0	5,400.0000	5,400.00
15113	ROUTE 31 NORTHBOUND MINNEAKONI	N1	HUNTERDON	05/28/15	2,482,615.47	5	2	7.0	4,358.6700	30,510.69
15115	RE-ADVERTISEMENT OF RT 19 CR	N1	PASSAIC	05/19/15	3,969,000.00	7	13	3.0	2,500.0000	7,500.00
15128	RT 202 MILLER LANE TO PASSAIC	N1	SOMERSET	09/24/15	2,743,629.29	9	1	1.0	2,600.0000	2,600.00
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	8.0	2,700.0000	21,600.00
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	8.0	2,500.0000	20,000.00

ITEM : 602019M DESCRIPTION : INLET, TYPE DOUBLE E

UNITS : UNIT NUMBER OF CONTRACTS : 3 TOTAL QUANTITY : 6.0 AVERAGE WEIGHTED PRICE : $7,916.67

Total	# Of Work	Bid

DP #	Description	Reg	County	Bid Date	Contract Bid	Bids	Type	Quanity	Unit Price	Total Price
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	3.0	11,000.0000	33,000.00
15115	RE-ADVERTISEMENT OF RT 19 CR	N1	PASSAIC	05/19/15	3,969,000.00	7	13	2.0	3,500.0000	7,000.00
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	1.0	7,500.0000	7,500.00

ITEM : 602021M DESCRIPTION : INLET, TYPE ES
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 5.0 AVERAGE WEIGHTED PRICE : $7,600.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	5.0	7,600.0000	38,000.00

ITEM : 602024M DESCRIPTION : INLET, TYPE B-1
UNITS : UNIT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 2.0 AVERAGE WEIGHTED PRICE : $5,100.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	1.0	5,000.0000	5,000.00
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	1.0	5,200.0000	5,200.00

ITEM : 602027M DESCRIPTION : INLET, TYPE B-2
UNITS : UNIT NUMBER OF CONTRACTS : 3 TOTAL QUANTITY : 9.0 AVERAGE WEIGHTED PRICE : $5,566.67

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	2.0	8,500.0000	17,000.00
15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	2.0	7,800.0000	15,600.00
15115	RE-ADVERTISEMENT OF RT 19 CR	N1	PASSAIC	05/19/15	3,969,000.00	7	13	5.0	3,500.0000	17,500.00

ITEM : 602030M DESCRIPTION : INLET, TYPE D-1
UNITS : UNIT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 18.0 AVERAGE WEIGHTED PRICE : $6,033.33

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	3.0	3,700.0000	11,100.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	15.0	6,500.0000	97,500.00

ITEM : 602033M DESCRIPTION : INLET, TYPE D-2
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 9.0 AVERAGE WEIGHTED PRICE : $7,500.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	9.0	7,500.0000	67,500.00

ITEM : 602036M DESCRIPTION : INLET, TYPE E-1
UNITS : UNIT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 2.0 AVERAGE WEIGHTED PRICE : $4,585.95

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15113	ROUTE 31 NORTHBOUND MINNEAKONI	N1	HUNTERDON	05/28/15	2,482,615.47	5	2	1.0	4,171.9000	4,171.90
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	1.0	5,000.0000	5,000.00

ITEM : 602039M DESCRIPTION : INLET, TYPE E-2
UNITS : UNIT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 5.0 AVERAGE WEIGHTED PRICE : $6,800.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	4.0	5,750.0000	23,000.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	1.0	11,000.0000	11,000.00

ITEM : 602045M DESCRIPTION : INLET, TYPE B MODIFIED
UNITS : UNIT NUMBER OF CONTRACTS : 4 TOTAL QUANTITY : 23.0 AVERAGE WEIGHTED PRICE : $3,069.87

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	4.0	3,201.7500	12,807.00
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	1.0	3,000.0000	3,000.00
15109	ROUTE 31 PENNINGTON CIRCLE SAF	C1	MERCER	04/16/15	1,250,000.00	3	14	2.0	5,000.0000	10,000.00
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	16.0	2,800.0000	44,800.00

ITEM : 602054M DESCRIPTION : MANHOLE, 4' DIAMETER
UNITS : UNIT NUMBER OF CONTRACTS : 10 TOTAL QUANTITY : 44.0 AVERAGE WEIGHTED PRICE : $5,189.43

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	12.0	5,750.0000	69,000.00
14159	ROUTE 1 & 9, LOCAL AND EXPRESS	N1	ESSEX	02/26/15	8,688,389.25	8	4	6.0	6,450.0000	38,700.00
15102	PROSPECT STREET BRIDGE OVER MO	N1	MORRIS	03/12/15	3,118,823.50	4	2	2.0	5,000.0000	10,000.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	8.0	7,000.0000	56,000.00
15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	2.0	7,000.0000	14,000.00
15113	ROUTE 31 NORTHBOUND MINNEAKONI	N1	HUNTERDON	05/28/15	2,482,615.47	5	2	1.0	3,184.8500	3,184.85
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	8.0	2,400.0000	19,200.00
15130	ROUTE 130 CRYSTAL LAKE DAM CON	S1	BURLINGTON	10/22/15	4,639,067.23	2	2	1.0	4,750.0000	4,750.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	1.0	5,100.0000	5,100.00
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	3.0	2,800.0000	8,400.00

ITEM : 602056M DESCRIPTION : MANHOLE
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1.0 AVERAGE WEIGHTED PRICE : $5,700.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price

14152 RT. 3 & RT. 46 CONTRACT NO. 05 N1 PASSAIC 09/01/15 40,874,664.76 11 1 1.0 5,700.0000 5,700.00

ITEM : 602057M DESCRIPTION : MANHOLE, 5' DIAMETER

UNITS : UNIT NUMBER OF CONTRACTS : 5 TOTAL QUANTITY : 15.0 AVERAGE WEIGHTED PRICE : $6,343.42

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15109	ROUTE 31 PENNINGTON CIRCLE SAF	C1	MERCER	04/16/15	1,250,000.00	3	14	1.0	4,000.0000	4,000.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	8.0	8,000.0000	64,000.00
15113	ROUTE 31 NORTHBOUND MINNEAKONI	N1	HUNTERDON	05/28/15	2,482,615.47	5	2	1.0	5,051.2900	5,051.29
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	2.0	5,800.0000	11,600.00
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	3.0	3,500.0000	10,500.00

ITEM : 602059M DESCRIPTION : MANHOLE, 4' X 8'
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 3.0 AVERAGE WEIGHTED PRICE : $10,000.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15115	RE-ADVERTISEMENT OF RT 19 CR	N1	PASSAIC	05/19/15	3,969,000.00	7	13	3.0	10,000.0000	30,000.00

ITEM : 602060M DESCRIPTION : MANHOLE, 6' DIAMETER
UNITS : UNIT NUMBER OF CONTRACTS : 5 TOTAL QUANTITY : 8.0 AVERAGE WEIGHTED PRICE : $4,681.25

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15109	ROUTE 31 PENNINGTON CIRCLE SAF	C1	MERCER	04/16/15	1,250,000.00	3	14	1.0	4,000.0000	4,000.00
15115	RE-ADVERTISEMENT OF RT 19 CR	N1	PASSAIC	05/19/15	3,969,000.00	7	13	2.0	5,000.0000	10,000.00
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	2.0	3,400.0000	6,800.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	1.0	7,450.0000	7,450.00
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	2.0	4,600.0000	9,200.00

ITEM : 602096M DESCRIPTION : INLET CONVERTED TO MANHOLE
UNITS : UNIT NUMBER OF CONTRACTS : 5 TOTAL QUANTITY : 36.0 AVERAGE WEIGHTED PRICE : $3,312.30

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	18.0	5,000.0000	90,000.00
15113	ROUTE 31 NORTHBOUND MINNEAKONI	N1	HUNTERDON	05/28/15	2,482,615.47	5	2	10.0	1,524.2700	15,242.70
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	4.0	1,750.0000	7,000.00
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	3.0	1,500.0000	4,500.00
15145	ROUTE 77/CR 538(SWEDESBORO-HA	S1	GLOUCESTER	10/27/15	759,941.57	3	6	1.0	2,500.0000	2,500.00

ITEM : 602099M DESCRIPTION : RESET EXISTING CASTING
UNITS : UNIT NUMBER OF CONTRACTS : 22 TOTAL QUANTITY : 306.0 AVERAGE WEIGHTED PRICE : $409.22

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	26.0	451.5500	11,740.30

14149	ROUTE 9, ROUTE 109 TO EGERT RO	S1	CAPE MAY	12/18/14	6,184,137.25	3	4	12.0	200.0000	2,400.00
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	6.0	360.0000	2,160.00
14156	MEDIAN CROSS OVER PROTECTION C	C1	MERCER	11/25/14	12,874,664.00	2	14	10.0	465.0000	4,650.00
14159	ROUTE 1 & 9, LOCAL AND EXPRESS	N1	ESSEX	02/26/15	8,688,389.25	8	4	60.0	350.0000	21,000.00

15102	PROSPECT STREET BRIDGE OVER MO	N1	MORRIS	03/12/15	3,118,823.50	4	2	3.0	1,500.0000	4,500.00
15104	ROUTE 1 SB FROM RT 91 CONNECTO	N1	MIDDLESEX	05/21/15	2,390,000.00	6	4	16.0	400.0000	6,400.00
15106	RT 78, DRIFT RD / DALE RD TO R	N1	UNION	06/04/15	4,999,999.99	6	4	10.0	425.9500	4,259.50
15107	RT 46 FOX HILL RD TO COLUMBUS	N1	MORRIS	04/07/15	3,207,646.63	8	4	10.0	475.0000	4,750.00
15108	ROUTE 94, MOHICAN RD. TO KERR	N1	WARREN	04/16/15	2,689,098.98	7	4	2.0	300.0000	600.00
15113	ROUTE 31 NORTHBOUND MINNEAKONI	N1	HUNTERDON	05/28/15	2,482,615.47	5	2	5.0	402.2700	2,011.35
15114	RT 130 MAIN STREET TO ROUTE 1	C1	MIDDLESEX	06/23/15	11,729,718.23	7	4	74.0	350.0000	25,900.00
15120	RT.83 RT 47 TO RT 9	S1	CAPE MAY	11/19/15	2,487,456.46	3	4	5.0	500.0000	2,500.00
15122	RT 37, RT 70 TO GSP / RT9 CONT	C1	OCEAN	11/05/15	2,964,633.51	1	4	4.0	1,500.0000	6,000.00
15125	MATAWAN ROAD (CR 516) OVER ROU	C1	MIDDLESEX	09/29/15	2,486,416.20	8	2	2.0	600.0000	1,200.00
15126	RT. 9 RESURFACING FROM GEORGIA	C1	MONMOUTH	10/01/15	6,597,000.00	7	4	10.0	500.0000	5,000.00
15128	RT 202 MILLER LANE TO PASSAIC	N1	SOMERSET	09/24/15	2,743,629.29	9	1	15.0	500.0000	7,500.00
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	8.0	350.0000	2,800.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	19.0	200.0000	3,800.00
15134	ROUTE 9 NORTHFIELD SIDEWALK RE	S1	ATLANTIC	09/29/15	1,130,315.00	3	6	2.0	400.0000	800.00
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	6.0	750.0000	4,500.00
15147	RT 9, GSP RAMP TO WESTECUNK CR	S1	OCEAN	11/24/15	3,729,000.00	7	4	1.0	750.0000	750.00

ITEM : 602102M DESCRIPTION : SET INLET TYPE A, CASTING
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 20.0 AVERAGE WEIGHTED PRICE : $900.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	20.0	900.0000	18,000.00

ITEM : 602105M DESCRIPTION : SET INLET TYPE B, CASTING
UNITS : UNIT NUMBER OF CONTRACTS : 9 TOTAL QUANTITY : 45.0 AVERAGE WEIGHTED PRICE : $1,152.92

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14158	ROUTE 21 RAMP F OVER NJ TRANSI	N1	PASSAIC	03/17/15	1,863,732.00	8	5	1.0	1,500.0000	1,500.00
14160	RT. 22 WB OVER BURKE PARKWAY S	N1	UNION	02/26/15	2,024,669.50	8	5	2.0	800.0000	1,600.00
15106	RT 78, DRIFT RD / DALE RD TO R	N1	UNION	06/04/15	4,999,999.99	6	4	10.0	1,143.1500	11,431.50
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	20.0	1,300.0000	26,000.00
15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	1.0	1,200.0000	1,200.00
15115	RE-ADVERTISEMENT OF RT 19 CR	N1	PASSAIC	05/19/15	3,969,000.00	7	13	2.0	350.0000	700.00
15125	MATAWAN ROAD (CR 516) OVER ROU	C1	MIDDLESEX	09/29/15	2,486,416.20	8	2	3.0	1,750.0000	5,250.00
15126	RT. 9 RESURFACING FROM GEORGIA	C1	MONMOUTH	10/01/15	6,597,000.00	7	4	5.0	600.0000	3,000.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	1.0	1,200.0000	1,200.00

ITEM : 602108M DESCRIPTION : SET INLET TYPE E, CASTING
UNITS : UNIT NUMBER OF CONTRACTS : 5 TOTAL QUANTITY : 27.0 AVERAGE WEIGHTED PRICE : $1,083.33

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14160	RT. 22 WB OVER BURKE PARKWAY S	N1	UNION	02/26/15	2,024,669.50	8	5	2.0	800.0000	1,600.00

15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	3.0	1,350.0000	4,050.00
15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	8.0	1,200.0000	9,600.00
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	5.0	1,000.0000	5,000.00
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	9.0	1,000.0000	9,000.00

ITEM : 602109M DESCRIPTION : SET INLET TYPE D-1, CASTING
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1.0 AVERAGE WEIGHTED PRICE : $1,250.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	1.0	1,250.0000	1,250.00

ITEM : 602114M DESCRIPTION : SET MANHOLE CASTING
UNITS : UNIT NUMBER OF CONTRACTS : 5 TOTAL QUANTITY : 17.0 AVERAGE WEIGHTED PRICE : $932.35

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15107	RT 46 FOX HILL RD TO COLUMBUS	N1	MORRIS	04/07/15	3,207,646.63	8	4	5.0	1,000.0000	5,000.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	2.0	900.0000	1,800.00
15112	ROUTE 208, BOULEVARD AVE TO RO	N1	BERGAN	06/09/15	3,787,000.00	3	4	4.0	1,500.0000	6,000.00
15126	RT. 9 RESURFACING FROM GEORGIA	C1	MONMOUTH	10/01/15	6,597,000.00	7	4	5.0	500.0000	2,500.00
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	1.0	550.0000	550.00

ITEM : 602117M DESCRIPTION : SET SQUARE FRAMED MANHOLE CASTING, CIRCU
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 2.0 AVERAGE WEIGHTED PRICE : $2,125.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	2.0	2,125.0000	4,250.00

ITEM : 602120M DESCRIPTION : RECONSTRUCTED INLET, TYPE A, USING EXIST
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 2.0 AVERAGE WEIGHTED PRICE : $2,300.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14159	ROUTE 1 & 9, LOCAL AND EXPRESS	N1	ESSEX	02/26/15	8,688,389.25	8	4	2.0	2,300.0000	4,600.00

ITEM : 602123M DESCRIPTION : RECONSTRUCTED INLET, TYPE B, USING EXIST
UNITS : UNIT NUMBER OF CONTRACTS : 4 TOTAL QUANTITY : 38.0 AVERAGE WEIGHTED PRICE : $1,265.79

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14159	ROUTE 1 & 9, LOCAL AND EXPRESS	N1	ESSEX	02/26/15	8,688,389.25	8	4	3.0	2,700.0000	8,100.00
15107	RT 46 FOX HILL RD TO COLUMBUS	N1	MORRIS	04/07/15	3,207,646.63	8	4	5.0	2,000.0000	10,000.00
15114	RT 130 MAIN STREET TO ROUTE 1	C1	MIDDLESEX	06/23/15	11,729,718.23	7	4	20.0	800.0000	16,000.00
15128	RT 202 MILLER LANE TO PASSAIC	N1	SOMERSET	09/24/15	2,743,629.29	9	1	10.0	1,400.0000	14,000.00

ITEM : 602129M DESCRIPTION : RECONSTRUCTED INLET, TYPE E, USING EXIST
UNITS : UNIT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 3.0 AVERAGE WEIGHTED PRICE : $2,033.33

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price

14156	MEDIAN CROSS OVER PROTECTION C	C1	MERCER	11/25/14	12,874,664.00	2	14		2.0	2,300.0000	4,600.00
15102	PROSPECT STREET BRIDGE OVER MO	N1	MORRIS	03/12/15	3,118,823.50	4	2		1.0	1,500.0000	1,500.00

ITEM : 602135M DESCRIPTION : RECONSTRUCTED INLET, TYPE B-2, USING EXI
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1.0 AVERAGE WEIGHTED PRICE : $2,000.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15115	RE-ADVERTISEMENT OF RT 19 CR	N1	PASSAIC	05/19/15	3,969,000.00	7	13		1.0	2,000.0000	2,000.00

ITEM : 602138M DESCRIPTION : RECONSTRUCTED INLET, TYPE D-1, USING EXI
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 2.0 AVERAGE WEIGHTED PRICE : $2,900.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14159	ROUTE 1 & 9, LOCAL AND EXPRESS	N1	ESSEX	02/26/15	8,688,389.25	8	4		2.0	2,900.0000	5,800.00

ITEM : 602148M DESCRIPTION : RECONSTRUCTED INLET, TYPE___, EXIST CAST
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 2.0 AVERAGE WEIGHTED PRICE : $2,367.87

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15113	ROUTE 31 NORTHBOUND MINNEAKONI	N1	HUNTERDON	05/28/15	2,482,615.47	5	2		2.0	2,367.8700	4,735.74

ITEM : 602150M DESCRIPTION : RECONSTRUCTED INLET, TYPE A, USING NEW C
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1.0 AVERAGE WEIGHTED PRICE : $1,300.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15104	ROUTE 1 SB FROM RT 91 CONNECTO	N1	MIDDLESEX	05/21/15	2,390,000.00	6	4		1.0	1,300.0000	1,300.00

ITEM : 602153M DESCRIPTION : RECONSTRUCTED INLET, TYPE B, USING NEW C
UNITS : UNIT NUMBER OF CONTRACTS : 6 TOTAL QUANTITY : 11.0 AVERAGE WEIGHTED PRICE : $2,913.64

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15104	ROUTE 1 SB FROM RT 91 CONNECTO	N1	MIDDLESEX	05/21/15	2,390,000.00	6	4		1.0	1,650.0000	1,650.00
15107	RT 46 FOX HILL RD TO COLUMBUS	N1	MORRIS	04/07/15	3,207,646.63	8	4		5.0	2,700.0000	13,500.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2		1.0	5,100.0000	5,100.00
15115	RE-ADVERTISEMENT OF RT 19 CR	N1	PASSAIC	05/19/15	3,969,000.00	7	13		2.0	4,000.0000	8,000.00
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2		1.0	1,300.0000	1,300.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2		1.0	2,500.0000	2,500.00

ITEM : 602154M DESCRIPTION : RECONSTRUCTED INLET, TYPE B MODIFIED, US

UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1.0 AVERAGE WEIGHTED PRICE : $1,000.00

	Total	# Of Work	Bid

DP #	Description	Reg	County	Bid Date	Contract Bid	Bids	Type	Quanity	Unit Price	Total Price
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	1.0	1,000.0000	1,000.00

ITEM : 602159M DESCRIPTION : RECONSTRUCTED INLET, TYPE E, USING NEW C
UNITS : UNIT NUMBER OF CONTRACTS : 3 TOTAL QUANTITY : 11.0 AVERAGE WEIGHTED PRICE : $2,692.27

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	7.0	1,750.0000	12,250.00
15104	ROUTE 1 SB FROM RT 91 CONNECTO	N1	MIDDLESEX	05/21/15	2,390,000.00	6	4	1.0	1,765.0000	1,765.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	3.0	5,200.0000	15,600.00

ITEM : 602180M DESCRIPTION : RECONSTRUCTED MANHOLE, USING EXISTING CA
UNITS : UNIT NUMBER OF CONTRACTS : 3 TOTAL QUANTITY : 11.0 AVERAGE WEIGHTED PRICE : $1,461.36

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	9.0	975.0000	8,775.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	1.0	4,800.0000	4,800.00
15115	RE-ADVERTISEMENT OF RT 19 CR	N1	PASSAIC	05/19/15	3,969,000.00	7	13	1.0	2,500.0000	2,500.00

ITEM : 602183M DESCRIPTION : RECONSTRUCTED MANHOLE, USING NEW CASTING
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 2.0 AVERAGE WEIGHTED PRICE : $1,380.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	2.0	1,380.0000	2,760.00

ITEM : 602198M DESCRIPTION : EXTENSION RING FOR EXISTING MANHOLE, 4'
UNITS : UNIT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 4.0 AVERAGE WEIGHTED PRICE : $250.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14159	ROUTE 1 & 9, LOCAL AND EXPRESS	N1	ESSEX	02/26/15	8,688,389.25	8	4	3.0	200.0000	600.00
15102	PROSPECT STREET BRIDGE OVER MO	N1	MORRIS	03/12/15	3,118,823.50	4	2	1.0	400.0000	400.00

ITEM : 602210M DESCRIPTION : BICYCLE SAFE GRATE
UNITS : UNIT NUMBER OF CONTRACTS : 11 TOTAL QUANTITY : 656.0 AVERAGE WEIGHTED PRICE : $331.25

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14149	ROUTE 9, ROUTE 109 TO EGERT RO	S1	CAPE MAY	12/18/14	6,184,137.25	3	4	6.0	500.0000	3,000.00
14157	ROUTE 55 NORTHBOUND FROM LEAMI	S1	CUMBERLAND	03/05/15	3,607,000.00	4	4	25.0	200.0000	5,000.00

15104	ROUTE 1 SB FROM RT 91 CONNECTO	N1	MIDDLESEX	05/21/15	2,390,000.00	6	4	1.0	385.0000	385.00
15106	RT 78, DRIFT RD / DALE RD TO R	N1	UNION	06/04/15	4,999,999.99	6	4	125.0	273.5200	34,190.00
15107	RT 46 FOX HILL RD TO COLUMBUS	N1	MORRIS	04/07/15	3,207,646.63	8	4	5.0	475.0000	2,375.00
15108	ROUTE 94, MOHICAN RD. TO KERR	N1	WARREN	04/16/15	2,689,098.98	7	4	3.0	300.0000	900.00

15114	RT 130 MAIN STREET TO ROUTE 1	C1	MIDDLESEX	06/23/15	11,729,718.23	7	4	189.0	250.0000	47,250.00
15118	RT. 45 MAIN ST. TO CHESTNUT ST	C1	GLOUCESTER	07/09/15	5,585,159.67	3	4	5.0	450.0000	2,250.00
15119	ROUTE 80 WB INTERCHANGE 1 TO C	N1	WARREN	07/14/15	7,751,636.05	4	4	255.0	400.0000	102,000.00
15126	RT. 9 RESURFACING FROM GEORGIA	C1	MONMOUTH	10/01/15	6,597,000.00	7	4	36.0	500.0000	18,000.00
15147	RT 9, GSP RAMP TO WESTECUNK CR	S1	OCEAN	11/24/15	3,729,000.00	7	4	6.0	325.0000	1,950.00

ITEM : 602213M DESCRIPTION : CURB PIECE
UNITS : UNIT NUMBER OF CONTRACTS : 18 TOTAL QUANTITY : 702.0 AVERAGE WEIGHTED PRICE : $381.47

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14149	ROUTE 9, ROUTE 109 TO EGERT RO	S1	CAPE MAY	12/18/14	6,184,137.25	3	4	30.0	350.0000	10,500.00
14156	MEDIAN CROSS OVER PROTECTION C	C1	MERCER	11/25/14	12,874,664.00	2	14	5.0	650.0000	3,250.00
14157	ROUTE 55 NORTHBOUND FROM LEAMI	S1	CUMBERLAND	03/05/15	3,607,000.00	4	4	1.0	500.0000	500.00
14160	RT. 22 WB OVER BURKE PARKWAY S	N1	UNION	02/26/15	2,024,669.50	8	5	4.0	450.0000	1,800.00
15104	ROUTE 1 SB FROM RT 91 CONNECTO	N1	MIDDLESEX	05/21/15	2,390,000.00	6	4	59.0	375.0000	22,125.00
15106	RT 78, DRIFT RD / DALE RD TO R	N1	UNION	06/04/15	4,999,999.99	6	4	16.0	285.2400	4,563.84
15107	RT 46 FOX HILL RD TO COLUMBUS	N1	MORRIS	04/07/15	3,207,646.63	8	4	70.0	585.0000	40,950.00
15108	ROUTE 94, MOHICAN RD. TO KERR	N1	WARREN	04/16/15	2,689,098.98	7	4	2.0	350.0000	700.00
15112	ROUTE 208, BOULEVARD AVE TO RO	N1	BERGAN	06/09/15	3,787,000.00	3	4	4.0	400.0000	1,600.00
15114	RT 130 MAIN STREET TO ROUTE 1	C1	MIDDLESEX	06/23/15	11,729,718.23	7	4	178.0	260.0000	46,280.00
15116	ROUTE 94, ROUTE 15 (LAFAYETTE	N1	SUSSEX	07/07/15	2,963,295.00	5	4	6.0	545.0000	3,270.00
15118	RT. 45 MAIN ST. TO CHESTNUT ST	C1	GLOUCESTER	07/09/15	5,585,159.67	3	4	69.0	350.0000	24,150.00
15119	ROUTE 80 WB INTERCHANGE 1 TO C	N1	WARREN	07/14/15	7,751,636.05	4	4	130.0	300.0000	39,000.00
15122	RT 37, RT 70 TO GSP / RT9 CONT	C1	OCEAN	11/05/15	2,964,633.51	1	4	19.0	500.0000	9,500.00
15126	RT. 9 RESURFACING FROM GEORGIA	C1	MONMOUTH	10/01/15	6,597,000.00	7	4	106.0	550.0000	58,300.00
15128	RT 202 MILLER LANE TO PASSAIC	N1	SOMERSET	09/24/15	2,743,629.29	9	1	1.0	400.0000	400.00
15130	ROUTE 130 CRYSTAL LAKE DAM CON	S1	BURLINGTON	10/22/15	4,639,067.23	2	2	1.0	400.0000	400.00
15147	RT 9, GSP RAMP TO WESTECUNK CR	S1	OCEAN	11/24/15	3,729,000.00	7	4	1.0	500.0000	500.00

ITEM : 602214M DESCRIPTION : INLET FACE PLATE
UNITS : UNIT NUMBER OF CONTRACTS : 12 TOTAL QUANTITY : 442.0 AVERAGE WEIGHTED PRICE : $297.64

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14145	ROUTE 287 FRANKLIN AVE (CR84)	N1	BERGAN	12/02/14	12,285,000.00	2	4	41.0	262.0000	10,742.00
14157	ROUTE 55 NORTHBOUND FROM LEAMI	S1	CUMBERLAND	03/05/15	3,607,000.00	4	4	29.0	300.0000	8,700.00
14159	ROUTE 1 & 9, LOCAL AND EXPRESS	N1	ESSEX	02/26/15	8,688,389.25	8	4	169.0	235.0000	39,715.00
15106	RT 78, DRIFT RD / DALE RD TO R	N1	UNION	06/04/15	4,999,999.99	6	4	3.0	266.4300	799.29
15108	ROUTE 94, MOHICAN RD. TO KERR	N1	WARREN	04/16/15	2,689,098.98	7	4	6.0	350.0000	2,100.00
15109	ROUTE 31 PENNINGTON CIRCLE SAF	C1	MERCER	04/16/15	1,250,000.00	3	14	6.0	275.0000	1,650.00
15112	ROUTE 208, BOULEVARD AVE TO RO	N1	BERGAN	06/09/15	3,787,000.00	3	4	21.0	200.0000	4,200.00
15118	RT. 45 MAIN ST. TO CHESTNUT ST	C1	GLOUCESTER	07/09/15	5,585,159.67	3	4	7.0	350.0000	2,450.00
15122	RT 37, RT 70 TO GSP / RT9 CONT	C1	OCEAN	11/05/15	2,964,633.51	1	4	106.0	400.0000	42,400.00
15126	RT. 9 RESURFACING FROM GEORGIA	C1	MONMOUTH	10/01/15	6,597,000.00	7	4	16.0	500.0000	8,000.00
15128	RT 202 MILLER LANE TO PASSAIC	N1	SOMERSET	09/24/15	2,743,629.29	9	1	20.0	225.0000	4,500.00
15147	RT 9, GSP RAMP TO WESTECUNK CR	S1	OCEAN	11/24/15	3,729,000.00	7	4	18.0	350.0000	6,300.00

ITEM : 602215M DESCRIPTION : CAPPING EXISTING DRAINAGE STRUCTURES
UNITS : UNIT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 25.0 AVERAGE WEIGHTED PRICE : $686.78

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	24.0	621.8900	14,925.36
15113	ROUTE 31 NORTHBOUND MINNEAKONI	N1	HUNTERDON	05/28/15	2,482,615.47	5	2	1.0	2,244.2300	2,244.23

ITEM : 602216M DESCRIPTION : CLEANING DRAINAGE STRUCTURE
UNITS : UNIT NUMBER OF CONTRACTS : 17 TOTAL QUANTITY : 1,232.0 AVERAGE WEIGHTED PRICE : $223.20

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14149	ROUTE 9, ROUTE 109 TO EGERT RO	S1	CAPE MAY	12/18/14	6,184,137.25	3	4	6.0	250.0000	1,500.00
14156	MEDIAN CROSS OVER PROTECTION C	C1	MERCER	11/25/14	12,874,664.00	2	14	1.0	500.0000	500.00
14159	ROUTE 1 & 9, LOCAL AND EXPRESS	N1	ESSEX	02/26/15	8,688,389.25	8	4	66.0	405.0000	26,730.00
14160	RT. 22 WB OVER BURKE PARKWAY S	N1	UNION	02/26/15	2,024,669.50	8	5	15.0	500.0000	7,500.00
15104	ROUTE 1 SB FROM RT 91 CONNECTO	N1	MIDDLESEX	05/21/15	2,390,000.00	6	4	107.0	150.0000	16,050.00
15107	RT 46 FOX HILL RD TO COLUMBUS	N1	MORRIS	04/07/15	3,207,646.63	8	4	20.0	410.0000	8,200.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	250.0	145.0000	36,250.00
15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	6.0	150.0000	900.00
15113	ROUTE 31 NORTHBOUND MINNEAKONI	N1	HUNTERDON	05/28/15	2,482,615.47	5	2	10.0	157.5000	1,575.00
15114	RT 130 MAIN STREET TO ROUTE 1	C1	MIDDLESEX	06/23/15	11,729,718.23	7	4	150.0	150.0000	22,500.00
15115	RE-ADVERTISEMENT OF RT 19 CR	N1	PASSAIC	05/19/15	3,969,000.00	7	13	5.0	1,000.0000	5,000.00
15121	ROUTE 280 RAMP 2P OVER CR577	N1	ESSEX	09/03/15	1,077,000.00	5	2	8.0	300.0000	2,400.00
15126	RT. 9 RESURFACING FROM GEORGIA	C1	MONMOUTH	10/01/15	6,597,000.00	7	4	543.0	225.0000	122,175.00
15128	RT 202 MILLER LANE TO PASSAIC	N1	SOMERSET	09/24/15	2,743,629.29	9	1	15.0	310.0000	4,650.00
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	6.0	550.0000	3,300.00
15130	ROUTE 130 CRYSTAL LAKE DAM CON	S1	BURLINGTON	10/22/15	4,639,067.23	2	2	9.0	750.0000	6,750.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	15.0	600.0000	9,000.00

ITEM : 602217M DESCRIPTION : WATER QUALITY TREATMENT STRUCTURE
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1.0 AVERAGE WEIGHTED PRICE : $35,000.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	1.0	35,000.0000	35,000.00

ITEM : 602220M DESCRIPTION : TRENCH DRAIN
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 155.0 AVERAGE WEIGHTED PRICE : $300.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	155.0	300.0000	46,500.00

ITEM : 602223M DESCRIPTION : OUTLET CONTROL STRUCTURE
UNITS : UNIT NUMBER OF CONTRACTS : 5 TOTAL QUANTITY : 10.0 AVERAGE WEIGHTED PRICE : $13,750.46

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	6.0	11,800.0000	70,800.00

15113	ROUTE 31 NORTHBOUND MINNEAKONI	N1	HUNTERDON	05/28/15	2,482,615.47	5	2		1.0	6,704.6400	6,704.64
15115	RE-ADVERTISEMENT OF RT 19 CR	N1	PASSAIC	05/19/15	3,969,000.00	7	13		1.0	45,000.0000	45,000.00
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2		1.0	6,500.0000	6,500.00
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2		1.0	8,500.0000	8,500.00

ITEM : 602227M DESCRIPTION : WATER METER CHAMBER
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 3.0 AVERAGE WEIGHTED PRICE : $30,000.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	3.0	30,000.0000	90,000.00

ITEM : 602229M DESCRIPTION : MANUFACTURED TREATMENT DEVICE
UNITS : UNIT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 3.0 AVERAGE WEIGHTED PRICE : $61,000.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	2.0	54,000.0000	108,000.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	1.0	75,000.0000	75,000.00

ITEM : 602230M DESCRIPTION : MANUFACTURED TREATMENT DEVICE NO. ___
UNITS : UNIT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 2.0 AVERAGE WEIGHTED PRICE : $73,125.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14159	ROUTE 1 & 9, LOCAL AND EXPRESS	N1	ESSEX	02/26/15	8,688,389.25	8	4	1.0	55,250.0000	55,250.00
14159	ROUTE 1 & 9, LOCAL AND EXPRESS	N1	ESSEX	02/26/15	8,688,389.25	8	4	1.0	91,000.0000	91,000.00

ITEM : 602280M DESCRIPTION : INLET, TYPE BX
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 12.0 AVERAGE WEIGHTED PRICE : $3,850.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	12.0	3,850.0000	46,200.00

ITEM : 602290M DESCRIPTION : INLET, NON-STANDARD
UNITS : UNIT NUMBER OF CONTRACTS : 12 TOTAL QUANTITY : 48.0 AVERAGE WEIGHTED PRICE : $11,625.48

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	5.0	5,871.3100	29,356.55
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	7.0	22,000.0000	154,000.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	6.0	16,500.0000	99,000.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	2.0	17,500.0000	35,000.00

15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	3.0	11,000.0000	33,000.00
15113	ROUTE 31 NORTHBOUND MINNEAKONI	N1	HUNTERDON	05/28/15	2,482,615.47	5	2	1.0	5,666.6300	5,666.63
15115	RE-ADVERTISEMENT OF RT 19 CR	N1	PASSAIC	05/19/15	3,969,000.00	7	13	12.0	9,000.0000	108,000.00
15115	RE-ADVERTISEMENT OF RT 19 CR	N1	PASSAIC	05/19/15	3,969,000.00	7	13	3.0	10,000.0000	30,000.00

15115	RE-ADVERTISEMENT OF RT 19 CR	N1	PASSAIC	05/19/15	3,969,000.00	7	13	1.0	10,000.0000	10,000.00
15115	RE-ADVERTISEMENT OF RT 19 CR	N1	PASSAIC	05/19/15	3,969,000.00	7	13	1.0	10,000.0000	10,000.00
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	6.0	6,500.0000	39,000.00
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	1.0	5,000.0000	5,000.00

ITEM : 602291M DESCRIPTION : 18" TIDE CONTROL CHECK VALVE, INLINE
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1.0 AVERAGE WEIGHTED PRICE : $6,200.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	1.0	6,200.0000	6,200.00

ITEM : 602292M DESCRIPTION : 24" TIDE CONTROL CHECK VALVE, INLINE
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1.0 AVERAGE WEIGHTED PRICE : $7,500.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	1.0	7,500.0000	7,500.00

ITEM : 602307M DESCRIPTION : 15" TIDE CONTROL CHECK VALVE, INLINE
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1.0 AVERAGE WEIGHTED PRICE : $5,000.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	1.0	5,000.0000	5,000.00

ITEM : 603006P DESCRIPTION : CONCRETE SLOPE GUTTER, 6" THICK
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 232.0 AVERAGE WEIGHTED PRICE : $90.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	232.0	90.0000	20,880.00

ITEM : 603017P DESCRIPTION : RIP RAP STONE SLOPE PROTECTION, 12"
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 351.0 AVERAGE WEIGHTED PRICE : $71.75

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15120	RT.83 RT 47 TO RT 9	S1	CAPE MAY	11/19/15	2,487,456.46	3	4	348.0	70.0000	24,360.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	3.0	275.0000	825.00

ITEM : 603018P DESCRIPTION : RIPRAP STONE SLOPE PROTECTION, 16" THICK
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 30.0 AVERAGE WEIGHTED PRICE : $183.07

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15113	ROUTE 31 NORTHBOUND MINNEAKONI	N1	HUNTERDON	05/28/15	2,482,615.47	5	2	30.0	183.0700	5,492.10

ITEM : 603021P DESCRIPTION : RIPRAP STONE SLOPE PROTECTION, 18" THICK
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 156.0 AVERAGE WEIGHTED PRICE : $84.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15130	ROUTE 130 CRYSTAL LAKE DAM CON	S1	BURLINGTON	10/22/15	4,639,067.23	2	2	156.0	84.0000	13,104.00

ITEM : 603024P DESCRIPTION : RIPRAP STONE SLOPE PROTECTION, 24" THICK
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 701.0 AVERAGE WEIGHTED PRICE : $82.99

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	425.0	70.0000	29,750.00
15130	ROUTE 130 CRYSTAL LAKE DAM CON	S1	BURLINGTON	10/22/15	4,639,067.23	2	2	276.0	103.0000	28,428.00

ITEM : 603036P DESCRIPTION : RIPRAP STONE CHANNEL PROTECTION, 12" THI
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 8 TOTAL QUANTITY : 1,383.0 AVERAGE WEIGHTED PRICE : $50.14

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14129	RT 7 HACKENSACK RIVER WITTPENN	N1	HUDSON	12/09/14	165,993,748.50	2	1	9.0	100.0000	900.00
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	1,135.0	42.0000	47,670.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	14.0	50.0000	700.00
15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	25.0	79.0000	1,975.00
15115	RE-ADVERTISEMENT OF RT 19 CR	N1	PASSAIC	05/19/15	3,969,000.00	7	13	24.0	150.0000	3,600.00
15121	ROUTE 280 RAMP 2P OVER CR577	N1	ESSEX	09/03/15	1,077,000.00	5	2	35.0	30.0000	1,050.00
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	31.0	150.0000	4,650.00
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	110.0	80.0000	8,800.00

ITEM : 603039P DESCRIPTION : RIPRAP STONE CHANNEL PROTECTION, 16" THI
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 553.0 AVERAGE WEIGHTED PRICE : $65.47

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	543.0	63.0000	34,209.00
15113	ROUTE 31 NORTHBOUND MINNEAKONI	N1	HUNTERDON	05/28/15	2,482,615.47	5	2	10.0	199.6100	1,996.10

ITEM : 603048P DESCRIPTION : RIPRAP STONE CHANNEL PROTECTION, 24" THI
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 3 TOTAL QUANTITY : 550.0 AVERAGE WEIGHTED PRICE : $102.34

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	119.0	65.0000	7,735.00

15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	230.0	80.0000	18,400.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	201.0	150.0000	30,150.00

ITEM : 603051P DESCRIPTION : RIPRAP STONE CHANNEL PROTECTION, 30" THI
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 20.0 AVERAGE WEIGHTED PRICE : $315.08

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15113	ROUTE 31 NORTHBOUND MINNEAKONI	N1	HUNTERDON	05/28/15	2,482,615.47	5	2	20.0	315.0800	6,301.60

ITEM : 603057P DESCRIPTION : ROCK BACKFILL
UNITS : TON NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 505.0 AVERAGE WEIGHTED PRICE : $40.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	505.0	40.0000	20,200.00

ITEM : 603073P DESCRIPTION : ARTICULATED CONCRETE BLOCK MATTING, OPEN
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 1,522.0 AVERAGE WEIGHTED PRICE : $176.67

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15130	ROUTE 130 CRYSTAL LAKE DAM CON	S1	BURLINGTON	10/22/15	4,639,067.23	2	2	1,422.0	168.0000	238,896.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	100.0	300.0000	30,000.00

ITEM : 603082P DESCRIPTION : ARTICULATED CONCRETE BLOCK MATTING, 4.75
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 856.0 AVERAGE WEIGHTED PRICE : $65.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15115	RE-ADVERTISEMENT OF RT 19 CR	N1	PASSAIC	05/19/15	3,969,000.00	7	13	856.0	65.0000	55,640.00

ITEM : 603100P DESCRIPTION : RIPRAP STONE SCOUR PROTECTION (D50=6")
UNITS : CUBIC YARD NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 5.0 AVERAGE WEIGHTED PRICE : $275.10

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15113	ROUTE 31 NORTHBOUND MINNEAKONI	N1	HUNTERDON	05/28/15	2,482,615.47	5	2	5.0	275.1000	1,375.50

ITEM : 603120P DESCRIPTION : GRANITE BLOCK SLOPE PROTECTION, 8" THICK
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 45.0 AVERAGE WEIGHTED PRICE : $150.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	45.0	150.0000	6,750.00

ITEM : 604003P DESCRIPTION : GABION WALL
UNITS : CUBIC YARD NUMBER OF CONTRACTS : 3 TOTAL QUANTITY : 184.0 AVERAGE WEIGHTED PRICE : $432.45

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Work Bids	Type	Bid Quanity	Unit Price	Total Price

14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1		64.0	250.0000	16,000.00
15130	ROUTE 130 CRYSTAL LAKE DAM CON	S1	BURLINGTON	10/22/15	4,639,067.23	2	2		91.0	595.0000	54,145.00
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2		29.0	325.0000	9,425.00

ITEM : 604006P DESCRIPTION : GABION MATTRESS
UNITS : CUBIC YARD NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 106.0 AVERAGE WEIGHTED PRICE : $250.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15115	RE-ADVERTISEMENT OF RT 19 CR	N1	PASSAIC	05/19/15	3,969,000.00	7	13	106.0	250.0000	26,500.00

ITEM : 605015P DESCRIPTION : CHAIN-LINK FENCE, ALUMINUM-COATED STEEL,
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 171.0 AVERAGE WEIGHTED PRICE : $50.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15102	PROSPECT STREET BRIDGE OVER MO	N1	MORRIS	03/12/15	3,118,823.50	4	2	171.0	50.0000	8,550.00

ITEM : 605018P DESCRIPTION : CHAIN-LINK FENCE, ALUMINUM-COATED STEEL,
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 57.0 AVERAGE WEIGHTED PRICE : $64.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	57.0	64.0000	3,648.00

ITEM : 605027P DESCRIPTION : CHAIN-LINK FENCE, PVC-COATED STEEL, 6' H
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 779.0 AVERAGE WEIGHTED PRICE : $30.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15115	RE-ADVERTISEMENT OF RT 19 CR	N1	PASSAIC	05/19/15	3,969,000.00	7	13	779.0	30.0000	23,370.00

ITEM : 605045P DESCRIPTION : CHAIN-LINK FENCE, 6' HIGH
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 275.0 AVERAGE WEIGHTED PRICE : $37.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	275.0	37.0000	10,175.00

ITEM : 605048P DESCRIPTION : CHAIN-LINK FENCE, 7' HIGH
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 222.0 AVERAGE WEIGHTED PRICE : $50.00

Total # Of Work Bid

DP #	Description	Reg	County	Bid Date	Contract Bid	Bids	Type	Quanity	Unit Price	Total Price .
14129	RT 7 HACKENSACK RIVER WITTPENN	N1	HUDSON	12/09/14	165,993,748.50	2	1	222.0	50.0000	11,100.00

ITEM : 605051P DESCRIPTION : CHAIN-LINK FENCE, 8' HIGH
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 660.0 AVERAGE WEIGHTED PRICE : $35.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	660.0	35.0000	23,100.00

ITEM : 605054P DESCRIPTION : CHAIN-LINK FENCE, 10' HIGH
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 199.0 AVERAGE WEIGHTED PRICE : $53.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	199.0	53.0000	10,547.00

ITEM : 605058M DESCRIPTION : ORNAMENTAL GATE, __' WIDE
UNITS : UNIT NUMBER OF CONTRACTS : 4 TOTAL QUANTITY : 4.0 AVERAGE WEIGHTED PRICE : $2,787.50

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	1.0	3,000.0000	3,000.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	1.0	1,950.0000	1,950.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	1.0	4,000.0000	4,000.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	1.0	2,200.0000	2,200.00

ITEM : 605105M DESCRIPTION : GATE, CHAIN-LINK FENCE, PVC-COATED STEEL
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1.0 AVERAGE WEIGHTED PRICE : $1,500.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15115	RE-ADVERTISEMENT OF RT 19 CR	N1	PASSAIC	05/19/15	3,969,000.00	7	13	1.0	1,500.0000	1,500.00

ITEM : 605135M DESCRIPTION : GATE, CHAIN-LINK FENCE, 3' WIDE
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 2.0 AVERAGE WEIGHTED PRICE : $1,150.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	2.0	1,150.0000	2,300.00

ITEM : 605138M DESCRIPTION : GATE, CHAIN-LINK FENCE, 4' WIDE
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1.0 AVERAGE WEIGHTED PRICE : $1,000.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price

15110	RT 280, RT 21 INTERCHANGE IMPR	N1 ESSEX	06/23/15	93,049,741.36	6	2	1.0	1,000.0000	1,000.00

ITEM : 605141M DESCRIPTION : GATE, CHAIN-LINK FENCE, 6' WIDE

UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 5.0 AVERAGE WEIGHTED PRICE : $1,350.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	5.0	1,350.0000	6,750.00

ITEM : 605150M DESCRIPTION : GATE, CHAIN-LINK FENCE, 12' WIDE
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 2.0 AVERAGE WEIGHTED PRICE : $1,700.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	2.0	1,700.0000	3,400.00

ITEM : 605159M DESCRIPTION : GATE, CHAIN-LINK FENCE, 16' WIDE
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1.0 AVERAGE WEIGHTED PRICE : $1,950.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	1.0	1,950.0000	1,950.00

ITEM : 605165M DESCRIPTION : GATE, CHAIN-LINK FENCE, 20' WIDE
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1.0 AVERAGE WEIGHTED PRICE : $1,250.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14129	RT 7 HACKENSACK RIVER WITTPENN	N1	HUDSON	12/09/14	165,993,748.50	2	1	1.0	1,250.0000	1,250.00

ITEM : 605177P DESCRIPTION : TEMPORARY CHAIN-LINK FENCE, 4' HIGH
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 50.0 AVERAGE WEIGHTED PRICE : $75.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	50.0	75.0000	3,750.00

ITEM : 605183P DESCRIPTION : TEMPORARY CHAIN-LINK FENCE, 6' HIGH
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 120.0 AVERAGE WEIGHTED PRICE : $25.42

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14160	RT. 22 WB OVER BURKE PARKWAY S	N1	UNION	02/26/15	2,024,669.50	8	5	10.0	140.0000	1,400.00
15102	PROSPECT STREET BRIDGE OVER MO	N1	MORRIS	03/12/15	3,118,823.50	4	2	110.0	15.0000	1,650.00

ITEM : 605189P DESCRIPTION : TEMPORARY CHAIN-LINK FENCE, 8' HIGH

UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 340.0 AVERAGE WEIGHTED PRICE : $68.75

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Work Bids	Type	Bid Quanity	Unit Price	Total Price .

15101	ROUTE 495, ROUTE 1&9 / PATERSO	N1	HUDSON	03/03/15	4,946,344.67	3	10	340.0	68.7500	23,375.00

ITEM : 605193P DESCRIPTION : HANDRAIL
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 3 TOTAL QUANTITY : 8,162.0 AVERAGE WEIGHTED PRICE : $157.94

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14129	RT 7 HACKENSACK RIVER WITTPENN	N1	HUDSON	12/09/14	165,993,748.50	2	1	6,844.0	150.0000	1,026,600.00
14129	RT 7 HACKENSACK RIVER WITTPENN	N1	HUDSON	12/09/14	165,993,748.50	2	1	1,296.0	200.0000	259,200.00
15102	PROSPECT STREET BRIDGE OVER MO	N1	MORRIS	03/12/15	3,118,823.50	4	2	22.0	150.0000	3,300.00

ITEM : 605209P DESCRIPTION : ORNAMENTAL FENCE
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 76.0 AVERAGE WEIGHTED PRICE : $86.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	76.0	86.0000	6,536.00

ITEM : 605210P DESCRIPTION : RESET WROUGHT IRON FENCE
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 247.0 AVERAGE WEIGHTED PRICE : $65.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	247.0	65.0000	16,055.00

ITEM : 605212P DESCRIPTION : RESET FENCE
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 412.0 AVERAGE WEIGHTED PRICE : $20.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	75.0	20.0000	1,500.00
15134	ROUTE 9 NORTHFIELD SIDEWALK RE	S1	ATLANTIC	09/29/15	1,130,315.00	3	6	337.0	20.0000	6,740.00

ITEM : 605233P DESCRIPTION : ALUMINUM SLIDING GATE
UNITS : UNIT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 2.0 AVERAGE WEIGHTED PRICE : $4,250.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	1.0	5,000.0000	5,000.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	1.0	3,500.0000	3,500.00

ITEM : 606003P DESCRIPTION : HOT MIX ASPHALT SIDEWALK, 2" THICK
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 4.0 AVERAGE WEIGHTED PRICE : $50.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15102	PROSPECT STREET BRIDGE OVER MO	N1	MORRIS	03/12/15	3,118,823.50	4	2	4.0	50.0000	200.00

ITEM : 606009P DESCRIPTION : HOT MIX ASPHALT SIDEWALK, 5 1/2" THICK
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 352.0 AVERAGE WEIGHTED PRICE : $42.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	352.0	42.0000	14,784.00

ITEM : 606012P DESCRIPTION : CONCRETE SIDEWALK, 4" THICK
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 29 TOTAL QUANTITY : 20,413.0 AVERAGE WEIGHTED PRICE : $77.65

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	50.0	48.8100	2,440.50
14149	ROUTE 9, ROUTE 109 TO EGERT RO	S1	CAPE MAY	12/18/14	6,184,137.25	3	4	2,416.0	110.0000	265,760.00
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	3,221.0	60.0000	193,260.00
14160	RT. 22 WB OVER BURKE PARKWAY S	N1	UNION	02/26/15	2,024,669.50	8	5	50.0	85.0000	4,250.00
15101	ROUTE 495, ROUTE 1&9 / PATERSO	N1	HUDSON	03/03/15	4,946,344.67	3	10	34.0	105.0000	3,570.00
15102	PROSPECT STREET BRIDGE OVER MO	N1	MORRIS	03/12/15	3,118,823.50	4	2	344.0	75.0000	25,800.00
15104	ROUTE 1 SB FROM RT 91 CONNECTO	N1	MIDDLESEX	05/21/15	2,390,000.00	6	4	315.0	80.0000	25,200.00
15107	RT 46 FOX HILL RD TO COLUMBUS	N1	MORRIS	04/07/15	3,207,646.63	8	4	163.0	120.0000	19,560.00
15109	ROUTE 31 PENNINGTON CIRCLE SAF	C1	MERCER	04/16/15	1,250,000.00	3	14	4.0	300.0000	1,200.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	2,694.0	58.0000	156,252.00
15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	572.0	54.0000	30,888.00
15112	ROUTE 208, BOULEVARD AVE TO RO	N1	BERGAN	06/09/15	3,787,000.00	3	4	13.0	250.0000	3,250.00
15113	ROUTE 31 NORTHBOUND MINNEAKONI	N1	HUNTERDON	05/28/15	2,482,615.47	5	2	240.0	78.7500	18,900.00
15114	RT 130 MAIN STREET TO ROUTE 1	C1	MIDDLESEX	06/23/15	11,729,718.23	7	4	595.0	64.0000	38,080.00
15115	RE-ADVERTISEMENT OF RT 19 CR	N1	PASSAIC	05/19/15	3,969,000.00	7	13	85.0	65.0000	5,525.00
15117	CR 537 (MONMOUTH RD), BRIDGE O	C1	OCEAN	06/25/15	1,786,462.31	9	2	42.0	123.0000	5,166.00
15117	CR 537 (MONMOUTH RD), BRIDGE O	C1	OCEAN	06/25/15	1,786,462.31	9	2	8.0	210.0000	1,680.00
15118	RT. 45 MAIN ST. TO CHESTNUT ST	C1	GLOUCESTER	07/09/15	5,585,159.67	3	4	408.0	120.0000	48,960.00
15125	MATAWAN ROAD (CR 516) OVER ROU	C1	MIDDLESEX	09/29/15	2,486,416.20	8	2	531.0	60.0000	31,860.00
15126	RT. 9 RESURFACING FROM GEORGIA	C1	MONMOUTH	10/01/15	6,597,000.00	7	4	314.0	135.0000	42,390.00
15128	RT 202 MILLER LANE TO PASSAIC	N1	SOMERSET	09/24/15	2,743,629.29	9	1	883.0	100.0000	88,300.00
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	2,170.0	90.0000	195,300.00
15130	ROUTE 130 CRYSTAL LAKE DAM CON	S1	BURLINGTON	10/22/15	4,639,067.23	2	2	18.0	65.0000	1,170.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	1,151.0	55.0000	63,305.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	45.0	55.0000	2,475.00
15134	ROUTE 9 NORTHFIELD SIDEWALK RE	S1	ATLANTIC	09/29/15	1,130,315.00	3	6	1,355.0	80.0000	108,400.00
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	2,407.0	70.0000	168,490.00
15145	ROUTE 77/CR 538(SWEDESBORO-HA	S1	GLOUCESTER	10/27/15	759,941.57	3	6	64.0	95.0000	6,080.00
15147	RT 9, GSP RAMP TO WESTECUNK CR	S1	OCEAN	11/24/15	3,729,000.00	7	4	221.0	125.0000	27,625.00

ITEM : 606013P DESCRIPTION : TINTED CONCRETE SIDEWALK, 4" THICK
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1,033.0 AVERAGE WEIGHTED PRICE : $75.00

Total # Of Work Bid

DP #	Description	Reg	County	Bid Date	Contract Bid	Bids	Type	Quanity	Unit Price	Total Price .
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	1,033.0	75.0000	77,475.00

ITEM : 606015P DESCRIPTION : CONCRETE SIDEWALK, 5" THICK
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 32.0 AVERAGE WEIGHTED PRICE : $120.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15107	RT 46 FOX HILL RD TO COLUMBUS	N1	MORRIS	04/07/15	3,207,646.63	8	4	32.0	120.0000	3,840.00

ITEM : 606017P DESCRIPTION : PERVIOUS CONCRETE SIDEWALK
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1,124.0 AVERAGE WEIGHTED PRICE : $180.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15134	ROUTE 9 NORTHFIELD SIDEWALK RE	S1	ATLANTIC	09/29/15	1,130,315.00	3	6	1,124.0	180.0000	202,320.00

ITEM : 606021P DESCRIPTION : CONCRETE SIDEWALK, 8" THICK
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 5 TOTAL QUANTITY : 1,080.0 AVERAGE WEIGHTED PRICE : $101.13

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14156	MEDIAN CROSS OVER PROTECTION C	C1	MERCER	11/25/14	12,874,664.00	2	14	683.0	99.0000	67,617.00
14160	RT. 22 WB OVER BURKE PARKWAY S	N1	UNION	02/26/15	2,024,669.50	8	5	19.0	125.0000	2,375.00
15126	RT. 9 RESURFACING FROM GEORGIA	C1	MONMOUTH	10/01/15	6,597,000.00	7	4	25.0	165.0000	4,125.00
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	340.0	100.0000	34,000.00
15130	ROUTE 130 CRYSTAL LAKE DAM CON	S1	BURLINGTON	10/22/15	4,639,067.23	2	2	13.0	85.0000	1,105.00

ITEM : 606023P DESCRIPTION : PRECAST CONCRETE PAVERS
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 15.0 AVERAGE WEIGHTED PRICE : $180.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15128	RT 202 MILLER LANE TO PASSAIC	N1	SOMERSET	09/24/15	2,743,629.29	9	1	15.0	180.0000	2,700.00

ITEM : 606024P DESCRIPTION : CONCRETE SIDEWALK, REINFORCED, 6" THICK
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 57.0 AVERAGE WEIGHTED PRICE : $74.74

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	55.0	72.0000	3,960.00
15128	RT 202 MILLER LANE TO PASSAIC	N1	SOMERSET	09/24/15	2,743,629.29	9	1	2.0	150.0000	300.00

ITEM : 606027P DESCRIPTION : CONCRETE SIDEWALK, REINFORCED, 8" THICK
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1.0 AVERAGE WEIGHTED PRICE : $180.00

DP #	Description	Reg	County	Bid Date	Contract Bid	Bids	Type	Quanity	Unit Price	Total Price .
15128	RT 202 MILLER LANE TO PASSAIC	N1	SOMERSET	09/24/15	2,743,629.29	9	1	1.0	180.0000	180.00

ITEM : 606028P DESCRIPTION : RESET PRECAST CONCRETE PAVERS
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 687.0 AVERAGE WEIGHTED PRICE : $135.33

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	546.0	138.0000	75,348.00
15128	RT 202 MILLER LANE TO PASSAIC	N1	SOMERSET	09/24/15	2,743,629.29	9	1	141.0	125.0000	17,625.00

ITEM : 606029P DESCRIPTION : BRICK PAVERS
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 860.0 AVERAGE WEIGHTED PRICE : $158.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	860.0	158.0000	135,880.00

ITEM : 606030P DESCRIPTION : HOT MIX ASPHALT DRIVEWAY, 1 1/2" THICK
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 882.0 AVERAGE WEIGHTED PRICE : $16.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	882.0	16.0000	14,112.00

ITEM : 606031P DESCRIPTION : CONCRETE PAVERS, VARIABLE HEIGHT
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 598.0 AVERAGE WEIGHTED PRICE : $136.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	598.0	136.0000	81,328.00

ITEM : 606039P DESCRIPTION : HOT MIX ASPHALT DRIVEWAY, 6" THICK
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 11 TOTAL QUANTITY : 5,886.0 AVERAGE WEIGHTED PRICE : $69.95

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15102	PROSPECT STREET BRIDGE OVER MO	N1	MORRIS	03/12/15	3,118,823.50	4	2	834.0	100.0000	83,400.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	324.0	43.0000	13,932.00
15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	712.0	62.0000	44,144.00
15113	ROUTE 31 NORTHBOUND MINNEAKONI	N1	HUNTERDON	05/28/15	2,482,615.47	5	2	640.0	122.2000	78,208.00
15114	RT 130 MAIN STREET TO ROUTE 1	C1	MIDDLESEX	06/23/15	11,729,718.23	7	4	73.0	55.0000	4,015.00
15128	RT 202 MILLER LANE TO PASSAIC	N1	SOMERSET	09/24/15	2,743,629.29	9	1	130.0	66.0000	8,580.00
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	223.0	60.0000	13,380.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	173.0	80.0000	13,840.00
15133	ROUTE 27 OVER CARTER'S BROOK A	C1	SOMERSET	10/22/15	3,376,454.00	5	2	50.0	58.5000	2,925.00
15134	ROUTE 9 NORTHFIELD SIDEWALK RE	S1	ATLANTIC	09/29/15	1,130,315.00	3	6	863.0	65.0000	56,095.00

15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	1,864.0	50.0000	93,200.00

ITEM : 606042P DESCRIPTION : HOT MIX ASPHALT DRIVEWAY, VARIABLE THICK

UNITS : SQUARE YARD NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 100.0 AVERAGE WEIGHTED PRICE : $34.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15114	RT 130 MAIN STREET TO ROUTE 1	C1	MIDDLESEX	06/23/15	11,729,718.23	7	4	100.0	34.0000	3,400.00

ITEM : 606044P DESCRIPTION : STONE OR GRAVEL DRIVEWAY, __" THICK
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 3 TOTAL QUANTITY : 1,627.0 AVERAGE WEIGHTED PRICE : $16.01

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	210.0	11.0000	2,310.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	1,279.0	17.0000	21,743.00
15133	ROUTE 27 OVER CARTER'S BROOK A	C1	SOMERSET	10/22/15	3,376,454.00	5	2	138.0	14.5000	2,001.00

ITEM : 606051P DESCRIPTION : CONCRETE DRIVEWAY, 6" THICK
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 7 TOTAL QUANTITY : 1,307.0 AVERAGE WEIGHTED PRICE : $85.29

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15102	PROSPECT STREET BRIDGE OVER MO	N1	MORRIS	03/12/15	3,118,823.50	4	2	66.0	100.0000	6,600.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	440.0	66.0000	29,040.00
15128	RT 202 MILLER LANE TO PASSAIC	N1	SOMERSET	09/24/15	2,743,629.29	9	1	31.0	120.0000	3,720.00
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	211.0	95.0000	20,045.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	41.0	63.0000	2,583.00
15134	ROUTE 9 NORTHFIELD SIDEWALK RE	S1	ATLANTIC	09/29/15	1,130,315.00	3	6	26.0	200.0000	5,200.00
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	492.0	90.0000	44,280.00

ITEM : 606057P DESCRIPTION : CONCRETE DRIVEWAY, REINFORCED, 6" THICK
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 80.0 AVERAGE WEIGHTED PRICE : $77.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	80.0	77.0000	6,160.00

ITEM : 606060P DESCRIPTION : CONCRETE DRIVEWAY, REINFORCED, 8" THICK
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1,237.0 AVERAGE WEIGHTED PRICE : $95.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	1,237.0	95.0000	117,515.00

ITEM : 606075P DESCRIPTION : CONCRETE ISLAND, 4" THICK
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 19 TOTAL QUANTITY : 2,883.0 AVERAGE WEIGHTED PRICE : $68.83

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	21.0	50.4300	1,059.03

14149	ROUTE 9, ROUTE 109 TO EGERT RO	S1	CAPE MAY	12/18/14	6,184,137.25	3	4	59.0	125.0000	7,375.00
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	624.0	60.0000	37,440.00
14159	ROUTE 1 & 9, LOCAL AND EXPRESS	N1	ESSEX	02/26/15	8,688,389.25	8	4	11.0	80.0000	880.00
14160	RT. 22 WB OVER BURKE PARKWAY S	N1	UNION	02/26/15	2,024,669.50	8	5	192.0	90.0000	17,280.00
15102	PROSPECT STREET BRIDGE OVER MO	N1	MORRIS	03/12/15	3,118,823.50	4	2	6.0	95.0000	570.00
15104	ROUTE 1 SB FROM RT 91 CONNECTO	N1	MIDDLESEX	05/21/15	2,390,000.00	6	4	39.0	80.0000	3,120.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	1,166.0	65.0000	75,790.00
15113	ROUTE 31 NORTHBOUND MINNEAKONI	N1	HUNTERDON	05/28/15	2,482,615.47	5	2	25.0	78.7500	1,968.75
15114	RT 130 MAIN STREET TO ROUTE 1	C1	MIDDLESEX	06/23/15	11,729,718.23	7	4	50.0	64.0000	3,200.00
15115	RE-ADVERTISEMENT OF RT 19 CR	N1	PASSAIC	05/19/15	3,969,000.00	7	13	19.0	65.0000	1,235.00
15117	CR 537 (MONMOUTH RD), BRIDGE O	C1	OCEAN	06/25/15	1,786,462.31	9	2	4.0	400.0000	1,600.00
15125	MATAWAN ROAD (CR 516) OVER ROU	C1	MIDDLESEX	09/29/15	2,486,416.20	8	2	19.0	65.0000	1,235.00
15128	RT 202 MILLER LANE TO PASSAIC	N1	SOMERSET	09/24/15	2,743,629.29	9	1	38.0	150.0000	5,700.00
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	18.0	90.0000	1,620.00
15130	ROUTE 130 CRYSTAL LAKE DAM CON	S1	BURLINGTON	10/22/15	4,639,067.23	2	2	92.0	65.0000	5,980.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	454.0	55.0000	24,970.00
15134	ROUTE 9 NORTHFIELD SIDEWALK RE	S1	ATLANTIC	09/29/15	1,130,315.00	3	6	22.0	200.0000	4,400.00
15145	ROUTE 77/CR 538(SWEDESBORO-HA	S1	GLOUCESTER	10/27/15	759,941.57	3	6	24.0	125.0000	3,000.00

ITEM : 606081P DESCRIPTION : CONCRETE ISLAND, 8" THICK
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1,059.0 AVERAGE WEIGHTED PRICE : $85.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	1,059.0	85.0000	90,015.00

ITEM : 606083P DESCRIPTION : DETECTABLE WARNING SURFACE, GRANITE
UNITS : SQUARE FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 193.0 AVERAGE WEIGHTED PRICE : $455.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	193.0	455.0000	87,815.00

ITEM : 606084P DESCRIPTION : DETECTABLE WARNING SURFACE
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 21 TOTAL QUANTITY : 865.0 AVERAGE WEIGHTED PRICE : $247.63

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	8.0	189.5300	1,516.24
14149	ROUTE 9, ROUTE 109 TO EGERT RO	S1	CAPE MAY	12/18/14	6,184,137.25	3	4	154.0	300.0000	46,200.00
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	25.0	240.0000	6,000.00
15102	PROSPECT STREET BRIDGE OVER MO	N1	MORRIS	03/12/15	3,118,823.50	4	2	4.0	400.0000	1,600.00
15104	ROUTE 1 SB FROM RT 91 CONNECTO	N1	MIDDLESEX	05/21/15	2,390,000.00	6	4	30.0	225.0000	6,750.00
15107	RT 46 FOX HILL RD TO COLUMBUS	N1	MORRIS	04/07/15	3,207,646.63	8	4	24.0	322.0000	7,728.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	16.0	215.0000	3,440.00
15112	ROUTE 208, BOULEVARD AVE TO RO	N1	BERGAN	06/09/15	3,787,000.00	3	4	2.0	250.0000	500.00

15113	ROUTE 31 NORTHBOUND MINNEAKONI	N1	HUNTERDON	05/28/15	2,482,615.47	5	2	30.0	420.0000	12,600.00
15114	RT 130 MAIN STREET TO ROUTE 1	C1	MIDDLESEX	06/23/15	11,729,718.23	7	4	88.0	240.0000	21,120.00
15118	RT. 45 MAIN ST. TO CHESTNUT ST	C1	GLOUCESTER	07/09/15	5,585,159.67	3	4	88.0	250.0000	22,000.00
15125	MATAWAN ROAD (CR 516) OVER ROU	C1	MIDDLESEX	09/29/15	2,486,416.20	8	2	2.0	230.0000	460.00

15126	RT. 9 RESURFACING FROM GEORGIA	C1	MONMOUTH	10/01/15	6,597,000.00	7	4	57.0	325.0000	18,525.00
15128	RT 202 MILLER LANE TO PASSAIC	N1	SOMERSET	09/24/15	2,743,629.29	9	1	70.0	250.0000	17,500.00
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	151.0	125.0000	18,875.00
15130	ROUTE 130 CRYSTAL LAKE DAM CON	S1	BURLINGTON	10/22/15	4,639,067.23	2	2	3.0	225.0000	675.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	10.0	215.0000	2,150.00
15134	ROUTE 9 NORTHFIELD SIDEWALK RE	S1	ATLANTIC	09/29/15	1,130,315.00	3	6	28.0	300.0000	8,400.00
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	13.0	200.0000	2,600.00
15145	ROUTE 77/CR 538(SWEDESBORO-HA	S1	GLOUCESTER	10/27/15	759,941.57	3	6	10.0	100.0000	1,000.00
15147	RT 9, GSP RAMP TO WESTECUNK CR	S1	OCEAN	11/24/15	3,729,000.00	7	4	52.0	280.0000	14,560.00

ITEM : 606085P DESCRIPTION : DETECTABLE WARNING SURFACE, PAVER
UNITS : SQUARE FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 40.0 AVERAGE WEIGHTED PRICE : $455.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	40.0	455.0000	18,200.00

ITEM : 606092P DESCRIPTION : IMPRINTED CROSSWALK
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 784.0 AVERAGE WEIGHTED PRICE : $215.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	784.0	215.0000	168,560.00

ITEM : 606094P DESCRIPTION : GRANITE PAVING
UNITS : SQUARE FOOT NUMBER OF CONTRACTS : 3 TOTAL QUANTITY : 7,281.0 AVERAGE WEIGHTED PRICE : $96.77

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	1,728.0	46.0000	79,488.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	2,188.0	55.0000	120,340.00
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	3,365.0	150.0000	504,750.00

ITEM : 606096P DESCRIPTION : TURF PAVERS, PLASTIC
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 180.0 AVERAGE WEIGHTED PRICE : $118.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	180.0	118.0000	21,240.00

ITEM : 606097P DESCRIPTION : TURF PAVERS, CONCRETE
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 648.0 AVERAGE WEIGHTED PRICE : $50.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price

15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	648.0	50.0000	32,400.00

ITEM : 606102P DESCRIPTION : DECORATIVE PAVEMENT
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 21.0 AVERAGE WEIGHTED PRICE : $1,350.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	21.0	1,350.0000	28,350.00

ITEM : 606140P DESCRIPTION : TREE GRATES
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 15.0 AVERAGE WEIGHTED PRICE : $1,400.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	15.0	1,400.0000	21,000.00

ITEM : 606145P DESCRIPTION : RESET SIDEWALK
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 33.0 AVERAGE WEIGHTED PRICE : $80.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15147	RT 9, GSP RAMP TO WESTECUNK CR	S1	OCEAN	11/24/15	3,729,000.00	7	4	33.0	80.0000	2,640.00

ITEM : 607003P DESCRIPTION : 15" X 41" CONCRETE BARRIER CURB
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 388.0 AVERAGE WEIGHTED PRICE : $147.26

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14160	RT. 22 WB OVER BURKE PARKWAY S	N1	UNION	02/26/15	2,024,669.50	8	5	182.0	160.0000	29,120.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	206.0	136.0000	28,016.00

ITEM : 607005P DESCRIPTION : 17 3/8" X 53" CONCRETE BARRIER CURB
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 2,054.0 AVERAGE WEIGHTED PRICE : $158.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	2,054.0	158.0000	324,532.00

ITEM : 607006P DESCRIPTION : 24" X 32" CONCRETE BARRIER CURB
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 589.0 AVERAGE WEIGHTED PRICE : $140.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	589.0	140.0000	82,460.00

ITEM : 607012P DESCRIPTION : 24" X 41" CONCRETE BARRIER CURB

UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 72.0 AVERAGE WEIGHTED PRICE : $206.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price

14159	ROUTE 1 & 9, LOCAL AND EXPRESS	N1	ESSEX	02/26/15	8,688,389.25	8	4	72.0	206.0000	14,832.00

ITEM : 607014P DESCRIPTION : 24 1/2" X 53" CONCRETE BARRIER CURB
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1,303.0 AVERAGE WEIGHTED PRICE : $168.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	1,303.0	168.0000	218,904.00

ITEM : 607018P DESCRIPTION : 9" X 16" CONCRETE VERTICAL CURB
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 21 TOTAL QUANTITY : 54,061.0 AVERAGE WEIGHTED PRICE : $29.86

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14149	ROUTE 9, ROUTE 109 TO EGERT RO	S1	CAPE MAY	12/18/14	6,184,137.25	3	4	4,057.0	33.0000	133,881.00
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	6,655.0	25.0000	166,375.00
14156	MEDIAN CROSS OVER PROTECTION C	C1	MERCER	11/25/14	12,874,664.00	2	14	1,970.0	45.0000	88,650.00
14160	RT. 22 WB OVER BURKE PARKWAY S	N1	UNION	02/26/15	2,024,669.50	8	5	1,542.0	30.0000	46,260.00
15102	PROSPECT STREET BRIDGE OVER MO	N1	MORRIS	03/12/15	3,118,823.50	4	2	1,022.0	35.0000	35,770.00
15109	ROUTE 31 PENNINGTON CIRCLE SAF	C1	MERCER	04/16/15	1,250,000.00	3	14	601.0	45.0000	27,045.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	6,885.0	23.0000	158,355.00
15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	2,218.0	22.0000	48,796.00
15113	ROUTE 31 NORTHBOUND MINNEAKONI	N1	HUNTERDON	05/28/15	2,482,615.47	5	2	2,850.0	19.9600	56,886.00
15114	RT 130 MAIN STREET TO ROUTE 1	C1	MIDDLESEX	06/23/15	11,729,718.23	7	4	1,692.0	34.0000	57,528.00
15118	RT. 45 MAIN ST. TO CHESTNUT ST	C1	GLOUCESTER	07/09/15	5,585,159.67	3	4	668.0	45.0000	30,060.00
15121	ROUTE 280 RAMP 2P OVER CR577	N1	ESSEX	09/03/15	1,077,000.00	5	2	404.0	20.0000	8,080.00
15125	MATAWAN ROAD (CR 516) OVER ROU	C1	MIDDLESEX	09/29/15	2,486,416.20	8	2	1,527.0	25.0000	38,175.00
15128	RT 202 MILLER LANE TO PASSAIC	N1	SOMERSET	09/24/15	2,743,629.29	9	1	998.0	56.5000	56,387.00
15130	ROUTE 130 CRYSTAL LAKE DAM CON	S1	BURLINGTON	10/22/15	4,639,067.23	2	2	5,217.0	24.0000	125,208.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	1,950.0	27.0000	52,650.00
15133	ROUTE 27 OVER CARTER'S BROOK A	C1	SOMERSET	10/22/15	3,376,454.00	5	2	60.0	42.5000	2,550.00
15133	ROUTE 27 OVER CARTER'S BROOK A	C1	SOMERSET	10/22/15	3,376,454.00	5	2	32.0	42.5000	1,360.00
15134	ROUTE 9 NORTHFIELD SIDEWALK RE	S1	ATLANTIC	09/29/15	1,130,315.00	3	6	4,919.0	50.0000	245,950.00
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	7,908.0	24.0000	189,792.00
15145	ROUTE 77/CR 538(SWEDESBORO-HA	S1	GLOUCESTER	10/27/15	759,941.57	3	6	886.0	50.0000	44,300.00

ITEM : 607021P DESCRIPTION : 9" X 18" CONCRETE VERTICAL CURB
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 19 TOTAL QUANTITY : 45,490.0 AVERAGE WEIGHTED PRICE : $28.29

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	4,929.0	20.3400	100,255.86
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	16,291.0	26.0000	423,566.00
14158	ROUTE 21 RAMP F OVER NJ TRANSI	N1	PASSAIC	03/17/15	1,863,732.00	8	5	500.0	40.0000	20,000.00
14159	ROUTE 1 & 9, LOCAL AND EXPRESS	N1	ESSEX	02/26/15	8,688,389.25	8	4	1,600.0	56.6000	90,560.00

15102	PROSPECT STREET BRIDGE OVER MO	N1	MORRIS	03/12/15	3,118,823.50	4	2	13.0	35.0000	455.00
15104	ROUTE 1 SB FROM RT 91 CONNECTO	N1	MIDDLESEX	05/21/15	2,390,000.00	6	4	843.0	40.0000	33,720.00
15107	RT 46 FOX HILL RD TO COLUMBUS	N1	MORRIS	04/07/15	3,207,646.63	8	4	649.0	54.0000	35,046.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	3,545.0	24.0000	85,080.00

15112	ROUTE 208, BOULEVARD AVE TO RO	N1	BERGAN	06/09/15	3,787,000.00	3	4	54.0	100.0000	5,400.00
15117	CR 537 (MONMOUTH RD), BRIDGE O	C1	OCEAN	06/25/15	1,786,462.31	9	2	370.0	30.0000	11,100.00
15118	RT. 45 MAIN ST. TO CHESTNUT ST	C1	GLOUCESTER	07/09/15	5,585,159.67	3	4	142.0	45.0000	6,390.00
15122	RT 37, RT 70 TO GSP / RT9 CONT	C1	OCEAN	11/05/15	2,964,633.51	1	4	100.0	100.0000	10,000.00
15125	MATAWAN ROAD (CR 516) OVER ROU	C1	MIDDLESEX	09/29/15	2,486,416.20	8	2	82.0	26.0000	2,132.00
15128	RT 202 MILLER LANE TO PASSAIC	N1	SOMERSET	09/24/15	2,743,629.29	9	1	1,336.0	57.5000	76,820.00
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	13,790.0	25.0000	344,750.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	541.0	27.0000	14,607.00
15134	ROUTE 9 NORTHFIELD SIDEWALK RE	S1	ATLANTIC	09/29/15	1,130,315.00	3	6	67.0	40.0000	2,680.00
15136	RT 80 RAMP B (RT 46 WB TO RT 8	N1	MORRIS	10/08/15	1,424,000.00	4	2	245.0	20.0000	4,900.00
15147	RT 9, GSP RAMP TO WESTECUNK CR	S1	OCEAN	11/24/15	3,729,000.00	7	4	393.0	50.0000	19,650.00

ITEM : 607023P DESCRIPTION : 24"X16" CONCRETE VERTICAL CURB
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 7,500.0 AVERAGE WEIGHTED PRICE : $60.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14159	ROUTE 1 & 9, LOCAL AND EXPRESS	N1	ESSEX	02/26/15	8,688,389.25	8	4	7,500.0	60.0000	450,000.00

ITEM : 607024P DESCRIPTION : 9" X 20" CONCRETE VERTICAL CURB
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 291.0 AVERAGE WEIGHTED PRICE : $25.34

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15102	PROSPECT STREET BRIDGE OVER MO	N1	MORRIS	03/12/15	3,118,823.50	4	2	10.0	35.0000	350.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	281.0	25.0000	7,025.00

ITEM : 607030P DESCRIPTION : 12" X 13" CONCRETE SLOPING CURB
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 7 TOTAL QUANTITY : 12,381.0 AVERAGE WEIGHTED PRICE : $26.02

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	504.0	26.0000	13,104.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	680.0	23.0000	15,640.00
15113	ROUTE 31 NORTHBOUND MINNEAKONI	N1	HUNTERDON	05/28/15	2,482,615.47	5	2	70.0	25.2000	1,764.00
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	258.0	26.0000	6,708.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	4,354.0	27.0000	117,558.00
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	6,425.0	25.0000	160,625.00
15145	ROUTE 77/CR 538(SWEDESBORO-HA	S1	GLOUCESTER	10/27/15	759,941.57	3	6	90.0	75.0000	6,750.00

ITEM : 607037P DESCRIPTION : 24 1/2" X 53" CONCRETE BARRIER CURB, DOW
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 308.0 AVERAGE WEIGHTED PRICE : $192.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price

15110	RT 280, RT 21 INTERCHANGE IMPR	N1 ESSEX	06/23/15	93,049,741.36	6	2	308.0	192.0000	59,136.00

ITEM : 607038P DESCRIPTION : 24 1/2" X VAR HEIGHT CONC BAR, DOWELLED

UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 50.0 AVERAGE WEIGHTED PRICE : $199.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	50.0	199.0000	9,950.00

ITEM : 607067P DESCRIPTION : 24 1/2" X VARIABLE HEIGHT CONC BAR CURB
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 161.0 AVERAGE WEIGHTED PRICE : $172.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	161.0	172.0000	27,692.00

ITEM : 607069P DESCRIPTION : 9" X VARIABLE HEIGHT CONCRETE VERTICAL C
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 4 TOTAL QUANTITY : 1,389.0 AVERAGE WEIGHTED PRICE : $49.42

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15102	PROSPECT STREET BRIDGE OVER MO	N1	MORRIS	03/12/15	3,118,823.50	4	2	12.0	35.0000	420.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	71.0	22.0000	1,562.00
15115	RE-ADVERTISEMENT OF RT 19 CR	N1	PASSAIC	05/19/15	3,969,000.00	7	13	624.0	50.0000	31,200.00
15126	RT. 9 RESURFACING FROM GEORGIA	C1	MONMOUTH	10/01/15	6,597,000.00	7	4	682.0	52.0000	35,464.00

ITEM : 607073P DESCRIPTION : VARIABLE WIDTH X 41" CONCRETE BARRIER
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 19.0 AVERAGE WEIGHTED PRICE : $227.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14159	ROUTE 1 & 9, LOCAL AND EXPRESS	N1	ESSEX	02/26/15	8,688,389.25	8	4	19.0	227.0000	4,313.00

ITEM : 607075P DESCRIPTION : GRANITE CURB
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 2,131.0 AVERAGE WEIGHTED PRICE : $161.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	2,131.0	161.0000	343,091.00

ITEM : 607076P DESCRIPTION : BELGIAN BLOCK CURB
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 280.0 AVERAGE WEIGHTED PRICE : $31.29

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15102	PROSPECT STREET BRIDGE OVER MO	N1	MORRIS	03/12/15	3,118,823.50	4	2	24.0	45.0000	1,080.00
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	256.0	30.0000	7,680.00

ITEM : 607078P DESCRIPTION : RESET GRANITE CURB
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 77.0 AVERAGE WEIGHTED PRICE : $45.42

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15113	ROUTE 31 NORTHBOUND MINNEAKONI	N1	HUNTERDON	05/28/15	2,482,615.47	5	2	30.0	21.0000	630.00
15128	RT 202 MILLER LANE TO PASSAIC	N1	SOMERSET	09/24/15	2,743,629.29	9	1	47.0	61.0000	2,867.00

ITEM : 607081P DESCRIPTION : 9" X 4" HOT MIX ASPHALT CURB
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 3 TOTAL QUANTITY : 1,464.0 AVERAGE WEIGHTED PRICE : $10.58

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14157	ROUTE 55 NORTHBOUND FROM LEAMI	S1	CUMBERLAND	03/05/15	3,607,000.00	4	4	1,384.0	10.0000	13,840.00
15102	PROSPECT STREET BRIDGE OVER MO	N1	MORRIS	03/12/15	3,118,823.50	4	2	50.0	15.0000	750.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	30.0	30.0000	900.00

ITEM : 607084P DESCRIPTION : 9" X 6" HOT MIX ASPHALT CURB
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 8,010.0 AVERAGE WEIGHTED PRICE : $12.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	8,010.0	12.0000	96,120.00

ITEM : 607087P DESCRIPTION : 9" X 8" HOT MIX ASPHALT CURB
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 89.0 AVERAGE WEIGHTED PRICE : $30.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14160	RT. 22 WB OVER BURKE PARKWAY S	N1	UNION	02/26/15	2,024,669.50	8	5	89.0	30.0000	2,670.00

ITEM : 607089M DESCRIPTION : PRECAST CONCRETE WHEEL STOP
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 11.0 AVERAGE WEIGHTED PRICE : $75.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	11.0	75.0000	825.00

ITEM : 607095P DESCRIPTION : GROUND MOUNTED BARRIER CURB
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 216.0 AVERAGE WEIGHTED PRICE : $570.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	216.0	570.0000	123,120.00

ITEM : 608003P DESCRIPTION : NONVEGETATIVE SURFACE, HOT MIX ASPHALT

UNITS : SQUARE YARD NUMBER OF CONTRACTS : 20 TOTAL QUANTITY : 56,307.0 AVERAGE WEIGHTED PRICE : $35.93

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Work Bids	Type	Bid Quanity	Unit Price	Total Price

14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	1,289.0	30.0500	38,734.45
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	3,910.0	30.0000	117,300.00
14158	ROUTE 21 RAMP F OVER NJ TRANSI	N1	PASSAIC	03/17/15	1,863,732.00	8	5	820.0	34.0000	27,880.00
14160	RT. 22 WB OVER BURKE PARKWAY S	N1	UNION	02/26/15	2,024,669.50	8	5	742.0	60.0000	44,520.00
15102	PROSPECT STREET BRIDGE OVER MO	N1	MORRIS	03/12/15	3,118,823.50	4	2	44.0	90.0000	3,960.00
15104	ROUTE 1 SB FROM RT 91 CONNECTO	N1	MIDDLESEX	05/21/15	2,390,000.00	6	4	355.0	35.0000	12,425.00
15109	ROUTE 31 PENNINGTON CIRCLE SAF	C1	MERCER	04/16/15	1,250,000.00	3	14	279.0	40.0000	11,160.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	2,341.0	37.0000	86,617.00
15114	RT 130 MAIN STREET TO ROUTE 1	C1	MIDDLESEX	06/23/15	11,729,718.23	7	4	41.0	46.0000	1,886.00
15115	RE-ADVERTISEMENT OF RT 19 CR	N1	PASSAIC	05/19/15	3,969,000.00	7	13	22.0	75.0000	1,650.00
15117	CR 537 (MONMOUTH RD), BRIDGE O	C1	OCEAN	06/25/15	1,786,462.31	9	2	16.0	44.0000	704.00
15121	ROUTE 280 RAMP 2P OVER CR577	N1	ESSEX	09/03/15	1,077,000.00	5	2	778.0	39.0000	30,342.00
15125	MATAWAN ROAD (CR 516) OVER ROU	C1	MIDDLESEX	09/29/15	2,486,416.20	8	2	647.0	35.0000	22,645.00
15126	RT. 9 RESURFACING FROM GEORGIA	C1	MONMOUTH	10/01/15	6,597,000.00	7	4	940.0	75.0000	70,500.00
15128	RT 202 MILLER LANE TO PASSAIC	N1	SOMERSET	09/24/15	2,743,629.29	9	1	193.0	70.0000	13,510.00
15130	ROUTE 130 CRYSTAL LAKE DAM CON	S1	BURLINGTON	10/22/15	4,639,067.23	2	2	674.0	38.0000	25,612.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	200.0	35.0000	7,000.00
15133	ROUTE 27 OVER CARTER'S BROOK A	C1	SOMERSET	10/22/15	3,376,454.00	5	2	500.0	35.0000	17,500.00
15134	ROUTE 9 NORTHFIELD SIDEWALK RE	S1	ATLANTIC	09/29/15	1,130,315.00	3	6	16.0	100.0000	1,600.00
15138	RT 80, ROUTE 46 TO CHERRY HILL	N1	MORRIS	10/22/15	6,484,876.00	1	8	42,500.0	35.0000	1,487,500.00

ITEM : 608004P DESCRIPTION : NONVEGETATIVE SURFACE, POROUS HMA
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 6 TOTAL QUANTITY : 22,560.0 AVERAGE WEIGHTED PRICE : $38.67

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Work Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14149	ROUTE 9, ROUTE 109 TO EGERT RO	S1	CAPE MAY	12/18/14	6,184,137.25	3	4	810.0	38.0000	30,780.00
14157	ROUTE 55 NORTHBOUND FROM LEAMI	S1	CUMBERLAND	03/05/15	3,607,000.00	4	4	7,219.0	32.0000	231,008.00
14159	ROUTE 1 & 9, LOCAL AND EXPRESS	N1	ESSEX	02/26/15	8,688,389.25	8	4	5,803.0	64.1000	371,972.30
15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	439.0	33.0000	14,487.00
15118	RT. 45 MAIN ST. TO CHESTNUT ST	C1	GLOUCESTER	07/09/15	5,585,159.67	3	4	7,324.0	26.0000	190,424.00
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	965.0	35.0000	33,775.00

ITEM : 608005P DESCRIPTION : NONVEGETATIVE SURFACE, POROUS HOT MIX AS
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 9,681.0 AVERAGE WEIGHTED PRICE : $60.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Work Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14156	MEDIAN CROSS OVER PROTECTION C	C1	MERCER	11/25/14	12,874,664.00	2	14	3,924.0	60.0000	235,440.00
15119	ROUTE 80 WB INTERCHANGE 1 TO C	N1	WARREN	07/14/15	7,751,636.05	4	4	5,757.0	60.0000	345,420.00

ITEM : 608007P DESCRIPTION : NONVEG, POROUS HMA WITH BROKEN STONE
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 23,222.0 AVERAGE WEIGHTED PRICE : $55.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Work Bids	Work Type	Bid Quanity	Unit Price	Total Price .

14156	MEDIAN CROSS OVER PROTECTION C	C1	MERCER	11/25/14	12,874,664.00	2	14	23,222.0	55.0000	1,277,210.00

ITEM : 608012P DESCRIPTION : NONVEGETATIVE SURFACE, POLYESTER MATTING
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 68,735.0 AVERAGE WEIGHTED PRICE : $32.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14156	MEDIAN CROSS OVER PROTECTION C	C1	MERCER	11/25/14	12,874,664.00	2	14	68,735.0	32.0000	2,199,520.00

ITEM : 608015P DESCRIPTION : NONVEGETATIVE SURFACE, BROKEN STONE
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 5 TOTAL QUANTITY : 3,109.0 AVERAGE WEIGHTED PRICE : $21.72

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14145	ROUTE 287 FRANKLIN AVE (CR84)	N1	BERGAN	12/02/14	12,285,000.00	2	4	1,500.0	20.6000	30,900.00
15104	ROUTE 1 SB FROM RT 91 CONNECTO	N1	MIDDLESEX	05/21/15	2,390,000.00	6	4	349.0	22.0000	7,678.00
15115	RE-ADVERTISEMENT OF RT 19 CR	N1	PASSAIC	05/19/15	3,969,000.00	7	13	153.0	30.0000	4,590.00
15130	ROUTE 130 CRYSTAL LAKE DAM CON	S1	BURLINGTON	10/22/15	4,639,067.23	2	2	985.0	21.0000	20,685.00
15136	RT 80 RAMP B (RT 46 WB TO RT 8	N1	MORRIS	10/08/15	1,424,000.00	4	2	122.0	30.0000	3,660.00

ITEM : 609003M DESCRIPTION : BEAM GUIDE RAIL
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 30 TOTAL QUANTITY : 184,223.0 AVERAGE WEIGHTED PRICE : $26.66

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	1,325.0	24.4100	32,343.25
14145	ROUTE 287 FRANKLIN AVE (CR84)	N1	BERGAN	12/02/14	12,285,000.00	2	4	34,715.0	25.7500	893,911.25
14149	ROUTE 9, ROUTE 109 TO EGERT RO	S1	CAPE MAY	12/18/14	6,184,137.25	3	4	2,114.0	18.0000	38,052.00
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	4,977.0	22.0000	109,494.00
14156	MEDIAN CROSS OVER PROTECTION C	C1	MERCER	11/25/14	12,874,664.00	2	14	7,221.0	32.0000	231,072.00
14157	ROUTE 55 NORTHBOUND FROM LEAMI	S1	CUMBERLAND	03/05/15	3,607,000.00	4	4	9,184.0	15.7500	144,648.00
14158	ROUTE 21 RAMP F OVER NJ TRANSI	N1	PASSAIC	03/17/15	1,863,732.00	8	5	1,025.0	21.0000	21,525.00
14159	ROUTE 1 & 9, LOCAL AND EXPRESS	N1	ESSEX	02/26/15	8,688,389.25	8	4	7,300.0	24.2500	177,025.00
14160	RT. 22 WB OVER BURKE PARKWAY S	N1	UNION	02/26/15	2,024,669.50	8	5	846.0	41.0000	34,686.00
15102	PROSPECT STREET BRIDGE OVER MO	N1	MORRIS	03/12/15	3,118,823.50	4	2	56.0	50.0000	2,800.00
15104	ROUTE 1 SB FROM RT 91 CONNECTO	N1	MIDDLESEX	05/21/15	2,390,000.00	6	4	360.0	25.0000	9,000.00
15107	RT 46 FOX HILL RD TO COLUMBUS	N1	MORRIS	04/07/15	3,207,646.63	8	4	2,746.0	23.5000	64,531.00
15109	ROUTE 31 PENNINGTON CIRCLE SAF	C1	MERCER	04/16/15	1,250,000.00	3	14	335.0	27.0000	9,045.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	5,520.0	52.0000	287,040.00
15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	665.0	18.0000	11,970.00
15114	RT 130 MAIN STREET TO ROUTE 1	C1	MIDDLESEX	06/23/15	11,729,718.23	7	4	3,591.0	24.0000	86,184.00
15117	CR 537 (MONMOUTH RD), BRIDGE O	C1	OCEAN	06/25/15	1,786,462.31	9	2	1,088.0	28.0000	30,464.00
15118	RT. 45 MAIN ST. TO CHESTNUT ST	C1	GLOUCESTER	07/09/15	5,585,159.67	3	4	10,000.0	16.6000	166,000.00
15119	ROUTE 80 WB INTERCHANGE 1 TO C	N1	WARREN	07/14/15	7,751,636.05	4	4	15,444.0	26.0000	401,544.00
15121	ROUTE 280 RAMP 2P OVER CR577	N1	ESSEX	09/03/15	1,077,000.00	5	2	1,127.0	23.0000	25,921.00
15125	MATAWAN ROAD (CR 516) OVER ROU	C1	MIDDLESEX	09/29/15	2,486,416.20	8	2	1,101.0	25.0000	27,525.00
15126	RT. 9 RESURFACING FROM GEORGIA	C1	MONMOUTH	10/01/15	6,597,000.00	7	4	1,939.0	48.0000	93,072.00
15128	RT 202 MILLER LANE TO PASSAIC	N1	SOMERSET	09/24/15	2,743,629.29	9	1	320.0	31.0000	9,920.00
15130	ROUTE 130 CRYSTAL LAKE DAM CON	S1	BURLINGTON	10/22/15	4,639,067.23	2	2	3,032.0	22.0000	66,704.00

15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	212.0	52.0000	11,024.00
15133	ROUTE 27 OVER CARTER'S BROOK A	C1	SOMERSET	10/22/15	3,376,454.00	5	2	307.0	54.0000	16,578.00
15136	RT 80 RAMP B (RT 46 WB TO RT 8	N1	MORRIS	10/08/15	1,424,000.00	4	2	275.0	44.0000	12,100.00
15137	RT. 206 OVER CLARKS CREEK AND	S1	ATLANTIC	11/19/15	5,161,259.91	7	2	5,188.0	24.0000	124,512.00

15138	RT 80, ROUTE 46 TO CHERRY HILL	N1	MORRIS	10/22/15	6,484,876.00	1	8	62,000.0	28.5000	1,767,000.00
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	210.0	25.0000	5,250.00

ITEM : 609004M DESCRIPTION : BEAM GUIDE RAIL, BRIDGE
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 8 TOTAL QUANTITY : 1,685.0 AVERAGE WEIGHTED PRICE : $90.22

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14157	ROUTE 55 NORTHBOUND FROM LEAMI	S1	CUMBERLAND	03/05/15	3,607,000.00	4	4	269.0	88.0000	23,672.00
14157	ROUTE 55 NORTHBOUND FROM LEAMI	S1	CUMBERLAND	03/05/15	3,607,000.00	4	4	267.0	88.0000	23,496.00
14157	ROUTE 55 NORTHBOUND FROM LEAMI	S1	CUMBERLAND	03/05/15	3,607,000.00	4	4	420.0	88.0000	36,960.00
14157	ROUTE 55 NORTHBOUND FROM LEAMI	S1	CUMBERLAND	03/05/15	3,607,000.00	4	4	298.0	88.0000	26,224.00
15104	ROUTE 1 SB FROM RT 91 CONNECTO	N1	MIDDLESEX	05/21/15	2,390,000.00	6	4	100.0	135.0000	13,500.00
15114	RT 130 MAIN STREET TO ROUTE 1	C1	MIDDLESEX	06/23/15	11,729,718.23	7	4	63.0	134.0000	8,442.00
15128	RT 202 MILLER LANE TO PASSAIC	N1	SOMERSET	09/24/15	2,743,629.29	9	1	236.0	49.0000	11,564.00
15130	ROUTE 130 CRYSTAL LAKE DAM CON	S1	BURLINGTON	10/22/15	4,639,067.23	2	2	32.0	255.0000	8,160.00

ITEM : 609006M DESCRIPTION : BEAM GUIDE RAIL, DUAL-FACED
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 5 TOTAL QUANTITY : 20,152.0 AVERAGE WEIGHTED PRICE : $34.93

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	25.0	30.0000	750.00
14156	MEDIAN CROSS OVER PROTECTION C	C1	MERCER	11/25/14	12,874,664.00	2	14	19,563.0	35.0000	684,705.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	38.0	31.0000	1,178.00
15119	ROUTE 80 WB INTERCHANGE 1 TO C	N1	WARREN	07/14/15	7,751,636.05	4	4	351.0	32.0000	11,232.00
15138	RT 80, ROUTE 46 TO CHERRY HILL	N1	MORRIS	10/22/15	6,484,876.00	1	8	175.0	35.0000	6,125.00

ITEM : 609009M DESCRIPTION : MODIFIED THRIE BEAM GUIDE RAIL
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 3 TOTAL QUANTITY : 21,250.0 AVERAGE WEIGHTED PRICE : $38.39

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14156	MEDIAN CROSS OVER PROTECTION C	C1	MERCER	11/25/14	12,874,664.00	2	14	21,103.0	38.0000	801,914.00
15102	PROSPECT STREET BRIDGE OVER MO	N1	MORRIS	03/12/15	3,118,823.50	4	2	63.0	120.0000	7,560.00
15118	RT. 45 MAIN ST. TO CHESTNUT ST	C1	GLOUCESTER	07/09/15	5,585,159.67	3	4	84.0	75.0000	6,300.00

ITEM : 609012M DESCRIPTION : MODIFIED THRIE BEAM GUIDE RAIL, DUAL FAC
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 81,607.0 AVERAGE WEIGHTED PRICE : $57.72

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14156	MEDIAN CROSS OVER PROTECTION C	C1	MERCER	11/25/14	12,874,664.00	2	14	80,195.0	58.0000	4,651,310.00
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	1,412.0	42.0000	59,304.00

ITEM : 609015M DESCRIPTION : THRIE BEAM GUIDE RAIL, BRIDGE

UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 4,000.0 AVERAGE WEIGHTED PRICE : $100.00

Total # Of Work Bid

DP #	Description	Reg	County	Bid Date	Contract Bid	Bids	Type	Quanity	Unit Price	Total Price
15138	RT 80, ROUTE 46 TO CHERRY HILL	N1	MORRIS	10/22/15	6,484,876.00	1	8	4,000.0	100.0000	400,000.00

ITEM : 609021M DESCRIPTION : RUB RAIL
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 20 TOTAL QUANTITY : 87,011.0 AVERAGE WEIGHTED PRICE : $8.35

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14145	ROUTE 287 FRANKLIN AVE (CR84)	N1	BERGAN	12/02/14	12,285,000.00	2	4	315.0	5.1500	1,622.25
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	2,311.0	8.0000	18,488.00
14156	MEDIAN CROSS OVER PROTECTION C	C1	MERCER	11/25/14	12,874,664.00	2	14	40,481.0	8.0000	323,848.00
14157	ROUTE 55 NORTHBOUND FROM LEAMI	S1	CUMBERLAND	03/05/15	3,607,000.00	4	4	413.0	10.0000	4,130.00
14158	ROUTE 21 RAMP F OVER NJ TRANSI	N1	PASSAIC	03/17/15	1,863,732.00	8	5	225.0	10.0000	2,250.00
14159	ROUTE 1 & 9, LOCAL AND EXPRESS	N1	ESSEX	02/26/15	8,688,389.25	8	4	3,173.0	12.1500	38,551.95
14160	RT. 22 WB OVER BURKE PARKWAY S	N1	UNION	02/26/15	2,024,669.50	8	5	791.0	10.0000	7,910.00
15104	ROUTE 1 SB FROM RT 91 CONNECTO	N1	MIDDLESEX	05/21/15	2,390,000.00	6	4	442.0	6.0000	2,652.00
15107	RT 46 FOX HILL RD TO COLUMBUS	N1	MORRIS	04/07/15	3,207,646.63	8	4	2,254.0	6.5000	14,651.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	3,246.0	9.5000	30,837.00
15114	RT 130 MAIN STREET TO ROUTE 1	C1	MIDDLESEX	06/23/15	11,729,718.23	7	4	648.0	7.5000	4,860.00
15117	CR 537 (MONMOUTH RD), BRIDGE O	C1	OCEAN	06/25/15	1,786,462.31	9	2	100.0	9.0000	900.00
15118	RT. 45 MAIN ST. TO CHESTNUT ST	C1	GLOUCESTER	07/09/15	5,585,159.67	3	4	2,641.0	9.7500	25,749.75
15119	ROUTE 80 WB INTERCHANGE 1 TO C	N1	WARREN	07/14/15	7,751,636.05	4	4	3,315.0	8.5000	28,177.50
15121	ROUTE 280 RAMP 2P OVER CR577	N1	ESSEX	09/03/15	1,077,000.00	5	2	519.0	13.0000	6,747.00
15125	MATAWAN ROAD (CR 516) OVER ROU	C1	MIDDLESEX	09/29/15	2,486,416.20	8	2	249.0	10.0000	2,490.00
15126	RT. 9 RESURFACING FROM GEORGIA	C1	MONMOUTH	10/01/15	6,597,000.00	7	4	1,175.0	8.0000	9,400.00
15130	ROUTE 130 CRYSTAL LAKE DAM CON	S1	BURLINGTON	10/22/15	4,639,067.23	2	2	2,638.0	10.0000	26,380.00
15136	RT 80 RAMP B (RT 46 WB TO RT 8	N1	MORRIS	10/08/15	1,424,000.00	4	2	275.0	9.0000	2,475.00
15138	RT 80, ROUTE 46 TO CHERRY HILL	N1	MORRIS	10/22/15	6,484,876.00	1	8	21,800.0	8.0000	174,400.00

ITEM : 609023M DESCRIPTION : RESET FLARED GUIDE RAIL TERMINAL
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 2.0 AVERAGE WEIGHTED PRICE : $500.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	2.0	500.0000	1,000.00

ITEM : 609024M DESCRIPTION : FLARED GUIDE RAIL TERMINAL
UNITS : UNIT NUMBER OF CONTRACTS : 21 TOTAL QUANTITY : 229.0 AVERAGE WEIGHTED PRICE : $2,395.41

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14145	ROUTE 287 FRANKLIN AVE (CR84)	N1	BERGAN	12/02/14	12,285,000.00	2	4	13.0	2,060.0000	26,780.00
14149	ROUTE 9, ROUTE 109 TO EGERT RO	S1	CAPE MAY	12/18/14	6,184,137.25	3	4	15.0	2,400.0000	36,000.00
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	10.0	2,250.0000	22,500.00
14156	MEDIAN CROSS OVER PROTECTION C	C1	MERCER	11/25/14	12,874,664.00	2	14	13.0	2,400.0000	31,200.00

14157	ROUTE 55 NORTHBOUND FROM LEAMI	S1	CUMBERLAND	03/05/15	3,607,000.00	4	4	12.0	2,000.0000	24,000.00
14159	ROUTE 1 & 9, LOCAL AND EXPRESS	N1	ESSEX	02/26/15	8,688,389.25	8	4	18.0	3,850.0000	69,300.00
15104	ROUTE 1 SB FROM RT 91 CONNECTO	N1	MIDDLESEX	05/21/15	2,390,000.00	6	4	3.0	2,000.0000	6,000.00
15109	ROUTE 31 PENNINGTON CIRCLE SAF	C1	MERCER	04/16/15	1,250,000.00	3	14	1.0	3,700.0000	3,700.00

15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	2.0	2,600.0000	5,200.00
15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	3.0	2,000.0000	6,000.00
15114	RT 130 MAIN STREET TO ROUTE 1	C1	MIDDLESEX	06/23/15	11,729,718.23	7	4	6.0	2,100.0000	12,600.00
15117	CR 537 (MONMOUTH RD), BRIDGE O	C1	OCEAN	06/25/15	1,786,462.31	9	2	1.0	2,310.0000	2,310.00
15118	RT. 45 MAIN ST. TO CHESTNUT ST	C1	GLOUCESTER	07/09/15	5,585,159.67	3	4	46.0	2,000.0000	92,000.00
15119	ROUTE 80 WB INTERCHANGE 1 TO C	N1	WARREN	07/14/15	7,751,636.05	4	4	12.0	2,200.0000	26,400.00
15121	ROUTE 280 RAMP 2P OVER CR577	N1	ESSEX	09/03/15	1,077,000.00	5	2	1.0	2,800.0000	2,800.00
15125	MATAWAN ROAD (CR 516) OVER ROU	C1	MIDDLESEX	09/29/15	2,486,416.20	8	2	1.0	3,000.0000	3,000.00
15126	RT. 9 RESURFACING FROM GEORGIA	C1	MONMOUTH	10/01/15	6,597,000.00	7	4	8.0	2,200.0000	17,600.00
15128	RT 202 MILLER LANE TO PASSAIC	N1	SOMERSET	09/24/15	2,743,629.29	9	1	2.0	2,955.0000	5,910.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	1.0	2,750.0000	2,750.00
15138	RT 80, ROUTE 46 TO CHERRY HILL	N1	MORRIS	10/22/15	6,484,876.00	1	8	60.0	2,500.0000	150,000.00
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	1.0	2,500.0000	2,500.00

ITEM : 609025M DESCRIPTION : BURIED GUIDE RAIL TERMINAL
UNITS : UNIT NUMBER OF CONTRACTS : 4 TOTAL QUANTITY : 20.0 AVERAGE WEIGHTED PRICE : $1,352.50

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	1.0	1,050.0000	1,050.00
15118	RT. 45 MAIN ST. TO CHESTNUT ST	C1	GLOUCESTER	07/09/15	5,585,159.67	3	4	5.0	1,000.0000	5,000.00
15119	ROUTE 80 WB INTERCHANGE 1 TO C	N1	WARREN	07/14/15	7,751,636.05	4	4	6.0	1,100.0000	6,600.00
15138	RT 80, ROUTE 46 TO CHERRY HILL	N1	MORRIS	10/22/15	6,484,876.00	1	8	8.0	1,800.0000	14,400.00

ITEM : 609027M DESCRIPTION : TANGENT GUIDE RAIL TERMINAL
UNITS : UNIT NUMBER OF CONTRACTS : 19 TOTAL QUANTITY : 81.0 AVERAGE WEIGHTED PRICE : $2,434.28

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	1.0	2,347.4200	2,347.42
14145	ROUTE 287 FRANKLIN AVE (CR84)	N1	BERGAN	12/02/14	12,285,000.00	2	4	3.0	2,060.0000	6,180.00
14149	ROUTE 9, ROUTE 109 TO EGERT RO	S1	CAPE MAY	12/18/14	6,184,137.25	3	4	1.0	2,900.0000	2,900.00
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	5.0	2,400.0000	12,000.00
14156	MEDIAN CROSS OVER PROTECTION C	C1	MERCER	11/25/14	12,874,664.00	2	14	11.0	2,600.0000	28,600.00
14157	ROUTE 55 NORTHBOUND FROM LEAMI	S1	CUMBERLAND	03/05/15	3,607,000.00	4	4	1.0	2,500.0000	2,500.00
14160	RT. 22 WB OVER BURKE PARKWAY S	N1	UNION	02/26/15	2,024,669.50	8	5	2.0	4,312.0000	8,624.00
15104	ROUTE 1 SB FROM RT 91 CONNECTO	N1	MIDDLESEX	05/21/15	2,390,000.00	6	4	4.0	2,000.0000	8,000.00
15107	RT 46 FOX HILL RD TO COLUMBUS	N1	MORRIS	04/07/15	3,207,646.63	8	4	6.0	2,200.0000	13,200.00
15109	ROUTE 31 PENNINGTON CIRCLE SAF	C1	MERCER	04/16/15	1,250,000.00	3	14	1.0	4,000.0000	4,000.00
15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	1.0	2,500.0000	2,500.00
15114	RT 130 MAIN STREET TO ROUTE 1	C1	MIDDLESEX	06/23/15	11,729,718.23	7	4	3.0	2,300.0000	6,900.00
15118	RT. 45 MAIN ST. TO CHESTNUT ST	C1	GLOUCESTER	07/09/15	5,585,159.67	3	4	22.0	2,250.0000	49,500.00
15119	ROUTE 80 WB INTERCHANGE 1 TO C	N1	WARREN	07/14/15	7,751,636.05	4	4	5.0	2,600.0000	13,000.00
15125	MATAWAN ROAD (CR 516) OVER ROU	C1	MIDDLESEX	09/29/15	2,486,416.20	8	2	1.0	3,200.0000	3,200.00
15126	RT. 9 RESURFACING FROM GEORGIA	C1	MONMOUTH	10/01/15	6,597,000.00	7	4	4.0	2,600.0000	10,400.00
15130	ROUTE 130 CRYSTAL LAKE DAM CON	S1	BURLINGTON	10/22/15	4,639,067.23	2	2	2.0	2,700.0000	5,400.00
15133	ROUTE 27 OVER CARTER'S BROOK A	C1	SOMERSET	10/22/15	3,376,454.00	5	2	5.0	2,550.0000	12,750.00

15137	RT. 206 OVER CLARKS CREEK AND	S1	ATLANTIC	11/19/15	5,161,259.91	7	2	3.0	1,725.0000	5,175.00

ITEM : 609030M DESCRIPTION : TELESCOPING GUIDE RAIL END TERMINAL

UNITS : UNIT NUMBER OF CONTRACTS : 7 TOTAL QUANTITY : 45.0 AVERAGE WEIGHTED PRICE : $4,401.86

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	4.0	3,755.8700	15,023.48
14145	ROUTE 287 FRANKLIN AVE (CR84)	N1	BERGAN	12/02/14	12,285,000.00	2	4	3.0	4,120.0000	12,360.00
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	2.0	3,600.0000	7,200.00
14156	MEDIAN CROSS OVER PROTECTION C	C1	MERCER	11/25/14	12,874,664.00	2	14	32.0	4,500.0000	144,000.00
15119	ROUTE 80 WB INTERCHANGE 1 TO C	N1	WARREN	07/14/15	7,751,636.05	4	4	1.0	4,600.0000	4,600.00
15138	RT 80, ROUTE 46 TO CHERRY HILL	N1	MORRIS	10/22/15	6,484,876.00	1	8	1.0	4,900.0000	4,900.00
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	2.0	5,000.0000	10,000.00

ITEM : 609031M DESCRIPTION : RESET TANGENT GUIDE RAIL TERMINAL
UNITS : UNIT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 2.0 AVERAGE WEIGHTED PRICE : $1,080.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15128	RT 202 MILLER LANE TO PASSAIC	N1	SOMERSET	09/24/15	2,743,629.29	9	1	1.0	1,600.0000	1,600.00
15137	RT. 206 OVER CLARKS CREEK AND	S1	ATLANTIC	11/19/15	5,161,259.91	7	2	1.0	560.0000	560.00

ITEM : 609033M DESCRIPTION : CONTROLLED RELEASE TERMINAL
UNITS : UNIT NUMBER OF CONTRACTS : 6 TOTAL QUANTITY : 14.0 AVERAGE WEIGHTED PRICE : $1,544.64

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15114	RT 130 MAIN STREET TO ROUTE 1	C1	MIDDLESEX	06/23/15	11,729,718.23	7	4	3.0	1,200.0000	3,600.00
15118	RT. 45 MAIN ST. TO CHESTNUT ST	C1	GLOUCESTER	07/09/15	5,585,159.67	3	4	2.0	1,000.0000	2,000.00
15126	RT. 9 RESURFACING FROM GEORGIA	C1	MONMOUTH	10/01/15	6,597,000.00	7	4	1.0	900.0000	900.00
15128	RT 202 MILLER LANE TO PASSAIC	N1	SOMERSET	09/24/15	2,743,629.29	9	1	5.0	1,625.0000	8,125.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	1.0	1,400.0000	1,400.00
15133	ROUTE 27 OVER CARTER'S BROOK A	C1	SOMERSET	10/22/15	3,376,454.00	5	2	2.0	2,800.0000	5,600.00

ITEM : 609036M DESCRIPTION : CONTROLLED RELEASE TERMINAL ANCHORAGE
UNITS : UNIT NUMBER OF CONTRACTS : 6 TOTAL QUANTITY : 12.0 AVERAGE WEIGHTED PRICE : $1,787.50

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15114	RT 130 MAIN STREET TO ROUTE 1	C1	MIDDLESEX	06/23/15	11,729,718.23	7	4	1.0	1,000.0000	1,000.00
15118	RT. 45 MAIN ST. TO CHESTNUT ST	C1	GLOUCESTER	07/09/15	5,585,159.67	3	4	2.0	1,000.0000	2,000.00
15126	RT. 9 RESURFACING FROM GEORGIA	C1	MONMOUTH	10/01/15	6,597,000.00	7	4	1.0	975.0000	975.00
15128	RT 202 MILLER LANE TO PASSAIC	N1	SOMERSET	09/24/15	2,743,629.29	9	1	5.0	2,035.0000	10,175.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	1.0	1,700.0000	1,700.00
15133	ROUTE 27 OVER CARTER'S BROOK A	C1	SOMERSET	10/22/15	3,376,454.00	5	2	2.0	2,800.0000	5,600.00

ITEM : 609039M DESCRIPTION : BEAM GUIDE RAIL ANCHORAGE

UNITS : UNIT NUMBER OF CONTRACTS : 21 TOTAL QUANTITY : 308.0 AVERAGE WEIGHTED PRICE : $802.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Work Bids	Type	Bid Quanity	Unit Price	Total Price .

14145	ROUTE 287 FRANKLIN AVE (CR84)	N1	BERGAN	12/02/14	12,285,000.00	2	4	16.0	515.0000	8,240.00
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	13.0	635.0000	8,255.00
14156	MEDIAN CROSS OVER PROTECTION C	C1	MERCER	11/25/14	12,874,664.00	2	14	120.0	750.0000	90,000.00
14157	ROUTE 55 NORTHBOUND FROM LEAMI	S1	CUMBERLAND	03/05/15	3,607,000.00	4	4	11.0	550.0000	6,050.00
14159	ROUTE 1 & 9, LOCAL AND EXPRESS	N1	ESSEX	02/26/15	8,688,389.25	8	4	19.0	1,790.0000	34,010.00
15102	PROSPECT STREET BRIDGE OVER MO	N1	MORRIS	03/12/15	3,118,823.50	4	2	1.0	800.0000	800.00
15104	ROUTE 1 SB FROM RT 91 CONNECTO	N1	MIDDLESEX	05/21/15	2,390,000.00	6	4	5.0	500.0000	2,500.00
15107	RT 46 FOX HILL RD TO COLUMBUS	N1	MORRIS	04/07/15	3,207,646.63	8	4	6.0	550.0000	3,300.00
15109	ROUTE 31 PENNINGTON CIRCLE SAF	C1	MERCER	04/16/15	1,250,000.00	3	14	2.0	1,500.0000	3,000.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	10.0	850.0000	8,500.00
15114	RT 130 MAIN STREET TO ROUTE 1	C1	MIDDLESEX	06/23/15	11,729,718.23	7	4	13.0	800.0000	10,400.00
15117	CR 537 (MONMOUTH RD), BRIDGE O	C1	OCEAN	06/25/15	1,786,462.31	9	2	2.0	880.0000	1,760.00
15119	ROUTE 80 WB INTERCHANGE 1 TO C	N1	WARREN	07/14/15	7,751,636.05	4	4	21.0	800.0000	16,800.00
15121	ROUTE 280 RAMP 2P OVER CR577	N1	ESSEX	09/03/15	1,077,000.00	5	2	2.0	1,000.0000	2,000.00
15125	MATAWAN ROAD (CR 516) OVER ROU	C1	MIDDLESEX	09/29/15	2,486,416.20	8	2	4.0	1,500.0000	6,000.00
15126	RT. 9 RESURFACING FROM GEORGIA	C1	MONMOUTH	10/01/15	6,597,000.00	7	4	6.0	600.0000	3,600.00
15128	RT 202 MILLER LANE TO PASSAIC	N1	SOMERSET	09/24/15	2,743,629.29	9	1	1.0	1,100.0000	1,100.00
15130	ROUTE 130 CRYSTAL LAKE DAM CON	S1	BURLINGTON	10/22/15	4,639,067.23	2	2	2.0	1,000.0000	2,000.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	2.0	1,000.0000	2,000.00
15138	RT 80, ROUTE 46 TO CHERRY HILL	N1	MORRIS	10/22/15	6,484,876.00	1	8	51.0	700.0000	35,700.00
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	1.0	1,000.0000	1,000.00

ITEM : 609042M DESCRIPTION : BEAM GUIDE RAIL POST
UNITS : UNIT NUMBER OF CONTRACTS : 6 TOTAL QUANTITY : 263.0 AVERAGE WEIGHTED PRICE : $77.02

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14156	MEDIAN CROSS OVER PROTECTION C	C1	MERCER	11/25/14	12,874,664.00	2	14	34.0	100.0000	3,400.00
15114	RT 130 MAIN STREET TO ROUTE 1	C1	MIDDLESEX	06/23/15	11,729,718.23	7	4	92.0	60.0000	5,520.00
15115	RE-ADVERTISEMENT OF RT 19 CR	N1	PASSAIC	05/19/15	3,969,000.00	7	13	18.0	200.0000	3,600.00
15119	ROUTE 80 WB INTERCHANGE 1 TO C	N1	WARREN	07/14/15	7,751,636.05	4	4	33.0	55.0000	1,815.00
15128	RT 202 MILLER LANE TO PASSAIC	N1	SOMERSET	09/24/15	2,743,629.29	9	1	36.0	95.0000	3,420.00
15138	RT 80, ROUTE 46 TO CHERRY HILL	N1	MORRIS	10/22/15	6,484,876.00	1	8	50.0	50.0000	2,500.00

ITEM : 609045M DESCRIPTION : BEAM GUIDE RAIL POST, 7' LONG
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 20.0 AVERAGE WEIGHTED PRICE : $69.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15114	RT 130 MAIN STREET TO ROUTE 1	C1	MIDDLESEX	06/23/15	11,729,718.23	7	4	20.0	69.0000	1,380.00

ITEM : 609048M DESCRIPTION : BEAM GUIDE RAIL POST, 8' LONG
UNITS : UNIT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 88.0 AVERAGE WEIGHTED PRICE : $80.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .

15114	RT 130 MAIN STREET TO ROUTE 1	C1	MIDDLESEX	06/23/15	11,729,718.23	7	4	53.0	80.0000	4,240.00
15119	ROUTE 80 WB INTERCHANGE 1 TO C	N1	WARREN	07/14/15	7,751,636.05	4	4	35.0	80.0000	2,800.00

ITEM : 609049M DESCRIPTION : ADDITIONAL LENGTH GUIDE POST, 8' LONG
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 17.0 AVERAGE WEIGHTED PRICE : $60.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15121	ROUTE 280 RAMP 2P OVER CR577	N1	ESSEX	09/03/15	1,077,000.00	5	2	17.0	60.0000	1,020.00

ITEM : 609051M DESCRIPTION : BEAM GUIDE RAIL POST, 10' LONG
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 4.0 AVERAGE WEIGHTED PRICE : $80.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14158	ROUTE 21 RAMP F OVER NJ TRANSI	N1	PASSAIC	03/17/15	1,863,732.00	8	5	4.0	80.0000	320.00

ITEM : 609054M DESCRIPTION : BEAM GUIDE RAIL ELEMENT
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 6 TOTAL QUANTITY : 1,511.0 AVERAGE WEIGHTED PRICE : $14.59

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14156	MEDIAN CROSS OVER PROTECTION C	C1	MERCER	11/25/14	12,874,664.00	2	14	125.0	10.0000	1,250.00
15114	RT 130 MAIN STREET TO ROUTE 1	C1	MIDDLESEX	06/23/15	11,729,718.23	7	4	80.0	10.5000	840.00
15115	RE-ADVERTISEMENT OF RT 19 CR	N1	PASSAIC	05/19/15	3,969,000.00	7	13	105.0	30.0000	3,150.00
15119	ROUTE 80 WB INTERCHANGE 1 TO C	N1	WARREN	07/14/15	7,751,636.05	4	4	688.0	12.0000	8,256.00
15128	RT 202 MILLER LANE TO PASSAIC	N1	SOMERSET	09/24/15	2,743,629.29	9	1	263.0	13.5000	3,550.50
15138	RT 80, ROUTE 46 TO CHERRY HILL	N1	MORRIS	10/22/15	6,484,876.00	1	8	250.0	20.0000	5,000.00

ITEM : 609057M DESCRIPTION : MODIFIED THRIE BEAM GUIDE RAIL ELEMENT
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 250.0 AVERAGE WEIGHTED PRICE : $20.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14156	MEDIAN CROSS OVER PROTECTION C	C1	MERCER	11/25/14	12,874,664.00	2	14	250.0	20.0000	5,000.00

ITEM : 609060M DESCRIPTION : BEAM GUIDE RAIL BLOCKOUT
UNITS : UNIT NUMBER OF CONTRACTS : 8 TOTAL QUANTITY : 6,133.0 AVERAGE WEIGHTED PRICE : $37.30

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14156	MEDIAN CROSS OVER PROTECTION C	C1	MERCER	11/25/14	12,874,664.00	2	14	34.0	20.0000	680.00
14159	ROUTE 1 & 9, LOCAL AND EXPRESS	N1	ESSEX	02/26/15	8,688,389.25	8	4	17.0	36.0000	612.00
15104	ROUTE 1 SB FROM RT 91 CONNECTO	N1	MIDDLESEX	05/21/15	2,390,000.00	6	4	586.0	12.0000	7,032.00
15115	RE-ADVERTISEMENT OF RT 19 CR	N1	PASSAIC	05/19/15	3,969,000.00	7	13	18.0	200.0000	3,600.00
15117	CR 537 (MONMOUTH RD), BRIDGE O	C1	OCEAN	06/25/15	1,786,462.31	9	2	74.0	20.0000	1,480.00
15119	ROUTE 80 WB INTERCHANGE 1 TO C	N1	WARREN	07/14/15	7,751,636.05	4	4	568.0	42.0000	23,856.00
15128	RT 202 MILLER LANE TO PASSAIC	N1	SOMERSET	09/24/15	2,743,629.29	9	1	436.0	35.5000	15,478.00

15138	RT 80, ROUTE 46 TO CHERRY HILL	N1	MORRIS	10/22/15	6,484,876.00	1	8	4,400.0	40.0000	176,000.00

ITEM : 609063M DESCRIPTION : RESET BEAM GUIDE RAIL WITH EXISTING POST

UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 9 TOTAL QUANTITY : 5,155.0 AVERAGE WEIGHTED PRICE : $11.97

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	750.0	7.5100	5,632.50
14158	ROUTE 21 RAMP F OVER NJ TRANSI	N1	PASSAIC	03/17/15	1,863,732.00	8	5	135.0	9.0000	1,215.00
14159	ROUTE 1 & 9, LOCAL AND EXPRESS	N1	ESSEX	02/26/15	8,688,389.25	8	4	1,400.0	8.7000	12,180.00
15104	ROUTE 1 SB FROM RT 91 CONNECTO	N1	MIDDLESEX	05/21/15	2,390,000.00	6	4	2,302.0	15.0000	34,530.00
15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	131.0	9.0000	1,179.00
15115	RE-ADVERTISEMENT OF RT 19 CR	N1	PASSAIC	05/19/15	3,969,000.00	7	13	188.0	25.0000	4,700.00
15119	ROUTE 80 WB INTERCHANGE 1 TO C	N1	WARREN	07/14/15	7,751,636.05	4	4	126.0	12.0000	1,512.00
15136	RT 80 RAMP B (RT 46 WB TO RT 8	N1	MORRIS	10/08/15	1,424,000.00	4	2	10.0	18.0000	180.00
15137	RT. 206 OVER CLARKS CREEK AND	S1	ATLANTIC	11/19/15	5,161,259.91	7	2	113.0	5.0000	565.00

ITEM : 609066M DESCRIPTION : RESET BEAM GUIDE RAIL, DUAL-FACED, WITH
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 13.0 AVERAGE WEIGHTED PRICE : $77.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15115	RE-ADVERTISEMENT OF RT 19 CR	N1	PASSAIC	05/19/15	3,969,000.00	7	13	13.0	77.0000	1,001.00

ITEM : 609075M DESCRIPTION : REMOVAL OF BEAM GUIDE RAIL
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 28 TOTAL QUANTITY : 218,172.0 AVERAGE WEIGHTED PRICE : $1.82

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14145	ROUTE 287 FRANKLIN AVE (CR84)	N1	BERGAN	12/02/14	12,285,000.00	2	4	32,495.0	0.0100	324.95
14149	ROUTE 9, ROUTE 109 TO EGERT RO	S1	CAPE MAY	12/18/14	6,184,137.25	3	4	2,142.0	1.0000	2,142.00
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	1,948.0	6.0000	11,688.00
14156	MEDIAN CROSS OVER PROTECTION C	C1	MERCER	11/25/14	12,874,664.00	2	14	37,376.0	3.0000	112,128.00
14157	ROUTE 55 NORTHBOUND FROM LEAMI	S1	CUMBERLAND	03/05/15	3,607,000.00	4	4	9,471.0	1.0000	9,471.00
14158	ROUTE 21 RAMP F OVER NJ TRANSI	N1	PASSAIC	03/17/15	1,863,732.00	8	5	1,025.0	6.0000	6,150.00
14159	ROUTE 1 & 9, LOCAL AND EXPRESS	N1	ESSEX	02/26/15	8,688,389.25	8	4	8,100.0	2.3500	19,035.00
14160	RT. 22 WB OVER BURKE PARKWAY S	N1	UNION	02/26/15	2,024,669.50	8	5	721.0	10.0000	7,210.00
15102	PROSPECT STREET BRIDGE OVER MO	N1	MORRIS	03/12/15	3,118,823.50	4	2	90.0	1.0000	90.00
15104	ROUTE 1 SB FROM RT 91 CONNECTO	N1	MIDDLESEX	05/21/15	2,390,000.00	6	4	630.0	0.5000	315.00
15107	RT 46 FOX HILL RD TO COLUMBUS	N1	MORRIS	04/07/15	3,207,646.63	8	4	3,275.0	1.0000	3,275.00
15109	ROUTE 31 PENNINGTON CIRCLE SAF	C1	MERCER	04/16/15	1,250,000.00	3	14	448.0	4.0000	1,792.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	5,413.0	5.2500	28,418.25
15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	639.0	1.0000	639.00
15114	RT 130 MAIN STREET TO ROUTE 1	C1	MIDDLESEX	06/23/15	11,729,718.23	7	4	4,324.0	1.0000	4,324.00
15117	CR 537 (MONMOUTH RD), BRIDGE O	C1	OCEAN	06/25/15	1,786,462.31	9	2	1,224.0	1.0000	1,224.00
15118	RT. 45 MAIN ST. TO CHESTNUT ST	C1	GLOUCESTER	07/09/15	5,585,159.67	3	4	13,166.0	0.5000	6,583.00
15119	ROUTE 80 WB INTERCHANGE 1 TO C	N1	WARREN	07/14/15	7,751,636.05	4	4	16,845.0	2.2500	37,901.25
15121	ROUTE 280 RAMP 2P OVER CR577	N1	ESSEX	09/03/15	1,077,000.00	5	2	1,169.0	1.0000	1,169.00
15125	MATAWAN ROAD (CR 516) OVER ROU	C1	MIDDLESEX	09/29/15	2,486,416.20	8	2	1,203.0	2.0000	2,406.00
15126	RT. 9 RESURFACING FROM GEORGIA	C1	MONMOUTH	10/01/15	6,597,000.00	7	4	2,510.0	3.0000	7,530.00

15128	RT 202 MILLER LANE TO PASSAIC	N1	SOMERSET	09/24/15	2,743,629.29	9	1	388.0	5.0000	1,940.00
15130	ROUTE 130 CRYSTAL LAKE DAM CON	S1	BURLINGTON	10/22/15	4,639,067.23	2	2	2,977.0	1.0000	2,977.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	475.0	0.2500	118.75
15133	ROUTE 27 OVER CARTER'S BROOK A	C1	SOMERSET	10/22/15	3,376,454.00	5	2	615.0	1.0000	615.00

15137	RT. 206 OVER CLARKS CREEK AND	S1	ATLANTIC	11/19/15	5,161,259.91	7	2	5,655.0	0.0100	56.55
15138	RT 80, ROUTE 46 TO CHERRY HILL	N1	MORRIS	10/22/15	6,484,876.00	1	8	63,600.0	2.0000	127,200.00
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	248.0	2.0000	496.00

ITEM : 610003M DESCRIPTION : TRAFFIC STRIPES, 4"
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 40 TOTAL QUANTITY : 4200727.0 AVERAGE WEIGHTED PRICE : $0.40

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	38,600.0	0.3400	13,124.00
14149	ROUTE 9, ROUTE 109 TO EGERT RO	S1	CAPE MAY	12/18/14	6,184,137.25	3	4	162,544.0	0.2600	42,261.44
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	70,761.0	0.3000	21,228.30
14157	ROUTE 55 NORTHBOUND FROM LEAMI	S1	CUMBERLAND	03/05/15	3,607,000.00	4	4	90,000.0	1.0000	90,000.00
14158	ROUTE 21 RAMP F OVER NJ TRANSI	N1	PASSAIC	03/17/15	1,863,732.00	8	5	1,000.0	2.0000	2,000.00
14159	ROUTE 1 & 9, LOCAL AND EXPRESS	N1	ESSEX	02/26/15	8,688,389.25	8	4	97,100.0	0.4000	38,840.00
14160	RT. 22 WB OVER BURKE PARKWAY S	N1	UNION	02/26/15	2,024,669.50	8	5	15,319.0	1.7500	26,808.25
15102	PROSPECT STREET BRIDGE OVER MO	N1	MORRIS	03/12/15	3,118,823.50	4	2	1,460.0	1.5000	2,190.00
15104	ROUTE 1 SB FROM RT 91 CONNECTO	N1	MIDDLESEX	05/21/15	2,390,000.00	6	4	49,450.0	0.4500	22,252.50
15107	RT 46 FOX HILL RD TO COLUMBUS	N1	MORRIS	04/07/15	3,207,646.63	8	4	63,571.0	0.3200	20,342.72
15108	ROUTE 94, MOHICAN RD. TO KERR	N1	WARREN	04/16/15	2,689,098.98	7	4	118,300.0	0.3100	36,673.00
15109	ROUTE 31 PENNINGTON CIRCLE SAF	C1	MERCER	04/16/15	1,250,000.00	3	14	12,200.0	0.3700	4,514.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	35,700.0	0.3900	13,923.00
15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	6,490.0	0.5000	3,245.00
15112	ROUTE 208, BOULEVARD AVE TO RO	N1	BERGAN	06/09/15	3,787,000.00	3	4	170,800.0	0.3500	59,780.00
15113	ROUTE 31 NORTHBOUND MINNEAKONI	N1	HUNTERDON	05/28/15	2,482,615.47	5	2	15,560.0	0.4700	7,313.20
15114	RT 130 MAIN STREET TO ROUTE 1	C1	MIDDLESEX	06/23/15	11,729,718.23	7	4	175,000.0	0.3100	54,250.00
15115	RE-ADVERTISEMENT OF RT 19 CR	N1	PASSAIC	05/19/15	3,969,000.00	7	13	1,000.0	10.0000	10,000.00
15116	ROUTE 94, ROUTE 15 (LAFAYETTE	N1	SUSSEX	07/07/15	2,963,295.00	5	4	105,000.0	0.2900	30,450.00
15117	CR 537 (MONMOUTH RD), BRIDGE O	C1	OCEAN	06/25/15	1,786,462.31	9	2	13,000.0	0.3500	4,550.00
15118	RT. 45 MAIN ST. TO CHESTNUT ST	C1	GLOUCESTER	07/09/15	5,585,159.67	3	4	221,759.0	0.2600	57,657.34
15120	RT.83 RT 47 TO RT 9	S1	CAPE MAY	11/19/15	2,487,456.46	3	4	66,024.0	0.5000	33,012.00
15121	ROUTE 280 RAMP 2P OVER CR577	N1	ESSEX	09/03/15	1,077,000.00	5	2	736.0	1.8000	1,324.80
15122	RT 37, RT 70 TO GSP / RT9 CONT	C1	OCEAN	11/05/15	2,964,633.51	1	4	273,000.0	0.4200	114,660.00
15125	MATAWAN ROAD (CR 516) OVER ROU	C1	MIDDLESEX	09/29/15	2,486,416.20	8	2	9,204.0	0.5500	5,062.20
15126	RT. 9 RESURFACING FROM GEORGIA	C1	MONMOUTH	10/01/15	6,597,000.00	7	4	144,300.0	0.3200	46,176.00
15128	RT 202 MILLER LANE TO PASSAIC	N1	SOMERSET	09/24/15	2,743,629.29	9	1	71,537.0	0.3100	22,176.47
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	20,000.0	1.0000	20,000.00
15130	ROUTE 130 CRYSTAL LAKE DAM CON	S1	BURLINGTON	10/22/15	4,639,067.23	2	2	52,100.0	0.3500	18,235.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	7,154.0	2.0000	14,308.00
15132	CENTERLINE RUMBLE STRIP INSTAL	N1	WARREN	10/01/15	2,775,444.12	1	14	623,550.0	0.4000	249,420.00
15133	ROUTE 27 OVER CARTER'S BROOK A	C1	SOMERSET	10/22/15	3,376,454.00	5	2	4,000.0	2.0000	8,000.00
15134	ROUTE 9 NORTHFIELD SIDEWALK RE	S1	ATLANTIC	09/29/15	1,130,315.00	3	6	230.0	9.0000	2,070.00
15136	RT 80 RAMP B (RT 46 WB TO RT 8	N1	MORRIS	10/08/15	1,424,000.00	4	2	900.0	1.7000	1,530.00
15137	RT. 206 OVER CLARKS CREEK AND	S1	ATLANTIC	11/19/15	5,161,259.91	7	2	10,500.0	0.5000	5,250.00
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	27,430.0	0.3500	9,600.50
15143	CENTERLINE RUMBLE STRIP INSTAL	S1	OCEAN	10/20/15	3,483,271.15	1	14	482,681.0	0.4200	202,726.02
15144	CENTERLINE RUMBLE STRIP INSTAL	C1	STATE WIDE	10/20/15	1,478,335.58	3	14	718,867.0	0.4000	287,546.80
15145	ROUTE 77/CR 538(SWEDESBORO-HA	S1	GLOUCESTER	10/27/15	759,941.57	3	6	3,400.0	0.5500	1,870.00

15147	RT 9, GSP RAMP TO WESTECUNK CR	S1	OCEAN	11/24/15	3,729,000.00	7	4	220,500.0	0.3500	77,175.00

ITEM : 610006M DESCRIPTION : TRAFFIC STRIPES, 6"

UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 3 TOTAL QUANTITY : 475,246.0 AVERAGE WEIGHTED PRICE : $0.43

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14145	ROUTE 287 FRANKLIN AVE (CR84)	N1	BERGAN	12/02/14	12,285,000.00	2	4	185,000.0	0.4100	75,850.00
15106	RT 78, DRIFT RD / DALE RD TO R	N1	UNION	06/04/15	4,999,999.99	6	4	145,000.0	0.4200	60,900.00
15119	ROUTE 80 WB INTERCHANGE 1 TO C	N1	WARREN	07/14/15	7,751,636.05	4	4	145,246.0	0.4700	68,265.62

ITEM : 610007M DESCRIPTION : TRAFFIC STRIPES, 8"
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 11 TOTAL QUANTITY : 80,246.0 AVERAGE WEIGHTED PRICE : $0.72

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14149	ROUTE 9, ROUTE 109 TO EGERT RO	S1	CAPE MAY	12/18/14	6,184,137.25	3	4	4,218.0	0.5200	2,193.36
14157	ROUTE 55 NORTHBOUND FROM LEAMI	S1	CUMBERLAND	03/05/15	3,607,000.00	4	4	4,500.0	0.5000	2,250.00
14159	ROUTE 1 & 9, LOCAL AND EXPRESS	N1	ESSEX	02/26/15	8,688,389.25	8	4	21,950.0	0.8000	17,560.00
15108	ROUTE 94, MOHICAN RD. TO KERR	N1	WARREN	04/16/15	2,689,098.98	7	4	570.0	0.6500	370.50
15112	ROUTE 208, BOULEVARD AVE TO RO	N1	BERGAN	06/09/15	3,787,000.00	3	4	14,625.0	0.7000	10,237.50
15114	RT 130 MAIN STREET TO ROUTE 1	C1	MIDDLESEX	06/23/15	11,729,718.23	7	4	15,700.0	0.6000	9,420.00
15121	ROUTE 280 RAMP 2P OVER CR577	N1	ESSEX	09/03/15	1,077,000.00	5	2	452.0	3.6000	1,627.20
15126	RT. 9 RESURFACING FROM GEORGIA	C1	MONMOUTH	10/01/15	6,597,000.00	7	4	12,400.0	0.6400	7,936.00
15128	RT 202 MILLER LANE TO PASSAIC	N1	SOMERSET	09/24/15	2,743,629.29	9	1	2,080.0	0.6500	1,352.00
15130	ROUTE 130 CRYSTAL LAKE DAM CON	S1	BURLINGTON	10/22/15	4,639,067.23	2	2	2,700.0	0.6500	1,755.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	1,051.0	3.0000	3,153.00

ITEM : 610008M DESCRIPTION : TRAFFIC MARKINGS, SYMBOLS
UNITS : SQUARE FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 718.0 AVERAGE WEIGHTED PRICE : $6.10

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15128	RT 202 MILLER LANE TO PASSAIC	N1	SOMERSET	09/24/15	2,743,629.29	9	1	718.0	6.1000	4,379.80

ITEM : 610009M DESCRIPTION : TRAFFIC MARKINGS
UNITS : SQUARE FOOT NUMBER OF CONTRACTS : 33 TOTAL QUANTITY : 152,844.0 AVERAGE WEIGHTED PRICE : $2.74

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	970.0	3.6000	3,492.00
14149	ROUTE 9, ROUTE 109 TO EGERT RO	S1	CAPE MAY	12/18/14	6,184,137.25	3	4	11,852.0	3.3500	39,704.20
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	2,666.0	3.5000	9,331.00
14157	ROUTE 55 NORTHBOUND FROM LEAMI	S1	CUMBERLAND	03/05/15	3,607,000.00	4	4	1,100.0	3.0000	3,300.00
14159	ROUTE 1 & 9, LOCAL AND EXPRESS	N1	ESSEX	02/26/15	8,688,389.25	8	4	6,810.0	3.7500	25,537.50
14160	RT. 22 WB OVER BURKE PARKWAY S	N1	UNION	02/26/15	2,024,669.50	8	5	592.0	10.0000	5,920.00
15102	PROSPECT STREET BRIDGE OVER MO	N1	MORRIS	03/12/15	3,118,823.50	4	2	315.0	6.0000	1,890.00
15104	ROUTE 1 SB FROM RT 91 CONNECTO	N1	MIDDLESEX	05/21/15	2,390,000.00	6	4	4,167.0	2.5000	10,417.50
15106	RT 78, DRIFT RD / DALE RD TO R	N1	UNION	06/04/15	4,999,999.99	6	4	2,500.0	2.6300	6,575.00

15107	RT 46 FOX HILL RD TO COLUMBUS	N1	MORRIS	04/07/15	3,207,646.63	8	4	657.0	5.7800	3,797.46
15108	ROUTE 94, MOHICAN RD. TO KERR	N1	WARREN	04/16/15	2,689,098.98	7	4	920.0	14.0000	12,880.00
15109	ROUTE 31 PENNINGTON CIRCLE SAF	C1	MERCER	04/16/15	1,250,000.00	3	14	1,540.0	3.1500	4,851.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	14,075.0	3.2500	45,743.75

15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	100.0	5.0000	500.00
15112	ROUTE 208, BOULEVARD AVE TO RO	N1	BERGAN	06/09/15	3,787,000.00	3	4	11,600.0	3.0000	34,800.00
15113	ROUTE 31 NORTHBOUND MINNEAKONI	N1	HUNTERDON	05/28/15	2,482,615.47	5	2	1,620.0	4.7300	7,662.60
15114	RT 130 MAIN STREET TO ROUTE 1	C1	MIDDLESEX	06/23/15	11,729,718.23	7	4	20,000.0	2.5500	51,000.00
15115	RE-ADVERTISEMENT OF RT 19 CR	N1	PASSAIC	05/19/15	3,969,000.00	7	13	100.0	15.0000	1,500.00
15116	ROUTE 94, ROUTE 15 (LAFAYETTE	N1	SUSSEX	07/07/15	2,963,295.00	5	4	1,500.0	3.6800	5,520.00
15118	RT. 45 MAIN ST. TO CHESTNUT ST	C1	GLOUCESTER	07/09/15	5,585,159.67	3	4	820.0	2.2000	1,804.00
15119	ROUTE 80 WB INTERCHANGE 1 TO C	N1	WARREN	07/14/15	7,751,636.05	4	4	8,877.0	2.3000	20,417.10
15120	RT.83 RT 47 TO RT 9	S1	CAPE MAY	11/19/15	2,487,456.46	3	4	1,071.0	3.3000	3,534.30
15121	ROUTE 280 RAMP 2P OVER CR577	N1	ESSEX	09/03/15	1,077,000.00	5	2	324.0	5.5500	1,798.20
15122	RT 37, RT 70 TO GSP / RT9 CONT	C1	OCEAN	11/05/15	2,964,633.51	1	4	15,000.0	4.1000	61,500.00
15125	MATAWAN ROAD (CR 516) OVER ROU	C1	MIDDLESEX	09/29/15	2,486,416.20	8	2	172.0	21.0000	3,612.00
15126	RT. 9 RESURFACING FROM GEORGIA	C1	MONMOUTH	10/01/15	6,597,000.00	7	4	15,600.0	1.8000	28,080.00
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	10,000.0	0.0100	100.00
15130	ROUTE 130 CRYSTAL LAKE DAM CON	S1	BURLINGTON	10/22/15	4,639,067.23	2	2	1,557.0	3.7500	5,838.75
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	683.0	4.5000	3,073.50
15134	ROUTE 9 NORTHFIELD SIDEWALK RE	S1	ATLANTIC	09/29/15	1,130,315.00	3	6	1,003.0	5.0000	5,015.00
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	1,948.0	3.7500	7,305.00
15145	ROUTE 77/CR 538(SWEDESBORO-HA	S1	GLOUCESTER	10/27/15	759,941.57	3	6	1,005.0	2.7500	2,763.75
15147	RT 9, GSP RAMP TO WESTECUNK CR	S1	OCEAN	11/24/15	3,729,000.00	7	4	11,700.0	0.0100	117.00

ITEM : 610011M DESCRIPTION : TRAFFIC MARKINGS, LINES
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 31,042.0 AVERAGE WEIGHTED PRICE : $0.74

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14145	ROUTE 287 FRANKLIN AVE (CR84)	N1	BERGAN	12/02/14	12,285,000.00	2	4	3,800.0	1.3400	5,092.00
15128	RT 202 MILLER LANE TO PASSAIC	N1	SOMERSET	09/24/15	2,743,629.29	9	1	27,242.0	0.6600	17,979.72

ITEM : 610012M DESCRIPTION : RPM, MONO-DIRECTIONAL, WHITE LENS
UNITS : UNIT NUMBER OF CONTRACTS : 32 TOTAL QUANTITY : 13,609.0 AVERAGE WEIGHTED PRICE : $26.35

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	560.0	24.5000	13,720.00
14149	ROUTE 9, ROUTE 109 TO EGERT RO	S1	CAPE MAY	12/18/14	6,184,137.25	3	4	111.0	25.2500	2,802.75
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	270.0	30.0000	8,100.00
14157	ROUTE 55 NORTHBOUND FROM LEAMI	S1	CUMBERLAND	03/05/15	3,607,000.00	4	4	550.0	22.0000	12,100.00
14159	ROUTE 1 & 9, LOCAL AND EXPRESS	N1	ESSEX	02/26/15	8,688,389.25	8	4	1,420.0	30.0000	42,600.00
14160	RT. 22 WB OVER BURKE PARKWAY S	N1	UNION	02/26/15	2,024,669.50	8	5	18.0	230.0000	4,140.00
15104	ROUTE 1 SB FROM RT 91 CONNECTO	N1	MIDDLESEX	05/21/15	2,390,000.00	6	4	597.0	32.0000	19,104.00
15106	RT 78, DRIFT RD / DALE RD TO R	N1	UNION	06/04/15	4,999,999.99	6	4	1,600.0	25.7300	41,168.00
15107	RT 46 FOX HILL RD TO COLUMBUS	N1	MORRIS	04/07/15	3,207,646.63	8	4	8.0	31.0000	248.00
15109	ROUTE 31 PENNINGTON CIRCLE SAF	C1	MERCER	04/16/15	1,250,000.00	3	14	169.0	26.0000	4,394.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	407.0	28.0000	11,396.00
15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	50.0	28.0000	1,400.00
15112	ROUTE 208, BOULEVARD AVE TO RO	N1	BERGAN	06/09/15	3,787,000.00	3	4	100.0	43.0000	4,300.00

15113	ROUTE 31 NORTHBOUND MINNEAKONI	N1	HUNTERDON	05/28/15	2,482,615.47	5	2	90.0	47.2500	4,252.50
15114	RT 130 MAIN STREET TO ROUTE 1	C1	MIDDLESEX	06/23/15	11,729,718.23	7	4	1,580.0	25.4000	40,132.00
15115	RE-ADVERTISEMENT OF RT 19 CR	N1	PASSAIC	05/19/15	3,969,000.00	7	13	56.0	40.0000	2,240.00
15116	ROUTE 94, ROUTE 15 (LAFAYETTE	N1	SUSSEX	07/07/15	2,963,295.00	5	4	30.0	31.5000	945.00

15117	CR 537 (MONMOUTH RD), BRIDGE O	C1	OCEAN	06/25/15	1,786,462.31	9	2	142.0	27.5000	3,905.00
15118	RT. 45 MAIN ST. TO CHESTNUT ST	C1	GLOUCESTER	07/09/15	5,585,159.67	3	4	1,473.0	24.0000	35,352.00
15119	ROUTE 80 WB INTERCHANGE 1 TO C	N1	WARREN	07/14/15	7,751,636.05	4	4	1,955.0	27.0000	52,785.00
15120	RT.83 RT 47 TO RT 9	S1	CAPE MAY	11/19/15	2,487,456.46	3	4	510.0	0.0100	5.10
15121	ROUTE 280 RAMP 2P OVER CR577	N1	ESSEX	09/03/15	1,077,000.00	5	2	33.0	37.0000	1,221.00
15122	RT 37, RT 70 TO GSP / RT9 CONT	C1	OCEAN	11/05/15	2,964,633.51	1	4	25.0	65.0000	1,625.00
15125	MATAWAN ROAD (CR 516) OVER ROU	C1	MIDDLESEX	09/29/15	2,486,416.20	8	2	46.0	55.0000	2,530.00
15126	RT. 9 RESURFACING FROM GEORGIA	C1	MONMOUTH	10/01/15	6,597,000.00	7	4	880.0	23.9500	21,076.00
15128	RT 202 MILLER LANE TO PASSAIC	N1	SOMERSET	09/24/15	2,743,629.29	9	1	39.0	31.0000	1,209.00
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	420.0	27.0000	11,340.00
15130	ROUTE 130 CRYSTAL LAKE DAM CON	S1	BURLINGTON	10/22/15	4,639,067.23	2	2	110.0	25.0000	2,750.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	100.0	31.0000	3,100.00
15133	ROUTE 27 OVER CARTER'S BROOK A	C1	SOMERSET	10/22/15	3,376,454.00	5	2	10.0	200.0000	2,000.00
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	200.0	27.0000	5,400.00
15147	RT 9, GSP RAMP TO WESTECUNK CR	S1	OCEAN	11/24/15	3,729,000.00	7	4	50.0	24.0000	1,200.00

ITEM : 610015M DESCRIPTION : RPM, BI-DIRECTIONAL, WHITE LENS
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 790.0 AVERAGE WEIGHTED PRICE : $0.01

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15126	RT. 9 RESURFACING FROM GEORGIA	C1	MONMOUTH	10/01/15	6,597,000.00	7	4	790.0	0.0100	7.90

ITEM : 610018M DESCRIPTION : RPM, MONO-DIRECTIONAL, AMBER LENS
UNITS : UNIT NUMBER OF CONTRACTS : 29 TOTAL QUANTITY : 6,438.0 AVERAGE WEIGHTED PRICE : $27.74

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	190.0	24.5000	4,655.00
14149	ROUTE 9, ROUTE 109 TO EGERT RO	S1	CAPE MAY	12/18/14	6,184,137.25	3	4	192.0	25.2500	4,848.00
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	197.0	30.0000	5,910.00
14157	ROUTE 55 NORTHBOUND FROM LEAMI	S1	CUMBERLAND	03/05/15	3,607,000.00	4	4	350.0	22.0000	7,700.00
14159	ROUTE 1 & 9, LOCAL AND EXPRESS	N1	ESSEX	02/26/15	8,688,389.25	8	4	530.0	30.0000	15,900.00
14160	RT. 22 WB OVER BURKE PARKWAY S	N1	UNION	02/26/15	2,024,669.50	8	5	18.0	230.0000	4,140.00
15104	ROUTE 1 SB FROM RT 91 CONNECTO	N1	MIDDLESEX	05/21/15	2,390,000.00	6	4	227.0	32.0000	7,264.00
15106	RT 78, DRIFT RD / DALE RD TO R	N1	UNION	06/04/15	4,999,999.99	6	4	700.0	25.7300	18,011.00
15107	RT 46 FOX HILL RD TO COLUMBUS	N1	MORRIS	04/07/15	3,207,646.63	8	4	214.0	31.0000	6,634.00
15109	ROUTE 31 PENNINGTON CIRCLE SAF	C1	MERCER	04/16/15	1,250,000.00	3	14	68.0	26.0000	1,768.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	115.0	28.0000	3,220.00
15112	ROUTE 208, BOULEVARD AVE TO RO	N1	BERGAN	06/09/15	3,787,000.00	3	4	100.0	43.0000	4,300.00
15113	ROUTE 31 NORTHBOUND MINNEAKONI	N1	HUNTERDON	05/28/15	2,482,615.47	5	2	35.0	47.2500	1,653.75
15114	RT 130 MAIN STREET TO ROUTE 1	C1	MIDDLESEX	06/23/15	11,729,718.23	7	4	1,080.0	25.4000	27,432.00
15115	RE-ADVERTISEMENT OF RT 19 CR	N1	PASSAIC	05/19/15	3,969,000.00	7	13	10.0	40.0000	400.00
15116	ROUTE 94, ROUTE 15 (LAFAYETTE	N1	SUSSEX	07/07/15	2,963,295.00	5	4	15.0	31.5000	472.50
15117	CR 537 (MONMOUTH RD), BRIDGE O	C1	OCEAN	06/25/15	1,786,462.31	9	2	8.0	27.5000	220.00
15119	ROUTE 80 WB INTERCHANGE 1 TO C	N1	WARREN	07/14/15	7,751,636.05	4	4	930.0	27.0000	25,110.00
15120	RT.83 RT 47 TO RT 9	S1	CAPE MAY	11/19/15	2,487,456.46	3	4	23.0	32.0000	736.00

15122	RT 37, RT 70 TO GSP / RT9 CONT	C1	OCEAN	11/05/15	2,964,633.51	1	4	25.0	65.0000	1,625.00
15125	MATAWAN ROAD (CR 516) OVER ROU	C1	MIDDLESEX	09/29/15	2,486,416.20	8	2	6.0	55.0000	330.00
15126	RT. 9 RESURFACING FROM GEORGIA	C1	MONMOUTH	10/01/15	6,597,000.00	7	4	800.0	23.9500	19,160.00
15128	RT 202 MILLER LANE TO PASSAIC	N1	SOMERSET	09/24/15	2,743,629.29	9	1	90.0	31.0000	2,790.00

15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	120.0	27.0000	3,240.00
15130	ROUTE 130 CRYSTAL LAKE DAM CON	S1	BURLINGTON	10/22/15	4,639,067.23	2	2	90.0	25.0000	2,250.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	50.0	31.0000	1,550.00
15133	ROUTE 27 OVER CARTER'S BROOK A	C1	SOMERSET	10/22/15	3,376,454.00	5	2	5.0	200.0000	1,000.00
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	100.0	27.0000	2,700.00
15147	RT 9, GSP RAMP TO WESTECUNK CR	S1	OCEAN	11/24/15	3,729,000.00	7	4	150.0	24.0000	3,600.00

ITEM : 610021M DESCRIPTION : RPM, BI-DIRECTIONAL, AMBER LENS
UNITS : UNIT NUMBER OF CONTRACTS : 24 TOTAL QUANTITY : 7,189.0 AVERAGE WEIGHTED PRICE : $26.66

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14149	ROUTE 9, ROUTE 109 TO EGERT RO	S1	CAPE MAY	12/18/14	6,184,137.25	3	4	548.0	25.2500	13,837.00
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	60.0	30.0000	1,800.00
15102	PROSPECT STREET BRIDGE OVER MO	N1	MORRIS	03/12/15	3,118,823.50	4	2	4.0	225.0000	900.00
15107	RT 46 FOX HILL RD TO COLUMBUS	N1	MORRIS	04/07/15	3,207,646.63	8	4	10.0	31.0000	310.00
15108	ROUTE 94, MOHICAN RD. TO KERR	N1	WARREN	04/16/15	2,689,098.98	7	4	426.0	31.0000	13,206.00
15109	ROUTE 31 PENNINGTON CIRCLE SAF	C1	MERCER	04/16/15	1,250,000.00	3	14	7.0	26.0000	182.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	44.0	28.0000	1,232.00
15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	25.0	28.0000	700.00
15116	ROUTE 94, ROUTE 15 (LAFAYETTE	N1	SUSSEX	07/07/15	2,963,295.00	5	4	330.0	31.5000	10,395.00
15117	CR 537 (MONMOUTH RD), BRIDGE O	C1	OCEAN	06/25/15	1,786,462.31	9	2	16.0	27.5000	440.00
15118	RT. 45 MAIN ST. TO CHESTNUT ST	C1	GLOUCESTER	07/09/15	5,585,159.67	3	4	827.0	24.0000	19,848.00
15120	RT.83 RT 47 TO RT 9	S1	CAPE MAY	11/19/15	2,487,456.46	3	4	360.0	32.0000	11,520.00
15122	RT 37, RT 70 TO GSP / RT9 CONT	C1	OCEAN	11/05/15	2,964,633.51	1	4	5.0	65.0000	325.00
15125	MATAWAN ROAD (CR 516) OVER ROU	C1	MIDDLESEX	09/29/15	2,486,416.20	8	2	27.0	55.0000	1,485.00
15126	RT. 9 RESURFACING FROM GEORGIA	C1	MONMOUTH	10/01/15	6,597,000.00	7	4	50.0	23.9500	1,197.50
15128	RT 202 MILLER LANE TO PASSAIC	N1	SOMERSET	09/24/15	2,743,629.29	9	1	230.0	31.0000	7,130.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	2.0	31.0000	62.00
15132	CENTERLINE RUMBLE STRIP INSTAL	N1	WARREN	10/01/15	2,775,444.12	1	14	1,410.0	25.0000	35,250.00
15137	RT. 206 OVER CLARKS CREEK AND	S1	ATLANTIC	11/19/15	5,161,259.91	7	2	60.0	34.0000	2,040.00
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	30.0	27.0000	810.00
15143	CENTERLINE RUMBLE STRIP INSTAL	S1	OCEAN	10/20/15	3,483,271.15	1	14	1,424.0	26.0000	37,024.00
15144	CENTERLINE RUMBLE STRIP INSTAL	C1	STATE WIDE	10/20/15	1,478,335.58	3	14	278.0	25.0000	6,950.00
15145	ROUTE 77/CR 538(SWEDESBORO-HA	S1	GLOUCESTER	10/27/15	759,941.57	3	6	26.0	47.3000	1,229.80
15147	RT 9, GSP RAMP TO WESTECUNK CR	S1	OCEAN	11/24/15	3,729,000.00	7	4	990.0	24.0000	23,760.00

ITEM : 610023M DESCRIPTION : HFST PATTERNED CROSSWALK
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 720.0 AVERAGE WEIGHTED PRICE : $200.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	720.0	200.0000	144,000.00

ITEM : 610024M DESCRIPTION : REMOVAL OF RPM
UNITS : UNIT NUMBER OF CONTRACTS : 26 TOTAL QUANTITY : 22,081.0 AVERAGE WEIGHTED PRICE : $5.75

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14149	ROUTE 9, ROUTE 109 TO EGERT RO	S1	CAPE MAY	12/18/14	6,184,137.25	3	4	275.0	10.0000	2,750.00

14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	140.0	5.0000	700.00
14157	ROUTE 55 NORTHBOUND FROM LEAMI	S1	CUMBERLAND	03/05/15	3,607,000.00	4	4	900.0	15.0000	13,500.00
14159	ROUTE 1 & 9, LOCAL AND EXPRESS	N1	ESSEX	02/26/15	8,688,389.25	8	4	950.0	4.0000	3,800.00
14160	RT. 22 WB OVER BURKE PARKWAY S	N1	UNION	02/26/15	2,024,669.50	8	5	36.0	1.0000	36.00
15104	ROUTE 1 SB FROM RT 91 CONNECTO	N1	MIDDLESEX	05/21/15	2,390,000.00	6	4	824.0	5.0000	4,120.00
15106	RT 78, DRIFT RD / DALE RD TO R	N1	UNION	06/04/15	4,999,999.99	6	4	2,300.0	9.6800	22,264.00
15107	RT 46 FOX HILL RD TO COLUMBUS	N1	MORRIS	04/07/15	3,207,646.63	8	4	232.0	3.0000	696.00
15108	ROUTE 94, MOHICAN RD. TO KERR	N1	WARREN	04/16/15	2,689,098.98	7	4	426.0	0.0100	4.26
15114	RT 130 MAIN STREET TO ROUTE 1	C1	MIDDLESEX	06/23/15	11,729,718.23	7	4	2,660.0	5.3000	14,098.00
15116	ROUTE 94, ROUTE 15 (LAFAYETTE	N1	SUSSEX	07/07/15	2,963,295.00	5	4	375.0	7.3000	2,737.50
15118	RT. 45 MAIN ST. TO CHESTNUT ST	C1	GLOUCESTER	07/09/15	5,585,159.67	3	4	2,300.0	0.0100	23.00
15119	ROUTE 80 WB INTERCHANGE 1 TO C	N1	WARREN	07/14/15	7,751,636.05	4	4	2,885.0	10.0000	28,850.00
15120	RT.83 RT 47 TO RT 9	S1	CAPE MAY	11/19/15	2,487,456.46	3	4	893.0	10.0000	8,930.00
15126	RT. 9 RESURFACING FROM GEORGIA	C1	MONMOUTH	10/01/15	6,597,000.00	7	4	1,730.0	2.0000	3,460.00
15128	RT 202 MILLER LANE TO PASSAIC	N1	SOMERSET	09/24/15	2,743,629.29	9	1	359.0	5.0000	1,795.00
15130	ROUTE 130 CRYSTAL LAKE DAM CON	S1	BURLINGTON	10/22/15	4,639,067.23	2	2	200.0	1.0000	200.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	100.0	0.0100	1.00
15132	CENTERLINE RUMBLE STRIP INSTAL	N1	WARREN	10/01/15	2,775,444.12	1	14	1,410.0	2.0000	2,820.00
15133	ROUTE 27 OVER CARTER'S BROOK A	C1	SOMERSET	10/22/15	3,376,454.00	5	2	8.0	1.0000	8.00
15137	RT. 206 OVER CLARKS CREEK AND	S1	ATLANTIC	11/19/15	5,161,259.91	7	2	60.0	12.0000	720.00
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	100.0	1.0000	100.00
15143	CENTERLINE RUMBLE STRIP INSTAL	S1	OCEAN	10/20/15	3,483,271.15	1	14	1,424.0	2.0000	2,848.00
15144	CENTERLINE RUMBLE STRIP INSTAL	C1	STATE WIDE	10/20/15	1,478,335.58	3	14	278.0	14.0000	3,892.00
15145	ROUTE 77/CR 538(SWEDESBORO-HA	S1	GLOUCESTER	10/27/15	759,941.57	3	6	26.0	15.1000	392.60
15147	RT 9, GSP RAMP TO WESTECUNK CR	S1	OCEAN	11/24/15	3,729,000.00	7	4	1,190.0	7.0000	8,330.00

ITEM : 610027M DESCRIPTION : REMOVAL AND REPLACEMENT OF RPM LENS
UNITS : UNIT NUMBER OF CONTRACTS : 4 TOTAL QUANTITY : 8,145.0 AVERAGE WEIGHTED PRICE : $12.54

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14145	ROUTE 287 FRANKLIN AVE (CR84)	N1	BERGAN	12/02/14	12,285,000.00	2	4	2,000.0	11.3300	22,660.00
15112	ROUTE 208, BOULEVARD AVE TO RO	N1	BERGAN	06/09/15	3,787,000.00	3	4	3,800.0	13.5000	51,300.00
15122	RT 37, RT 70 TO GSP / RT9 CONT	C1	OCEAN	11/05/15	2,964,633.51	1	4	2,320.0	12.0000	27,840.00
15136	RT 80 RAMP B (RT 46 WB TO RT 8	N1	MORRIS	10/08/15	1,424,000.00	4	2	25.0	15.0000	375.00

ITEM : 610030M DESCRIPTION : FLEXIBLE DELINEATOR, GROUND MOUNTED
UNITS : UNIT NUMBER OF CONTRACTS : 3 TOTAL QUANTITY : 56.0 AVERAGE WEIGHTED PRICE : $82.32

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	22.0	105.0000	2,310.00
15119	ROUTE 80 WB INTERCHANGE 1 TO C	N1	WARREN	07/14/15	7,751,636.05	4	4	9.0	75.0000	675.00
15125	MATAWAN ROAD (CR 516) OVER ROU	C1	MIDDLESEX	09/29/15	2,486,416.20	8	2	25.0	65.0000	1,625.00

ITEM : 610031M DESCRIPTION : FLEXIBLE DELINEATORS, BARRIER CURB MOUNT

UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 97.0 AVERAGE WEIGHTED PRICE : $25.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .

15119	ROUTE 80 WB INTERCHANGE 1 TO C	N1	WARREN	07/14/15	7,751,636.05	4	4	97.0	25.0000	2,425.00

ITEM : 610033M DESCRIPTION : RUMBLE STRIP
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 21 TOTAL QUANTITY : 1830884.0 AVERAGE WEIGHTED PRICE : $0.60

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14145	ROUTE 287 FRANKLIN AVE (CR84)	N1	BERGAN	12/02/14	12,285,000.00	2	4	73,000.0	0.2700	19,710.00
14156	MEDIAN CROSS OVER PROTECTION C	C1	MERCER	11/25/14	12,874,664.00	2	14	46,070.0	0.2500	11,517.50
14157	ROUTE 55 NORTHBOUND FROM LEAMI	S1	CUMBERLAND	03/05/15	3,607,000.00	4	4	20,500.0	2.0000	41,000.00
14159	ROUTE 1 & 9, LOCAL AND EXPRESS	N1	ESSEX	02/26/15	8,688,389.25	8	4	26,815.0	0.3300	8,848.95
15106	RT 78, DRIFT RD / DALE RD TO R	N1	UNION	06/04/15	4,999,999.99	6	4	105,000.0	0.2400	25,200.00
15108	ROUTE 94, MOHICAN RD. TO KERR	N1	WARREN	04/16/15	2,689,098.98	7	4	11,800.0	1.0000	11,800.00
15109	ROUTE 31 PENNINGTON CIRCLE SAF	C1	MERCER	04/16/15	1,250,000.00	3	14	350.0	38.0000	13,300.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	1,450.0	6.2500	9,062.50
15112	ROUTE 208, BOULEVARD AVE TO RO	N1	BERGAN	06/09/15	3,787,000.00	3	4	70,000.0	0.6500	45,500.00
15116	ROUTE 94, ROUTE 15 (LAFAYETTE	N1	SUSSEX	07/07/15	2,963,295.00	5	4	22,952.0	0.6000	13,771.20
15118	RT. 45 MAIN ST. TO CHESTNUT ST	C1	GLOUCESTER	07/09/15	5,585,159.67	3	4	56,754.0	0.2000	11,350.80
15119	ROUTE 80 WB INTERCHANGE 1 TO C	N1	WARREN	07/14/15	7,751,636.05	4	4	119,659.0	0.3000	35,897.70
15120	RT.83 RT 47 TO RT 9	S1	CAPE MAY	11/19/15	2,487,456.46	3	4	17,863.0	0.5500	9,824.65
15128	RT 202 MILLER LANE TO PASSAIC	N1	SOMERSET	09/24/15	2,743,629.29	9	1	12,356.0	1.1000	13,591.60
15132	CENTERLINE RUMBLE STRIP INSTAL	N1	WARREN	10/01/15	2,775,444.12	1	14	327,590.0	0.5500	180,174.50
15133	ROUTE 27 OVER CARTER'S BROOK A	C1	SOMERSET	10/22/15	3,376,454.00	5	2	450.0	10.0000	4,500.00
15137	RT. 206 OVER CLARKS CREEK AND	S1	ATLANTIC	11/19/15	5,161,259.91	7	2	4,300.0	1.2500	5,375.00
15143	CENTERLINE RUMBLE STRIP INSTAL	S1	OCEAN	10/20/15	3,483,271.15	1	14	491,818.0	0.8000	393,454.40
15144	CENTERLINE RUMBLE STRIP INSTAL	C1	STATE WIDE	10/20/15	1,478,335.58	3	14	385,807.0	0.5700	219,909.99
15145	ROUTE 77/CR 538(SWEDESBORO-HA	S1	GLOUCESTER	10/27/15	759,941.57	3	6	950.0	4.5000	4,275.00
15147	RT 9, GSP RAMP TO WESTECUNK CR	S1	OCEAN	11/24/15	3,729,000.00	7	4	35,400.0	0.3500	12,390.00

ITEM : 610036M DESCRIPTION : REMOVAL OF TRAFFIC STRIPES
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 22 TOTAL QUANTITY : 1221247.0 AVERAGE WEIGHTED PRICE : $0.59

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	22,070.0	0.4500	9,931.50
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	7,588.0	0.6000	4,552.80
14159	ROUTE 1 & 9, LOCAL AND EXPRESS	N1	ESSEX	02/26/15	8,688,389.25	8	4	116,300.0	0.4500	52,335.00
14160	RT. 22 WB OVER BURKE PARKWAY S	N1	UNION	02/26/15	2,024,669.50	8	5	23,300.0	1.5000	34,950.00
15102	PROSPECT STREET BRIDGE OVER MO	N1	MORRIS	03/12/15	3,118,823.50	4	2	1,669.0	1.0000	1,669.00
15104	ROUTE 1 SB FROM RT 91 CONNECTO	N1	MIDDLESEX	05/21/15	2,390,000.00	6	4	174.0	1.0000	174.00
15106	RT 78, DRIFT RD / DALE RD TO R	N1	UNION	06/04/15	4,999,999.99	6	4	145,000.0	0.5000	72,500.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	66,500.0	0.6500	43,225.00
15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	3,000.0	0.0100	30.00
15112	ROUTE 208, BOULEVARD AVE TO RO	N1	BERGAN	06/09/15	3,787,000.00	3	4	170,800.0	0.6000	102,480.00
15114	RT 130 MAIN STREET TO ROUTE 1	C1	MIDDLESEX	06/23/15	11,729,718.23	7	4	18,500.0	0.5000	9,250.00
15118	RT. 45 MAIN ST. TO CHESTNUT ST	C1	GLOUCESTER	07/09/15	5,585,159.67	3	4	160.0	2.0000	320.00
15119	ROUTE 80 WB INTERCHANGE 1 TO C	N1	WARREN	07/14/15	7,751,636.05	4	4	145,246.0	0.5600	81,337.76

15120	RT.83 RT 47 TO RT 9	S1	CAPE MAY	11/19/15	2,487,456.46	3	4	4,290.0	1.0000	4,290.00
15122	RT 37, RT 70 TO GSP / RT9 CONT	C1	OCEAN	11/05/15	2,964,633.51	1	4	273,000.0	0.7000	191,100.00
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	90,000.0	0.4500	40,500.00
15130	ROUTE 130 CRYSTAL LAKE DAM CON	S1	BURLINGTON	10/22/15	4,639,067.23	2	2	55,200.0	0.4500	24,840.00

15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	18,450.0	0.5500	10,147.50
15136	RT 80 RAMP B (RT 46 WB TO RT 8	N1	MORRIS	10/08/15	1,424,000.00	4	2	200.0	2.0000	400.00
15137	RT. 206 OVER CLARKS CREEK AND	S1	ATLANTIC	11/19/15	5,161,259.91	7	2	9,500.0	0.6000	5,700.00
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	50,000.0	0.5000	25,000.00
15145	ROUTE 77/CR 538(SWEDESBORO-HA	S1	GLOUCESTER	10/27/15	759,941.57	3	6	300.0	10.0000	3,000.00

ITEM : 610039M DESCRIPTION : REMOVAL OF TRAFFIC MARKINGS
UNITS : SQUARE FOOT NUMBER OF CONTRACTS : 15 TOTAL QUANTITY : 64,514.0 AVERAGE WEIGHTED PRICE : $2.32

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	100.0	1.6500	165.00
14159	ROUTE 1 & 9, LOCAL AND EXPRESS	N1	ESSEX	02/26/15	8,688,389.25	8	4	200.0	2.9000	580.00
15106	RT 78, DRIFT RD / DALE RD TO R	N1	UNION	06/04/15	4,999,999.99	6	4	2,500.0	2.1000	5,250.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	2,200.0	2.7000	5,940.00
15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	100.0	2.0000	200.00
15112	ROUTE 208, BOULEVARD AVE TO RO	N1	BERGAN	06/09/15	3,787,000.00	3	4	21,350.0	2.2500	48,037.50
15113	ROUTE 31 NORTHBOUND MINNEAKONI	N1	HUNTERDON	05/28/15	2,482,615.47	5	2	2,700.0	2.1000	5,670.00
15114	RT 130 MAIN STREET TO ROUTE 1	C1	MIDDLESEX	06/23/15	11,729,718.23	7	4	1,600.0	2.7600	4,416.00
15119	ROUTE 80 WB INTERCHANGE 1 TO C	N1	WARREN	07/14/15	7,751,636.05	4	4	8,877.0	2.3000	20,417.10
15120	RT.83 RT 47 TO RT 9	S1	CAPE MAY	11/19/15	2,487,456.46	3	4	230.0	2.2000	506.00
15122	RT 37, RT 70 TO GSP / RT9 CONT	C1	OCEAN	11/05/15	2,964,633.51	1	4	15,000.0	2.5000	37,500.00
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	3,000.0	2.0000	6,000.00
15130	ROUTE 130 CRYSTAL LAKE DAM CON	S1	BURLINGTON	10/22/15	4,639,067.23	2	2	1,557.0	2.4000	3,736.80
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	100.0	2.4000	240.00
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	5,000.0	2.2500	11,250.00

ITEM : 610045M DESCRIPTION : BOLLARD
UNITS : UNIT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 14.0 AVERAGE WEIGHTED PRICE : $1,814.29

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14129	RT 7 HACKENSACK RIVER WITTPENN	N1	HUDSON	12/09/14	165,993,748.50	2	1	12.0	2,000.0000	24,000.00
15102	PROSPECT STREET BRIDGE OVER MO	N1	MORRIS	03/12/15	3,118,823.50	4	2	2.0	700.0000	1,400.00

ITEM : 611300M DESCRIPTION : CUSH, COMP BAR, TYPE 2, NARROW
UNITS : UNIT NUMBER OF CONTRACTS : 3 TOTAL QUANTITY : 5.0 AVERAGE WEIGHTED PRICE : $18,300.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	1.0	12,500.0000	12,500.00
15102	PROSPECT STREET BRIDGE OVER MO	N1	MORRIS	03/12/15	3,118,823.50	4	2	2.0	17,000.0000	34,000.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	2.0	22,500.0000	45,000.00

ITEM : 611312M DESCRIPTION : CRASH CUSH, COMP BAR, TYPE 3, NARROW

UNITS : UNIT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 5.0 AVERAGE WEIGHTED PRICE : $20,900.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .

15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	3.0	30,500.0000	91,500.00
15133	ROUTE 27 OVER CARTER'S BROOK A	C1	SOMERSET	10/22/15	3,376,454.00	5	2	2.0	6,500.0000	13,000.00

ITEM : 611330M DESCRIPTION : CRASH CUSH, COMP BAR, TYPE 4, WIDE
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 4.0 AVERAGE WEIGHTED PRICE : $40,000.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15138	RT 80, ROUTE 46 TO CHERRY HILL	N1	MORRIS	10/22/15	6,484,876.00	1	8	4.0	40,000.0000	160,000.00

ITEM : 611348M DESCRIPTION : CRASH CUSHION, LOW MAINTENANCE, COMPRESS
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 3.0 AVERAGE WEIGHTED PRICE : $45,000.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	3.0	45,000.0000	135,000.00

ITEM : 612003P DESCRIPTION : REGULATORY AND WARNING SIGN
UNITS : SQUARE FOOT NUMBER OF CONTRACTS : 29 TOTAL QUANTITY : 11,653.0 AVERAGE WEIGHTED PRICE : $36.61

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	326.0	48.8300	15,918.58
14149	ROUTE 9, ROUTE 109 TO EGERT RO	S1	CAPE MAY	12/18/14	6,184,137.25	3	4	1,605.0	26.0000	41,730.00
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	899.0	42.0000	37,758.00
14159	ROUTE 1 & 9, LOCAL AND EXPRESS	N1	ESSEX	02/26/15	8,688,389.25	8	4	69.0	42.0000	2,898.00
14160	RT. 22 WB OVER BURKE PARKWAY S	N1	UNION	02/26/15	2,024,669.50	8	5	19.0	40.0000	760.00
15102	PROSPECT STREET BRIDGE OVER MO	N1	MORRIS	03/12/15	3,118,823.50	4	2	59.0	36.0000	2,124.00
15104	ROUTE 1 SB FROM RT 91 CONNECTO	N1	MIDDLESEX	05/21/15	2,390,000.00	6	4	313.0	40.0000	12,520.00
15107	RT 46 FOX HILL RD TO COLUMBUS	N1	MORRIS	04/07/15	3,207,646.63	8	4	612.0	38.0000	23,256.00
15108	ROUTE 94, MOHICAN RD. TO KERR	N1	WARREN	04/16/15	2,689,098.98	7	4	279.0	39.0000	10,881.00
15109	ROUTE 31 PENNINGTON CIRCLE SAF	C1	MERCER	04/16/15	1,250,000.00	3	14	362.0	35.0000	12,670.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	1,023.0	53.0000	54,219.00
15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	101.0	25.0000	2,525.00
15112	ROUTE 208, BOULEVARD AVE TO RO	N1	BERGAN	06/09/15	3,787,000.00	3	4	6.0	150.0000	900.00
15113	ROUTE 31 NORTHBOUND MINNEAKONI	N1	HUNTERDON	05/28/15	2,482,615.47	5	2	540.0	37.8000	20,412.00
15114	RT 130 MAIN STREET TO ROUTE 1	C1	MIDDLESEX	06/23/15	11,729,718.23	7	4	600.0	34.0000	20,400.00
15116	ROUTE 94, ROUTE 15 (LAFAYETTE	N1	SUSSEX	07/07/15	2,963,295.00	5	4	424.0	37.8000	16,027.20
15117	CR 537 (MONMOUTH RD), BRIDGE O	C1	OCEAN	06/25/15	1,786,462.31	9	2	12.0	44.0000	528.00
15118	RT. 45 MAIN ST. TO CHESTNUT ST	C1	GLOUCESTER	07/09/15	5,585,159.67	3	4	856.0	26.5000	22,684.00
15119	ROUTE 80 WB INTERCHANGE 1 TO C	N1	WARREN	07/14/15	7,751,636.05	4	4	80.0	50.0000	4,000.00
15125	MATAWAN ROAD (CR 516) OVER ROU	C1	MIDDLESEX	09/29/15	2,486,416.20	8	2	41.0	34.0000	1,394.00
15126	RT. 9 RESURFACING FROM GEORGIA	C1	MONMOUTH	10/01/15	6,597,000.00	7	4	274.0	29.0000	7,946.00
15128	RT 202 MILLER LANE TO PASSAIC	N1	SOMERSET	09/24/15	2,743,629.29	9	1	166.0	40.0000	6,640.00
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	1,100.0	34.0000	37,400.00
15130	ROUTE 130 CRYSTAL LAKE DAM CON	S1	BURLINGTON	10/22/15	4,639,067.23	2	2	87.0	30.0000	2,610.00

15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	196.0	35.0000	6,860.00
15134	ROUTE 9 NORTHFIELD SIDEWALK RE	S1	ATLANTIC	09/29/15	1,130,315.00	3	6	47.0	30.0000	1,410.00
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	1,478.0	38.0000	56,164.00
15145	ROUTE 77/CR 538(SWEDESBORO-HA	S1	GLOUCESTER	10/27/15	759,941.57	3	6	35.0	73.4000	2,569.00

15147	RT 9, GSP RAMP TO WESTECUNK CR	S1	OCEAN	11/24/15	3,729,000.00	7	4	44.0	32.0000	1,408.00

ITEM : 612006P DESCRIPTION : GUIDE SIGN, TYPE GA, STEEL "U" POST SUPP
UNITS : SQUARE FOOT NUMBER OF CONTRACTS : 12 TOTAL QUANTITY : 3,183.0 AVERAGE WEIGHTED PRICE : $37.14

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	572.0	28.0000	16,016.00
15104	ROUTE 1 SB FROM RT 91 CONNECTO	N1	MIDDLESEX	05/21/15	2,390,000.00	6	4	244.0	40.0000	9,760.00
15109	ROUTE 31 PENNINGTON CIRCLE SAF	C1	MERCER	04/16/15	1,250,000.00	3	14	613.0	40.0000	24,520.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	276.0	47.5000	13,110.00
15113	ROUTE 31 NORTHBOUND MINNEAKONI	N1	HUNTERDON	05/28/15	2,482,615.47	5	2	120.0	68.2500	8,190.00
15114	RT 130 MAIN STREET TO ROUTE 1	C1	MIDDLESEX	06/23/15	11,729,718.23	7	4	60.0	40.2500	2,415.00
15115	RE-ADVERTISEMENT OF RT 19 CR	N1	PASSAIC	05/19/15	3,969,000.00	7	13	6.0	100.0000	600.00
15118	RT. 45 MAIN ST. TO CHESTNUT ST	C1	GLOUCESTER	07/09/15	5,585,159.67	3	4	829.0	28.5000	23,626.50
15125	MATAWAN ROAD (CR 516) OVER ROU	C1	MIDDLESEX	09/29/15	2,486,416.20	8	2	39.0	45.0000	1,755.00
15126	RT. 9 RESURFACING FROM GEORGIA	C1	MONMOUTH	10/01/15	6,597,000.00	7	4	103.0	52.0000	5,356.00
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	167.0	41.0000	6,847.00
15145	ROUTE 77/CR 538(SWEDESBORO-HA	S1	GLOUCESTER	10/27/15	759,941.57	3	6	154.0	39.0000	6,006.00

ITEM : 612009P DESCRIPTION : GUIDE SIGN, TYPE GA, BREAKAWAY SUPPORTS
UNITS : SQUARE FOOT NUMBER OF CONTRACTS : 4 TOTAL QUANTITY : 1,414.0 AVERAGE WEIGHTED PRICE : $98.95

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	230.0	26.0000	5,980.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	492.0	125.0000	61,500.00
15116	ROUTE 94, ROUTE 15 (LAFAYETTE	N1	SUSSEX	07/07/15	2,963,295.00	5	4	129.0	37.8000	4,876.20
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	563.0	120.0000	67,560.00

ITEM : 612015P DESCRIPTION : GUIDE SIGN PANEL, TYPE GO
UNITS : SQUARE FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1,843.0 AVERAGE WEIGHTED PRICE : $46.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	1,843.0	46.0000	84,778.00

ITEM : 612018P DESCRIPTION : GUIDE SIGN PANEL, TYPE GOX
UNITS : SQUARE FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 54.0 AVERAGE WEIGHTED PRICE : $26.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	54.0	26.0000	1,404.00

ITEM : 612021M DESCRIPTION : RELOCATE SIGN
UNITS : UNIT NUMBER OF CONTRACTS : 7 TOTAL QUANTITY : 69.0 AVERAGE WEIGHTED PRICE : $177.10

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price

14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	24.0	170.0000	4,080.00
14156	MEDIAN CROSS OVER PROTECTION C	C1	MERCER	11/25/14	12,874,664.00	2	14	6.0	200.0000	1,200.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	16.0	255.0000	4,080.00
15114	RT 130 MAIN STREET TO ROUTE 1	C1	MIDDLESEX	06/23/15	11,729,718.23	7	4	1.0	240.0000	240.00
15119	ROUTE 80 WB INTERCHANGE 1 TO C	N1	WARREN	07/14/15	7,751,636.05	4	4	2.0	200.0000	400.00
15125	MATAWAN ROAD (CR 516) OVER ROU	C1	MIDDLESEX	09/29/15	2,486,416.20	8	2	1.0	320.0000	320.00
15134	ROUTE 9 NORTHFIELD SIDEWALK RE	S1	ATLANTIC	09/29/15	1,130,315.00	3	6	19.0	100.0000	1,900.00

ITEM : 612024M DESCRIPTION : RESET SIGN USING EXISTING POSTS
UNITS : UNIT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 30.0 AVERAGE WEIGHTED PRICE : $176.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	27.0	160.0000	4,320.00
15125	MATAWAN ROAD (CR 516) OVER ROU	C1	MIDDLESEX	09/29/15	2,486,416.20	8	2	3.0	320.0000	960.00

ITEM : 612030P DESCRIPTION : OVERHEAD STREET NAME SIGNS
UNITS : SQUARE FOOT NUMBER OF CONTRACTS : 3 TOTAL QUANTITY : 67.0 AVERAGE WEIGHTED PRICE : $179.60

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	18.0	83.5000	1,503.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	37.0	270.0000	9,990.00
15114	RT 130 MAIN STREET TO ROUTE 1	C1	MIDDLESEX	06/23/15	11,729,718.23	7	4	12.0	45.0000	540.00

ITEM : 612034M DESCRIPTION : RELOCATE SPECIALIZED SIGN
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 2.0 AVERAGE WEIGHTED PRICE : $500.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15134	ROUTE 9 NORTHFIELD SIDEWALK RE	S1	ATLANTIC	09/29/15	1,130,315.00	3	6	2.0	500.0000	1,000.00

ITEM : 612043P DESCRIPTION : CAST IRON SIGN AND POST RESTORATION
UNITS : LUMP SUM NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1.0 AVERAGE WEIGHTED PRICE : $7,500.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	1.0	7,500.0000	7,500.00

ITEM : 613002P DESCRIPTION : NOISE BARRIER, FOUNDATION
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 54.0 AVERAGE WEIGHTED PRICE : $14,000.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .

14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	54.0	14,000.0000	756,000.00

ITEM : 613004P DESCRIPTION : NOISE BARRIER, ROADWAY
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1,500.0 AVERAGE WEIGHTED PRICE : $385.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	1,500.0	385.0000	577,500.00

ITEM : 614010P DESCRIPTION : RELOCATE KIOSK
UNITS : LUMP SUM NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1.0 AVERAGE WEIGHTED PRICE : $2,500.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15102	PROSPECT STREET BRIDGE OVER MO	N1	MORRIS	03/12/15	3,118,823.50	4	2	1.0	2,500.0000	2,500.00

ITEM : 622005M DESCRIPTION : BUOY
UNITS : UNIT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 8.0 AVERAGE WEIGHTED PRICE : $887.50

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	5.0	1,000.0000	5,000.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	3.0	700.0000	2,100.00

ITEM : 651001P DESCRIPTION : WATER UTILITY RELOCATION
UNITS : LUMP SUM NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 2.0 AVERAGE WEIGHTED PRICE : $112,500.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	1.0	125,000.0000	125,000.00
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	1.0	100,000.0000	100,000.00

ITEM : 651054P DESCRIPTION : 6" DUCTILE IRON WATER PIPE, CLASS 52
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 62.0 AVERAGE WEIGHTED PRICE : $350.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	62.0	350.0000	21,700.00

ITEM : 651057P DESCRIPTION : 8" DUCTILE IRON WATER PIPE, CLASS 52
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 230.0 AVERAGE WEIGHTED PRICE : $350.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	230.0	350.0000	80,500.00

ITEM : 651059P DESCRIPTION : 8" DUCTILE IRON WATER PIPE, CLASS 53

UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1,340.0 AVERAGE WEIGHTED PRICE : $150.00

	Total	# Of Work	Bid

DP #	Description	Reg	County	Bid Date	Contract Bid	Bids	Type	Quanity	Unit Price	Total Price
14129	RT 7 HACKENSACK RIVER WITTPENN	N1	HUDSON	12/09/14	165,993,748.50	2	1	1,340.0	150.0000	201,000.00

ITEM : 651060P DESCRIPTION : 10" DUCTILE IRON WATER PIPE, CLASS 52
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 28.0 AVERAGE WEIGHTED PRICE : $150.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15102	PROSPECT STREET BRIDGE OVER MO	N1	MORRIS	03/12/15	3,118,823.50	4	2	28.0	150.0000	4,200.00

ITEM : 651063P DESCRIPTION : 12" DUCTILE IRON WATER PIPE, CLASS 52
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 3 TOTAL QUANTITY : 1,584.0 AVERAGE WEIGHTED PRICE : $275.21

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	1,019.0	300.0000	305,700.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	245.0	350.0000	85,750.00
15133	ROUTE 27 OVER CARTER'S BROOK A	C1	SOMERSET	10/22/15	3,376,454.00	5	2	320.0	139.0000	44,480.00

ITEM : 651064P DESCRIPTION : 12" DUCTILE IRON WATER PIPE, CLASS 54
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 40.0 AVERAGE WEIGHTED PRICE : $215.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	40.0	215.0000	8,600.00

ITEM : 651073P DESCRIPTION : 16" DUCTILE IRON WATER PIPE, CLASS 54
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1,166.0 AVERAGE WEIGHTED PRICE : $185.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	1,166.0	185.0000	215,710.00

ITEM : 651193P DESCRIPTION : 30" DUCITLE IRON WATER PIPE, CLASS 54
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1,176.0 AVERAGE WEIGHTED PRICE : $375.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	1,176.0	375.0000	441,000.00

ITEM : 651241P DESCRIPTION : 2" COPPER WATER PIPE
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 160.0 AVERAGE WEIGHTED PRICE : $95.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14129	RT 7 HACKENSACK RIVER WITTPENN	N1	HUDSON	12/09/14	165,993,748.50	2	1	160.0	95.0000	15,200.00

ITEM : 651243M DESCRIPTION : WATER SERVICE CONNECTION
UNITS : UNIT NUMBER OF CONTRACTS : 3 TOTAL QUANTITY : 15.0 AVERAGE WEIGHTED PRICE : $1,936.37

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	3.0	3,200.0000	9,600.00
15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	7.0	1,600.0000	11,200.00
15113	ROUTE 31 NORTHBOUND MINNEAKONI	N1	HUNTERDON	05/28/15	2,482,615.47	5	2	5.0	1,649.1000	8,245.50

ITEM : 651245P DESCRIPTION : WATER SERVICE PIPE
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 184.0 AVERAGE WEIGHTED PRICE : $45.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15115	RE-ADVERTISEMENT OF RT 19 CR	N1	PASSAIC	05/19/15	3,969,000.00	7	13	184.0	45.0000	8,280.00

ITEM : 651246M DESCRIPTION : FIRE HYDRANT
UNITS : UNIT NUMBER OF CONTRACTS : 4 TOTAL QUANTITY : 13.0 AVERAGE WEIGHTED PRICE : $8,692.31

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14129	RT 7 HACKENSACK RIVER WITTPENN	N1	HUDSON	12/09/14	165,993,748.50	2	1	2.0	6,000.0000	12,000.00
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	7.0	8,500.0000	59,500.00
15102	PROSPECT STREET BRIDGE OVER MO	N1	MORRIS	03/12/15	3,118,823.50	4	2	1.0	10,000.0000	10,000.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	3.0	10,500.0000	31,500.00

ITEM : 651249M DESCRIPTION : RELOCATE FIRE HYDRANT
UNITS : UNIT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 5.0 AVERAGE WEIGHTED PRICE : $7,192.88

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	4.0	8,000.0000	32,000.00
15113	ROUTE 31 NORTHBOUND MINNEAKONI	N1	HUNTERDON	05/28/15	2,482,615.47	5	2	1.0	3,964.4100	3,964.41

ITEM : 651252M DESCRIPTION : RESET FIRE HYDRANT
UNITS : UNIT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 3.0 AVERAGE WEIGHTED PRICE : $2,900.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	2.0	1,100.0000	2,200.00
15138	RT 80, ROUTE 46 TO CHERRY HILL	N1	MORRIS	10/22/15	6,484,876.00	1	8	1.0	6,500.0000	6,500.00

ITEM : 651253M DESCRIPTION : RESET WATER MANHOLE
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 3.0 AVERAGE WEIGHTED PRICE : $900.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price

15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	3.0	900.0000	2,700.00

ITEM : 651255M DESCRIPTION : RESET WATER VALVE BOX
UNITS : UNIT NUMBER OF CONTRACTS : 13 TOTAL QUANTITY : 291.0 AVERAGE WEIGHTED PRICE : $97.67

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14149	ROUTE 9, ROUTE 109 TO EGERT RO	S1	CAPE MAY	12/18/14	6,184,137.25	3	4	119.0	50.0000	5,950.00
15107	RT 46 FOX HILL RD TO COLUMBUS	N1	MORRIS	04/07/15	3,207,646.63	8	4	30.0	50.0000	1,500.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	47.0	230.0000	10,810.00
15112	ROUTE 208, BOULEVARD AVE TO RO	N1	BERGAN	06/09/15	3,787,000.00	3	4	3.0	100.0000	300.00
15113	ROUTE 31 NORTHBOUND MINNEAKONI	N1	HUNTERDON	05/28/15	2,482,615.47	5	2	3.0	30.8100	92.43
15114	RT 130 MAIN STREET TO ROUTE 1	C1	MIDDLESEX	06/23/15	11,729,718.23	7	4	10.0	27.0000	270.00
15126	RT. 9 RESURFACING FROM GEORGIA	C1	MONMOUTH	10/01/15	6,597,000.00	7	4	10.0	150.0000	1,500.00
15128	RT 202 MILLER LANE TO PASSAIC	N1	SOMERSET	09/24/15	2,743,629.29	9	1	20.0	75.0000	1,500.00
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	30.0	145.0000	4,350.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	4.0	135.0000	540.00
15133	ROUTE 27 OVER CARTER'S BROOK A	C1	SOMERSET	10/22/15	3,376,454.00	5	2	2.0	142.0000	284.00
15134	ROUTE 9 NORTHFIELD SIDEWALK RE	S1	ATLANTIC	09/29/15	1,130,315.00	3	6	12.0	100.0000	1,200.00
15147	RT 9, GSP RAMP TO WESTECUNK CR	S1	OCEAN	11/24/15	3,729,000.00	7	4	1.0	125.0000	125.00

ITEM : 651258M DESCRIPTION : WATER AS-BUILT PLAN
UNITS : LUMP SUM NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 2.0 AVERAGE WEIGHTED PRICE : $1,150.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14129	RT 7 HACKENSACK RIVER WITTPENN	N1	HUDSON	12/09/14	165,993,748.50	2	1	1.0	1,800.0000	1,800.00
15102	PROSPECT STREET BRIDGE OVER MO	N1	MORRIS	03/12/15	3,118,823.50	4	2	1.0	500.0000	500.00

ITEM : 651261M DESCRIPTION : INSERTION VALVES AND BOXES
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1.0 AVERAGE WEIGHTED PRICE : $8,000.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15102	PROSPECT STREET BRIDGE OVER MO	N1	MORRIS	03/12/15	3,118,823.50	4	2	1.0	8,000.0000	8,000.00

ITEM : 651264M DESCRIPTION : WET TAP
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 2.0 AVERAGE WEIGHTED PRICE : $27,500.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	2.0	27,500.0000	55,000.00

ITEM : 651267M DESCRIPTION : LINE STOP AND TIE-IN
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 9.0 AVERAGE WEIGHTED PRICE : $165,000.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Work Bids	Type	Bid Quanity	Unit Price	Total Price

14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	9.0	165,000.0000	1,485,000.00

ITEM : 651269M DESCRIPTION : 8" VALVES AND BOXES
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 6.0 AVERAGE WEIGHTED PRICE : $1,550.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	6.0	1,550.0000	9,300.00

ITEM : 651270M DESCRIPTION : GATE VALVES AND BOXES
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 4.0 AVERAGE WEIGHTED PRICE : $1,971.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15133	ROUTE 27 OVER CARTER'S BROOK A	C1	SOMERSET	10/22/15	3,376,454.00	5	2	4.0	1,971.0000	7,884.00

ITEM : 651272M DESCRIPTION : 12" VALVES AND BOXES
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1.0 AVERAGE WEIGHTED PRICE : $3,000.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	1.0	3,000.0000	3,000.00

ITEM : 651285P DESCRIPTION : WATER METER PIT
UNITS : LUMP SUM NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1.0 AVERAGE WEIGHTED PRICE : $22,500.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14129	RT 7 HACKENSACK RIVER WITTPENN	N1	HUDSON	12/09/14	165,993,748.50	2	1	1.0	22,500.0000	22,500.00

ITEM : 651286P DESCRIPTION : 42" STEEL WATER PIPE
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 669.0 AVERAGE WEIGHTED PRICE : $850.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	669.0	850.0000	568,650.00

ITEM : 651287P DESCRIPTION : 48" STEEL WATER PIPE
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 795.0 AVERAGE WEIGHTED PRICE : $850.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .

14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	795.0	850.0000	675,750.00

ITEM : 651288P DESCRIPTION : 51" STEEL WATER PIPE

UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1,187.0 AVERAGE WEIGHTED PRICE : $645.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	1,187.0	645.0000	765,615.00

ITEM : 651350P DESCRIPTION : 1 1/2" STEEL WATER PIPE, BRIDGE-SCHED 40
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 526.0 AVERAGE WEIGHTED PRICE : $250.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14129	RT 7 HACKENSACK RIVER WITTPENN	N1	HUDSON	12/09/14	165,993,748.50	2	1	526.0	250.0000	131,500.00

ITEM : 651517P DESCRIPTION : 8" DUCTILE IRON WATER PIPE, CLASS 350
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1,068.0 AVERAGE WEIGHTED PRICE : $225.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	1,068.0	225.0000	240,300.00

ITEM : 652001P DESCRIPTION : 4" DUCTILE IRON SEWER PIPE
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 467.0 AVERAGE WEIGHTED PRICE : $256.79

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14129	RT 7 HACKENSACK RIVER WITTPENN	N1	HUDSON	12/09/14	165,993,748.50	2	1	327.0	325.0000	106,275.00
15113	ROUTE 31 NORTHBOUND MINNEAKONI	N1	HUNTERDON	05/28/15	2,482,615.47	5	2	140.0	97.4800	13,647.20

ITEM : 652002P DESCRIPTION : 6" DUCTILE IRON SEWER PIPE
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 123.0 AVERAGE WEIGHTED PRICE : $175.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14129	RT 7 HACKENSACK RIVER WITTPENN	N1	HUDSON	12/09/14	165,993,748.50	2	1	123.0	175.0000	21,525.00

ITEM : 652003P DESCRIPTION : 12" DUCTILE IRON SEWER PIPE
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 385.0 AVERAGE WEIGHTED PRICE : $322.40

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	75.0	105.0000	7,875.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	310.0	375.0000	116,250.00

ITEM : 652015P DESCRIPTION : 24" DUCTILE IRON SEWER PIPE
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 292.0 AVERAGE WEIGHTED PRICE : $160.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Work Bids	Type	Bid Quanity	Unit Price	Total Price

14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	292.0	160.0000	46,720.00

ITEM : 652233P DESCRIPTION : 6" POLYVINYL CHLORIDE SEWER PIPE
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 443.0 AVERAGE WEIGHTED PRICE : $40.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	443.0	40.0000	17,720.00

ITEM : 652236P DESCRIPTION : 8" POLYVINYL CHLORIDE SEWER PIPE
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 3 TOTAL QUANTITY : 1,825.0 AVERAGE WEIGHTED PRICE : $98.68

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	1,107.0	110.0000	121,770.00
15102	PROSPECT STREET BRIDGE OVER MO	N1	MORRIS	03/12/15	3,118,823.50	4	2	258.0	100.0000	25,800.00
15113	ROUTE 31 NORTHBOUND MINNEAKONI	N1	HUNTERDON	05/28/15	2,482,615.47	5	2	460.0	70.6900	32,517.40

ITEM : 652292P DESCRIPTION : 2" POLYVINYL CHLORIDE SEWER PIPE
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 110.0 AVERAGE WEIGHTED PRICE : $4.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	110.0	4.0000	440.00

ITEM : 652417M DESCRIPTION : SANITARY SEWER SERVICE CONNECTION
UNITS : UNIT NUMBER OF CONTRACTS : 3 TOTAL QUANTITY : 8.0 AVERAGE WEIGHTED PRICE : $2,749.29

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14129	RT 7 HACKENSACK RIVER WITTPENN	N1	HUDSON	12/09/14	165,993,748.50	2	1	1.0	260.0000	260.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	2.0	6,500.0000	13,000.00
15113	ROUTE 31 NORTHBOUND MINNEAKONI	N1	HUNTERDON	05/28/15	2,482,615.47	5	2	5.0	1,746.8700	8,734.35

ITEM : 652419M DESCRIPTION : SANITARY SEWER CLEANOUT
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 2.0 AVERAGE WEIGHTED PRICE : $918.66

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15113	ROUTE 31 NORTHBOUND MINNEAKONI	N1	HUNTERDON	05/28/15	2,482,615.47	5	2	2.0	918.6600	1,837.32

ITEM : 652420M DESCRIPTION : MANHOLE, SANITARY SEWER

UNITS : UNIT NUMBER OF CONTRACTS : 4 TOTAL QUANTITY : 18.0 AVERAGE WEIGHTED PRICE : $6,254.72

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .

14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	9.0	5,750.0000	51,750.00
15102	PROSPECT STREET BRIDGE OVER MO	N1	MORRIS	03/12/15	3,118,823.50	4	2	3.0	5,000.0000	15,000.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	3.0	9,500.0000	28,500.00
15113	ROUTE 31 NORTHBOUND MINNEAKONI	N1	HUNTERDON	05/28/15	2,482,615.47	5	2	3.0	5,778.3100	17,334.93

ITEM : 652421M DESCRIPTION : MANHOLE, DOGHOUSE, SANITARY SEWER, 4' DI
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 2.0 AVERAGE WEIGHTED PRICE : $9,769.25

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15113	ROUTE 31 NORTHBOUND MINNEAKONI	N1	HUNTERDON	05/28/15	2,482,615.47	5	2	2.0	9,769.2500	19,538.50

ITEM : 652426M DESCRIPTION : RECONSTRUCTED MANHOLE, SANITARY SEWER, U
UNITS : UNIT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 6.0 AVERAGE WEIGHTED PRICE : $3,550.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	5.0	3,600.0000	18,000.00
15102	PROSPECT STREET BRIDGE OVER MO	N1	MORRIS	03/12/15	3,118,823.50	4	2	1.0	3,300.0000	3,300.00

ITEM : 652429M DESCRIPTION : RECONSTRUCTED MANHOLE, SANITARY SEWER, U
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 2.0 AVERAGE WEIGHTED PRICE : $8,500.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	2.0	8,500.0000	17,000.00

ITEM : 652432M DESCRIPTION : RESET MANHOLE, SANITARY SEWER, USING EXI
UNITS : UNIT NUMBER OF CONTRACTS : 9 TOTAL QUANTITY : 126.0 AVERAGE WEIGHTED PRICE : $598.54

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14149	ROUTE 9, ROUTE 109 TO EGERT RO	S1	CAPE MAY	12/18/14	6,184,137.25	3	4	35.0	500.0000	17,500.00
14160	RT. 22 WB OVER BURKE PARKWAY S	N1	UNION	02/26/15	2,024,669.50	8	5	2.0	500.0000	1,000.00
15102	PROSPECT STREET BRIDGE OVER MO	N1	MORRIS	03/12/15	3,118,823.50	4	2	1.0	3,600.0000	3,600.00
15104	ROUTE 1 SB FROM RT 91 CONNECTO	N1	MIDDLESEX	05/21/15	2,390,000.00	6	4	1.0	300.0000	300.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	33.0	900.0000	29,700.00
15113	ROUTE 31 NORTHBOUND MINNEAKONI	N1	HUNTERDON	05/28/15	2,482,615.47	5	2	7.0	402.2700	2,815.89
15114	RT 130 MAIN STREET TO ROUTE 1	C1	MIDDLESEX	06/23/15	11,729,718.23	7	4	20.0	350.0000	7,000.00
15126	RT. 9 RESURFACING FROM GEORGIA	C1	MONMOUTH	10/01/15	6,597,000.00	7	4	2.0	500.0000	1,000.00
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	25.0	500.0000	12,500.00

ITEM : 652435M DESCRIPTION : RESET MANHOLE, SANITARY SEWER, USING NEW
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 5.0 AVERAGE WEIGHTED PRICE : $750.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	5.0	750.0000	3,750.00

ITEM : 652438M DESCRIPTION : VIDEO INSPECTION OF SEWER
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 500.0 AVERAGE WEIGHTED PRICE : $3.94

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15113	ROUTE 31 NORTHBOUND MINNEAKONI	N1	HUNTERDON	05/28/15	2,482,615.47	5	2	500.0	3.9400	1,970.00

ITEM : 652441M DESCRIPTION : SEWER AS-BUILT PLAN
UNITS : LUMP SUM NUMBER OF CONTRACTS : 3 TOTAL QUANTITY : 3.0 AVERAGE WEIGHTED PRICE : $1,550.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14129	RT 7 HACKENSACK RIVER WITTPENN	N1	HUDSON	12/09/14	165,993,748.50	2	1	1.0	1,000.0000	1,000.00
15102	PROSPECT STREET BRIDGE OVER MO	N1	MORRIS	03/12/15	3,118,823.50	4	2	1.0	500.0000	500.00
15113	ROUTE 31 NORTHBOUND MINNEAKONI	N1	HUNTERDON	05/28/15	2,482,615.47	5	2	1.0	3,150.0000	3,150.00

ITEM : 652451M DESCRIPTION : RESET SANITARY SEWER VENT
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 3.0 AVERAGE WEIGHTED PRICE : $100.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15134	ROUTE 9 NORTHFIELD SIDEWALK RE	S1	ATLANTIC	09/29/15	1,130,315.00	3	6	3.0	100.0000	300.00

ITEM : 652452P DESCRIPTION : SANITARY SEWER PUMP STATION
UNITS : LUMP SUM NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1.0 AVERAGE WEIGHTED PRICE : $35,000.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	1.0	35,000.0000	35,000.00

ITEM : 652472P DESCRIPTION : 1 1/4" SANITARY FORCE MAIN
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1,268.0 AVERAGE WEIGHTED PRICE : $32.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	1,268.0	32.0000	40,576.00

ITEM : 652563P DESCRIPTION : AIR RELEASE VALVE CHAMBER
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 5.0 AVERAGE WEIGHTED PRICE : $13,000.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price

14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	5.0	13,000.0000	65,000.00

ITEM : 653003P DESCRIPTION : 2" GAS MAIN

UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 446.0 AVERAGE WEIGHTED PRICE : $79.85

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	438.0	53.0000	23,214.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	8.0	1,550.0000	12,400.00

ITEM : 653006P DESCRIPTION : 4" GAS MAIN
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 625.0 AVERAGE WEIGHTED PRICE : $66.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	625.0	66.0000	41,250.00

ITEM : 653009P DESCRIPTION : 6" GAS MAIN
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 260.0 AVERAGE WEIGHTED PRICE : $479.08

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	20.0	348.0000	6,960.00
15133	ROUTE 27 OVER CARTER'S BROOK A	C1	SOMERSET	10/22/15	3,376,454.00	5	2	240.0	490.0000	117,600.00

ITEM : 653012P DESCRIPTION : 8" GAS MAIN
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 60.0 AVERAGE WEIGHTED PRICE : $158.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	60.0	158.0000	9,480.00

ITEM : 653015M DESCRIPTION : GAS MAIN, TIE-IN ASSISTANCE
UNITS : MAN-HOUR NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 500.0 AVERAGE WEIGHTED PRICE : $190.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	500.0	190.0000	95,000.00

ITEM : 653018P DESCRIPTION : 12" GAS MAIN
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 915.0 AVERAGE WEIGHTED PRICE : $127.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	915.0	127.0000	116,205.00

ITEM : 653024P DESCRIPTION : 16" GAS MAIN
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 4,045.0 AVERAGE WEIGHTED PRICE : $105.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Work Bids	Type	Bid Quanity	Unit Price	Total Price

14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	4,045.0	105.0000	424,725.00

ITEM : 653033P DESCRIPTION : 24" GAS MAIN
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1,238.0 AVERAGE WEIGHTED PRICE : $705.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	1,238.0	705.0000	872,790.00

ITEM : 653057P DESCRIPTION : 12" GAS MAIN, BRIDGE
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 281.0 AVERAGE WEIGHTED PRICE : $425.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	281.0	425.0000	119,425.00

ITEM : 653081M DESCRIPTION : GAS SERVICE CONNECTION
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 8.0 AVERAGE WEIGHTED PRICE : $2,000.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	8.0	2,000.0000	16,000.00

ITEM : 653084M DESCRIPTION : RESET GAS VALVE BOX
UNITS : UNIT NUMBER OF CONTRACTS : 11 TOTAL QUANTITY : 94.0 AVERAGE WEIGHTED PRICE : $244.68

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14149	ROUTE 9, ROUTE 109 TO EGERT RO	S1	CAPE MAY	12/18/14	6,184,137.25	3	4	16.0	5.0000	80.00
15104	ROUTE 1 SB FROM RT 91 CONNECTO	N1	MIDDLESEX	05/21/15	2,390,000.00	6	4	3.0	150.0000	450.00
15107	RT 46 FOX HILL RD TO COLUMBUS	N1	MORRIS	04/07/15	3,207,646.63	8	4	15.0	55.0000	825.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	11.0	1,650.0000	18,150.00
15114	RT 130 MAIN STREET TO ROUTE 1	C1	MIDDLESEX	06/23/15	11,729,718.23	7	4	5.0	44.0000	220.00
15126	RT. 9 RESURFACING FROM GEORGIA	C1	MONMOUTH	10/01/15	6,597,000.00	7	4	5.0	150.0000	750.00
15128	RT 202 MILLER LANE TO PASSAIC	N1	SOMERSET	09/24/15	2,743,629.29	9	1	20.0	75.0000	1,500.00
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	11.0	0.0100	0.11
15130	ROUTE 130 CRYSTAL LAKE DAM CON	S1	BURLINGTON	10/22/15	4,639,067.23	2	2	2.0	125.0000	250.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	5.0	135.0000	675.00
15134	ROUTE 9 NORTHFIELD SIDEWALK RE	S1	ATLANTIC	09/29/15	1,130,315.00	3	6	1.0	100.0000	100.00

ITEM : 653087P DESCRIPTION : GAS AS-BUILT PLAN
UNITS : LUMP SUM NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1.0 AVERAGE WEIGHTED PRICE : $1,000.00

DP #	Description	Reg	County	Bid Date	Contract Bid	Bids	Type	Quanity	Unit Price	Total Price .
15130	ROUTE 130 CRYSTAL LAKE DAM CON	S1	BURLINGTON	10/22/15	4,639,067.23	2	2	1.0	1,000.0000	1,000.00

ITEM : 653090M DESCRIPTION : GAS LINE EXCAVATION, UNCLASSIFIED
UNITS : CUBIC YARD NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1,757.0 AVERAGE WEIGHTED PRICE : $350.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	1,757.0	350.0000	614,950.00

ITEM : 653092M DESCRIPTION : GAS MAIN INSTALLATION, BACKFILL
UNITS : CUBIC YARD NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 649.0 AVERAGE WEIGHTED PRICE : $30.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	649.0	30.0000	19,470.00

ITEM : 653093M DESCRIPTION : GAS LINE BEDDING
UNITS : CUBIC YARD NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 193.0 AVERAGE WEIGHTED PRICE : $28.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	193.0	28.0000	5,404.00

ITEM : 653094P DESCRIPTION : GAS MAIN PROTECTION STRUCTURE
UNITS : LUMP SUM NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1.0 AVERAGE WEIGHTED PRICE : $20,000.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15130	ROUTE 130 CRYSTAL LAKE DAM CON	S1	BURLINGTON	10/22/15	4,639,067.23	2	2	1.0	20,000.0000	20,000.00

ITEM : 653096M DESCRIPTION : GAS EXPANSION CHAMBER
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 2.0 AVERAGE WEIGHTED PRICE : $18,500.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	2.0	18,500.0000	37,000.00

ITEM : 653106M DESCRIPTION : GAS MAIN INSTALLATION, EXCAVATION FOR TE
UNITS : CUBIC YARD NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 100.0 AVERAGE WEIGHTED PRICE : $240.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	100.0	240.0000	24,000.00

ITEM : 653107M DESCRIPTION : GAS MAIN INSTALLATION, COARSE AGGREGATE,
UNITS : CUBIC YARD NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 864.0 AVERAGE WEIGHTED PRICE : $32.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Work Bids	Type	Bid Quanity	Unit Price	Total Price

14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	864.0	32.0000	27,648.00

ITEM : 654003P DESCRIPTION : ELECTRICAL CONDUIT
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 5 TOTAL QUANTITY : 47,958.0 AVERAGE WEIGHTED PRICE : $32.19

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	47,068.0	30.0000	1,412,040.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	290.0	165.0000	47,850.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	290.0	135.0000	39,150.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	270.0	135.0000	36,450.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	40.0	205.0000	8,200.00

ITEM : 654007P DESCRIPTION : ELECTRICAL UTILITY RELOCATION, _____
UNITS : LUMP SUM NUMBER OF CONTRACTS : 3 TOTAL QUANTITY : 3.0 AVERAGE WEIGHTED PRICE : $64,470.50

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15102	PROSPECT STREET BRIDGE OVER MO	N1	MORRIS	03/12/15	3,118,823.50	4	2	1.0	125,000.0000	125,000.00
15113	ROUTE 31 NORTHBOUND MINNEAKONI	N1	HUNTERDON	05/28/15	2,482,615.47	5	2	1.0	58,411.5000	58,411.50
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	1.0	10,000.0000	10,000.00

ITEM : 654011P DESCRIPTION : RELOCATE EXISTING SERVICE LINES
UNITS : LUMP SUM NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1.0 AVERAGE WEIGHTED PRICE : $25,000.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	1.0	25,000.0000	25,000.00

ITEM : 654012P DESCRIPTION : CONCRETE ENCASED DUCT BANK
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 6 TOTAL QUANTITY : 2,177.0 AVERAGE WEIGHTED PRICE : $166.13

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	24.0	25.0000	600.00
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	740.0	50.0000	37,000.00
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	187.0	128.0000	23,936.00
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	1,129.0	230.0000	259,670.00
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	90.0	360.0000	32,400.00
15133	ROUTE 27 OVER CARTER'S BROOK A	C1	SOMERSET	10/22/15	3,376,454.00	5	2	7.0	1,150.0000	8,050.00

ITEM : 654013P DESCRIPTION : CONCRETE ENCASED DUCT BANK, 2 DUCTS
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 210.0 AVERAGE WEIGHTED PRICE : $190.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	210.0	190.0000	39,900.00

ITEM : 654016P DESCRIPTION : CONCRETE ENCASED DUCT BANK, 4 DUCTS
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 250.0 AVERAGE WEIGHTED PRICE : $195.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	250.0	195.0000	48,750.00

ITEM : 654027M DESCRIPTION : ELECTRIC RISER
UNITS : UNIT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 32.0 AVERAGE WEIGHTED PRICE : $3,393.75

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	30.0	3,300.0000	99,000.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	2.0	4,800.0000	9,600.00

ITEM : 654029M DESCRIPTION : RESET ELECTRIC MANHOLE
UNITS : UNIT NUMBER OF CONTRACTS : 3 TOTAL QUANTITY : 27.0 AVERAGE WEIGHTED PRICE : $1,481.11

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14159	ROUTE 1 & 9, LOCAL AND EXPRESS	N1	ESSEX	02/26/15	8,688,389.25	8	4	6.0	1,365.0000	8,190.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	18.0	1,700.0000	30,600.00
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	3.0	400.0000	1,200.00

ITEM : 654030M DESCRIPTION : ELECTRICAL MANHOLE
UNITS : UNIT NUMBER OF CONTRACTS : 4 TOTAL QUANTITY : 22.0 AVERAGE WEIGHTED PRICE : $33,659.09

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	15.0	35,500.0000	532,500.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	2.0	22,000.0000	44,000.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	2.0	34,000.0000	68,000.00
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	3.0	32,000.0000	96,000.00

ITEM : 654031M DESCRIPTION : ELECTRICAL MANHOLE, THREE WAY
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1.0 AVERAGE WEIGHTED PRICE : $65,000.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	1.0	65,000.0000	65,000.00

ITEM : 655003P DESCRIPTION : TELECOMMUNICATION CONDUIT

UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 5 TOTAL QUANTITY : 53,667.0 AVERAGE WEIGHTED PRICE : $25.09

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Work Bids	Type	Bid Quanity	Unit Price	Total Price .

14129	RT 7 HACKENSACK RIVER WITTPENN	N1	HUDSON	12/09/14	165,993,748.50	2	1	680.0	37.0000	25,160.00
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	52,595.0	24.0000	1,262,280.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	159.0	125.0000	19,875.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	45.0	145.0000	6,525.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	188.0	175.0000	32,900.00

ITEM : 655004M DESCRIPTION : TELECOMMUNICATION RISER
UNITS : UNIT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 15.0 AVERAGE WEIGHTED PRICE : $3,440.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	12.0	3,150.0000	37,800.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	3.0	4,600.0000	13,800.00

ITEM : 655009P DESCRIPTION : TELEPHONE MANHOLE
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 7.0 AVERAGE WEIGHTED PRICE : $35,000.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	7.0	35,000.0000	245,000.00

ITEM : 655010P DESCRIPTION : RECONSTRUCT TELEPHONE MANHOLE
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 2.0 AVERAGE WEIGHTED PRICE : $107,000.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	2.0	107,000.0000	214,000.00

ITEM : 655013P DESCRIPTION : RESET TELECOMMUNICATIONS MANHOLE
UNITS : UNIT NUMBER OF CONTRACTS : 5 TOTAL QUANTITY : 73.0 AVERAGE WEIGHTED PRICE : $746.92

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14149	ROUTE 9, ROUTE 109 TO EGERT RO	S1	CAPE MAY	12/18/14	6,184,137.25	3	4	40.0	400.0000	16,000.00
14159	ROUTE 1 & 9, LOCAL AND EXPRESS	N1	ESSEX	02/26/15	8,688,389.25	8	4	5.0	1,365.0000	6,825.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	12.0	1,700.0000	20,400.00
15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	2.0	1,450.0000	2,900.00
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	14.0	600.0000	8,400.00

ITEM : 656006M DESCRIPTION : CABLE HANDHOLE
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1.0 AVERAGE WEIGHTED PRICE : $7,250.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .

14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	1.0	7,250.0000	7,250.00

ITEM : 656009M DESCRIPTION : CABLE RISER

UNITS : UNIT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 7.0 AVERAGE WEIGHTED PRICE : $2,657.14

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	5.0	3,200.0000	16,000.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	2.0	1,300.0000	2,600.00

ITEM : 656012M DESCRIPTION : CABLE MANHOLE
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 2.0 AVERAGE WEIGHTED PRICE : $22,750.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	2.0	22,750.0000	45,500.00

ITEM : 656015P DESCRIPTION : CABLE CONDUIT
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 3 TOTAL QUANTITY : 10,686.0 AVERAGE WEIGHTED PRICE : $58.45

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	9,660.0	62.0000	598,920.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	114.0	65.0000	7,410.00
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	912.0	20.0000	18,240.00

ITEM : 657003P DESCRIPTION : TEMPORARY SUPPORT, UTILITY
UNITS : LUMP SUM NUMBER OF CONTRACTS : 3 TOTAL QUANTITY : 3.0 AVERAGE WEIGHTED PRICE : $26,695.28

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	1.0	40,085.8500	40,085.85
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	1.0	20,000.0000	20,000.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	1.0	20,000.0000	20,000.00

ITEM : 657004P DESCRIPTION : TEMPORARY SUPPORT, UTILITY POLES
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 8.0 AVERAGE WEIGHTED PRICE : $1,050.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	8.0	1,050.0000	8,400.00

ITEM : 701006P DESCRIPTION : 3/4" RIGID METALLIC CONDUIT
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 2,520.0 AVERAGE WEIGHTED PRICE : $17.53

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price

14133 ROUTE 37, MATHIS BRIDGE EASTBO	S1 OCEAN	11/06/14	56,389,000.00	6	2	2,520.0	17.5300	44,175.60

ITEM : 701007P DESCRIPTION : 3/4" PVC CONDUIT

UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 2,520.0 AVERAGE WEIGHTED PRICE : $27.27

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	2,520.0	27.2700	68,720.40

ITEM : 701008P DESCRIPTION : 1 1/4" RIGID METALLIC CONDUIT
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 2,405.0 AVERAGE WEIGHTED PRICE : $24.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	2,405.0	24.0000	57,720.00

ITEM : 701009P DESCRIPTION : 1" RIGID METALLIC CONDUIT
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 2,136.0 AVERAGE WEIGHTED PRICE : $19.21

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	2,100.0	18.5100	38,871.00
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	36.0	60.0000	2,160.00

ITEM : 701010P DESCRIPTION : 1" RIGID METALLIC CONDUIT, PVC COATED
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 2,100.0 AVERAGE WEIGHTED PRICE : $28.25

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	2,100.0	28.2500	59,325.00

ITEM : 701011P DESCRIPTION : 1 1/2" RIGID METALLIC CONDUIT, PVC COATE
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 1,301.0 AVERAGE WEIGHTED PRICE : $74.05

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	525.0	22.4000	11,760.00
15101	ROUTE 495, ROUTE 1&9 / PATERSO	N1	HUDSON	03/03/15	4,946,344.67	3	10	776.0	109.0000	84,584.00

ITEM : 701012P DESCRIPTION : 1 1/2" RIGID METALLIC CONDUIT
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 15 TOTAL QUANTITY : 1,090.0 AVERAGE WEIGHTED PRICE : $41.47

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14129	RT 7 HACKENSACK RIVER WITTPENN	N1	HUDSON	12/09/14	165,993,748.50	2	1	72.0	190.0000	13,680.00
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	535.0	32.1500	17,200.25
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	35.0	65.0000	2,275.00

14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	55.0	22.0000	1,210.00
15104	ROUTE 1 SB FROM RT 91 CONNECTO	N1	MIDDLESEX	05/21/15	2,390,000.00	6	4	9.0	50.0000	450.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	160.0	31.0000	4,960.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	35.0	19.0000	665.00

15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	6.0	20.0000	120.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	6.0	20.0000	120.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	10.0	20.0000	200.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	12.0	20.0000	240.00
15113	ROUTE 31 NORTHBOUND MINNEAKONI	N1	HUNTERDON	05/28/15	2,482,615.47	5	2	20.0	29.9300	598.60
15126	RT. 9 RESURFACING FROM GEORGIA	C1	MONMOUTH	10/01/15	6,597,000.00	7	4	36.0	30.0000	1,080.00
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	85.0	20.0000	1,700.00
15136	RT 80 RAMP B (RT 46 WB TO RT 8	N1	MORRIS	10/08/15	1,424,000.00	4	2	14.0	50.0000	700.00

ITEM : 701015P DESCRIPTION : 2" RIGID METALLIC CONDUIT
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 11 TOTAL QUANTITY : 4,479.0 AVERAGE WEIGHTED PRICE : $45.35

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	1,610.0	24.3500	39,203.50
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	144.0	40.0000	5,760.00
15101	ROUTE 495, ROUTE 1&9 / PATERSO	N1	HUDSON	03/03/15	4,946,344.67	3	10	1,424.0	84.7500	120,684.00
15102	PROSPECT STREET BRIDGE OVER MO	N1	MORRIS	03/12/15	3,118,823.50	4	2	22.0	25.0000	550.00
15109	ROUTE 31 PENNINGTON CIRCLE SAF	C1	MERCER	04/16/15	1,250,000.00	3	14	45.0	30.0000	1,350.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	571.0	31.0000	17,701.00
15118	RT. 45 MAIN ST. TO CHESTNUT ST	C1	GLOUCESTER	07/09/15	5,585,159.67	3	4	35.0	35.0000	1,225.00
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	492.0	27.0000	13,284.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	33.0	26.5000	874.50
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	73.0	25.0000	1,825.00
15145	ROUTE 77/CR 538(SWEDESBORO-HA	S1	GLOUCESTER	10/27/15	759,941.57	3	6	30.0	22.1000	663.00

ITEM : 701016P DESCRIPTION : 2" RIGID METALLIC CONDUIT, PVC COATED
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 3,036.0 AVERAGE WEIGHTED PRICE : $79.61

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	1,610.0	34.0900	54,884.90
15101	ROUTE 495, ROUTE 1&9 / PATERSO	N1	HUDSON	03/03/15	4,946,344.67	3	10	1,426.0	131.0000	186,806.00

ITEM : 701017P DESCRIPTION : 2 1/2" RIGID METALLIC CONDUIT, PVC COATE
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 439.0 AVERAGE WEIGHTED PRICE : $143.50

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15101	ROUTE 495, ROUTE 1&9 / PATERSO	N1	HUDSON	03/03/15	4,946,344.67	3	10	439.0	143.5000	62,996.50

ITEM : 701018P DESCRIPTION : 2 1/2" RIGID METALLIC CONDUIT
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1,050.0 AVERAGE WEIGHTED PRICE : $27.27

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .

14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	1,050.0	27.2700	28,633.50

ITEM : 701020P DESCRIPTION : 3" RIGID METALLIC CONDUIT, PVC COATED
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 525.0 AVERAGE WEIGHTED PRICE : $37.02

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	525.0	37.0200	19,435.50

ITEM : 701021P DESCRIPTION : 3" RIGID METALLIC CONDUIT
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 45 TOTAL QUANTITY : 38,998.0 AVERAGE WEIGHTED PRICE : $37.76

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14129	RT 7 HACKENSACK RIVER WITTPENN	N1	HUDSON	12/09/14	165,993,748.50	2	1	1,502.0	38.0000	57,076.00
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	880.0	34.0900	29,999.20
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	10,265.0	28.2500	289,986.25
14149	ROUTE 9, ROUTE 109 TO EGERT RO	S1	CAPE MAY	12/18/14	6,184,137.25	3	4	275.0	62.0000	17,050.00
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	2,365.0	44.0000	104,060.00
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	366.0	27.0000	9,882.00
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	175.0	27.0000	4,725.00
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	32.0	27.0000	864.00
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	60.0	27.0000	1,620.00
14158	ROUTE 21 RAMP F OVER NJ TRANSI	N1	PASSAIC	03/17/15	1,863,732.00	8	5	760.0	29.0000	22,040.00
14160	RT. 22 WB OVER BURKE PARKWAY S	N1	UNION	02/26/15	2,024,669.50	8	5	85.0	50.0000	4,250.00
15102	PROSPECT STREET BRIDGE OVER MO	N1	MORRIS	03/12/15	3,118,823.50	4	2	132.0	33.0000	4,356.00
15102	PROSPECT STREET BRIDGE OVER MO	N1	MORRIS	03/12/15	3,118,823.50	4	2	169.0	30.0000	5,070.00
15104	ROUTE 1 SB FROM RT 91 CONNECTO	N1	MIDDLESEX	05/21/15	2,390,000.00	6	4	46.0	75.0000	3,450.00
15106	RT 78, DRIFT RD / DALE RD TO R	N1	UNION	06/04/15	4,999,999.99	6	4	70.0	42.0000	2,940.00
15107	RT 46 FOX HILL RD TO COLUMBUS	N1	MORRIS	04/07/15	3,207,646.63	8	4	365.0	61.5000	22,447.50
15109	ROUTE 31 PENNINGTON CIRCLE SAF	C1	MERCER	04/16/15	1,250,000.00	3	14	50.0	48.0000	2,400.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	7,301.0	47.0000	343,147.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	250.0	22.0000	5,500.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	1,700.0	18.0000	30,600.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	255.0	19.0000	4,845.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	125.0	19.0000	2,375.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	210.0	18.0000	3,780.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	420.0	19.0000	7,980.00
15113	ROUTE 31 NORTHBOUND MINNEAKONI	N1	HUNTERDON	05/28/15	2,482,615.47	5	2	795.0	54.6000	43,407.00
15114	RT 130 MAIN STREET TO ROUTE 1	C1	MIDDLESEX	06/23/15	11,729,718.23	7	4	970.0	38.0000	36,860.00
15117	CR 537 (MONMOUTH RD), BRIDGE O	C1	OCEAN	06/25/15	1,786,462.31	9	2	48.0	41.0000	1,968.00
15117	CR 537 (MONMOUTH RD), BRIDGE O	C1	OCEAN	06/25/15	1,786,462.31	9	2	970.0	35.0000	33,950.00
15118	RT. 45 MAIN ST. TO CHESTNUT ST	C1	GLOUCESTER	07/09/15	5,585,159.67	3	4	872.0	32.0000	27,904.00
15121	ROUTE 280 RAMP 2P OVER CR577	N1	ESSEX	09/03/15	1,077,000.00	5	2	184.0	55.0000	10,120.00
15121	ROUTE 280 RAMP 2P OVER CR577	N1	ESSEX	09/03/15	1,077,000.00	5	2	200.0	37.5000	7,500.00
15126	RT. 9 RESURFACING FROM GEORGIA	C1	MONMOUTH	10/01/15	6,597,000.00	7	4	460.0	40.0000	18,400.00
15128	RT 202 MILLER LANE TO PASSAIC	N1	SOMERSET	09/24/15	2,743,629.29	9	1	275.0	100.0000	27,500.00
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	1,251.0	42.0000	52,542.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	647.0	45.0000	29,115.00
15133	ROUTE 27 OVER CARTER'S BROOK A	C1	SOMERSET	10/22/15	3,376,454.00	5	2	230.0	35.0000	8,050.00

15133	ROUTE 27 OVER CARTER'S BROOK A	C1	SOMERSET	10/22/15	3,376,454.00	5	2	190.0	35.0000	6,650.00
15134	ROUTE 9 NORTHFIELD SIDEWALK RE	S1	ATLANTIC	09/29/15	1,130,315.00	3	6	30.0	70.0000	2,100.00
15136	RT 80 RAMP B (RT 46 WB TO RT 8	N1	MORRIS	10/08/15	1,424,000.00	4	2	376.0	32.5000	12,220.00
15137	RT. 206 OVER CLARKS CREEK AND	S1	ATLANTIC	11/19/15	5,161,259.91	7	2	254.0	52.0000	13,208.00

15137	RT. 206 OVER CLARKS CREEK AND	S1	ATLANTIC	11/19/15	5,161,259.91	7	2	252.0	52.0000	13,104.00
15138	RT 80, ROUTE 46 TO CHERRY HILL	N1	MORRIS	10/22/15	6,484,876.00	1	8	150.0	50.0000	7,500.00
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	2,296.0	47.0000	107,912.00
15145	ROUTE 77/CR 538(SWEDESBORO-HA	S1	GLOUCESTER	10/27/15	759,941.57	3	6	670.0	46.2500	30,987.50
15147	RT 9, GSP RAMP TO WESTECUNK CR	S1	OCEAN	11/24/15	3,729,000.00	7	4	20.0	65.0000	1,300.00

ITEM : 701022P DESCRIPTION : 3" RIGID METALLIC CONDUIT ON STRUCTURE
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 800.0 AVERAGE WEIGHTED PRICE : $32.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15125	MATAWAN ROAD (CR 516) OVER ROU	C1	MIDDLESEX	09/29/15	2,486,416.20	8	2	800.0	32.0000	25,600.00

ITEM : 701023P DESCRIPTION : 5" RIGID METALLIC CONDUIT, PVC COATED
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 75.0 AVERAGE WEIGHTED PRICE : $260.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	75.0	260.0000	19,500.00

ITEM : 701024P DESCRIPTION : 4" RIGID METALLIC CONDUIT
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 3 TOTAL QUANTITY : 1,780.0 AVERAGE WEIGHTED PRICE : $52.64

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	70.0	43.8300	3,068.10
15133	ROUTE 27 OVER CARTER'S BROOK A	C1	SOMERSET	10/22/15	3,376,454.00	5	2	1,600.0	53.0000	84,800.00
15133	ROUTE 27 OVER CARTER'S BROOK A	C1	SOMERSET	10/22/15	3,376,454.00	5	2	110.0	53.0000	5,830.00

ITEM : 701027P DESCRIPTION : 2" RIGID NONMETALLIC CONDUIT
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 4,007.0 AVERAGE WEIGHTED PRICE : $33.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	4,007.0	33.0000	132,231.00

ITEM : 701030P DESCRIPTION : 3" RIGID NONMETALLIC CONDUIT
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 5 TOTAL QUANTITY : 4,298.0 AVERAGE WEIGHTED PRICE : $30.58

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	3,385.0	33.0000	111,705.00
15117	CR 537 (MONMOUTH RD), BRIDGE O	C1	OCEAN	06/25/15	1,786,462.31	9	2	290.0	22.0000	6,380.00
15121	ROUTE 280 RAMP 2P OVER CR577	N1	ESSEX	09/03/15	1,077,000.00	5	2	28.0	50.0000	1,400.00

15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	365.0	17.0000	6,205.00
15136	RT 80 RAMP B (RT 46 WB TO RT 8	N1	MORRIS	10/08/15	1,424,000.00	4	2	230.0	25.0000	5,750.00

ITEM : 701031P DESCRIPTION : 4" SPLIT STEEL CONDUIT
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 920.0 AVERAGE WEIGHTED PRICE : $95.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15133	ROUTE 27 OVER CARTER'S BROOK A	C1	SOMERSET	10/22/15	3,376,454.00	5	2	920.0	95.0000	87,400.00

ITEM : 701033P DESCRIPTION : 4" RIGID NONMETALLIC CONDUIT
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1,530.0 AVERAGE WEIGHTED PRICE : $30.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	1,530.0	30.0000	45,900.00

ITEM : 701034P DESCRIPTION : 5" RIGID NONMETALLIC CONDUIT
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1,310.0 AVERAGE WEIGHTED PRICE : $35.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	1,310.0	35.0000	45,850.00

ITEM : 701094M DESCRIPTION : JUNCTION BOX
UNITS : UNIT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 84.0 AVERAGE WEIGHTED PRICE : $1,447.42

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	65.0	964.3600	62,683.40
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	19.0	3,100.0000	58,900.00

ITEM : 701096M DESCRIPTION : 10" X 36" JUNCTION BOX
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 6.0 AVERAGE WEIGHTED PRICE : $1,500.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14129	RT 7 HACKENSACK RIVER WITTPENN	N1	HUDSON	12/09/14	165,993,748.50	2	1	6.0	1,500.0000	9,000.00

ITEM : 701102M DESCRIPTION : 18" X 36" JUNCTION BOX
UNITS : UNIT NUMBER OF CONTRACTS : 21 TOTAL QUANTITY : 189.0 AVERAGE WEIGHTED PRICE : $1,987.21

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14129	RT 7 HACKENSACK RIVER WITTPENN	N1	HUDSON	12/09/14	165,993,748.50	2	1	6.0	850.0000	5,100.00
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	7.0	1,461.1500	10,228.05
14149	ROUTE 9, ROUTE 109 TO EGERT RO	S1	CAPE MAY	12/18/14	6,184,137.25	3	4	3.0	2,350.0000	7,050.00

14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	26.0	1,700.0000	44,200.00
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	2.0	1,750.0000	3,500.00
15102	PROSPECT STREET BRIDGE OVER MO	N1	MORRIS	03/12/15	3,118,823.50	4	2	1.0	1,900.0000	1,900.00
15107	RT 46 FOX HILL RD TO COLUMBUS	N1	MORRIS	04/07/15	3,207,646.63	8	4	6.0	1,942.5000	11,655.00

15109	ROUTE 31 PENNINGTON CIRCLE SAF	C1	MERCER	04/16/15	1,250,000.00	3	14	4.0	1,750.0000	7,000.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	68.0	2,200.0000	149,600.00
15113	ROUTE 31 NORTHBOUND MINNEAKONI	N1	HUNTERDON	05/28/15	2,482,615.47	5	2	6.0	1,942.5000	11,655.00
15114	RT 130 MAIN STREET TO ROUTE 1	C1	MIDDLESEX	06/23/15	11,729,718.23	7	4	4.0	1,800.0000	7,200.00
15117	CR 537 (MONMOUTH RD), BRIDGE O	C1	OCEAN	06/25/15	1,786,462.31	9	2	1.0	2,475.0000	2,475.00
15118	RT. 45 MAIN ST. TO CHESTNUT ST	C1	GLOUCESTER	07/09/15	5,585,159.67	3	4	10.0	1,650.0000	16,500.00
15121	ROUTE 280 RAMP 2P OVER CR577	N1	ESSEX	09/03/15	1,077,000.00	5	2	2.0	2,500.0000	5,000.00
15125	MATAWAN ROAD (CR 516) OVER ROU	C1	MIDDLESEX	09/29/15	2,486,416.20	8	2	3.0	2,100.0000	6,300.00
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	10.0	1,900.0000	19,000.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	6.0	2,150.0000	12,900.00
15136	RT 80 RAMP B (RT 46 WB TO RT 8	N1	MORRIS	10/08/15	1,424,000.00	4	2	2.0	2,350.0000	4,700.00
15138	RT 80, ROUTE 46 TO CHERRY HILL	N1	MORRIS	10/22/15	6,484,876.00	1	8	4.0	3,000.0000	12,000.00
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	12.0	2,100.0000	25,200.00
15145	ROUTE 77/CR 538(SWEDESBORO-HA	S1	GLOUCESTER	10/27/15	759,941.57	3	6	6.0	2,070.0000	12,420.00

ITEM : 701105M DESCRIPTION : 8" X 8" X 6" METAL JUNCTION BOX
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 55.0 AVERAGE WEIGHTED PRICE : $775.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	55.0	775.0000	42,625.00

ITEM : 701116M DESCRIPTION : STAINLESS STEEL JUNCTION BOX
UNITS : UNIT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 28.0 AVERAGE WEIGHTED PRICE : $3,557.86

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15101	ROUTE 495, ROUTE 1&9 / PATERSO	N1	HUDSON	03/03/15	4,946,344.67	3	10	4.0	4,355.0000	17,420.00
15101	ROUTE 495, ROUTE 1&9 / PATERSO	N1	HUDSON	03/03/15	4,946,344.67	3	10	24.0	3,425.0000	82,200.00

ITEM : 701117M DESCRIPTION : JUNCTION BOX FOUNDATION
UNITS : UNIT NUMBER OF CONTRACTS : 6 TOTAL QUANTITY : 43.0 AVERAGE WEIGHTED PRICE : $2,320.93

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	2.0	1,900.0000	3,800.00
15102	PROSPECT STREET BRIDGE OVER MO	N1	MORRIS	03/12/15	3,118,823.50	4	2	2.0	1,900.0000	3,800.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	16.0	2,400.0000	38,400.00
15121	ROUTE 280 RAMP 2P OVER CR577	N1	ESSEX	09/03/15	1,077,000.00	5	2	2.0	2,750.0000	5,500.00
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	7.0	2,100.0000	14,700.00
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	14.0	2,400.0000	33,600.00

ITEM : 701118P DESCRIPTION : JUNCTION BOX MODIFICATIONS
UNITS : LUMP SUM NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1.0 AVERAGE WEIGHTED PRICE : $26,500.00

Total # Of Work Bid

DP #	Description	Reg	County	Bid Date	Contract Bid	Bids	Type	Quanity	Unit Price	Total Price .
15126	RT. 9 RESURFACING FROM GEORGIA	C1	MONMOUTH	10/01/15	6,597,000.00	7	4	1.0	26,500.0000	26,500.00

ITEM : 701120M DESCRIPTION : JUNCTION BOX FRAME AND COVER
UNITS : UNIT NUMBER OF CONTRACTS : 10 TOTAL QUANTITY : 24.0 AVERAGE WEIGHTED PRICE : $1,883.33

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	4.0	1,700.0000	6,800.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	3.0	3,500.0000	10,500.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	7.0	1,800.0000	12,600.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	1.0	1,800.0000	1,800.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	1.0	1,800.0000	1,800.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	1.0	1,800.0000	1,800.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	2.0	1,800.0000	3,600.00
15117	CR 537 (MONMOUTH RD), BRIDGE O	C1	OCEAN	06/25/15	1,786,462.31	9	2	2.0	1,375.0000	2,750.00
15134	ROUTE 9 NORTHFIELD SIDEWALK RE	S1	ATLANTIC	09/29/15	1,130,315.00	3	6	1.0	1,000.0000	1,000.00
15136	RT 80 RAMP B (RT 46 WB TO RT 8	N1	MORRIS	10/08/15	1,424,000.00	4	2	2.0	1,275.0000	2,550.00

ITEM : 701123M DESCRIPTION : FOUNDATION, TYPE SFT
UNITS : UNIT NUMBER OF CONTRACTS : 12 TOTAL QUANTITY : 36.0 AVERAGE WEIGHTED PRICE : $1,662.70

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	4.0	1,461.1500	5,844.60
14149	ROUTE 9, ROUTE 109 TO EGERT RO	S1	CAPE MAY	12/18/14	6,184,137.25	3	4	1.0	1,800.0000	1,800.00
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	7.0	1,700.0000	11,900.00
15106	RT 78, DRIFT RD / DALE RD TO R	N1	UNION	06/04/15	4,999,999.99	6	4	1.0	2,520.0000	2,520.00
15107	RT 46 FOX HILL RD TO COLUMBUS	N1	MORRIS	04/07/15	3,207,646.63	8	4	1.0	1,850.0000	1,850.00
15113	ROUTE 31 NORTHBOUND MINNEAKONI	N1	HUNTERDON	05/28/15	2,482,615.47	5	2	5.0	1,732.5000	8,662.50
15118	RT. 45 MAIN ST. TO CHESTNUT ST	C1	GLOUCESTER	07/09/15	5,585,159.67	3	4	2.0	1,500.0000	3,000.00
15126	RT. 9 RESURFACING FROM GEORGIA	C1	MONMOUTH	10/01/15	6,597,000.00	7	4	2.0	1,650.0000	3,300.00
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	6.0	1,700.0000	10,200.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	1.0	1,600.0000	1,600.00
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	5.0	1,500.0000	7,500.00
15145	ROUTE 77/CR 538(SWEDESBORO-HA	S1	GLOUCESTER	10/27/15	759,941.57	3	6	1.0	1,680.0000	1,680.00

ITEM : 701124M DESCRIPTION : FOUNDATION, TYPE LP
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1.0 AVERAGE WEIGHTED PRICE : $2,000.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	1.0	2,000.0000	2,000.00

ITEM : 701126M DESCRIPTION : FOUNDATION, TYPE MCF
UNITS : UNIT NUMBER OF CONTRACTS : 3 TOTAL QUANTITY : 4.0 AVERAGE WEIGHTED PRICE : $1,200.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .

15102	PROSPECT STREET BRIDGE OVER MO	N1	MORRIS	03/12/15	3,118,823.50	4	2	1.0	900.0000	900.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	2.0	1,300.0000	2,600.00
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	1.0	1,300.0000	1,300.00

ITEM : 701129M DESCRIPTION : FOUNDATION, TYPE P
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1.0 AVERAGE WEIGHTED PRICE : $2,000.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	1.0	2,000.0000	2,000.00

ITEM : 701132M DESCRIPTION : FOUNDATION, TYPE P-MC
UNITS : UNIT NUMBER OF CONTRACTS : 8 TOTAL QUANTITY : 12.0 AVERAGE WEIGHTED PRICE : $2,750.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	3.0	2,700.0000	8,100.00
15109	ROUTE 31 PENNINGTON CIRCLE SAF	C1	MERCER	04/16/15	1,250,000.00	3	14	2.0	2,700.0000	5,400.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	2.0	3,700.0000	7,400.00
15118	RT. 45 MAIN ST. TO CHESTNUT ST	C1	GLOUCESTER	07/09/15	5,585,159.67	3	4	1.0	2,200.0000	2,200.00
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	1.0	2,600.0000	2,600.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	1.0	2,200.0000	2,200.00
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	1.0	3,000.0000	3,000.00
15145	ROUTE 77/CR 538(SWEDESBORO-HA	S1	GLOUCESTER	10/27/15	759,941.57	3	6	1.0	2,100.0000	2,100.00

ITEM : 701135M DESCRIPTION : FOUNDATION, TYPE SPF
UNITS : UNIT NUMBER OF CONTRACTS : 12 TOTAL QUANTITY : 57.0 AVERAGE WEIGHTED PRICE : $1,269.50

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	1.0	876.6900	876.69
14149	ROUTE 9, ROUTE 109 TO EGERT RO	S1	CAPE MAY	12/18/14	6,184,137.25	3	4	11.0	1,600.0000	17,600.00
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	3.0	950.0000	2,850.00
15107	RT 46 FOX HILL RD TO COLUMBUS	N1	MORRIS	04/07/15	3,207,646.63	8	4	5.0	975.0000	4,875.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	1.0	1,200.0000	1,200.00
15113	ROUTE 31 NORTHBOUND MINNEAKONI	N1	HUNTERDON	05/28/15	2,482,615.47	5	2	8.0	892.5000	7,140.00
15114	RT 130 MAIN STREET TO ROUTE 1	C1	MIDDLESEX	06/23/15	11,729,718.23	7	4	13.0	1,250.0000	16,250.00
15118	RT. 45 MAIN ST. TO CHESTNUT ST	C1	GLOUCESTER	07/09/15	5,585,159.67	3	4	3.0	1,050.0000	3,150.00
15126	RT. 9 RESURFACING FROM GEORGIA	C1	MONMOUTH	10/01/15	6,597,000.00	7	4	3.0	1,400.0000	4,200.00
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	2.0	1,200.0000	2,400.00
15134	ROUTE 9 NORTHFIELD SIDEWALK RE	S1	ATLANTIC	09/29/15	1,130,315.00	3	6	1.0	3,000.0000	3,000.00
15145	ROUTE 77/CR 538(SWEDESBORO-HA	S1	GLOUCESTER	10/27/15	759,941.57	3	6	6.0	1,470.0000	8,820.00

ITEM : 701138M DESCRIPTION : FOUNDATION, TYPE STF
UNITS : UNIT NUMBER OF CONTRACTS : 10 TOTAL QUANTITY : 28.0 AVERAGE WEIGHTED PRICE : $5,076.15

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .

14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	2.0	4,286.0400	8,572.08
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	2.0	3,500.0000	7,000.00
15107	RT 46 FOX HILL RD TO COLUMBUS	N1	MORRIS	04/07/15	3,207,646.63	8	4	1.0	4,000.0000	4,000.00
15109	ROUTE 31 PENNINGTON CIRCLE SAF	C1	MERCER	04/16/15	1,250,000.00	3	14	1.0	3,400.0000	3,400.00

15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	11.0	6,800.0000	74,800.00
15113	ROUTE 31 NORTHBOUND MINNEAKONI	N1	HUNTERDON	05/28/15	2,482,615.47	5	2	2.0	3,360.0000	6,720.00
15118	RT. 45 MAIN ST. TO CHESTNUT ST	C1	GLOUCESTER	07/09/15	5,585,159.67	3	4	2.0	3,800.0000	7,600.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	1.0	4,000.0000	4,000.00
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	4.0	4,400.0000	17,600.00
15145	ROUTE 77/CR 538(SWEDESBORO-HA	S1	GLOUCESTER	10/27/15	759,941.57	3	6	2.0	4,220.0000	8,440.00

ITEM : 701144M DESCRIPTION : FOUNDATION, TYPE SFK
UNITS : UNIT NUMBER OF CONTRACTS : 8 TOTAL QUANTITY : 25.0 AVERAGE WEIGHTED PRICE : $2,271.60

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	3.0	1,800.0000	5,400.00
15109	ROUTE 31 PENNINGTON CIRCLE SAF	C1	MERCER	04/16/15	1,250,000.00	3	14	1.0	1,900.0000	1,900.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	11.0	2,900.0000	31,900.00
15118	RT. 45 MAIN ST. TO CHESTNUT ST	C1	GLOUCESTER	07/09/15	5,585,159.67	3	4	3.0	1,600.0000	4,800.00
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	2.0	1,900.0000	3,800.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	3.0	1,800.0000	5,400.00
15145	ROUTE 77/CR 538(SWEDESBORO-HA	S1	GLOUCESTER	10/27/15	759,941.57	3	6	1.0	1,790.0000	1,790.00
15147	RT 9, GSP RAMP TO WESTECUNK CR	S1	OCEAN	11/24/15	3,729,000.00	7	4	1.0	1,800.0000	1,800.00

ITEM : 701153M DESCRIPTION : FOUNDATION, TYPE 1M
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 2.0 AVERAGE WEIGHTED PRICE : $1,615.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15101	ROUTE 495, ROUTE 1&9 / PATERSO	N1	HUDSON	03/03/15	4,946,344.67	3	10	2.0	1,615.0000	3,230.00

ITEM : 701159M DESCRIPTION : FOUNDATION, TYPE 1M-MC
UNITS : UNIT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 2.0 AVERAGE WEIGHTED PRICE : $1,825.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	1.0	1,250.0000	1,250.00
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	1.0	2,400.0000	2,400.00

ITEM : 701162M DESCRIPTION : FOUNDATION, TYPE 2M-MC
UNITS : UNIT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 2.0 AVERAGE WEIGHTED PRICE : $4,550.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	1.0	5,500.0000	5,500.00
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	1.0	3,600.0000	3,600.00

ITEM : 701165M DESCRIPTION : CABLE RACK
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 12.0 AVERAGE WEIGHTED PRICE : $180.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price

15126	RT. 9 RESURFACING FROM GEORGIA	C1	MONMOUTH	10/01/15	6,597,000.00	7	4	12.0	180.0000	2,160.00

ITEM : 701168M DESCRIPTION : METER CABINET, TYPE T
UNITS : UNIT NUMBER OF CONTRACTS : 4 TOTAL QUANTITY : 5.0 AVERAGE WEIGHTED PRICE : $2,820.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	1.0	3,900.0000	3,900.00
15109	ROUTE 31 PENNINGTON CIRCLE SAF	C1	MERCER	04/16/15	1,250,000.00	3	14	2.0	2,500.0000	5,000.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	1.0	2,700.0000	2,700.00
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	1.0	2,500.0000	2,500.00

ITEM : 701171M DESCRIPTION : METER CABINET, TYPE TL
UNITS : UNIT NUMBER OF CONTRACTS : 8 TOTAL QUANTITY : 11.0 AVERAGE WEIGHTED PRICE : $3,119.09

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	2.0	4,300.0000	8,600.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	3.0	2,900.0000	8,700.00
15118	RT. 45 MAIN ST. TO CHESTNUT ST	C1	GLOUCESTER	07/09/15	5,585,159.67	3	4	1.0	2,850.0000	2,850.00
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	1.0	3,300.0000	3,300.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	1.0	3,500.0000	3,500.00
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	1.0	2,900.0000	2,900.00
15145	ROUTE 77/CR 538(SWEDESBORO-HA	S1	GLOUCESTER	10/27/15	759,941.57	3	6	1.0	3,260.0000	3,260.00
15147	RT 9, GSP RAMP TO WESTECUNK CR	S1	OCEAN	11/24/15	3,729,000.00	7	4	1.0	1,200.0000	1,200.00

ITEM : 701177M DESCRIPTION : METER CABINET, TYPE 1M-MC
UNITS : UNIT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 2.0 AVERAGE WEIGHTED PRICE : $9,500.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	1.0	9,000.0000	9,000.00
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	1.0	10,000.0000	10,000.00

ITEM : 701178M DESCRIPTION : METER CABINET, TYPE 2M
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1.0 AVERAGE WEIGHTED PRICE : $9,643.58

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	1.0	9,643.5800	9,643.58

ITEM : 701180M DESCRIPTION : METER CABINET, TYPE 2M-MC
UNITS : UNIT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 2.0 AVERAGE WEIGHTED PRICE : $12,600.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	1.0	12,200.0000	12,200.00

15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2		1.0	13,000.0000	13,000.00

ITEM : 701183M DESCRIPTION : METER CABINET, TYPE L
UNITS : UNIT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 2.0 AVERAGE WEIGHTED PRICE : $4,950.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15102	PROSPECT STREET BRIDGE OVER MO	N1	MORRIS	03/12/15	3,118,823.50	4	2		1.0	3,800.0000	3,800.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2		1.0	6,100.0000	6,100.00

ITEM : 701189P DESCRIPTION : GROUND WIRE, NO. 6 AWG
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 810.0 AVERAGE WEIGHTED PRICE : $2.25

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2		810.0	2.2500	1,822.50

ITEM : 701190P DESCRIPTION : GROUND WIRE, NO. 4 AWG
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 2,006.0 AVERAGE WEIGHTED PRICE : $3.30

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15101	ROUTE 495, ROUTE 1&9 / PATERSO	N1	HUDSON	03/03/15	4,946,344.67	3	10		1,277.0	3.2500	4,150.25
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2		729.0	3.4000	2,478.60

ITEM : 701192P DESCRIPTION : GROUND WIRE, NO. 8 AWG
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 24 TOTAL QUANTITY : 45,167.0 AVERAGE WEIGHTED PRICE : $1.77

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2		7,548.0	0.9700	7,321.56
14149	ROUTE 9, ROUTE 109 TO EGERT RO	S1	CAPE MAY	12/18/14	6,184,137.25	3	4		400.0	0.7500	300.00
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1		3,118.0	1.9000	5,924.20
15101	ROUTE 495, ROUTE 1&9 / PATERSO	N1	HUDSON	03/03/15	4,946,344.67	3	10		822.0	2.7500	2,260.50
15102	PROSPECT STREET BRIDGE OVER MO	N1	MORRIS	03/12/15	3,118,823.50	4	2		273.0	2.5000	682.50
15104	ROUTE 1 SB FROM RT 91 CONNECTO	N1	MIDDLESEX	05/21/15	2,390,000.00	6	4		253.0	2.0000	506.00
15107	RT 46 FOX HILL RD TO COLUMBUS	N1	MORRIS	04/07/15	3,207,646.63	8	4		2,300.0	2.0000	4,600.00
15109	ROUTE 31 PENNINGTON CIRCLE SAF	C1	MERCER	04/16/15	1,250,000.00	3	14		90.0	3.0000	270.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2		13,349.0	1.8500	24,695.65
15113	ROUTE 31 NORTHBOUND MINNEAKONI	N1	HUNTERDON	05/28/15	2,482,615.47	5	2		1,090.0	1.7900	1,951.10
15114	RT 130 MAIN STREET TO ROUTE 1	C1	MIDDLESEX	06/23/15	11,729,718.23	7	4		6,320.0	2.0000	12,640.00
15117	CR 537 (MONMOUTH RD), BRIDGE O	C1	OCEAN	06/25/15	1,786,462.31	9	2		568.0	2.2000	1,249.60
15118	RT. 45 MAIN ST. TO CHESTNUT ST	C1	GLOUCESTER	07/09/15	5,585,159.67	3	4		750.0	1.8000	1,350.00
15121	ROUTE 280 RAMP 2P OVER CR577	N1	ESSEX	09/03/15	1,077,000.00	5	2		477.0	2.5000	1,192.50
15126	RT. 9 RESURFACING FROM GEORGIA	C1	MONMOUTH	10/01/15	6,597,000.00	7	4		525.0	2.5000	1,312.50

15128	RT 202 MILLER LANE TO PASSAIC	N1	SOMERSET	09/24/15	2,743,629.29	9	1	1,731.0	1.6500	2,856.15
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	574.0	2.3000	1,320.20
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	747.0	0.6000	448.20
15134	ROUTE 9 NORTHFIELD SIDEWALK RE	S1	ATLANTIC	09/29/15	1,130,315.00	3	6	35.0	15.0000	525.00

15136	RT 80 RAMP B (RT 46 WB TO RT 8	N1	MORRIS	10/08/15	1,424,000.00	4	2	445.0	2.0000	890.00
15138	RT 80, ROUTE 46 TO CHERRY HILL	N1	MORRIS	10/22/15	6,484,876.00	1	8	250.0	3.0000	750.00
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	2,372.0	2.0700	4,910.04
15145	ROUTE 77/CR 538(SWEDESBORO-HA	S1	GLOUCESTER	10/27/15	759,941.57	3	6	540.0	0.6000	324.00
15147	RT 9, GSP RAMP TO WESTECUNK CR	S1	OCEAN	11/24/15	3,729,000.00	7	4	590.0	3.0000	1,770.00

ITEM : 701193P DESCRIPTION : GROUND WIRE, NO. 10 AWG
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 3,513.0 AVERAGE WEIGHTED PRICE : $1.83

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15101	ROUTE 495, ROUTE 1&9 / PATERSO	N1	HUDSON	03/03/15	4,946,344.67	3	10	793.0	2.6000	2,061.80
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	2,720.0	1.6000	4,352.00

ITEM : 701195P DESCRIPTION : MULTIPLE LIGHTING WIRE, NO. 2 AWG
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 9 TOTAL QUANTITY : 92,664.0 AVERAGE WEIGHTED PRICE : $3.62

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	44,563.0	2.9200	130,123.96
15101	ROUTE 495, ROUTE 1&9 / PATERSO	N1	HUDSON	03/03/15	4,946,344.67	3	10	2,442.0	5.0000	12,210.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	34,344.0	4.2000	144,244.80
15117	CR 537 (MONMOUTH RD), BRIDGE O	C1	OCEAN	06/25/15	1,786,462.31	9	2	400.0	4.9500	1,980.00
15121	ROUTE 280 RAMP 2P OVER CR577	N1	ESSEX	09/03/15	1,077,000.00	5	2	953.0	5.0000	4,765.00
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	2,726.0	4.6000	12,539.60
15136	RT 80 RAMP B (RT 46 WB TO RT 8	N1	MORRIS	10/08/15	1,424,000.00	4	2	1,335.0	4.0000	5,340.00
15138	RT 80, ROUTE 46 TO CHERRY HILL	N1	MORRIS	10/22/15	6,484,876.00	1	8	250.0	6.0000	1,500.00
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	5,651.0	4.0000	22,604.00

ITEM : 701196P DESCRIPTION : MULTIPLE LIGHTING WIRE, NO. 4 AWG
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1,593.0 AVERAGE WEIGHTED PRICE : $4.45

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15101	ROUTE 495, ROUTE 1&9 / PATERSO	N1	HUDSON	03/03/15	4,946,344.67	3	10	1,593.0	4.4500	7,088.85

ITEM : 701198P DESCRIPTION : MULTIPLE LIGHTING WIRE, NO. 6 AWG
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 3 TOTAL QUANTITY : 5,487.0 AVERAGE WEIGHTED PRICE : $2.66

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	4,405.0	2.7500	12,113.75
15101	ROUTE 495, ROUTE 1&9 / PATERSO	N1	HUDSON	03/03/15	4,946,344.67	3	10	330.0	4.1500	1,369.50
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	752.0	1.5000	1,128.00

ITEM : 701201P DESCRIPTION : MULTIPLE LIGHTING WIRE, NO. 8 AWG

UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 14 TOTAL QUANTITY : 19,477.0 AVERAGE WEIGHTED PRICE : $2.31

	Total	# Of Work	Bid

DP #	Description	Reg	County	Bid Date	Contract Bid	Bids	Type	Quanity	Unit Price	Total Price
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	1,180.0	0.9700	1,144.60
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	1,267.0	2.4000	3,040.80
15101	ROUTE 495, ROUTE 1&9 / PATERSO	N1	HUDSON	03/03/15	4,946,344.67	3	10	1,424.0	3.9500	5,624.80
15102	PROSPECT STREET BRIDGE OVER MO	N1	MORRIS	03/12/15	3,118,823.50	4	2	358.0	2.5000	895.00
15107	RT 46 FOX HILL RD TO COLUMBUS	N1	MORRIS	04/07/15	3,207,646.63	8	4	6,400.0	2.3500	15,040.00
15113	ROUTE 31 NORTHBOUND MINNEAKONI	N1	HUNTERDON	05/28/15	2,482,615.47	5	2	3,495.0	2.2100	7,723.95
15118	RT. 45 MAIN ST. TO CHESTNUT ST	C1	GLOUCESTER	07/09/15	5,585,159.67	3	4	880.0	1.8000	1,584.00
15126	RT. 9 RESURFACING FROM GEORGIA	C1	MONMOUTH	10/01/15	6,597,000.00	7	4	230.0	2.5000	575.00
15128	RT 202 MILLER LANE TO PASSAIC	N1	SOMERSET	09/24/15	2,743,629.29	9	1	298.0	3.6000	1,072.80
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	226.0	2.3000	519.80
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	574.0	1.0000	574.00
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	1,105.0	2.0000	2,210.00
15145	ROUTE 77/CR 538(SWEDESBORO-HA	S1	GLOUCESTER	10/27/15	759,941.57	3	6	1,260.0	1.1000	1,386.00
15147	RT 9, GSP RAMP TO WESTECUNK CR	S1	OCEAN	11/24/15	3,729,000.00	7	4	780.0	4.5000	3,510.00

ITEM : 701204P DESCRIPTION : MULTIPLE LIGHTING WIRE, NO. 10 AWG
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 23,414.0 AVERAGE WEIGHTED PRICE : $2.99

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15101	ROUTE 495, ROUTE 1&9 / PATERSO	N1	HUDSON	03/03/15	4,946,344.67	3	10	14,839.0	3.8000	56,388.20
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	8,575.0	1.6000	13,720.00

ITEM : 701207P DESCRIPTION : SERVICE WIRE, NO. 1/0 AWG
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 2,100.0 AVERAGE WEIGHTED PRICE : $8.77

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	2,100.0	8.7700	18,417.00

ITEM : 701210P DESCRIPTION : SERVICE WIRE, NO. 2 AWG
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 5 TOTAL QUANTITY : 6,871.0 AVERAGE WEIGHTED PRICE : $4.61

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	90.0	4.6000	414.00
15101	ROUTE 495, ROUTE 1&9 / PATERSO	N1	HUDSON	03/03/15	4,946,344.67	3	10	2,715.0	4.9000	13,303.50
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	3,691.0	4.2000	15,502.20
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	240.0	4.6000	1,104.00
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	135.0	10.0000	1,350.00

ITEM : 701213P DESCRIPTION : SERVICE WIRE, NO. 6 AWG
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 10 TOTAL QUANTITY : 3,762.0 AVERAGE WEIGHTED PRICE : $3.16

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	475.0	3.7000	1,757.50

15102	PROSPECT STREET BRIDGE OVER MO	N1	MORRIS	03/12/15	3,118,823.50	4	2	180.0	2.7000	486.00
15109	ROUTE 31 PENNINGTON CIRCLE SAF	C1	MERCER	04/16/15	1,250,000.00	3	14	246.0	3.0000	738.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	977.0	2.6000	2,540.20
15117	CR 537 (MONMOUTH RD), BRIDGE O	C1	OCEAN	06/25/15	1,786,462.31	9	2	1,104.0	3.5800	3,952.32
15118	RT. 45 MAIN ST. TO CHESTNUT ST	C1	GLOUCESTER	07/09/15	5,585,159.67	3	4	120.0	3.0000	360.00
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	192.0	2.3000	441.60
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	122.0	2.7500	335.50
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	246.0	4.0000	984.00
15145	ROUTE 77/CR 538(SWEDESBORO-HA	S1	GLOUCESTER	10/27/15	759,941.57	3	6	100.0	2.7500	275.00

ITEM : 701218P DESCRIPTION : SERVICE WIRE, 250 KCMIL
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 8,400.0 AVERAGE WEIGHTED PRICE : $12.66

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	8,400.0	12.6600	106,344.00

ITEM : 701220P DESCRIPTION : SERVICE WIRE, NO. 4/0 AWG
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 2,100.0 AVERAGE WEIGHTED PRICE : $10.72

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	2,100.0	10.7200	22,512.00

ITEM : 701280M DESCRIPTION : FOUNDATION DECORATIVE LIGHT STANDARD
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 33.0 AVERAGE WEIGHTED PRICE : $2,020.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	33.0	2,020.0000	66,660.00

ITEM : 701320P DESCRIPTION : #2 COPPER CONDUCTOR
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 3,150.0 AVERAGE WEIGHTED PRICE : $2.92

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	3,150.0	2.9200	9,198.00

ITEM : 701323P DESCRIPTION : #4 AWG COPPER CONDUCTOR
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1,620.0 AVERAGE WEIGHTED PRICE : $3.40

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	1,620.0	3.4000	5,508.00

ITEM : 701324P DESCRIPTION : #6 COPPER CONDUCTOR
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 4,200.0 AVERAGE WEIGHTED PRICE : $1.95

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	4,200.0	1.9500	8,190.00

ITEM : 701325P DESCRIPTION : #8 COPPER CONDUCTOR
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 5,250.0 AVERAGE WEIGHTED PRICE : $1.70

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	5,250.0	1.7000	8,925.00

ITEM : 701330P DESCRIPTION : #10 COPPER CONDUCTOR
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 58,100.0 AVERAGE WEIGHTED PRICE : $1.46

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	58,100.0	1.4600	84,826.00

ITEM : 701331P DESCRIPTION : #12 COPPER CONDUCTOR
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 21,000.0 AVERAGE WEIGHTED PRICE : $1.22

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	21,000.0	1.2200	25,620.00

ITEM : 701375P DESCRIPTION : MODIFY EXISTING LOAD CENTER
UNITS : LUMP SUM NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1.0 AVERAGE WEIGHTED PRICE : $15,500.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	1.0	15,500.0000	15,500.00

ITEM : 702003M DESCRIPTION : CONTROLLER, 2 PHASE
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1.0 AVERAGE WEIGHTED PRICE : $6,500.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	1.0	6,500.0000	6,500.00

ITEM : 702009M DESCRIPTION : CONTROLLER, 8 PHASE
UNITS : UNIT NUMBER OF CONTRACTS : 9 TOTAL QUANTITY : 115.0 AVERAGE WEIGHTED PRICE : $19,434.96

Total # Of Work Bid

DP #	Description	Reg	County	Bid Date	Contract Bid	Bids	Type	Quanity	Unit Price	Total Price .
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	3.0	18,000.0000	54,000.00
15109	ROUTE 31 PENNINGTON CIRCLE SAF	C1	MERCER	04/16/15	1,250,000.00	3	14	2.0	19,500.0000	39,000.00

15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	3.0	30,500.0000	91,500.00
15118	RT. 45 MAIN ST. TO CHESTNUT ST	C1	GLOUCESTER	07/09/15	5,585,159.67	3	4	1.0	15,300.0000	15,300.00
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	1.0	27,500.0000	27,500.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	1.0	15,000.0000	15,000.00
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	1.0	2,000.0000	2,000.00
15141	GENERATOR USAGE AND CONTROLLER	C1	MERCER	10/29/15	3,027,320.40	3	7	102.0	19,360.0000	1,974,720.00
15145	ROUTE 77/CR 538(SWEDESBORO-HA	S1	GLOUCESTER	10/27/15	759,941.57	3	6	1.0	16,000.0000	16,000.00

ITEM : 702012M DESCRIPTION : TRAFFIC SIGNAL STANDARD, ALUMINUM
UNITS : UNIT NUMBER OF CONTRACTS : 15 TOTAL QUANTITY : 63.0 AVERAGE WEIGHTED PRICE : $2,637.30

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	4.0	2,337.8400	9,351.36
14149	ROUTE 9, ROUTE 109 TO EGERT RO	S1	CAPE MAY	12/18/14	6,184,137.25	3	4	1.0	1,880.0000	1,880.00
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	10.0	2,900.0000	29,000.00
15106	RT 78, DRIFT RD / DALE RD TO R	N1	UNION	06/04/15	4,999,999.99	6	4	1.0	2,257.5000	2,257.50
15107	RT 46 FOX HILL RD TO COLUMBUS	N1	MORRIS	04/07/15	3,207,646.63	8	4	2.0	2,583.0000	5,166.00
15109	ROUTE 31 PENNINGTON CIRCLE SAF	C1	MERCER	04/16/15	1,250,000.00	3	14	1.0	3,500.0000	3,500.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	11.0	2,900.0000	31,900.00
15113	ROUTE 31 NORTHBOUND MINNEAKONI	N1	HUNTERDON	05/28/15	2,482,615.47	5	2	5.0	2,961.0000	14,805.00
15118	RT. 45 MAIN ST. TO CHESTNUT ST	C1	GLOUCESTER	07/09/15	5,585,159.67	3	4	5.0	2,350.0000	11,750.00
15126	RT. 9 RESURFACING FROM GEORGIA	C1	MONMOUTH	10/01/15	6,597,000.00	7	4	2.0	2,100.0000	4,200.00
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	8.0	2,500.0000	20,000.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	4.0	2,700.0000	10,800.00
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	5.0	2,200.0000	11,000.00
15145	ROUTE 77/CR 538(SWEDESBORO-HA	S1	GLOUCESTER	10/27/15	759,941.57	3	6	2.0	2,870.0000	5,740.00
15147	RT 9, GSP RAMP TO WESTECUNK CR	S1	OCEAN	11/24/15	3,729,000.00	7	4	2.0	2,400.0000	4,800.00

ITEM : 702015M DESCRIPTION : TRAFFIC SIGNAL STANDARD, STEEL
UNITS : UNIT NUMBER OF CONTRACTS : 11 TOTAL QUANTITY : 32.0 AVERAGE WEIGHTED PRICE : $8,543.49

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14129	RT 7 HACKENSACK RIVER WITTPENN	N1	HUDSON	12/09/14	165,993,748.50	2	1	4.0	16,000.0000	64,000.00
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	2.0	7,208.3400	14,416.68
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	2.0	8,000.0000	16,000.00
15107	RT 46 FOX HILL RD TO COLUMBUS	N1	MORRIS	04/07/15	3,207,646.63	8	4	1.0	8,000.0000	8,000.00
15109	ROUTE 31 PENNINGTON CIRCLE SAF	C1	MERCER	04/16/15	1,250,000.00	3	14	1.0	7,500.0000	7,500.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	11.0	10,300.0000	113,300.00
15113	ROUTE 31 NORTHBOUND MINNEAKONI	N1	HUNTERDON	05/28/15	2,482,615.47	5	2	2.0	6,037.5000	12,075.00
15118	RT. 45 MAIN ST. TO CHESTNUT ST	C1	GLOUCESTER	07/09/15	5,585,159.67	3	4	2.0	5,100.0000	10,200.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	1.0	5,300.0000	5,300.00
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	4.0	2,500.0000	10,000.00
15145	ROUTE 77/CR 538(SWEDESBORO-HA	S1	GLOUCESTER	10/27/15	759,941.57	3	6	2.0	6,300.0000	12,600.00

ITEM : 702018M DESCRIPTION : PEDESTRIAN SIGNAL STANDARD
UNITS : UNIT NUMBER OF CONTRACTS : 12 TOTAL QUANTITY : 59.0 AVERAGE WEIGHTED PRICE : $937.23

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price

14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	1.0	779.2800	779.28
14149	ROUTE 9, ROUTE 109 TO EGERT RO	S1	CAPE MAY	12/18/14	6,184,137.25	3	4	11.0	700.0000	7,700.00
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	3.0	1,250.0000	3,750.00
15107	RT 46 FOX HILL RD TO COLUMBUS	N1	MORRIS	04/07/15	3,207,646.63	8	4	5.0	1,260.0000	6,300.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	1.0	850.0000	850.00
15113	ROUTE 31 NORTHBOUND MINNEAKONI	N1	HUNTERDON	05/28/15	2,482,615.47	5	2	10.0	1,128.7500	11,287.50
15114	RT 130 MAIN STREET TO ROUTE 1	C1	MIDDLESEX	06/23/15	11,729,718.23	7	4	13.0	900.0000	11,700.00
15118	RT. 45 MAIN ST. TO CHESTNUT ST	C1	GLOUCESTER	07/09/15	5,585,159.67	3	4	3.0	775.0000	2,325.00
15126	RT. 9 RESURFACING FROM GEORGIA	C1	MONMOUTH	10/01/15	6,597,000.00	7	4	3.0	775.0000	2,325.00
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	2.0	950.0000	1,900.00
15134	ROUTE 9 NORTHFIELD SIDEWALK RE	S1	ATLANTIC	09/29/15	1,130,315.00	3	6	1.0	2,000.0000	2,000.00
15145	ROUTE 77/CR 538(SWEDESBORO-HA	S1	GLOUCESTER	10/27/15	759,941.57	3	6	6.0	730.0000	4,380.00

ITEM : 702021M DESCRIPTION : TRAFFIC SIGNAL MAST ARM, ALUMINUM
UNITS : UNIT NUMBER OF CONTRACTS : 12 TOTAL QUANTITY : 33.0 AVERAGE WEIGHTED PRICE : $2,553.39

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	1.0	1,850.7900	1,850.79
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	8.0	3,900.0000	31,200.00
15106	RT 78, DRIFT RD / DALE RD TO R	N1	UNION	06/04/15	4,999,999.99	6	4	1.0	2,121.0000	2,121.00
15109	ROUTE 31 PENNINGTON CIRCLE SAF	C1	MERCER	04/16/15	1,250,000.00	3	14	1.0	4,000.0000	4,000.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	2.0	3,800.0000	7,600.00
15118	RT. 45 MAIN ST. TO CHESTNUT ST	C1	GLOUCESTER	07/09/15	5,585,159.67	3	4	5.0	1,900.0000	9,500.00
15126	RT. 9 RESURFACING FROM GEORGIA	C1	MONMOUTH	10/01/15	6,597,000.00	7	4	2.0	1,725.0000	3,450.00
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	6.0	2,200.0000	13,200.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	3.0	1,900.0000	5,700.00
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	1.0	1,700.0000	1,700.00
15145	ROUTE 77/CR 538(SWEDESBORO-HA	S1	GLOUCESTER	10/27/15	759,941.57	3	6	2.0	1,570.0000	3,140.00
15147	RT 9, GSP RAMP TO WESTECUNK CR	S1	OCEAN	11/24/15	3,729,000.00	7	4	1.0	800.0000	800.00

ITEM : 702024M DESCRIPTION : TRAFFIC SIGNAL MAST ARM, STEEL
UNITS : UNIT NUMBER OF CONTRACTS : 10 TOTAL QUANTITY : 32.0 AVERAGE WEIGHTED PRICE : $5,226.93

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14129	RT 7 HACKENSACK RIVER WITTPENN	N1	HUDSON	12/09/14	165,993,748.50	2	1	4.0	10,000.0000	40,000.00
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	3.0	4,773.0900	14,319.27
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	2.0	6,000.0000	12,000.00
15109	ROUTE 31 PENNINGTON CIRCLE SAF	C1	MERCER	04/16/15	1,250,000.00	3	14	1.0	6,500.0000	6,500.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	11.0	3,500.0000	38,500.00
15113	ROUTE 31 NORTHBOUND MINNEAKONI	N1	HUNTERDON	05/28/15	2,482,615.47	5	2	2.0	5,381.2500	10,762.50
15118	RT. 45 MAIN ST. TO CHESTNUT ST	C1	GLOUCESTER	07/09/15	5,585,159.67	3	4	2.0	3,650.0000	7,300.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	1.0	3,000.0000	3,000.00
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	4.0	6,600.0000	26,400.00
15145	ROUTE 77/CR 538(SWEDESBORO-HA	S1	GLOUCESTER	10/27/15	759,941.57	3	6	2.0	4,240.0000	8,480.00

ITEM : 702027P DESCRIPTION : TRAFFIC SIGNAL CABLE, 2 CONDUCTOR
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 17 TOTAL QUANTITY : 31,174.0 AVERAGE WEIGHTED PRICE : $2.22

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	710.0	1.9500	1,384.50
14149	ROUTE 9, ROUTE 109 TO EGERT RO	S1	CAPE MAY	12/18/14	6,184,137.25	3	4	1,345.0	5.1000	6,859.50
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	793.0	2.1000	1,665.30
15104	ROUTE 1 SB FROM RT 91 CONNECTO	N1	MIDDLESEX	05/21/15	2,390,000.00	6	4	866.0	2.0000	1,732.00
15107	RT 46 FOX HILL RD TO COLUMBUS	N1	MORRIS	04/07/15	3,207,646.63	8	4	2,430.0	2.2600	5,491.80
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	2,813.0	2.1000	5,907.30
15113	ROUTE 31 NORTHBOUND MINNEAKONI	N1	HUNTERDON	05/28/15	2,482,615.47	5	2	4,090.0	1.8900	7,730.10
15114	RT 130 MAIN STREET TO ROUTE 1	C1	MIDDLESEX	06/23/15	11,729,718.23	7	4	7,510.0	2.0000	15,020.00
15118	RT. 45 MAIN ST. TO CHESTNUT ST	C1	GLOUCESTER	07/09/15	5,585,159.67	3	4	2,475.0	1.8000	4,455.00
15126	RT. 9 RESURFACING FROM GEORGIA	C1	MONMOUTH	10/01/15	6,597,000.00	7	4	1,175.0	2.5000	2,937.50
15128	RT 202 MILLER LANE TO PASSAIC	N1	SOMERSET	09/24/15	2,743,629.29	9	1	2,044.0	2.7500	5,621.00
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	1,049.0	2.2500	2,360.25
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	537.0	0.7500	402.75
15134	ROUTE 9 NORTHFIELD SIDEWALK RE	S1	ATLANTIC	09/29/15	1,130,315.00	3	6	139.0	15.0000	2,085.00
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	1,298.0	1.8000	2,336.40
15145	ROUTE 77/CR 538(SWEDESBORO-HA	S1	GLOUCESTER	10/27/15	759,941.57	3	6	1,400.0	0.8000	1,120.00
15147	RT 9, GSP RAMP TO WESTECUNK CR	S1	OCEAN	11/24/15	3,729,000.00	7	4	500.0	4.5000	2,250.00

ITEM : 702030P DESCRIPTION : TRAFFIC SIGNAL CABLE, 5 CONDUCTOR
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 17 TOTAL QUANTITY : 45,391.0 AVERAGE WEIGHTED PRICE : $2.95

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	1,200.0	2.4400	2,928.00
14149	ROUTE 9, ROUTE 109 TO EGERT RO	S1	CAPE MAY	12/18/14	6,184,137.25	3	4	4,160.0	5.7500	23,920.00
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	793.0	2.6000	2,061.80
15104	ROUTE 1 SB FROM RT 91 CONNECTO	N1	MIDDLESEX	05/21/15	2,390,000.00	6	4	427.0	3.0000	1,281.00
15107	RT 46 FOX HILL RD TO COLUMBUS	N1	MORRIS	04/07/15	3,207,646.63	8	4	2,535.0	2.8000	7,098.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	5,122.0	2.6000	13,317.20
15113	ROUTE 31 NORTHBOUND MINNEAKONI	N1	HUNTERDON	05/28/15	2,482,615.47	5	2	2,710.0	2.4700	6,693.70
15114	RT 130 MAIN STREET TO ROUTE 1	C1	MIDDLESEX	06/23/15	11,729,718.23	7	4	16,350.0	2.5000	40,875.00
15118	RT. 45 MAIN ST. TO CHESTNUT ST	C1	GLOUCESTER	07/09/15	5,585,159.67	3	4	1,780.0	2.5000	4,450.00
15126	RT. 9 RESURFACING FROM GEORGIA	C1	MONMOUTH	10/01/15	6,597,000.00	7	4	1,520.0	3.0000	4,560.00
15128	RT 202 MILLER LANE TO PASSAIC	N1	SOMERSET	09/24/15	2,743,629.29	9	1	3,135.0	2.9000	9,091.50
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	1,324.0	3.0000	3,972.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	528.0	1.3500	712.80
15134	ROUTE 9 NORTHFIELD SIDEWALK RE	S1	ATLANTIC	09/29/15	1,130,315.00	3	6	139.0	15.0000	2,085.00
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	1,298.0	2.9000	3,764.20
15145	ROUTE 77/CR 538(SWEDESBORO-HA	S1	GLOUCESTER	10/27/15	759,941.57	3	6	1,370.0	1.4000	1,918.00
15147	RT 9, GSP RAMP TO WESTECUNK CR	S1	OCEAN	11/24/15	3,729,000.00	7	4	1,000.0	5.0000	5,000.00

ITEM : 702033P DESCRIPTION : TRAFFIC SIGNAL CABLE, 10 CONDUCTOR
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 14 TOTAL QUANTITY : 31,715.0 AVERAGE WEIGHTED PRICE : $3.40

Total # Of Work Bid

DP #	Description	Reg	County	Bid Date	Contract Bid	Bids	Type	Quanity	Unit Price	Total Price .
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	1,560.0	2.9200	4,555.20
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	4,407.0	3.5000	15,424.50

15109	ROUTE 31 PENNINGTON CIRCLE SAF	C1	MERCER	04/16/15	1,250,000.00	3	14	90.0	5.2500	472.50
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	5,910.0	3.2000	18,912.00
15113	ROUTE 31 NORTHBOUND MINNEAKONI	N1	HUNTERDON	05/28/15	2,482,615.47	5	2	4,380.0	3.6800	16,118.40
15114	RT 130 MAIN STREET TO ROUTE 1	C1	MIDDLESEX	06/23/15	11,729,718.23	7	4	420.0	4.5000	1,890.00
15118	RT. 45 MAIN ST. TO CHESTNUT ST	C1	GLOUCESTER	07/09/15	5,585,159.67	3	4	2,700.0	3.0000	8,100.00
15126	RT. 9 RESURFACING FROM GEORGIA	C1	MONMOUTH	10/01/15	6,597,000.00	7	4	230.0	5.0000	1,150.00
15128	RT 202 MILLER LANE TO PASSAIC	N1	SOMERSET	09/24/15	2,743,629.29	9	1	3,246.0	2.9500	9,575.70
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	1,518.0	3.1500	4,781.70
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	1,489.0	2.0000	2,978.00
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	2,235.0	3.5000	7,822.50
15145	ROUTE 77/CR 538(SWEDESBORO-HA	S1	GLOUCESTER	10/27/15	759,941.57	3	6	2,010.0	2.0000	4,020.00
15147	RT 9, GSP RAMP TO WESTECUNK CR	S1	OCEAN	11/24/15	3,729,000.00	7	4	1,520.0	8.0000	12,160.00

ITEM : 702036M DESCRIPTION : TRAFFIC SIGNAL HEAD
UNITS : UNIT NUMBER OF CONTRACTS : 18 TOTAL QUANTITY : 395.0 AVERAGE WEIGHTED PRICE : $1,112.47

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14129	RT 7 HACKENSACK RIVER WITTPENN	N1	HUDSON	12/09/14	165,993,748.50	2	1	12.0	1,350.0000	16,200.00
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	14.0	925.3900	12,955.46
14149	ROUTE 9, ROUTE 109 TO EGERT RO	S1	CAPE MAY	12/18/14	6,184,137.25	3	4	91.0	1,070.0000	97,370.00
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	33.0	880.0000	29,040.00
15104	ROUTE 1 SB FROM RT 91 CONNECTO	N1	MIDDLESEX	05/21/15	2,390,000.00	6	4	7.0	1,350.0000	9,450.00
15107	RT 46 FOX HILL RD TO COLUMBUS	N1	MORRIS	04/07/15	3,207,646.63	8	4	19.0	875.0000	16,625.00
15109	ROUTE 31 PENNINGTON CIRCLE SAF	C1	MERCER	04/16/15	1,250,000.00	3	14	4.0	760.0000	3,040.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	56.0	1,200.0000	67,200.00
15113	ROUTE 31 NORTHBOUND MINNEAKONI	N1	HUNTERDON	05/28/15	2,482,615.47	5	2	15.0	1,118.2500	16,773.75
15114	RT 130 MAIN STREET TO ROUTE 1	C1	MIDDLESEX	06/23/15	11,729,718.23	7	4	31.0	1,250.0000	38,750.00
15118	RT. 45 MAIN ST. TO CHESTNUT ST	C1	GLOUCESTER	07/09/15	5,585,159.67	3	4	20.0	1,000.0000	20,000.00
15126	RT. 9 RESURFACING FROM GEORGIA	C1	MONMOUTH	10/01/15	6,597,000.00	7	4	19.0	1,100.0000	20,900.00
15128	RT 202 MILLER LANE TO PASSAIC	N1	SOMERSET	09/24/15	2,743,629.29	9	1	10.0	1,320.0000	13,200.00
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	12.0	1,100.0000	13,200.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	11.0	1,200.0000	13,200.00
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	20.0	1,250.0000	25,000.00
15145	ROUTE 77/CR 538(SWEDESBORO-HA	S1	GLOUCESTER	10/27/15	759,941.57	3	6	12.0	1,010.0000	12,120.00
15147	RT 9, GSP RAMP TO WESTECUNK CR	S1	OCEAN	11/24/15	3,729,000.00	7	4	9.0	1,600.0000	14,400.00

ITEM : 702038M DESCRIPTION : PUSH BUTTON INSTALLATION
UNITS : UNIT NUMBER OF CONTRACTS : 10 TOTAL QUANTITY : 81.0 AVERAGE WEIGHTED PRICE : $1,485.67

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15104	ROUTE 1 SB FROM RT 91 CONNECTO	N1	MIDDLESEX	05/21/15	2,390,000.00	6	4	3.0	1,500.0000	4,500.00
15107	RT 46 FOX HILL RD TO COLUMBUS	N1	MORRIS	04/07/15	3,207,646.63	8	4	10.0	2,000.0000	20,000.00
15113	ROUTE 31 NORTHBOUND MINNEAKONI	N1	HUNTERDON	05/28/15	2,482,615.47	5	2	8.0	1,979.2500	15,834.00
15114	RT 130 MAIN STREET TO ROUTE 1	C1	MIDDLESEX	06/23/15	11,729,718.23	7	4	20.0	1,300.0000	26,000.00
15118	RT. 45 MAIN ST. TO CHESTNUT ST	C1	GLOUCESTER	07/09/15	5,585,159.67	3	4	12.0	1,100.0000	13,200.00

15126	RT. 9 RESURFACING FROM GEORGIA	C1	MONMOUTH	10/01/15	6,597,000.00	7	4	12.0	1,200.0000	14,400.00
15128	RT 202 MILLER LANE TO PASSAIC	N1	SOMERSET	09/24/15	2,743,629.29	9	1	12.0	1,760.0000	21,120.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	2.0	1,400.0000	2,800.00
15145	ROUTE 77/CR 538(SWEDESBORO-HA	S1	GLOUCESTER	10/27/15	759,941.57	3	6	1.0	1,260.0000	1,260.00

15147	RT 9, GSP RAMP TO WESTECUNK CR	S1	OCEAN	11/24/15	3,729,000.00	7	4	1.0	1,225.0000	1,225.00

ITEM : 702039M DESCRIPTION : PEDESTRIAN SIGNAL HEAD
UNITS : UNIT NUMBER OF CONTRACTS : 17 TOTAL QUANTITY : 252.0 AVERAGE WEIGHTED PRICE : $951.19

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	6.0	827.9900	4,967.94
14149	ROUTE 9, ROUTE 109 TO EGERT RO	S1	CAPE MAY	12/18/14	6,184,137.25	3	4	36.0	850.0000	30,600.00
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	6.0	1,150.0000	6,900.00
15104	ROUTE 1 SB FROM RT 91 CONNECTO	N1	MIDDLESEX	05/21/15	2,390,000.00	6	4	2.0	975.0000	1,950.00
15107	RT 46 FOX HILL RD TO COLUMBUS	N1	MORRIS	04/07/15	3,207,646.63	8	4	18.0	1,200.0000	21,600.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	16.0	1,050.0000	16,800.00
15113	ROUTE 31 NORTHBOUND MINNEAKONI	N1	HUNTERDON	05/28/15	2,482,615.47	5	2	24.0	960.7500	23,058.00
15114	RT 130 MAIN STREET TO ROUTE 1	C1	MIDDLESEX	06/23/15	11,729,718.23	7	4	58.0	900.0000	52,200.00
15118	RT. 45 MAIN ST. TO CHESTNUT ST	C1	GLOUCESTER	07/09/15	5,585,159.67	3	4	18.0	975.0000	17,550.00
15126	RT. 9 RESURFACING FROM GEORGIA	C1	MONMOUTH	10/01/15	6,597,000.00	7	4	17.0	975.0000	16,575.00
15128	RT 202 MILLER LANE TO PASSAIC	N1	SOMERSET	09/24/15	2,743,629.29	9	1	18.0	895.0000	16,110.00
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	6.0	1,125.0000	6,750.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	4.0	825.0000	3,300.00
15134	ROUTE 9 NORTHFIELD SIDEWALK RE	S1	ATLANTIC	09/29/15	1,130,315.00	3	6	1.0	3,500.0000	3,500.00
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	8.0	1,000.0000	8,000.00
15145	ROUTE 77/CR 538(SWEDESBORO-HA	S1	GLOUCESTER	10/27/15	759,941.57	3	6	8.0	780.0000	6,240.00
15147	RT 9, GSP RAMP TO WESTECUNK CR	S1	OCEAN	11/24/15	3,729,000.00	7	4	6.0	600.0000	3,600.00

ITEM : 702041M DESCRIPTION : PUSH BUTTON ASSEMBLIES, TYPE APS
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 8.0 AVERAGE WEIGHTED PRICE : $1,200.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	8.0	1,200.0000	9,600.00

ITEM : 702042M DESCRIPTION : PUSH BUTTON
UNITS : UNIT NUMBER OF CONTRACTS : 16 TOTAL QUANTITY : 238.0 AVERAGE WEIGHTED PRICE : $398.09

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	3.0	287.3600	862.08
14149	ROUTE 9, ROUTE 109 TO EGERT RO	S1	CAPE MAY	12/18/14	6,184,137.25	3	4	39.0	350.0000	13,650.00
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	6.0	1,500.0000	9,000.00
15104	ROUTE 1 SB FROM RT 91 CONNECTO	N1	MIDDLESEX	05/21/15	2,390,000.00	6	4	6.0	425.0000	2,550.00
15107	RT 46 FOX HILL RD TO COLUMBUS	N1	MORRIS	04/07/15	3,207,646.63	8	4	23.0	395.0000	9,085.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	2.0	2,250.0000	4,500.00
15113	ROUTE 31 NORTHBOUND MINNEAKONI	N1	HUNTERDON	05/28/15	2,482,615.47	5	2	24.0	472.5000	11,340.00
15114	RT 130 MAIN STREET TO ROUTE 1	C1	MIDDLESEX	06/23/15	11,729,718.23	7	4	42.0	400.0000	16,800.00
15118	RT. 45 MAIN ST. TO CHESTNUT ST	C1	GLOUCESTER	07/09/15	5,585,159.67	3	4	22.0	255.0000	5,610.00

15126	RT. 9 RESURFACING FROM GEORGIA	C1	MONMOUTH	10/01/15	6,597,000.00	7	4	24.0	255.0000	6,120.00
15128	RT 202 MILLER LANE TO PASSAIC	N1	SOMERSET	09/24/15	2,743,629.29	9	1	20.0	320.0000	6,400.00
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	6.0	450.0000	2,700.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	4.0	300.0000	1,200.00

15134	ROUTE 9 NORTHFIELD SIDEWALK RE	S1	ATLANTIC	09/29/15	1,130,315.00	3	6	1.0	600.0000	600.00
15145	ROUTE 77/CR 538(SWEDESBORO-HA	S1	GLOUCESTER	10/27/15	759,941.57	3	6	8.0	286.0000	2,288.00
15147	RT 9, GSP RAMP TO WESTECUNK CR	S1	OCEAN	11/24/15	3,729,000.00	7	4	8.0	255.0000	2,040.00

ITEM : 702045M DESCRIPTION : IMAGE DETECTOR
UNITS : UNIT NUMBER OF CONTRACTS : 16 TOTAL QUANTITY : 127.0 AVERAGE WEIGHTED PRICE : $5,917.69

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14149	ROUTE 9, ROUTE 109 TO EGERT RO	S1	CAPE MAY	12/18/14	6,184,137.25	3	4	16.0	6,000.0000	96,000.00
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	10.0	6,500.0000	65,000.00
15106	RT 78, DRIFT RD / DALE RD TO R	N1	UNION	06/04/15	4,999,999.99	6	4	6.0	5,880.0000	35,280.00
15107	RT 46 FOX HILL RD TO COLUMBUS	N1	MORRIS	04/07/15	3,207,646.63	8	4	4.0	9,000.0000	36,000.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	5.0	5,800.0000	29,000.00
15113	ROUTE 31 NORTHBOUND MINNEAKONI	N1	HUNTERDON	05/28/15	2,482,615.47	5	2	13.0	6,069.0000	78,897.00
15114	RT 130 MAIN STREET TO ROUTE 1	C1	MIDDLESEX	06/23/15	11,729,718.23	7	4	12.0	5,750.0000	69,000.00
15118	RT. 45 MAIN ST. TO CHESTNUT ST	C1	GLOUCESTER	07/09/15	5,585,159.67	3	4	11.0	4,800.0000	52,800.00
15126	RT. 9 RESURFACING FROM GEORGIA	C1	MONMOUTH	10/01/15	6,597,000.00	7	4	8.0	5,100.0000	40,800.00
15128	RT 202 MILLER LANE TO PASSAIC	N1	SOMERSET	09/24/15	2,743,629.29	9	1	11.0	5,830.0000	64,130.00
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	4.0	6,600.0000	26,400.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	3.0	10,000.0000	30,000.00
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	2.0	5,700.0000	11,400.00
15143	CENTERLINE RUMBLE STRIP INSTAL	S1	OCEAN	10/20/15	3,483,271.15	1	14	10.0	7,500.0000	75,000.00
15145	ROUTE 77/CR 538(SWEDESBORO-HA	S1	GLOUCESTER	10/27/15	759,941.57	3	6	4.0	4,860.0000	19,440.00
15147	RT 9, GSP RAMP TO WESTECUNK CR	S1	OCEAN	11/24/15	3,729,000.00	7	4	8.0	2,800.0000	22,400.00

ITEM : 702046M DESCRIPTION : RADAR DETECTOR
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 2.0 AVERAGE WEIGHTED PRICE : $20,000.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	2.0	20,000.0000	40,000.00

ITEM : 702048M DESCRIPTION : LOOP DETECTOR
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 4 TOTAL QUANTITY : 3,734.0 AVERAGE WEIGHTED PRICE : $21.06

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	318.0	23.3800	7,434.84
15104	ROUTE 1 SB FROM RT 91 CONNECTO	N1	MIDDLESEX	05/21/15	2,390,000.00	6	4	350.0	22.0000	7,700.00
15113	ROUTE 31 NORTHBOUND MINNEAKONI	N1	HUNTERDON	05/28/15	2,482,615.47	5	2	90.0	44.3100	3,987.90
15126	RT. 9 RESURFACING FROM GEORGIA	C1	MONMOUTH	10/01/15	6,597,000.00	7	4	2,976.0	20.0000	59,520.00

ITEM : 702050M DESCRIPTION : GENERATOR AUXILIARY CABINET
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 49.0 AVERAGE WEIGHTED PRICE : $8,500.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15141	GENERATOR USAGE AND CONTROLLER	C1	MERCER	10/29/15	3,027,320.40	3	7	49.0	8,500.0000	416,500.00

ITEM : 702051P DESCRIPTION : LOOP DETECTOR CABLE
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 3 TOTAL QUANTITY : 3,785.0 AVERAGE WEIGHTED PRICE : $2.07

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	2,655.0	1.9500	5,177.25
15113	ROUTE 31 NORTHBOUND MINNEAKONI	N1	HUNTERDON	05/28/15	2,482,615.47	5	2	1,110.0	2.2100	2,453.10
15126	RT. 9 RESURFACING FROM GEORGIA	C1	MONMOUTH	10/01/15	6,597,000.00	7	4	20.0	10.0000	200.00

ITEM : 702054M DESCRIPTION : TEMPORARY TRAFFIC SIGNAL SYSTEM, LOCATIO
UNITS : LUMP SUM NUMBER OF CONTRACTS : 9 TOTAL QUANTITY : 9.0 AVERAGE WEIGHTED PRICE : $64,644.44

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15102	PROSPECT STREET BRIDGE OVER MO	N1	MORRIS	03/12/15	3,118,823.50	4	2	1.0	80,000.0000	80,000.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	1.0	120,000.0000	120,000.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	1.0	115,000.0000	115,000.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	1.0	68,000.0000	68,000.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	1.0	5,000.0000	5,000.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	1.0	6,800.0000	6,800.00
15125	MATAWAN ROAD (CR 516) OVER ROU	C1	MIDDLESEX	09/29/15	2,486,416.20	8	2	1.0	55,000.0000	55,000.00
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	1.0	95,000.0000	95,000.00
15137	RT. 206 OVER CLARKS CREEK AND	S1	ATLANTIC	11/19/15	5,161,259.91	7	2	1.0	37,000.0000	37,000.00

ITEM : 702057M DESCRIPTION : INTERIM TRAFFIC SIGNAL SYSTEM, LOCATION
UNITS : LUMP SUM NUMBER OF CONTRACTS : 28 TOTAL QUANTITY : 28.0 AVERAGE WEIGHTED PRICE : $9,646.70

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	1.0	48,607.5500	48,607.55
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	1.0	35,000.0000	35,000.00
15102	PROSPECT STREET BRIDGE OVER MO	N1	MORRIS	03/12/15	3,118,823.50	4	2	1.0	2,000.0000	2,000.00
15102	PROSPECT STREET BRIDGE OVER MO	N1	MORRIS	03/12/15	3,118,823.50	4	2	1.0	2,000.0000	2,000.00
15102	PROSPECT STREET BRIDGE OVER MO	N1	MORRIS	03/12/15	3,118,823.50	4	2	1.0	2,000.0000	2,000.00
15102	PROSPECT STREET BRIDGE OVER MO	N1	MORRIS	03/12/15	3,118,823.50	4	2	1.0	2,000.0000	2,000.00
15102	PROSPECT STREET BRIDGE OVER MO	N1	MORRIS	03/12/15	3,118,823.50	4	2	1.0	2,000.0000	2,000.00
15102	PROSPECT STREET BRIDGE OVER MO	N1	MORRIS	03/12/15	3,118,823.50	4	2	1.0	2,000.0000	2,000.00
15114	RT 130 MAIN STREET TO ROUTE 1	C1	MIDDLESEX	06/23/15	11,729,718.23	7	4	1.0	4,400.0000	4,400.00
15114	RT 130 MAIN STREET TO ROUTE 1	C1	MIDDLESEX	06/23/15	11,729,718.23	7	4	1.0	4,400.0000	4,400.00
15114	RT 130 MAIN STREET TO ROUTE 1	C1	MIDDLESEX	06/23/15	11,729,718.23	7	4	1.0	4,400.0000	4,400.00
15114	RT 130 MAIN STREET TO ROUTE 1	C1	MIDDLESEX	06/23/15	11,729,718.23	7	4	1.0	4,400.0000	4,400.00
15114	RT 130 MAIN STREET TO ROUTE 1	C1	MIDDLESEX	06/23/15	11,729,718.23	7	4	1.0	11,000.0000	11,000.00
15114	RT 130 MAIN STREET TO ROUTE 1	C1	MIDDLESEX	06/23/15	11,729,718.23	7	4	1.0	5,400.0000	5,400.00
15114	RT 130 MAIN STREET TO ROUTE 1	C1	MIDDLESEX	06/23/15	11,729,718.23	7	4	1.0	4,400.0000	4,400.00
15114	RT 130 MAIN STREET TO ROUTE 1	C1	MIDDLESEX	06/23/15	11,729,718.23	7	4	1.0	4,400.0000	4,400.00

15114	RT 130 MAIN STREET TO ROUTE 1	C1	MIDDLESEX	06/23/15	11,729,718.23	7	4	1.0	9,500.0000	9,500.00
15114	RT 130 MAIN STREET TO ROUTE 1	C1	MIDDLESEX	06/23/15	11,729,718.23	7	4	1.0	9,500.0000	9,500.00
15117	CR 537 (MONMOUTH RD), BRIDGE O	C1	OCEAN	06/25/15	1,786,462.31	9	2	1.0	13,200.0000	13,200.00
15118	RT. 45 MAIN ST. TO CHESTNUT ST	C1	GLOUCESTER	07/09/15	5,585,159.67	3	4	1.0	2,000.0000	2,000.00

15118	RT. 45 MAIN ST. TO CHESTNUT ST	C1	GLOUCESTER	07/09/15	5,585,159.67	3	4	1.0	2,000.0000	2,000.00
15118	RT. 45 MAIN ST. TO CHESTNUT ST	C1	GLOUCESTER	07/09/15	5,585,159.67	3	4	1.0	7,500.0000	7,500.00
15118	RT. 45 MAIN ST. TO CHESTNUT ST	C1	GLOUCESTER	07/09/15	5,585,159.67	3	4	1.0	7,500.0000	7,500.00
15118	RT. 45 MAIN ST. TO CHESTNUT ST	C1	GLOUCESTER	07/09/15	5,585,159.67	3	4	1.0	2,500.0000	2,500.00
15121	ROUTE 280 RAMP 2P OVER CR577	N1	ESSEX	09/03/15	1,077,000.00	5	2	1.0	15,000.0000	15,000.00
15130	ROUTE 130 CRYSTAL LAKE DAM CON	S1	BURLINGTON	10/22/15	4,639,067.23	2	2	1.0	25,000.0000	25,000.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	1.0	25,000.0000	25,000.00
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	1.0	13,000.0000	13,000.00

ITEM : 702060M DESCRIPTION : CONTROLLER TURN-ON
UNITS : UNIT NUMBER OF CONTRACTS : 13 TOTAL QUANTITY : 137.0 AVERAGE WEIGHTED PRICE : $3,316.28

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	3.0	4,000.0000	12,000.00
15106	RT 78, DRIFT RD / DALE RD TO R	N1	UNION	06/04/15	4,999,999.99	6	4	3.0	2,625.0000	7,875.00
15107	RT 46 FOX HILL RD TO COLUMBUS	N1	MORRIS	04/07/15	3,207,646.63	8	4	6.0	4,100.0000	24,600.00
15109	ROUTE 31 PENNINGTON CIRCLE SAF	C1	MERCER	04/16/15	1,250,000.00	3	14	2.0	3,000.0000	6,000.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	7.0	3,100.0000	21,700.00
15113	ROUTE 31 NORTHBOUND MINNEAKONI	N1	HUNTERDON	05/28/15	2,482,615.47	5	2	4.0	5,092.5000	20,370.00
15118	RT. 45 MAIN ST. TO CHESTNUT ST	C1	GLOUCESTER	07/09/15	5,585,159.67	3	4	1.0	4,825.0000	4,825.00
15128	RT 202 MILLER LANE TO PASSAIC	N1	SOMERSET	09/24/15	2,743,629.29	9	1	5.0	2,200.0000	11,000.00
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	1.0	5,200.0000	5,200.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	1.0	3,300.0000	3,300.00
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	1.0	13,000.0000	13,000.00
15141	GENERATOR USAGE AND CONTROLLER	C1	MERCER	10/29/15	3,027,320.40	3	7	102.0	3,130.0000	319,260.00
15145	ROUTE 77/CR 538(SWEDESBORO-HA	S1	GLOUCESTER	10/27/15	759,941.57	3	6	1.0	5,200.0000	5,200.00

ITEM : 702080M DESCRIPTION : SPREAD SPECTRUM RADIO
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 2.0 AVERAGE WEIGHTED PRICE : $5,700.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15109	ROUTE 31 PENNINGTON CIRCLE SAF	C1	MERCER	04/16/15	1,250,000.00	3	14	2.0	5,700.0000	11,400.00

ITEM : 702081M DESCRIPTION : SPREAD SPECTRUM RADIO CABLE
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 130.0 AVERAGE WEIGHTED PRICE : $7.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15109	ROUTE 31 PENNINGTON CIRCLE SAF	C1	MERCER	04/16/15	1,250,000.00	3	14	130.0	7.0000	910.00

ITEM : 702082M DESCRIPTION : SPREAD SPECTRUM RADIO ANTENNA
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 2.0 AVERAGE WEIGHTED PRICE : $1,300.00

Total # Of Work Bid

DP #	Description	Reg	County	Bid Date	Contract Bid	Bids	Type	Quanity	Unit Price	Total Price .
15109	ROUTE 31 PENNINGTON CIRCLE SAF	C1	MERCER	04/16/15	1,250,000.00	3	14	2.0	1,300.0000	2,600.00

ITEM : 702100M DESCRIPTION : UNINTERRUPTIBLE POWER SOURCE UNIT W/CONT
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1.0 AVERAGE WEIGHTED PRICE : $8,000.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	1.0	8,000.0000	8,000.00

ITEM : 702101M DESCRIPTION : UNINTERRUPTIBLE POWER SUPPLY
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 3.0 AVERAGE WEIGHTED PRICE : $5,900.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	3.0	5,900.0000	17,700.00

ITEM : 702104P DESCRIPTION : FLASHING WARNING SIGN
UNITS : LUMP SUM NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1.0 AVERAGE WEIGHTED PRICE : $6,500.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	1.0	6,500.0000	6,500.00

ITEM : 703003M DESCRIPTION : LIGHTING STANDARD ALUMINUM
UNITS : UNIT NUMBER OF CONTRACTS : 9 TOTAL QUANTITY : 106.0 AVERAGE WEIGHTED PRICE : $1,850.84

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	35.0	1,655.9700	57,958.95
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	7.0	2,100.0000	14,700.00
15102	PROSPECT STREET BRIDGE OVER MO	N1	MORRIS	03/12/15	3,118,823.50	4	2	2.0	2,200.0000	4,400.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	36.0	1,700.0000	61,200.00
15117	CR 537 (MONMOUTH RD), BRIDGE O	C1	OCEAN	06/25/15	1,786,462.31	9	2	1.0	2,750.0000	2,750.00
15121	ROUTE 280 RAMP 2P OVER CR577	N1	ESSEX	09/03/15	1,077,000.00	5	2	2.0	2,890.0000	5,780.00
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	7.0	2,200.0000	15,400.00
15136	RT 80 RAMP B (RT 46 WB TO RT 8	N1	MORRIS	10/08/15	1,424,000.00	4	2	2.0	1,600.0000	3,200.00
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	14.0	2,200.0000	30,800.00

ITEM : 703010M DESCRIPTION : LIGHTING STANDARD DECORATIVE
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 4.0 AVERAGE WEIGHTED PRICE : $1,500.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	4.0	1,500.0000	6,000.00

ITEM : 703012M DESCRIPTION : LIGHTING MAST ARM ALUMINUM

UNITS : UNIT NUMBER OF CONTRACTS : 7 TOTAL QUANTITY : 98.0 AVERAGE WEIGHTED PRICE : $592.91

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price

14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	38.0	487.0500	18,507.90
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	1.0	950.0000	950.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	36.0	550.0000	19,800.00
15113	ROUTE 31 NORTHBOUND MINNEAKONI	N1	HUNTERDON	05/28/15	2,482,615.47	5	2	4.0	1,086.7500	4,347.00
15121	ROUTE 280 RAMP 2P OVER CR577	N1	ESSEX	09/03/15	1,077,000.00	5	2	2.0	950.0000	1,900.00
15136	RT 80 RAMP B (RT 46 WB TO RT 8	N1	MORRIS	10/08/15	1,424,000.00	4	2	2.0	675.0000	1,350.00
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	15.0	750.0000	11,250.00

ITEM : 703015M DESCRIPTION : LIGHTING MAST ARM STEEL
UNITS : UNIT NUMBER OF CONTRACTS : 4 TOTAL QUANTITY : 7.0 AVERAGE WEIGHTED PRICE : $2,045.28

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	1.0	1,655.9700	1,655.97
15113	ROUTE 31 NORTHBOUND MINNEAKONI	N1	HUNTERDON	05/28/15	2,482,615.47	5	2	1.0	2,541.0000	2,541.00
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	3.0	2,200.0000	6,600.00
15145	ROUTE 77/CR 538(SWEDESBORO-HA	S1	GLOUCESTER	10/27/15	759,941.57	3	6	2.0	1,760.0000	3,520.00

ITEM : 703016M DESCRIPTION : LIGHTING MAST ARM DECORATIVE
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 2.0 AVERAGE WEIGHTED PRICE : $2,000.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15102	PROSPECT STREET BRIDGE OVER MO	N1	MORRIS	03/12/15	3,118,823.50	4	2	2.0	2,000.0000	4,000.00

ITEM : 703018M DESCRIPTION : LUMINAIRE
UNITS : UNIT NUMBER OF CONTRACTS : 14 TOTAL QUANTITY : 137.0 AVERAGE WEIGHTED PRICE : $751.78

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	39.0	438.3400	17,095.26
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	11.0	650.0000	7,150.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	42.0	630.0000	26,460.00
15113	ROUTE 31 NORTHBOUND MINNEAKONI	N1	HUNTERDON	05/28/15	2,482,615.47	5	2	3.0	1,071.0000	3,213.00
15117	CR 537 (MONMOUTH RD), BRIDGE O	C1	OCEAN	06/25/15	1,786,462.31	9	2	1.0	2,200.0000	2,200.00
15118	RT. 45 MAIN ST. TO CHESTNUT ST	C1	GLOUCESTER	07/09/15	5,585,159.67	3	4	3.0	1,575.0000	4,725.00
15121	ROUTE 280 RAMP 2P OVER CR577	N1	ESSEX	09/03/15	1,077,000.00	5	2	2.0	780.0000	1,560.00
15126	RT. 9 RESURFACING FROM GEORGIA	C1	MONMOUTH	10/01/15	6,597,000.00	7	4	1.0	1,550.0000	1,550.00
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	8.0	1,500.0000	12,000.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	2.0	1,600.0000	3,200.00
15136	RT 80 RAMP B (RT 46 WB TO RT 8	N1	MORRIS	10/08/15	1,424,000.00	4	2	2.0	680.0000	1,360.00
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	18.0	900.0000	16,200.00
15145	ROUTE 77/CR 538(SWEDESBORO-HA	S1	GLOUCESTER	10/27/15	759,941.57	3	6	4.0	1,270.0000	5,080.00
15147	RT 9, GSP RAMP TO WESTECUNK CR	S1	OCEAN	11/24/15	3,729,000.00	7	4	1.0	1,200.0000	1,200.00

ITEM : 703019M DESCRIPTION : LUMINAIRE DECORATIVE
UNITS : UNIT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 6.0 AVERAGE WEIGHTED PRICE : $1,933.33

Total	# Of Work	Bid

DP #	Description	Reg	County	Bid Date	Contract Bid	Bids	Type	Quanity	Unit Price	Total Price
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	4.0	1,500.0000	6,000.00
15102	PROSPECT STREET BRIDGE OVER MO	N1	MORRIS	03/12/15	3,118,823.50	4	2	2.0	2,800.0000	5,600.00

ITEM : 703021M DESCRIPTION : SIGN LIGHTING, STRUCTURE NO. ___
UNITS : LUMP SUM NUMBER OF CONTRACTS : 4 TOTAL QUANTITY : 4.0 AVERAGE WEIGHTED PRICE : $16,000.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	1.0	17,000.0000	17,000.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	1.0	17,500.0000	17,500.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	1.0	17,500.0000	17,500.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	1.0	12,000.0000	12,000.00

ITEM : 703024M DESCRIPTION : UNDERDECK LIGHTING TYPE W
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 4.0 AVERAGE WEIGHTED PRICE : $1,400.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	4.0	1,400.0000	5,600.00

ITEM : 703027M DESCRIPTION : UNDERDECK LIGHTING TYPE P
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 27.0 AVERAGE WEIGHTED PRICE : $1,300.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	27.0	1,300.0000	35,100.00

ITEM : 703033P DESCRIPTION : TEMPORARY HIGHWAY LIGHTING SYSTEM
UNITS : LUMP SUM NUMBER OF CONTRACTS : 8 TOTAL QUANTITY : 8.0 AVERAGE WEIGHTED PRICE : $54,387.49

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	1.0	111,099.9400	111,099.94
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	1.0	55,000.0000	55,000.00
15102	PROSPECT STREET BRIDGE OVER MO	N1	MORRIS	03/12/15	3,118,823.50	4	2	1.0	15,000.0000	15,000.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	1.0	125,000.0000	125,000.00
15121	ROUTE 280 RAMP 2P OVER CR577	N1	ESSEX	09/03/15	1,077,000.00	5	2	1.0	5,000.0000	5,000.00
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	1.0	40,000.0000	40,000.00
15136	RT 80 RAMP B (RT 46 WB TO RT 8	N1	MORRIS	10/08/15	1,424,000.00	4	2	1.0	20,000.0000	20,000.00
15137	RT. 206 OVER CLARKS CREEK AND	S1	ATLANTIC	11/19/15	5,161,259.91	7	2	1.0	64,000.0000	64,000.00

ITEM : 704002M DESCRIPTION : ITS CONDUIT, TYPE A

UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 2,855.0 AVERAGE WEIGHTED PRICE : $30.85

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Work Bids	Type	Bid Quanity	Unit Price	Total Price .

14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	130.0	48.7100	6,332.30
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	2,725.0	30.0000	81,750.00

ITEM : 704003M DESCRIPTION : JUNCTION BOX ITS TYPE A
UNITS : UNIT NUMBER OF CONTRACTS : 3 TOTAL QUANTITY : 16.0 AVERAGE WEIGHTED PRICE : $4,453.13

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15101	ROUTE 495, ROUTE 1&9 / PATERSO	N1	HUDSON	03/03/15	4,946,344.67	3	10	2.0	3,625.0000	7,250.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	8.0	3,500.0000	28,000.00
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	6.0	6,000.0000	36,000.00

ITEM : 704009M DESCRIPTION : JUNCTION BOX ITS TYPE C
UNITS : UNIT NUMBER OF CONTRACTS : 3 TOTAL QUANTITY : 14.0 AVERAGE WEIGHTED PRICE : $2,851.43

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15101	ROUTE 495, ROUTE 1&9 / PATERSO	N1	HUDSON	03/03/15	4,946,344.67	3	10	8.0	1,590.0000	12,720.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	1.0	2,200.0000	2,200.00
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	5.0	5,000.0000	25,000.00

ITEM : 704011M DESCRIPTION : METER CABINET ITS
UNITS : UNIT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 7.0 AVERAGE WEIGHTED PRICE : $3,880.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15101	ROUTE 495, ROUTE 1&9 / PATERSO	N1	HUDSON	03/03/15	4,946,344.67	3	10	6.0	4,035.0000	24,210.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	1.0	2,950.0000	2,950.00

ITEM : 704012P DESCRIPTION : COMMUNICATION CABLE
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 2,100.0 AVERAGE WEIGHTED PRICE : $4.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	1,348.0	5.2500	7,077.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	752.0	1.7500	1,316.00

ITEM : 704014M DESCRIPTION : FOUNDATION, ITS
UNITS : UNIT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 3.0 AVERAGE WEIGHTED PRICE : $1,523.33

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15101	ROUTE 495, ROUTE 1&9 / PATERSO	N1	HUDSON	03/03/15	4,946,344.67	3	10	2.0	1,385.0000	2,770.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	1.0	1,800.0000	1,800.00

ITEM : 704021M DESCRIPTION : FOUNDATION ITS TYPE C
UNITS : UNIT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 3.0 AVERAGE WEIGHTED PRICE : $7,095.72

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	2.0	9,643.5800	19,287.16
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	1.0	2,000.0000	2,000.00

ITEM : 704033P DESCRIPTION : CONTROL CENTER SYSTEM, LOCATION NO. ___
UNITS : LUMP SUM NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1.0 AVERAGE WEIGHTED PRICE : $2,290.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15101	ROUTE 495, ROUTE 1&9 / PATERSO	N1	HUDSON	03/03/15	4,946,344.67	3	10	1.0	2,290.0000	2,290.00

ITEM : 704035M DESCRIPTION : FOUNDATION CSS
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 2.0 AVERAGE WEIGHTED PRICE : $6,415.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15101	ROUTE 495, ROUTE 1&9 / PATERSO	N1	HUDSON	03/03/15	4,946,344.67	3	10	2.0	6,415.0000	12,830.00

ITEM : 704036M DESCRIPTION : FOUNDATION CSS TYPE A
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1.0 AVERAGE WEIGHTED PRICE : $6,200.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	1.0	6,200.0000	6,200.00

ITEM : 704048M DESCRIPTION : CAMERA STANDARD TYPE A
UNITS : UNIT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 3.0 AVERAGE WEIGHTED PRICE : $55,560.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15101	ROUTE 495, ROUTE 1&9 / PATERSO	N1	HUDSON	03/03/15	4,946,344.67	3	10	2.0	66,340.0000	132,680.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	1.0	34,000.0000	34,000.00

ITEM : 704054M DESCRIPTION : CAMERA STANDARD TYPE C
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 2.0 AVERAGE WEIGHTED PRICE : $9,643.58

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	2.0	9,643.5800	19,287.16

ITEM : 704060M DESCRIPTION : CAMERA

UNITS : UNIT NUMBER OF CONTRACTS : 3 TOTAL QUANTITY : 7.0 AVERAGE WEIGHTED PRICE : $5,154.43

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .

14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	2.0	4,870.5000	9,741.00
15101	ROUTE 495, ROUTE 1&9 / PATERSO	N1	HUDSON	03/03/15	4,946,344.67	3	10	4.0	5,235.0000	20,940.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	1.0	5,400.0000	5,400.00

ITEM : 704063M DESCRIPTION : CONTROLLER, CAMERA
UNITS : UNIT NUMBER OF CONTRACTS : 3 TOTAL QUANTITY : 5.0 AVERAGE WEIGHTED PRICE : $15,950.60

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	2.0	14,611.4900	29,222.98
15101	ROUTE 495, ROUTE 1&9 / PATERSO	N1	HUDSON	03/03/15	4,946,344.67	3	10	2.0	18,515.0000	37,030.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	1.0	13,500.0000	13,500.00

ITEM : 704066P DESCRIPTION : FIBER OPTIC CABLE TYPE A
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1,945.0 AVERAGE WEIGHTED PRICE : $4.85

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	1,945.0	4.8500	9,433.25

ITEM : 704070M DESCRIPTION : CONSTRUCTION WEBCAM
UNITS : MONTH NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 210.0 AVERAGE WEIGHTED PRICE : $1,300.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	210.0	1,300.0000	273,000.00

ITEM : 704078P DESCRIPTION : FIBER OPTIC CABLE TYPE E
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 131.0 AVERAGE WEIGHTED PRICE : $48.71

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	131.0	48.7100	6,381.01

ITEM : 704079M DESCRIPTION : FIBER OPTIC SPLICE
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 3.0 AVERAGE WEIGHTED PRICE : $5,000.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	3.0	5,000.0000	15,000.00

ITEM : 704081P DESCRIPTION : FIBER OPTIC CABLE TYPE F
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 330.0 AVERAGE WEIGHTED PRICE : $18.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	330.0	18.0000	5,940.00

ITEM : 704086P DESCRIPTION : INSTALL FIBER OPTIC CABLE
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 85.0 AVERAGE WEIGHTED PRICE : $23.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	85.0	23.0000	1,955.00

ITEM : 704091M DESCRIPTION : ADAPTIVE SIGNAL PROCESSOR, CTSS
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1.0 AVERAGE WEIGHTED PRICE : $50,000.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	1.0	50,000.0000	50,000.00

ITEM : 704092M DESCRIPTION : ADAPTIVE IMAGE DETECTOR, CTSS
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 3.0 AVERAGE WEIGHTED PRICE : $9,643.58

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	3.0	9,643.5800	28,930.74

ITEM : 704123M DESCRIPTION : WEATHER STATION ROADWAY DEVICES 1 LANES
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1.0 AVERAGE WEIGHTED PRICE : $24,352.48

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	1.0	24,352.4800	24,352.48

ITEM : 704171M DESCRIPTION : DMS SIGN
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 5.0 AVERAGE WEIGHTED PRICE : $166,680.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15101	ROUTE 495, ROUTE 1&9 / PATERSO	N1	HUDSON	03/03/15	4,946,344.67	3	10	5.0	166,680.0000	833,400.00

ITEM : 704183M DESCRIPTION : CONTROLLER, DMS
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 4.0 AVERAGE WEIGHTED PRICE : $8,100.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15101	ROUTE 495, ROUTE 1&9 / PATERSO	N1	HUDSON	03/03/15	4,946,344.67	3	10	4.0	8,100.0000	32,400.00

ITEM : 704189M DESCRIPTION : WIM ROADWAY DEVICES 1 LANES

UNITS : UNIT NUMBER OF CONTRACTS : 3 TOTAL QUANTITY : 14.0 AVERAGE WEIGHTED PRICE : $38,642.86

Total	# Of Work	Bid

DP #	Description	Reg	County	Bid Date	Contract Bid	Bids	Type	Quanity	Unit Price	Total Price
14159	ROUTE 1 & 9, LOCAL AND EXPRESS	N1	ESSEX	02/26/15	8,688,389.25	8	4	7.0	35,000.0000	245,000.00
15112	ROUTE 208, BOULEVARD AVE TO RO	N1	BERGAN	06/09/15	3,787,000.00	3	4	4.0	44,000.0000	176,000.00
15119	ROUTE 80 WB INTERCHANGE 1 TO C	N1	WARREN	07/14/15	7,751,636.05	4	4	3.0	40,000.0000	120,000.00

ITEM : 704192M DESCRIPTION : WIM ROADWAY DEVICES 2 LANES
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1.0 AVERAGE WEIGHTED PRICE : $20,000.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15147	RT 9, GSP RAMP TO WESTECUNK CR	S1	OCEAN	11/24/15	3,729,000.00	7	4	1.0	20,000.0000	20,000.00

ITEM : 704203M DESCRIPTION : TVS ROADWAY LOOPS __ LANES
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 2.0 AVERAGE WEIGHTED PRICE : $3,000.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15118	RT. 45 MAIN ST. TO CHESTNUT ST	C1	GLOUCESTER	07/09/15	5,585,159.67	3	4	2.0	3,000.0000	6,000.00

ITEM : 704217M DESCRIPTION : ETHERNET SWITCH
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 2.0 AVERAGE WEIGHTED PRICE : $8,000.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	2.0	8,000.0000	16,000.00

ITEM : 704218M DESCRIPTION : TVS AUTOMATIC TRAFFIC RECORDER
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1.0 AVERAGE WEIGHTED PRICE : $7,300.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	1.0	7,300.0000	7,300.00

ITEM : 704235M DESCRIPTION : WIRELESS LINK
UNITS : UNIT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 10.0 AVERAGE WEIGHTED PRICE : $6,841.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15101	ROUTE 495, ROUTE 1&9 / PATERSO	N1	HUDSON	03/03/15	4,946,344.67	3	10	2.0	13,045.0000	26,090.00
15101	ROUTE 495, ROUTE 1&9 / PATERSO	N1	HUDSON	03/03/15	4,946,344.67	3	10	8.0	5,290.0000	42,320.00

ITEM : 704246P DESCRIPTION : ITS INTEGRATION

UNITS : LUMP SUM NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 2.0 AVERAGE WEIGHTED PRICE : $399,655.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .

15101	ROUTE 495, ROUTE 1&9 / PATERSO	N1	HUDSON	03/03/15	4,946,344.67	3	10	1.0	81,065.0000	81,065.00
15101	ROUTE 495, ROUTE 1&9 / PATERSO	N1	HUDSON	03/03/15	4,946,344.67	3	10	1.0	718,245.0000	718,245.00

ITEM : 704248M DESCRIPTION : REPLACE EXISTING
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 18.0 AVERAGE WEIGHTED PRICE : $8,080.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15101	ROUTE 495, ROUTE 1&9 / PATERSO	N1	HUDSON	03/03/15	4,946,344.67	3	10	18.0	8,080.0000	145,440.00

ITEM : 704253M DESCRIPTION : VARIABLE SPEED LIMIT SIGN
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 5.0 AVERAGE WEIGHTED PRICE : $11,275.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15101	ROUTE 495, ROUTE 1&9 / PATERSO	N1	HUDSON	03/03/15	4,946,344.67	3	10	5.0	11,275.0000	56,375.00

ITEM : 704256M DESCRIPTION : CONTROLLER, VSL
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 4.0 AVERAGE WEIGHTED PRICE : $24,480.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15101	ROUTE 495, ROUTE 1&9 / PATERSO	N1	HUDSON	03/03/15	4,946,344.67	3	10	4.0	24,480.0000	97,920.00

ITEM : 706006M DESCRIPTION : REMOVAL, RELOCATION, INSTALL MISC ELEC
UNITS : NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1.0 AVERAGE WEIGHTED PRICE : $100,000.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14129	RT 7 HACKENSACK RIVER WITTPENN	N1	HUDSON	12/09/14	165,993,748.50	2	1	1.0	100,000.0000	100,000.00

ITEM : 750003P DESCRIPTION : FLASHER AND SOUNDER
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 3.0 AVERAGE WEIGHTED PRICE : $4,773.09

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	3.0	4,773.0900	14,319.27

ITEM : 750004P DESCRIPTION : MEDIUM VOLTAGE CABLES
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 520.0 AVERAGE WEIGHTED PRICE : $98.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .

15110	RT 280, RT 21 INTERCHANGE IMPR	N1 ESSEX	06/23/15	93,049,741.36	6	2	520.0	98.0000	50,960.00

ITEM : 750007P DESCRIPTION : TEMPORARY SWITCH GEAR, ___ KV

UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1.0 AVERAGE WEIGHTED PRICE : $260,000.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	1.0	260,000.0000	260,000.00

ITEM : 750008P DESCRIPTION : RELOCATE SWITCH GEAR
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1.0 AVERAGE WEIGHTED PRICE : $77,500.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	1.0	77,500.0000	77,500.00

ITEM : 750015P DESCRIPTION : PROGRAMMABLE LOGIC CONTROLLER SYSTEM
UNITS : LUMP SUM NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1.0 AVERAGE WEIGHTED PRICE : $174,850.80

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	1.0	174,850.8000	174,850.80

ITEM : 750018P DESCRIPTION : FLUX VECTOR DRIVE AND CABINET
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 2.0 AVERAGE WEIGHTED PRICE : $46,269.71

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	2.0	46,269.7100	92,539.42

ITEM : 750020P DESCRIPTION : TRANSFORMER CONCRETE PAD, TYPE ___
UNITS : UNIT NUMBER OF CONTRACTS : 3 TOTAL QUANTITY : 4.0 AVERAGE WEIGHTED PRICE : $37,125.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	1.0	70,000.0000	70,000.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	1.0	26,500.0000	26,500.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	2.0	26,000.0000	52,000.00

ITEM : 750021P DESCRIPTION : MOTOR BRAKES
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 2.0 AVERAGE WEIGHTED PRICE : $25,813.63

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	2.0	25,813.6300	51,627.26

ITEM : 750024P DESCRIPTION : MACHINERY BRAKES
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 4.0 AVERAGE WEIGHTED PRICE : $25,813.63

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Work Bids	Type	Bid Quanity	Unit Price	Total Price

14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2		4.0	25,813.6300	103,254.52

ITEM : 750028P DESCRIPTION : DATA LOGGER
UNITS : LUMP SUM NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1.0 AVERAGE WEIGHTED PRICE : $38,476.92

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2		1.0	38,476.9200	38,476.92

ITEM : 750030P DESCRIPTION : VECTOR DUTY MOTOR
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 2.0 AVERAGE WEIGHTED PRICE : $77,440.89

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2		2.0	77,440.8900	154,881.78

ITEM : 750031P DESCRIPTION : MOTOR CONTROL CENTER
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1.0 AVERAGE WEIGHTED PRICE : $311,224.68

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2		1.0	311,224.6800	311,224.68

ITEM : 750034P DESCRIPTION : CHANNEL FLOOD LIGHTS
UNITS : LUMP SUM NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1.0 AVERAGE WEIGHTED PRICE : $6,331.64

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2		1.0	6,331.6400	6,331.64

ITEM : 750036P DESCRIPTION : TRAFFIC WARNING GATE
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 4.0 AVERAGE WEIGHTED PRICE : $100,000.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2		4.0	100,000.0000	400,000.00

ITEM : 750038P DESCRIPTION : DRAW BRIDGE BARRIER GATE
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 4.0 AVERAGE WEIGHTED PRICE : $135,000.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .

14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1 OCEAN	11/06/14	56,389,000.00	6	2	4.0	135,000.0000	540,000.00

ITEM : 750043P DESCRIPTION : CONTROL DESK

UNITS : LUMP SUM NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 2.0 AVERAGE WEIGHTED PRICE : $71,596.29

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	1.0	126,145.8400	126,145.84
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	1.0	17,046.7400	17,046.74

ITEM : 750048P DESCRIPTION : DEMOLITION AND REMOVAL
UNITS : LUMP SUM NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1.0 AVERAGE WEIGHTED PRICE : $25,000.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	1.0	25,000.0000	25,000.00

ITEM : 750050P DESCRIPTION : ELECTRICAL WORK
UNITS : LUMP SUM NUMBER OF CONTRACTS : 29 TOTAL QUANTITY : 29.0 AVERAGE WEIGHTED PRICE : $416,248.56

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14129	RT 7 HACKENSACK RIVER WITTPENN	N1	HUDSON	12/09/14	165,993,748.50	2	1	1.0	7000000.0000	7,000,000.00
14129	RT 7 HACKENSACK RIVER WITTPENN	N1	HUDSON	12/09/14	165,993,748.50	2	1	1.0	1130000.0000	1,130,000.00
14129	RT 7 HACKENSACK RIVER WITTPENN	N1	HUDSON	12/09/14	165,993,748.50	2	1	1.0	395,000.0000	395,000.00
14129	RT 7 HACKENSACK RIVER WITTPENN	N1	HUDSON	12/09/14	165,993,748.50	2	1	1.0	1500000.0000	1,500,000.00
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	1.0	166,649.9200	166,649.92
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	1.0	96,922.8700	96,922.87
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	1.0	155,368.8200	155,368.82
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	1.0	37,389.4000	37,389.40
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	1.0	38,476.9200	38,476.92
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	1.0	14,514.0800	14,514.08
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	1.0	1,850.7900	1,850.79
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	1.0	7,695.3800	7,695.38
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	1.0	38,866.5600	38,866.56
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	1.0	38,866.5600	38,866.56
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	1.0	50,000.0000	50,000.00
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	1.0	25,000.0000	25,000.00
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	1.0	29,125.5700	29,125.57
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	1.0	48,607.5500	48,607.55
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	1.0	20,000.0000	20,000.00
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	1.0	68,089.5300	68,089.53
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	1.0	9,643.5800	9,643.58
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	1.0	5,000.0000	5,000.00
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	1.0	29,125.5700	29,125.57
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	1.0	25,000.0000	25,000.00
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	1.0	77,830.5200	77,830.52
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	1.0	17,800.0000	17,800.00
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	1.0	19,384.5700	19,384.57
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	1.0	1000000.0000	1,000,000.00

14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1 OCEAN	11/06/14	56,389,000.00	6	2	1.0	25,000.0000	25,000.00

ITEM : 750052P DESCRIPTION : GROUNDING AND BONDING SYSTEM

UNITS : LUMP SUM NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 2.0 AVERAGE WEIGHTED PRICE : $34,303.78

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	1.0	48,607.5500	48,607.55
15102	PROSPECT STREET BRIDGE OVER MO	N1	MORRIS	03/12/15	3,118,823.50	4	2	1.0	20,000.0000	20,000.00

ITEM : 750060P DESCRIPTION : TRAINING
UNITS : LUMP SUM NUMBER OF CONTRACTS : 3 TOTAL QUANTITY : 3.0 AVERAGE WEIGHTED PRICE : $73,861.62

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	1.0	7,477.8800	7,477.88
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	1.0	19,384.5700	19,384.57
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	1.0	194,722.4200	194,722.42

ITEM : 750062P DESCRIPTION : OPERATION AND MAINTENANCE MANUALS
UNITS : LUMP SUM NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1.0 AVERAGE WEIGHTED PRICE : $38,866.56

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	1.0	38,866.5600	38,866.56

ITEM : 750064P DESCRIPTION : TESTING
UNITS : LUMP SUM NUMBER OF CONTRACTS : 3 TOTAL QUANTITY : 3.0 AVERAGE WEIGHTED PRICE : $14,514.08

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	1.0	19,384.5700	19,384.57
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	1.0	9,643.5800	9,643.58
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	1.0	14,514.0800	14,514.08

ITEM : 750065P DESCRIPTION : TESTING, FINAL ACCEPTANCE
UNITS : NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1.0 AVERAGE WEIGHTED PRICE : $72,000.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14129	RT 7 HACKENSACK RIVER WITTPENN	N1	HUDSON	12/09/14	165,993,748.50	2	1	1.0	72,000.0000	72,000.00

ITEM : 751003P DESCRIPTION : STANDBY ENGINE GENERATOR
UNITS : NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1.0 AVERAGE WEIGHTED PRICE : $830,000.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price

14129	RT 7 HACKENSACK RIVER WITTPENN	N1	HUDSON	12/09/14	165,993,748.50	2	1	1.0	830,000.0000	830,000.00

ITEM : 752003P DESCRIPTION : CONTROL HOUSE

UNITS : NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1.0 AVERAGE WEIGHTED PRICE : $1600000.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14129	RT 7 HACKENSACK RIVER WITTPENN	N1	HUDSON	12/09/14	165,993,748.50	2	1	1.0	1600000.0000	1,600,000.00

ITEM : 753003P DESCRIPTION : MACHINERY HOUSE
UNITS : NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1.0 AVERAGE WEIGHTED PRICE : $3500000.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14129	RT 7 HACKENSACK RIVER WITTPENN	N1	HUDSON	12/09/14	165,993,748.50	2	1	1.0	3500000.0000	3,500,000.00

ITEM : 754003P DESCRIPTION : GENERATOR HOUSE
UNITS : NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1.0 AVERAGE WEIGHTED PRICE : $200,000.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14129	RT 7 HACKENSACK RIVER WITTPENN	N1	HUDSON	12/09/14	165,993,748.50	2	1	1.0	200,000.0000	200,000.00

ITEM : 755003P DESCRIPTION : TOWER ELEVATORS
UNITS : NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1.0 AVERAGE WEIGHTED PRICE : $700,000.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14129	RT 7 HACKENSACK RIVER WITTPENN	N1	HUDSON	12/09/14	165,993,748.50	2	1	1.0	700,000.0000	700,000.00

ITEM : 756003P DESCRIPTION : TOWER STAIRS
UNITS : NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1.0 AVERAGE WEIGHTED PRICE : $1300000.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14129	RT 7 HACKENSACK RIVER WITTPENN	N1	HUDSON	12/09/14	165,993,748.50	2	1	1.0	1300000.0000	1,300,000.00

ITEM : 757003P DESCRIPTION : LIGHTNING PROTECTION SYSTEM
UNITS : NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1.0 AVERAGE WEIGHTED PRICE : $78,000.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14129	RT 7 HACKENSACK RIVER WITTPENN	N1	HUDSON	12/09/14	165,993,748.50	2	1	1.0	78,000.0000	78,000.00

ITEM : 758003P DESCRIPTION : INTRUSION ALARM SYSTEM
UNITS : NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1.0 AVERAGE WEIGHTED PRICE : $90,000.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14129	RT 7 HACKENSACK RIVER WITTPENN	N1	HUDSON	12/09/14	165,993,748.50	2	1	1.0	90,000.0000	90,000.00

ITEM : 759003P DESCRIPTION : FIRE DETECTION AND FIRE ALARM SYSTEM
UNITS : NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1.0 AVERAGE WEIGHTED PRICE : $125,000.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14129	RT 7 HACKENSACK RIVER WITTPENN	N1	HUDSON	12/09/14	165,993,748.50	2	1	1.0	125,000.0000	125,000.00

ITEM : 760003M DESCRIPTION : BARRIER GATE
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 2.0 AVERAGE WEIGHTED PRICE : $650,000.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14129	RT 7 HACKENSACK RIVER WITTPENN	N1	HUDSON	12/09/14	165,993,748.50	2	1	2.0	650,000.0000	1,300,000.00

ITEM : 760006M DESCRIPTION : BARRIER GATE CRASH TESTING
UNITS : NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1.0 AVERAGE WEIGHTED PRICE : $1000000.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14129	RT 7 HACKENSACK RIVER WITTPENN	N1	HUDSON	12/09/14	165,993,748.50	2	1	1.0	1000000.0000	1,000,000.00

ITEM : 761003M DESCRIPTION : WARNING GATE
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 2.0 AVERAGE WEIGHTED PRICE : $375,000.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14129	RT 7 HACKENSACK RIVER WITTPENN	N1	HUDSON	12/09/14	165,993,748.50	2	1	2.0	375,000.0000	750,000.00

ITEM : 762003P DESCRIPTION : BRIDGE SECURITY SYSTEM
UNITS : NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1.0 AVERAGE WEIGHTED PRICE : $2050000.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14129	RT 7 HACKENSACK RIVER WITTPENN	N1	HUDSON	12/09/14	165,993,748.50	2	1	1.0	2050000.0000	2,050,000.00

ITEM : 801006M DESCRIPTION : SELECTIVE THINNING
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 6 TOTAL QUANTITY : 8,624.0 AVERAGE WEIGHTED PRICE : $4.48

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14156	MEDIAN CROSS OVER PROTECTION C	C1	MERCER	11/25/14	12,874,664.00	2	14	545.0	4.0000	2,180.00
15102	PROSPECT STREET BRIDGE OVER MO	N1	MORRIS	03/12/15	3,118,823.50	4	2	100.0	10.0000	1,000.00

15116	ROUTE 94, ROUTE 15 (LAFAYETTE	N1	SUSSEX	07/07/15	2,963,295.00	5	4	5,000.0	2.7000	13,500.00
15125	MATAWAN ROAD (CR 516) OVER ROU	C1	MIDDLESEX	09/29/15	2,486,416.20	8	2	1,081.0	8.0000	8,648.00
15137	RT. 206 OVER CLARKS CREEK AND	S1	ATLANTIC	11/19/15	5,161,259.91	7	2	898.0	7.0000	6,286.00
15138	RT 80, ROUTE 46 TO CHERRY HILL	N1	MORRIS	10/22/15	6,484,876.00	1	8	1,000.0	7.0000	7,000.00

ITEM : 801012M DESCRIPTION : SELECTIVE CLEARING
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 6 TOTAL QUANTITY : 17,126.0 AVERAGE WEIGHTED PRICE : $5.61

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	1,485.0	10.0000	14,850.00
14156	MEDIAN CROSS OVER PROTECTION C	C1	MERCER	11/25/14	12,874,664.00	2	14	9,593.0	5.0000	47,965.00
15108	ROUTE 94, MOHICAN RD. TO KERR	N1	WARREN	04/16/15	2,689,098.98	7	4	5,500.0	2.5000	13,750.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	298.0	48.0000	14,304.00
15120	RT.83 RT 47 TO RT 9	S1	CAPE MAY	11/19/15	2,487,456.46	3	4	100.0	20.0000	2,000.00
15125	MATAWAN ROAD (CR 516) OVER ROU	C1	MIDDLESEX	09/29/15	2,486,416.20	8	2	150.0	21.0000	3,150.00

ITEM : 802018M DESCRIPTION : TRIMMING EXISTING TREE, OVER 36" DIAMETE
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 3.0 AVERAGE WEIGHTED PRICE : $630.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15109	ROUTE 31 PENNINGTON CIRCLE SAF	C1	MERCER	04/16/15	1,250,000.00	3	14	3.0	630.0000	1,890.00

ITEM : 802021M DESCRIPTION : TREE REMOVAL, OVER 6" TO 12" DIAMETER
UNITS : UNIT NUMBER OF CONTRACTS : 3 TOTAL QUANTITY : 23.0 AVERAGE WEIGHTED PRICE : $623.04

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14156	MEDIAN CROSS OVER PROTECTION C	C1	MERCER	11/25/14	12,874,664.00	2	14	18.0	400.0000	7,200.00
15101	ROUTE 495, ROUTE 1&9 / PATERSO	N1	HUDSON	03/03/15	4,946,344.67	3	10	4.0	1,720.0000	6,880.00
15147	RT 9, GSP RAMP TO WESTECUNK CR	S1	OCEAN	11/24/15	3,729,000.00	7	4	1.0	250.0000	250.00

ITEM : 802024M DESCRIPTION : TREE REMOVAL, OVER 12" TO 18" DIAMETER
UNITS : UNIT NUMBER OF CONTRACTS : 4 TOTAL QUANTITY : 24.0 AVERAGE WEIGHTED PRICE : $1,155.83

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14156	MEDIAN CROSS OVER PROTECTION C	C1	MERCER	11/25/14	12,874,664.00	2	14	5.0	900.0000	4,500.00
15101	ROUTE 495, ROUTE 1&9 / PATERSO	N1	HUDSON	03/03/15	4,946,344.67	3	10	9.0	2,060.0000	18,540.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	2.0	350.0000	700.00
15147	RT 9, GSP RAMP TO WESTECUNK CR	S1	OCEAN	11/24/15	3,729,000.00	7	4	8.0	500.0000	4,000.00

ITEM : 802027M DESCRIPTION : TREE REMOVAL, OVER 18" TO 24" DIAMETER
UNITS : UNIT NUMBER OF CONTRACTS : 5 TOTAL QUANTITY : 21.0 AVERAGE WEIGHTED PRICE : $958.81

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price

14149	ROUTE 9, ROUTE 109 TO EGERT RO	S1	CAPE MAY	12/18/14	6,184,137.25	3	4	6.0	750.0000	4,500.00
15101	ROUTE 495, ROUTE 1&9 / PATERSO	N1	HUDSON	03/03/15	4,946,344.67	3	10	1.0	3,435.0000	3,435.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	4.0	425.0000	1,700.00
15134	ROUTE 9 NORTHFIELD SIDEWALK RE	S1	ATLANTIC	09/29/15	1,130,315.00	3	6	4.0	1,500.0000	6,000.00

15147	RT 9, GSP RAMP TO WESTECUNK CR	S1	OCEAN	11/24/15	3,729,000.00	7	4		6.0	750.0000	4,500.00

ITEM : 802030M DESCRIPTION : TREE REMOVAL, OVER 24" TO 30" DIAMETER
UNITS : UNIT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 3.0 AVERAGE WEIGHTED PRICE : $800.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14149	ROUTE 9, ROUTE 109 TO EGERT RO	S1	CAPE MAY	12/18/14	6,184,137.25	3	4		1.0	1,000.0000	1,000.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2		2.0	700.0000	1,400.00

ITEM : 802033M DESCRIPTION : TREE REMOVAL, OVER 30" TO 36" DIAMETER
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1.0 AVERAGE WEIGHTED PRICE : $1,350.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2		1.0	1,350.0000	1,350.00

ITEM : 802036M DESCRIPTION : TREE REMOVAL, OVER 36" DIAMETER
UNITS : UNIT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 2.0 AVERAGE WEIGHTED PRICE : $2,600.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15109	ROUTE 31 PENNINGTON CIRCLE SAF	C1	MERCER	04/16/15	1,250,000.00	3	14		1.0	4,200.0000	4,200.00
15147	RT 9, GSP RAMP TO WESTECUNK CR	S1	OCEAN	11/24/15	3,729,000.00	7	4		1.0	1,000.0000	1,000.00

ITEM : 804003P DESCRIPTION : TOPSOILING, 2" THICK
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1,500.0 AVERAGE WEIGHTED PRICE : $2.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15147	RT 9, GSP RAMP TO WESTECUNK CR	S1	OCEAN	11/24/15	3,729,000.00	7	4		1,500.0	2.0000	3,000.00

ITEM : 804006P DESCRIPTION : TOPSOILING, 4" THICK
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 36 TOTAL QUANTITY : 133,656.0 AVERAGE WEIGHTED PRICE : $2.87

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2		3,064.0	3.7600	11,520.64
14145	ROUTE 287 FRANKLIN AVE (CR84)	N1	BERGAN	12/02/14	12,285,000.00	2	4		3,000.0	6.1800	18,540.00
14149	ROUTE 9, ROUTE 109 TO EGERT RO	S1	CAPE MAY	12/18/14	6,184,137.25	3	4		380.0	10.0000	3,800.00
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1		41,695.0	1.5000	62,542.50
14156	MEDIAN CROSS OVER PROTECTION C	C1	MERCER	11/25/14	12,874,664.00	2	14		6,438.0	1.7500	11,266.50
14157	ROUTE 55 NORTHBOUND FROM LEAMI	S1	CUMBERLAND	03/05/15	3,607,000.00	4	4		3,000.0	5.0000	15,000.00
14158	ROUTE 21 RAMP F OVER NJ TRANSI	N1	PASSAIC	03/17/15	1,863,732.00	8	5		400.0	3.0000	1,200.00

14159	ROUTE 1 & 9, LOCAL AND EXPRESS	N1	ESSEX	02/26/15	8,688,389.25	8	4	1,933.0	6.0000	11,598.00
14160	RT. 22 WB OVER BURKE PARKWAY S	N1	UNION	02/26/15	2,024,669.50	8	5	677.0	2.0000	1,354.00
15101	ROUTE 495, ROUTE 1&9 / PATERSO	N1	HUDSON	03/03/15	4,946,344.67	3	10	72.0	6.2500	450.00
15102	PROSPECT STREET BRIDGE OVER MO	N1	MORRIS	03/12/15	3,118,823.50	4	2	219.0	5.0000	1,095.00

15104	ROUTE 1 SB FROM RT 91 CONNECTO	N1	MIDDLESEX	05/21/15	2,390,000.00	6	4	283.0	5.0000	1,415.00
15105	ROUTE I-287, M.P. 61.8, GLASER	N1	BERGAN	03/31/15	279,626.00	4	13	353.0	7.0000	2,471.00
15109	ROUTE 31 PENNINGTON CIRCLE SAF	C1	MERCER	04/16/15	1,250,000.00	3	14	481.0	5.2500	2,525.25
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	9,847.0	3.7500	36,926.25
15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	4,202.0	2.5000	10,505.00
15112	ROUTE 208, BOULEVARD AVE TO RO	N1	BERGAN	06/09/15	3,787,000.00	3	4	2.0	100.0000	200.00
15113	ROUTE 31 NORTHBOUND MINNEAKONI	N1	HUNTERDON	05/28/15	2,482,615.47	5	2	3,700.0	10.5000	38,850.00
15114	RT 130 MAIN STREET TO ROUTE 1	C1	MIDDLESEX	06/23/15	11,729,718.23	7	4	533.0	1.7500	932.75
15115	RE-ADVERTISEMENT OF RT 19 CR	N1	PASSAIC	05/19/15	3,969,000.00	7	13	6,232.0	4.0000	24,928.00
15117	CR 537 (MONMOUTH RD), BRIDGE O	C1	OCEAN	06/25/15	1,786,462.31	9	2	50.0	16.0000	800.00
15120	RT.83 RT 47 TO RT 9	S1	CAPE MAY	11/19/15	2,487,456.46	3	4	1,385.0	5.0000	6,925.00
15121	ROUTE 280 RAMP 2P OVER CR577	N1	ESSEX	09/03/15	1,077,000.00	5	2	382.0	3.0000	1,146.00
15125	MATAWAN ROAD (CR 516) OVER ROU	C1	MIDDLESEX	09/29/15	2,486,416.20	8	2	96.0	6.0000	576.00
15126	RT. 9 RESURFACING FROM GEORGIA	C1	MONMOUTH	10/01/15	6,597,000.00	7	4	398.0	10.0000	3,980.00
15128	RT 202 MILLER LANE TO PASSAIC	N1	SOMERSET	09/24/15	2,743,629.29	9	1	359.0	6.6000	2,369.40
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	11,075.0	4.0000	44,300.00
15130	ROUTE 130 CRYSTAL LAKE DAM CON	S1	BURLINGTON	10/22/15	4,639,067.23	2	2	5,408.0	2.5000	13,520.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	2,522.0	1.6500	4,161.30
15133	ROUTE 27 OVER CARTER'S BROOK A	C1	SOMERSET	10/22/15	3,376,454.00	5	2	160.0	5.0000	800.00
15134	ROUTE 9 NORTHFIELD SIDEWALK RE	S1	ATLANTIC	09/29/15	1,130,315.00	3	6	94.0	10.0000	940.00
15137	RT. 206 OVER CLARKS CREEK AND	S1	ATLANTIC	11/19/15	5,161,259.91	7	2	745.0	6.0000	4,470.00
15138	RT 80, ROUTE 46 TO CHERRY HILL	N1	MORRIS	10/22/15	6,484,876.00	1	8	8,000.0	2.0000	16,000.00
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	13,637.0	1.7500	23,864.75
15141	GENERATOR USAGE AND CONTROLLER	C1	MERCER	10/29/15	3,027,320.40	3	7	2,000.0	0.0100	20.00
15145	ROUTE 77/CR 538(SWEDESBORO-HA	S1	GLOUCESTER	10/27/15	759,941.57	3	6	834.0	3.6000	3,002.40

ITEM : 804009P DESCRIPTION : TOPSOILING, 6" THICK
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 4 TOTAL QUANTITY : 18,665.0 AVERAGE WEIGHTED PRICE : $3.39

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14156	MEDIAN CROSS OVER PROTECTION C	C1	MERCER	11/25/14	12,874,664.00	2	14	9,593.0	2.2500	21,584.25
15106	RT 78, DRIFT RD / DALE RD TO R	N1	UNION	06/04/15	4,999,999.99	6	4	50.0	15.7500	787.50
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	8,952.0	4.5000	40,284.00
15147	RT 9, GSP RAMP TO WESTECUNK CR	S1	OCEAN	11/24/15	3,729,000.00	7	4	70.0	10.0000	700.00

ITEM : 804012P DESCRIPTION : TOPSOILING, 8" THICK
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 1,357.0 AVERAGE WEIGHTED PRICE : $2.79

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14156	MEDIAN CROSS OVER PROTECTION C	C1	MERCER	11/25/14	12,874,664.00	2	14	18.0	5.5000	99.00
15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	1,339.0	2.7500	3,682.25

ITEM : 804014P DESCRIPTION : TOPSOILING
UNITS : CUBIC YARD NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 609.0 AVERAGE WEIGHTED PRICE : $30.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14156	MEDIAN CROSS OVER PROTECTION C	C1	MERCER	11/25/14	12,874,664.00	2	14	609.0	30.0000	18,270.00

ITEM : 804015P DESCRIPTION : BORROW TOPSOIL
UNITS : CUBIC YARD NUMBER OF CONTRACTS : 17 TOTAL QUANTITY : 15,827.0 AVERAGE WEIGHTED PRICE : $38.27

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	341.0	9.1100	3,106.51
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	4,628.0	32.0000	148,096.00
14159	ROUTE 1 & 9, LOCAL AND EXPRESS	N1	ESSEX	02/26/15	8,688,389.25	8	4	71.0	40.0000	2,840.00
15101	ROUTE 495, ROUTE 1&9 / PATERSO	N1	HUDSON	03/03/15	4,946,344.67	3	10	8.0	85.7500	686.00
15106	RT 78, DRIFT RD / DALE RD TO R	N1	UNION	06/04/15	4,999,999.99	6	4	20.0	67.1000	1,342.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	4,078.0	40.0000	163,120.00
15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	92.0	35.0000	3,220.00
15114	RT 130 MAIN STREET TO ROUTE 1	C1	MIDDLESEX	06/23/15	11,729,718.23	7	4	59.0	1.7500	103.25
15115	RE-ADVERTISEMENT OF RT 19 CR	N1	PASSAIC	05/19/15	3,969,000.00	7	13	500.0	35.0000	17,500.00
15120	RT.83 RT 47 TO RT 9	S1	CAPE MAY	11/19/15	2,487,456.46	3	4	210.0	75.0000	15,750.00
15121	ROUTE 280 RAMP 2P OVER CR577	N1	ESSEX	09/03/15	1,077,000.00	5	2	43.0	25.0000	1,075.00
15126	RT. 9 RESURFACING FROM GEORGIA	C1	MONMOUTH	10/01/15	6,597,000.00	7	4	39.0	45.0000	1,755.00
15128	RT 202 MILLER LANE TO PASSAIC	N1	SOMERSET	09/24/15	2,743,629.29	9	1	40.0	39.0000	1,560.00
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	4,698.0	45.0000	211,410.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	70.0	35.0000	2,450.00
15138	RT 80, ROUTE 46 TO CHERRY HILL	N1	MORRIS	10/22/15	6,484,876.00	1	8	900.0	33.0000	29,700.00
15147	RT 9, GSP RAMP TO WESTECUNK CR	S1	OCEAN	11/24/15	3,729,000.00	7	4	30.0	64.0000	1,920.00

ITEM : 804019P DESCRIPTION : PLANTING SOIL BED, 24" THICK
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 571.0 AVERAGE WEIGHTED PRICE : $28.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	571.0	28.0000	15,988.00

ITEM : 804030P DESCRIPTION : BIORETENTION SOIL MIXTURE
UNITS : CUBIC YARD NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 537.0 AVERAGE WEIGHTED PRICE : $65.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	537.0	65.0000	34,905.00

ITEM : 805003M DESCRIPTION : TURF REPAIR STRIP
UNITS : LINEAR FOOT NUMBER OF CONTRACTS : 15 TOTAL QUANTITY : 134,026.0 AVERAGE WEIGHTED PRICE : $3.26

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14149	ROUTE 9, ROUTE 109 TO EGERT RO	S1	CAPE MAY	12/18/14	6,184,137.25	3	4	1,000.0	3.0000	3,000.00
14156	MEDIAN CROSS OVER PROTECTION C	C1	MERCER	11/25/14	12,874,664.00	2	14	1,306.0	4.0000	5,224.00

15106	RT 78, DRIFT RD / DALE RD TO R	N1 UNION	06/04/15	4,999,999.99	6	4	10,000.0	3.6800	36,800.00
15107	RT 46 FOX HILL RD TO COLUMBUS	N1 MORRIS	04/07/15	3,207,646.63	8	4	859.0	5.0000	4,295.00
15108	ROUTE 94, MOHICAN RD. TO KERR	N1 WARREN	04/16/15	2,689,098.98	7	4	500.0	30.0000	15,000.00
15111	RT 48, LAYTON LAKE DAM, BRDG &	S1 SALEM	06/09/15	6,856,267.90	6	2	100.0	5.0000	500.00

15112	ROUTE 208, BOULEVARD AVE TO RO	N1	BERGAN	06/09/15	3,787,000.00	3	4	500.0	5.0000	2,500.00
15114	RT 130 MAIN STREET TO ROUTE 1	C1	MIDDLESEX	06/23/15	11,729,718.23	7	4	76,411.0	3.5000	267,438.50
15116	ROUTE 94, ROUTE 15 (LAFAYETTE	N1	SUSSEX	07/07/15	2,963,295.00	5	4	5,000.0	2.2000	11,000.00
15118	RT. 45 MAIN ST. TO CHESTNUT ST	C1	GLOUCESTER	07/09/15	5,585,159.67	3	4	1,053.0	10.0000	10,530.00
15128	RT 202 MILLER LANE TO PASSAIC	N1	SOMERSET	09/24/15	2,743,629.29	9	1	450.0	6.0000	2,700.00
15134	ROUTE 9 NORTHFIELD SIDEWALK RE	S1	ATLANTIC	09/29/15	1,130,315.00	3	6	4,765.0	3.0000	14,295.00
15137	RT. 206 OVER CLARKS CREEK AND	S1	ATLANTIC	11/19/15	5,161,259.91	7	2	172.0	6.0000	1,032.00
15145	ROUTE 77/CR 538(SWEDESBORO-HA	S1	GLOUCESTER	10/27/15	759,941.57	3	6	500.0	0.0100	5.00
15147	RT 9, GSP RAMP TO WESTECUNK CR	S1	OCEAN	11/24/15	3,729,000.00	7	4	31,410.0	2.0000	62,820.00

ITEM : 805010M DESCRIPTION : REGRADE BERM
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1,424.0 AVERAGE WEIGHTED PRICE : $4.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15137	RT. 206 OVER CLARKS CREEK AND	S1	ATLANTIC	11/19/15	5,161,259.91	7	2	1,424.0	4.0000	5,696.00

ITEM : 806003P DESCRIPTION : FERTILIZING AND SEEDING, TYPE A
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 4 TOTAL QUANTITY : 6,393.0 AVERAGE WEIGHTED PRICE : $1.10

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15113	ROUTE 31 NORTHBOUND MINNEAKONI	N1	HUNTERDON	05/28/15	2,482,615.47	5	2	3,700.0	1.5800	5,846.00
15114	RT 130 MAIN STREET TO ROUTE 1	C1	MIDDLESEX	06/23/15	11,729,718.23	7	4	533.0	0.7000	373.10
15133	ROUTE 27 OVER CARTER'S BROOK A	C1	SOMERSET	10/22/15	3,376,454.00	5	2	160.0	5.0000	800.00
15141	GENERATOR USAGE AND CONTROLLER	C1	MERCER	10/29/15	3,027,320.40	3	7	2,000.0	0.0100	20.00

ITEM : 806006P DESCRIPTION : FERTILIZING AND SEEDING, TYPE A-3
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 25 TOTAL QUANTITY : 144,711.0 AVERAGE WEIGHTED PRICE : $0.58

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	3,064.0	1.8200	5,576.48
14145	ROUTE 287 FRANKLIN AVE (CR84)	N1	BERGAN	12/02/14	12,285,000.00	2	4	3,000.0	0.4600	1,380.00
14149	ROUTE 9, ROUTE 109 TO EGERT RO	S1	CAPE MAY	12/18/14	6,184,137.25	3	4	280.0	1.0000	280.00
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	40,370.0	0.4500	18,166.50
14156	MEDIAN CROSS OVER PROTECTION C	C1	MERCER	11/25/14	12,874,664.00	2	14	21,934.0	0.5000	10,967.00
14157	ROUTE 55 NORTHBOUND FROM LEAMI	S1	CUMBERLAND	03/05/15	3,607,000.00	4	4	3,000.0	1.0000	3,000.00
14158	ROUTE 21 RAMP F OVER NJ TRANSI	N1	PASSAIC	03/17/15	1,863,732.00	8	5	400.0	2.0000	800.00
14159	ROUTE 1 & 9, LOCAL AND EXPRESS	N1	ESSEX	02/26/15	8,688,389.25	8	4	1,933.0	1.0000	1,933.00
14160	RT. 22 WB OVER BURKE PARKWAY S	N1	UNION	02/26/15	2,024,669.50	8	5	565.0	2.0000	1,130.00
15101	ROUTE 495, ROUTE 1&9 / PATERSO	N1	HUDSON	03/03/15	4,946,344.67	3	10	72.0	4.5000	324.00
15105	ROUTE I-287, M.P. 61.8, GLASER	N1	BERGAN	03/31/15	279,626.00	4	13	353.0	1.0000	353.00
15106	RT 78, DRIFT RD / DALE RD TO R	N1	UNION	06/04/15	4,999,999.99	6	4	50.0	3.1500	157.50
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	24,484.0	0.4200	10,283.28
15112	ROUTE 208, BOULEVARD AVE TO RO	N1	BERGAN	06/09/15	3,787,000.00	3	4	2.0	25.0000	50.00

15115	RE-ADVERTISEMENT OF RT 19 CR	N1	PASSAIC	05/19/15	3,969,000.00	7	13	2,822.0	1.0000	2,822.00
15117	CR 537 (MONMOUTH RD), BRIDGE O	C1	OCEAN	06/25/15	1,786,462.31	9	2	32.0	1.0000	32.00
15121	ROUTE 280 RAMP 2P OVER CR577	N1	ESSEX	09/03/15	1,077,000.00	5	2	382.0	1.0000	382.00
15126	RT. 9 RESURFACING FROM GEORGIA	C1	MONMOUTH	10/01/15	6,597,000.00	7	4	398.0	1.0000	398.00

15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	11,075.0	0.5000	5,537.50
15130	ROUTE 130 CRYSTAL LAKE DAM CON	S1	BURLINGTON	10/22/15	4,639,067.23	2	2	5,408.0	0.5500	2,974.40
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	2,522.0	0.5500	1,387.10
15134	ROUTE 9 NORTHFIELD SIDEWALK RE	S1	ATLANTIC	09/29/15	1,130,315.00	3	6	94.0	3.0000	282.00
15138	RT 80, ROUTE 46 TO CHERRY HILL	N1	MORRIS	10/22/15	6,484,876.00	1	8	8,000.0	1.0000	8,000.00
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	13,637.0	0.4500	6,136.65
15145	ROUTE 77/CR 538(SWEDESBORO-HA	S1	GLOUCESTER	10/27/15	759,941.57	3	6	834.0	2.6500	2,210.10

ITEM : 806009P DESCRIPTION : FERTILIZING AND SEEDING, TYPE A-4
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 4 TOTAL QUANTITY : 1,215.0 AVERAGE WEIGHTED PRICE : $1.64

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15104	ROUTE 1 SB FROM RT 91 CONNECTO	N1	MIDDLESEX	05/21/15	2,390,000.00	6	4	279.0	0.5000	139.50
15109	ROUTE 31 PENNINGTON CIRCLE SAF	C1	MERCER	04/16/15	1,250,000.00	3	14	481.0	2.0000	962.00
15125	MATAWAN ROAD (CR 516) OVER ROU	C1	MIDDLESEX	09/29/15	2,486,416.20	8	2	96.0	1.0000	96.00
15128	RT 202 MILLER LANE TO PASSAIC	N1	SOMERSET	09/24/15	2,743,629.29	9	1	359.0	2.2000	789.80

ITEM : 806015P DESCRIPTION : FERTILIZING AND SEEDING, TYPE D
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 219.0 AVERAGE WEIGHTED PRICE : $1.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15102	PROSPECT STREET BRIDGE OVER MO	N1	MORRIS	03/12/15	3,118,823.50	4	2	219.0	1.0000	219.00

ITEM : 806018P DESCRIPTION : FERTILIZING AND SEEDING, TYPE F
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 23 TOTAL QUANTITY : 14,854.0 AVERAGE WEIGHTED PRICE : $0.76

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	307.0	1.8200	558.74
14149	ROUTE 9, ROUTE 109 TO EGERT RO	S1	CAPE MAY	12/18/14	6,184,137.25	3	4	100.0	1.0000	100.00
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	4,500.0	0.5500	2,475.00
14156	MEDIAN CROSS OVER PROTECTION C	C1	MERCER	11/25/14	12,874,664.00	2	14	2,000.0	0.5000	1,000.00
14160	RT. 22 WB OVER BURKE PARKWAY S	N1	UNION	02/26/15	2,024,669.50	8	5	112.0	5.0000	560.00
15102	PROSPECT STREET BRIDGE OVER MO	N1	MORRIS	03/12/15	3,118,823.50	4	2	22.0	1.0000	22.00
15109	ROUTE 31 PENNINGTON CIRCLE SAF	C1	MERCER	04/16/15	1,250,000.00	3	14	48.0	6.0000	288.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	2,700.0	0.4700	1,269.00
15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	420.0	0.5000	210.00
15114	RT 130 MAIN STREET TO ROUTE 1	C1	MIDDLESEX	06/23/15	11,729,718.23	7	4	54.0	1.1000	59.40
15115	RE-ADVERTISEMENT OF RT 19 CR	N1	PASSAIC	05/19/15	3,969,000.00	7	13	730.0	1.0000	730.00
15117	CR 537 (MONMOUTH RD), BRIDGE O	C1	OCEAN	06/25/15	1,786,462.31	9	2	25.0	1.0000	25.00
15120	RT.83 RT 47 TO RT 9	S1	CAPE MAY	11/19/15	2,487,456.46	3	4	77.0	4.0000	308.00
15121	ROUTE 280 RAMP 2P OVER CR577	N1	ESSEX	09/03/15	1,077,000.00	5	2	38.0	2.0000	76.00
15126	RT. 9 RESURFACING FROM GEORGIA	C1	MONMOUTH	10/01/15	6,597,000.00	7	4	86.0	1.5000	129.00
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	111.0	0.8000	88.80

15130	ROUTE 130 CRYSTAL LAKE DAM CON	S1	BURLINGTON	10/22/15	4,639,067.23	2	2	1,526.0	0.5500	839.30
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	300.0	1.0000	300.00
15133	ROUTE 27 OVER CARTER'S BROOK A	C1	SOMERSET	10/22/15	3,376,454.00	5	2	150.0	5.0000	750.00
15134	ROUTE 9 NORTHFIELD SIDEWALK RE	S1	ATLANTIC	09/29/15	1,130,315.00	3	6	9.0	50.0000	450.00

15137	RT. 206 OVER CLARKS CREEK AND	S1	ATLANTIC	11/19/15	5,161,259.91	7	2	75.0	2.0000	150.00
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	1,364.0	0.5500	750.20
15145	ROUTE 77/CR 538(SWEDESBORO-HA	S1	GLOUCESTER	10/27/15	759,941.57	3	6	100.0	1.0000	100.00

ITEM : 806020P DESCRIPTION : FERTILIZING AND SEEDING, TYPE R
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 3 TOTAL QUANTITY : 2,700.0 AVERAGE WEIGHTED PRICE : $1.52

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	2,107.0	0.7500	1,580.25
15120	RT.83 RT 47 TO RT 9	S1	CAPE MAY	11/19/15	2,487,456.46	3	4	443.0	4.0000	1,772.00
15133	ROUTE 27 OVER CARTER'S BROOK A	C1	SOMERSET	10/22/15	3,376,454.00	5	2	150.0	5.0000	750.00

ITEM : 806024P DESCRIPTION : FERTILIZING AND SEEDING, TYPE W
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 4 TOTAL QUANTITY : 8,871.0 AVERAGE WEIGHTED PRICE : $0.77

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	4,765.0	0.4500	2,144.25
15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	590.0	1.0000	590.00
15115	RE-ADVERTISEMENT OF RT 19 CR	N1	PASSAIC	05/19/15	3,969,000.00	7	13	3,366.0	1.0000	3,366.00
15133	ROUTE 27 OVER CARTER'S BROOK A	C1	SOMERSET	10/22/15	3,376,454.00	5	2	150.0	5.0000	750.00

ITEM : 806027P DESCRIPTION : FERTILIZING AND SEEDING, TYPE PINELANDS
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 3 TOTAL QUANTITY : 5,017.0 AVERAGE WEIGHTED PRICE : $1.16

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	4,202.0	0.7500	3,151.50
15137	RT. 206 OVER CLARKS CREEK AND	S1	ATLANTIC	11/19/15	5,161,259.91	7	2	745.0	3.0000	2,235.00
15147	RT 9, GSP RAMP TO WESTECUNK CR	S1	OCEAN	11/24/15	3,729,000.00	7	4	70.0	6.0000	420.00

ITEM : 806029P DESCRIPTION : FERTILIZING AND SEEDING, BASIN BOTTOM
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1,113.0 AVERAGE WEIGHTED PRICE : $1.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15115	RE-ADVERTISEMENT OF RT 19 CR	N1	PASSAIC	05/19/15	3,969,000.00	7	13	1,113.0	1.0000	1,113.00

ITEM : 807003M DESCRIPTION : TOPSOIL STABILIZATION, TYPE 1 MAT
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 12 TOTAL QUANTITY : 20,636.0 AVERAGE WEIGHTED PRICE : $3.18

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .

14149	ROUTE 9, ROUTE 109 TO EGERT RO	S1	CAPE MAY	12/18/14	6,184,137.25	3	4	100.0	10.0000	1,000.00
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	1,019.0	3.0000	3,057.00
14156	MEDIAN CROSS OVER PROTECTION C	C1	MERCER	11/25/14	12,874,664.00	2	14	2,810.0	3.3000	9,273.00
14158	ROUTE 21 RAMP F OVER NJ TRANSI	N1	PASSAIC	03/17/15	1,863,732.00	8	5	400.0	10.0000	4,000.00

15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	4,557.0	2.7000	12,303.90
15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	100.0	3.2500	325.00
15113	ROUTE 31 NORTHBOUND MINNEAKONI	N1	HUNTERDON	05/28/15	2,482,615.47	5	2	40.0	3.1500	126.00
15115	RE-ADVERTISEMENT OF RT 19 CR	N1	PASSAIC	05/19/15	3,969,000.00	7	13	7,357.0	3.0000	22,071.00
15121	ROUTE 280 RAMP 2P OVER CR577	N1	ESSEX	09/03/15	1,077,000.00	5	2	53.0	5.0000	265.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	1,100.0	3.0000	3,300.00
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	3,000.0	3.1500	9,450.00
15147	RT 9, GSP RAMP TO WESTECUNK CR	S1	OCEAN	11/24/15	3,729,000.00	7	4	100.0	4.0000	400.00

ITEM : 807006M DESCRIPTION : TOPSOIL STABILIZATION, TYPE 2 MAT
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 383.0 AVERAGE WEIGHTED PRICE : $3.75

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	383.0	3.7500	1,436.25

ITEM : 807009M DESCRIPTION : TOPSOIL STABILIZATION, TYPE 3 MAT
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 736.0 AVERAGE WEIGHTED PRICE : $5.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15115	RE-ADVERTISEMENT OF RT 19 CR	N1	PASSAIC	05/19/15	3,969,000.00	7	13	736.0	5.0000	3,680.00

ITEM : 807012M DESCRIPTION : TOPSOIL STABILIZATION, TYPE 4 MAT
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 179.0 AVERAGE WEIGHTED PRICE : $5.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15120	RT.83 RT 47 TO RT 9	S1	CAPE MAY	11/19/15	2,487,456.46	3	4	179.0	5.0000	895.00

ITEM : 807021M DESCRIPTION : WASHED RIVERJACK STONE WITH WEED BARRIER
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 830.0 AVERAGE WEIGHTED PRICE : $11.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	830.0	11.0000	9,130.00

ITEM : 807027M DESCRIPTION : URBAN SOIL MIX
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 424.0 AVERAGE WEIGHTED PRICE : $70.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	424.0	70.0000	29,680.00

ITEM : 808003P DESCRIPTION : SODDING

UNITS : SQUARE YARD NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 282.0 AVERAGE WEIGHTED PRICE : $10.00

Total	# Of Work	Bid

DP #	Description	Reg	County	Bid Date	Contract Bid	Bids	Type	Quanity	Unit Price	Total Price .
15120	RT.83 RT 47 TO RT 9	S1	CAPE MAY	11/19/15	2,487,456.46	3	4	282.0	10.0000	2,820.00

ITEM : 809003M DESCRIPTION : STRAW MULCHING
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 34 TOTAL QUANTITY : 158,794.0 AVERAGE WEIGHTED PRICE : $0.54

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	3,371.0	0.7100	2,393.41
14145	ROUTE 287 FRANKLIN AVE (CR84)	N1	BERGAN	12/02/14	12,285,000.00	2	4	3,000.0	0.4600	1,380.00
14149	ROUTE 9, ROUTE 109 TO EGERT RO	S1	CAPE MAY	12/18/14	6,184,137.25	3	4	300.0	0.5000	150.00
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	52,205.0	0.4500	23,492.25
14158	ROUTE 21 RAMP F OVER NJ TRANSI	N1	PASSAIC	03/17/15	1,863,732.00	8	5	400.0	2.0000	800.00
14159	ROUTE 1 & 9, LOCAL AND EXPRESS	N1	ESSEX	02/26/15	8,688,389.25	8	4	1,933.0	1.0000	1,933.00
14160	RT. 22 WB OVER BURKE PARKWAY S	N1	UNION	02/26/15	2,024,669.50	8	5	677.0	2.0000	1,354.00
15101	ROUTE 495, ROUTE 1&9 / PATERSO	N1	HUDSON	03/03/15	4,946,344.67	3	10	72.0	4.5000	324.00
15102	PROSPECT STREET BRIDGE OVER MO	N1	MORRIS	03/12/15	3,118,823.50	4	2	241.0	1.0000	241.00
15104	ROUTE 1 SB FROM RT 91 CONNECTO	N1	MIDDLESEX	05/21/15	2,390,000.00	6	4	279.0	0.5000	139.50
15105	ROUTE I-287, M.P. 61.8, GLASER	N1	BERGAN	03/31/15	279,626.00	4	13	353.0	1.0000	353.00
15106	RT 78, DRIFT RD / DALE RD TO R	N1	UNION	06/04/15	4,999,999.99	6	4	50.0	3.1500	157.50
15109	ROUTE 31 PENNINGTON CIRCLE SAF	C1	MERCER	04/16/15	1,250,000.00	3	14	481.0	1.0000	481.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	31,951.0	0.4200	13,419.42
15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	4,622.0	0.4500	2,079.90
15112	ROUTE 208, BOULEVARD AVE TO RO	N1	BERGAN	06/09/15	3,787,000.00	3	4	2.0	25.0000	50.00
15113	ROUTE 31 NORTHBOUND MINNEAKONI	N1	HUNTERDON	05/28/15	2,482,615.47	5	2	3,700.0	0.6800	2,516.00
15114	RT 130 MAIN STREET TO ROUTE 1	C1	MIDDLESEX	06/23/15	11,729,718.23	7	4	587.0	0.7000	410.90
15115	RE-ADVERTISEMENT OF RT 19 CR	N1	PASSAIC	05/19/15	3,969,000.00	7	13	6,232.0	0.5000	3,116.00
15117	CR 537 (MONMOUTH RD), BRIDGE O	C1	OCEAN	06/25/15	1,786,462.31	9	2	50.0	1.0000	50.00
15120	RT.83 RT 47 TO RT 9	S1	CAPE MAY	11/19/15	2,487,456.46	3	4	286.0	2.0000	572.00
15121	ROUTE 280 RAMP 2P OVER CR577	N1	ESSEX	09/03/15	1,077,000.00	5	2	420.0	0.5000	210.00
15125	MATAWAN ROAD (CR 516) OVER ROU	C1	MIDDLESEX	09/29/15	2,486,416.20	8	2	96.0	1.0000	96.00
15126	RT. 9 RESURFACING FROM GEORGIA	C1	MONMOUTH	10/01/15	6,597,000.00	7	4	484.0	1.0000	484.00
15128	RT 202 MILLER LANE TO PASSAIC	N1	SOMERSET	09/24/15	2,743,629.29	9	1	359.0	2.2000	789.80
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	11,186.0	0.5000	5,593.00
15130	ROUTE 130 CRYSTAL LAKE DAM CON	S1	BURLINGTON	10/22/15	4,639,067.23	2	2	6,934.0	0.5000	3,467.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	2,522.0	0.5500	1,387.10
15133	ROUTE 27 OVER CARTER'S BROOK A	C1	SOMERSET	10/22/15	3,376,454.00	5	2	610.0	5.0000	3,050.00
15137	RT. 206 OVER CLARKS CREEK AND	S1	ATLANTIC	11/19/15	5,161,259.91	7	2	820.0	2.0000	1,640.00
15138	RT 80, ROUTE 46 TO CHERRY HILL	N1	MORRIS	10/22/15	6,484,876.00	1	8	8,000.0	1.0000	8,000.00
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	13,637.0	0.4000	5,454.80
15141	GENERATOR USAGE AND CONTROLLER	C1	MERCER	10/29/15	3,027,320.40	3	7	2,000.0	0.0100	20.00
15145	ROUTE 77/CR 538(SWEDESBORO-HA	S1	GLOUCESTER	10/27/15	759,941.57	3	6	934.0	1.0000	934.00

ITEM : 809006M DESCRIPTION : FIBER MULCHING
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 6 TOTAL QUANTITY : 26,187.0 AVERAGE WEIGHTED PRICE : $0.67

Total # Of Work Bid

DP #	Description	Reg	County	Bid Date	Contract Bid	Bids	Type	Quanity	Unit Price	Total Price .
14149	ROUTE 9, ROUTE 109 TO EGERT RO	S1	CAPE MAY	12/18/14	6,184,137.25	3	4	80.0	0.0100	0.80
14156	MEDIAN CROSS OVER PROTECTION C	C1	MERCER	11/25/14	12,874,664.00	2	14	21,934.0	0.5500	12,063.70

14157	ROUTE 55 NORTHBOUND FROM LEAMI	S1	CUMBERLAND	03/05/15	3,607,000.00	4	4	3,000.0	1.0000	3,000.00
15120	RT.83 RT 47 TO RT 9	S1	CAPE MAY	11/19/15	2,487,456.46	3	4	1,000.0	2.0000	2,000.00
15134	ROUTE 9 NORTHFIELD SIDEWALK RE	S1	ATLANTIC	09/29/15	1,130,315.00	3	6	103.0	3.0000	309.00
15147	RT 9, GSP RAMP TO WESTECUNK CR	S1	OCEAN	11/24/15	3,729,000.00	7	4	70.0	1.0000	70.00

ITEM : 809018M DESCRIPTION : WOOD MULCHING
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 11 TOTAL QUANTITY : 4,919.0 AVERAGE WEIGHTED PRICE : $3.83

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	677.0	4.0000	2,708.00
15102	PROSPECT STREET BRIDGE OVER MO	N1	MORRIS	03/12/15	3,118,823.50	4	2	13.0	5.0000	65.00
15105	ROUTE I-287, M.P. 61.8, GLASER	N1	BERGAN	03/31/15	279,626.00	4	13	9.0	4.0000	36.00
15109	ROUTE 31 PENNINGTON CIRCLE SAF	C1	MERCER	04/16/15	1,250,000.00	3	14	1,730.0	3.1500	5,449.50
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	348.0	2.5000	870.00
15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	232.0	4.2500	986.00
15115	RE-ADVERTISEMENT OF RT 19 CR	N1	PASSAIC	05/19/15	3,969,000.00	7	13	86.0	10.0000	860.00
15120	RT.83 RT 47 TO RT 9	S1	CAPE MAY	11/19/15	2,487,456.46	3	4	35.0	20.0000	700.00
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	720.0	4.0000	2,880.00
15130	ROUTE 130 CRYSTAL LAKE DAM CON	S1	BURLINGTON	10/22/15	4,639,067.23	2	2	125.0	2.0000	250.00
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	944.0	4.2500	4,012.00

ITEM : 809021M DESCRIPTION : WOOD MULCHING, 2" THICK
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 6 TOTAL QUANTITY : 3,549.0 AVERAGE WEIGHTED PRICE : $3.30

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15104	ROUTE 1 SB FROM RT 91 CONNECTO	N1	MIDDLESEX	05/21/15	2,390,000.00	6	4	6.0	10.0000	60.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	896.0	1.2500	1,120.00
15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	1,442.0	3.7500	5,407.50
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	200.0	5.0000	1,000.00
15130	ROUTE 130 CRYSTAL LAKE DAM CON	S1	BURLINGTON	10/22/15	4,639,067.23	2	2	70.0	2.0000	140.00
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	935.0	4.2500	3,973.75

ITEM : 810003M DESCRIPTION : MOWING
UNITS : NUMBER OF CONTRACTS : 12 TOTAL QUANTITY : 67.0 AVERAGE WEIGHTED PRICE : $410.07

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14133	ROUTE 37, MATHIS BRIDGE EASTBO	S1	OCEAN	11/06/14	56,389,000.00	6	2	2.0	500.0000	1,000.00
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	21.0	300.0000	6,300.00
14156	MEDIAN CROSS OVER PROTECTION C	C1	MERCER	11/25/14	12,874,664.00	2	14	9.0	750.0000	6,750.00
15102	PROSPECT STREET BRIDGE OVER MO	N1	MORRIS	03/12/15	3,118,823.50	4	2	1.0	500.0000	500.00
15109	ROUTE 31 PENNINGTON CIRCLE SAF	C1	MERCER	04/16/15	1,250,000.00	3	14	1.0	600.0000	600.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	13.0	525.0000	6,825.00
15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	2.0	200.0000	400.00

15117	CR 537 (MONMOUTH RD), BRIDGE O	C1	OCEAN	06/25/15	1,786,462.31	9	2	1.0	0.0100	0.01
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	5.0	340.0000	1,700.00
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	2.0	100.0000	200.00
15134	ROUTE 9 NORTHFIELD SIDEWALK RE	S1	ATLANTIC	09/29/15	1,130,315.00	3	6	1.0	500.0000	500.00

15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	9.0	300.0000	2,700.00

ITEM : 810006M DESCRIPTION : MOWING
UNITS : SQUARE YARD NUMBER OF CONTRACTS : 6 TOTAL QUANTITY : 7,580.0 AVERAGE WEIGHTED PRICE : $0.77

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14149	ROUTE 9, ROUTE 109 TO EGERT RO	S1	CAPE MAY	12/18/14	6,184,137.25	3	4	700.0	2.0000	1,400.00
15114	RT 130 MAIN STREET TO ROUTE 1	C1	MIDDLESEX	06/23/15	11,729,718.23	7	4	600.0	1.6000	960.00
15125	MATAWAN ROAD (CR 516) OVER ROU	C1	MIDDLESEX	09/29/15	2,486,416.20	8	2	2,500.0	0.5000	1,250.00
15137	RT. 206 OVER CLARKS CREEK AND	S1	ATLANTIC	11/19/15	5,161,259.91	7	2	1,640.0	1.0000	1,640.00
15145	ROUTE 77/CR 538(SWEDESBORO-HA	S1	GLOUCESTER	10/27/15	759,941.57	3	6	2,000.0	0.2500	500.00
15147	RT 9, GSP RAMP TO WESTECUNK CR	S1	OCEAN	11/24/15	3,729,000.00	7	4	140.0	0.5000	70.00

ITEM : 811003M DESCRIPTION : LARGE DECIDUOUS TREE, 3-3 1/2" CALIPER,
UNITS : UNIT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 25.0 AVERAGE WEIGHTED PRICE : $555.20

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	19.0	530.0000	10,070.00
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	6.0	635.0000	3,810.00

ITEM : 811004M DESCRIPTION : LARGE DECIDUOUS TREE, 2 1/2-3" CALIPER,
UNITS : UNIT NUMBER OF CONTRACTS : 5 TOTAL QUANTITY : 69.0 AVERAGE WEIGHTED PRICE : $555.72

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15109	ROUTE 31 PENNINGTON CIRCLE SAF	C1	MERCER	04/16/15	1,250,000.00	3	14	8.0	470.0000	3,760.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	34.0	575.0000	19,550.00
15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	3.0	575.0000	1,725.00
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	10.0	575.0000	5,750.00
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	14.0	540.0000	7,560.00

ITEM : 811006M DESCRIPTION : LARGE DECIDUOUS TREE, 2-2 1/2" CALIPER,
UNITS : UNIT NUMBER OF CONTRACTS : 6 TOTAL QUANTITY : 94.0 AVERAGE WEIGHTED PRICE : $366.28

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	20.0	330.0000	6,600.00
15109	ROUTE 31 PENNINGTON CIRCLE SAF	C1	MERCER	04/16/15	1,250,000.00	3	14	20.0	420.0000	8,400.00
15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	17.0	325.0000	5,525.00
15115	RE-ADVERTISEMENT OF RT 19 CR	N1	PASSAIC	05/19/15	3,969,000.00	7	13	14.0	270.0000	3,780.00
15120	RT.83 RT 47 TO RT 9	S1	CAPE MAY	11/19/15	2,487,456.46	3	4	10.0	525.0000	5,250.00
15130	ROUTE 130 CRYSTAL LAKE DAM CON	S1	BURLINGTON	10/22/15	4,639,067.23	2	2	13.0	375.0000	4,875.00

ITEM : 811009M DESCRIPTION : LARGE DECIDUOUS TREE, 1-1 1/4" CALIPER,
UNITS : UNIT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 18.0 AVERAGE WEIGHTED PRICE : $204.17

Total	# Of Work	Bid

DP #	Description	Reg	County	Bid Date	Contract Bid	Bids	Type	Quanity	Unit Price	Total Price
15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	3.0	175.0000	525.00
15115	RE-ADVERTISEMENT OF RT 19 CR	N1	PASSAIC	05/19/15	3,969,000.00	7	13	15.0	210.0000	3,150.00

ITEM : 811015M DESCRIPTION : LARGE DECIDUOUS TREE, SEEDLING 18-24" HI
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 13.0 AVERAGE WEIGHTED PRICE : $48.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	13.0	48.0000	624.00

ITEM : 811016M DESCRIPTION : LARGE DECID TREE 10-12' HIGH, MULTI STEM
UNITS : UNIT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 16.0 AVERAGE WEIGHTED PRICE : $453.13

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	5.0	460.0000	2,300.00
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	11.0	450.0000	4,950.00

ITEM : 811020M DESCRIPTION : DECIDUOUS TREE, 6-8' HIGH, #7 CONTAINER
UNITS : UNIT NUMBER OF CONTRACTS : 3 TOTAL QUANTITY : 97.0 AVERAGE WEIGHTED PRICE : $143.56

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15105	ROUTE I-287, M.P. 61.8, GLASER	N1	BERGAN	03/31/15	279,626.00	4	13	12.0	500.0000	6,000.00
15115	RE-ADVERTISEMENT OF RT 19 CR	N1	PASSAIC	05/19/15	3,969,000.00	7	13	70.0	65.0000	4,550.00
15130	ROUTE 130 CRYSTAL LAKE DAM CON	S1	BURLINGTON	10/22/15	4,639,067.23	2	2	15.0	225.0000	3,375.00

ITEM : 811021M DESCRIPTION : SMALL DECIDUOUS TREE, 3-3 1/2" CALIPER,
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1.0 AVERAGE WEIGHTED PRICE : $900.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	1.0	900.0000	900.00

ITEM : 811024M DESCRIPTION : SMALL DECIDUOUS TREE, 2-2 1/2" CALIPER,
UNITS : UNIT NUMBER OF CONTRACTS : 3 TOTAL QUANTITY : 88.0 AVERAGE WEIGHTED PRICE : $360.23

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	50.0	330.0000	16,500.00
15102	PROSPECT STREET BRIDGE OVER MO	N1	MORRIS	03/12/15	3,118,823.50	4	2	2.0	400.0000	800.00
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	36.0	400.0000	14,400.00

ITEM : 811028M DESCRIPTION : SMALL DECIDUOUS TREE, 3' HIGH, #2 CONTAI
UNITS : UNIT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 27.0 AVERAGE WEIGHTED PRICE : $44.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	15.0	40.0000	600.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	12.0	49.0000	588.00

ITEM : 811029M DESCRIPTION : SMALL DECIDUOUS TREE, 6-7' HIGH B&B
UNITS : UNIT NUMBER OF CONTRACTS : 3 TOTAL QUANTITY : 54.0 AVERAGE WEIGHTED PRICE : $228.89

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	23.0	245.0000	5,635.00
15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	18.0	175.0000	3,150.00
15120	RT.83 RT 47 TO RT 9	S1	CAPE MAY	11/19/15	2,487,456.46	3	4	13.0	275.0000	3,575.00

ITEM : 811030M DESCRIPTION : SMALL DECIDUOUS TREE, 5-6' HIGH, B&B
UNITS : UNIT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 19.0 AVERAGE WEIGHTED PRICE : $277.63

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15109	ROUTE 31 PENNINGTON CIRCLE SAF	C1	MERCER	04/16/15	1,250,000.00	3	14	15.0	305.0000	4,575.00
15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	4.0	175.0000	700.00

ITEM : 811031M DESCRIPTION : SMALL DECIDUOUS TREE, 7-8' HIGH, B&B
UNITS : UNIT NUMBER OF CONTRACTS : 4 TOTAL QUANTITY : 168.0 AVERAGE WEIGHTED PRICE : $249.94

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	38.0	325.0000	12,350.00
15109	ROUTE 31 PENNINGTON CIRCLE SAF	C1	MERCER	04/16/15	1,250,000.00	3	14	24.0	365.0000	8,760.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	91.0	180.0000	16,380.00
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	15.0	300.0000	4,500.00

ITEM : 811032M DESCRIPTION : SMALL DECIDUOUS TREE, 8-10' HIGH, B&B
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1.0 AVERAGE WEIGHTED PRICE : $475.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15131	RTE.168 NEWTON LAKE DAM DRAINA	S1	CAMDEN	10/15/15	8,522,484.77	3	2	1.0	475.0000	475.00

ITEM : 811033M DESCRIPTION : EVERGREEN TREE, 9-10' HIGH, B&B
UNITS : UNIT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 62.0 AVERAGE WEIGHTED PRICE : $435.48

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price

14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	40.0	400.0000	16,000.00
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	22.0	500.0000	11,000.00

ITEM : 811036M DESCRIPTION : EVERGREEN TREE, 8-9' HIGH, B&B
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 13.0 AVERAGE WEIGHTED PRICE : $250.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	13.0	250.0000	3,250.00

ITEM : 811037M DESCRIPTION : EVERGREEN TREE, 7-8' HIGH B&B
UNITS : UNIT NUMBER OF CONTRACTS : 5 TOTAL QUANTITY : 103.0 AVERAGE WEIGHTED PRICE : $282.62

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	26.0	330.0000	8,580.00
15115	RE-ADVERTISEMENT OF RT 19 CR	N1	PASSAIC	05/19/15	3,969,000.00	7	13	31.0	250.0000	7,750.00
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	7.0	340.0000	2,380.00
15130	ROUTE 130 CRYSTAL LAKE DAM CON	S1	BURLINGTON	10/22/15	4,639,067.23	2	2	26.0	275.0000	7,150.00
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	13.0	250.0000	3,250.00

ITEM : 811039M DESCRIPTION : EVERGREEN TREE, 6-7' HIGH, B&B
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 10.0 AVERAGE WEIGHTED PRICE : $175.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	10.0	175.0000	1,750.00

ITEM : 811042M DESCRIPTION : EVERGREEN TREE, 5-6' HIGH, B&B
UNITS : UNIT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 58.0 AVERAGE WEIGHTED PRICE : $152.50

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	7.0	280.0000	1,960.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	51.0	135.0000	6,885.00

ITEM : 811051M DESCRIPTION : EVERGREEN TREE, SEEDLING 18-24" HIGH, PO
UNITS : UNIT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 161.0 AVERAGE WEIGHTED PRICE : $41.49

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	113.0	40.0000	4,520.00
15130	ROUTE 130 CRYSTAL LAKE DAM CON	S1	BURLINGTON	10/22/15	4,639,067.23	2	2	48.0	45.0000	2,160.00

ITEM : 811057M DESCRIPTION : DECIDUOUS SHRUB, 3-4' HIGH, B&B
UNITS : UNIT NUMBER OF CONTRACTS : 3 TOTAL QUANTITY : 175.0 AVERAGE WEIGHTED PRICE : $86.17

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15109	ROUTE 31 PENNINGTON CIRCLE SAF	C1	MERCER	04/16/15	1,250,000.00	3	14	96.0	125.0000	12,000.00

15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	70.0	35.0000	2,450.00
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	9.0	70.0000	630.00

ITEM : 811060M DESCRIPTION : DECIDUOUS SHRUB, 24-30" HIGH, B&B
UNITS : UNIT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 76.0 AVERAGE WEIGHTED PRICE : $41.32

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	60.0	35.0000	2,100.00
15120	RT.83 RT 47 TO RT 9	S1	CAPE MAY	11/19/15	2,487,456.46	3	4	16.0	65.0000	1,040.00

ITEM : 811061M DESCRIPTION : DECIDUOUS SHRUB, 30-36" HIGH, B&B
UNITS : UNIT NUMBER OF CONTRACTS : 3 TOTAL QUANTITY : 478.0 AVERAGE WEIGHTED PRICE : $47.08

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	199.0	50.0000	9,950.00
15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	141.0	45.0000	6,345.00
15130	ROUTE 130 CRYSTAL LAKE DAM CON	S1	BURLINGTON	10/22/15	4,639,067.23	2	2	138.0	45.0000	6,210.00

ITEM : 811062M DESCRIPTION : DECIDUOUS SHRUB, 18-24" HIGH, #1 CONTAIN
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 58.0 AVERAGE WEIGHTED PRICE : $35.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15130	ROUTE 130 CRYSTAL LAKE DAM CON	S1	BURLINGTON	10/22/15	4,639,067.23	2	2	58.0	35.0000	2,030.00

ITEM : 811063M DESCRIPTION : DECIDUOUS SHRUB, 18-24" HIGH, #3 CONTAIN
UNITS : UNIT NUMBER OF CONTRACTS : 4 TOTAL QUANTITY : 347.0 AVERAGE WEIGHTED PRICE : $41.25

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15105	ROUTE I-287, M.P. 61.8, GLASER	N1	BERGAN	03/31/15	279,626.00	4	13	12.0	65.0000	780.00
15109	ROUTE 31 PENNINGTON CIRCLE SAF	C1	MERCER	04/16/15	1,250,000.00	3	14	52.0	52.5000	2,730.00
15120	RT.83 RT 47 TO RT 9	S1	CAPE MAY	11/19/15	2,487,456.46	3	4	30.0	65.0000	1,950.00
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	253.0	35.0000	8,855.00

ITEM : 811066M DESCRIPTION : DECIDUOUS SHRUB, 15-18" HIGH, #2 CONTAIN
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 121.0 AVERAGE WEIGHTED PRICE : $25.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	121.0	25.0000	3,025.00

ITEM : 811069M DESCRIPTION : EVERGREEN SHRUB, 36-42" HIGH, B&B

UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 15.0 AVERAGE WEIGHTED PRICE : $60.00

	Total	# Of Work	Bid

DP #	Description	Reg	County	Bid Date	Contract Bid	Bids	Type	Quanity	Unit Price	Total Price
15102	PROSPECT STREET BRIDGE OVER MO	N1	MORRIS	03/12/15	3,118,823.50	4	2	15.0	60.0000	900.00

ITEM : 811072M DESCRIPTION : EVERGREEN SHRUB, 30-36" HIGH, B&B
UNITS : UNIT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 22.0 AVERAGE WEIGHTED PRICE : $52.27

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	2.0	75.0000	150.00
15130	ROUTE 130 CRYSTAL LAKE DAM CON	S1	BURLINGTON	10/22/15	4,639,067.23	2	2	20.0	50.0000	1,000.00

ITEM : 811081M DESCRIPTION : EVERGREEN SHRUB, 12-15" HIGH, #2 CONTAIN
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 26.0 AVERAGE WEIGHTED PRICE : $29.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	26.0	29.0000	754.00

ITEM : 811087M DESCRIPTION : EVERGREEN SHRUB, 30-36" SPREAD, B&B
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 13.0 AVERAGE WEIGHTED PRICE : $90.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	13.0	90.0000	1,170.00

ITEM : 811093M DESCRIPTION : EVERGREEN SHRUB, 18-24" SPREAD, #3 CONTA
UNITS : UNIT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 411.0 AVERAGE WEIGHTED PRICE : $35.76

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	11.0	27.0000	297.00
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	400.0	36.0000	14,400.00

ITEM : 811096M DESCRIPTION : EVERGREEN SHRUB, 12-15" SPREAD, #2 CONTA
UNITS : UNIT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 673.0 AVERAGE WEIGHTED PRICE : $25.31

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price
15104	ROUTE 1 SB FROM RT 91 CONNECTO	N1	MIDDLESEX	05/21/15	2,390,000.00	6	4	6.0	60.0000	360.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	667.0	25.0000	16,675.00

ITEM : 811097M DESCRIPTION : EVERGREEN SHRUB, 4-5' HIGH, B&B

UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 27.0 AVERAGE WEIGHTED PRICE : $75.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .

15130	ROUTE 130 CRYSTAL LAKE DAM CON	S1	BURLINGTON	10/22/15	4,639,067.23	2	2	27.0	75.0000	2,025.00

ITEM : 811099M DESCRIPTION : GROUND COVER OR VINE, #1 CONTAINER
UNITS : UNIT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 367.0 AVERAGE WEIGHTED PRICE : $11.31

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	28.0	15.0000	420.00
15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	339.0	11.0000	3,729.00

ITEM : 811108M DESCRIPTION : GROUND COVER OR VINE, 2" PLUG
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1,920.0 AVERAGE WEIGHTED PRICE : $2.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	1,920.0	2.0000	3,840.00

ITEM : 811111M DESCRIPTION : PERENNIAL, #1 CONTAINER
UNITS : UNIT NUMBER OF CONTRACTS : 4 TOTAL QUANTITY : 5,150.0 AVERAGE WEIGHTED PRICE : $13.74

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15102	PROSPECT STREET BRIDGE OVER MO	N1	MORRIS	03/12/15	3,118,823.50	4	2	10.0	23.0000	230.00
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	764.0	17.0000	12,988.00
15130	ROUTE 130 CRYSTAL LAKE DAM CON	S1	BURLINGTON	10/22/15	4,639,067.23	2	2	322.0	15.0000	4,830.00
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	4,054.0	13.0000	52,702.00

ITEM : 811120M DESCRIPTION : PERENNIAL, 2" PLUG
UNITS : UNIT NUMBER OF CONTRACTS : 2 TOTAL QUANTITY : 14,349.0 AVERAGE WEIGHTED PRICE : $1.84

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15109	ROUTE 31 PENNINGTON CIRCLE SAF	C1	MERCER	04/16/15	1,250,000.00	3	14	942.0	3.1500	2,967.30
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	13,407.0	1.7500	23,462.25

ITEM : 811123M DESCRIPTION : BULB
UNITS : UNIT NUMBER OF CONTRACTS : 4 TOTAL QUANTITY : 38,225.0 AVERAGE WEIGHTED PRICE : $1.78

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	2,460.0	1.6000	3,936.00
15109	ROUTE 31 PENNINGTON CIRCLE SAF	C1	MERCER	04/16/15	1,250,000.00	3	14	4,200.0	2.1000	8,820.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	23,152.0	1.7500	40,516.00
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	8,413.0	1.7500	14,722.75

ITEM : 811138M DESCRIPTION : PLANT ESTABLISHMENT PERIOD
UNITS : LUMP SUM NUMBER OF CONTRACTS : 10 TOTAL QUANTITY : 10.0 AVERAGE WEIGHTED PRICE : $8,032.50

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	1.0	17,000.0000	17,000.00
15102	PROSPECT STREET BRIDGE OVER MO	N1	MORRIS	03/12/15	3,118,823.50	4	2	1.0	500.0000	500.00
15109	ROUTE 31 PENNINGTON CIRCLE SAF	C1	MERCER	04/16/15	1,250,000.00	3	14	1.0	2,625.0000	2,625.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	1.0	5,200.0000	5,200.00
15111	RT 48, LAYTON LAKE DAM, BRDG &	S1	SALEM	06/09/15	6,856,267.90	6	2	1.0	15,000.0000	15,000.00
15115	RE-ADVERTISEMENT OF RT 19 CR	N1	PASSAIC	05/19/15	3,969,000.00	7	13	1.0	5,000.0000	5,000.00
15120	RT.83 RT 47 TO RT 9	S1	CAPE MAY	11/19/15	2,487,456.46	3	4	1.0	4,000.0000	4,000.00
15129	ROUTE ONE BUSINESS BRUNSWICK C	C1	MERCER	10/22/15	6,676,173.22	7	2	1.0	6,000.0000	6,000.00
15130	ROUTE 130 CRYSTAL LAKE DAM CON	S1	BURLINGTON	10/22/15	4,639,067.23	2	2	1.0	15,000.0000	15,000.00
15139	ROUTE 31 & FLEMINGTON CIRCLE G	N1	HUNTERDON	10/22/15	11,111,111.11	7	2	1.0	10,000.0000	10,000.00

ITEM : 811140P DESCRIPTION : TREE MAINTENANCE
UNITS : LUMP SUM NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 1.0 AVERAGE WEIGHTED PRICE : $5,200.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	1.0	5,200.0000	5,200.00

ITEM : 852003M DESCRIPTION : PRECAST CONCRETE BENCH
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 6.0 AVERAGE WEIGHTED PRICE : $2,450.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	6.0	2,450.0000	14,700.00

ITEM : 852004M DESCRIPTION : SIDEWALK PLANTER
UNITS : UNIT NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 8.0 AVERAGE WEIGHTED PRICE : $2,900.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	8.0	2,900.0000	23,200.00

ITEM : 903006M DESCRIPTION : MISCELLANEOUS CONCRETE
UNITS : CUBIC YARD NUMBER OF CONTRACTS : 1 TOTAL QUANTITY : 104.0 AVERAGE WEIGHTED PRICE : $400.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	104.0	400.0000	41,600.00

ITEM : 999999P DESCRIPTION :
UNITS : NUMBER OF CONTRACTS : 6 TOTAL QUANTITY : 6.0 AVERAGE WEIGHTED PRICE : $0.00

DP #	Description	Reg	County	Bid Date	Total Contract Bid	# Of Bids	Work Type	Bid Quanity	Unit Price	Total Price .
14149	ROUTE 9, ROUTE 109 TO EGERT RO	S1	CAPE MAY	12/18/14	6,184,137.25	3	4	1.0	0.0000	0.00

14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	1.0	0.0000	0.00
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	1.0	0.0000	0.00
14152	RT. 3 & RT. 46 CONTRACT NO. 05	N1	PASSAIC	09/01/15	40,874,664.76	11	1	1.0	0.0000	0.00
15104	ROUTE 1 SB FROM RT 91 CONNECTO	N1	MIDDLESEX	05/21/15	2,390,000.00	6	4	1.0	0.0000	0.00
15110	RT 280, RT 21 INTERCHANGE IMPR	N1	ESSEX	06/23/15	93,049,741.36	6	2	1.0	0.0000	0.00