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New Jersey Turnpike Authority

PO Box 5042, Woodbridge, NJ 07095

Document Change Announcement

2004 Standard Supplementary Specifications
Revisions to Section 435

DCA2010SS-11

May 12, 2010
Subject: Revisions to Section 435 Overhead Span Variable Message Sign and
Variable Speed Limit Sign Support Structures, Subsection 435.08
Payment

The following relates to the payment for Epoxy Resin Waterproofing for Overhead Span Variable
Message sign and Variable Speed Limit Sign Support Structure Foundations.

Instructions to NJTA Staff, Designers and Consultants

Effective immediately, all contracts currently in the design phase shall incorporate the revisions listed
herein. For advertised contracts awaiting the opening of bids this revision may be incorporated via
addendum. Contact your NJTA Project Manager for instruction. Attached revision is noted in italics.

Designers may access these revisions in the Standard Supplementary Specification, which is available on
the following Authority Web Page: http://www.state.nj.us/turnpike/nj-buss.htm

These additions have been incorporated into the 2004 Standard Supplementary Specification, which is
available on the S:/drive. Please distribute the information to your Project Managers and have them direct
their consultants appropriately.

Recommended By: Approved By:
J. Lawrence Williams, P.E. Richard J. Raczynski, P.E.
Assistant Chief Engineer, Construction Chief Engineer

Distribution: Senior Staff Engineering, Law, Maintenance & Operations Depts., UTCA, AGC, CIAP, All Prequalified Consultant Firms, File
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