
Official Bid Results     
Tabulation of Bids Received on August 27, 2020     

NJDEP Division of Coastal Engineering Project # 4253-13     
Cape May Gabion Baskets Project, Township of Lower, New Jersey

Contractor
Walters Marine Construction, Inc.
Agate Construction Co., Inc. 
Arthur R. Henry 
JPC Group, Inc.
Capela Construction, Inc.
Albert Marine Construction 
A.P. Construction Inc.
J Fletcher Creamer & Son, Inc.
Mount Construction Co., Inc.

Summary
Base Bid Price

391,155.00$                                
445,450.00$                                
477,565.00$                                
511,842.50$                                
529,375.00$                                

836,000.00$                                
1,103,132.00$                            

549,469.00$                                
715,750.00$                                
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Official Bid Results     
Tabulation of Bids Received on August 27, 2020     

NJDEP Division of Coastal Engineering Project # 4253-13     
Cape May Gabion Baskets Project, Township of Lower, New Jersey

Contractor:  Walters Marine Construction, Inc.
# Item Quantity Unit Price Unit Bid Price

Base Bid
1 General Work 1 40,000.00$     LS 40,000.00$             
2 Front Gabion Revetment and Reno Mattress (Stainless Steel) 460 550.00$           TON 253,000.00$           
3 Plastic Filter Cloth 1,000 5.00$               SY 5,000.00$               
4 Backfill Select Material 615 80.00$             CY 49,200.00$             
5 Riprap Slope Stabilization, 6" Thick 85 110.00$           TON 9,350.00$               
6 Site Excavation 515 7.00$               CY 3,605.00$               
7 Surveying 1 10,000.00$     LS 10,000.00$             
8 Structure Monitoring 1 11,000.00$     LS 11,000.00$             
9 Performance/Payment/Maintenance Bonding & Insurance 1 10,000.00$     LS 10,000.00$             

Option "1"
1.1 Front Gabion Revetment and Reno Mattress (Stainless Steel) 490 650.00$           TON 318,500.00$           
1.2 Plastic Filter Cloth 1,100 5.00$               SY 5,500.00$               
1.3 Backfill Select Material 725 80.00$             CY 58,000.00$             
1.4 Riprap Slope Stabilization, 6" Thick 65 110.00$           TON 7,150.00$               
1.5 Site Excavation 350 7.00$               CY 2,450.00$               
1.6 Additional Surveying 1 5,000.00$       LS 5,000.00$               
1.7 Spartina Plantings 3,360 3.00$               SF 10,080.00$             

Option "2"
2.1 Front Gabion Revetment and Reno Mattress (Stainless Steel) 80 800.00$           TON 64,000.00$             
2.2 Plastic Filter Cloth 250 5.00$               SY 1,250.00$               
2.3 Backfill Select Material 60 80.00$             CY 4,800.00$               
2.4 Riprap Slope Stabilization, 6" Thick 20 110.00$           TON 2,200.00$               
2.5 Site Excavation 80 7.00$               CY 560.00$                  
2.6 Additional Surveying 1 5,000.00$       LS 5,000.00$               
2.7 Spartina Plantings 825 3.00$               SF 2,475.00$               
2.8 Loose Riprap Return, Thickness Varies 10 110.00$           TON 1,100.00$               

Total Amount of Base Bid: 391,155.00$           
Total Amount of Option "1": 406,680.00$           
Total Amount of Option "2": 81,385.00$             

Total Amount of Base Bid and Option "1": 797,835.00$           
Total Amount of Base Bid and Option "2": 472,540.00$           

Total Amount of Base Bid, Option "1", and Option "2": 879,220.00$           
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Official Bid Results     
Tabulation of Bids Received on August 27, 2020     

NJDEP Division of Coastal Engineering Project # 4253-13     
Cape May Gabion Baskets Project, Township of Lower, New Jersey

Contractor:  Agate Construction Co., Inc. 
# Item Quantity Unit Price Unit Bid Price

Base Bid
1 General Work 1 50,000.00$     LS 50,000.00$             
2 Front Gabion Revetment and Reno Mattress (Stainless Steel) 460 580.00$           TON 266,800.00$           
3 Plastic Filter Cloth 1,000 5.00$               SY 5,000.00$               
4 Backfill Select Material 615 100.00$           CY 61,500.00$             
5 Riprap Slope Stabilization, 6" Thick 85 200.00$           TON 17,000.00$             
6 Site Excavation 515 10.00$             CY 5,150.00$               
7 Surveying 1 10,000.00$     LS 10,000.00$             
8 Structure Monitoring 1 10,000.00$     LS 10,000.00$             
9 Performance/Payment/Maintenance Bonding & Insurance 1 20,000.00$     LS 20,000.00$             

Option "1"
1.1 Front Gabion Revetment and Reno Mattress (Stainless Steel) 490 680.00$           TON 333,200.00$           
1.2 Plastic Filter Cloth 1,100 5.00$               SY 5,500.00$               
1.3 Backfill Select Material 725 100.00$           CY 72,500.00$             
1.4 Riprap Slope Stabilization, 6" Thick 65 200.00$           TON 13,000.00$             
1.5 Site Excavation 350 10.00$             CY 3,500.00$               
1.6 Additional Surveying 1 10,000.00$     LS 10,000.00$             
1.7 Spartina Plantings 3,360 4.50$               SF 15,120.00$             

Option "2"
2.1 Front Gabion Revetment and Reno Mattress (Stainless Steel) 80 1,200.00$       TON 96,000.00$             
2.2 Plastic Filter Cloth 250 5.00$               SY 1,250.00$               
2.3 Backfill Select Material 60 100.00$           CY 6,000.00$               
2.4 Riprap Slope Stabilization, 6" Thick 20 200.00$           TON 4,000.00$               
2.5 Site Excavation 80 10.00$             CY 800.00$                  
2.6 Additional Surveying 1 10,000.00$     LS 10,000.00$             
2.7 Spartina Plantings 825 4.50$               SF 3,712.50$               
2.8 Loose Riprap Return, Thickness Varies 10 200.00$           TON 2,000.00$               

Total Amount of Base Bid: 445,450.00$           
Total Amount of Option "1": 452,820.00$           
Total Amount of Option "2": 123,762.50$           

Total Amount of Base Bid and Option "1": 898,270.00$           
Total Amount of Base Bid and Option "2": 569,212.50$           

Total Amount of Base Bid, Option "1", and Option "2": 1,022,032.50$        
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Official Bid Results     
Tabulation of Bids Received on August 27, 2020     

NJDEP Division of Coastal Engineering Project # 4253-13     
Cape May Gabion Baskets Project, Township of Lower, New Jersey

Contractor:  Arthur R. Henry 
# Item Quantity Unit Price Unit Bid Price

Base Bid
1 General Work 1 161,000.00$   LS 161,000.00$           
2 Front Gabion Revetment and Reno Mattress (Stainless Steel) 460 400.00$           TON 184,000.00$           
3 Plastic Filter Cloth 1,000 3.00$               SY 3,000.00$               
4 Backfill Select Material 615 120.00$           CY 73,800.00$             
5 Riprap Slope Stabilization, 6" Thick 85 250.00$           TON 21,250.00$             
6 Site Excavation 515 1.00$               CY 515.00$                  
7 Surveying 1 25,000.00$     LS 25,000.00$             
8 Structure Monitoring 1 5,000.00$       LS 5,000.00$               
9 Performance/Payment/Maintenance Bonding & Insurance 1 4,000.00$       LS 4,000.00$               

Option "1"
1.1 Front Gabion Revetment and Reno Mattress (Stainless Steel) 490 440.00$           TON 215,600.00$           
1.2 Plastic Filter Cloth 1,100 3.00$               SY 3,300.00$               
1.3 Backfill Select Material 725 120.00$           CY 87,000.00$             
1.4 Riprap Slope Stabilization, 6" Thick 65 300.00$           TON 19,500.00$             
1.5 Site Excavation 350 1.00$               CY 350.00$                  
1.6 Additional Surveying 1 116,000.00$   LS 116,000.00$           
1.7 Spartina Plantings 3,360 2.00$               SF 6,720.00$               

Option "2"
2.1 Front Gabion Revetment and Reno Mattress (Stainless Steel) 80 700.00$           TON 56,000.00$             
2.2 Plastic Filter Cloth 250 3.00$               SY 750.00$                  
2.3 Backfill Select Material 60 200.00$           CY 12,000.00$             
2.4 Riprap Slope Stabilization, 6" Thick 20 300.00$           TON 6,000.00$               
2.5 Site Excavation 80 1.00$               CY 80.00$                    
2.6 Additional Surveying 1 87,000.00$     LS 87,000.00$             
2.7 Spartina Plantings 825 2.00$               SF 1,650.00$               
2.8 Loose Riprap Return, Thickness Varies 10 500.00$           TON 5,000.00$               

Total Amount of Base Bid: 477,565.00$           
Total Amount of Option "1": 448,470.00$           
Total Amount of Option "2": 168,480.00$           

Total Amount of Base Bid and Option "1": 926,035.00$           
Total Amount of Base Bid and Option "2": 646,045.00$           

Total Amount of Base Bid, Option "1", and Option "2": 1,094,515.00$        
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Official Bid Results     
Tabulation of Bids Received on August 27, 2020     

NJDEP Division of Coastal Engineering Project # 4253-13     
Cape May Gabion Baskets Project, Township of Lower, New Jersey

Contractor:  JPC Group, Inc.
# Item Quantity Unit Price Unit Bid Price

Base Bid
1 General Work 1 30,000.00$     LS 30,000.00$             
2 Front Gabion Revetment and Reno Mattress (Stainless Steel) 460 780.00$           TON 358,800.00$           
3 Plastic Filter Cloth 1,000 24.00$             SY 24,000.00$             
4 Backfill Select Material 615 55.00$             CY 33,825.00$             
5 Riprap Slope Stabilization, 6" Thick 85 147.00$           TON 12,495.00$             
6 Site Excavation 515 31.50$             CY 16,222.50$             
7 Surveying 1 15,000.00$     LS 15,000.00$             
8 Structure Monitoring 1 15,000.00$     LS 15,000.00$             
9 Performance/Payment/Maintenance Bonding & Insurance 1 6,500.00$       LS 6,500.00$               

Option "1"
1.1 Front Gabion Revetment and Reno Mattress (Stainless Steel) 490 775.00$           TON 379,750.00$           
1.2 Plastic Filter Cloth 1,100 21.50$             SY 23,650.00$             
1.3 Backfill Select Material 725 50.00$             CY 36,250.00$             
1.4 Riprap Slope Stabilization, 6" Thick 65 115.00$           TON 7,475.00$               
1.5 Site Excavation 350 23.00$             CY 8,050.00$               
1.6 Additional Surveying 1 5,000.00$       LS 5,000.00$               
1.7 Spartina Plantings 3,360 8.00$               SF 26,880.00$             

Option "2"
2.1 Front Gabion Revetment and Reno Mattress (Stainless Steel) 80 1,375.00$       TON 110,000.00$           
2.2 Plastic Filter Cloth 250 25.00$             SY 6,250.00$               
2.3 Backfill Select Material 60 165.00$           CY 9,900.00$               
2.4 Riprap Slope Stabilization, 6" Thick 20 250.00$           TON 5,000.00$               
2.5 Site Excavation 80 50.00$             CY 4,000.00$               
2.6 Additional Surveying 1 5,000.00$       LS 5,000.00$               
2.7 Spartina Plantings 825 8.00$               SF 6,600.00$               
2.8 Loose Riprap Return, Thickness Varies 10 255.00$           TON 2,550.00$               

Total Amount of Base Bid: 511,842.50$           
Total Amount of Option "1": 487,055.00$           
Total Amount of Option "2": 149,300.00$           

Total Amount of Base Bid and Option "1": 998,897.50$           
Total Amount of Base Bid and Option "2": 661,142.50$           

Total Amount of Base Bid, Option "1", and Option "2": 1,148,197.50$        
Note: The inferred price, as specified in the Bid Documents, governs the Total Amount Bid.
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Official Bid Results     
Tabulation of Bids Received on August 27, 2020     

NJDEP Division of Coastal Engineering Project # 4253-13     
Cape May Gabion Baskets Project, Township of Lower, New Jersey

Contractor:  Capela Construction, Inc.
# Item Quantity Unit Price Unit Bid Price

Base Bid
1 General Work 1 75,000.00$     LS 75,000.00$             
2 Front Gabion Revetment and Reno Mattress (Stainless Steel) 460 550.00$           TON 253,000.00$           
3 Plastic Filter Cloth 1,000 10.00$             SY 10,000.00$             
4 Backfill Select Material 615 75.00$             CY 46,125.00$             
5 Riprap Slope Stabilization, 6" Thick 85 200.00$           TON 17,000.00$             
6 Site Excavation 515 50.00$             CY 25,750.00$             
7 Surveying 1 45,000.00$     LS 45,000.00$             
8 Structure Monitoring 1 40,000.00$     LS 40,000.00$             
9 Performance/Payment/Maintenance Bonding & Insurance 1 17,500.00$     LS 17,500.00$             

Option "1"
1.1 Front Gabion Revetment and Reno Mattress (Stainless Steel) 490 550.00$           TON 269,500.00$           
1.2 Plastic Filter Cloth 1,100 10.00$             SY 11,000.00$             
1.3 Backfill Select Material 725 75.00$             CY 54,375.00$             
1.4 Riprap Slope Stabilization, 6" Thick 65 200.00$           TON 13,000.00$             
1.5 Site Excavation 350 50.00$             CY 17,500.00$             
1.6 Additional Surveying 1 12,000.00$     LS 12,000.00$             
1.7 Spartina Plantings 3,360 5.00$               SF 16,800.00$             

Option "2"
2.1 Front Gabion Revetment and Reno Mattress (Stainless Steel) 80 550.00$           TON 44,000.00$             
2.2 Plastic Filter Cloth 250 10.00$             SY 2,500.00$               
2.3 Backfill Select Material 60 75.00$             CY 4,500.00$               
2.4 Riprap Slope Stabilization, 6" Thick 20 200.00$           TON 4,000.00$               
2.5 Site Excavation 80 50.00$             CY 4,000.00$               
2.6 Additional Surveying 1 5,000.00$       LS 5,000.00$               
2.7 Spartina Plantings 825 5.00$               SF 4,125.00$               
2.8 Loose Riprap Return, Thickness Varies 10 200.00$           TON 2,000.00$               

Total Amount of Base Bid: 529,375.00$           
Total Amount of Option "1": 394,175.00$           
Total Amount of Option "2": 70,125.00$             

Total Amount of Base Bid and Option "1": 923,550.00$           
Total Amount of Base Bid and Option "2": 599,500.00$           

Total Amount of Base Bid, Option "1", and Option "2": 993,675.00$           
Note: The inferred price, as specified in the Bid Documents, governs the Total Amount Bid.
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Official Bid Results     
Tabulation of Bids Received on August 27, 2020     

NJDEP Division of Coastal Engineering Project # 4253-13     
Cape May Gabion Baskets Project, Township of Lower, New Jersey

Contractor:  Albert Marine Construction 
# Item Quantity Unit Price Unit Bid Price

Base Bid
1 General Work 1 41,000.00$     LS 41,000.00$             
2 Front Gabion Revetment and Reno Mattress (Stainless Steel) 460 900.00$           TON 414,000.00$           
3 Plastic Filter Cloth 1,000 20.00$             SY 20,000.00$             
4 Backfill Select Material 615 35.00$             CY 21,525.00$             
5 Riprap Slope Stabilization, 6" Thick 85 140.00$           TON 11,900.00$             
6 Site Excavation 515 2.00$               CY 1,030.00$               
7 Surveying 1 15,000.00$     LS 15,000.00$             
8 Structure Monitoring 1 13,014.00$     LS 13,014.00$             
9 Performance/Payment/Maintenance Bonding & Insurance 1 12,000.00$     LS 12,000.00$             

Option "1"
1.1 Front Gabion Revetment and Reno Mattress (Stainless Steel) 490 900.00$           TON 441,000.00$           
1.2 Plastic Filter Cloth 1,100 20.00$             SY 22,000.00$             
1.3 Backfill Select Material 725 35.00$             CY 25,375.00$             
1.4 Riprap Slope Stabilization, 6" Thick 65 140.00$           TON 9,100.00$               
1.5 Site Excavation 350 2.00$               CY 700.00$                  
1.6 Additional Surveying 1 17,000.00$     LS 17,000.00$             
1.7 Spartina Plantings 3,360 4.00$               SF 13,440.00$             

Option "2"
2.1 Front Gabion Revetment and Reno Mattress (Stainless Steel) 80 900.00$           TON 72,000.00$             
2.2 Plastic Filter Cloth 250 20.00$             SY 5,000.00$               
2.3 Backfill Select Material 60 35.00$             CY 2,100.00$               
2.4 Riprap Slope Stabilization, 6" Thick 20 140.00$           TON 2,800.00$               
2.5 Site Excavation 80 2.00$               CY 160.00$                  
2.6 Additional Surveying 1 16,000.00$     LS 16,000.00$             
2.7 Spartina Plantings 825 4.00$               SF 3,300.00$               
2.8 Loose Riprap Return, Thickness Varies 10 1.00$               TON 10.00$                    

Total Amount of Base Bid: 549,469.00$           
Total Amount of Option "1": 528,615.00$           
Total Amount of Option "2": 101,370.00$           

Total Amount of Base Bid and Option "1": 1,078,084.00$        
Total Amount of Base Bid and Option "2": 650,839.00$           

Total Amount of Base Bid, Option "1", and Option "2": 1,179,454.00$        
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Official Bid Results     
Tabulation of Bids Received on August 27, 2020     

NJDEP Division of Coastal Engineering Project # 4253-13     
Cape May Gabion Baskets Project, Township of Lower, New Jersey

Contractor:  A.P. Construction Inc.
# Item Quantity Unit Price Unit Bid Price

Base Bid
1 General Work 1 10,000.00$     LS 10,000.00$             
2 Front Gabion Revetment and Reno Mattress (Stainless Steel) 460 1,000.00$       TON 460,000.00$           
3 Plastic Filter Cloth 1,000 15.00$             SY 15,000.00$             
4 Backfill Select Material 615 200.00$           CY 123,000.00$           
5 Riprap Slope Stabilization, 6" Thick 85 250.00$           TON 21,250.00$             
6 Site Excavation 515 100.00$           CY 51,500.00$             
7 Surveying 1 10,000.00$     LS 10,000.00$             
8 Structure Monitoring 1 10,000.00$     LS 10,000.00$             
9 Performance/Payment/Maintenance Bonding & Insurance 1 15,000.00$     LS 15,000.00$             

Option "1"
1.1 Front Gabion Revetment and Reno Mattress (Stainless Steel) 490 1,000.00$       TON 490,000.00$           
1.2 Plastic Filter Cloth 1,100 15.00$             SY 16,500.00$             
1.3 Backfill Select Material 725 200.00$           CY 145,000.00$           
1.4 Riprap Slope Stabilization, 6" Thick 65 250.00$           TON 16,250.00$             
1.5 Site Excavation 350 100.00$           CY 35,000.00$             
1.6 Additional Surveying 1 10,000.00$     LS 10,000.00$             
1.7 Spartina Plantings 3,360 15.00$             SF 50,400.00$             

Option "2"
2.1 Front Gabion Revetment and Reno Mattress (Stainless Steel) 80 1,000.00$       TON 80,000.00$             
2.2 Plastic Filter Cloth 250 15.00$             SY 3,750.00$               
2.3 Backfill Select Material 60 200.00$           CY 12,000.00$             
2.4 Riprap Slope Stabilization, 6" Thick 20 250.00$           TON 5,000.00$               
2.5 Site Excavation 80 100.00$           CY 8,000.00$               
2.6 Additional Surveying 1 5,000.00$       LS 5,000.00$               
2.7 Spartina Plantings 825 15.00$             SF 12,375.00$             
2.8 Loose Riprap Return, Thickness Varies 10 250.00$           TON 2,500.00$               

Total Amount of Base Bid: 715,750.00$           
Total Amount of Option "1": 763,150.00$           
Total Amount of Option "2": 128,625.00$           

Total Amount of Base Bid and Option "1": 1,478,900.00$        
Total Amount of Base Bid and Option "2": 844,375.00$           

Total Amount of Base Bid, Option "1", and Option "2": 1,607,525.00$        
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Official Bid Results     
Tabulation of Bids Received on August 27, 2020     

NJDEP Division of Coastal Engineering Project # 4253-13     
Cape May Gabion Baskets Project, Township of Lower, New Jersey

Contractor:  J Fletcher Creamer & Son, Inc.
# Item Quantity Unit Price Unit Bid Price

Base Bid
1 General Work 1 151,400.00$   LS 151,400.00$           
2 Front Gabion Revetment and Reno Mattress (Stainless Steel) 460 1,200.00$       TON 552,000.00$           
3 Plastic Filter Cloth 1,000 8.00$               SY 8,000.00$               
4 Backfill Select Material 615 65.00$             CY 39,975.00$             
5 Riprap Slope Stabilization, 6" Thick 85 200.00$           TON 17,000.00$             
6 Site Excavation 515 75.00$             CY 38,625.00$             
7 Surveying 1 12,000.00$     LS 12,000.00$             
8 Structure Monitoring 1 12,000.00$     LS 12,000.00$             
9 Performance/Payment/Maintenance Bonding & Insurance 1 5,000.00$       LS 5,000.00$               

Option "1"
1.1 Front Gabion Revetment and Reno Mattress (Stainless Steel) 490 1,165.00$       TON 570,850.00$           
1.2 Plastic Filter Cloth 1,100 9.00$               SY 9,900.00$               
1.3 Backfill Select Material 725 64.00$             CY 46,400.00$             
1.4 Riprap Slope Stabilization, 6" Thick 65 180.00$           TON 11,700.00$             
1.5 Site Excavation 350 85.00$             CY 29,750.00$             
1.6 Additional Surveying 1 10,000.00$     LS 10,000.00$             
1.7 Spartina Plantings 3,360 5.00$               SF 16,800.00$             

Option "2"
2.1 Front Gabion Revetment and Reno Mattress (Stainless Steel) 80 1,400.00$       TON 112,000.00$           
2.2 Plastic Filter Cloth 250 9.00$               SY 2,250.00$               
2.3 Backfill Select Material 60 65.00$             CY 3,900.00$               
2.4 Riprap Slope Stabilization, 6" Thick 20 265.00$           TON 5,300.00$               
2.5 Site Excavation 80 48.00$             CY 3,840.00$               
2.6 Additional Surveying 1 4,000.00$       LS 4,000.00$               
2.7 Spartina Plantings 825 5.00$               SF 4,125.00$               
2.8 Loose Riprap Return, Thickness Varies 10 265.00$           TON 2,650.00$               

Total Amount of Base Bid: 836,000.00$           
Total Amount of Option "1": 695,400.00$           
Total Amount of Option "2": 138,065.00$           

Total Amount of Base Bid and Option "1": 1,531,400.00$        
Total Amount of Base Bid and Option "2": 974,065.00$           

Total Amount of Base Bid, Option "1", and Option "2": 1,669,465.00$        
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Official Bid Results     
Tabulation of Bids Received on August 27, 2020     

NJDEP Division of Coastal Engineering Project # 4253-13     
Cape May Gabion Baskets Project, Township of Lower, New Jersey

Contractor:  Mount Construction Co., Inc.
# Item Quantity Unit Price Unit Bid Price

Base Bid
1 General Work 1 73,381.00$     LS 73,381.00$             
2 Front Gabion Revetment and Reno Mattress (Stainless Steel) 460 750.00$           TON 345,000.00$           
3 Plastic Filter Cloth 1,000 10.00$             SY 10,000.00$             
4 Backfill Select Material 615 250.00$           CY 153,750.00$           
5 Riprap Slope Stabilization, 6" Thick 85 450.00$           TON 38,250.00$             
6 Site Excavation 515 850.00$           CY 437,750.00$           
7 Surveying 1 30,000.00$     LS 30,000.00$             
8 Structure Monitoring 1 15,000.00$     LS 15,000.00$             
9 Performance/Payment/Maintenance Bonding & Insurance 1 1.00$               LS 1.00$                      

Option "1"
1.1 Front Gabion Revetment and Reno Mattress (Stainless Steel) 490 1,150.00$       TON 563,500.00$           
1.2 Plastic Filter Cloth 1,100 12.00$             SY 13,200.00$             
1.3 Backfill Select Material 725 250.00$           CY 181,250.00$           
1.4 Riprap Slope Stabilization, 6" Thick 65 870.00$           TON 56,550.00$             
1.5 Site Excavation 350 885.00$           CY 309,750.00$           
1.6 Additional Surveying 1 5,600.00$       LS 5,600.00$               
1.7 Spartina Plantings 3,360 7.00$               SF 23,520.00$             

Option "2"
2.1 Front Gabion Revetment and Reno Mattress (Stainless Steel) 80 1,200.00$       TON 96,000.00$             
2.2 Plastic Filter Cloth 250 11.00$             SY 2,750.00$               
2.3 Backfill Select Material 60 250.00$           CY 15,000.00$             
2.4 Riprap Slope Stabilization, 6" Thick 20 875.00$           TON 17,500.00$             
2.5 Site Excavation 80 888.00$           CY 71,040.00$             
2.6 Additional Surveying 1 8,500.00$       LS 8,500.00$               
2.7 Spartina Plantings 825 7.00$               SF 5,775.00$               
2.8 Loose Riprap Return, Thickness Varies 10 850.00$           TON 8,500.00$               

Total Amount of Base Bid: 1,103,132.00$        
Total Amount of Option "1": 1,153,370.00$        
Total Amount of Option "2": 225,065.00$           

Total Amount of Base Bid and Option "1": 2,256,502.00$        
Total Amount of Base Bid and Option "2": 1,328,197.00$        

Total Amount of Base Bid, Option "1", and Option "2": 2,481,567.00$        
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