New Jersey Department of Transportation DATE 09/25/08
PAGE 143 -1
TABULATION OF BIDS
CALL ORDER 143 CONTRACT 1ID 08143 COUNTIES MORRIS
LETTING DATE 09/25/08 10:00AM DISTRICT N1
CONTRACT TIME 01/12/10 COMPLETION DATE
CONTRACT DESCRIPTION URBAN PROJECT (S) STATE
ROUTE U.S. 46 AND MAIN STREET, CONTRACT NO.030950375
INTERSECTION IMPROVMENTS, BOROUG OF NETCONG, MORRIS COUNTY
SET-ASIDE
VENDOR RANKING
TOTAL % OVER
RANK VENDOR NO. /NAME BID LOW BID
1 p2884 PETILLO INC $ 2,838,363.25 100.0000%
2 A3063 AGATE CONSTR CO INC $ 3,566,885.00 125.6670%
3 R4689 RITACCO CONSTRUCTION INC $ 3,597,083.00 126.7309%
4 T4306 TILCON NEW YORK INC $ 3,597,154.01 126.7334%
5 N2943 NEW PRINCE CONCRETE CONSTRUCTION CO $ 3,680,108.00 129.6560%
6 H3415 H&G CONTRACTORS INC $ 3,771,895.94 132.8898%
7 K8713 KYLE CONTI CONSTRUCTION LLC $ 3,865,510.00 136.1880%
8 C7444 CRISDEL GROUP, INC $ 4,136,870.78 145.7485%
9 58136 STAR OF THE SEA CONCRETE CORP $ 4,195,939.16 147.8295%
10 H9504 HUTTON CONSTRUCTION, LLC $ 4,200,834.40 148.0020%
11 G7305 GREEN CONSTRUCTION INC. $ 4,243,978.89 149.5220%
12 Cc0547 CARBRO CONSTRUCTORS CORP $ 4,273,655.10 150.5676%
13 58088 STACEY CONTR INC $ 4,273,913.65 150.5767%
14 B4645 GARDNER M BISHOP INC $ 4,529,758.30 159.5905%
15 C7698 CRUZ ENTERPRISES, LLC $ 4,982,981.04 175.5583%
I ( 1 ) P2884 I ( 2 ) A3063 I ( 3 ) R4689

|PETILLO INC
LINE NO / ITEM CODE / ALT |

|AGATE CONSTR CO INC
|

|[RITACCO CONSTRUCTION INC
|

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— B e
SECTION 0001  ROADWAY
| | |
0001 020011C21E 1.000 LS | 50000.00000 50000.00] 14000.00000 14000.00| 20000.00000 20000.00
PERFORMANCE BOND AND PAYMENT BOND | | [
0002 020011D21C 1.000 LS | 25000.00000 25000.00] 500.00000 500.00] 13412.27000 13412.27
FINAL CLEANUP [ [
0003 020011E21C 1.000 LS | 35000.00000 35000.00] 50000.00000 50000.00] 75000.00000 75000.00
CONSTRUCTION LAYOUT [ [ [
0004 020011E21E 1.000 U | 25000.00000 25000.00] 50000.00000 50000.00] 7500.00000 7500.00
FIELD OFFICE TYPE A SET-UP [ [ |
0005 020011E21F 16.000 MO | 5500.00000 88000.00| 2000.00000 32000.00] 1500.00000 24000.00
FIELD OFFICE TYPE A MAINTENANCE | [ [
0006 020011E31G 1.000 LS | 4000.00000 4000.00] 4000.00000 4000.00] 4000.00000 4000.00
|

TELEPHONE SERVICE



New Jersey Department of Transportation DATE 09/25/08
PAGE 143 -2
TABULATION OF BIDS
CALL ORDER ;143 CONTRACT 1ID 08143 COUNTIES : MORRIS
LETTING DATE : 09/25/08 10:00AM DISTRICT N1
SET-ASIDE
| ( 1 ) P2884 | ( 2 A3063 | ( 3 ) R4689
|[PETILLO INC |AGATE CONSTR CO INC |[RITACCO CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T e
0007 020011F21D 1.000 LS | 2500.00000 2500.00] 2500.00000 2500.00] 2500.00000 2500.00
FUEL PRICE ADJUSTMENT | | |
0008 020011G21D 1.000 LS | 20000.00000 20000.00] 20000.00000 20000.00] 20000.00000 20000.00
TRAINING REIMBURSEMENT | | |
0009 020011G131 1.000 LS | 5000.00000 5000.00] 8000.00000 8000.00| 10000.00000 10000.00
OWNER'S AND CONTRACTOR'S PROTECTIVE | | |
LIABILITY INSURANCE | | |
0010 020011G221 1.000 LS | 7500.00000 7500.00] 22000.00000 22000.00] 20000.00000 20000.00
RAILROAD PROTECTIVE LIABILITY INSURANCE | | |
0011 020011H21C 1.000 LS | 1500.00000 1500.00] 25000.00000 25000.00] 50000.00000 50000.00
PROGRESS SCHEDULE | | |
0012 020011H21D 1.000 LS | 25000.00000 25000.00] 356889.00000 356889.00] 340800.00000 340800.00
MOBILIZATION | |
0013 020012A21C 1.000 LS | 125000.00000 125000.00| 40000.00000 40000.00| 100000.00000 100000.00
CLEARING SITE | | |
0014 020012B0O5A 1.000 ACRE | 4500.00000 4500.00] 1.00000 1.00] 1000.00000 1000.00
STRIPPING | | |
0015 020012B25B 4535.000 cCY | 41.00000 185935.00| 30.00000 136050.00| 40.00000 181400.00
ROADWAY EXCAVATION, UNCLASSIFIED | | |
0016 020012B37B 429.000 CY | 125.00000 53625.00| 30.00000 12870.00| 40.00000 17160.00
ROADWAY EXCAVATION, REGULATED WASTE | | |
0017 020012B21F 944.000 SY | 5.00000 4720.00] 11.00000 10384.00| 7.35000 6938.40
REMOVAL OF HOT MIX ASPHALT OVERLAY | | |
0018 020012B17G 164.000 SY | 15.00000 2460.00] 20.00000 3280.00] 30.00000 4920.00
REMOVAL OF CONCRETE BASE COURSE AND | |
CONCRETE SURFACE COURSES | | |
0019 020012B50G 3664.000 LF | 4.00000 14656.00| 1.00000 3664.00] 10.00000 36640.00
SAWCUTTING | | |
0020 020012B25L 1224.000 SY | 5.00000 6120.00] 11.00000 13464.00| 7.35000 8996.40
MILLING, 2" DEPTH | | |
0021 020012B34L 451.000 SY | 6.00000 2706.00] 21.00000 9471.00] 7.35000 3314.85
MILLING, 3" DEPTH | | |
0022 020012BO1R 700.000 T | 110.00000 77000.00] 50.00000 35000.00] 33.50000 23450.00
OFF-SITE MANAGEMENT OF REGULATED WASTE | | |
0023 020012BO3R 10.000 U | 1500.00000 15000.00| 1500.00000 15000.00| 1500.00000 15000.00
SAMPLING AND ANALYSIS FOR DISPOSAL | | |
AND/OR RECYCLING | | |
0024 020012G0O2E 33.000 cCYy | 150.00000 4950.00| 1.00000 33.00] 10.00000 330.00
|

EARTH EXCAVATION FOR TEST PITS



New Jersey Department of Transportation DATE 09/25/08
PAGE 143 -3
TABULATION OF BIDS
CALL ORDER 143 CONTRACT 1ID 08143 COUNTIES MORRIS
LETTING DATE 09/25/08 10:00AM DISTRICT N1
SET-ASIDE
I ( 1 ) P2884 I ( 2 ) A3063 I ( 3 ) R4689
|PETILLO INC |AGATE CONSTR CO INC |RITACCO CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
777777777777777777777777777777777777777777 e
0025 020012G10G 11.000 CY | 100.00000 1100.00] 100.00000 1100.00] 10.00000 110.00
BROKEN STONE OR WASHED GRAVEL | | |
0026 020012H21C 927.000 CY | 50.00000 46350.00] 50.00000 46350.00] 45.00000 41715.00
SUBBASE | | |
0027 020012L06A 527.000 LF | 10.00000 5270.00 | 15.00000 7905.00| 10.00000 5270.00
HEAVY DUTY SILT FENCE | | |
0028 020012L22C 36.000 U | 50.00000 1800.00] 85.00000 3060.00| 100.00000 3600.00
INLET FILTERS | |
0029 020012L25E 1700.000 cCY | 5.00000 8500.00] 0.01000 17.00] 0.01000 17.00
ROADWAY EXCAVATION, TEMPORARY EROSION | | |
CONTROL | | |
0030 020012L20F 38.000 T | 55.00000 2090.00| 50.00000 1900.00| 10.00000 380.00
CONSTRUCTION DRIVEWAY | | |
0031 020012L03H 34.000 U | 10.00000 340.00] 10.00000 340.00] 5.00000 170.00
HAYBALES | | |
0032 020012L23J 1.000 Ls | 2500.00000 2500.00| 1000.00000 1000.00| 20000.00000 20000.00
CONCRETE WASHOUT FACILITY | | |
0033 020012L25J3 2.000 U | 1500.00000 3000.00| 500.00000 1000.00]| 500.00000 1000.00
OIL ONLY EMERGENCY SPILL KIT | | |
0034 020012L24R 1.000 U | 1500.00000 1500.00| 3000.00000 3000.00| 200.00000 200.00
TEMPORARY SEDIMENT BASIN RISER | | |
0035 020013A15D 2212.000 SY | 16.00000 35392.00| 10.00000 22120.00| 12.00000 26544.00
DENSE-GRADED AGGREGATE BASE COURSE, 6" | | |
THICK | | |
0036 020013A20D 2403.000 SY | 18.00000 43254.00| 12.00000 28836.00 | 14.00000 33642.00
DENSE-GRADED AGGREGATE BASE COURSE, 8" | | |
THICK | | |
0037 020013F30B 64.000 SY | 35.00000 2240.00| 200.00000 12800.00] 60.00000 3840.00
CONCRETE BASE COURSE, 12" THICK | | |
0038 020014B21D 80.000 T | 125.00000 10000.00] 100.00000 8000.00] 75.00000 6000.00
BITUMINOUS CONCRETE PATCH | | [
0039 020014D21C 1530.000 GAL | 5.00000 7650.00]| 4.00000 6120.00| 0.01000 15.30
TACK COAT | | |
0040 020014D31C 921.000 GAL | 4.00000 3684.00| 0.01000 9.21] 0.01000 9.21
PRIME COAT | | |
0041 020014D21E 1.000 LS | 7500.00000 7500.00]| 7500.00000 7500.00] 7500.00000 7500.00
ASPHALT PRICE ADJUSTMENT | | |
0042 020014D23F 1940.000 LF | 3.00000 5820.00 | 1.50000 2910.00| 5.00000 9700.00
|

POLYMERIZED JOINT ADHESIVE



38" X 60" REINFORCED CONCRETE

New Jersey Department of Transportation DATE 09/25/08
PAGE 143 -4
TABULATION OF BIDS
CALL ORDER 143 CONTRACT ID COUNTIES MORRIS
LETTING DATE 09/25/08 10:00AM DISTRICT
SET-ASIDE
I ( 1 ) P2884 I ( 2 ) A3063 I ( 3 ) R4689
|PETILLO INC |AGATE CONSTR CO INC |RITACCO CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
77777777777777777777777777777777777777777 e
0043 020014E18E 122.000 sSY | 30.00000 3660.00| 50.00000 6100.00| 100.00000 12200.00
PARTIAL DEPTH CONCRETE REPAIR | | |
0044 020014F02A 956.000 T | 125.00000 119500.00] 140.00000 133840.00] 108.55000 103773.80
SUPERPAVE HOT MIX ASPHALT 12.5H76 | | |
SURFACE COURSE | | |
0045 020014F01B 482.000 T | 115.00000 55430.00] 160.00000 77120.00 | 90.00000 43380.00
SUPERPAVE HOT MIX ASPHALT 19H64 | | |
INTERMEDIATE COURSE | | |
0046 020014F02C 697.000 T | 120.00000 83640.00] 120.00000 83640.00] 85.00000 59245.00
SUPERPAVE HOT MIX ASPHALT 25M64 BASE | | |
COURSE | | |
0047 020015U22C 91.000 SF | 45.00000 4095.00| 30.00000 2730.00| 70.00000 6370.00
LANDSCAPE WALL | |
0048 020016A11B 260.000 LF | 25.00000 6500.00 | 15.00000 3900.00| 35.00000 9100.00
4" PERFORATED HIGH DENSITY POLYETHYLENE | | |
PIPE [ [ [
0049 020016B28B 52.000 LF | 85.00000 4420.00] 55.00000 2860.00| 110.00000 5720.00
8" DUCTILE IRON WATER PIPE, CLASS 56 | | |
0050 020016B41B 75.000 LF | 43.00000 3225.00]| 100.00000 7500.00]| 250.00000 18750.00
6" DUCTILE IRON WATER PIPE, CLASS 52 | | |
0051 020016B42B 1138.000 LF | 59.00000 67142.00] 85.00000 96730.00] 175.00000 199150.00
8" DUCTILE IRON WATER PIPE, CLASS 52 | | |
0052 020016B36G 132.000 LF | 56.00000 7392.00| 90.00000 11880.00] 125.00000 16500.00
24" REINFORCED CONCRETE CULVERT PIPE | | |
0053 020016B38G 114.000 LF | 72.00000 8208.00 | 130.00000 14820.00] 130.00000 14820.00
30" REINFORCED CONCRETE CULVERT PIPE | | |
0054 020016B42G 113.000 LF | 95.00000 10735.00] 200.00000 22600.00 | 175.00000 19775.00
48" REINFORCED CONCRETE CULVERT PIPE | |
0055 020016B44G 182.000 LF | 215.00000 39130.00] 350.00000 63700.00] 350.00000 63700.00
60" REINFORCED CONCRETE CULVERT PIPE | |
0056 020016B86G 181.000 LF | 300.00000 54300.00| 600.00000 108600.00| 620.00000 112220.00
60" REINFORCED CONCRETE CULVERT PIPE, | |
CLASS V | | |
0057 020016B65M 57.000 LF | 100.00000 5700.00 | 200.00000 11400.00] 200.00000 11400.00
24" X 38" REINFORCED CONCRETE | | |
ELLIPTICAL CULVERT PIPE, CLASS HE - III | | |
0058 020016B70M 60.000 LF | 255.00000 15300.00] 300.00000 18000.00] 250.00000 15000.00
|
|

ELLIPTICAL CULVERT PIPE,

CLASS HE - III



New Jersey Department of Transportation DATE 09/25/08
PAGE 143 -5
TABULATION OF BIDS
CALL ORDER 143 CONTRACT 1ID 08143 COUNTIES MORRIS
LETTING DATE 09/25/08 10:00AM DISTRICT N1
SET-ASIDE
I ( 1 ) P2884 I ( 2 A3063 I ( 3 ) R4689
|PETILLO INC |AGATE CONSTR CO INC |RITACCO CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
777777777777777777777777777777777777777777 e e e
0059 020016B22W 1.000 U | 5500.00000 5500.00 | 6000.00000 6000.00| 5000.00000 5000.00
60" REINFORCED CONCRETE END SECTIONS | |
0060 020016B33G AAl 436.000 LF | | 75.00000 32700.00]
15" REINFORCED CONCRETE CULVERT PIPE | | |
0061 020016B34G BBl 200.000 LF | | 85.00000 17000.00]
18" REINFORCED CONCRETE CULVERT PIPE | | |
0062 020016B36G CC1 40.000 LF | | 100.00000 4000.00]
24" REINFORCED CONCRETE CULVERT PIPE | | |
0063 020016B38G DDl 38.000 LF | | 100.00000 3800.00|
30" REINFORCED CONCRETE CULVERT PIPE | | |
0064 020016B42G EE1 21.000 LF | | 250.00000 5250.00 |
48" REINFORCED CONCRETE CULVERT PIPE | |
0065 020016B14W FF1 1.000 U | | 0.00000 0.00]
24" REINFORCED CONCRETE END SECTIONS | |
0066 020016B11F AA2 336.000 LF | 36.00000 12096.00] | 75.00000 25200.00
15" CORRUGATED METAL CULVERT PIPE | | |
0067 020016B13F BB2 146.000 LF | 42.00000 6132.00| | 100.00000 14600.00
18" CORRUGATED METAL CULVERT PIPE | | |
0068 020016B15F CC2 154.000 LF | 51.00000 7854.00| | 110.00000 16940.00
21" CORRUGATED METAL CULVERT PIPE | | |
0069 020016B16F DD2 40.000 LF | 54.00000 2160.00| | 100.00000 4000.00
24" CORRUGATED METAL CULVERT PIPE | | |
0070 020016B19F EE2 38.000 LF | 70.00000 2660.00 | | 100.00000 3800.00
30" CORRUGATED METAL CULVERT PIPE | | |
0071 020016B24F FF2 21.000 LF | 92.00000 1932.00| | 175.00000 3675.00
48" CORRUGATED METAL CULVERT PIPE | | |
0072 020016B0O7V GGl 1.000 U© | 2500.00000 2500.00| 0.00000 0.00] 1000.00000 1000.00
24" CORRUGATED METAL END SECTIONS | | |
0073 020016B03X 536.000 LF | 15.00000 8040.00| 3.00000 1608.00| 6.00000 3216.00
CLEAN EXISTING PIPE, 12" TO 24" DIAMETE | | |
0074 020016B06X 369.000 LF | 18.00000 6642.00 | 3.00000 1107.00]| 15.00000 5535.00
CLEAN EXISTING PIPE, OVER 24" TO 48" | | |
DIAMETER [ [ [
0075 020016C38B 2.000 U | 5500.00000 11000.00] 10000.00000 20000.00| 5000.00000 10000.00
INLETS, TYPE DOUBLE E | | |
0076 020016C85B 1.000 U© | 18000.00000 18000.00] 25000.00000 25000.00| 50000.00000 50000.00
OUTLET CONTROL STRUCTURE OUTLET CONTROL | | |
STRUCTURE | | |
0077 020016C22C 3.000 U | 5000.00000 15000.00] 8000.00000 24000.00]| 4000.00000 12000.00
| |

INLETS, TYPE DOUBLE A



New Jersey Department of Transportation DATE 09/25/08
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TABULATION OF BIDS
CALL ORDER 143 CONTRACT 1ID COUNTIES MORRIS
LETTING DATE 09/25/08 10:00AM DISTRICT
SET-ASIDE
I ( 1 ) P2884 I ( 2 ) A3063 I ( 3 ) R4689
|PETILLO INC |AGATE CONSTR CO INC |RITACCO CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
777777777777777777777777777777777777777777 e
0078 020016C26C 6.000 U | 3300.00000 19800.00] 5000.00000 30000.00| 4000.00000 24000.00
INLETS, TYPE B | |
0079 020016C36C 1.000 U | 3800.00000 3800.00| 5000.00000 5000.00 | 3500.00000 3500.00
INLETS, TYPE E | | |
0080 020016C46C 2.000 U | 4300.00000 8600.00] 7000.00000 14000.00] 5000.00000 10000.00
INLETS, TYPE B-2 | | |
0081 020016C66C 1.000 U | 4600.00000 4600.00] 7000.00000 7000.00]| 4500.00000 4500.00
INLETS, TYPE E-2 | | |
0082 020016C26E 8.000 U | 4500.00000 36000.00] 10000.00000 80000.00| 5000.00000 40000.00
INLETS, TYPE DOUBLE B | | |
0083 020016C31E 1.000 U | 3500.00000 3500.00| 4500.00000 4500.00] 3000.00000 3000.00
MANHOLES | | |
0084 020016C33F 2.000 U | 4300.00000 8600.00]| 15000.00000 30000.00] 12000.00000 24000.00
MANHOLES, 8' DIAMETER | | |
0085 020016C47G 3.000 U | 1500.00000 4500.00] 2000.00000 6000.00| 600.00000 1800.00
RECONSTRUCTED MANHOLES, SANITARY SEWER, | | |
USING EXISTING CASTING | | |
0086 020016C221T 7.000 U | 750.00000 5250.00 | 1000.00000 7000.00| 200.00000 1400.00
RESET CASTINGS | |
0087 020016E11D 2219.000 LF | 18.00000 39942.00| 27.00000 59913.00] 29.00000 64351.00
9" X 16" CONCRETE VERTICAL CURB | | |
0088 020016E26H 391.000 LF | 22.00000 8602.00 | 29.00000 11339.00] 30.00000 11730.00
9" X 20 1/2" WHITE CONCRETE VERTICAL | | |
CURB | | |
0089 020016G1l0C 461.000 SY | 72.00000 33192.00] 70.00000 32270.00]| 43.00000 19823.00
CONCRETE SIDEWALK, 4" THICK | | |
0090 020016G70C 106.000 sSY | 50.00000 5300.00 | 190.00000 20140.00]| 193.50000 20511.00
IMPRINTED CROSSWALK | | |
0091 020016G1l5E 2082.000 SY | 32.00000 66624.00| 56.73000 118111.86/| 40.00000 83280.00
HOT MIX ASPHALT DRIVEWAY, 6" THICK | | |
0092 020016G72G 493.000 sSY | 45.00000 22185.00] 20.00000 9860.00| 100.00000 49300.00
BRICK PAVERS, DRY LAID | | |
0093 020016GO3R 18.000 sY | 55.00000 990.00] 425.00000 7650.00| 250.00000 4500.00
DETECTABLE WARNING SURFACES | | |
0094 020016H25C 18.000 sY | 75.00000 1350.00] 80.00000 1440.00] 60.00000 1080.00
CONCRETE ISLAND, 4" THICK | | |
0095 020016I21D 49.000 cCY | 250.00000 12250.00] 1000.00000 49000.00] 130.00000 6370.00
GABIONS | | |
0096 020016J31C 8.000 cCY | 2500.00000 20000.00]| 1500.00000 12000.00] 1300.00000 10400.00
|

CONCRETE HEADWALLS
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TABULATION OF BIDS
CALL ORDER 143 CONTRACT ID 08143 COUNTIES MORRIS
LETTING DATE 09/25/08 10:00AM DISTRICT N1
SET-ASIDE
| ( 1 ) P2884 | ( 2 ) A3063 | ( 3 ) R4689
|PETILLO INC |AGATE CONSTR CO INC |[RITACCO CONSTRUCTION INC

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

—————————————————————————————————————————— e e

0097 020016L41C 1.000 U | 2500.00000 2500.00] 1200.00000 1200.00] 2100.00000 2100.00
BEAM GUIDE RAIL ANCHORAGES | | |

0098 020016L21G 25.000 LF | 20.00000 500.00] 15.00000 375.00] 50.00000 1250.00
RESET BEAM GUIDE RAIL WITH EXISTING | |
POSTS | | |

0099 020016L15R 59.000 LF | 60.00000 3540.00] 3.00000 177.00] 15.00000 885.00
REMOVAL OF GUIDE RAIL | | |

0100 020016M21C 55.000 CY | 210.00000 11550.00]| 100.00000 5500.00] 100.00000 5500.00
MISCELLANEOUS CONCRETE | | |

0101 020016N800Q 1.000 U | 2500.00000 2500.00] 2500.00000 2500.00] 3655.00000 3655.00
GATES, STEEL FENCE, 12' WIDE | | |

0102 020016N80R 864.000 LF | 55.00000 47520.00| 55.00000 47520.00| 93.00000 80352.00
STEEL FENCE, 6' HIGH | | |

0103 020016P26K 556.000 SY | 10.00000 5560.00] 50.00000 27800.00] 75.00000 41700.00
RIPRAP STONE CHANNEL PROTECTION, 12" | | |
THICK (D50=6") | |

0104 020016Q22B 65.000 U | 150.00000 9750.00] 150.00000 9750.00] 130.00000 8450.00
BREAKAWAY BARRICADES | | |

0105 020016Q21D 81.000 U | 75.00000 6075.00] 100.00000 8100.00] 200.00000 16200.00
DRUMS | | |

0106 020016Q31D 50.000 U | 30.00000 1500.00] 5.00000 250.00] 15.00000 750.00
TRAFFIC CONES | | I

0107 020016Q24E 8.000 U | 550.00000 4400.00] 500.00000 4000.00] 500.00000 4000.00
CONSTRUCTION IDENTIFICATION SIGNS, 4' X | | |
8' | | |

0108 020016Q60E 4.000 U | 8500.00000 34000.00] 1000.00000 4000.00] 1000.00000 4000.00
VARIABLE MESSAGE SIGNS | | |

0109 020016Q10F 1062.000 SF | 22.00000 23364.00] 14.50000 15399.00| 23.00000 24426.00
CONSTRUCTION SIGNS | | |

0110 020016Q20K 4.000 U | 3500.00000 14000.00| 100.00000 400.00] 1000.00000 4000.00
TRAFFIC CONTROL TRUCKS WITH MOUNTED | | |
CRASH CUSHIONS | |

0111 020016Q32P 26935.000 LF | 0.75000 20201.25] 0.20000 5387.00] 1.95000 52523.25
REMOVABLE WET WEATHER PAVEMENT MARKING | | |
TAPE | | |

0112 020016Q03s 72.000 SY | 45.00000 3240.00] 15.00000 1080.00] 5.00000 360.00
TEMPORARY SIDEWALK | | |

0113 020016Q06T 1056.000 HOUR | 65.00000 68640.00| 25.00000 26400.00] 57.00000 60192.00
TRAFFIC DIRECTORS, FLAGGERS | | |
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TABULATION OF BIDS
CALL ORDER 143 CONTRACT 1ID 08143 COUNTIES MORRIS
LETTING DATE 09/25/08 10:00AM DISTRICT N1
SET-ASIDE
I ( 1 ) P2884 I ( 2 ) A3063 I ( 3 ) R4689
|PETILLO INC |AGATE CONSTR CO INC |RITACCO CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
777777777777777777777777777777777777777777 e
0114 020016R22C 6729.000 LF | 2.00000 13458.00] 0.44000 2960.76 | 0.55000 3700.95
TRAFFIC STRIPES, LONG LIFE, EPOXY RESIN | | |
0115 020016R22D 3304.000 LF | 2.00000 6608.00 | 0.60000 1982.40]| 0.80000 2643.20
TRAFFIC MARKINGS, LINES, LONG LIFE, | |
THERMOPLASTIC | |
0116 020016R26D 194.000 SF | 6.00000 1164.00]| 5.00000 970.00] 5.00000 970.00
TRAFFIC MARKINGS, SYMBOLS, LONG LIFE, | |
THERMOPLASTIC | |
0117 020016RO5E 1500.000 LF | 1.00000 1500.00] 0.40000 600.00] 0.50000 750.00
REMOVAL OF TRAFFIC STRIPES AND MARKINGS | | |
0118 020016S20B 261.000 SF | 35.00000 9135.00] 28.00000 7308.00]| 40.00000 10440.00
SIGNS | | |
0119 020016V29B 51.000 LF | 75.00000 3825.00| 250.00000 12750.00] 981.00000 50031.00
14" STEEL CASING PIPE | | |
0120 020016v02C 30.000 LF | 38.00000 1140.00] 10.00000 300.00] 5.00000 150.00
TELEPHONE CABLE | | |
0121 020016V10C 3.000 U | 1500.00000 4500.00] 1000.00000 3000.00| 1500.00000 4500.00
WATER SERVICE CONNECTIONS | | |
0122 020016V15C 1.000 U | 4800.00000 4800.00| 3000.00000 3000.00| 1000.00000 1000.00
6" INSERTION VALVES | | |
0123 020016V15D 2.000 U | 1500.00000 3000.00| 800.00000 1600.00] 600.00000 1200.00
6" GATE VALVES AND BOXES | | |
0124 020016V20D 3.000 U | 2100.00000 6300.00 | 1300.00000 3900.00| 900.00000 2700.00
8" GATE VALVES AND BOXES | | |
0125 020016VO1lF LUMP | 7500.00000 7500.00| 244021.82000 244021.82| 5000.00000 5000.00
ELECTRIC UTILITY RELOCATION JCP&L | | |
0126 020016V21G 1.000 U | 6200.00000 6200.00 | 10000.00000 10000.00] 7500.00000 7500.00
8" INSERTION VALVE AND BOXES | | |
0127 020017A26C 7.000 LF | 22.00000 154.00] 21.00000 147.00] 37.00000 259.00
1.5" RIGID METALLIC CONDUIT, TYPE CUG | | |
0128 020017A31C 17.000 LF | 22.00000 374.00] 22.00000 374.00] 37.00000 629.00
2" RIGID METALLIC CONDUIT, TYPE CUG | | |
0129 020017A41C 969.000 LF | 30.00000 29070.00| 30.00000 29070.00| 37.00000 35853.00
3" RIGID METALLIC CONDUIT, TYPE CUG | | |
0130 020017A46C 222.000 LF | 40.00000 8880.00| 40.00000 8880.00| 55.00000 12210.00
4" RIGID METALLIC CONDUIT, TYPE CUG | |
0131 020017A66C 41.000 LF | 60.00000 2460.00| 60.00000 2460.00| 63.00000 2583.00
3" RIGID METALLIC CONDUIT, TYPE CUR | | |
0132 020017A21D 1700.000 LF | 2.00000 3400.00| 2.00000 3400.00| 1.40000 2380.00
|

GROUND WIRE, NO. 8 AWG
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CALL ORDER : 143 CONTRACT ID : 08143 COUNTIES : MORRIS
LETTING DATE : 09/25/08 10:00AM DISTRICT : N1
SET-ASIDE
I ( 1 ) P2884 I ( 2 ) A3063 I ( 3 ) R4689
|PETILLO INC |AGATE CONSTR CO INC |RITACCO CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
777777777777777777777777777777777777777777 e e e
0133 020017A08E 2690.000 LF | 2.00000 5380.00| 2.00000 5380.00 | 1.70000 4573.00
MULTIPLE LIGHTING WIRE, NO. 8 AWG | | |
0134 020017A66E 344.000 LF | 45.00000 15480.00] 45.00000 15480.00] 126.00000 43344.00
3" RIGID METALLIC CONDUIT, TYPE CURR | | |
0135 020017A06F 213.000 LF | 4.00000 852.00] 4.00000 852.00] 3.00000 639.00
SERVICE WIRE, NO. 6 AWG | | |
0136 020017A21H 6.000 U | 1000.00000 6000.00| 1000.00000 6000.00 | 1312.00000 7872.00
FOUNDATIONS, TYPE SFT | | |
0137 020017A26H 1.000 U | 715.00000 715.00] 715.00000 715.00] 1050.00000 1050.00
FOUNDATIONS, TYPE MCF | | |
0138 020017A36H 1.000 U | 1600.00000 1600.00] 1600.00000 1600.00| 1575.00000 1575.00
FOUNDATIONS, TYPE P-MC | | |
0139 020017A41H 1.000 U | 830.00000 830.00] 830.00000 830.00] 1050.00000 1050.00
FOUNDATIONS, TYPE SPF | | |
0140 020017A46H 1.000 U© | 3500.00000 3500.00| 3500.00000 3500.00| 4200.00000 4200.00
FOUNDATIONS, TYPE STF | | |
0141 020017A56H 3.000 U | 1720.00000 5160.00| 1720.00000 5160.00| 1470.00000 4410.00
FOUNDATIONS, TYPE SFK | | |
0142 020017A61H 1.000 U | 2000.00000 2000.00| 1950.00000 1950.00| 1680.00000 1680.00
FOUNDATIONS, TYPE SSF | | |
0143 020017A04J 4.000 U | 1950.00000 7800.00| 1950.00000 7800.00 | 2080.00000 8320.00
JUNCTION BOX FOUNDATIONS | | |
0144 020017A29J 14.000 U | 1500.00000 21000.00| 1500.00000 21000.00| 1450.00000 20300.00
18" X 36" JUNCTION BOXES | | |
0145 020017B21D 1.000 U | 19000.00000 19000.00] 19000.00000 19000.00] 18400.00000 18400.00
CONTROLLER ASSEMBLIES, 8 PHASE | | |
0146 020017B12E 2.000 U | 5000.00000 10000.00] 5000.00000 10000.00] 5630.00000 11260.00
BLANKOUT SIGN (LED) | | |
0147 020017B21E 1.000 U | 2800.00000 2800.00| 2800.00000 2800.00| 2320.00000 2320.00
METER CABINETS, TYPE T | | |
0148 020017B32E 1.000 U | 3200.00000 3200.00] 3200.00000 3200.00] 3220.00000 3220.00
METER CABINET, TYPE TL (T-15) | | |
0149 020017B60OF 1.000 U | 2100.00000 2100.00| 2100.00000 2100.00| 1350.00000 1350.00
PEDESTAL ASSEMBLIES, TYPE PW-1 | | |
0150 020017B98F 1.000 U | 2900.00000 2900.00| 2900.00000 2900.00| 3160.00000 3160.00
FLASHING SCHOOL SPEED LIMIT SIGN | | |
ASSEMBLY | | |
0151 020017B12G 1.000 U | 6700.00000 6700.00| 6700.00000 6700.00 | 6010.00000 6010.00
|
|

15MK-1-0P
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CALL ORDER 143 CONTRACT ID 08143 COUNTIES MORRIS
LETTING DATE 09/25/08 10:00AM DISTRICT N1
SET-ASIDE
I ( 1 ) P2884 I ( 2 ) A3063 I ( 3 ) R4689
|PETILLO INC |AGATE CONSTR CO INC |RITACCO CONSTRUCTION INC

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

777777777777777777777777777777777777777777 e

0152 020017B12H 1.000 U | 7800.00000 7800.00| 7800.00000 7800.00 | 7140.00000 7140.00
TRAFFIC SIGNAL ASSEMBLIES, TYPE | | |
15MK-1-1-0P | | |

0153 020017B21H 15.000 U | 1350.00000 20250.00] 1350.00000 20250.00] 950.00000 14250.00
PEDESTRIAN SIGNAL ASSEMBLIES, TYPE W- | | |

0154 020017B211I 6.000 U | 230.00000 1380.00]| 230.00000 1380.00] 140.00000 840.00
PUSH BUTTON ASSEMBLIES | | |

0155 020017B22J 1.000 U© | 3800.00000 3800.00| 3800.00000 3800.00| 3520.00000 3520.00
TRAFFIC SIGNAL ASSEMBLIES, TYPE 20MA-2 | | |

0156 020017B23J 1.000 U | 4560.00000 4560.00| 4560.00000 4560.00 | 3855.00000 3855.00
TRAFFIC SIGNAL ASSEMBLIES, TYPE 20MA-3 | | |

0157 020017B51J 1.000 U | 5340.00000 5340.00 | 5340.00000 5340.00 | 5100.00000 5100.00
TRAFFIC SIGNAL ASSEMBLIES, TYPE 35S-1 | | |

0158 020017B14M 2.000 U | 5200.00000 10400.00] 5200.00000 10400.00] 5585.00000 11170.00
TRAFFIC SIGNAL ASSEMBLIES, TYPE 20S-2 | |

0159 020017B24N 1.000 U | 2560.00000 2560.00| 2560.00000 2560.00| 2510.00000 2510.00
TRAFFIC SIGNAL MAST ARM, TYPE 25MK | | |

0160 020017B310 5.000 U | 1500.00000 7500.00]| 1500.00000 7500.00| 1000.00000 5000.00
TRAFFIC SIGNAL ASSEMBLIES, TYPE C-1 | |

0161 020017B320 1.000 U© | 6500.00000 6500.00 | 6500.00000 6500.00 | 5240.00000 5240.00
TRAFFIC SIGNAL ASSEMBLIES, TYPE C-1-OP | | |

0162 020017B410 1.000 U | 1734.00000 1734.00| 1734.00000 1734.00]| 1260.00000 1260.00
TRAFFIC SIGNAL ASSEMBLIES, TYPE MM-1 | | |

0163 020017B420 1.000 U© | 6350.00000 6350.00 | 6350.00000 6350.00| 5430.00000 5430.00
TRAFFIC SIGNAL ASSEMBLIES, TYPE MM-1-OP | | |

0164 020017B11P 119.000 LF | 2.00000 238.00] 2.00000 238.00] 1.35000 160.65
TRAFFIC SIGNAL CABLE, 2 CONDUCTOR | | |

0165 020017B21P 3756.000 LF | 3.00000 11268.00] 3.00000 11268.00] 1.85000 6948.60
TRAFFIC SIGNAL CABLE, 5 CONDUCTOR | | |

0166 020017B31P 4678.000 LF | 3.50000 16373.00] 3.50000 16373.00] 2.50000 11695.00
TRAFFIC SIGNAL CABLE, 10 CONDUCTOR | | |

0167 020017B11Q 5.000 U | 2000.00000 10000.00] 2000.00000 10000.00] 1880.00000 9400.00
TRAFFIC SIGNAL STANDARDS, TYPE C | | |

0168 020017B21Q 2.000 U | 1700.00000 3400.00| 1700.00000 3400.00| 1744.00000 3488.00
TRAFFIC SIGNAL STANDARDS, TYPE T | | |

0169 020017B31Q 3.000 U | 6000.00000 18000.00] 6000.00000 18000.00] 6000.00000 18000.00
TRAFFIC SIGNAL STANDARDS, TYPE S | | |

0170 020017B41Q 2.000 U | 2975.00000 5950.00 | 2975.00000 5950.00 | 2600.00000 5200.00
TRAFFIC SIGNAL STANDARDS, TYPE K | | |
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CALL ORDER 143 CONTRACT ID 08143 COUNTIES : MORRIS
LETTING DATE 09/25/08 10:00AM DISTRICT N1
SET-ASIDE
| ( 1 ) P2884 | ( 2 ) A3063 | ( 3 ) R4689
|[PETILLO INC |AGATE CONSTR CO INC |[RITACCO CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_————
0171 020017B43Q 1.000 U | 550.00000 550.00] 550.00000 550.00] 670.00000 670.00
TRAFFIC SIGNAL STANDARDS, TYPE KE | [ [
0172 020017BO7R 1.000 U | 1000.00000 1000.00| 1000.00000 1000.00] 1900.00000 1900.00
TRAFFIC CONTROLLER ASSEMBLY TURN-ON [ | |
0173 020017B21T LUMP | 54000.00000 54000.00] 54000.00000 54000.00] 46000.00000 46000.00
IMAGE DETECTION SYSTEM [ [ [
0174 020017C34A 4.000 U | 3800.00000 15200.00] 3800.00000 15200.00] 1570.00000 6280.00
LIGHTING ASSEMBLIES, TYPE L-MG-X [ [ |
0175 020017C61E 2.000 U | 3800.00000 7600.00 | 3800.00000 7600.00 | 3220.00000 6440.00
LIGHTING STANDARD ASSEMBLIES, TYPE [ [ |
L-8-CF-X | | !
0176 020017C81E 1.000 U | 3780.00000 3780.00] 3780.00000 3780.00] 3270.00000 3270.00
LIGHTING STANDARD ASSEMBLIES, TYPE | | |
L-15-CF-X [ | |
0177 020017C34G 1.000 U | 1645.00000 1645.00| 1645.00000 1645.00| 3040.00000 3040.00
LIGHTING STANDARD ASSEMBLIES, TYPE [ | |
L-MG-X | | |
0178 020018F04C 3983.000 SY | 3.00000 11949.00]| 1.55000 6173.65] 2.20000 8762.60
TOPSOILING, 4" THICK | | |
0179 020018F08F 162.000 cCY | 55.00000 8910.00| 26.00000 4212.00| 30.80000 4989.60
BORROW TOPSOIL | | |
0180 020018H23C 3983.000 SY | 5.00000 19915.00]| 0.40000 1593.20| 0.55000 2190.65
FERTILIZING AND SEEDING, TYPE A-3 | | |
0181 020018H60C 398.000 SY | 1.00000 398.00] 0.40000 159.20| 0.44000 175.12
FERTILIZING AND SEEDING, TYPE F | | [
0182 0200181I21C 2291.000 sSY | 4.00000 9164.00| 3.30000 7560.30| 3.30000 7560.30
TOPSOIL STABILIZATION MATTING | [ [
0183 020018K31C 4381.000 SY | 1.00000 4381.00| 0.40000 1752.40| 0.55000 2409.55
STRAW MULCHING | |
0184 020018K20D 394.000 SY | 7.00000 2758.00] 3.75000 1477.50| 3.85000 1516.90
WOOD MULCHING | [
0185 020018L01A 2.000 ACRE | 1000.00000 2000.00] 600.00000 1200.00| 600.00000 1200.00
MOWING | [ [
0186 020018M50A 24.000 U | 30.00000 720.00] 45.00000 1080.00| 22.00000 528.00
ARONIA ARBUTIFOLIA 'BRILLIANTISSIMA', | [ [
#3 CAN, 18"-24" HIGH | | |
0187 020018M54C 34.000 U© | 60.00000 2040.00] 45.00000 1530.00] 27.50000 935.00
CLETHRA ALNIFOLIA 'RUBY SPICE', #3 CAN, | | |
|

18"-24" HIGH
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CALL ORDER 143 CONTRACT ID 08143 COUNTIES MORRIS
LETTING DATE 09/25/08 10:00AM DISTRICT N1
SET-ASIDE
I ( 1 ) P2884 I ( 2 ) A3063 I ( 3 ) R4689
|PETILLO INC |AGATE CONSTR CO INC |RITACCO CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
777777777777777777777777777777777777777777 e Mttt
0188 020018M08H 73.000 U | 50.00000 3650.00| 20.00000 1460.00] 15.50000 1131.50
HEMEROCALLIS 'PARDON ME', #2 CONTAINER | | |
0189 020018M42T 32.000 U | 60.00000 1920.00] 45.00000 1440.00] 27.50000 880.00
ILEX X 'SPARKLEBERRY', #3 CAN, 18"-24" | | |
HIGH | | |
0190 020018M43I 4.000 U | 50.00000 200.00] 45.00000 180.00] 27.50000 110.00
ILEX VERTICILLATA 'LATE MALE', #3 CAN, | | |
18"-24" HIGH | | |
0191 020018M51L 6.000 U | 500.00000 3000.00| 245.00000 1470.00] 396.00000 2376.00
LIRIODENDRON TULIPIFERA, B&B, 2"-2 1/2" | [
CALIPER, 12'-14' HIGH | | |
0192 020018M28M 8.000 U | 500.00000 4000.00]| 245.00000 1960.00| 357.50000 2860.00
MALUS 'CARIDNAL', Bg&B, 2"-2-1/2" | | |
CALIPER, 10'-12' HIGH | | |
0193 020018M0O5N 829.000 U | 5.00000 4145.00] 1.00000 829.00] 2.20000 1823.80
NARCISSUS, BULBS | | |
0194 020018M27P 8.000 U | 250.00000 2000.00| 200.00000 1600.00] 192.50000 1540.00
PINUS STROBUS, B&B, 7'-8' HIGH | | |
0195 020018M58P 1.000 U | 2000.00000 2000.00| 600.00000 600.00] 687.50000 687.50
PRUNUS X YEDOENSIS 'AKEBONO', B&B, 3 | |
1/2"-4" CALIPER, 12'-14' HIGH | | |
0196 020018M89P 7.000 U | 500.00000 3500.00| 260.00000 1820.00| 352.00000 2464.00
PYRUS CALLERYANA 'CHANTICLEER', B&B, | |
TO 2 1/2"™ CALIPER, 10' TO 12' | | |
0197 020018M25R 134.000 U | 20.00000 2680.00 | 15.00000 2010.00| 15.40000 2063.60
RUDBECKIA FULGIDA 'GOLDSTURM', # 1 | | |
CONTAINER [ [ [
0198 020018M10V 41.000 U | 40.00000 1640.00] 50.00000 2050.00| 33.00000 1353.00
VIBURNUM NUDUM 'WINTERTHUR', #5 CAN, | | |
24"-30" HIGH | | |
0199 020018M61V 35.000 U | 30.00000 1050.00] 40.00000 1400.00]| 26.40000 924.00
VIBURNUM DENTATUM 'AUTUMN JAZZ', #3 CAN | | |
18"-24" HIGH | | |
0200 020018M95%Z 40.000 MG | 500.00000 20000.00] 150.00000 6000.00 | 220.00000 8800.00
WATERING | | |
SECTION TOTALS | $ 2,694,663.25] $ 3,219,446.30] $ 3,240,353.00
777777777777777777777777777777777777777777 I M

SECTION 0002 STRUCTURES
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CALL ORDER : 143 CONTRACT ID 08143 COUNTIES : MORRIS
LETTING DATE : 09/25/08 10:00AM DISTRICT N1
SET-ASIDE
I ( 1 ) P2884 I ( 2 ) A3063 I ( 3 ) R4689
|PETILLO INC |AGATE CONSTR CO INC |RITACCO CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
777777777777777777777777777777777777777777 e
0201 020015H02F 292.000 LF | 175.00000 51100.00] 250.00000 73000.00 | 250.00000 73000.00
METAL RAILING (2 RAIL, STEEL) | | |
0202 020015M21C 3870.000 SF | 10.00000 38700.00] 0.01000 38.70] 29.00000 112230.00
TEMPORARY SHEETING | | |
0203 020015U01D 980.000 SF | 55.00000 53900.00] 280.00000 274400.00| 175.00000 171500.00
RETAINING WALL, LOCATION NUMBER 1 | | |
SECTION TOTALS | $ 143,700.00] $ 347,438.70] $ 356,730.00
777777777777777777777777777777777777777777 e A
CONTRACT TOTALS | $ 2,838,363.25] $ 3,566,885.00] $ 3,597,083.00

I CERTIFY THAT THE ABOVE IS AN EXACT TRANS
ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS,
EXTENSION AND ADDITIONS HAVE BEEN CORRECTE

SIGNED,

CRIPT OF THE
IF ANY, IN
D.
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TABULATION OF BIDS
CALL ORDER : 143 CONTRACT ID : 08143 COUNTIES MORRIS
LETTING DATE : 09/25/08 10:00AM DISTRICT : N1
SET-ASIDE
| ( 4 ) T4306 | ( 5 ) N2943 | ( 6 ) H3415
|TILCON NEW YORK INC |[NEW PRINCE CONCRETE CONSTRUC |H&G CONTRACTORS INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e T St
SECTION 0001 ROADWAY
| | |
0001 020011C21E 1.000 LS | 10000.00000 10000.00] 28000.00000 28000.00] 15000.00000 15000.00
PERFORMANCE BOND AND PAYMENT BOND | | |
0002 020011D21C 1.000 LS | 5000.00000 5000.00 | 2000.00000 2000.00| 75000.00000 75000.00
FINAL CLEANUP | |
0003 020011E21C 1.000 LS | 127000.00000 127000.00] 100000.00000 100000.00] 80000.00000 80000.00
CONSTRUCTION LAYOUT | | |
0004 020011E21E 1.000 U© | 20000.00000 20000.00] 60000.00000 60000.00] 10000.00000 10000.00
FIELD OFFICE TYPE A SET-UP | | |
0005 020011E21F 16.000 MO | 1500.00000 24000.00] 3000.00000 48000.00] 1300.00000 20800.00
FIELD OFFICE TYPE A MAINTENANCE | | |
0006 020011E31G 1.000 LS | 4000.00000 4000.00] 4000.00000 4000.00] 4000.00000 4000.00
TELEPHONE SERVICE | | |
0007 020011F21D 1.000 LS | 2500.00000 2500.00| 2500.00000 2500.00| 2500.00000 2500.00
FUEL PRICE ADJUSTMENT | | |
0008 020011G21D 1.000 LS | 20000.00000 20000.00]| 20000.00000 20000.00]| 20000.00000 20000.00
TRAINING REIMBURSEMENT | | |
0009 020011G13I 1.000 LS | 200.00000 200.00] 15000.00000 15000.00] 6500.00000 6500.00
OWNER'S AND CONTRACTOR'S PROTECTIVE | | |
LIABILITY INSURANCE | | |
0010 020011G221 1.000 Ls | 500.00000 500.00] 20000.00000 20000.00]| 12000.00000 12000.00
RAILROAD PROTECTIVE LIABILITY INSURANCE | | |
0011 020011H21C 1.000 LS | 9500.00000 9500.00] 10000.00000 10000.00] 3000.00000 3000.00
PROGRESS SCHEDULE | | |
0012 020011H21D 1.000 LS | 362500.00000 362500.00| 400000.00000 400000.00| 546000.00000 546000.00
MOBILIZATION | [
0013 020012a21C 1.000 LS | 40000.00000 40000.00] 40000.00000 40000.00| 198000.00000 198000.00
CLEARING SITE | | |
0014 020012B0O5A 1.000 ACRE | 5000.00000 5000.00 | 4000.00000 4000.00] 2000.00000 2000.00
STRIPPING | | |
0015 020012B25B 4535.000 CY | 23.00000 104305.00] 25.00000 113375.00] 20.00000 90700.00
ROADWAY EXCAVATION, UNCLASSIFIED | | [
0016 020012B37B 429.000 cCY | 47.00000 20163.00] 40.00000 17160.00] 10.00000 4290.00
ROADWAY EXCAVATION, REGULATED WASTE | | |
0017 020012B21F 944.000 sSY | 9.00000 8496.00| 6.00000 5664.00 | 13.00000 12272.00
REMOVAL OF HOT MIX ASPHALT OVERLAY | | |
0018 020012B17G 164.000 sSY | 135.00000 22140.00] 30.00000 4920.00] 105.00000 17220.00
|
|

CONCRETE SURFACE COURSES
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CALL ORDER 143 CONTRACT 1ID 08143 COUNTIES MORRIS
LETTING DATE 09/25/08 10:00AM DISTRICT N1
SET-ASIDE
| ( 4 ) T4306 | ( 5 ) N2943 | ( 6 ) H3415
| TILCON NEW YORK INC |[NEW PRINCE CONCRETE CONSTRUC |H&G CONTRACTORS INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
777777777777777777777777777777777777777777 e T St
0019 020012B50G 3664.000 LF | 3.75000 13740.00] 6.00000 21984.00| 2.00000 7328.00
SAWCUTTING | | |
0020 020012B25L 1224.000 SY | 11.00000 13464.00] 6.00000 7344.00]| 5.00000 6120.00
MILLING, 2" DEPTH | | |
0021 020012B34L 451.000 sSY | 11.00000 4961.00]| 6.00000 2706.00| 8.00000 3608.00
MILLING, 3" DEPTH | | |
0022 020012BO1R 700.000 T | 105.00000 73500.00 | 70.00000 49000.00] 45.00000 31500.00
OFF-SITE MANAGEMENT OF REGULATED WASTE | | |
0023 020012BO3R 10.000 U | 2000.00000 20000.00] 100.00000 1000.00] 500.00000 5000.00
SAMPLING AND ANALYSIS FOR DISPOSAL | |
AND/OR RECYCLING | | |
0024 020012G02E 33.000 CYy | 95.00000 3135.00] 200.00000 6600.00| 75.00000 2475.00
EARTH EXCAVATION FOR TEST PITS | | |
0025 020012G10G 11.000 cCY | 27.00000 297.00| 100.00000 1100.00| 32.00000 352.00
BROKEN STONE OR WASHED GRAVEL | | |
0026 020012H21C 927.000 CY | 35.00000 32445.00| 55.00000 50985.00| 55.00000 50985.00
SUBBASE | | |
0027 020012L06A 527.000 LF | 3.50000 1844.50| 12.00000 6324.00] 17.00000 8959.00
HEAVY DUTY SILT FENCE | | |
0028 020012L22C 36.000 U | 85.00000 3060.00| 100.00000 3600.00| 90.00000 3240.00
INLET FILTERS | |
0029 020012L25E 1700.000 CY | 1.00000 1700.00| 0.00000 0.00] 1.00000 1700.00
ROADWAY EXCAVATION, TEMPORARY EROSION | | |
CONTROL | | |
0030 020012L20F 38.000 T | 22.00000 836.00| 100.00000 3800.00| 50.00000 1900.00
CONSTRUCTION DRIVEWAY | | |
0031 020012L03H 34.000 U | 5.00000 170.00] 100.00000 3400.00| 14.00000 476.00
HAYBALES | | |
0032 020012L23J 1.000 Ls | 2300.00000 2300.00| 2500.00000 2500.00| 1500.00000 1500.00
CONCRETE WASHOUT FACILITY | | |
0033 020012L25J3 2.000 U | 900.00000 1800.00| 2500.00000 5000.00| 250.00000 500.00
OIL ONLY EMERGENCY SPILL KIT | | |
0034 020012L24R 1.000 U | 5000.00000 5000.00 | 2000.00000 2000.00| 3500.00000 3500.00
TEMPORARY SEDIMENT BASIN RISER | | |
0035 020013A15D 2212.000 SY | 9.50000 21014.00| 8.00000 17696.00| 7.00000 15484.00
DENSE-GRADED AGGREGATE BASE COURSE, 6" | | |
THICK | | |
0036 020013A20D 2403.000 sSY | 12.00000 28836.00| 8.00000 19224.00] 10.00000 24030.00
DENSE-GRADED AGGREGATE BASE COURSE, 8" | | |
|

THICK
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777777777777777777777777777777777777777777 e T St
0037 020013F30B 64.000 SY | 92.75000 5936.00 | 150.00000 9600.00] 100.00000 6400.00
CONCRETE BASE COURSE, 12" THICK | | |
0038 020014B21D 80.000 T | 130.00000 10400.00] 150.00000 12000.00] 200.00000 16000.00
BITUMINOUS CONCRETE PATCH | | |
0039 020014D21C 1530.000 GAL | 0.01000 15.30] 3.00000 4590.00| 5.00000 7650.00
TACK COAT | | |
0040 020014D31C 921.000 GAL | 0.01000 9.21] 1.00000 921.00] 0.01000 9.21
PRIME COAT | | |
0041 020014D21E 1.000 LS | 7500.00000 7500.00]| 7500.00000 7500.00]| 7500.00000 7500.00
ASPHALT PRICE ADJUSTMENT | | |
0042 020014D23F 1940.000 LF | 0.75000 1455.00] 2.00000 3880.00| 3.00000 5820.00
POLYMERIZED JOINT ADHESIVE | | |
0043 020014E18E 122.000 sY | 275.00000 33550.00] 150.00000 18300.00] 275.00000 33550.00
PARTIAL DEPTH CONCRETE REPAIR | | |
0044 020014F02A 956.000 T | 123.75000 118305.00] 92.00000 87952.00] 95.00000 90820.00
SUPERPAVE HOT MIX ASPHALT 12.5H76 | | |
SURFACE COURSE | | |
0045 020014F01B 482.000 T | 109.00000 52538.00| 92.00000 44344.00] 95.00000 45790.00
SUPERPAVE HOT MIX ASPHALT 19H64 | | |
INTERMEDIATE COURSE | | |
0046 020014F02C 697.000 T | 109.00000 75973.00 | 86.00000 59942.00| 120.00000 83640.00
SUPERPAVE HOT MIX ASPHALT 25M64 BASE | | |
COURSE | | I
0047 020015U22C 91.000 SF | 37.00000 3367.00| 70.00000 6370.00 | 90.00000 8190.00
LANDSCAPE WALL | | |
0048 020016A11B 260.000 LF | 29.00000 7540.00]| 48.00000 12480.00] 26.00000 6760.00
4" PERFORATED HIGH DENSITY POLYETHYLENE | | |
PIPE | | |
0049 020016B28B 52.000 LF | 375.00000 19500.00] 100.00000 5200.00 | 305.00000 15860.00
8" DUCTILE IRON WATER PIPE, CLASS 56 | |
0050 020016B41B 75.000 LF | 214.00000 16050.00] 100.00000 7500.00| 200.00000 15000.00
6" DUCTILE IRON WATER PIPE, CLASS 52 | |
0051 020016B42B 1138.000 LF | 146.00000 166148.00| 100.00000 113800.00] 135.00000 153630.00
8" DUCTILE IRON WATER PIPE, CLASS 52 | |
0052 020016B36G 132.000 LF | 73.00000 9636.00| 90.00000 11880.00] 110.00000 14520.00
24" REINFORCED CONCRETE CULVERT PIPE | | |
0053 020016B38G 114.000 LF | 140.00000 15960.00] 140.00000 15960.00] 170.00000 19380.00
30" REINFORCED CONCRETE CULVERT PIPE | | |
0054 020016B42G 113.000 LF | 189.00000 21357.00| 180.00000 20340.00] 145.00000 16385.00
|

48" REINFORCED CONCRETE CULVERT PIPE
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0055 020016B44G 182.000 LF | 259.00000 47138.00] 280.00000 50960.00| 205.00000 37310.00
60" REINFORCED CONCRETE CULVERT PIPE | | |
0056 020016B86G 181.000 LF | 450.00000 81450.00] 500.00000 90500.00] 405.00000 73305.00
60" REINFORCED CONCRETE CULVERT PIPE, | | |
CLASS V | | |
0057 020016B65M 57.000 LF | 190.00000 10830.00] 165.00000 9405.00| 285.00000 16245.00
24" X 38" REINFORCED CONCRETE | | |
ELLIPTICAL CULVERT PIPE, CLASS HE - IITI | | |
0058 020016B70M 60.000 LF | 320.00000 19200.00] 280.00000 16800.00] 540.00000 32400.00
38" X 60" REINFORCED CONCRETE | | |
ELLIPTICAL CULVERT PIPE, CLASS HE - III | | |
0059 020016B22W 1.000 U© | 3500.00000 3500.00| 6000.00000 6000.00 | 7000.00000 7000.00
60" REINFORCED CONCRETE END SECTIONS | |
0060 020016B33G AAl 436.000 LF | 63.00000 27468.00| 57.00000 24852.00|
15" REINFORCED CONCRETE CULVERT PIPE | | |
0061 020016B34G BB1 200.000 LF | 66.00000 13200.00] 65.00000 13000.00]
18" REINFORCED CONCRETE CULVERT PIPE | | |
0062 020016B36G CC1 40.000 LF | 105.00000 4200.00]| 90.00000 3600.00|
24" REINFORCED CONCRETE CULVERT PIPE | | |
0063 020016B38G DD1 38.000 LF | 120.00000 4560.00| 140.00000 5320.00|
30" REINFORCED CONCRETE CULVERT PIPE | | |
0064 020016B42G EEL 21.000 LF | 225.00000 4725.00| 180.00000 3780.00|
48" REINFORCED CONCRETE CULVERT PIPE | |
0065 020016B14W FF1 1.000 U | 850.00000 850.00] 2000.00000 2000.00|
24" REINFORCED CONCRETE END SECTIONS | |
0066 020016B1l1F AA2 336.000 LF | | | 55.00000 18480.00
15" CORRUGATED METAL CULVERT PIPE | | |
0067 020016B13F BB2 146.000 LF | | | 125.00000 18250.00
18" CORRUGATED METAL CULVERT PIPE | | |
0068 020016B15F CC2 154.000 LF | | | 110.00000 16940.00
21" CORRUGATED METAL CULVERT PIPE | | |
0069 020016B16F DD2 40.000 LF | | | 80.00000 3200.00
24" CORRUGATED METAL CULVERT PIPE | | |
0070 020016B19F EE2 38.000 LF | | | 85.00000 3230.00
30" CORRUGATED METAL CULVERT PIPE | | |
0071 020016B24F FF2 21.000 LF | | | 110.00000 2310.00
48" CORRUGATED METAL CULVERT PIPE | | |
0072 020016B07V GGl 1.000 U | 850.00000 850.00] 0.15000 0.15] 750.00000 750.00
24" CORRUGATED METAL END SECTIONS | | |
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0073 020016B03X 536.000 LF | 4.65000 2492.40| 6.00000 3216.00] 14.00000 7504.00
CLEAN EXISTING PIPE, 12" TO 24" DIAMETE | | |
0074 020016B06X 369.000 LF | 6.25000 2306.25| 8.00000 2952.00] 20.00000 7380.00
CLEAN EXISTING PIPE, OVER 24" TO 48" | | |
DIAMETER | | |
0075 020016C38B 2.000 U | 4500.00000 9000.00 | 5000.00000 10000.00] 9000.00000 18000.00
INLETS, TYPE DOUBLE E | | |
0076 020016C85B 1.000 U | 14000.00000 14000.00] 20000.00000 20000.00 | 38000.00000 38000.00
OUTLET CONTROL STRUCTURE OUTLET CONTROL | | |
STRUCTURE | | |
0077 020016C22C 3.000 U | 3000.00000 9000.00] 2000.00000 6000.00 | 8000.00000 24000.00
INLETS, TYPE DOUBLE A | | |
0078 020016C26C 6.000 U | 2900.00000 17400.00] 3000.00000 18000.00] 4500.00000 27000.00
INLETS, TYPE B | |
0079 020016C36C 1.000 U | 2500.00000 2500.00| 3000.00000 3000.00| 4500.00000 4500.00
INLETS, TYPE E | | |
0080 020016C46C 2.000 U | 4300.00000 8600.00]| 5000.00000 10000.00] 7000.00000 14000.00
INLETS, TYPE B-2 | | |
0081 020016C66C 1.000 U | 3800.00000 3800.00| 5000.00000 5000.00 | 8000.00000 8000.00
INLETS, TYPE E-2 | | |
0082 020016C26E 8.000 U | 4800.00000 38400.00] 5000.00000 40000.00] 9000.00000 72000.00
INLETS, TYPE DOUBLE B | | [
0083 020016C31E 1.000 U | 3000.00000 3000.00| 3000.00000 3000.00| 7000.00000 7000.00
MANHOLES | | |
0084 020016C33F 2.000 U | 9300.00000 18600.00| 14000.00000 28000.00 | 15000.00000 30000.00
MANHOLES, 8' DIAMETER | | |
0085 020016C47G 3.000 U | 1225.00000 3675.00] 2000.00000 6000.00 | 5000.00000 15000.00
RECONSTRUCTED MANHOLES, SANITARY SEWER, | | |
USING EXISTING CASTING | | |
0086 020016C221I 7.000 U | 305.00000 2135.00]| 500.00000 3500.00| 750.00000 5250.00
RESET CASTINGS | |
0087 020016E11D 2219.000 LF | 24.25000 53810.75| 21.00000 46599.00] 25.00000 55475.00
9" X 16" CONCRETE VERTICAL CURB | | |
0088 020016E26H 391.000 LF | 22.60000 8836.60| 50.00000 19550.00] 34.00000 13294.00
9" X 20 1/2" WHITE CONCRETE VERTICAL | | |
CURB | | |
0089 020016G1l0C 461.000 SY | 51.10000 23557.10| 55.00000 25355.00 | 45.00000 20745.00
CONCRETE SIDEWALK, 4" THICK | | |
0090 020016G70C 106.000 SY | 193.50000 20511.00| 220.00000 23320.00| 212.85000 22562.10
|

IMPRINTED CROSSWALK
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0091 020016G1l5E 2082.000 sY | 48.00000 99936.00| 28.00000 58296.00] 41.00000 85362.00
HOT MIX ASPHALT DRIVEWAY, 6" THICK | | |
0092 020016G72G 493.000 SY | 149.40000 73654.20] 120.00000 59160.00] 60.00000 29580.00
BRICK PAVERS, DRY LAID | | |
0093 020016GO3R 18.000 sSY | 266.00000 4788.00] 300.00000 5400.00] 308.00000 5544.00
DETECTABLE WARNING SURFACES | | |
0094 020016H25C 18.000 sSY | 51.10000 919.80] 55.00000 990.00] 75.00000 1350.00
CONCRETE ISLAND, 4" THICK | | |
0095 020016I21D 49.000 cCY | 210.00000 10290.00| 300.00000 14700.00| 250.00000 12250.00
GABIONS | | |
0096 020016J31C 8.000 cCY | 1700.00000 13600.00| 1500.00000 12000.00| 1500.00000 12000.00
CONCRETE HEADWALLS | | |
0097 020016L41C 1.000 U | 1200.00000 1200.00] 1300.00000 1300.00] 770.00000 770.00
BEAM GUIDE RAIL ANCHORAGES | | |
0098 020016L21G 25.000 LF | 15.00000 375.00] 30.00000 750.00| 77.00000 1925.00
RESET BEAM GUIDE RAIL WITH EXISTING | |
POSTS | | |
0099 020016L15R 59.000 LF | 3.00000 177.00] 10.00000 590.00] 11.00000 649.00
REMOVAL OF GUIDE RAIL | | |
0100 020016M21C 55.000 CYy | 225.00000 12375.00| 100.00000 5500.00] 250.00000 13750.00
MISCELLANEOUS CONCRETE | | |
0101 020016N800Q 1.000 U | 2500.00000 2500.00] 3000.00000 3000.00] 6000.00000 6000.00
GATES, STEEL FENCE, 12' WIDE | | |
0102 020016N80R 864.000 LF | 55.00000 47520.00| 65.00000 56160.00] 110.00000 95040.00
STEEL FENCE, 6' HIGH | | |
0103 020016P26K 556.000 SY | 55.00000 30580.00] 50.00000 27800.00] 20.00000 11120.00
RIPRAP STONE CHANNEL PROTECTION, 12" | | |
THICK (D50=6") | | |
0104 020016Q022B 65.000 U | 50.00000 3250.00] 125.00000 8125.00] 10.00000 650.00
BREAKAWAY BARRICADES | | [
0105 0200160Q21D 81.000 U | 35.00000 2835.00] 70.00000 5670.00] 5.00000 405.00
DRUMS | | |
0106 020016Q31D 50.000 U | 7.00000 350.00] 25.00000 1250.00] 1.00000 50.00
TRAFFIC CONES | | [
0107 020016Q24E 8.000 U | 750.00000 6000.00] 750.00000 6000.00] 300.00000 2400.00
CONSTRUCTION IDENTIFICATION SIGNS, 4' X | [ [
8' | | |
0108 020016Q60E 4.000 U | 5000.00000 20000.00] 15000.00000 60000.00| 5000.00000 20000.00
|

VARIABLE MESSAGE SIGNS
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0109 020016Q10F 1062.000 SF | 7.00000 7434.00]| 14.00000 14868.00] 4.00000 4248.00
CONSTRUCTION SIGNS | | |
0110 0200160Q20K 4.000 U | 5000.00000 20000.00] 1000.00000 4000.00] 1000.00000 4000.00
TRAFFIC CONTROL TRUCKS WITH MOUNTED | |
CRASH CUSHIONS | |
0111 0200160Q32P 26935.000 LF | 1.95000 52523.25] 0.50000 13467.50] 1.00000 26935.00
REMOVABLE WET WEATHER PAVEMENT MARKING | | |
TAPE | | |
0112 020016Q03S 72.000 SY | 55.00000 3960.00| 40.00000 2880.00 | 75.00000 5400.00
TEMPORARY SIDEWALK | | |
0113 020016Q06T 1056.000 HOUR | 65.00000 68640.00] 60.00000 63360.00] 75.00000 79200.00
TRAFFIC DIRECTORS, FLAGGERS | | |
0114 020016R22C 6729.000 LF | 0.55000 3700.95]| 0.65000 4373.85]| 1.18000 7940.22
TRAFFIC STRIPES, LONG LIFE, EPOXY RESIN | | |
0115 020016R22D 3304.000 LF | 0.80000 2643.20| 1.00000 3304.00]| 2.06000 6806.24
TRAFFIC MARKINGS, LINES, LONG LIFE, | |
THERMOPLASTIC | | |
0116 020016R26D 194.000 SF | 5.00000 970.00] 6.00000 1164.00]| 5.50000 1067.00
TRAFFIC MARKINGS, SYMBOLS, LONG LIFE, | |
THERMOPLASTIC | |
0117 020016R0O5E 1500.000 LF | 0.50000 750.00] 1.00000 1500.00] 0.55000 825.00
REMOVAL OF TRAFFIC STRIPES AND MARKINGS | | |
0118 020016S20B 261.000 SF | 40.00000 10440.00] 33.00000 8613.00| 38.17000 9962.37
SIGNS | | |
0119 020016V29B 51.000 LF | 360.00000 18360.00] 300.00000 15300.00] 100.00000 5100.00
14" STEEL CASING PIPE | | |
0120 020016V02C 30.000 LF | 5.00000 150.00] 50.00000 1500.00| 15.14000 454.20
TELEPHONE CABLE | | |
0121 020016V10C 3.000 U | 3600.00000 10800.00] 3000.00000 9000.00]| 3500.00000 10500.00
WATER SERVICE CONNECTIONS | | |
0122 020016V15C 1.000 U | 9000.00000 9000.00]| 8000.00000 8000.00| 15000.00000 15000.00
6" INSERTION VALVES | | |
0123 020016V15D 2.000 U | 2000.00000 4000.00]| 2000.00000 4000.00]| 3000.00000 6000.00
6" GATE VALVES AND BOXES | | |
0124 020016V20D 3.000 U | 2300.00000 6900.00 | 2500.00000 7500.00]| 3500.00000 10500.00
8" GATE VALVES AND BOXES | | |
0125 020016VO1lF LUMP | 110880.00000 110880.00| 122000.00000 122000.00| 165000.00000 165000.00
ELECTRIC UTILITY RELOCATION JCP&L | | |
0126 020016V21G 1.000 U | 10500.00000 10500.00] 8000.00000 8000.00| 19000.00000 19000.00
|

8" INSERTION VALVE AND BOXES
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0127 020017A26C 7.000 LF | 37.00000 259.00] 55.00000 385.00] 21.00000 147.00
1.5" RIGID METALLIC CONDUIT, TYPE CUG | | |
0128 020017A31C 17.000 LF | 37.00000 629.00] 25.00000 425.00] 22.00000 374.00
2" RIGID METALLIC CONDUIT, TYPE CUG | | |
0129 020017a41C 969.000 LF | 37.00000 35853.00] 33.00000 31977.00]| 30.00000 29070.00
3" RIGID METALLIC CONDUIT, TYPE CUG | | |
0130 020017a46C 222.000 LF | 55.00000 12210.00] 42.00000 9324.00| 40.00000 8880.00
4" RIGID METALLIC CONDUIT, TYPE CUG | | |
0131 020017Aa66C 41.000 LF | 63.00000 2583.00| 94.00000 3854.00] 60.00000 2460.00
3" RIGID METALLIC CONDUIT, TYPE CUR | | |
0132 020017A21D 1700.000 LF | 1.40000 2380.00| 2.00000 3400.00| 2.00000 3400.00
GROUND WIRE, NO. 8 AWG | | |
0133 020017A08E 2690.000 LF | 1.70000 4573.00| 2.00000 5380.00 | 2.00000 5380.00
MULTIPLE LIGHTING WIRE, NO. 8 AWG | | |
0134 020017A66E 344.000 LF | 126.00000 43344.00] 92.00000 31648.00| 45.00000 15480.00
3" RIGID METALLIC CONDUIT, TYPE CURR | | |
0135 020017A06F 213.000 LF | 3.00000 639.00] 3.00000 639.00] 4.00000 852.00
SERVICE WIRE, NO. 6 AWG | | |
0136 020017A21H 6.000 U | 1312.00000 7872.00| 1300.00000 7800.00 | 2500.00000 15000.00
FOUNDATIONS, TYPE SFT | | |
0137 020017A26H 1.000 U | 1050.00000 1050.00] 1100.00000 1100.00| 1500.00000 1500.00
FOUNDATIONS, TYPE MCF | | |
0138 020017A36H 1.000 U© | 1575.00000 1575.00| 1800.00000 1800.00]| 2500.00000 2500.00
FOUNDATIONS, TYPE P-MC | | |
0139 020017A41H 1.000 U | 1050.00000 1050.00] 825.00000 825.00] 2000.00000 2000.00
FOUNDATIONS, TYPE SPF | | |
0140 020017A46H 1.000 U | 4200.00000 4200.00]| 3500.00000 3500.00| 5000.00000 5000.00
FOUNDATIONS, TYPE STF | | |
0141 020017A56H 3.000 U | 1470.00000 4410.00]| 1550.00000 4650.00| 3000.00000 9000.00
FOUNDATIONS, TYPE SFK | | |
0142 020017A61H 1.000 U | 1680.00000 1680.00| 1600.00000 1600.00]| 3500.00000 3500.00
FOUNDATIONS, TYPE SSF | | |
0143 020017A04J 4.000 U | 2080.00000 8320.00]| 2500.00000 10000.00] 3000.00000 12000.00
JUNCTION BOX FOUNDATIONS | | |
0144 020017A29J 14.000 U | 1450.00000 20300.00] 2300.00000 32200.00] 2500.00000 35000.00
18" X 36" JUNCTION BOXES | | |
0145 020017B21D 1.000 U | 18400.00000 18400.00] 25000.00000 25000.00] 35000.00000 35000.00
CONTROLLER ASSEMBLIES, 8 PHASE | | |
0146 020017B12E 2.000 U | 5630.00000 11260.00] 7200.00000 14400.00] 6500.00000 13000.00
|

BLANKOUT SIGN (LED)
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0147 020017B21E 1.000 U© | 2320.00000 2320.00| 3800.00000 3800.00| 5500.00000 5500.00
METER CABINETS, TYPE T | | |
0148 020017B32E 1.000 U© | 3220.00000 3220.00| 4400.00000 4400.00| 6500.00000 6500.00
METER CABINET, TYPE TL (T-15) | | |
0149 020017B60F 1.000 U© | 1350.00000 1350.00] 1700.00000 1700.00] 3500.00000 3500.00
PEDESTAL ASSEMBLIES, TYPE PW-1 | | |
0150 020017B98F 1.000 U© | 3160.00000 3160.00| 4000.00000 4000.00| 4500.00000 4500.00
FLASHING SCHOOL SPEED LIMIT SIGN | | |
ASSEMBLY | | |
0151 020017B12G 1.000 U | 6010.00000 6010.00| 7500.00000 7500.00]| 8500.00000 8500.00
TRAFFIC SIGNAL ASSEMBLIES, TYPE | | |
15MK-1-0P | | |
0152 020017B12H 1.000 U | 7140.00000 7140.00] 9200.00000 9200.00| 9500.00000 9500.00
TRAFFIC SIGNAL ASSEMBLIES, TYPE | | |
15MK-1-1-0P | | |
0153 020017B21H 15.000 U | 950.00000 14250.00] 1200.00000 18000.00] 2500.00000 37500.00
PEDESTRIAN SIGNAL ASSEMBLIES, TYPE W-1 | | |
0154 020017B211I 6.000 U | 140.00000 840.00] 220.00000 1320.00] 500.00000 3000.00
PUSH BUTTON ASSEMBLIES | | |
0155 020017B22J 1.000 U | 3520.00000 3520.00] 4400.00000 4400.00] 5000.00000 5000.00
TRAFFIC SIGNAL ASSEMBLIES, TYPE 20MA-2 | | |
0156 020017B23J 1.000 U | 3855.00000 3855.00| 4400.00000 4400.00]| 6000.00000 6000.00
TRAFFIC SIGNAL ASSEMBLIES, TYPE 20MA-3 | | |
0157 020017B51J 1.000 U | 5100.00000 5100.00| 6000.00000 6000.00 | 7000.00000 7000.00
TRAFFIC SIGNAL ASSEMBLIES, TYPE 35S-1 | | |
0158 020017B14M 2.000 U | 5585.00000 11170.00] 6700.00000 13400.00] 7000.00000 14000.00
TRAFFIC SIGNAL ASSEMBLIES, TYPE 20S-2 | |
0159 020017B24N 1.000 U | 2510.00000 2510.00| 3200.00000 3200.00] 3500.00000 3500.00
TRAFFIC SIGNAL MAST ARM, TYPE 25MK | | |
0160 020017B310 5.000 U | 1000.00000 5000.00| 1450.00000 7250.00 | 2500.00000 12500.00
TRAFFIC SIGNAL ASSEMBLIES, TYPE C-1 | |
0161 020017B320 1.000 U© | 5240.00000 5240.00| 7200.00000 7200.00 | 8500.00000 8500.00
TRAFFIC SIGNAL ASSEMBLIES, TYPE C-1-OP | | [
0162 020017B410 1.000 U | 1260.00000 1260.00]| 1800.00000 1800.00| 2500.00000 2500.00
TRAFFIC SIGNAL ASSEMBLIES, TYPE MM-1 | [ [
0163 020017B420 1.000 U | 5430.00000 5430.00 | 7400.00000 7400.00| 8000.00000 8000.00
TRAFFIC SIGNAL ASSEMBLIES, TYPE MM-1-OP | [ [
0164 020017B11P 119.000 LF | 1.35000 160.65] 3.00000 357.00] 2.00000 238.00
|

TRAFFIC SIGNAL CABLE, 2 CONDUCTOR
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TABULATION OF BIDS
CALL ORDER : 143 CONTRACT ID COUNTIES MORRIS
LETTING DATE : 09/25/08 10:00AM DISTRICT
SET-ASIDE
| ( 4 ) T4306 | ( 5 ) N2943 | ( 6 ) H3415
|TILCON NEW YORK INC |[NEW PRINCE CONCRETE CONSTRUC |H&G CONTRACTORS INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
777777777777777777777777777777777777777777 e
0165 020017B21P 3756.000 LF | 1.85000 6948.60| 3.00000 11268.00] 3.00000 11268.00
TRAFFIC SIGNAL CABLE, 5 CONDUCTOR | | |
0166 020017B31P 4678.000 LF | 2.50000 11695.00] 4.00000 18712.00] 3.50000 16373.00
TRAFFIC SIGNAL CABLE, 10 CONDUCTOR | | |
0167 020017B11Q 5.000 U | 1880.00000 9400.00] 2750.00000 13750.00] 3000.00000 15000.00
TRAFFIC SIGNAL STANDARDS, TYPE C | | |
0168 020017B21Q 2.000 U | 1744.00000 3488.00| 1700.00000 3400.00| 2000.00000 4000.00
TRAFFIC SIGNAL STANDARDS, TYPE T | | |
0169 020017B31Q 3.000 U | 6000.00000 18000.00] 8200.00000 24600.00| 7500.00000 22500.00
TRAFFIC SIGNAL STANDARDS, TYPE S | | |
0170 020017B41Q 2.000 U | 2600.00000 5200.00 | 3600.00000 7200.00 | 4000.00000 8000.00
TRAFFIC SIGNAL STANDARDS, TYPE K | | |
0171 020017B43Q 1.000 U | 670.00000 670.00] 1100.00000 1100.00| 1000.00000 1000.00
TRAFFIC SIGNAL STANDARDS, TYPE KE | | |
0172 020017BO7R 1.000 U© | 1900.00000 1900.00] 2200.00000 2200.00| 2000.00000 2000.00
TRAFFIC CONTROLLER ASSEMBLY TURN-ON | |
0173 020017B21T LUMP | 46000.00000 46000.00] 66000.00000 66000.00| 65000.00000 65000.00
IMAGE DETECTION SYSTEM | | |
0174 020017C34A 4.000 U | 1570.00000 6280.00 | 3900.00000 15600.00] 5000.00000 20000.00
LIGHTING ASSEMBLIES, TYPE L-MG-X | | |
0175 020017C61E 2.000 U | 3220.00000 6440.00| 4000.00000 8000.00| 5000.00000 10000.00
LIGHTING STANDARD ASSEMBLIES, TYPE | | |
L-8-CF-X | | |
0176 020017C81E 1.000 U | 3270.00000 3270.00| 4100.00000 4100.00| 5000.00000 5000.00
LIGHTING STANDARD ASSEMBLIES, TYPE | | |
L-15-CF-X | | |
0177 020017C34G 1.000 U | 3040.00000 3040.00| 4500.00000 4500.00| 2500.00000 2500.00
LIGHTING STANDARD ASSEMBLIES, TYPE | | |
L-MG-X | | |
0178 020018F04C 3983.000 SY | 1.55000 6173.65]| 2.00000 7966 .00 | 4.00000 15932.00
TOPSOILING, 4" THICK | | |
0179 020018F08F 162.000 CY | 26.00000 4212.00] 30.00000 4860.00 | 26.00000 4212.00
BORROW TOPSOIL | | |
0180 020018H23C 3983.000 SY | 0.40000 1593.20] 0.50000 1991.50] 0.40000 1593.20
FERTILIZING AND SEEDING, TYPE A-3 | | [
0181 020018H60C 398.000 SY | 0.40000 159.20] 0.50000 199.00] 0.40000 159.20
FERTILIZING AND SEEDING, TYPE F | | [
0182 020018121C 2291.000 sSY | 3.30000 7560.30]| 4.00000 9164.00] 3.30000 7560.30
|

TOPSOIL STABILIZATION MATTING



RUDBECKIA FULGIDA 'GOLDSTURM', # 1
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TABULATION OF BIDS
CALL ORDER 143 CONTRACT ID 08143 COUNTIES MORRIS
LETTING DATE 09/25/08 10:00AM DISTRICT N1
SET-ASIDE
| ( 4 ) T4306 | ( 5 ) N2943 | ( 6 ) H3415
|TILCON NEW YORK INC |NEW PRINCE CONCRETE CONSTRUC |H&G CONTRACTORS INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_————
0183 020018K31C 4381.000 SY | 0.40000 1752.40] 0.50000 2190.50] 0.40000 1752.40
STRAW MULCHING | |
0184 020018K20D 394.000 SY | 3.75000 1477.50] 5.00000 1970.00] 3.75000 1477.50
WOOD MULCHING | |
0185 020018L01A 2.000 ACRE | 600.00000 1200.00] 700.00000 1400.00] 600.00000 1200.00
MOWING | | |
0186 020018M50A 24.000 U | 45.00000 1080.00] 50.00000 1200.00] 45.00000 1080.00
ARONIA ARBUTIFOLIA 'BRILLIANTISSIMA', | | |
#3 CAN, 18"-24" HIGH | | |
0187 020018M54C 34.000 U | 45.00000 1530.00] 50.00000 1700.00] 45.00000 1530.00
CLETHRA ALNIFOLIA 'RUBY SPICE', #3 CAN, | | |
18"-24" HIGH | | |
0188 020018M08H 73.000 U | 20.00000 1460.00] 25.00000 1825.00] 20.00000 1460.00
HEMEROCALLIS 'PARDON ME', #2 CONTAINER | | |
0189 020018M421 32.000 U | 45.00000 1440.00] 50.00000 1600.00] 45.00000 1440.00
ILEX X 'SPARKLEBERRY', #3 CAN, 18"-24" | [ [
HIGH | | |
0190 020018M431 4.000 U | 45.00000 180.00] 50.00000 200.00] 45.00000 180.00
ILEX VERTICILLATA 'LATE MALE', #3 CAN, | [ |
18"-24" HIGH | | |
0191 020018M51L 6.000 U | 245.00000 1470.00] 270.00000 1620.00] 245.00000 1470.00
LIRIODENDRON TULIPIFERA, B&B, 2"-2 1/2" | |
CALIPER, 12'-14' HIGH | | |
0192 020018M28M 8.000 U | 245.00000 1960.00] 270.00000 2160.00] 245.00000 1960.00
MALUS 'CARIDNAL', B&B, 2"-2-1/2" | | |
CALIPER, 10'-12' HIGH [ | |
0193 020018M0O5N 829.000 U | 1.00000 829.00] 1.50000 1243.50] 1.00000 829.00
NARCISSUS, BULBS [ |
0194 020018M27P 8.000 U | 200.00000 1600.00] 220.00000 1760.00] 200.00000 1600.00
PINUS STROBUS, B&B, 7'-8' HIGH | | |
0195 020018M58P 1.000 U | 600.00000 600.00] 660.00000 660.00] 600.00000 600.00
PRUNUS X YEDOENSIS 'AKEBONO', B&B, 3 | |
1/2"-4" CALIPER, 12'-14' HIGH | | |
0196 020018M89P 7.000 U | 260.00000 1820.00] 300.00000 2100.00] 260.00000 1820.00
PYRUS CALLERYANA 'CHANTICLEER', B&B, | |
TO 2 1/2" CALIPER, 10' TO 12°' | [ [
0197 020018M25R 134.000 U | 15.00000 2010.00] 17.00000 2278.00] 15.00000 2010.00
|
|

CONTAINER
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TABULATION OF BIDS
CALL ORDER : 143 CONTRACT ID : 08143 COUNTIES MORRIS
LETTING DATE : 09/25/08 10:00AM DISTRICT : N1
SET-ASIDE
| ( 4 ) T4306 | ( 5 ) N2943 | ( 6 ) H3415
|TILCON NEW YORK INC |[NEW PRINCE CONCRETE CONSTRUC |H&G CONTRACTORS INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
777777777777777777777777777777777777777777 e
0198 020018M10V 41.000 U | 50.00000 2050.00| 55.00000 2255.00| 50.00000 2050.00
VIBURNUM NUDUM 'WINTERTHUR', #5 CAN, [ [ [
24"-30" HIGH | | |
0199 020018M61V 35.000 U | 40.00000 1400.00] 50.00000 1750.00] 40.00000 1400.00
VIBURNUM DENTATUM 'AUTUMN JAZZ', #3 CAN | | |
18"-24" HIGH | | |
0200 020018M95%Z 40.000 MG | 150.00000 6000.00 | 200.00000 8000.00]| 150.00000 6000.00
WATERING | | |
SECTION TOTALS | $ 3,146,254.01] $ 3,196,428.00] $ 3,717,993.94
777777777777777777777777777777777777777777 e
SECTION 0002 STRUCTURES
| | |
0201 020015H02F 292.000 LF | 175.00000 51100.00] 190.00000 55480.00| 121.00000 35332.00
METAL RAILING (2 RAIL, STEEL) | | |
0202 020015M21C 3870.000 SF | 40.00000 154800.00] 60.00000 232200.00| 1.00000 3870.00
TEMPORARY SHEETING | | |
0203 020015U01D 980.000 SF | 250.00000 245000.00| 200.00000 196000.00] 15.00000 14700.00
RETAINING WALL, LOCATION NUMBER 1 | | |
SECTION TOTALS | $ 450,900.00] $ 483,680.00] $ 53,902.00
777777777777777777777777777777777777777777 I
CONTRACT TOTALS | $ 3,597,154.01] $ 3,680,108.00] $ 3,771,895.94

I CERTIFY THAT THE ABOVE IS AN EXACT TRANSCRIPT OF THE
ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS, IF ANY, IN
EXTENSION AND ADDITIONS HAVE BEEN CORRECTED.

SIGNED,
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TABULATION OF BIDS

CALL ORDER ;143 CONTRACT ID : 08143 COUNTIES : MORRIS
LETTING DATE : 09/25/08 10:00AM DISTRICT : N1
SET-ASIDE
| ( 7 ) K8713 | ( 8 ) C7444 | ( 9 ) S8136
|[KYLE CONTI CONSTRUCTION LLC |CRISDEL GROUP, INC |STAR OF THE SEA CONCRETE CORP
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— s s

SECTION 0001 ROADWAY

REMOVAL OF CONCRETE BASE COURSE AND
CONCRETE SURFACE COURSES

|
0001 020011C21E 1.000 LS | 40000.00000 40000.00 | 33498.08000 33498.08| 40000.00000 40000.00
PERFORMANCE BOND AND PAYMENT BOND | | |
0002 020011D21C 1.000 LS | 8000.00000 8000.00 | 5256.99000 5256.99 | 20000.00000 20000.00
FINAL CLEANUP | |
0003 020011E21C 1.000 LS | 79000.00000 79000.00 | 1.10000 1.10] 135000.00000 135000.00
CONSTRUCTION LAYOUT | | |
0004 020011E21E 1.000 U | 30000.00000 30000.00] 27549.95000 27549.95| 30000.00000 30000.00
FIELD OFFICE TYPE A SET-UP | | |
0005 020011E21F 16.000 MO | 900.00000 14400.00 | 3572.08000 57153.28] 1650.00000 26400.00
FIELD OFFICE TYPE A MAINTENANCE | | |
0006 020011E31G 1.000 LS | 4000.00000 4000.00| 4000.00000 4000.00 | 4000.00000 4000.00
TELEPHONE SERVICE | | |
0007 020011F21D 1.000 LS | 2500.00000 2500.00 | 2500.00000 2500.00 | 2500.00000 2500.00
FUEL PRICE ADJUSTMENT | | |
0008 020011G21D 1.000 LS | 20000.00000 20000.00| 20000.00000 20000.00| 20000.00000 20000.00
TRAINING REIMBURSEMENT | | |
0009 020011G13I 1.000 LS | 19000.00000 19000.00| 9950.00000 9950.00 | 35000.00000 35000.00
OWNER'S AND CONTRACTOR'S PROTECTIVE | | |
LIABILITY INSURANCE | | |
0010 020011G221I 1.000 LS | 22000.00000 22000.00| 4396.40000 4396.40 | 55000.00000 55000.00
RAILROAD PROTECTIVE LIABILITY INSURANCE | | |
0011 020011H21C 1.000 LS | 17000.00000 17000.00 | 14683.98000 14683.98| 15000.00000 15000.00
PROGRESS SCHEDULE | | |
0012 020011H21D 1.000 LS |  371101.45000 371101.45|] 295836.00000 295836.00| 279000.00000 279000.00
MOBILIZATION | |
0013 020012A21C 1.000 LS | 40000.00000 40000.00 | 51886.37000 51886.37] 95000.00000 95000.00
CLEARING SITE | | |
0014 020012B05A 1.000 ACRE | 10000.00000 10000.00| 15293.32000 15293.32] 9000.00000 9000.00
STRIPPING | | |
0015 020012B25B 4535.000 CY | 45.00000 204075.00| 30.13000 136639.55] 25.00000 113375.00
ROADWAY EXCAVATION, UNCLASSIFIED | | |
0016 020012B37B 429.000 CY | 20.00000 8580.00 | 17.93000 7691.97| 35.00000 15015.00
ROADWAY EXCAVATION, REGULATED WASTE | | |
0017 020012B21F 944.000 SY | 17.00000 16048.00 | 9.45000 8920.80 | 12.00000 11328.00
REMOVAL OF HOT MIX ASPHALT OVERLAY | | |
0018 020012B17G 164.000 SY | 65.00000 10660.00 | 33.18000 5441 .52 | 48.00000 7872.00
|
|
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TABULATION OF BIDS

DENSE-GRADED AGGREGATE BASE COURSE, 8"
THICK

CALL ORDER ;143 CONTRACT ID : 08143 COUNTIES : MORRIS
LETTING DATE : 09/25/08 10:00AM DISTRICT : N1
SET-ASIDE
| ( 7 ) K8713 | ( 8 ) C7444 | ( 9 ) S8136
|[KYLE CONTI CONSTRUCTION LLC |CRISDEL GROUP, INC |STAR OF THE SEA CONCRETE CORP
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— s s
0019 020012B50G 3664.000 LF | 6.00000 21984.00] 4.12000 15095.68| 3.50000 12824.00
SAWCUTTING | | |
0020 020012B25L 1224.000 SY | 12.00000 14688.00| 6.10000 7466 .40 8.00000 9792.00
MILLING, 2" DEPTH | | |
0021 020012B34L 451.000 SY | 17.00000 7667.00| 9.36000 4221.36] 10.00000 4510.00
MILLING, 3" DEPTH | | |
0022 020012BO1R 700.000 T | 25.00000 17500.00| 56.16000 39312.00] 37.00000 25900.00
OFF-SITE MANAGEMENT OF REGULATED WASTE | | |
0023 020012BO3R 10.000 U | 250.00000 2500.00] 879.28000 8792.80] 1800.00000 18000.00
SAMPLING AND ANALYSIS FOR DISPOSAL | | |
AND/OR RECYCLING | | |
0024 020012G02E 33.000 CYy | 200.00000 6600.00] 266.07000 8780.31] 130.00000 4290.00
EARTH EXCAVATION FOR TEST PITS | | |
0025 020012G10G 11.000 CY | 25.00000 275.00] 72.33000 795.63 | 55.00000 605.00
BROKEN STONE OR WASHED GRAVEL | | |
0026 020012H21C 927.000 CY | 50.00000 46350.00| 46.16000 42790.32| 32.00000 29664.00
SUBBASE | | |
0027 020012L06A 527.000 LF | 7.00000 3689.00] 6.08000 3204.16| 3.00000 1581.00
HEAVY DUTY SILT FENCE | | |
0028 020012L22C 36.000 U | 110.00000 3960.00] 45.80000 1648.80] 100.00000 3600.00
INLET FILTERS | |
0029 020012L25E 1700.000 cCY | 1.00000 1700.00] 1.00000 1700.00] 5.00000 8500.00
ROADWAY EXCAVATION, TEMPORARY EROSION | | |
CONTROL | | |
0030 020012L20F 38.000 T | 45.00000 1710.00] 41.19000 1565.22] 50.00000 1900.00
CONSTRUCTION DRIVEWAY | | |
0031 020012L03H 34.000 U | 25.00000 850.00] 42.91000 1458.94| 25.00000 850.00
HAYBALES | | |
0032 020012L23J 1.000 LS | 2000.00000 2000.00] 4451.36000 4451.36| 3000.00000 3000.00
CONCRETE WASHOUT FACILITY | | |
0033 020012L25J0 2.000 U | 500.00000 1000.00] 1209.01000 2418.02| 2000.00000 4000.00
OIL ONLY EMERGENCY SPILL KIT | | |
0034 020012L24R 1.000 U | 2000.00000 2000.00] 2468.00000 2468.00| 2500.00000 2500.00
TEMPORARY SEDIMENT BASIN RISER | | |
0035 020013A15D 2212.000 sSY | 15.00000 33180.00] 8.63000 19089.56 | 12.00000 26544.00
DENSE-GRADED AGGREGATE BASE COURSE, 6" | | |
THICK | | |
0036 020013A20D 2403.000 sSY | 16.00000 38448.00] 15.26000 36669.78]| 14.00000 33642.00
|
|
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TABULATION OF BIDS

CALL ORDER : 143 CONTRACT ID : 08143 COUNTIES : MORRIS
LETTING DATE : 09/25/08 10:00AM DISTRICT : N1
SET-ASIDE
| ( 7 ) K8713 | ( 8 ) C7444 | ( 9 ) S$8136

|[KYLE CONTI CONSTRUCTION LLC |CRISDEL GROUP, INC |STAR OF THE SEA CONCRETE CORP

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,, g
0037 020013F30B 64.000 SY 200.00000 12800.00| 115.41000 7386.24 | 120.00000 7680.00

CONCRETE BASE COURSE, 12" THICK [ |
0038 020014B21D 80.000 T 165.00000 13200.00]| 246.59000 19727.20]| 125.00000 10000.00

BITUMINOUS CONCRETE PATCH | |
0039 020014D21C 1530.000 GAL 7.00000 10710.00]| 0.01000 15.30] 3.50000 5355.00

TACK COAT | |
0040 020014D31C 921.000 GAL 1.00000 921.00] 0.01000 9.21| 0.01000 9.21

PRIME COAT | |
0041 020014D21E 1.000 LS 7500.00000 7500.00 | 7500.00000 7500.00 | 7500.00000 7500.00

ASPHALT PRICE ADJUSTMENT | |
0042 020014D23F 1940.000 LF 3.00000 5820.00 | 1.17000 2269.80 | 1.50000 2910.00

POLYMERIZED JOINT ADHESIVE | |
0043 020014E18E 122.000 SY 280.00000 34160.00| 382.73000 46693.06 | 150.00000 18300.00

PARTIAL DEPTH CONCRETE REPAIR | |
0044 020014F02A 956.000 T 135.00000 129060.00| 119.23000 113983.88] 125.00000 119500.00

|

+

|

|

|

|

|

|

|

|

|

|

|

|

|

|

|

SUPERPAVE HOT MIX ASPHALT 12.5H76 |

SURFACE COURSE |
0045 020014F01B 482.000 T | 125.00000 60250.00] 124.84000 60172.88] 120.00000 57840.00

SUPERPAVE HOT MIX ASPHALT 19H64 |

INTERMEDIATE COURSE |

|

|

|

|

|

|

|

|

|

|

|

|

|

|

|

|

|

|

|

|

0046 020014F02C 697.000 T 125.00000 87125.00]| 177.02000 123382.94| 115.00000 80155.00
SUPERPAVE HOT MIX ASPHALT 25M64 BASE | |
COURSE | |

0047 020015U22C 91.000 SF 55.00000 5005.00 | 60.67000 5520.97| 45.00000 4095.00
LANDSCAPE WALL |

0048 020016A11B 260.000 LF 35.00000 9100.00]| 33.21000 8634.60| 15.00000 3900.00
4" PERFORATED HIGH DENSITY POLYETHYLENE | |
PIPE [ |

0049 020016B28B 52.000 LF 140.00000 7280.00 | 164.71000 8564.92| 150.00000 7800.00
8" DUCTILE IRON WATER PIPE, CLASS 56 [ |

0050 020016B41B 75.000 LF 150.00000 11250.00| 109.62000 8221.50| 120.00000 9000.00
6" DUCTILE IRON WATER PIPE, CLASS 52 | |

0051 020016B42B 1138.000 LF 120.00000 136560.00 | 133.14000 151513.32| 105.00000 119490.00
8" DUCTILE IRON WATER PIPE, CLASS 52 | |

0052 020016B36G 132.000 LF 155.00000 20460.00 | 140.71000 18573.72| 110.00000 14520.00
24" REINFORCED CONCRETE CULVERT PIPE | |

0053 020016B38G 114.000 LF 270.00000 30780.00]| 176.66000 20139.24]| 150.00000 17100.00
30" REINFORCED CONCRETE CULVERT PIPE | |

0054 020016B42G 113.000 LF 330.00000 37290.00]| 221.13000 24987.69 | 250.00000 28250.00

48" REINFORCED CONCRETE CULVERT PIPE
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TABULATION OF BIDS

CALL ORDER : 143 CONTRACT ID : 08143 COUNTIES : MORRIS
LETTING DATE : 09/25/08 10:00AM DISTRICT : N1
SET-ASIDE
| ( 7 ) K8713 | ( 8 ) C7444 | ( 9 ) S$8136
|[KYLE CONTI CONSTRUCTION LLC |CRISDEL GROUP, INC |STAR OF THE SEA CONCRETE CORP
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0055 020016B44G 182.000 LF | 380.00000 69160.00 | 343.22000 62466.04 | 325.00000 59150.00
60" REINFORCED CONCRETE CULVERT PIPE | |
0056 020016B86G 181.000 LF | 550.00000 99550.00 | 429.70000 77775.70| 500.00000 90500.00
60" REINFORCED CONCRETE CULVERT PIPE, | |
CLASS V | | |
0057 020016B65M 57.000 LF | 265.00000 15105.00 | 197.71000 11269.47| 275.00000 15675.00
24" X 38" REINFORCED CONCRETE | | |
ELLIPTICAL CULVERT PIPE, CLASS HE - III | | |
0058 020016B70M 60.000 LF | 315.00000 18900.00| 350.26000 21015.60] 375.00000 22500.00
38" X 60" REINFORCED CONCRETE | | |
ELLIPTICAL CULVERT PIPE, CLASS HE - III | | |
0059 020016B22W 1.000 U | 4200.00000 4200.00| 6321.40000 6321.40]| 8900.00000 8900.00
60" REINFORCED CONCRETE END SECTIONS | | |
0060 020016B33G AAl 436.000 LF | | 76.64000 33415.04| 75.00000 32700.00
15" REINFORCED CONCRETE CULVERT PIPE | | |
0061 020016B34G BBl 200.000 LF | | 118.05000 23610.00| 85.00000 17000.00
18" REINFORCED CONCRETE CULVERT PIPE | | |
0062 020016B36G CC1 40.000 LF | | 157.68000 6307.20]| 95.00000 3800.00
24" REINFORCED CONCRETE CULVERT PIPE | | |
0063 020016B38G DD1 38.000 LF | | 207.93000 7901.34| 225.00000 8550.00
30" REINFORCED CONCRETE CULVERT PIPE | | |
0064 020016B42G EE1 21.000 LF | | 244.74000 5139.54| 275.00000 5775.00
48" REINFORCED CONCRETE CULVERT PIPE | | |
0065 020016B14W FF1 1.000 U | | 3026.57000 3026.57] 3500.00000 3500.00
24" REINFORCED CONCRETE END SECTIONS | | |
0066 020016B11F AA2 336.000 LF | 120.00000 40320.00| |
15" CORRUGATED METAL CULVERT PIPE | | |
0067 020016B13F BB2 146.000 LF | 140.00000 20440.00| |
18" CORRUGATED METAL CULVERT PIPE | | |
0068 020016B15F CC2 154.000 LF | 110.00000 16940.00| |
21" CORRUGATED METAL CULVERT PIPE | | |
0069 020016B16F DD2 40.000 LF | 135.00000 5400.00 | |
24" CORRUGATED METAL CULVERT PIPE | | |
0070 020016B19F EE2 38.000 LF | 180.00000 6840.00 | |
30" CORRUGATED METAL CULVERT PIPE | [ [
0071 020016B24F FF2 21.000 LF | 360.00000 7560.00 | |
48" CORRUGATED METAL CULVERT PIPE | | |
0072 020016BO7V GGl 1.000 U | 1100.00000 1100.00| 0.00000 0.00] 3500.00000 3500.00
| |

24" CORRUGATED METAL END SECTIONS
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CALL ORDER : 143 CONTRACT ID : 08143 COUNTIES : MORRIS
LETTING DATE : 09/25/08 10:00AM DISTRICT : N1
SET-ASIDE
| ( 7 ) K8713 | ( 8 ) C7444 | ( 9 ) S$8136
|[KYLE CONTI CONSTRUCTION LLC |CRISDEL GROUP, INC |STAR OF THE SEA CONCRETE CORP
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0073 020016B03X 536.000 LF | 4.00000 2144.00 | 5.11000 2738.96 | 15.00000 8040.00
CLEAN EXISTING PIPE, 12" TO 24" DIAMETE | | |
0074 020016B06X 369.000 LF | 5.00000 1845.00 | 6.87000 2535.03 | 20.00000 7380.00
CLEAN EXISTING PIPE, OVER 24" TO 48" | | |
DIAMETER | | |
0075 020016C38B 2.000 U | 7300.00000 14600.00 | 14081.65000 28163.30] 7500.00000 15000.00
INLETS, TYPE DOUBLE E | | |
0076 020016C85B 1.000 U | 19000.00000 19000.00| 22899.47000 22899.47| 21500.00000 21500.00
OUTLET CONTROL STRUCTURE OUTLET CONTROL | | |
STRUCTURE | | |
0077 020016C22C 3.000 U | 5500.00000 16500.00 | 6649.03000 19947.09| 5000.00000 15000.00
INLETS, TYPE DOUBLE A | | |
0078 020016C26C 6.000 U | 2900.00000 17400.00| 7934.51000 47607.06 | 5500.00000 33000.00
INLETS, TYPE B | |
0079 020016C36C 1.000 U | 2350.00000 2350.00| 4233.37000 4233.37] 4000.00000 4000.00
INLETS, TYPE E | | |
0080 020016C46C 2.000 U | 4850.00000 9700.00 | 10381.62000 20763.24] 8500.00000 17000.00
INLETS, TYPE B-2 | | |
0081 020016C66C 1.000 U | 3650.00000 3650.00 | 7486.69000 7486.69 | 6500.00000 6500.00
INLETS, TYPE E-2 | | |
0082 020016C26E 8.000 U | 5650.00000 45200.00 | 10756.84000 86054.72| 8000.00000 64000.00
INLETS, TYPE DOUBLE B | | |
0083 020016C31E 1.000 U | 3300.00000 3300.00]| 6244.77000 6244.77| 6500.00000 6500.00
MANHOLES | | |
0084 020016C33F 2.000 U | 8850.00000 17700.00]| 15954.20000 31908.40] 15500.00000 31000.00
MANHOLES, 8' DIAMETER | | |
0085 020016C47G 3.000 U | 2100.00000 6300.00 | 983.77000 2951.31| 2500.00000 7500.00
RECONSTRUCTED MANHOLES, SANITARY SEWER, | | |
USING EXISTING CASTING | | |
0086 020016C221I 7.000 U | 650.00000 4550.00 | 458.83000 3211.81| 275.00000 1925.00
RESET CASTINGS | |
0087 020016E11D 2219.000 LF | 20.00000 44380.00 | 18.41000 40851.79| 26.00000 57694.00
9" X 16" CONCRETE VERTICAL CURB | | |
0088 020016E26H 391.000 LF | 20.00000 7820.00 | 28.03000 10959.73]| 40.00000 15640.00
9" X 20 1/2" WHITE CONCRETE VERTICAL | | |
CURB | | |
0089 020016G10C 461.000 SY | 50.00000 23050.00] 45.61000 21026.21| 60.00000 27660.00
CONCRETE SIDEWALK, 4" THICK | | [
0090 020016G70C 106.000 SY | 125.00000 13250.00]| 212.68000 22544 .08 | 225.00000 23850.00
|

IMPRINTED CROSSWALK | |
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CALL ORDER : 143 CONTRACT ID : 08143 COUNTIES : MORRIS
LETTING DATE : 09/25/08 10:00AM DISTRICT : N1
SET-ASIDE
| ( 7 ) K8713 | ( 8 ) C7444 | ( 9 ) S$8136
|[KYLE CONTI CONSTRUCTION LLC |CRISDEL GROUP, INC |STAR OF THE SEA CONCRETE CORP
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— s s
0091 020016G15E 2082.000 SY | 35.00000 72870.00 | 40.42000 84154 .44 | 43.00000 89526.00
HOT MIX ASPHALT DRIVEWAY, 6" THICK | | |
0092 020016G72G 493.000 SY | 90.00000 44370.00 | 118.70000 58519.10| 155.00000 76415.00
BRICK PAVERS, DRY LAID | | |
0093 020016G0O3R 18.000 SY | 250.00000 4500.00 | 384.69000 6924.42 | 300.00000 5400.00
DETECTABLE WARNING SURFACES | | |
0094 020016H25C 18.000 SY | 50.00000 900.00| 45.61000 820.98] 60.00000 1080.00
CONCRETE ISLAND, 4" THICK | | |
0095 020016I21D 49.000 CY | 450.00000 22050.00| 825.49000 40449.01 | 150.00000 7350.00
GABIONS | | |
0096 020016J31C 8.000 cCY | 1600.00000 12800.00 | 2015.82000 16126.56 | 850.00000 6800.00
CONCRETE HEADWALLS | | |
0097 020016L41C 1.000 U | 1200.00000 1200.00| 1318.92000 1318.92| 1750.00000 1750.00
BEAM GUIDE RAIL ANCHORAGES | | |
0098 020016L21G 25.000 LF | 18.00000 450.00]| 16.49000 412.25] 35.00000 875.00
RESET BEAM GUIDE RAIL WITH EXISTING | |
POSTS | | |
0099 020016L15R 59.000 LF | 4.00000 236.00 | 3.30000 194.70] 10.00000 590.00
REMOVAL OF GUIDE RAIL | | |
0100 020016M21C 55.000 CY | 260.00000 14300.00]| 667.43000 36708.65] 150.00000 8250.00
MISCELLANEOUS CONCRETE | | |
0101 020016N80Q 1.000 U | 2500.00000 2500.00 | 2747.75000 2747.75]| 4000.00000 4000.00
GATES, STEEL FENCE, 12' WIDE | | |
0102 020016N8OR 864.000 LF | 50.00000 43200.00 | 60.45000 52228.80| 58.00000 50112.00
STEEL FENCE, 6' HIGH | | |
0103 020016P26K 556.000 SY | 60.00000 33360.00] 68.15000 37891.40] 65.00000 36140.00
RIPRAP STONE CHANNEL PROTECTION, 12" | | |
THICK (D50=6") | | |
0104 020016Q22B 65.000 U | 55.00000 3575.00 | 133.92000 8704.80 | 110.00000 7150.00
BREAKAWAY BARRICADES | | |
0105 020016Q21D 81.000 U | 35.00000 2835.00 | 74.87000 6064.47| 65.00000 5265.00
DRUMS | | |
0106 020016Q31D 50.000 U | 7.00000 350.00| 17.85000 892.50] 14.00000 700.00
TRAFFIC CONES | | |
0107 020016Q24E 8.000 U | 750.00000 6000.00 | 1227.83000 9822.64| 1000.00000 8000.00
CONSTRUCTION IDENTIFICATION SIGNS, 4' X | | |
8' | | |
0108 020016Q60E 4.000 U | 9000.00000 36000.00| 13189.21000 52756.84 ]| 11000.00000 44000.00
|

VARIABLE MESSAGE SIGNS | |
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CALL ORDER ;143 CONTRACT ID : 08143 COUNTIES : MORRIS
LETTING DATE : 09/25/08 10:00AM DISTRICT : N1
SET-ASIDE
| ( 7 ) K8713 | ( 8 ) C7444 | ( 9 ) S8136
|[KYLE CONTI CONSTRUCTION LLC |CRISDEL GROUP, INC |STAR OF THE SEA CONCRETE CORP
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— s s
0109 020016Q10F 1062.000 SF | 13.00000 13806.00] 22.43000 23820.66 | 16.00000 16992.00
CONSTRUCTION SIGNS | | |
0110 020016Q20K 4.000 U | 11000.00000 44000.00] 31558.25000 126233.00] 18000.00000 72000.00
TRAFFIC CONTROL TRUCKS WITH MOUNTED | | |
CRASH CUSHIONS | |
0111 020016Q32P 26935.000 LF | 2.00000 53870.00| 1.92000 51715.20] 2.25000 60603.75
REMOVABLE WET WEATHER PAVEMENT MARKING | | |
TAPE | | I
0112 020016Q03S 72.000 SY | 55.00000 3960.00 | 44.67000 3216.24| 40.00000 2880.00
TEMPORARY SIDEWALK | | |
0113 020016Q06T 1056.000 HOUR | 50.00000 52800.00| 76.75000 81048.00| 80.00000 84480.00
TRAFFIC DIRECTORS, FLAGGERS | | |
0114 020016R22C 6729.000 LF | 0.60000 4037.40| 0.64000 4306.56 | 0.60000 4037.40
TRAFFIC STRIPES, LONG LIFE, EPOXY RESIN | | |
0115 020016R22D 3304.000 LF | 0.65000 2147.60| 0.71000 2345.84 | 1.00000 3304.00
TRAFFIC MARKINGS, LINES, LONG LIFE, | | |
THERMOPLASTIC | | |
0116 020016R26D 194.000 SF | 6.00000 1164.00| 6.05000 1173.70] 6.00000 1164.00
TRAFFIC MARKINGS, SYMBOLS, LONG LIFE, | |
THERMOPLASTIC | | |
0117 020016RO5E 1500.000 LF | 0.60000 900.00] 0.66000 990.00] 0.75000 1125.00
REMOVAL OF TRAFFIC STRIPES AND MARKINGS | | |
0118 020016S20B 261.000 SF | 30.00000 7830.00 | 54.96000 14344.56| 52.00000 13572.00
SIGNS | | |
0119 020016V29B 51.000 LF | 120.00000 6120.00 | 251.65000 12834.15] 885.00000 45135.00
14" STEEL CASING PIPE | | |
0120 020016V02C 30.000 LF | 16.00000 480.00] 15.11000 453.30] 7.00000 210.00
TELEPHONE CABLE | |
0121 020016V10C 3.000 U | 5000.00000 15000.00] 4387.76000 13163.28| 1000.00000 3000.00
WATER SERVICE CONNECTIONS | | |
0122 020016V15C 1.000 U | 11000.00000 11000.00] 7691.42000 7691.42| 12000.00000 12000.00
6" INSERTION VALVES | | |
0123 020016V15D 2.000 U | 3000.00000 6000.00 | 1926.36000 3852.72| 2500.00000 5000.00
6" GATE VALVES AND BOXES | | |
0124 020016V20D 3.000 U | 3500.00000 10500.00] 2255.15000 6765.45| 3000.00000 9000.00
8" GATE VALVES AND BOXES | | |
0125 020016VO1F LUMP | 130000.00000 130000.00| 121868.27000 121868.27| 130000.00000 130000.00
ELECTRIC UTILITY RELOCATION JCP&L | | |
0126 020016V21G 1.000 U | 12000.00000 12000.00| 8325.87000 8325.87| 18000.00000 18000.00
|

8" INSERTION VALVE AND BOXES
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CALL ORDER ;143 CONTRACT ID : 08143 COUNTIES : MORRIS
LETTING DATE : 09/25/08 10:00AM DISTRICT : N1
SET-ASIDE
| ( 7 ) K8713 | ( 8 ) C7444 | ( 9 ) S8136
|[KYLE CONTI CONSTRUCTION LLC |CRISDEL GROUP, INC |STAR OF THE SEA CONCRETE CORP
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— s s
0127 020017A26C 7.000 LF | 50.00000 350.00] 23.08000 161.56| 40.00000 280.00
1.5" RIGID METALLIC CONDUIT, TYPE CUG | | |
0128 020017A31C 17.000 LF | 50.00000 850.00] 24.18000 411.06| 40.00000 680.00
2" RIGID METALLIC CONDUIT, TYPE CUG | | |
0129 020017A41C 969.000 LF | 35.00000 33915.00] 32.97000 31947.93| 42.00000 40698.00
3" RIGID METALLIC CONDUIT, TYPE CUG | | |
0130 020017A46C 222.000 LF | 45.00000 9990.00| 43.96000 9759.12]| 58.00000 12876.00
4" RIGID METALLIC CONDUIT, TYPE CUG | | |
0131 020017A66C 41.000 LF | 75.00000 3075.00 | 65.95000 2703.95]| 70.00000 2870.00
3" RIGID METALLIC CONDUIT, TYPE CUR | | |
0132 020017A21D 1700.000 LF | 2.00000 3400.00 | 2.20000 3740.00 | 1.65000 2805.00
GROUND WIRE, NO. 8 AWG | | |
0133 020017A08E 2690.000 LF | 2.00000 5380.00 | 2.20000 5918.00 | 2.00000 5380.00
MULTIPLE LIGHTING WIRE, NO. 8 AWG | | |
0134 020017A66E 344.000 LF | 45.00000 15480.00] 49.46000 17014.24] 135.00000 46440.00
3" RIGID METALLIC CONDUIT, TYPE CURR | | [
0135 020017A06F 213.000 LF | 4.00000 852.00] 4.40000 937.20] 7.00000 1491.00
SERVICE WIRE, NO. 6 AWG | | |
0136 020017A21H 6.000 U | 1000.00000 6000.00 | 1099.10000 6594.60 | 1855.00000 11130.00
FOUNDATIONS, TYPE SFT | | |
0137 020017A26H 1.000 U | 750.00000 750.00 | 785.86000 785.86 | 1250.00000 1250.00
FOUNDATIONS, TYPE MCF | | |
0138 020017A36H 1.000 U | 1700.00000 1700.00]| 1758.56000 1758.56 | 2000.00000 2000.00
FOUNDATIONS, TYPE P-MC | | |
0139 020017A41H 1.000 U | 850.00000 850.00] 912.25000 912.25] 1500.00000 1500.00
FOUNDATIONS, TYPE SPF | | |
0140 020017A46H 1.000 U | 3600.00000 3600.00 | 3846.85000 3846.85| 5000.00000 5000.00
FOUNDATIONS, TYPE STF | | |
0141 020017A56H 3.000 U | 1700.00000 5100.00 | 1890.45000 5671.35]| 1750.00000 5250.00
FOUNDATIONS, TYPE SFK | | |
0142 020017A61H 1.000 U | 2000.00000 2000.00 | 2143.25000 2143.25]| 2000.00000 2000.00
FOUNDATIONS, TYPE SSF | | |
0143 020017A04J 4.000 U | 1900.00000 7600.00 | 2143.25000 8573.00| 2500.00000 10000.00
JUNCTION BOX FOUNDATIONS | | |
0144 020017A29J 14.000 U | 1500.00000 21000.00]| 1648.65000 23081.10] 1850.00000 25900.00
18" X 36" JUNCTION BOXES | | |
0145 020017B21D 1.000 U | 20000.00000 20000.00| 20882.91000 20882.91| 25000.00000 25000.00
CONTROLLER ASSEMBLIES, 8 PHASE | | |
0146 020017B12E 2.000 U | 5200.00000 10400.00| 5495.51000 10991.02| 7500.00000 15000.00
|

BLANKOUT SIGN (LED) | |
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CALL ORDER ;143 CONTRACT ID : 08143 COUNTIES : MORRIS
LETTING DATE : 09/25/08 10:00AM DISTRICT : N1
SET-ASIDE
| ( 7 ) K8713 | ( 8 ) C7444 | ( 9 ) S8136
|[KYLE CONTI CONSTRUCTION LLC |CRISDEL GROUP, INC |STAR OF THE SEA CONCRETE CORP
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e e
0147 020017B21E 1.000 U | 2900.00000 2900.00 | 3077.48000 3077.48| 2500.00000 2500.00
METER CABINETS, TYPE T | | |
0148 020017B32E 1.000 U | 3300.00000 3300.00| 3517.12000 3517.12]| 3500.00000 3500.00
METER CABINET, TYPE TL (T-15) | | |
0149 020017B60OF 1.000 U | 2200.00000 2200.00 | 2308.11000 2308.11| 1500.00000 1500.00
PEDESTAL ASSEMBLIES, TYPE PW-1 | | |
0150 020017B98F 1.000 U | 3000.00000 3000.00| 3187.39000 3187.39] 3300.00000 3300.00
FLASHING SCHOOL SPEED LIMIT SIGN | | |
ASSEMBLY | | |
0151 020017B12G 1.000 U | 7000.00000 7000.00| 7363.97000 7363.97| 6500.00000 6500.00
TRAFFIC SIGNAL ASSEMBLIES, TYPE | | |
15MK-1-0OP | | |
0152 020017B12H 1.000 U | 8000.00000 8000.00| 8572.98000 8572.98| 7500.00000 7500.00
TRAFFIC SIGNAL ASSEMBLIES, TYPE | | |
15MK-1-1-0P | | |
0153 020017B21H 15.000 U | 1400.00000 21000.00| 1483.79000 22256.85| 1200.00000 18000.00
PEDESTRIAN SIGNAL ASSEMBLIES, TYPE W-1 | | |
0154 020017B21I 6.000 U | 250.00000 1500.00| 252.79000 1516.74| 175.00000 1050.00
PUSH BUTTON ASSEMBLIES | | |
0155 020017B22J 1.000 U | 4000.00000 4000.00| 4176.58000 4176.58| 3750.00000 3750.00
TRAFFIC SIGNAL ASSEMBLIES, TYPE 20MA-2 | | |
0156 020017B23J 1.000 U | 4700.00000 4700.00| 5011.90000 5011.90| 3900.00000 3900.00
TRAFFIC SIGNAL ASSEMBLIES, TYPE 20MA-3 | | |
0157 020017B51J 1.000 U | 5500.00000 5500.00 | 5869.20000 5869.20 | 6000.00000 6000.00
TRAFFIC SIGNAL ASSEMBLIES, TYPE 35S5-1 | |
0158 020017B14M 2.000 U | 5400.00000 10800.00] 5715.33000 11430.66 | 6250.00000 12500.00
TRAFFIC SIGNAL ASSEMBLIES, TYPE 20S-2 | |
0159 020017B24N 1.000 U | 2700.00000 2700.00 | 2813.70000 2813.70]| 3000.00000 3000.00
TRAFFIC SIGNAL MAST ARM, TYPE 25MK | | |
0160 020017B310 5.000 U | 1500.00000 7500.00 | 1648.65000 8243.25| 1200.00000 6000.00
TRAFFIC SIGNAL ASSEMBLIES, TYPE C-1 | | |
0161 020017B320 1.000 U | 6750.00000 6750.00 | 7144.15000 7144.15| 1500.00000 1500.00
TRAFFIC SIGNAL ASSEMBLIES, TYPE C-1-0P | | |
0162 020017B410 1.000 U | 1900.00000 1900.00] 1905.84000 1905.84| 1500.00000 1500.00
TRAFFIC SIGNAL ASSEMBLIES, TYPE MM-1 | | |
0163 020017B420 1.000 U | 6500.00000 6500.00 | 6979.29000 6979.29| 6000.00000 6000.00
TRAFFIC SIGNAL ASSEMBLIES, TYPE MM-1-OP | | |
0164 020017B11P 119.000 LF | 2.25000 267.75]| 2.20000 261.80] 2.00000 238.00
|

TRAFFIC SIGNAL CABLE, 2 CONDUCTOR | |
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CALL ORDER : 143 CONTRACT ID : 08143 COUNTIES : MORRIS
LETTING DATE : 09/25/08 10:00AM DISTRICT : N1
SET-ASIDE
| ( 7 ) K8713 | ( 8 ) C7444 | ( 9 ) S$8136
|[KYLE CONTI CONSTRUCTION LLC |CRISDEL GROUP, INC |STAR OF THE SEA CONCRETE CORP
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e e
0165 020017B21P 3756.000 LF | 3.25000 12207.00| 3.30000 12394.80| 2.50000 9390.00
TRAFFIC SIGNAL CABLE, 5 CONDUCTOR | | |
0166 020017B31P 4678.000 LF | 3.75000 17542.50| 3.85000 18010.30] 2.75000 12864.50
TRAFFIC SIGNAL CABLE, 10 CONDUCTOR | | |
0167 020017B11Q 5.000 U | 2000.00000 10000.00 | 2198.20000 10991.00] 2000.00000 10000.00
TRAFFIC SIGNAL STANDARDS, TYPE C | | |
0168 020017B21Q 2.000 U | 1800.00000 3600.00 | 1868.47000 3736.94| 2000.00000 4000.00
TRAFFIC SIGNAL STANDARDS, TYPE T | | |
0169 020017B31Q 3.000 U | 6200.00000 18600.00 | 6594.60000 19783.80| 6500.00000 19500.00
TRAFFIC SIGNAL STANDARDS, TYPE S | | |
0170 020017B41Q 2.000 U | 3200.00000 6400.00 | 3269.83000 6539.66 | 3000.00000 6000.00
TRAFFIC SIGNAL STANDARDS, TYPE K | | |
0171 020017B43Q 1.000 U | 700.00000 700.00| 604.51000 604.51| 1000.00000 1000.00
TRAFFIC SIGNAL STANDARDS, TYPE KE | | |
0172 020017BO07R 1.000 U | 1100.00000 1100.00| 1099.10000 1099.10] 2100.00000 2100.00
TRAFFIC CONTROLLER ASSEMBLY TURN-ON | | |
0173 020017B21T LUMP | 60000.00000 60000.00 | 59351.43000 59351.43| 55000.00000 55000.00
IMAGE DETECTION SYSTEM | | |
0174 020017C34A 4.000 U | 3900.00000 15600.00 | 4176.58000 16706.32| 2000.00000 8000.00
LIGHTING ASSEMBLIES, TYPE L-MG-X | | |
0175 020017C61E 2.000 U | 4000.00000 8000.00 | 4176.58000 8353.16| 3500.00000 7000.00
LIGHTING STANDARD ASSEMBLIES, TYPE | | |
L-8-CF-X | | |
0176 020017C81E 1.000 U | 4000.00000 4000.00| 4154.60000 4154.60| 3500.00000 3500.00
LIGHTING STANDARD ASSEMBLIES, TYPE | | |
L-15-CF-X | | |
0177 020017C34G 1.000 U | 1800.00000 1800.00| 1808.02000 1808.02| 3500.00000 3500.00
LIGHTING STANDARD ASSEMBLIES, TYPE | | |
L-MG-X | | |
0178 020018F04C 3983.000 SY | 1.60000 6372.80]| 1.70000 6771.10]| 2.75000 10953.25
TOPSOILING, 4" THICK | | |
0179 020018F08F 162.000 CY | 26.00000 4212.00| 28.58000 4629.96 | 30.00000 4860.00
BORROW TOPSOIL | | |
0180 020018H23C 3983.000 SY | 0.50000 1991.50]| 0.44000 1752.52| 0.50000 1991.50
FERTILIZING AND SEEDING, TYPE A-3 | | |
0181 020018H60C 398.000 SY | 0.50000 199.00] 0.44000 175.12] 0.50000 199.00
FERTILIZING AND SEEDING, TYPE F | | |
0182 020018121C 2291.000 SY | 3.50000 8018.50| 3.63000 8316.33| 4.00000 9164.00
|

TOPSOIL STABILIZATION MATTING
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RUDBECKIA FULGIDA 'GOLDSTURM', # 1
CONTAINER

CALL ORDER : 143 CONTRACT ID : 08143 COUNTIES : MORRIS
LETTING DATE : 09/25/08 10:00AM DISTRICT : N1
SET-ASIDE
| ( 7 ) K8713 | ( 8 ) C7444 | ( 9 ) S$8136
|[KYLE CONTI CONSTRUCTION LLC |CRISDEL GROUP, INC |STAR OF THE SEA CONCRETE CORP
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— f—————————————————
0183 020018K31C 4381.000 SY | 0.50000 2190.50] 0.44000 1927.64]| 0.55000 2409.55
STRAW MULCHING | |
0184 020018K20D 394.000 SY | 4.00000 1576.00] 4.12000 1623.28]| 5.00000 1970.00
WOOD MULCHING | |
0185 020018L01A 2.000 ACRE | 600.00000 1200.00] 659.46000 1318.92] 750.00000 1500.00
MOWING | | |
0186 020018M50A 24.000 U | 50.00000 1200.00] 49.46000 1187.04] 55.00000 1320.00
ARONIA ARBUTIFOLIA 'BRILLIANTISSIMA', | | |
#3 CAN, 18"-24" HIGH | | |
0187 020018M54C 34.000 U | 50.00000 1700.00] 49.46000 1681.64| 55.00000 1870.00
CLETHRA ALNIFOLIA 'RUBY SPICE', #3 CAN, | | |
18"-24" HIGH | | |
0188 020018M08H 73.000 U | 20.00000 1460.00] 21.98000 1604.54] 30.00000 2190.00
HEMEROCALLIS 'PARDON ME', #2 CONTAINER | | |
0189 020018M421 32.000 U | 50.00000 1600.00] 49.46000 1582.72] 55.00000 1760.00
ILEX X 'SPARKLEBERRY', #3 CAN, 18"-24" | | |
HIGH | | |
0190 020018M431 4.000 U | 50.00000 200.00] 49.46000 197.84] 55.00000 220.00
ILEX VERTICILLATA 'LATE MALE', #3 CAN, | | |
18"-24" HIGH | | |
0191 020018M51L 6.000 U | 250.00000 1500.00] 269.28000 1615.68]| 275.00000 1650.00
LIRIODENDRON TULIPIFERA, B&B, 2"-2 1/2" | |
CALIPER, 12'-14' HIGH | | |
0192 020018M28M 8.000 U | 250.00000 2000.00] 269.28000 2154.24| 275.00000 2200.00
MALUS 'CARIDNAL', B&B, 2"-2-1/2" | | |
CALIPER, 10'-12' HIGH | | |
0193 020018M0O5N 829.000 U | 1.00000 829.00] 1.10000 911.90] 2.00000 1658.00
NARCISSUS, BULBS | |
0194 020018M27P 8.000 U | 200.00000 1600.00] 219.82000 1758.56| 250.00000 2000.00
PINUS STROBUS, B&B, 7'-8' HIGH | | |
0195 020018M58P 1.000 U | 600.00000 600.00] 659.46000 659.46 | 250.00000 250.00
PRUNUS X YEDOENSIS 'AKEBONO', B&B, 3 | |
1/2"-4" CALIPER, 12'-14' HIGH | | |
0196 020018M89P 7.000 U | 250.00000 1750.00] 285.77000 2000.39] 325.00000 2275.00
PYRUS CALLERYANA 'CHANTICLEER', B&B, 2" | |
TO 2 1/2" CALIPER, 10' TO 12°' | | |
0197 020018M25R 134.000 U | 15.00000 2010.00] 16.49000 2209.66 | 25.00000 3350.00
|
|
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TABULATION OF BIDS
CALL ORDER 143 CONTRACT ID 08143 COUNTIES MORRIS
LETTING DATE 09/25/08 10:00AM DISTRICT N1
SET-ASIDE
| ( 7 ) K8713 | ( 8 ) C7444 | ( 9 ) S8136
|KYLE CONTI CONSTRUCTION LLC |CRISDEL GROUP, INC | STAR OF THE SEA CONCRETE CORP
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
777777777777777777777777777777777777777777 s St e
0198 020018M10V 41.000 U | 50.00000 2050.00| 54.96000 2253.36 | 60.00000 2460.00
VIBURNUM NUDUM 'WINTERTHUR', #5 CAN, [ | |
24"-30" HIGH | | |
0199 020018M61V 35.000 U | 40.00000 1400.00]| 43.96000 1538.60| 55.00000 1925.00
VIBURNUM DENTATUM 'AUTUMN JAZZ', #3 CAN | | |
18"-24" HIGH | | |
0200 020018M95%Z 40.000 MG | 150.00000 6000.00| 164.87000 6594.80| 250.00000 10000.00
WATERING | | |
SECTION TOTALS | $ 3,440,120.00] $ 3,552,655.26] $ 3,605,059.16
777777777777777777777777777777777777777777 e T Sttt
SECTION 0002 STRUCTURES
| | |
0201 020015H02F 292.000 LF | 185.00000 54020.00] 168.46000 49190.32] 195.00000 56940.00
METAL RAILING (2 RAIL, STEEL) | | |
0202 020015M21C 3870.000 SF | 1.00000 3870.00| 70.48000 272757.60| 62.00000 239940.00
TEMPORARY SHEETING | | |
0203 020015U01D 980.000 SF | 375.00000 367500.00| 267.62000 262267.60| 300.00000 294000.00
RETAINING WALL, LOCATION NUMBER 1 | | |
SECTION TOTALS | $ 425,390.00] $ 584,215.52] $ 590,880.00
777777777777777777777777777777777777777777 e At et
CONTRACT TOTALS | $ 3,865,510.00] $ 4,136,870.78| $ 4,195,939.16

I CERTIFY THAT THE ABOVE IS AN EXACT TRANSCRIPT OF THE
ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS, IF ANY, IN
EXTENSION AND ADDITIONS HAVE BEEN CORRECTED.

SIGNED,
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CALL ORDER : 143 CONTRACT 1ID COUNTIES MORRIS
LETTING DATE : 09/25/08 10:00AM DISTRICT
SET-ASIDE
[( 10 ) H9504 [ 11 G7305 [( 12 ) C0547

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

SECTION 0001 ROADWAY

0001 020011C21E 1.000
PERFORMANCE BOND AND PAYMENT BOND

0002 020011D21C 1.000
FINAL CLEANUP

0003 020011E21C 1.000
CONSTRUCTION LAYOUT

0004 020011E21E 1.000
FIELD OFFICE TYPE A SET-UP

0005 020011E21F 16.000
FIELD OFFICE TYPE A MAINTENANCE

0006 020011E31G 1.000
TELEPHONE SERVICE

0007 020011F21D 1.000
FUEL PRICE ADJUSTMENT

0008 020011G21D 1.000
TRAINING REIMBURSEMENT

0009 020011G13I 1.000

OWNER'S AND CONTRACTOR'S PROTECTIVE

LIABILITY INSURANCE

LS

LS

LS

MO

LS

LS

LS

LS

0010 020011G221I 1.000 LS
RAILROAD PROTECTIVE LIABILITY INSURANCE

0011 020011H21C 1.000 LS
PROGRESS SCHEDULE

0012 020011H21D 1.000 LS
MOBILIZATION

0013 020012A21C 1.000 LS
CLEARING SITE

0014 020012B05A 1.000 ACRE
STRIPPING

0015 020012B25B 4535.000 cCy
ROADWAY EXCAVATION, UNCLASSIFIED

0016 020012B37B 429.000 CY
ROADWAY EXCAVATION, REGULATED WASTE

0017 020012B21F 944.000 sSY
REMOVAL OF HOT MIX ASPHALT OVERLAY

0018 020012B17G 164.000 sSY

REMOVAL OF CONCRETE BASE COURSE AND

CONCRETE SURFACE COURSES

|HUTTON CONSTRUCTION, LLC

+

UNIT PRICE
,,,,,,,,,,,,,,,,,,,,,,,,,,,,, g

30000.

15000.

45000.

15000.

500.

4000.

2500.

20000.

15000.

5000.

16000.

350000.

25000.

12000.

40.

35.

85.

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

.00000

00000

| GREEN CONSTRUCTION INC.

| CARBRO CONSTRUCTORS CORP

AMOUNT| UNIT PRICE AMOUNT |

| |
30000.00]| 20000.00000 20000.00]|
15000.00: 15000.00000 15000.00:
45000.00: 75000.00000 75000.00:
15000.00: 40000.00000 40000.00:
8000.00: 2500.00000 40000.00:
4000.00: 4000.00000 4000.00:
2500.00: 2500.00000 2500.00:
ZOOO0.00: 20000.00000 ZOOO0.00:
15000.00: 9000.00000 9000.00:
| |

| |

5000.00| 30000.00000 30000.00]|
16000.00: 20000.00000 ZOOO0.00:
350000.00: 925000.00000 925000.00:
25000.00: 40000.00000 40000.00:
12000.00: 13000.00000 13000.00:
181400.00: 25.00000 113375.00:
15015.00: 52.00000 22308.00:
7552.00: 19.00000 17936.00:
13940.00: 0.01000 1.64:

35000.

10000.

145000.

121000.

500.

4000.

2500.

20000.

15000.

10000.

80000.

420000.

40000.

15000.

40.

45.

15.

UNIT PRICE

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

.00000

00000

35000.

10000.

145000.

121000.

8000.

4000.

2500.

20000.

15000.

10000.

80000.

420000.

40000.

15000.

181400.

19305.

6608.

2460.

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00
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TABULATION OF BIDS
CALL ORDER : 143 CONTRACT ID COUNTIES MORRIS
LETTING DATE 09/25/08 10:00AM DISTRICT
SET-ASIDE
| ( 10 ) H9504 | ( 11 G7305 | ( 12 ) C0547

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0019 020012B50G 3664.000 LF
SAWCUTTING

0020 020012B25L 1224.000 sY
MILLING, 2" DEPTH

0021 020012B34L 451.000 sSY
MILLING, 3" DEPTH

0022 020012BO1R 700.000 T
OFF-SITE MANAGEMENT OF REGULATED WASTE

0023 020012BO3R 10.000 U
SAMPLING AND ANALYSIS FOR DISPOSAL
AND/OR RECYCLING

0024 020012G02E 33.000 CY
EARTH EXCAVATION FOR TEST PITS

0025 020012G10G 11.000 cCY
BROKEN STONE OR WASHED GRAVEL

0026 020012H21C 927.000 CY
SUBBASE

0027 020012L06A 527.000 LF
HEAVY DUTY SILT FENCE

0028 020012L22C 36.000 U
INLET FILTERS

0029 020012L25E 1700.000 cCYy
ROADWAY EXCAVATION, TEMPORARY EROSION
CONTROL

0030 020012L20F 38.000 T
CONSTRUCTION DRIVEWAY

0031 020012L03H 34.000 U
HAYBALES

0032 020012L23J 1.000 LS
CONCRETE WASHOUT FACILITY

0033 020012L25J 2.000 U
OIL ONLY EMERGENCY SPILL KIT

0034 020012L24R 1.000 U
TEMPORARY SEDIMENT BASIN RISER

0035 020013A15D 2212.000 sY
DENSE-GRADED AGGREGATE BASE COURSE,
THICK

0036 020013A20D 2403.000 sY
DENSE-GRADED AGGREGATE BASE COURSE,

THICK

6"

an

|HUTTON CONSTRUCTION, LLC

|
"
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|

UNIT PRICE

11.

51.

1500.

250.

95.

60.

150.

12.

85.

60.

4000.

2500.

4500.

30.

36.

00000

00000

00000

00000

00000

00000

.00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

| GREEN CONSTRUCTION INC.

AMOUNT| UNIT PRICE AMOUNT |
21984.00| 4.00000 14656.00]
| |

9792.00| 11.00000 13464.00]
| |

4961.00| 13.00000 5863.00|
| |
35700.00| 76.00000 53200.00|
| |
15000.00] 1800.00000 18000.00]
| |

| |

8250.00| 555.00000 18315.00|
| |

1045.00] 60.00000 660.00]|
| |
55620.00] 45.00000 41715.00|
| |

3162.00] 8.00000 4216.00]
| |

5400.00] 125.00000 4500.00|
| |
20400.00] 0.01000 17.00]
| |

| |

3230.00] 0.01000 0.38]
| |

2040.00] 10.00000 340.00]
| |

4000.00| 3300.00000 3300.00]
| |

5000.00| 1500.00000 3000.00|
| |

4500.00] 750.00000 750.00
| |
66360.00]| 13.95000 30857.40]
| |

| |
86508.00| 12.74000 30614.22|

UNIT PRICE

10.

60.

750.

75.

50.

50.

50.

20.

10.

500.

1200.

1000.

13.

14.

00000

00000

00000

00000

00000

00000

.00000

00000

.00000

00000

00000

00000

00000

00000

00000

00000

| CARBRO CONSTRUCTORS CORP

7328.

4896.

4510.

42000.

7500.

2475.

550.

46350.

4216.

1800.

8500.

760.

340.

500.

2400.

1000.

28756.

33642.

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00



New Jersey Department of Transportation DATE 09/25/08
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TABULATION OF BIDS
CALL ORDER 143 CONTRACT ID 08143 COUNTIES MORRIS
LETTING DATE 09/25/08 10:00AM DISTRICT : N1
SET-ASIDE
| ( 10 ) H9504 | ( 11 ) G7305 | ( 12 ) C0547
|HUTTON CONSTRUCTION, LLC | GREEN CONSTRUCTION INC. | CARBRO CONSTRUCTORS CORP
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
777777777777777777777777777777777777777777 e
0037 020013F30B 64.000 SY | 120.00000 7680.00| 118.00000 7552.00]| 125.00000 8000.00
CONCRETE BASE COURSE, 12" THICK | | |
0038 020014B21D 80.000 T | 200.00000 16000.00] 0.01000 0.80] 160.00000 12800.00
BITUMINOUS CONCRETE PATCH | | |
0039 020014D21C 1530.000 GAL | 4.00000 6120.00| 7.00000 10710.00] 4.00000 6120.00
TACK COAT | | |
0040 020014D31C 921.000 GAL | 5.00000 4605.00| 0.01000 9.21| 1.00000 921.00
PRIME COAT | | |
0041 020014D21E 1.000 LS | 7500.00000 7500.00] 7500.00000 7500.00]| 7500.00000 7500.00
ASPHALT PRICE ADJUSTMENT | | |
0042 020014D23F 1940.000 LF | 3.00000 5820.00 | 1.65000 3201.00] 2.00000 3880.00
POLYMERIZED JOINT ADHESIVE | | |
0043 020014E18E 122.000 sSY | 155.00000 18910.00] 325.00000 39650.00] 175.00000 21350.00
PARTIAL DEPTH CONCRETE REPAIR | | |
0044 020014F02A 956.000 T | 135.00000 129060.00| 122.00000 116632.00] 145.00000 138620.00
SUPERPAVE HOT MIX ASPHALT 12.5H76 | | |
SURFACE COURSE | | |
0045 020014F01B 482.000 T | 132.00000 63624.00] 108.00000 52056.00] 165.00000 79530.00
SUPERPAVE HOT MIX ASPHALT 19H64 | | |
INTERMEDIATE COURSE | | |
0046 020014F02C 697.000 T | 125.00000 87125.00] 122.00000 85034.00] 125.00000 87125.00
SUPERPAVE HOT MIX ASPHALT 25M64 BASE | | |
COURSE | | I
0047 020015U22C 91.000 SF | 70.00000 6370.00| 100.00000 9100.00] 100.00000 9100.00
LANDSCAPE WALL | | |
0048 020016A11B 260.000 LF | 30.00000 7800.00| 21.00000 5460.00 | 40.00000 10400.00
4" PERFORATED HIGH DENSITY POLYETHYLENE | | |
PIPE | | |
0049 020016B28B 52.000 LF | 500.00000 26000.00| 186.00000 9672.00| 185.00000 9620.00
8" DUCTILE IRON WATER PIPE, CLASS 56 | |
0050 020016B41B 75.000 LF | 225.00000 16875.00] 60.00000 4500.00| 165.00000 12375.00
6" DUCTILE IRON WATER PIPE, CLASS 52 | |
0051 020016B42B 1138.000 LF | 225.00000 256050.00| 69.00000 78522.00 | 175.00000 199150.00
8" DUCTILE IRON WATER PIPE, CLASS 52 | |
0052 020016B36G 132.000 LF | 150.00000 19800.00] 74.00000 9768.00| 125.00000 16500.00
24" REINFORCED CONCRETE CULVERT PIPE | | |
0053 020016B38G 114.000 LF | 250.00000 28500.00 | 116.00000 13224.00] 150.00000 17100.00
30" REINFORCED CONCRETE CULVERT PIPE | | |
0054 020016B42G 113.000 LF | 260.00000 29380.00| 124.00000 14012.00] 200.00000 22600.00
|

48" REINFORCED CONCRETE CULVERT PIPE
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TABULATION OF BIDS
CALL ORDER : 143 CONTRACT ID COUNTIES MORRIS
LETTING DATE 09/25/08 10:00AM DISTRICT
SET-ASIDE
| ( 10 ) H9504 | ( 11 ) G7305 | ( 12 ) C0547
|HUTTON CONSTRUCTION, LLC | GREEN CONSTRUCTION INC. | CARBRO CONSTRUCTORS CORP
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
————————————————————————————————————————— e
0055 020016B44G 182.000 LF | 295.00000 53690.00] 302.00000 54964.00| 450.00000 81900.00
60" REINFORCED CONCRETE CULVERT PIPE | | |
0056 020016B86G 181.000 LF | 920.00000 166520.00] 575.00000 104075.00] 550.00000 99550.00
60" REINFORCED CONCRETE CULVERT PIPE, | | |
CLASS V | | |
0057 020016B65M 57.000 LF | 400.00000 22800.00 | 156.00000 8892.00| 200.00000 11400.00
24" X 38" REINFORCED CONCRETE | | |
ELLIPTICAL CULVERT PIPE, CLASS HE - III | | |
0058 020016B70M 60.000 LF | 460.00000 27600.00| 216.00000 12960.00] 325.00000 19500.00
38" X 60" REINFORCED CONCRETE | | |
ELLIPTICAL CULVERT PIPE, CLASS HE - III | | |
0059 020016B22W 1.000 U | 12000.00000 12000.00] 5720.00000 5720.00 | 5000.00000 5000.00
60" REINFORCED CONCRETE END SECTIONS | |
0060 020016B33G AAl 436.000 LF | 125.00000 54500.00| 44.00000 19184.00] 115.00000 50140.00
15" REINFORCED CONCRETE CULVERT PIPE | |
0061 020016B34G BB1 200.000 LF | 140.00000 28000.00 | 785.00000 157000.00 | 120.00000 24000.00
18" REINFORCED CONCRETE CULVERT PIPE | |
0062 020016B36G CC1 40.000 LF | 150.00000 6000.00 | 79.00000 3160.00| 125.00000 5000.00
24" REINFORCED CONCRETE CULVERT PIPE | | |
0063 020016B38G DD1 38.000 LF | 250.00000 9500.00| 76.00000 2888.00 | 150.00000 5700.00
30" REINFORCED CONCRETE CULVERT PIPE | | |
0064 020016B42G EEL 21.000 LF | 260.00000 5460.00 | 189.00000 3969.00| 200.00000 4200.00
48" REINFORCED CONCRETE CULVERT PIPE | |
0065 020016B14W FF1 1.000 U© | 4500.00000 4500.00] 2625.00000 2625.00| 1500.00000 1500.00
24" REINFORCED CONCRETE END SECTIONS | |
0066 020016B11F AA2 336.000 LF | | |
15" CORRUGATED METAL CULVERT PIPE | | |
0067 020016B13F BB2 146.000 LF | | |
18" CORRUGATED METAL CULVERT PIPE | | |
0068 020016B15F CC2 154.000 LF | | |
21" CORRUGATED METAL CULVERT PIPE | | |
0069 020016B16F DD2 40.000 LF | | |
24" CORRUGATED METAL CULVERT PIPE | | |
0070 020016B19F EE2 38.000 LF | | |
30" CORRUGATED METAL CULVERT PIPE | | |
0071 020016B24F FF2 21.000 LF | | |
48" CORRUGATED METAL CULVERT PIPE | | |
0072 020016B07V GGl 1.000 U | 0.00000 0.00] 1.00000 1.00] 0.00000 0.00
| | |

24" CORRUGATED METAL END SECTIONS
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TABULATION OF BIDS
CALL ORDER : 143 CONTRACT 1ID COUNTIES MORRIS
LETTING DATE 09/25/08 10:00AM DISTRICT
SET-ASIDE
| ( 10 ) H9504 | ( 11 G7305 | ( 12 ) C0547
| HUTTON CONSTRUCTION, LLC | GREEN CONSTRUCTION INC. | CARBRO CONSTRUCTORS CORP
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
777777777777777777777777777777777777777777 e
0073 020016B03X 536.000 LF | 10.00000 5360.00| 7.00000 3752.00] 7.00000 3752.00
CLEAN EXISTING PIPE, 12" TO 24" DIAMETE | | |
0074 020016B06X 369.000 LF | 19.00000 7011.00] 18.00000 6642.00] 15.00000 5535.00
CLEAN EXISTING PIPE, OVER 24" TO 48" | | |
DIAMETER | | |
0075 020016C38B 2.000 U | 9500.00000 19000.00] 7750.00000 15500.00] 6000.00000 12000.00
INLETS, TYPE DOUBLE E | | |
0076 020016C85B 1.000 U | 20000.00000 20000.00 | 16000.00000 16000.00| 24000.00000 24000.00
OUTLET CONTROL STRUCTURE OUTLET CONTROL | | |
STRUCTURE | [ |
0077 020016C22C 3.000 U | 5000.00000 15000.00] 7900.00000 23700.00] 4000.00000 12000.00
INLETS, TYPE DOUBLE A | | |
0078 020016C26C 6.000 U | 4500.00000 27000.00] 2410.00000 14460.00] 3300.00000 19800.00
INLETS, TYPE B | |
0079 020016C36C 1.000 U | 4500.00000 4500.00] 2715.00000 2715.00| 3000.00000 3000.00
INLETS, TYPE E | | |
0080 020016C46C 2.000 U | 5400.00000 10800.00] 5100.00000 10200.00] 4500.00000 9000.00
INLETS, TYPE B-2 | | |
0081 020016C66C 1.000 U | 4700.00000 4700.00] 5100.00000 5100.00| 4200.00000 4200.00
INLETS, TYPE E-2 [ | |
0082 020016C26E 8.000 U | 7200.00000 57600.00| 7275.00000 58200.00] 6000.00000 48000.00
INLETS, TYPE DOUBLE B | | |
0083 020016C31E 1.000 U | 4000.00000 4000.00| 3700.00000 3700.00| 2600.00000 2600.00
MANHOLES | | |
0084 020016C33F 2.000 U | 15000.00000 30000.00| 17625.00000 35250.00| 15000.00000 30000.00
MANHOLES, 8' DIAMETER | | |
0085 020016C47G 3.000 U | 1200.00000 3600.00| 1225.00000 3675.00] 500.00000 1500.00
RECONSTRUCTED MANHOLES, SANITARY SEWER, | | |
USING EXISTING CASTING | | |
0086 020016C221I 7.000 U | 450.00000 3150.00| 395.00000 2765.00| 75.00000 525.00
RESET CASTINGS | |
0087 020016E11D 2219.000 LF | 27.00000 59913.00] 21.00000 46599.00] 21.00000 46599.00
9" X 16" CONCRETE VERTICAL CURB | | |
0088 020016E26H 391.000 LF | 30.00000 11730.00] 37.00000 14467.00] 27.00000 10557.00
9" X 20 1/2" WHITE CONCRETE VERTICAL | | |
CURB | | |
0089 020016G1l0C 461.000 SY | 65.00000 29965.00 | 53.00000 24433.00| 50.00000 23050.00
CONCRETE SIDEWALK, 4" THICK | | |
0090 020016G70C 106.000 sSY | 135.00000 14310.00] 227.00000 24062.00| 250.00000 26500.00
|

IMPRINTED CROSSWALK
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TABULATION OF BIDS
CALL ORDER : 143 CONTRACT ID 08143 COUNTIES : MORRIS
LETTING DATE : 09/25/08 10:00AM DISTRICT N1
SET-ASIDE
| ( 10 ) H9504 | ( 11 G7305 | ( 12 ) C0547

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0091 020016G1l5E 2082.000 sY
HOT MIX ASPHALT DRIVEWAY, 6" THICK

0092 020016G72G 493.000 SY
BRICK PAVERS, DRY LAID

0093 020016GO3R 18.000 sSY
DETECTABLE WARNING SURFACES

0094 020016H25C 18.000 sSY
CONCRETE ISLAND, 4" THICK

0095 020016I21D 49.000 cCY
GABIONS

0096 020016J31C 8.000 CY
CONCRETE HEADWALLS

0097 020016L41C 1.000 U
BEAM GUIDE RAIL ANCHORAGES

0098 020016L21G 25.000 LF

RESET BEAM GUIDE RAIL WITH EXISTING
POSTS

0099 020016L15R 59.000 LF
REMOVAL OF GUIDE RAIL

0100 02001eM21C 55.000 CY
MISCELLANEOUS CONCRETE

0101 020016N80Q 1.000 U
GATES, STEEL FENCE, 12' WIDE

0102 020016N80OR 864.000 LF
STEEL FENCE, 6' HIGH

0103 020016P26K 556.000 SY

RIPRAP STONE CHANNEL PROTECTION, 12"
THICK (D50=6")

0104 020016Q22B 65.000 U
BREAKAWAY BARRICADES

0105 020016Q21D 81.000 U
DRUMS

0106 020016Q31D 50.000 U
TRAFFIC CONES

0107 020016Q24E 8.000 U

CONSTRUCTION IDENTIFICATION SIGNS, 4'
8'

0108 020016Q60E 4.000 U
VARIABLE MESSAGE SIGNS

X

|HUTTON CONSTRUCTION, LLC

|
"
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|

UNIT PRICE

175.

325.

65.

350.

2000.

1500.

20.

275.

2800.

65.

60.

125.

65.

l6.

1000.

2500.

00000

00000

00000

00000

00000

00000

.00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

| GREEN CONSTRUCTION INC.

| CARBRO CONSTRUCTORS CORP

AMOUNT| UNIT PRICE AMOUNT |
104100.00| 45.00000 93690.00]
| |
86275.00| 102.00000 50286.00|
| |

5850.00| 323.00000 5814.00]
| |

1170.00| 160.00000 2880.00|
| |
17150.00] 256.00000 12544.00]
| |
16000.00] 885.00000 7080.00|
| |

1500.00| 1412.00000 1412.00|
| |

500.00] 17.00000 425.00]

| |

| |

236.00] 3.50000 206.50]

| |
15125.00| 0.01000 0.55]
| |

2800.00] 2950.00000 2950.00]
| |
56160.00| 65.00000 56160.00|
| |
33360.00| 36.00000 20016.00|
| |

| |

8125.00] 115.00000 7475.00 |
| |

5265.00] 65.00000 5265.00]
| |

800.00] 16.00000 800.00]

| |

8000.00| 765.00000 6120.00]
| |

| |
10000.00] 1.00000 4.00]

UNIT PRICE

115.

350.

50.

225.

1500.

3000.

20.

250.

2750.

60.

45.

100.

75.

15.

950.

5000.

00000

00000

00000

00000

00000

00000

.00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

79116.

56695.

6300.

900.

11025.

12000.

3000.

500.

295.

13750.

2750.

51840.

25020.

6500.

6075.

750.

7600.

20000.

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00



New Jersey Department of Transportation DATE 09/25/08
PAGE 143 -44
TABULATION OF BIDS
CALL ORDER : 143 CONTRACT ID 08143 COUNTIES : MORRIS
LETTING DATE : 09/25/08 10:00AM DISTRICT N1
SET-ASIDE
| ( 10 ) H9504 | ( 11 G7305 | ( 12 ) C0547

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0109 020016Q10F
CONSTRUCTION SIGNS

0110 020016Q20K 4.000
TRAFFIC CONTROL TRUCKS WITH MOUNTED
CRASH CUSHIONS

0111 020016Q32P 26935.000
REMOVABLE WET WEATHER PAVEMENT MARK
TAPE

0112 020016Q03s 72.000
TEMPORARY SIDEWALK

0113 020016Q06T 1056.000
TRAFFIC DIRECTORS, FLAGGERS

0114 020016R22C 6729.000
TRAFFIC STRIPES, LONG LIFE, EPOXY R

0115 020016R22D 3304.000
TRAFFIC MARKINGS, LINES, LONG LIFE,
THERMOPLASTIC

0116 020016R26D 194.000
TRAFFIC MARKINGS, SYMBOLS, LONG LIF
THERMOPLASTIC

1062.000

0117 020016RO5E 1500.000
REMOVAL OF TRAFFIC STRIPES AND MARK

0118 020016520B 261.000
SIGNS

0119 020016V29B 51.000
14" STEEL CASING PIPE

0120 02001e6v02C 30.000
TELEPHONE CABLE

0121 02001ev10C 3.000
WATER SERVICE CONNECTIONS

0122 020016V15C 1.000
6" INSERTION VALVES

0123 020016V15D 2.000
6" GATE VALVES AND BOXES

0124 020016V20D 3.000

8" GATE VALVES AND BOXES
0125 020016VO1lF
ELECTRIC UTILITY RELOCATION JCP&L
0126 020016V21G 1.000
8" INSERTION VALVE AND BOXES

SF

U

LF

ING

SY

HOUR

LF
ESIN
LF

SF
E,
LF
INGS
SF

LF

LF

LUMP

|HUTTON CONSTRUCTION, LLC

|
"
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|

UNIT PRICE

7000.

100.

75.

48.

350.

12.

3500.

15000.

2000.

2500.

135000.

18000.

.60000

00000

00000

.50000

.20000

.00000

.00000

00000

00000

60000

00000

00000

00000

00000

00000

00000

| GREEN CONSTRUCTION INC.

| CARBRO CONSTRUCTORS CORP

AMOUNT| UNIT PRICE AMOUNT |
35046.00| 9.75000 10354.50]
| |
28000.00| 1.00000 4.00]
| |

| |

70031.00 | 0.01000 269.35]
| |

| |

7200.00| 122.00000 8784.00|
| |

79200.00 | 88.00000 92928.00|
| |
10093.50] 0.57000 3835.53|
| |

3964.80| 0.61000 2015.44|
| |

| |

1746.00] 8.25000 1600.50]|
| |

| |

3000.00| 1.00000 1500.00]|
| |
12528.00| 33.00000 8613.00|
| |

17850.00 | 268.00000 13668.00]|
| |

378.00] 5.80000 174.00]

| |
10500.00| 2750.00000 8250.00|
| |
15000.00| 10150.00000 10150.00|
| |

4000.00] 2150.00000 4300.00|
| |

7500.00 3450.00000 10350.00]
| |
135000.00] 130500.00000 130500.00]|
| |

18000.00 | 10275.00000 10275.00|

UNIT PRICE

2000.

18.

60.

38.

675.

32.

1800.

7000.

1200.

1800.

175000.

8000.

.00000

00000

00000

.50000

.65000

.00000

.50000

00000

00000

00000

00000

00000

00000

00000

00000

00000

15930.

8000.

26935.

1296.

63360.

3364.

2147.

1164.

750.

9918.

34425.

960.

5400.

7000.

2400.

5400.

175000.

8000.

00

00

00

00

00

50

60

00

00

00

00

00

00

00

00

00

00

00



New Jersey Department of Transportation DATE 09/25/08
PAGE 143 -45
TABULATION OF BIDS
CALL ORDER : 143 CONTRACT ID 08143 COUNTIES : MORRIS
LETTING DATE 09/25/08 10:00AM DISTRICT N1
SET-ASIDE
| ( 10 ) H9504 | ( 11 G7305 | ( 12 ) C0547

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0127 020017A26C 7.000 LF
1.5" RIGID METALLIC CONDUIT, TYPE CUG

0128 020017A31C 17.000 LF
2" RIGID METALLIC CONDUIT, TYPE CUG

0129 020017A41C 969.000 LF
3" RIGID METALLIC CONDUIT, TYPE CUG

0130 020017A46C 222.000 LF
4" RIGID METALLIC CONDUIT, TYPE CUG

0131 020017A66C 41.000 LF
3" RIGID METALLIC CONDUIT, TYPE CUR

0132 020017A21D 1700.000 LF
GROUND WIRE, NO. 8 AWG

0133 020017A08E 2690.000 LF
MULTIPLE LIGHTING WIRE, NO. 8 AWG

0134 020017A66E 344.000 LF
3" RIGID METALLIC CONDUIT, TYPE CURR

0135 020017A06F 213.000 LF
SERVICE WIRE, NO. 6 AWG

0136 020017A21H 6.000 U
FOUNDATIONS, TYPE SFT

0137 020017A26H 1.000 U
FOUNDATIONS, TYPE MCF

0138 020017A36H 1.000 U
FOUNDATIONS, TYPE P-MC

0139 020017A41H 1.000 U
FOUNDATIONS, TYPE SPF

0140 020017A46H 1.000 U
FOUNDATIONS, TYPE STF

0141 020017A56H 3.000 U
FOUNDATIONS, TYPE SFK

0142 020017A61H 1.000 U
FOUNDATIONS, TYPE SSF

0143 020017A04J 4.000 U
JUNCTION BOX FOUNDATIONS

0144 020017A29J 14.000 U
18" X 36" JUNCTION BOXES

0145 020017B21D 1.000 U
CONTROLLER ASSEMBLIES, 8 PHASE

0146 020017B12E 2.000 U©

BLANKOUT SIGN (LED)

|HUTTON CONSTRUCTION, LLC

|
"
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|

UNIT PRICE

31.

42.

63.

47.

1050.

750.

1680.

871.

3675.

1806.

2047.

2047.

1575.

19950.

5250.

50000

00000

00000

.10000

.10000

25000

.20000

00000

75000

00000

50000

00000

00000

50000

50000

00000

00000

00000

| GREEN CONSTRUCTION INC.

| CARBRO CONSTRUCTORS CORP

AMOUNT| UNIT PRICE AMOUNT |
154.35] 59.00000 413.00]
392.70: 27.00000 459.00:
30523.50: 35.00000 33915.00:
9324.00: 45.00000 9990.00:
2583.00: 100.00000 4100.00:
3570.00: 1.77000 3009.00:
5649.00: 1.77000 4761.30:
16254.00: 99.00000 34056.00:
894.60: 2.95000 628.35:
6300.00: 1425.00000 8550.00:
750.75: 1140.00000 1140.00:
1680.00: 1950.00000 1950.00:
871.50: 885.00000 885.00:
3675.00: 3800.00000 3800.00:
5418.00: 1675.00000 5025.00:
2047.50: 1750.00000 1750.00:
8190.00: 2700.00000 10800.00:
22050.00: 2500.00000 35000.00:
19950.00: 26900.00000 26900.00:
10500.00: 7700.00000 15400.00:

UNIT PRICE

36.

43.

62.

58.

2000.

1500.

2300.

1000.

4000.

1800.

2000.

2100.

2200.

28000.

8500.

00000

00000

00000

.00000

.00000

00000

.00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

34884.

9546.

2542.

5100.

8070.

19952.

1065.

12000.

1500.

2300.

1000.

4000.

5400.

2000.

8400.

30800.

28000.

17000.

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00



New Jersey Department of Transportation DATE 09/25/08
PAGE 143 -46
TABULATION OF BIDS
CALL ORDER : 143 CONTRACT ID 08143 COUNTIES : MORRIS
LETTING DATE : 09/25/08 10:00AM DISTRICT N1
SET-ASIDE
| ( 10 ) H9504 | ( 11 G7305 | ( 12 ) C0547

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0147 020017B21E 1.000 U
METER CABINETS, TYPE T

0148 020017B32E 1.000 U
METER CABINET, TYPE TL (T-15)

0149 020017B60OF 1.000 U
PEDESTAL ASSEMBLIES, TYPE PW-1

0150 020017B9S8F 1.000 U
FLASHING SCHOOL SPEED LIMIT SIGN
ASSEMBLY

0151 020017B12G 1.000 U
TRAFFIC SIGNAL ASSEMBLIES, TYPE
15MK-1-0OP

0152 020017B12H 1.000 U
TRAFFIC SIGNAL ASSEMBLIES, TYPE
15MK-1-1-0P

0153 020017B21H 15.000 U
PEDESTRIAN SIGNAL ASSEMBLIES, TYPE W-1

0154 020017B21I 6.000 U
PUSH BUTTON ASSEMBLIES

0155 020017B22J 1.000 U
TRAFFIC SIGNAL ASSEMBLIES, TYPE 20MA-2

0156 020017B23J 1.000 U
TRAFFIC SIGNAL ASSEMBLIES, TYPE 20MA-3

0157 020017B51J 1.000 U
TRAFFIC SIGNAL ASSEMBLIES, TYPE 35S-1

0158 020017B14M 2.000 U
TRAFFIC SIGNAL ASSEMBLIES, TYPE 20S-2

0159 020017B24N 1.000 U
TRAFFIC SIGNAL MAST ARM, TYPE 25MK

0160 020017B310 5.000 U
TRAFFIC SIGNAL ASSEMBLIES, TYPE C-1

0161 020017B320 1.000 U
TRAFFIC SIGNAL ASSEMBLIES, TYPE C-1-OP

0162 020017B410 1.000 U
TRAFFIC SIGNAL ASSEMBLIES, TYPE MM-1

0163 020017B420 1.000 U

TRAFFIC SIGNAL ASSEMBLIES, TYPE MM-1-OP

0164 020017B11P 119.000
TRAFFIC SIGNAL CABLE, 2 CONDUCTOR

LF

|HUTTON CONSTRUCTION, LLC

|
"
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|

UNIT PRICE
,,,,,,,,,,,,,,,,,,,,,,,,,,,,, g

7035.

8190.

1417.

241.

3990.

4788.

5607.

5460.

2688.

1575.

6825.

1820.

6667.

.00000

.00000

.00000

.00000

00000

00000

50000

50000

00000

00000

00000

00000

00000

00000

00000

70000

50000

.00000

| GREEN CONSTRUCTION INC.

| CARBRO CONSTRUCTORS CORP

AMOUNT| UNIT PRICE AMOUNT |
2940.00| 4500.00000 4500.00|
| |
3360.00] 4700.00000 4700.00]
| |
2205.00| 1850.00000 1850.00|
| |
3045.00] 4200.00000 4200.00|
| |

| |
7035.00] 8025.00000 8025.00|
| |

| |
8190.00| 9825.00000 9825.00|
| |

| |
21262.50] 1265.00000 18975.00]
| |
1449.00] 235.00000 1410.00]
| |
3990.00] 4725.00000 4725.00]
| |
4788.00| 4725.00000 4725.00]
| |
5607.00| 6425.00000 6425.00|
| |
10920.00] 7450.00000 14900.00]
| |
2688.00| 3365.00000 3365.00]
| |

7875.00 | 1600.00000 8000.00|
| |
6825.00] 7725.00000 7725.00|
| |
1820.70| 1930.00000 1930.00]|
| |
6667.50] 7930.00000 7930.00|
| |

357.00| 2.35000 279.65|

UNIT PRICE

7000.

8000.

1500.

250.

4200.

5500.

6000.

5500.

5500.

2000.

7000.

2000.

7000.

.00000

.00000

.00000

.00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

.00000

3000.

3500.

2200.

3200.

7000.

8000.

22500.

1500.

4200.

5500.

6000.

11000.

5500.

10000.

7000.

2000.

7000.

476.

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00



New Jersey Department of Transportation DATE 09/25/08
PAGE 143 -47
TABULATION OF BIDS
CALL ORDER : 143 CONTRACT ID COUNTIES MORRIS
LETTING DATE : 09/25/08 10:00AM DISTRICT
SET-ASIDE
| ( 10 ) H9504 | ( 11 G7305 | ( 12 ) C0547

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0165 020017B21P 3756.000 LF
TRAFFIC SIGNAL CABLE, 5 CONDUCTOR

0166 020017B31P 4678.000 LF
TRAFFIC SIGNAL CABLE, 10 CONDUCTOR

0167 020017B11Q 5.000 U
TRAFFIC SIGNAL STANDARDS, TYPE C

0168 020017B21Q 2.000 U
TRAFFIC SIGNAL STANDARDS, TYPE T

0169 020017B31Q 3.000 U
TRAFFIC SIGNAL STANDARDS, TYPE S

0170 020017B41Q 2.000 U
TRAFFIC SIGNAL STANDARDS, TYPE K

0171 020017B43Q 1.000 U
TRAFFIC SIGNAL STANDARDS, TYPE KE

0172 020017BO7R 1.000 U
TRAFFIC CONTROLLER ASSEMBLY TURN-ON

0173 020017B21T LUMP
IMAGE DETECTION SYSTEM

0174 020017C34A 4.000 U
LIGHTING ASSEMBLIES, TYPE L-MG-X

0175 020017C61E 2.000 U

LIGHTING STANDARD ASSEMBLIES, TYPE
L-8-CF-X

0176 020017C81E 1.000 U
LIGHTING STANDARD ASSEMBLIES, TYPE
L-15-CF-X

0177 020017C34G 1.000 U
LIGHTING STANDARD ASSEMBLIES, TYPE
L-MG-X

0178 020018F04C 3983.000 SY
TOPSOILING, 4" THICK

0179 020018FO08F 162.000 CY
BORROW TOPSOIL

0180 020018H23C 3983.000 SY
FERTILIZING AND SEEDING, TYPE A-3

0181 020018H60C 398.000 SY
FERTILIZING AND SEEDING, TYPE F

0182 020018I21C 2291.000 s8sY

TOPSOIL STABILIZATION MATTING

|HUTTON CONSTRUCTION, LLC

|
"
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|

UNIT PRICE

2100.

1785.

6300.

3124.

3000.

56700.

3990.

3990.

3969.

1728.

27.

00000

00000

00000

00000

.50000

00000

00000

00000

00000

00000

00000

.65000

50000

.45000

.45000

.50000

| GREEN CONSTRUCTION INC.

| CARBRO CONSTRUCTORS CORP

AMOUNT| UNIT PRICE AMOUNT |
12394.80| 3.24000 12169.44|
| |
18712.00| 4.12000 19273.36/|
| |
10500.00] 2945.00000 14725.00 |
| |

3570.00] 1850.00000 3700.00]
| |
18900.00] 8740.00000 26220.00|
| |

6248.00| 3830.00000 7660.00 |
| |

577.50| 1135.00000 1135.00]

| |

3000.00| 2375.00000 2375.00]
| |
56700.00| 70900.00000 70900.00 |
| |
15960.00] 4220.00000 16880.00]
| |

7980.00 | 4370.00000 8740.00]
| |

| |

3969.00| 4500.00000 4500.00|
| |

| |

1728.00] 4825.00000 4825.00]
| |

| |

6571.95] 1.82000 7249.06 |
| |

4455.00| 31.00000 5022.00]
| |

1792.35] 0.47000 1872.01|
| |

179.10] 0.47000 187.06|

| |

8018.50| 3.75000 8591.25|

UNIT PRICE

2500.

2400.

6500.

3300.

1000.

2000.

60000.

4000.

4000.

4000.

3500.

35.

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

.00000

00000

.00000

.00000

.00000

15024.

23390.

12500.

4800.

19500.

6600.

1000.

2000.

60000.

16000.

8000.

4000.

3500.

11949.

5670.

3983.

398.

9164.

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00



RUDBECKIA FULGIDA 'GOLDSTURM', # 1

New Jersey Department of Transportation DATE 09/25/08
PAGE 143 -48
TABULATION OF BIDS
CALL ORDER 143 CONTRACT ID 08143 COUNTIES MORRIS
LETTING DATE 09/25/08 10:00AM DISTRICT N1
SET-ASIDE
[ ( 10 ) H9504 [( 11 ) G7305 | ( ) C0547
|[HUTTON CONSTRUCTION, LLC | GREEN CONSTRUCTION INC. | CARBRO CONSTRUCTORS CORP
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_————
0183 020018K31C 4381.000 SY | 0.45000 1971.45] 0.47000 2059.07] 1.00000 4381.00
STRAW MULCHING | |
0184 020018K20D 394.000 SY | 4.00000 1576.00] 4.45000 1753.30] 4.00000 1576.00
WOOD MULCHING | |
0185 020018L01A 2.000 ACRE | 630.00000 1260.00] 706.00000 1412.00] 600.00000 1200.00
MOWING | | |
0186 020018M50A 24.000 U | 46.35000 1112.40] 53.00000 1272.00] 50.00000 1200.00
ARONIA ARBUTIFOLIA 'BRILLIANTISSIMA', | | |
#3 CAN, 18"-24" HIGH | | |
0187 020018M54C 34.000 U | 46.35000 1575.90] 53.00000 1802.00] 50.00000 1700.00
CLETHRA ALNIFOLIA 'RUBY SPICE', #3 CAN, | | |
18"-24" HIGH | | |
0188 020018M08H 73.000 U | 21.00000 1533.00] 23.00000 1679.00] 20.00000 1460.00
HEMEROCALLIS 'PARDON ME', #2 CONTAINER | | |
0189 020018M421 32.000 U | 46.35000 1483.20] 53.00000 1696.00] 50.00000 1600.00
ILEX X 'SPARKLEBERRY', #3 CAN, 18"-24" | [ |
HIGH | | |
0190 020018M431 4.000 U | 46.35000 185.40] 53.00000 212.00] 50.00000 200.00
ILEX VERTICILLATA 'LATE MALE', #3 CAN, | | |
18"-24" HIGH | | |
0191 020018M51L 6.000 U | 257.25000 1543.50] 288.00000 1728.00] 400.00000 2400.00
LIRIODENDRON TULIPIFERA, B&B, 2"-2 1/2" | |
CALIPER, 12'-14' HIGH | | |
0192 020018M28M 8.000 U | 257.25000 2058.00] 288.00000 2304.00] 400.00000 3200.00
MALUS 'CARIDNAL', B&B, 2"-2-1/2" | | |
CALIPER, 10'-12' HIGH | | |
0193 020018M0O5N 829.000 U | 1.05000 870.45] 1.18000 978.22]| 3.00000 2487.00
NARCISSUS, BULBS | |
0194 020018M27P 8.000 U | 2100.00000 16800.00| 235.00000 1880.00] 225.00000 1800.00
PINUS STROBUS, B&B, 7'-8' HIGH | | |
0195 020018M58P 1.000 U | 630.00000 630.00] 706.00000 706.00 | 700.00000 700.00
PRUNUS X YEDOENSIS 'AKEBONO', B&B, 3 | |
1/2"-4" CALIPER, 12'-14' HIGH | | |
0196 020018M89P 7.000 U | 273.00000 1911.00] 306.00000 2142.00] 400.00000 2800.00
PYRUS CALLERYANA 'CHANTICLEER', B&B, | |
TO 2 1/2" CALIPER, 10' TO 12°' | [ |
0197 020018M25R 134.000 U | 15.75000 2110.50] 17.50000 2345.00] 20.00000 2680.00
|
|

CONTAINER



New Jersey Department of Transportation

CALL ORDER : 143 CONTRACT 1ID
LETTING DATE : 09/25/08 10:00AM DISTRICT
SET-ASIDE

TABULATION OF BIDS

MORRIS

[ ( 10 ) H9504
|HUTTON CONSTRUCTION, LLC

LINE NO / ITEM CODE / ALT

CONTRACT TOTALS

|
ITEM DESCRIPTION QUANTITY | UNIT PRICE
,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,, +
0198 020018M10V 41.000 U | 52.50000
VIBURNUM NUDUM 'WINTERTHUR', #5 CAN, |
24"-30" HIGH [
0199 020018M61V 35.000 U | 42.00000
VIBURNUM DENTATUM 'AUTUMN JAZZ', #3 CAN |
18"-24" HIGH |
0200 020018M957 40.000 MG | 157.50000
WATERING [
SECTION TOTALS [
,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,, +
SECTION 0002  STRUCTURES
|
0201 020015H02F 292.000 LF | 178.50000
METAL RAILING (2 RAIL, STEEL) |
0202 020015M21C 3870.000 SF | 1.00000
TEMPORARY SHEETING [
0203 020015U01D 980.000 SF | 250.00000
RETAINING WALL, LOCATION NUMBER 1 |
SECTION TOTALS [
,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,, +
|

I (
| GREEN CONSTRUCTION INC.

AMOUNT |

UNIT PRICE
,,,,,,,,,,,,,,,,,,,,,,,,,,,,, g
2152.50]

I (
| CARBRO CONSTRUCTORS CORP

AMOUNT |

2410.80]

.00 .00
| |
| |

.00 .00
| |

40| 891
| |
00| 001
| |
00| 001
| |
00| 001
| |
00| 001
40| 891

UNIT PRICE

2255.00

.00

.00

,,,,,,,,,,,,,,,,,,,,,,,,,,,,, e

.00

.00

.00

,,,,,,,,,,,,,,,,,,,,,,,,,,,,, o
.10

I CERTIFY THAT THE ABOVE IS AN EXACT TRANSCRIPT OF THE
ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS, IF ANY, IN
EXTENSION AND ADDITIONS HAVE BEEN CORRECTED.

SIGNED,
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TABULATION OF BIDS
CALL ORDER : 143 CONTRACT ID COUNTIES MORRIS
LETTING DATE : 09/25/08 10:00AM DISTRICT
SET-ASIDE
| ( 13 ) sS8088 | ( 14 B4645 | ( 15 ) C7698
| STACEY CONTR INC | GARDNER M BISHOP INC |CRUZ ENTERPRISES, LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 ROADWAY
| | |
0001 020011C21E 1.000 LS | 50000.00000 50000.00] 25000.00000 25000.00] 45000.00000 45000.00
PERFORMANCE BOND AND PAYMENT BOND | | |
0002 020011D21C 1.000 LS | 10000.00000 10000.00] 500.00000 500.00] 13500.00000 13500.00
FINAL CLEANUP | |
0003 020011E21C 1.000 LS | 50000.00000 50000.00] 100000.00000 100000.00| 135000.00000 135000.00
CONSTRUCTION LAYOUT | | |
0004 020011E21E 1.000 U© | 50000.00000 50000.00] 25000.00000 25000.00] 35000.00000 35000.00
FIELD OFFICE TYPE A SET-UP | | |
0005 020011E21F 16.000 MO | 1500.00000 24000.00] 2500.00000 40000.00] 4100.00000 65600.00
FIELD OFFICE TYPE A MAINTENANCE | | |
0006 020011E31G 1.000 LS | 4000.00000 4000.00] 4000.00000 4000.00] 4000.00000 4000.00
TELEPHONE SERVICE | | |
0007 020011F21D 1.000 LS | 2500.00000 2500.00| 2500.00000 2500.00| 2500.00000 2500.00
FUEL PRICE ADJUSTMENT | | |
0008 020011G21D 1.000 LS | 20000.00000 20000.00] 20000.00000 20000.00]| 20000.00000 20000.00
TRAINING REIMBURSEMENT | | |
0009 020011G13I 1.000 LS | 25000.00000 25000.00] 6500.00000 6500.00 | 20000.00000 20000.00
OWNER'S AND CONTRACTOR'S PROTECTIVE | | |
LIABILITY INSURANCE | | |
0010 020011G221 1.000 Ls | 25000.00000 25000.00 | 15000.00000 15000.00] 25000.00000 25000.00
RAILROAD PROTECTIVE LIABILITY INSURANCE | | |
0011 020011H21C 1.000 LS | 50000.00000 50000.00] 10000.00000 10000.00] 14000.00000 14000.00
PROGRESS SCHEDULE | | |
0012 020011H21D 1.000 LS | 400000.00000 400000.00| 449000.00000 449000.00| 490000.00000 490000.00
MOBILIZATION | |
0013 020012a21C 1.000 LS | 40000.00000 40000.00] 40000.00000 40000.00] 40000.00000 40000.00
CLEARING SITE | | |
0014 020012B0O5A 1.000 ACRE | 10000.00000 10000.00] 15000.00000 15000.00] 25000.00000 25000.00
STRIPPING | | |
0015 020012B25B 4535.000 cCY | 30.00000 136050.00] 75.00000 340125.00| 55.00000 249425.00
ROADWAY EXCAVATION, UNCLASSIFIED | | |
0016 020012B37B 429.000 CY | 50.00000 21450.00] 75.00000 32175.00] 55.00000 23595.00
ROADWAY EXCAVATION, REGULATED WASTE | | |
0017 020012B21F 944.000 sSY | 15.00000 14160.00] 25.00000 23600.00] 16.00000 15104.00
REMOVAL OF HOT MIX ASPHALT OVERLAY | | |
0018 020012B17G 164.000 sY | 25.00000 4100.00] 75.00000 12300.00] 90.00000 14760.00
|
|

CONCRETE SURFACE COURSES
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TABULATION OF BIDS
CALL ORDER : 143 CONTRACT 1ID COUNTIES MORRIS
LETTING DATE 09/25/08 10:00AM DISTRICT
SET-ASIDE
| ( 13 ) sS8088 | ( 14 B4645 | ( 15 ) C7698
| STACEY CONTR INC | GARDNER M BISHOP INC |CRUZ ENTERPRISES, LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
777777777777777777777777777777777777777777 e
0019 020012B50G 3664.000 LF | 5.00000 18320.00] 3.00000 10992.00] 3.00000 10992.00
SAWCUTTING | | |
0020 020012B25L 1224.000 SY | 7.00000 8568.00| 20.00000 24480.00| 12.00000 14688.00
MILLING, 2" DEPTH | | |
0021 020012B34L 451.000 sSY | 7.00000 3157.00| 20.00000 9020.00] 12.00000 5412.00
MILLING, 3" DEPTH | | |
0022 020012BO1R 700.000 T | 75.00000 52500.00] 35.00000 24500.00] 55.00000 38500.00
OFF-SITE MANAGEMENT OF REGULATED WASTE | | |
0023 020012BO3R 10.000 U | 1500.00000 15000.00] 1500.00000 15000.00] 1600.00000 16000.00
SAMPLING AND ANALYSIS FOR DISPOSAL | |
AND/OR RECYCLING | | |
0024 020012G02E 33.000 CYy | 50.00000 1650.00| 75.00000 2475.00 | 90.00000 2970.00
EARTH EXCAVATION FOR TEST PITS | | |
0025 020012G10G 11.000 cCY | 50.00000 550.00] 75.00000 825.00] 47.00000 517.00
BROKEN STONE OR WASHED GRAVEL | | |
0026 020012H21C 927.000 CY | 35.00000 32445.00| 65.00000 60255.00| 60.00000 55620.00
SUBBASE | | |
0027 020012L06A 527.000 LF | 7.00000 3689.00] 8.00000 4216 .00 | 6.50000 3425.50
HEAVY DUTY SILT FENCE | | |
0028 020012L22C 36.000 U | 150.00000 5400.00 | 135.00000 4860.00 | 120.00000 4320.00
INLET FILTERS | |
0029 020012L25E 1700.000 CY | 40.00000 68000.00| 15.00000 25500.00 | 25.00000 42500.00
ROADWAY EXCAVATION, TEMPORARY EROSION | | |
CONTROL | | |
0030 020012L20F 38.000 T | 120.00000 4560.00 | 60.00000 2280.00] 75.00000 2850.00
CONSTRUCTION DRIVEWAY | | |
0031 020012L03H 34.000 U | 25.00000 850.00] 25.00000 850.00] 28.00000 952.00
HAYBALES | | |
0032 020012L23J 1.000 Ls | 5000.00000 5000.00 | 2000.00000 2000.00| 4300.00000 4300.00
CONCRETE WASHOUT FACILITY | | |
0033 020012L25J3 2.000 U | 1000.00000 2000.00| 750.00000 1500.00| 1000.00000 2000.00
OIL ONLY EMERGENCY SPILL KIT | | |
0034 020012L24R 1.000 U | 1000.00000 1000.00| 3000.00000 3000.00| 5600.00000 5600.00
TEMPORARY SEDIMENT BASIN RISER | | |
0035 020013A15D 2212.000 SY | 10.00000 22120.00| 12.00000 26544.00 | 17.00000 37604.00
DENSE-GRADED AGGREGATE BASE COURSE, 6" | | |
THICK | | I
0036 020013A20D 2403.000 sSY | 12.00000 28836.00| 15.00000 36045.00]| 20.00000 48060.00
DENSE-GRADED AGGREGATE BASE COURSE, 8" | | |
|

THICK
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TABULATION OF BIDS
CALL ORDER 143 CONTRACT ID 08143 COUNTIES MORRIS
LETTING DATE 09/25/08 10:00AM DISTRICT : N1
SET-ASIDE
| ( 13 ) sS8088 | ( 14 ) B4645 | ( 15 ) C7698
| STACEY CONTR INC | GARDNER M BISHOP INC |CRUZ ENTERPRISES, LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
777777777777777777777777777777777777777777 e
0037 020013F30B 64.000 SY | 150.00000 9600.00] 105.00000 6720.00 | 100.00000 6400.00
CONCRETE BASE COURSE, 12" THICK | | |
0038 020014B21D 80.000 T | 200.00000 16000.00] 110.00000 8800.00] 225.00000 18000.00
BITUMINOUS CONCRETE PATCH | | |
0039 020014D21C 1530.000 GAL | 3.50000 5355.00| 5.00000 7650.00]| 2.20000 3366.00
TACK COAT | | |
0040 020014D31C 921.000 GAL | 3.50000 3223.50] 1.00000 921.00] 0.01000 9.21
PRIME COAT | | |
0041 020014D21E 1.000 LS | 7500.00000 7500.00]| 7500.00000 7500.00]| 7500.00000 7500.00
ASPHALT PRICE ADJUSTMENT | | |
0042 020014D23F 1940.000 LF | 3.00000 5820.00 | 2.00000 3880.00| 1.35000 2619.00
POLYMERIZED JOINT ADHESIVE | | |
0043 020014E18E 122.000 sSY | 75.00000 9150.00] 400.00000 48800.00] 500.00000 61000.00
PARTIAL DEPTH CONCRETE REPAIR | | |
0044 020014F02A 956.000 T | 125.00000 119500.00] 124.00000 118544.00] 130.00000 124280.00
SUPERPAVE HOT MIX ASPHALT 12.5H76 | | |
SURFACE COURSE | | |
0045 020014F01B 482.000 T | 125.00000 60250.00] 110.00000 53020.00] 115.00000 55430.00
SUPERPAVE HOT MIX ASPHALT 19H64 | | |
INTERMEDIATE COURSE | | |
0046 020014F02C 697.000 T | 125.00000 87125.00] 110.00000 76670.00 | 115.00000 80155.00
SUPERPAVE HOT MIX ASPHALT 25M64 BASE | | |
COURSE | | I
0047 020015U22C 91.000 SF | 200.00000 18200.00] 50.00000 4550.00] 85.00000 7735.00
LANDSCAPE WALL | | |
0048 020016A11B 260.000 LF | 50.00000 13000.00] 40.00000 10400.00] 40.00000 10400.00
4" PERFORATED HIGH DENSITY POLYETHYLENE | | |
PIPE | | |
0049 020016B28B 52.000 LF | 175.00000 9100.00] 175.00000 9100.00] 95.00000 4940.00
8" DUCTILE IRON WATER PIPE, CLASS 56 | |
0050 020016B41B 75.000 LF | 100.00000 7500.00 | 175.00000 13125.00] 170.00000 12750.00
6" DUCTILE IRON WATER PIPE, CLASS 52 | |
0051 020016B42B 1138.000 LF | 120.00000 136560.00| 200.00000 227600.00 | 100.00000 113800.00
8" DUCTILE IRON WATER PIPE, CLASS 52 | |
0052 020016B36G 132.000 LF | 100.00000 13200.00] 240.00000 31680.00| 225.00000 29700.00
24" REINFORCED CONCRETE CULVERT PIPE | | |
0053 020016B38G 114.000 LF | 115.00000 13110.00] 290.00000 33060.00]| 345.00000 39330.00
30" REINFORCED CONCRETE CULVERT PIPE | | |
0054 020016B42G 113.000 LF | 200.00000 22600.00 | 325.00000 36725.00| 425.00000 48025.00
|

48" REINFORCED CONCRETE CULVERT PIPE
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TABULATION OF BIDS
CALL ORDER : 143 CONTRACT ID COUNTIES MORRIS
LETTING DATE 09/25/08 10:00AM DISTRICT
SET-ASIDE
| ( 13 ) sS8088 | ( 14 ) B4645 | ( 15 ) C7698
| STACEY CONTR INC | GARDNER M BISHOP INC |CRUZ ENTERPRISES, LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
————————————————————————————————————————— e T St
0055 020016B44G 182.000 LF | 500.00000 91000.00] 350.00000 63700.00] 500.00000 91000.00
60" REINFORCED CONCRETE CULVERT PIPE | | |
0056 020016B86G 181.000 LF | 600.00000 108600.00] 725.00000 131225.00] 635.00000 114935.00
60" REINFORCED CONCRETE CULVERT PIPE, | | |
CLASS V | | |
0057 020016B65M 57.000 LF | 150.00000 8550.00 | 300.00000 17100.00] 575.00000 32775.00
24" X 38" REINFORCED CONCRETE | | |
ELLIPTICAL CULVERT PIPE, CLASS HE - III | | |
0058 020016B70M 60.000 LF | 200.00000 12000.00] 425.00000 25500.00| 650.00000 39000.00
38" X 60" REINFORCED CONCRETE | | |
ELLIPTICAL CULVERT PIPE, CLASS HE - III | | |
0059 020016B22W 1.000 U | 7500.00000 7500.00 | 7500.00000 7500.00 | 12000.00000 12000.00
60" REINFORCED CONCRETE END SECTIONS | |
0060 020016B33G AAl 436.000 LF | 85.00000 37060.00 | 80.00000 34880.00| 90.00000 39240.00
15" REINFORCED CONCRETE CULVERT PIPE | |
0061 020016B34G BB1 200.000 LF | 90.00000 18000.00] 100.00000 20000.00]| 140.00000 28000.00
18" REINFORCED CONCRETE CULVERT PIPE | |
0062 020016B36G CC1 40.000 LF | 100.00000 4000.00 | 110.00000 4400.00| 110.00000 4400.00
24" REINFORCED CONCRETE CULVERT PIPE | | |
0063 020016B38G DD1 38.000 LF | 115.00000 4370.00 | 125.00000 4750.00 | 240.00000 9120.00
30" REINFORCED CONCRETE CULVERT PIPE | | |
0064 020016B42G EEL 21.000 LF | 200.00000 4200.00| 175.00000 3675.00] 250.00000 5250.00
48" REINFORCED CONCRETE CULVERT PIPE | |
0065 020016B14W FF1 1.000 U | 2500.00000 2500.00| 3500.00000 3500.00| 3800.00000 3800.00
24" REINFORCED CONCRETE END SECTIONS | |
0066 020016B11F AA2 336.000 LF | | |
15" CORRUGATED METAL CULVERT PIPE | | |
0067 020016B13F BB2 146.000 LF | | |
18" CORRUGATED METAL CULVERT PIPE | | |
0068 020016B15F CC2 154.000 LF | | |
21" CORRUGATED METAL CULVERT PIPE | | |
0069 020016B16F DD2 40.000 LF | | |
24" CORRUGATED METAL CULVERT PIPE | | |
0070 020016B19F EE2 38.000 LF | | |
30" CORRUGATED METAL CULVERT PIPE | | |
0071 020016B24F FF2 21.000 LF | | |
48" CORRUGATED METAL CULVERT PIPE | | |
0072 020016B07V GGl 1.000 U© | 0.00000 0.00] 1.00000 1.00] 50.00000 50.00
| | |

24" CORRUGATED METAL END SECTIONS
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TABULATION OF BIDS
CALL ORDER : 143 CONTRACT 1ID COUNTIES MORRIS
LETTING DATE 09/25/08 10:00AM DISTRICT
SET-ASIDE
| ( 13 ) sS8088 | ( 14 B4645 | ( 15 ) C7698
| STACEY CONTR INC | GARDNER M BISHOP INC |CRUZ ENTERPRISES, LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
777777777777777777777777777777777777777777 e T St
0073 020016B03X 536.000 LF | 15.00000 8040.00] 5.00000 2680.00 | 7.00000 3752.00
CLEAN EXISTING PIPE, 12" TO 24" DIAMETE | | |
0074 020016B06X 369.000 LF | 20.00000 7380.00]| 7.00000 2583.00| 13.50000 4981.50
CLEAN EXISTING PIPE, OVER 24" TO 48" | | |
DIAMETER | | |
0075 020016C38B 2.000 U | 6000.00000 12000.00] 10000.00000 20000.00 | 5500.00000 11000.00
INLETS, TYPE DOUBLE E | | |
0076 020016C85B 1.000 U | 50000.00000 50000.00] 25000.00000 25000.00 | 27000.00000 27000.00
OUTLET CONTROL STRUCTURE OUTLET CONTROL | | |
STRUCTURE | | |
0077 020016C22C 3.000 U | 6000.00000 18000.00] 6000.00000 18000.00] 6600.00000 19800.00
INLETS, TYPE DOUBLE A | | |
0078 020016C26C 6.000 U | 3500.00000 21000.00] 7500.00000 45000.00] 3500.00000 21000.00
INLETS, TYPE B | |
0079 020016C36C 1.000 U | 3500.00000 3500.00| 9000.00000 9000.00| 2800.00000 2800.00
INLETS, TYPE E | | |
0080 020016C46C 2.000 U | 5000.00000 10000.00] 7000.00000 14000.00] 6200.00000 12400.00
INLETS, TYPE B-2 | | |
0081 020016C66C 1.000 U© | 5000.00000 5000.00 | 7500.00000 7500.00]| 4400.00000 4400.00
INLETS, TYPE E-2 | | |
0082 020016C26E 8.000 U | 6000.00000 48000.00] 9000.00000 72000.00 | 6600.00000 52800.00
INLETS, TYPE DOUBLE B | | |
0083 020016C31E 1.000 U | 3000.00000 3000.00| 5000.00000 5000.00 | 6700.00000 6700.00
MANHOLES | | |
0084 020016C33F 2.000 U | 12000.00000 24000.00| 10000.00000 20000.00 | 11000.00000 22000.00
MANHOLES, 8' DIAMETER | | |
0085 020016C47G 3.000 U | 2500.00000 7500.00 | 1500.00000 4500.00 | 1200.00000 3600.00
RECONSTRUCTED MANHOLES, SANITARY SEWER, | | |
USING EXISTING CASTING | | |
0086 020016C221I 7.000 U | 100.00000 700.00] 750.00000 5250.00| 250.00000 1750.00
RESET CASTINGS | |
0087 020016E11D 2219.000 LF | 27.00000 59913.00] 17.00000 37723.00| 27.00000 59913.00
9" X 16" CONCRETE VERTICAL CURB | | |
0088 020016E26H 391.000 LF | 30.00000 11730.00] 26.00000 10166.00| 25.00000 9775.00
9" X 20 1/2" WHITE CONCRETE VERTICAL | | |
CURB | | |
0089 020016G1l0C 461.000 SY | 70.00000 32270.00| 42.00000 19362.00] 55.00000 25355.00
CONCRETE SIDEWALK, 4" THICK | | |
0090 020016G70C 106.000 SY | 5.00000 530.00] 190.00000 20140.00| 220.00000 23320.00
|

IMPRINTED CROSSWALK
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TABULATION OF BIDS
CALL ORDER 143 CONTRACT ID 08143 COUNTIES MORRIS
LETTING DATE 09/25/08 10:00AM DISTRICT N1
SET-ASIDE
|( 13 ) s8088 [( 14 ) B4645 [( 15 ) C7698
| STACEY CONTR INC | GARDNER M BISHOP INC |CRUZ ENTERPRISES, LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——————
0091 020016G1l5E 2082.000 sY | 30.00000 62460.00| 35.00000 72870.00] 50.00000 104100.00
HOT MIX ASPHALT DRIVEWAY, 6" THICK | | |
0092 020016G72G 493.000 SY | 50.00000 24650.00] 110.00000 54230.00] 170.00000 83810.00
BRICK PAVERS, DRY LAID | | |
0093 020016GO3R 18.000 sSY | 100.00000 1800.00] 350.00000 6300.00] 275.00000 4950.00
DETECTABLE WARNING SURFACES | | |
0094 020016H25C 18.000 sSY | 100.00000 1800.00] 40.00000 720.00| 55.00000 990.00
CONCRETE ISLAND, 4" THICK | | |
0095 020016I21D 49.000 cCY | 200.00000 9800.00] 350.00000 17150.00| 750.00000 36750.00
GABIONS | | |
0096 020016J31C 8.000 cCY | 2000.00000 16000.00| 2000.00000 16000.00| 1825.00000 14600.00
CONCRETE HEADWALLS | | |
0097 020016L41C 1.000 U | 1250.00000 1250.00] 1500.00000 1500.00] 750.00000 750.00
BEAM GUIDE RAIL ANCHORAGES | | |
0098 020016L21G 25.000 LF | 50.00000 1250.00] 15.00000 375.00] 75.00000 1875.00
RESET BEAM GUIDE RAIL WITH EXISTING | |
POSTS | | |
0099 020016L15R 59.000 LF | 5.00000 295.00] 5.00000 295.00] 11.00000 649.00
REMOVAL OF GUIDE RAIL | | |
0100 02001e6M21C 55.000 CYy | 250.00000 13750.00]| 600.00000 33000.00] 600.00000 33000.00
MISCELLANEOUS CONCRETE | | [
0101 020016N800Q 1.000 U | 2500.00000 2500.00] 3700.00000 3700.00] 3300.00000 3300.00
GATES, STEEL FENCE, 12' WIDE | | |
0102 020016N80R 864.000 LF | 55.00000 47520.00| 60.00000 51840.00] 77.00000 66528.00
STEEL FENCE, 6' HIGH | | |
0103 020016P26K 556.000 SY | 175.00000 97300.00| 100.00000 55600.00] 100.00000 55600.00
RIPRAP STONE CHANNEL PROTECTION, 12" | | |
THICK (D50=6") | | |
0104 0200160Q022B 65.000 U | 135.00000 8775.00] 105.00000 6825.00] 130.00000 8450.00
BREAKAWAY BARRICADES | | |
0105 0200160Q21D 81.000 U | 100.00000 8100.00] 65.00000 5265.00] 85.00000 6885.00
DRUMS | | |
0106 020016Q31D 50.000 U | 25.00000 1250.00] 15.00000 750.00 | 18.00000 900.00
TRAFFIC CONES [ | |
0107 020016Q24E 8.000 U | 2000.00000 16000.00| 700.00000 5600.00] 1600.00000 12800.00
CONSTRUCTION IDENTIFICATION SIGNS, 4' X | | |
8" | | |
0108 020016Q60E 4.000 U | 12000.00000 48000.00| 10000.00000 40000.00| 24000.00000 96000.00
|

VARIABLE MESSAGE SIGNS
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TABULATION OF BIDS
CALL ORDER : 143 CONTRACT 1ID 08143 COUNTIES : MORRIS
LETTING DATE : 09/25/08 10:00AM DISTRICT N1
SET-ASIDE
| ( 13 ) sS8088 | ( 14 B4645 | ( 15 ) C7698
| STACEY CONTR INC | GARDNER M BISHOP INC |CRUZ ENTERPRISES, LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
777777777777777777777777777777777777777777 e
0109 020016Q10F 1062.000 SF | 18.00000 19116.00] 13.00000 13806.00] 15.00000 15930.00
CONSTRUCTION SIGNS | | |
0110 0200160Q20K 4.000 U | 12500.00000 50000.00] 25000.00000 100000.00] 15000.00000 60000.00
TRAFFIC CONTROL TRUCKS WITH MOUNTED | |
CRASH CUSHIONS | |
0111 0200160Q32P 26935.000 LF | 3.00000 80805.00] 1.95000 52523.25| 2.10000 56563.50
REMOVABLE WET WEATHER PAVEMENT MARKING | | |
TAPE [ [ [
0112 020016Q03S 72.000 SY | 50.00000 3600.00| 100.00000 7200.00]| 65.00000 4680.00
TEMPORARY SIDEWALK | | |
0113 020016Q06T 1056.000 HOUR | 60.00000 63360.00] 50.00000 52800.00] 60.00000 63360.00
TRAFFIC DIRECTORS, FLAGGERS | | |
0114 020016R22C 6729.000 LF | 0.55000 3700.95] 0.55000 3700.95] 0.55000 3700.95
TRAFFIC STRIPES, LONG LIFE, EPOXY RESIN | | |
0115 020016R22D 3304.000 LF | 0.75000 2478.00 | 0.80000 2643.20| 0.60000 1982.40
TRAFFIC MARKINGS, LINES, LONG LIFE, | | |
THERMOPLASTIC | | |
0116 020016R26D 194.000 SF | 7.00000 1358.00| 5.00000 970.00] 7.25000 1406.50
TRAFFIC MARKINGS, SYMBOLS, LONG LIFE, | |
THERMOPLASTIC | | I
0117 020016R0O5E 1500.000 LF | 2.00000 3000.00| 0.50000 750.00] 0.90000 1350.00
REMOVAL OF TRAFFIC STRIPES AND MARKINGS | | |
0118 020016S20B 261.000 SF | 45.00000 11745.00] 50.00000 13050.00] 55.00000 14355.00
SIGNS | | |
0119 020016V29B 51.000 LF | 500.00000 25500.00 | 1500.00000 76500.00 | 1700.00000 86700.00
14" STEEL CASING PIPE | | |
0120 020016Vv02C 30.000 LF | 100.00000 3000.00| 5.00000 150.00] 11.00000 330.00
TELEPHONE CABLE | | |
0121 020016V10C 3.000 U | 1000.00000 3000.00| 5000.00000 15000.00] 8500.00000 25500.00
WATER SERVICE CONNECTIONS | | |
0122 020016V15C 1.000 U | 7000.00000 7000.00 | 10000.00000 10000.00] 14500.00000 14500.00
6" INSERTION VALVES | | |
0123 020016V15D 2.000 U | 1000.00000 2000.00| 2000.00000 4000.00 | 680.00000 1360.00
6" GATE VALVES AND BOXES | | |
0124 020016V20D 3.000 U | 1200.00000 3600.00| 2500.00000 7500.00 | 1000.00000 3000.00
8" GATE VALVES AND BOXES | | |
0125 020016VO1lF LUMP | 115000.00000 115000.00| 150000.00000 150000.00| 165000.00000 165000.00
ELECTRIC UTILITY RELOCATION JCP&L | | |
0126 020016V21G 1.000 U | 8000.00000 8000.00 | 12000.00000 12000.00] 15500.00000 15500.00
|

8" INSERTION VALVE AND BOXES
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CALL ORDER : 143 CONTRACT ID 08143 COUNTIES : MORRIS
LETTING DATE 09/25/08 10:00AM DISTRICT N1
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| STACEY CONTR INC | GARDNER M BISHOP INC |CRUZ ENTERPRISES, LLC
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ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
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0127 020017A26C 7.000 LF | 25.00000 175.00] 40.00000 280.00] 22.50000 157.50
1.5" RIGID METALLIC CONDUIT, TYPE CUG | | |
0128 020017A31C 17.000 LF | 25.00000 425.00] 40.00000 680.00] 24.00000 408.00
2" RIGID METALLIC CONDUIT, TYPE CUG | | |
0129 020017a41C 969.000 LF | 35.00000 33915.00] 40.00000 38760.00| 33.00000 31977.00
3" RIGID METALLIC CONDUIT, TYPE CUG | | |
0130 020017Aa46C 222.000 LF | 45.00000 9990.00] 55.00000 12210.00] 44.00000 9768.00
4" RIGID METALLIC CONDUIT, TYPE CUG | | |
0131 020017Aa66C 41.000 LF | 65.00000 2665.00| 65.00000 2665.00| 66.00000 2706.00
3" RIGID METALLIC CONDUIT, TYPE CUR | | |
0132 020017A21D 1700.000 LF | 2.00000 3400.00| 1.50000 2550.00| 2.10000 3570.00
GROUND WIRE, NO. 8 AWG | | |
0133 020017A08E 2690.000 LF | 2.00000 5380.00 | 2.00000 5380.00 | 2.10000 5649.00
MULTIPLE LIGHTING WIRE, NO. 8 AWG | | |
0134 020017A66E 344.000 LF | 55.00000 18920.00] 130.00000 44720.00] 48.00000 16512.00
3" RIGID METALLIC CONDUIT, TYPE CURR | | |
0135 020017A06F 213.000 LF | 5.00000 1065.00] 3.00000 639.00] 4.25000 905.25
SERVICE WIRE, NO. 6 AWG | | |
0136 020017A21H 6.000 U | 1250.00000 7500.00| 1500.00000 9000.00| 1050.00000 6300.00
FOUNDATIONS, TYPE SFT | | |
0137 020017A26H 1.000 U | 1000.00000 1000.00] 1100.00000 1100.00] 750.00000 750.00
FOUNDATIONS, TYPE MCF | | |
0138 020017A36H 1.000 U© | 2000.00000 2000.00| 2000.00000 2000.00| 1650.00000 1650.00
FOUNDATIONS, TYPE P-MC | | |
0139 020017A41H 1.000 U | 1000.00000 1000.00]| 1100.00000 1100.00] 900.00000 900.00
FOUNDATIONS, TYPE SPF | | |
0140 020017A46H 1.000 U | 4000.00000 4000.00]| 4500.00000 4500.00| 3650.00000 3650.00
FOUNDATIONS, TYPE STF | | |
0141 020017A56H 3.000 U | 2000.00000 6000.00 | 1500.00000 4500.00| 1800.00000 5400.00
FOUNDATIONS, TYPE SFK | | |
0142 020017A61H 1.000 U | 2000.00000 2000.00| 1700.00000 1700.00] 2000.00000 2000.00
FOUNDATIONS, TYPE SSF | | |
0143 020017A04J 4.000 U | 2000.00000 8000.00| 2100.00000 8400.00| 2050.00000 8200.00
JUNCTION BOX FOUNDATIONS | | |
0144 020017A29J 14.000 U | 2000.00000 28000.00| 1500.00000 21000.00]| 1600.00000 22400.00
18" X 36" JUNCTION BOXES | | |
0145 020017B21D 1.000 U | 20000.00000 20000.00] 25000.00000 25000.00] 21000.00000 21000.00
CONTROLLER ASSEMBLIES, 8 PHASE | | |
0146 020017B12E 2.000 U | 5000.00000 10000.00] 6000.00000 12000.00] 5450.00000 10900.00
|

BLANKOUT SIGN (LED)
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0147 020017B21E 1.000 U© | 3000.00000 3000.00| 3000.00000 3000.00| 3000.00000 3000.00
METER CABINETS, TYPE T | | |
0148 020017B32E 1.000 U© | 3500.00000 3500.00| 3500.00000 3500.00] 3500.00000 3500.00
METER CABINET, TYPE TL (T-15) | | |
0149 020017B60F 1.000 U© | 2500.00000 2500.00| 1500.00000 1500.00| 2300.00000 2300.00
PEDESTAL ASSEMBLIES, TYPE PW-1 | | |
0150 020017B98F 1.000 U | 3000.00000 3000.00| 3500.00000 3500.00] 3050.00000 3050.00
FLASHING SCHOOL SPEED LIMIT SIGN | | |
ASSEMBLY | | |
0151 020017B12G 1.000 U | 7000.00000 7000.00 | 6100.00000 6100.00 | 7000.00000 7000.00
TRAFFIC SIGNAL ASSEMBLIES, TYPE | | |
15MK-1-0P | | |
0152 020017B12H 1.000 U© | 8000.00000 8000.00] 7200.00000 7200.00 | 8000.00000 8000.00
TRAFFIC SIGNAL ASSEMBLIES, TYPE | | |
15MK-1-1-0P | | |
0153 020017B21H 15.000 U | 1500.00000 22500.00| 1000.00000 15000.00] 1450.00000 21750.00
PEDESTRIAN SIGNAL ASSEMBLIES, TYPE W-1 | | |
0154 020017B211I 6.000 U | 250.00000 1500.00| 200.00000 1200.00| 240.00000 1440.00
PUSH BUTTON ASSEMBLIES | | |
0155 020017B22J 1.000 U | 4000.00000 4000.00| 4000.00000 4000.00]| 4000.00000 4000.00
TRAFFIC SIGNAL ASSEMBLIES, TYPE 20MA-2 | | |
0156 020017B23J 1.000 U | 5000.00000 5000.00 | 4000.00000 4000.00]| 4800.00000 4800.00
TRAFFIC SIGNAL ASSEMBLIES, TYPE 20MA-3 | [ |
0157 020017B51J 1.000 U | 5500.00000 5500.00 | 5500.00000 5500.00| 5700.00000 5700.00
TRAFFIC SIGNAL ASSEMBLIES, TYPE 35S-1 | | |
0158 020017B14M 2.000 U | 5500.00000 11000.00] 6000.00000 12000.00] 5500.00000 11000.00
TRAFFIC SIGNAL ASSEMBLIES, TYPE 20S-2 | |
0159 020017B24N 1.000 U© | 3000.00000 3000.00| 2600.00000 2600.00 | 2750.00000 2750.00
TRAFFIC SIGNAL MAST ARM, TYPE 25MK | | [
0160 020017B310 5.000 U | 1500.00000 7500.00]| 1000.00000 5000.00 | 1600.00000 8000.00
TRAFFIC SIGNAL ASSEMBLIES, TYPE C-1 | |
0161 020017B320 1.000 U | 7500.00000 7500.00]| 5300.00000 5300.00 | 7000.00000 7000.00
TRAFFIC SIGNAL ASSEMBLIES, TYPE C-1-OP | | [
0162 020017B410 1.000 U© | 1750.00000 1750.00] 1300.00000 1300.00] 1800.00000 1800.00
TRAFFIC SIGNAL ASSEMBLIES, TYPE MM-1 | [ [
0163 020017B420 1.000 U | 7000.00000 7000.00] 5500.00000 5500.00 | 6700.00000 6700.00
TRAFFIC SIGNAL ASSEMBLIES, TYPE MM-1-OP | [ |
0164 020017B11P 119.000 LF | 2.50000 297.50] 1.50000 178.50] 2.10000 249.90
|

TRAFFIC SIGNAL CABLE, 2 CONDUCTOR
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ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
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0165 020017B21P 3756.000 LF | 3.00000 11268.00] 2.00000 7512.00]| 3.10000 11643.60
TRAFFIC SIGNAL CABLE, 5 CONDUCTOR | | |
0166 020017B31P 4678.000 LF | 4.00000 18712.00] 2.50000 11695.00] 3.75000 17542.50
TRAFFIC SIGNAL CABLE, 10 CONDUCTOR | | |
0167 020017B11Q 5.000 U | 2500.00000 12500.00] 2000.00000 10000.00] 2150.00000 10750.00
TRAFFIC SIGNAL STANDARDS, TYPE C | | |
0168 020017B21Q 2.000 U | 1750.00000 3500.00| 1800.00000 3600.00| 1800.00000 3600.00
TRAFFIC SIGNAL STANDARDS, TYPE T | | |
0169 020017B31Q 3.000 U | 7000.00000 21000.00]| 6000.00000 18000.00] 6400.00000 19200.00
TRAFFIC SIGNAL STANDARDS, TYPE S | | |
0170 020017B41Q 2.000 U | 3000.00000 6000.00 | 2600.00000 5200.00| 3150.00000 6300.00
TRAFFIC SIGNAL STANDARDS, TYPE K | | |
0171 020017B43Q 1.000 U© | 750.00000 750.00] 700.00000 700.00] 600.00000 600.00
TRAFFIC SIGNAL STANDARDS, TYPE KE | | |
0172 020017B07R 1.000 U© | 1500.00000 1500.00] 2000.00000 2000.00| 1075.00000 1075.00
TRAFFIC CONTROLLER ASSEMBLY TURN-ON | |
0173 020017B21T LUMP | 60000.00000 60000.00] 46000.00000 46000.00] 58000.00000 58000.00
IMAGE DETECTION SYSTEM | | |
0174 020017C34A 4.000 U | 4000.00000 16000.00] 1600.00000 6400.00 | 4000.00000 16000.00
LIGHTING ASSEMBLIES, TYPE L-MG-X | | |
0175 020017C61E 2.000 U | 4000.00000 8000.00] 3500.00000 7000.00 | 4000.00000 8000.00
LIGHTING STANDARD ASSEMBLIES, TYPE | | |
L-8-CF-X | | |
0176 020017C81E 1.000 U | 4000.00000 4000.00] 3300.00000 3300.00] 4000.00000 4000.00
LIGHTING STANDARD ASSEMBLIES, TYPE | | |
L-15-CF-X | | |
0177 020017C34G 1.000 U | 2500.00000 2500.00| 3100.00000 3100.00| 1800.00000 1800.00
LIGHTING STANDARD ASSEMBLIES, TYPE | | |
L-MG-X | | |
0178 020018F04C 3983.000 SY | 2.50000 9957.50] 1.50000 5974.50| 1.65000 6571.95
TOPSOILING, 4" THICK | | |
0179 020018F08F 162.000 CY | 30.00000 4860.00| 28.00000 4536 .00 27.00000 4374.00
BORROW TOPSOIL | | |
0180 020018H23C 3983.000 SY | 0.60000 2389.80| 0.40000 1593.20] 0.44000 1752.52
FERTILIZING AND SEEDING, TYPE A-3 | | |
0181 020018H60C 398.000 SY | 0.60000 238.80] 0.40000 159.20] 0.44000 175.12
FERTILIZING AND SEEDING, TYPE F | | |
0182 020018121C 2291.000 sSY | 5.00000 11455.00] 3.00000 6873.00 | 3.50000 8018.50
|

TOPSOIL STABILIZATION MATTING



RUDBECKIA FULGIDA 'GOLDSTURM', # 1

New Jersey Department of Transportation DATE 09/25/08
PAGE 143 -60
TABULATION OF BIDS
CALL ORDER 143 CONTRACT ID 08143 COUNTIES MORRIS
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| STACEY CONTR INC | GARDNER M BISHOP INC |CRUZ ENTERPRISES, LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——————
0183 020018K31C 4381.000 SY | 0.60000 2628.60] 0.50000 2190.50] 0.44000 1927.64
STRAW MULCHING | |
0184 020018K20D 394.000 SY | 2.00000 788.00 | 3.25000 1280.50] 4.00000 1576.00
WOOD MULCHING | |
0185 020018L01A 2.000 ACRE | 1000.00000 2000.00] 300.00000 600.00] 625.00000 1250.00
MOWING | | |
0186 020018M50A 24.000 U | 100.00000 2400.00] 32.00000 768.00 | 50.00000 1200.00
ARONIA ARBUTIFOLIA 'BRILLIANTISSIMA', | | |
#3 CAN, 18"-24" HIGH | | |
0187 020018M54C 34.000 U | 100.00000 3400.00] 32.00000 1088.00] 50.00000 1700.00
CLETHRA ALNIFOLIA 'RUBY SPICE', #3 CAN, | | |
18"-24" HIGH | | |
0188 020018M08H 73.000 U | 100.00000 7300.00] 15.00000 1095.00] 22.00000 1606.00
HEMEROCALLIS 'PARDON ME', #2 CONTAINER | | |
0189 020018M421 32.000 U | 100.00000 3200.00] 34.00000 1088.00] 50.00000 1600.00
ILEX X 'SPARKLEBERRY', #3 CAN, 18"-24" | [ [
HIGH | | |
0190 020018M431 4.000 U | 100.00000 400.00] 34.00000 136.00] 50.00000 200.00
ILEX VERTICILLATA 'LATE MALE', #3 CAN, | | |
18"-24" HIGH | | |
0191 020018M51L 6.000 U | 350.00000 2100.00] 335.00000 2010.00] 265.00000 1590.00
LIRIODENDRON TULIPIFERA, B&B, 2"-2 1/2" | |
CALIPER, 12'-14' HIGH | | |
0192 020018M28M 8.000 U | 350.00000 2800.00] 290.00000 2320.00] 265.00000 2120.00
MALUS 'CARIDNAL', B&B, 2"-2-1/2" | | |
CALIPER, 10'-12' HIGH | | |
0193 020018M0O5N 829.000 U | 1.00000 829.00] 1.50000 1243.50] 1.00000 829.00
NARCISSUS, BULBS | |
0194 020018M27P 8.000 U | 250.00000 2000.00] 225.00000 1800.00] 220.00000 1760.00
PINUS STROBUS, B&B, 7'-8' HIGH | | |
0195 020018M58P 1.000 U | 350.00000 350.00] 550.00000 550.00] 660.00000 660.00
PRUNUS X YEDOENSIS 'AKEBONO', B&B, 3 [ |
1/2"-4" CALIPER, 12'-14' HIGH | | |
0196 020018M89P 7.000 U | 450.00000 3150.00] 280.00000 1960.00] 275.00000 1925.00
PYRUS CALLERYANA 'CHANTICLEER', B&B, | |
TO 2 1/2" CALIPER, 10' TO 12°' | | |
0197 020018M25R 134.000 U | 100.00000 13400.00| 12.00000 1608.00] 16.00000 2144.00
|
|

CONTAINER
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0198 020018M10V 41.000 U | 100.00000 4100.00] 40.00000 1640.00] 52.00000 2132.00
VIBURNUM NUDUM 'WINTERTHUR', #5 CAN, [ [ [
24"-30" HIGH | | |
0199 020018M61V 35.000 U | 100.00000 3500.00| 34.00000 1190.00] 42.00000 1470.00
VIBURNUM DENTATUM 'AUTUMN JAZZ', #3 CAN | | |
18"-24" HIGH | | |
0200 020018M95%Z 40.000 MG | 100.00000 4000.00] 150.00000 6000.00 | 150.00000 6000.00
WATERING | | |
SECTION TOTALS | $ 3,677,763.65] $ 4,119,308.30] $ 4,386,241.04
777777777777777777777777777777777777777777 e Mt
SECTION 0002 STRUCTURES
| | |
0201 020015H02F 292.000 LF | 200.00000 58400.00] 200.00000 58400.00] 200.00000 58400.00
METAL RAILING (2 RAIL, STEEL) | | |
0202 020015M21C 3870.000 SF | 25.00000 96750.00] 15.00000 58050.00] 72.00000 278640.00
TEMPORARY SHEETING | | |
0203 020015U01D 980.000 SF | 450.00000 441000.00] 300.00000 294000.00| 265.00000 259700.00
RETAINING WALL, LOCATION NUMBER 1 | | |
SECTION TOTALS | $ 596,150.00] $ 410,450.00] $ 596, 740.00
777777777777777777777777777777777777777777 I Mt e
CONTRACT TOTALS | $ 4,273,913.65]| $ 4,529,758.30]| $ 4,982,981.04

I CERTIFY THAT THE ABOVE IS AN EXACT TRANSCRIPT OF THE
ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS, IF ANY, IN
EXTENSION AND ADDITIONS HAVE BEEN CORRECTED.

SIGNED,



