New Jersey Department of Transportation DATE : 11/10/08
PAGE : 153 -1
TABULATION OF BIDS

CALL ORDER : 153 CONTRACT ID : 08153 COUNTIES : GLOUCESTER
LETTING DATE : 11/06/08 10:00AM DISTRICT : Sl

CONTRACT TIME : 10/20/09 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT (S) : STATE

ROUTE 45 SWEDESBORO-FRANKLINVILLE ROAD

FROM SOUTH OF HARRISONVILLE-MULLICA HILL ROAD (CR617)
TO NORTH OF SWEDESBORO-FRANKLINVILLE ROAD (CR538)
INTERSECTION IMPROVEMENTS, CONTRACT NO. 015950355
TOWNSHIP OF SOUTH HARRISON, GLOUCESTER COUNTY

SET-ASIDE

VENDOR RANKING

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 w9994 WYNDHAM CONSTRUCTION LLC $ 819,971.53 100.0000%
2 D4163 DIEHL ELECTRIC INC $ 928,691.34 113.2590%
3 M6816 MOUNT CONSTRUCTION CO., INC. $ 948,927.64 115.7269%
4 K7743 KRISANNA CONSTRUCTION INC $ 1,020,778.05 124.4895%
5 A7084 APONTE CONSTR CO INC $ 1,195,837.14 145.8389%
| ( 1 ) W9994 | ( 2 ) D4163 | ( 3 ) M6816
| WYNDHAM CONSTRUCTION LLC |DIEHL ELECTRIC INC |MOUNT CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +

SECTION 0001 ROADWAY

|

0001 020011C21E 1.000 LS | 5000.00000 5000.00] 10920.00000 10920.00]| 9000.00000 9000.00
PERFORMANCE BOND AND PAYMENT BOND | |

0002 020011D21C 1.000 LS | 500.00000 500.00] 9513.00000 9513.00| 1000.00000 1000.00
FINAL CLEANUP | |

0003 020011E21C 1.000 LS | 2500.00000 2500.00] 10041.50000 10041.50] 16300.00000 16300.00
CONSTRUCTION LAYOUT | |

0007 020011F21D 1.000 LS | 1200.00000 1200.00| 1200.00000 1200.00| 1200.00000 1200.00
FUEL PRICE ADJUSTMENT | |

0009 020011G21D 1.000 LS | 6150.00000 6150.00] 6150.00000 6150.00] 6150.00000 6150.00
TRAINING REIMBURSEMENT | |

0011 020011H21C 1.000 LS | 1000.00000 1000.00| 5500.00000 5500.00] 2500.00000 2500.00
PROGRESS SCHEDULE | |

0012 020011H21D 1.000 LS | 80000.00000 80000.00]| 60274.00000 60274.00] 94800.00000 94800.00
MOBILIZATION | |

0013 020012A21C 1.000 LS | 40000.00000 40000.00]| 7930.00000 7930.00| 40000.00000 40000.00
CLEARING SITE | |

0014 020012B0O5A 5.000 ACRE | 2450.00000 12250.00] 6342.00000 31710.00] 1.00000 5.00
STRIPPING | |

0015 020012B25B 3359.000 cCY | 16.00000 53744.00] 17.97000 60361.23] 5.00000 16795.00

|

ROADWAY EXCAVATION, UNCLASSIFIED



SAWING AND SEALING JOINTS IN HOT MIX

New Jersey Department of Transportation DATE 11/10/08
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TABULATION OF BIDS
CALL ORDER 153 CONTRACT 1ID 08153 COUNTIES GLOUCESTER
LETTING DATE 11/06/08 10:00AM DISTRICT sl
SET-ASIDE
| ( 1 ) w9994 | ( 2 ) D4163 | ( 3 ) M6816
| WYNDHAM CONSTRUCTION LLC |DIEHL ELECTRIC INC |[MOUNT CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0016 020012B17G 909.000 SY | 8.00000 7272.00| 10.57000 9608.13| 30.00000 27270.00
REMOVAL OF CONCRETE BASE COURSE AND | |
CONCRETE SURFACE COURSES | |
0017 020012B50G 1642.000 LF | 0.01000 16.42] 1.69000 2774.98| 2.00000 3284.00
SAWCUTTING | |
0018 020012B25N 4723.000 SY | 3.50000 16530.50] 2.64000 12468.72] 10.00000 47230.00
MILLING, 2" VARIABLE DEPTH | |
0019 020012BOSR 1.000 U© | 250.00000 250.00] 211.40000 211.40] 1000.00000 1000.00
LABORATORY TESTING FOR PRESENCE OF HIGH | |
ACID PRODUCING SOIL | |
0020 020012BO7R 10.000 cCY | 0.01000 0.10] 63.42000 634.20] 10.00000 100.00
HIGH ACID PRODUCING SOIL REMEDIATION | |
0021 020012BO9R 10.000 cCY | 0.01000 0.10] 63.42000 634.20] 50.00000 500.00
OFF-SITE DISPOSAL OF HIGH ACID | |
PRODUCING SOIL | |
0022 020012G02E 10.000 CY | 0.01000 0.10] 105.70000 1057.00| 100.00000 1000.00
EARTH EXCAVATION FOR TEST PITS | |
0023 020012H21C 491.000 CY | 30.00000 14730.00]| 23.78000 11675.98]| 40.00000 19640.00
SUBBASE | | |
0029 020013A15D 2846.000 SY | 7.50000 21345.00] 8.98000 25557.08 | 10.00000 28460.00
DENSE-GRADED AGGREGATE BASE COURSE, 6" | |
THICK | | |
0030 020013A08F 30.000 cCY | 30.00000 900.00]| 31.71000 951.30] 50.00000 1500.00
SOIL AGGREGATE, DESIGNATION I-8 | |
0031 020014A15D 15.000 SY | 10.00000 150.00] 9.51000 142.65] 50.00000 750.00
DENSE-GRADED AGGREGATE SURFACE COURSE, | |
6" THICK | |
0032 020014B21D 10.000 T | 0.01000 0.10] 126.84000 1268.40]| 50.00000 500.00
BITUMINOUS CONCRETE PATCH | |
0033 020014D08B 30.000 sSY | 0.01000 0.30] 38.01000 1140.30]| 20.00000 600.00
HOT MIX ASPHALT PAVEMENT REPAIR PRIOR | |
TO OVERLAY | |
0034 020014D21C 442.000 GAL | 0.01000 4.42| 2.11000 932.62] 0.01000 4.42
TACK COAT | |
0035 020014D31C 712.000 GAL | 0.01000 7.12] 4.23000 3011.76] 0.01000 7.12
PRIME COAT | | |
0036 020014D21E 1.000 LS | 6800.00000 6800.00| 6800.00000 6800.00| 6800.00000 6800.00
ASPHALT PRICE ADJUSTMENT | |
0037 020014D31F 5480.000 LF | 1.50000 8220.00| 1.43000 7836.40| 1.25000 6850.00
|
|

ASPHALT OVERLAY



RIPRAP STONE CHANNEL PROTECTION,

6"
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TABULATION OF BIDS
CALL ORDER : 153 CONTRACT 1ID 08153 COUNTIES : GLOUCESTER
LETTING DATE 11/06/08 10:00AM DISTRICT sl
SET-ASIDE
| ( 1 ) w9994 | ( 2 ) D4163 | ( 3 ) M6816
| WYNDHAM CONSTRUCTION LLC |DIEHL ELECTRIC INC |[MOUNT CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0038 020014D02J 5.000 U | 100.00000 500.00] 174.41000 872.05] 150.00000 750.00
CORE SAMPLES, HOT MIX ASPHALT | |
0039 020014F02A 1018.000 T | 80.00000 81440.00] 85.62000 87161.16| 88.00000 89584.00
SUPERPAVE HOT MIX ASPHALT 12.5H76 | |
SURFACE COURSE | |
0040 020014F01B 720.000 T | 74.00000 53280.00] 78.22000 56318.40] 82.00000 59040.00
SUPERPAVE HOT MIX ASPHALT 19H64 | |
INTERMEDIATE COURSE | |
0041 020014Fr02C 1619.000 T | 67.00000 108473.00]| 64.48000 104393.12]| 70.00000 113330.00
SUPERPAVE HOT MIX ASPHALT 25M64 BASE | |
COURSE | | |
0042 020016B35G 59.000 LF | 90.00000 5310.00] 73.99000 4365.41| 100.00000 5900.00
21" REINFORCED CONCRETE CULVERT PIPE | |
0043 020016B0O2R 798.000 LF | 2.25000 1795.50]| 2.38000 1899.24| 1.00000 798.00
VIDEO INSPECTION OF PIPE | |
0044 020016B13W 1.000 U | 1650.00000 1650.00]| 1892.00000 1892.00]| 2000.00000 2000.00
21" REINFORCED CONCRETE END SECTIONS | |
0047 020016C36C 1.000 U© | 2600.00000 2600.00] 2642.50000 2642.50] 5000.00000 5000.00
INLETS, TYPE E | |
0048 020016C11H 2.000 U | 300.00000 600.00| 422.80000 845.60 | 500.00000 1000.00
CAST IRON CURB PIECES | |
0049 020016C73H 1.000 U© | 1400.00000 1400.00]| 1585.50000 1585.50] 2000.00000 2000.00
NEW MANHOLE CASTINGS, SQUARE FRAME, | |
CIRCULAR COVER | |
0051 020016E11D 431.000 LF | 20.00000 8620.00| 26.43000 11391.33| 30.00000 12930.00
9" X 16" CONCRETE VERTICAL CURB | |
0052 020016G10C 2.000 sY | 40.00000 80.00]| 44.39000 88.78] 500.00000 1000.00
CONCRETE SIDEWALK, 4" THICK | |
0053 020016G15E 359.000 SY | 55.00000 19745.00]| 37.52000 13469.68]| 40.00000 14360.00
HOT MIX ASPHALT DRIVEWAY, 6" THICK | |
0054 020016K21C 3.000 U | 500.00000 1500.00]| 845.60000 2536.80]| 500.00000 1500.00
MONUMENTS | | |
0055 020016L21B 463.000 LF | 21.50000 9954.50| 22.73000 10523.99]| 21.00000 9723.00
BEAM GUIDE RAIL | |
0056 020016L12C 4.000 U | 2350.00000 9400.00]| 2480.00000 9920.00]| 2200.00000 8800.00
SLOTTED GUIDE RAIL TERMINALS | |
0057 020016L15R 500.000 LF | 1.00000 500.00] 1.06000 530.00] 1.00000 500.00
REMOVAL OF GUIDE RAIL | |
0058 020016P14K 13.000 SY | 90.00000 1170.00| 79.28000 1030.64| 1.00000 13.00
|
|

THICK (D50=3")



TWO-WAY PLOWABLE BI-DIRECTIONAL AMBER
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TABULATION OF BIDS
CALL ORDER : 153 CONTRACT 1ID 08153 COUNTIES GLOUCESTER
LETTING DATE : 11/06/08 10:00AM DISTRICT sl
SET-ASIDE
| ( 1 ) w9994 | ( 2 ) D4163 | ( 3 ) M6816
| WYNDHAM CONSTRUCTION LLC |DIEHL ELECTRIC INC |[MOUNT CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0059 020016Q22B 13.000 U© | 0.50000 6.50]| 95.13000 1236.69| 100.00000 1300.00
BREAKAWAY BARRICADES | |
0060 020016021D 34.000 U | 0.50000 17.00] 63.42000 2156.28]| 100.00000 3400.00
DRUMS | | |
0061 020016Q31D 10.000 U© | 0.50000 5.00]| 10.57000 105.70] 25.00000 250.00
TRAFFIC CONES | |
0062 020016Q24E 2.000 U | 400.00000 800.00 | 581.35000 1162.70]| 500.00000 1000.00
CONSTRUCTION IDENTIFICATION SIGNS, 4' X | |
8" | | |
0063 020016Q60E 4.000 U | 100.00000 400.00] 528.50000 2114.00] 5000.00000 20000.00
VARIABLE MESSAGE SIGNS | |
0064 020016Q10F 1602.000 SF | 0.01000 16.02] 7.93000 12703.86| 10.00000 16020.00
CONSTRUCTION SIGNS | |
0065 0200160241 3.000 U | 0.50000 1.50] 845.60000 2536.80] 1.00000 3.00
ILLUMINATED FLASHING ARROWS, 4' X 8' | |
0066 0200160Q20K 1.000 U | 100.00000 100.00| 13741.00000 13741.00] 20000.00000 20000.00
TRAFFIC CONTROL TRUCKS WITH MOUNTED | |
CRASH CUSHIONS | |
0067 020016Q32P 100.000 LF | 4.00000 400.00]| 4.23000 423.00]| 2.20000 220.00
REMOVABLE WET WEATHER PAVEMENT MARKING | |
TAPE | | |
0068 020016Q06T 24.000 HOUR | 65.00000 1560.00]| 95.13000 2283.12] 55.00000 1320.00
TRAFFIC DIRECTORS, FLAGGERS | |
0069 020016R22C 7717.000 LF | 0.55000 4244 35| 0.58000 4475.86 | 0.30000 2315.10
TRAFFIC STRIPES, LONG LIFE, EPOXY RESIN | |
0070 020016R22D 677.000 LF | 1.25000 846.25] 1.32000 893.64] 2.50000 1692.50
TRAFFIC MARKINGS, LINES, LONG LIFE, | |
THERMOPLASTIC | |
0071 020016R26D 38.000 SF | 10.00000 380.00] 10.57000 401.66| 6.00000 228.00
TRAFFIC MARKINGS, SYMBOLS, LONG LIFE, | |
THERMOPLASTIC | |
0072 020016R30E 25.000 U | 15.00000 375.00] 30.09000 752.25| 10.00000 250.00
REMOVAL OF PAVEMENT REFLECTORS AND | |
CASTINGS | | |
0073 020016R11F 2.000 U | 48.50000 97.00] 51.26000 102.52] 49.00000 98.00
TWO-WAY PLOWABLE MONO-DIRECTIONAL WHITE | |
PAVEMENT RELECTORS AND CASTINGS | |
0074 020016R25F 26.000 U | 48.50000 1261.00]| 51.26000 1332.76| 49.00000 1274.00
|
|

PAVEMENT RELECTORS AND CASTINGS



New Jersey Department of Transportation DATE 11/10/08
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TABULATION OF BIDS
CALL ORDER 153 CONTRACT 1ID COUNTIES GLOUCESTER
LETTING DATE 11/06/08 10:00AM DISTRICT
SET-ASIDE
| 1 ) w9994 | ( 2 ) D4163 | ( 3 ) M681l6
| WYNDHAM CONSTRUCTION LLC |DIEHL ELECTRIC INC |MOUNT CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0075 020016S20B 37.000 SF | 30.00000 1110.00]| 30.12000 1114.44| 24.00000 888.00
SIGNS | | |
0076 020016S10G 84.000 SF | 30.00000 2520.00] 68.18000 5727.12] 27.00000 2268.00
GUIDE SIGNS, TYPE GA, STEEL "U" POST | |
SUPPORTS | | |
0077 020017A31C 40.000 LF | 24.75000 990.00| 26.95000 1078.00| 32.00000 1280.00
2" RIGID METALLIC CONDUIT, TYPE CUG | |
0078 020017A41cC 170.000 LF | 28.00000 4760.00]| 30.44000 5174.80]| 37.00000 6290.00
3" RIGID METALLIC CONDUIT, TYPE CUG | |
0079 020017A66C 260.000 LF | 48.50000 12610.00]| 53.91000 14016.60]| 45.00000 11700.00
3" RIGID METALLIC CONDUIT, TYPE CUR | |
0080 020017A21D 520.000 LF | 1.15000 598.00] 1.28000 665.60] 2.00000 1040.00
GROUND WIRE, NO. 8 AWG | |
0081 020017A08E 490.000 LF | 3.05000 1494.50]| 3.22000 1577.80]| 3.00000 1470.00
MULTIPLE LIGHTING WIRE, NO. 8 AWG | |
0082 020017A06F 180.000 LF | 3.40000 612.00] 3.57000 642.60] 2.00000 360.00
SERVICE WIRE, NO. 6 AWG | |
0083 020017A36H 1.000 U© | 2165.00000 2165.00] 2370.00000 2370.00] 2300.00000 2300.00
FOUNDATIONS, TYPE P-MC | |
0084 020017A41H 2.000 U | 865.00000 1730.00| 940.00000 1880.00| 1000.00000 2000.00
FOUNDATIONS, TYPE SPF | |
0085 020017A46H 2.000 U | 3150.00000 6300.00] 3472.25000 6944.50]| 3600.00000 7200.00
FOUNDATIONS, TYPE STF | |
0086 020017A56H 2.000 U | 1295.00000 2590.00] 1469.00000 2938.00] 1400.00000 2800.00
FOUNDATIONS, TYPE SFK | | |
0087 020017A29J 5.000 U | 1910.00000 9550.00] 2070.00000 10350.00]| 1400.00000 7000.00
18" X 36" JUNCTION BOXES | |
0088 020017B21D 1.000 U | 13300.00000 13300.00] 14470.00000 14470.00] 19000.00000 19000.00
CONTROLLER ASSEMBLIES, 8 PHASE | |
0089 020017B31E 1.000 U© | 3150.00000 3150.00] 3198.77000 3198.77] 2000.00000 2000.00
METER CABINETS, TYPE TL | |
0090 020017B21T 8.000 U | 115.00000 920.00| 124.06000 992.48| 150.00000 1200.00
PUSH BUTTON ASSEMBLIES | |
0091 020017B31I 2.000 U | 510.00000 1020.00]| 544.46000 1088.92| 1000.00000 2000.00
PUSH BUTTON STANDARDS | |
0092 020017B42J 1.000 U | 5985.00000 5985.00] 6060.00000 6060.00] 5000.00000 5000.00
TRAFFIC SIGNAL ASSEMBLIES, TYPE 30S-2 | |
0093 020017B52J 1.000 U© | 5985.00000 5985.00] 6097.00000 6097.00] 4900.00000 4900.00
TRAFFIC SIGNAL ASSEMBLIES, TYPE 35S-2 | |



CLEAN EXISTING PIPE, OVER 24" TO 48"
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TABULATION OF BIDS
CALL ORDER 153 CONTRACT 1ID 08153 COUNTIES GLOUCESTER
LETTING DATE 11/06/08 10:00AM DISTRICT sl
SET-ASIDE
| 1 ) w9994 | ( 2 ) D4163 | ( 3 ) M681l6
| WYNDHAM CONSTRUCTION LLC |DIEHL ELECTRIC INC |MOUNT CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0094 020017B27N 2.000 U | 3200.00000 6400.00]| 3600.00000 7200.00| 3200.00000 6400.00
TRAFFIC SIGNAL ASSEMBLIES, TYPE 25MK-2 | |
0095 020017B410 1.000 U | 1300.00000 1300.00]| 1420.00000 1420.00| 1200.00000 1200.00
TRAFFIC SIGNAL ASSEMBLIES, TYPE MM-1 | |
0096 020017B11P 1420.000 LF | 1.60000 2272.00] 1.76000 2499.20] 2.00000 2840.00
TRAFFIC SIGNAL CABLE, 2 CONDUCTOR | |
0097 020017B31P 1500.000 LF | 3.15000 4725.00 | 3.97000 5955.00] 3.00000 4500.00
TRAFFIC SIGNAL CABLE, 10 CONDUCTOR | |
0098 020017B41Q 2.000 U | 2325.00000 4650.00| 2440.00000 4880.00| 2200.00000 4400.00
TRAFFIC SIGNAL STANDARDS, TYPE K | |
0099 020017BO7R 1.000 U | 2065.00000 2065.00] 2211.00000 2211.00] 2000.00000 2000.00
TRAFFIC CONTROLLER ASSEMBLY TURN-ON | |
0100 020017B11R 2.000 U | 5890.00000 11780.00] 5920.00000 11840.00] 6000.00000 12000.00
TRAFFIC SIGNAL STANDARDS, TYPE SC | |
0101 020017B21T LUMP | 23600.00000 23600.00] 24170.00000 24170.00] 23000.00000 23000.00
IMAGE DETECTION SYSTEM | |
0102 020017C82D 2.000 U | 1750.00000 3500.00] 1830.00000 3660.00] 2000.00000 4000.00
LIGHTING ARM ASSEMBLIES, TYPE L-15-SA-C | |
SECTION TOTALS | $ 734,779.28| $ 798,414.72] $ 871,880.14
—————————————————————————————————————————— e
SECTION 0002 CONSTRUCTION ENGINEERING
| | |
0004 020011E41E 1.000 U | 17000.00000 17000.00] 47565.00000 47565.00] 30000.00000 30000.00
FIELD OFFICE TYPE C SET-UP | |
0005 020011E41F 9.000 MO | 2200.00000 19800.00]| 2959.60000 26636.40| 1000.00000 9000.00
FIELD OFFICE TYPE C MAINTENANCE | |
0006 020011E31G 1.000 LS | 1750.00000 1750.00 | 1750.00000 1750.00 | 1750.00000 1750.00
TELEPHONE SERVICE | |
SECTION TOTALS | $ 38,550.00] $ 75,951.40] $ 40,750.00
+ + +
SECTION 0003 NON-PARTICIPATING (ROADWAY)
| | |
0010 020011G131I 1.000 1Ls | 3000.00000 3000.00] 3430.00000 3430.00] 3000.00000 3000.00
OWNER'S AND CONTRACTOR'S PROTECTIVE | |
LIABILITY INSURANCE | |
0045 020016B03X 474.000 LF | 4.45000 2109.30] 4.70000 2227.80] 1.00000 474.00
CLEAN EXISTING PIPE, 12" TO 24" DIAMETE | |
0046 020016B0O6X 324.000 LF | 5.45000 1765.80]| 5.76000 1866.24| 2.00000 648.00
|
|

DIAMETER



New Jersey Department of Transportation DATE 11/10/08
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TABULATION OF BIDS
CALL ORDER : 153 CONTRACT 1ID COUNTIES GLOUCESTER
LETTING DATE 11/06/08 10:00AM DISTRICT
SET-ASIDE
| ( 1 ) w9994 | ( 2 ) D4163 | ( ) M6816
| WYNDHAM CONSTRUCTION LLC |DIEHL ELECTRIC INC |MOUNT CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0050 020016C21P 8.000 U | 125.00000 1000.00]| 132.13000 1057.04| 50.00000 400.00
CLEANING EXISTING DRAINAGE STRUCTURES | |
0110 020018LO1A 2.000 ACRE | 400.00000 800.00| 0.01000 0.02] 300.00000 600.00
MOWING | | |
SECTION TOTALS | $ 8,675.10] $ 8,581.10] $ 5,122.00
—————————————————————————————————————————— e
SECTION 0004 EROSION CONTROL
| | |
0008 020011G20E 10.000 cCY | 1.00000 10.00] 31.71000 317.10] 10.00000 100.00
ROADWAY EXCAVATION, TEMPORARY EROSION | |
CONTROL | | |
0024 020012L05A 2693.000 LF | 4.00000 10772.00] 5.29000 14245.97] 2.00000 5386.00
SILT FENCE | |
0025 020012L22C 3.000 U | 75.00000 225.00] 89.85000 269.55] 100.00000 300.00
INLET FILTERS | |
0026 020012L25G 160.000 SY | 2.00000 320.00] 1.06000 169.60| 1.00000 160.00
GEOTEXTILE | |
0027 020012L23J 1.000 LS | 1500.00000 1500.00] 2219.70000 2219.70]| 500.00000 500.00
CONCRETE WASHOUT FACILITY | |
0028 020012L25J 2.000 U | 250.00000 500.00] 1268.40000 2536.80] 500.00000 1000.00
OIL ONLY EMERGENCY SPILL KIT | |
0105 020018H60C 234.000 SY | 0.75000 175.50] 0.51000 119.34] 0.50000 117.00
FERTILIZING AND SEEDING, TYPE F | |
SECTION TOTALS | $ 13,502.50| $ 19,878.06] S 7,563.00
+ + +
SECTION 0005 GENERAL LANDSCAPE
| | |
0103 020018F04C 2339.000 sY | 1.85000 4327.15| 1.74000 4069.86 | 1.50000 3508.50
TOPSOILING, 4" THICK | |
0104 020018H23C 2339.000 SY | 0.75000 1754.25]| 0.51000 1192.89| 0.50000 1169.50
FERTILIZING AND SEEDING, TYPE A-3 | |
0106 020018121C 100.000 SY | 4.25000 425.00| 3.70000 370.00] 3.50000 350.00
TOPSOIL STABILIZATION MATTING | |
0107 020018K20D 26.000 sSY | 3.75000 97.50] 4.23000 109.98]| 4.00000 104.00
WOOD MULCHING | |
0108 020018K25D 49.000 sY | 3.50000 171.50] 3.17000 155.33]| 3.00000 147.00
WOOD MULCHING, 2" THICK | |
0109 020018K31C 2831.000 SY | 0.75000 2123.25] 0.51000 1443.81| 0.50000 1415.50
|

STRAW MULCHING
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TABULATION OF BIDS
CALL ORDER 153 CONTRACT 1ID 08153 COUNTIES GLOUCESTER
LETTING DATE 11/06/08 10:00AM DISTRICT sl
SET-ASIDE
| 1 ) w9994 | ( 2 ) D4163 | ( 3 ) M681l6
| WYNDHAM CONSTRUCTION LLC |DIEHL ELECTRIC INC |[MOUNT CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0116 020018M957 2.000 MG | 250.00000 500.00] 211.40000 422.80] 200.00000 400.00
WATERING | | |
0117 020018N05B 382.000 SY | 26.00000 9932.00 | 27.48000 10497.36| 25.00000 9550.00
NONVEGETATIVE SURFACE, HOT MIX ASPHALT | |
SECTION TOTALS | S 19,330.65]| S 18,262.03]| S 16,644.50
—————————————————————————————————————————— e
SECTION 0006 LATIN LANDSCAPE
| | |
0111 020018MO4E 226.000 U | 9.00000 2034.00] 19.03000 4300.78]| 18.00000 4068.00
ECHINACEA PURPUREA, 'MAGNUS', # 1 | |
CONTAINER | | |
0112 020018M03T 5.000 U | 35.00000 175.00 | 47.57000 237.85] 40.00000 200.00
ILEX VERTICILLATA 'JIM DANDY', #3 CONT. | |
18" TO 24" HIGH | |
0113 020018M271 15.000 U | 40.00000 600.00| 58.14000 872.10]| 50.00000 750.00
ILEX VERTICILLATA "WINTER RED",B&B,2-3' | |
HIGH | | |
0114 020018M13P 5.000 U | 215.00000 1075.00]| 206.12000 1030.60] 180.00000 900.00
PICEA ABIES, B&B, 5'-6' HIGH | |
0115 020018M61P 5.000 U | 250.00000 1250.00| 232.54000 1162.70]| 210.00000 1050.00
PRUNUS SUBHIRTELLA 'PENDULA', B&B, 1 | |
1/4"-1 1/2" CAL, 5'-6' HIGH | |
SECTION TOTALS | $ 5,134.00| $ 7,604.03] $ 6,968.00
—————————————————————————————————————————— e
CONTRACT TOTALS | S 819,971.53| $ 928,691.34| S 948,927.64

I CERTIFY THAT THE ABOVE IS AN EXACT TRANSCRIPT OF THE

ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS,

IF ANY, IN

EXTENSION AND ADDITIONS HAVE BEEN CORRECTED.

SIGNED,
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TABULATION OF BIDS

CALL ORDER : 153 CONTRACT ID : 08153 COUNTIES : GLOUCESTER
LETTING DATE : 11/06/08 10:00AM DISTRICT : sl
SET-ASIDE
| ( 4 ) K7743 | ( 5 ) A7084 | (
| KRISANNA CONSTRUCTION INC |APONTE CONSTR CO INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +

SECTION 0001  ROADWAY
I I

|

0001 020011C21E 1.000 LS | 17500.00000 17500.00]| 15000.00000 15000.00]
PERFORMANCE BOND AND PAYMENT BOND | |

0002 020011D21C 1.000 LS | 12500.00000 12500.00] 500.00000 500.00]
FINAL CLEANUP | |

0003 020011E21C 1.000 LS | 32500.00000 32500.00] 25000.00000 25000.00]
CONSTRUCTION LAYOUT | |

0007 020011F21D 1.000 LS | 1200.00000 1200.00]| 1200.00000 1200.00]|
FUEL PRICE ADJUSTMENT | |

0009 020011G21D 1.000 LS | 6150.00000 6150.00] 6150.00000 6150.00]
TRAINING REIMBURSEMENT | |

0011 020011H21C 1.000 LS | 5000.00000 5000.00] 10000.00000 10000.00]|
PROGRESS SCHEDULE | |

0012 020011H21D 1.000 LS | 15000.00000 15000.00| 119500.00000 119500.00]
MOBILIZATION | |

0013 020012A21C 1.000 LS | 15000.00000 15000.00] 30000.00000 30000.00]
CLEARING SITE | |

0014 020012B05A 5.000 ACRE | 8500.00000 42500.00] 1.00000 5.00]
STRIPPING | |

0015 020012B25B 3359.000 cCY | 13.50000 45346 .50 35.00000 117565.00]|
ROADWAY EXCAVATION, UNCLASSIFIED | |

0016 020012B17G 909.000 SY | 17.50000 15907.50]| 50.00000 45450.00]
REMOVAL OF CONCRETE BASE COURSE AND | |
CONCRETE SURFACE COURSES | |

0017 020012B50G 1642.000 LF | 3.25000 5336.50] 2.50000 4105.00]|
SAWCUTTING | |

0018 020012B25N 4723.000 SY | 2.75000 12988.25] 3.75000 17711.25]
MILLING, 2" VARIABLE DEPTH | |

0019 020012BO5SR 1.000 U© | 550.00000 550.00] 1500.00000 1500.00]|
LABORATORY TESTING FOR PRESENCE OF HIGH | |
ACID PRODUCING SOIL | |

0020 020012BO7R 10.000 cCY | 50.00000 500.00] 150.00000 1500.00]|
HIGH ACID PRODUCING SOIL REMEDIATION | |

0021 020012BO9R 10.000 cCY | 50.00000 500.00] 175.00000 1750.00]|
OFF-SITE DISPOSAL OF HIGH ACID | |
PRODUCING SOIL | |

0022 020012G02E 10.000 cCY | 200.00000 2000.00] 250.00000 2500.00]

|

EARTH EXCAVATION FOR TEST PITS |
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TABULATION OF BIDS
CALL ORDER 153 CONTRACT 1ID 08153 COUNTIES GLOUCESTER
LETTING DATE 11/06/08 10:00AM DISTRICT : sl
SET-ASIDE
| 4 ) K7743 | ( 5 ) A7084 |
|KRISANNA CONSTRUCTION INC | APONTE CONSTR CO INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0023 020012H21C 491.000 CY | 45.00000 22095.00] 65.00000 31915.00]
SUBBASE | | |
0029 020013A15D 2846.000 SY | 7.25000 20633.50] 15.00000 42690.00]
DENSE-GRADED AGGREGATE BASE COURSE, 6" | |
THICK | | |
0030 020013A08F 30.000 CY | 25.00000 750.00 | 100.00000 3000.00]
SOIL AGGREGATE, DESIGNATION I-8 | |
0031 020014A15D 15.000 SY | 25.00000 375.00] 90.00000 1350.00]|
DENSE-GRADED AGGREGATE SURFACE COURSE, | |
6" THICK | |
0032 020014B21D 10.000 T | 150.00000 1500.00| 150.00000 1500.00|
BITUMINOUS CONCRETE PATCH | |
0033 020014D08B 30.000 sSY | 75.00000 2250.00] 150.00000 4500.00|
HOT MIX ASPHALT PAVEMENT REPAIR PRIOR | |
TO OVERLAY | |
0034 020014D21C 442.000 GAL | 6.50000 2873.00] 0.01000 4.42]
TACK COAT | |
0035 020014D31C 712.000 GAL | 2.00000 1424.00]| 0.01000 7.12]
PRIME COAT | | |
0036 020014D21E 1.000 LS | 6800.00000 6800.00] 6800.00000 6800.00]
ASPHALT PRICE ADJUSTMENT | |
0037 020014D31F 5480.000 LF | 2.00000 10960.00]| 1.35000 7398.00|
SAWING AND SEALING JOINTS IN HOT MIX | |
ASPHALT OVERLAY | |
0038 020014D02J 5.000 U | 250.00000 1250.00]| 300.00000 1500.00]|
CORE SAMPLES, HOT MIX ASPHALT | |
0039 020014F02A 1018.000 T | 95.00000 96710.00] 91.00000 92638.00]
SUPERPAVE HOT MIX ASPHALT 12.5H76 | |
SURFACE COURSE | |
0040 020014F01B 720.000 T | 90.00000 64800.00] 98.00000 70560.00|
SUPERPAVE HOT MIX ASPHALT 19H64 | |
INTERMEDIATE COURSE | |
0041 020014Fr02C 1619.000 T | 85.00000 137615.00]| 85.00000 137615.00]|
SUPERPAVE HOT MIX ASPHALT 25M64 BASE | |
COURSE | | |
0042 020016B35G 59.000 LF | 75.00000 4425.00 | 75.00000 4425.00 |
21" REINFORCED CONCRETE CULVERT PIPE | |
0043 020016B0O2R 798.000 LF | 3.50000 2793.00] 0.01000 7.98]
| |

VIDEO INSPECTION OF PIPE
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TABULATION OF BIDS
CALL ORDER : 153 CONTRACT 1ID 08153 COUNTIES GLOUCESTER
LETTING DATE 11/06/08 10:00AM DISTRICT sl
SET-ASIDE
| 4 ) K7743 | ( 5 ) A7084 |
| KRISANNA CONSTRUCTION INC |APONTE CONSTR CO INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0044 020016B13W 1.000 U© | 2400.00000 2400.00] 3000.00000 3000.00]
21" REINFORCED CONCRETE END SECTIONS | |
0047 020016C36C 1.000 U | 3200.00000 3200.00] 3500.00000 3500.00]
INLETS, TYPE E | |
0048 020016C11H 2.000 U | 500.00000 1000.00]| 750.00000 1500.00]|
CAST IRON CURB PIECES | |
0049 020016C73H 1.000 U | 1650.00000 1650.00] 2000.00000 2000.00]
NEW MANHOLE CASTINGS, SQUARE FRAME, | |
CIRCULAR COVER | |
0051 020016E11D 431.000 LF | 16.00000 6896.00| 44.00000 18964.00]|
9" X 16" CONCRETE VERTICAL CURB | |
0052 020016G10C 2.000 sY | 300.00000 600.00] 400.00000 800.00|
CONCRETE SIDEWALK, 4" THICK | |
0053 020016G15E 359.000 SY | 55.00000 19745.00]| 43.00000 15437.00]|
HOT MIX ASPHALT DRIVEWAY, 6" THICK | |
0054 020016K21C 3.000 U | 550.00000 1650.00] 1500.00000 4500.00]
MONUMENTS | | I
0055 020016L21B 463.000 LF | 22.50000 10417.50] 21.50000 9954.50|
BEAM GUIDE RAIL | |
0056 020016L12C 4.000 U | 2400.00000 9600.00] 2350.00000 9400.00]
SLOTTED GUIDE RAIL TERMINALS | |
0057 020016L15R 500.000 LF | 2.00000 1000.00]| 1.00000 500.00]
REMOVAL OF GUIDE RAIL | |
0058 020016P14K 13.000 sY | 60.00000 780.00 | 100.00000 1300.00]
RIPRAP STONE CHANNEL PROTECTION, 6" | |
THICK (D50=3") | |
0059 020016022B 13.000 U | 85.00000 1105.00] 90.00000 1170.00|
BREAKAWAY BARRICADES | |
0060 020016Q21D 34.000 U | 70.00000 2380.00] 54.00000 1836.00]|
DRUMS | | |
0061 020016Q31D 10.000 U | 12.00000 120.00| 11.00000 110.00]|
TRAFFIC CONES | |
0062 020016Q24E 2.000 U | 1500.00000 3000.00] 550.00000 1100.00]|
CONSTRUCTION IDENTIFICATION SIGNS, 4' | |
8" | | |
0063 020016Q60E 4.000 U | 8000.00000 32000.00| 9000.00000 36000.00|
VARIABLE MESSAGE SIGNS | |
0064 020016Q10F 1602.000 SF | 8.50000 13617.00]| 7.50000 12015.00]|
| |

CONSTRUCTION SIGNS
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TABULATION OF BIDS
CALL ORDER 153 CONTRACT 1ID 08153 COUNTIES GLOUCESTER
LETTING DATE 11/06/08 10:00AM DISTRICT : sl
SET-ASIDE
| ( 4 ) K7743 | ( 5 ) A7084 | (
|KRISANNA CONSTRUCTION INC |APONTE CONSTR CO INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0065 0200160241 3.000 U | 2500.00000 7500.00| 1.00000 3.00]
ILLUMINATED FLASHING ARROWS, 4' X 8' | |
0066 0200160Q20K 1.000 U | 10000.00000 10000.00] 6000.00000 6000.00|
TRAFFIC CONTROL TRUCKS WITH MOUNTED | |
CRASH CUSHIONS | |
0067 020016Q32P 100.000 LF | 4.50000 450.00| 2.25000 225.00]
REMOVABLE WET WEATHER PAVEMENT MARKING | |
TAPE | | |
0068 020016Q06T 24.000 HOUR | 75.00000 1800.00] 56.00000 1344.00]|
TRAFFIC DIRECTORS, FLAGGERS | |
0069 020016R22C 7717.000 LF | 0.65000 5016.05] 0.30000 2315.10]
TRAFFIC STRIPES, LONG LIFE, EPOXY RESIN | |
0070 020016R22D 677.000 LF | 1.50000 1015.50]| 2.50000 1692.50]
TRAFFIC MARKINGS, LINES, LONG LIFE, | |
THERMOPLASTIC | |
0071 020016R26D 38.000 SF | 11.00000 418.00]| 6.00000 228.00]|
TRAFFIC MARKINGS, SYMBOLS, LONG LIFE, | |
THERMOPLASTIC | |
0072 020016R30E 25.000 U | 25.00000 625.00] 30.00000 750.00 |
REMOVAL OF PAVEMENT REFLECTORS AND | |
CASTINGS | | |
0073 020016R11F 2.000 U | 55.00000 110.00] 49.50000 99.00]
TWO-WAY PLOWABLE MONO-DIRECTIONAL WHITE | |
PAVEMENT RELECTORS AND CASTINGS | |
0074 020016R25F 26.000 U | 55.00000 1430.00]| 49.50000 1287.00]|
TWO-WAY PLOWABLE BI-DIRECTIONAL AMBER | |
PAVEMENT RELECTORS AND CASTINGS | |
0075 020016S20B 37.000 SF | 44.00000 1628.00 | 28.00000 1036.00]|
SIGNS | | |
0076 020016S10G 84.000 SF | 20.00000 1680.00]| 100.00000 8400.00|
GUIDE SIGNS, TYPE GA, STEEL "U" POST | |
SUPPORTS | | |
0077 020017A31C 40.000 LF | 22.00000 880.00] 20.00000 800.00]|
2" RIGID METALLIC CONDUIT, TYPE CUG | |
0078 020017A41cC 170.000 LF | 30.00000 5100.00] 27.00000 4590.00|
3" RIGID METALLIC CONDUIT, TYPE CUG | |
0079 020017A66C 260.000 LF | 50.00000 13000.00] 46.00000 11960.00]
3" RIGID METALLIC CONDUIT, TYPE CUR | |
0080 020017A21D 520.000 LF | 2.00000 1040.00]| 1.70000 884.00]
GROUND WIRE, NO. 8 AWG | |
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TABULATION OF BIDS

CALL ORDER : 153 CONTRACT ID : 08153 COUNTIES : GLOUCESTER
LETTING DATE : 11/06/08 10:00AM DISTRICT : sl
SET-ASIDE
| ( 4 ) K7743 | ( 5 ) A7084 | (
| KRISANNA CONSTRUCTION INC |APONTE CONSTR CO INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0081 020017A08E 490.000 LF | 2.00000 980.00] 1.70000 833.00]
MULTIPLE LIGHTING WIRE, NO. 8 AWG | |
0082 020017A06F 180.000 LF | 2.00000 360.00] 2.00000 360.00]
SERVICE WIRE, NO. 6 AWG | |
0083 020017A36H 1.000 U© | 1650.00000 1650.00]| 1500.00000 1500.00]|
FOUNDATIONS, TYPE P-MC | |
0084 020017A41H 2.000 U | 1000.00000 2000.00] 900.00000 1800.00]
FOUNDATIONS, TYPE SPF | |
0085 020017A46H 2.000 U | 3100.00000 6200.00] 2900.00000 5800.00]
FOUNDATIONS, TYPE STF | |
0086 020017A56H 2.000 U | 1500.00000 3000.00] 1400.00000 2800.00]
FOUNDATIONS, TYPE SFK | | |
0087 020017A29J 5.000 U | 1500.00000 7500.00| 1350.00000 6750.00]
18" X 36" JUNCTION BOXES | |
0088 020017B21D 1.000 U | 30000.00000 30000.00| 19500.00000 19500.00]
CONTROLLER ASSEMBLIES, 8 PHASE | |
0089 020017B31E 1.000 U© | 2900.00000 2900.00] 2600.00000 2600.00]
METER CABINETS, TYPE TL | |
0090 020017B21T 8.000 U | 150.00000 1200.00] 135.00000 1080.00]
PUSH BUTTON ASSEMBLIES | |
0091 020017B31I 2.000 U | 1000.00000 2000.00] 805.00000 1610.00]|
PUSH BUTTON STANDARDS | |
0092 020017B42J 1.000 U | 6000.00000 6000.00] 5500.00000 5500.00]
TRAFFIC SIGNAL ASSEMBLIES, TYPE 30S-2 | |
0093 020017B52J 1.000 U© | 6000.00000 6000.00]| 5550.00000 5550.00]
TRAFFIC SIGNAL ASSEMBLIES, TYPE 35S-2 | |
0094 020017B27N 2.000 U | 4000.00000 8000.00] 3750.00000 7500.00 |
TRAFFIC SIGNAL ASSEMBLIES, TYPE 25MK-2 | |
0095 020017B410 1.000 U© | 1500.00000 1500.00]| 1200.00000 1200.00]|
TRAFFIC SIGNAL ASSEMBLIES, TYPE MM-1 | |
0096 020017B11P 1420.000 LF | 2.00000 2840.00] 1.80000 2556.00]
TRAFFIC SIGNAL CABLE, 2 CONDUCTOR | |
0097 020017B31P 1500.000 LF | 3.00000 4500.00| 2.85000 4275.00|
TRAFFIC SIGNAL CABLE, 10 CONDUCTOR | |
0098 020017B41Q 2.000 U | 2500.00000 5000.00] 2150.00000 4300.00]|
TRAFFIC SIGNAL STANDARDS, TYPE K | |
0099 020017BO7R 1.000 U | 4500.00000 4500.00] 4000.00000 4000.00]
TRAFFIC CONTROLLER ASSEMBLY TURN-ON | |
0100 020017B11R 2.000 U | 6500.00000 13000.00]| 5750.00000 11500.00]|
|

TRAFFIC SIGNAL STANDARDS, TYPE SC |
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TABULATION OF BIDS

CALL ORDER : 153 CONTRACT ID : 08153 COUNTIES : GLOUCESTER
LETTING DATE : 11/06/08 10:00AM DISTRICT : sl
SET-ASIDE
| ( 4 ) K7743 | ( 5 ) A7084 | (
| KRISANNA CONSTRUCTION INC |APONTE CONSTR CO INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0101 020017B21T LUMP | 24000.00000 24000.00] 22000.00000 22000.00]
IMAGE DETECTION SYSTEM | |
0102 020017C82D 2.000 U | 2000.00000 4000.00] 1850.00000 3700.00]
LIGHTING ARM ASSEMBLIES, TYPE L-15-SA-C | |
SECTION TOTALS | $ 907,715.30] $ 1,086,760.87] $
—————————————————————————————————————————— e
SECTION 0002 CONSTRUCTION ENGINEERING
| | |
0004 020011E41E 1.000 U© | 25000.00000 25000.00] 38000.00000 38000.00]
FIELD OFFICE TYPE C SET-UP | |
0005 020011E41F 9.000 MO | 2500.00000 22500.00| 1500.00000 13500.00]
FIELD OFFICE TYPE C MAINTENANCE | |
0006 020011E31G 1.000 LS | 1750.00000 1750.00]| 1750.00000 1750.00]|
TELEPHONE SERVICE | |
SECTION TOTALS | $ 49,250.00| $ 53,250.00] $
—————————————————————————————————————————— e
SECTION 0003 NON-PARTICIPATING (ROADWAY)
| | |
0010 020011G131 1.000 Ls | 9000.00000 9000.00] 5000.00000 5000.00]
OWNER'S AND CONTRACTOR'S PROTECTIVE | |
LIABILITY INSURANCE | |
0045 020016B0O3X 474.000 LF | 6.00000 2844.00] 8.00000 3792.00]
CLEAN EXISTING PIPE, 12" TO 24" DIAMETE | |
0046 020016B06X 324.000 LF | 7.00000 2268.00] 14.00000 4536.00]
CLEAN EXISTING PIPE, OVER 24" TO 48" | |
DIAMETER | | |
0050 020016C21P 8.000 U | 200.00000 1600.00] 200.00000 1600.00]
CLEANING EXISTING DRAINAGE STRUCTURES | |
0110 020018L0O1A 2.000 ACRE | 1500.00000 3000.00] 200.00000 400.00]
MOWING | | |
SECTION TOTALS | $ 18,712.00] $ 15,328.00] $
—————————————————————————————————————————— e
SECTION 0004 EROSION CONTROL
| | |
0008 020011G20E 10.000 cCY | 75.00000 750.00] 50.00000 500.00]
ROADWAY EXCAVATION, TEMPORARY EROSION | |
CONTROL | | |
0024 020012L05A 2693.000 LF | 2.50000 6732.50] 3.00000 8079.00|
|

SILT FENCE
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TABULATION OF BIDS

ILEX VERTICILLATA 'JIM DANDY', #3 CONT.
18" TO 24" HIGH

CALL ORDER : 153 CONTRACT ID : 08153 COUNTIES : GLOUCESTER
LETTING DATE : 11/06/08 10:00AM DISTRICT : sl
SET-ASIDE
| ( 4 ) K7743 | ( 5 ) A7084 | (
| KRISANNA CONSTRUCTION INC |APONTE CONSTR CO INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0025 020012L22C 3.000 U | 100.00000 300.00] 120.00000 360.00]
INLET FILTERS | |
0026 020012L25G 160.000 SY | 5.00000 800.00| 3.00000 480.00 |
GEOTEXTILE | |
0027 020012L23J 1.000 LS | 1500.00000 1500.00]| 3500.00000 3500.00]
CONCRETE WASHOUT FACILITY | |
0028 020012L25J 2.000 U | 1000.00000 2000.00] 1500.00000 3000.00]
OIL ONLY EMERGENCY SPILL KIT | |
0105 020018H60C 234.000 SY | 0.70000 163.80] 0.48000 112.32]
FERTILIZING AND SEEDING, TYPE F | |
SECTION TOTALS | $ 12,246.30| $ 16,031.32]| $
—————————————————————————————————————————— e
SECTION 0005 GENERAL LANDSCAPE
| | |
0103 020018F04C 2339.000 sY | 4.50000 10525.50] 1.65000 3859.35]
TOPSOILING, 4" THICK | |
0104 020018H23C 2339.000 SY | 0.60000 1403.40]| 0.48000 1122.72]|
FERTILIZING AND SEEDING, TYPE A-3 | |
0106 020018121C 100.000 SY | 4.50000 450.00 | 3.50000 350.00]
TOPSOIL STABILIZATION MATTING | |
0107 020018K20D 26.000 sSY | 5.50000 143.00] 4.00000 104.00]
WOOD MULCHING | |
0108 020018K25D 49.000 sY | 4.50000 220.50] 3.00000 147.00]|
WOOD MULCHING, 2" THICK | |
0109 020018K31C 2831.000 SY | 0.55000 1557.05]| 0.48000 1358.88]|
STRAW MULCHING | |
0116 020018M95%Z 2.000 MG | 225.00000 450.00 | 200.00000 400.00|
WATERING | | |
0117 020018N0O5B 382.000 SY | 35.00000 13370.00]| 26.00000 9932.00]|
NONVEGETATIVE SURFACE, HOT MIX ASPHALT | |
SECTION TOTALS | $ 28,119.45]| $ 17,273.95| $
—————————————————————————————————————————— e
SECTION 0006 LATIN LANDSCAPE
| | |
0111 020018MO4E 226.000 U | 10.00000 2260.00] 18.00000 4068.00|
ECHINACEA PURPUREA, 'MAGNUS', # 1 | |
CONTAINER | | |
0112 020018M03I 5.000 U | 30.00000 150.00] 45.00000 225.00]
|
|
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CALL ORDER 153 CONTRACT ID : 08153 COUNTIES GLOUCESTER
LETTING DATE 11/06/08 10:00AM DISTRICT : sl
SET-ASIDE
| ( 4 ) K7743 | ( 5 ) A7084 | (
| KRISANNA CONSTRUCTION INC |APONTE CONSTR CO INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0113 020018M271 15.000 U | 30.00000 450.00] 55.00000 825.00]
ILEX VERTICILLATA "WINTER RED",B&B,2-3' | |
HIGH | | |
0114 020018M13P 5.000 U | 200.00000 1000.00]| 195.00000 975.00]
PICEA ABIES, B&B, 5'-6' HIGH | |
0115 020018M61P 5.000 U | 175.00000 875.00 | 220.00000 1100.00]
PRUNUS SUBHIRTELLA 'PENDULA', B&B, 1 | |
1/4"-1 1/2"™ CAL, 5'-6' HIGH | |
SECTION TOTALS | $ 4,735.00] $ 7,193.00] $
+ + +
CONTRACT TOTALS | $ 1,020,778.05] $ 1,195,837.14] $

I CERTIFY THAT THE ABOVE IS AN EXACT TRANSCRIPT OF THE

ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS, IF ANY, IN

EXTENSION AND ADDITIONS HAVE BEEN CORRECTED.

SIGNED,



