New Jersey Department of Transportation DATE 01/14/09
PAGE 156 -1
TABULATION OF BIDS
CALL ORDER : 156 CONTRACT ID : 08156 COUNTIES : WARREN
LETTING DATE : 12/18/08 10:00AM DISTRICT : N1
CONTRACT TIME : 09/18/09 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN PROJECT (S) BR-B00S (566)
BRIDGE SCOUR COUNTERMEASURES, CONTRACT 2008-2
TOWNSHIPS OF WASHINGTON & BLAIRSTOWN, WARREN COUNTY
TOWNSHIP OF EAST HANOVER, MORRIS COUNTY
BOROUGH OF ROSELAND, ESSEX COUNTY
SET-ASIDE
VENDOR RANKING
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 R4689 RITACCO CONSTRUCTION INC $ 1,182,000.00 100.0000%
2 57025 SPARWICK CONTR INC $ 1,357,767.00 114.8703%
3 H3415 H&G CONTRACTORS INC $ 1,498,524.00 126.7787%
4 K8713 KYLE CONTI CONSTRUCTION LLC $ 1,667,000.00 141.0321%
5 M2685 MERCO INC T/A MERCO INC OF NJ $ 1,673,415.25 141.5749%
| ( 1 ) R4689 | ( 2 ) S7025 | ( 3 ) H3415
|[RITACCO CONSTRUCTION INC | SPARWICK CONTR INC |H&G CONTRACTORS INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 ROADWAY
| | |
0001 020011C21E 1.000 LS | 7500.00000 7500.00 | 7000.00000 7000.00 | 5500.00000 5500.00
PERFORMANCE BOND AND PAYMENT BOND | |
0002 020011D21C 1.000 LS | 9820.91000 9820.91| 15000.00000 15000.00] 15000.00000 15000.00
FINAL CLEANUP | |
0003 020011E21C 1.000 LS | 10000.00000 10000.00]| 3600.00000 3600.00]| 2000.00000 2000.00
CONSTRUCTION LAYOUT | |
0010 020011H21C 1.000 LS | 1000.00000 1000.00]| 1200.00000 1200.00]| 5000.00000 5000.00
PROGRESS SCHEDULE | |
0011 020011H21D 1.000 LS | 182000.00000 182000.00| 331500.00000 331500.00| 465000.00000 465000.00
MOBILIZATION | |
0015 020016Q06T 300.000 HOUR | 5.00000 1500.00]| 56.00000 16800.00]| 40.00000 12000.00
TRAFFIC DIRECTORS, FLAGGERS | |
0016 020016Q10F 755.000 SF | 5.00000 3775.00] 9.00000 6795.00] 15.00000 11325.00
CONSTRUCTION SIGNS | |
0017 020016Q20K 3.000 U | 500.00000 1500.00]| 10000.00000 30000.00] 6300.00000 18900.00
TRAFFIC CONTROL TRUCKS WITH MOUNTED | |
CRASH CUSHIONS | |
0018 020016021D 75.000 U | 25.00000 1875.00| 16.00000 1200.00]| 15.00000 1125.00
DRUMS | | |
0019 020016Q22B 20.000 U | 25.00000 500.00] 25.00000 500.00] 30.00000 600.00
|

BREAKAWAY BARRICADES
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TABULATION OF BIDS
CALL ORDER : 156 CONTRACT 1ID 08156 COUNTIES : WARREN
LETTING DATE 12/18/08 10:00AM DISTRICT N1
SET-ASIDE
| 1 ) R4689 | ( 2 57025 | ( 3 ) H3415
|[RITACCO CONSTRUCTION INC | SPARWICK CONTR INC |H&G CONTRACTORS INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0020 020016Q24E 6.000 U | 150.00000 900.00] 550.00000 3300.00] 350.00000 2100.00
CONSTRUCTION IDENTIFICATION SIGNS, 4' X | |
8" | | |
0021 020016Q241 3.000 U | 150.00000 450.00] 1250.00000 3750.00] 300.00000 900.00
ILLUMINATED FLASHING ARROWS, 4' X 8' | |
0022 020016Q31D 100.000 U | 5.00000 500.00]| 5.00000 500.00]| 5.00000 500.00
TRAFFIC CONES | |
0023 020016Q60E 2.000 U | 1000.00000 2000.00] 8000.00000 16000.00]| 6500.00000 13000.00
VARIABLE MESSAGE SIGNS | |
0025 020012A21C 1.000 LS |  123689.00000 123689.00]| 15000.00000 15000.00] 65000.00000 65000.00
CLEARING SITE , ROUTE 31 OVER POHATCONG | |
CREEK | | |
0026 020012E41C 100.000 CY | 50.00000 5000.00] 220.00000 22000.00] 100.00000 10000.00
CHANNEL EXCAVATION, UNCLASSIFIED | |
0027 020012F10A 15.000 CY | 75.00000 1125.00] 360.00000 5400.00]| 440.00000 6600.00
COARSE AGGREGATE LAYER | |
0028 020012F21F 1.000 LS | 25000.00000 25000.00] 80000.00000 80000.00| 75000.00000 75000.00
COFFERDAMS | | |
0029 020012G02E 3.000 cCY | 0.01000 0.03] 75.00000 225.00]| 1.00000 3.00
EARTH EXCAVATION FOR TEST PITS | |
0034 020016M21C 10.000 cCY | 100.00000 1000.00]| 460.00000 4600.00]| 1.00000 10.00
MISCELLANEOUS CONCRETE | |
0035 020016P10B 250.000 SY | 90.00000 22500.00] 220.00000 55000.00] 400.00000 100000.00
ARTICULATED CONCRETE BLOCK MATTING, 6" | |
THICK OPEN CELL | |
0036 020016P15B 65.000 U | 25.00000 1625.00]| 17.00000 1105.00]| 1.00000 65.00
EARTH ANCHOR FOR ACB MAT | |
0037 020016P16B 35.000 U | 50.00000 1750.00 | 32.00000 1120.00]| 1.00000 35.00
ROCK ANCHOR FOR ACB MAT | |
0038 020016P24C 25.000 cCY | 100.00000 2500.00] 78.00000 1950.00]| 215.00000 5375.00
RIPRAP STONE SCOUR PROTECTION, D50=6" | |
0050 020012A21C 1.000 LS | 124496.00000 124496.00] 15000.00000 15000.00| 65000.00000 65000.00
CLEARING SITE , ROUTE 94 OVER BLAIR | |
CREEK | | |
0051 020012E41C 110.000 CY | 300.00000 33000.00] 340.00000 37400.00] 100.00000 11000.00
CHANNEL EXCAVATION, UNCLASSIFIED | |
0052 020012F10A 20.000 cCY | 70.00000 1400.00]| 378.00000 7560.00 | 540.00000 10800.00
COARSE AGGREGATE LAYER | |
0053 020012F21F 1.000 LS | 25000.00000 25000.00] 85000.00000 85000.00| 75000.00000 75000.00
|

COFFERDAMS
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TABULATION OF BIDS
CALL ORDER 156 CONTRACT 1ID 08156 COUNTIES WARREN
LETTING DATE 12/18/08 10:00AM DISTRICT N1
SET-ASIDE
| 1 ) R4689 | ( 2 ) 57025 | ( 3 ) H3415
|[RITACCO CONSTRUCTION INC | SPARWICK CONTR INC |H&G CONTRACTORS INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0054 020012G02E 3.000 CY | 0.01000 0.03] 75.00000 225.00] 1.00000 3.00
EARTH EXCAVATION FOR TEST PITS | |
0059 020016M21C 15.000 CY | 100.00000 1500.00| 420.00000 6300.00] 1.00000 15.00
MISCELLANEOUS CONCRETE | |
0060 020016P11B 350.000 SY | 450.00000 157500.00]| 225.00000 78750.00| 400.00000 140000.00
ARTICULATED CONCRETE BLOCK MATTING, 4. | |
75" THICK, OPEN CELL | |
0061 020016P15B 105.000 U© | 25.00000 2625.00] 17.00000 1785.00]| 1.00000 105.00
EARTH ANCHOR FOR ACB MAT | |
0062 020016P16B 55.000 U | 50.00000 2750.00] 32.00000 1760.00]| 1.00000 55.00
ROCK ANCHOR FOR ACB MAT | |
0063 020016P24C 35.000 CY | 80.00000 2800.00] 78.00000 2730.00] 50.00000 1750.00
RIPRAP STONE SCOUR PROTECTION, D50=6" | |
0075 020012A21C 1.000 LS |  123926.00000 123926.00]| 20000.00000 20000.00] 65000.00000 65000.00
CLEARING SITE , I-280 EB OVER PASSAIC | |
RIVER | | |
0076 020012BO1R 1245.000 T | 25.00000 31125.00] 77.00000 95865.00] 50.00000 62250.00
OFF-SITE MANAGEMENT OF REGULATED WASTE | |
0077 020012B01S 5.000 T | 720.00000 3600.00]| 1900.00000 9500.00]| 600.00000 3000.00
OFF-SITE MANAGEMENT OF REGULATED WASTE, | |
HAZARDOUS | | |
0078 020012BO3R 9.000 U | 1000.00000 9000.00] 3150.00000 28350.00] 500.00000 4500.00
SAMPLING AND ANALYSIS FOR DISPOSAL | |
AND/OR RECYCLING | |
0079 020012E41C 830.000 CY | 25.00000 20750.00] 55.00000 45650.00]| 20.00000 16600.00
CHANNEL EXCAVATION, UNCLASSIFIED | |
0080 020012E51C 830.000 CY | 25.00000 20750.00] 16.00000 13280.00] 30.00000 24900.00
CHANNEL EXCAVATION, REGULATED WASTE | |
0081 020012F10A 30.000 cCY | 77.00000 2310.00] 190.00000 5700.00] 140.00000 4200.00
COARSE AGGREGATE LAYER | |
0082 020012F21F 1.000 LS | 100000.00000 100000.00| 110000.00000 110000.00] 135.00000 135.00
COFFERDAMS | | |
0083 020012G02E 3.000 CY | 0.01000 0.03] 75.00000 225.00] 1.00000 3.00
EARTH EXCAVATION FOR TEST PITS | |
0088 020016P24F 525.000 cCY | 70.00000 36750.00] 95.00000 49875.00| 130.00000 68250.00
RIPRAP STONE SCOUR PROTECTION, D50=8" | |
0099 020012L20G 45.000 SY | 50.00000 2250.00] 207.00000 9315.00]| 250.00000 11250.00
CONSTRUCTION DRIVEWAY, WOOD MATS | |
0100 020012L20G 45.000 SY | 50.00000 2250.00] 207.00000 9315.00| 250.00000 11250.00
CONSTRUCTION DRIVEWAY, WOOD MATS | |
SECTION TOTALS | $ 1,111,292.00] $ 1,257,130.00] $ 1,390,104.00
+

SECTION 0002 CONSTRUCTION ENGINEERING

+

+
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TABULATION OF BIDS
CALL ORDER : 156 CONTRACT 1ID COUNTIES WARREN
LETTING DATE : 12/18/08 10:00AM DISTRICT
SET-ASIDE
| ( 1 ) R4689 | ( 2 ) S7025 | ( 3 ) H3415
|[RITACCO CONSTRUCTION INC | SPARWICK CONTR INC |H&G CONTRACTORS INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0004 020011E21E 1.000 U© | 2000.00000 2000.00] 12000.00000 12000.00]| 12000.00000 12000.00
FIELD OFFICE TYPE A SET-UP | |
0005 020011E21F 10.000 MO | 1400.00000 14000.00] 650.00000 6500.00] 1750.00000 17500.00
FIELD OFFICE TYPE A MAINTENANCE | |
0006 020011E31G 1.000 LS | 2500.00000 2500.00] 2500.00000 2500.00] 2500.00000 2500.00
TELEPHONE SERVICE | |
SECTION TOTALS | $ 18,500.00| $ 21,000.00] $ 32,000.00
+ + +
SECTION 0003 NON-PARTICIPATING (ROADWAY)
| | |
0007 020011G131 1.000 LS | 10000.00000 10000.00] 8000.00000 8000.00 | 5000.00000 5000.00
OWNER'S AND CONTRACTOR'S PROTECTIVE | |
LIABILITY INSURANCE | |
0009 020011G341 1.000 LS | 10000.00000 10000.00]| 3200.00000 3200.00] 15000.00000 15000.00
POLLUTION LIABILITY INSURANCE | |
0043 020018L02A 150.000 SY | 5.00000 750.00 | 3.00000 450.00 | 2.35000 352.50
MOWING | | |
0068 020018L0O2A 30.000 sSY | 5.00000 150.00] 15.00000 450.00] 11.00000 330.00
MOWING | | |
0093 020018L02A 2050.000 SY | 1.00000 2050.00] 0.50000 1025.00]| 0.50000 1025.00
MOWING | | |
SECTION TOTALS | $ 22,950.00] $ 13,125.00] $ 21,707.50
—————————————————————————————————————————— e
SECTION 0004 EROSION CONTROL
| | |
0012 020012L0O3H 30.000 U | 5.00000 150.00] 25.00000 750.00] 5.00000 150.00
HAYBALES | | |
0013 020012L23J 1.000 LS | 1000.00000 1000.00| 3000.00000 3000.00] 1000.00000 1000.00
CONCRETE WASHOUT FACILITY | |
0014 020012L250 6.000 U | 500.00000 3000.00] 1000.00000 6000.00]| 100.00000 600.00
OIL ONLY EMERGENCY SPILL KIT | |
0024 020011G23E LUMP | 200.00000 200.00] 1500.00000 1500.00| 2500.00000 2500.00
TURBIDITY DAM | |
0030 020012L0O1E 1.000 U© | 200.00000 200.00] 3000.00000 3000.00] 250.00000 250.00
DEWATERING BASINS | |
0031 020012L06A 80.000 LF | 5.00000 400.00 | 8.00000 640.00] 20.00000 1600.00
HEAVY DUTY SILT FENCE | |
0032 020012L18D 120.000 LF | 10.00000 1200.00]| 14.00000 1680.00]| 3.00000 360.00
|

FLOATING TURBIDITY BARRIER
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TABULATION OF BIDS
CALL ORDER : 156 CONTRACT 1ID 08156 COUNTIES : WARREN
LETTING DATE : 12/18/08 10:00AM DISTRICT N1
SET-ASIDE
| ( 1 ) R4689 | ( 2 ) S7025 | ( 3 ) H3415
|[RITACCO CONSTRUCTION INC | SPARWICK CONTR INC |H&G CONTRACTORS INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0033 020012L22E 1.000 U© | 200.00000 200.00] 715.00000 715.00] 250.00000 250.00
SEDIMENT CONTROL BAG | |
0049 020011G23E LUMP | 200.00000 200.00] 3317.00000 3317.00] 2500.00000 2500.00
TURBIDITY DAM | |
0055 020012L0O1E 1.000 U© | 200.00000 200.00] 3000.00000 3000.00] 250.00000 250.00
DEWATERING BASINS | |
0056 020012L06A 45.000 LF | 5.00000 225.00] 10.00000 450.00 | 20.00000 900.00
HEAVY DUTY SILT FENCE | |
0057 020012L18D 140.000 LF | 10.00000 1400.00]| 15.00000 2100.00] 3.00000 420.00
FLOATING TURBIDITY BARRIER | |
0058 020012L22E 1.000 U | 200.00000 200.00] 715.00000 715.00 | 250.00000 250.00
SEDIMENT CONTROL BAG | |
0074 020011G23E LUMP | 500.00000 500.00] 1900.00000 1900.00]| 2500.00000 2500.00
TURBIDITY DAM | |
0084 020012LO1E 1.000 U | 200.00000 200.00] 2500.00000 2500.00] 250.00000 250.00
DEWATERING BASINS | |
0085 020012L06A 520.000 LF | 5.00000 2600.00] 7.00000 3640.00] 20.00000 10400.00
HEAVY DUTY SILT FENCE | |
0086 020012L18D 260.000 LF | 10.00000 2600.00] 13.00000 3380.00] 3.00000 780.00
FLOATING TURBIDITY BARRIER | |
0087 020012L22E 1.000 U© | 200.00000 200.00] 715.00000 715.00] 250.00000 250.00
SEDIMENT CONTROL BAG | |
SECTION TOTALS | $ 14,675.00] $ 39,002.00] $ 25,210.00
—————————————————————————————————————————— e
SECTION 0005 GENERAL LANDSCAPE
| | |
0039 020018F04C 75.000 SY | 1.00000 75.00] 2.00000 150.00| 5.00000 375.00
TOPSOILING, 4" THICK | |
0040 020018F08F 9.000 cCY | 5.00000 45.00] 50.00000 450.00] 30.00000 270.00
BORROW TOPSOIL | |
0041 020018H20C 75.000 SY | 0.10000 7.50] 1.00000 75.00] 1.00000 75.00
FERTILIZING AND SEEDING, TYPE A | |
0042 020018K31C 75.000 SY | 0.10000 7.50] 1.00000 75.00] 1.00000 75.00
STRAW MULCHING | |
0048 020018M957 10.000 MG | 50.00000 500.00] 150.00000 1500.00]| 150.00000 1500.00
WATERING | | |
0064 020018F04C 15.000 SY | 1.00000 15.00] 5.00000 75.00] 5.00000 75.00
TOPSOILING, 4" THICK | |
0065 020018F08F 2.000 cCY | 5.00000 10.00] 100.00000 200.00] 100.00000 200.00
|

BORROW TOPSOIL
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TABULATION OF BIDS
CALL ORDER : 156 CONTRACT 1ID 08156 COUNTIES WARREN
LETTING DATE 12/18/08 10:00AM DISTRICT N1
SET-ASIDE
| ( 1 ) R4689 | ( 2 ) 57025 | ( ) H3415
|[RITACCO CONSTRUCTION INC | SPARWICK CONTR INC |H&G CONTRACTORS INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0066 020018H20C 15.000 SY | 0.10000 1.50] 2.00000 30.00] 2.00000 30.00
FERTILIZING AND SEEDING, TYPE A | |
0067 020018K31C 15.000 SY | 0.10000 1.50] 2.00000 30.00] 2.00000 30.00
STRAW MULCHING | |
0073 020018M957 10.000 MG | 50.00000 500.00] 150.00000 1500.00]| 150.00000 1500.00
WATERING | | |
0089 020018F04C 1025.000 SY | 1.00000 1025.00| 2.00000 2050.00] 5.00000 5125.00
TOPSOILING, 4" THICK | |
0090 020018F08F 120.000 CY | 5.00000 600.00] 30.00000 3600.00] 30.00000 3600.00
BORROW TOPSOIL | |
0091 020018H20C 1025.000 SY | 0.10000 102.50] 1.00000 1025.00]| 0.45000 461.25
FERTILIZING AND SEEDING, TYPE A | |
0092 020018K31C 1025.000 SY | 0.10000 102.50] 1.00000 1025.00]| 0.45000 461.25
STRAW MULCHING | |
0098 020018M95%Z 10.000 MG | 50.00000 500.00]| 150.00000 1500.00 | 150.00000 1500.00
WATERING | | |
SECTION TOTALS | $ 3,493.00] $ 13,285.00] $ 15,277.50
+ + +
SECTION 0006 LATIN LANDSCAPE
| | |
0044 020018M13V 11.000 U© | 100.00000 1100.00]| 25.00000 275.00] 25.00000 275.00
VIBURNUM DENTATUM, BR, 3'-4' HIGH | |
0045 020018M32F 11.000 U | 120.00000 1320.00]| 285.00000 3135.00] 285.00000 3135.00
FRAXINUS AMERICANA, B&B, 2"-2 1/2" | |
CALIPER, 12'-14' HIGH | |
0046 020018M41C 2.000 U | 100.00000 200.00] 25.00000 50.00] 25.00000 50.00
CORNUS AMOMUM, BR, 3' TO 4' HIGH | |
0047 020018M53F 6.000 U | 120.00000 720.00 | 285.00000 1710.00| 285.00000 1710.00
FRAXINUS PENNSYLVANICA, B&B, 2"-2 1/2" | |
CALIPER, 12'-14' HIGH | |
0069 020018M13V 12.000 U | 100.00000 1200.00| 25.00000 300.00] 25.00000 300.00
VIBURNUM DENTATUM, BR, 3'-4' HIGH | |
0070 020018M21A 3.000 U | 150.00000 450.00] 350.00000 1050.00]| 350.00000 1050.00
ACER RUBRUM, B&B, 2"-2 1/2" CALIPER, | |
12' TO 14' HIGH | |
0071 020018M32F 5.000 U | 120.00000 600.00] 350.00000 1750.00 | 350.00000 1750.00
FRAXINUS AMERICANA, B&B, 2"-2 1/2" | |
CALIPER, 12'-14' HIGH | |
0072 020018M41C 11.000 U© | 100.00000 1100.00]| 25.00000 275.00] 25.00000 275.00
CORNUS AMOMUM, BR, 3' TO 4' HIGH | |
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TABULATION OF BIDS

CONTRACT TOTALS

CALL ORDER : 156 CONTRACT ID : 08156 COUNTIES : WARREN
LETTING DATE : 12/18/08 10:00AM DISTRICT : N1
SET-ASIDE
| ( 1 ) R4689 | ( 2 ) S7025 | ( 3 ) H3415
|RITACCO CONSTRUCTION INC | SPARWICK CONTR INC |H&G CONTRACTORS INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0094 020018M13V 14.000 U | 100.00000 1400.00]| 25.00000 350.00] 25.00000 350.00
VIBURNUM DENTATUM, BR, 3'-4' HIGH | |
0095 020018M21A 4.000 U | 150.00000 600.00] 285.00000 1140.00] 285.00000 1140.00
ACER RUBRUM, B&B, 2"-2 1/2" CALIPER, | |
12' TO 14' HIGH | |
0096 020018M32F 8.000 U | 125.00000 1000.00] 25.00000 200.00] 25.00000 200.00
FRAXINUS AMERICANA, B&B, 2"-2 1/2" | |
CALIPER, 12'-14' HIGH | |
0097 020018M41C 14.000 U | 100.00000 1400.00]| 285.00000 3990.00] 285.00000 3990.00
CORNUS AMOMUM, BR, 3' TO 4' HIGH | |
SECTION TOTALS | $ 11,090.00| $ 14,225.00| $ 14,225.00
—————————————————————————————————————————— e
|

$ 1,182,000.00] $ 1,357,767.00]| $ 1,498,524.00
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CALL ORDER : 156 CONTRACT 1ID COUNTIES : WARREN
LETTING DATE : 12/18/08 10:00AM DISTRICT
SET-ASIDE
| ( 4 ) K8713 | ( 5 M2685 I (
|KYLE CONTI CONSTRUCTION LLC |MERCO INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 ROADWAY
| | |
0001 020011C21E 1.000 LS | 21000.00000 21000.00] 20500.00000 20500.00]
PERFORMANCE BOND AND PAYMENT BOND | |
0002 020011D21C 1.000 LS | 8500.00000 8500.00| 15000.00000 15000.00]|
FINAL CLEANUP | |
0003 020011E21C 1.000 LS | 15000.00000 15000.00] 15000.00000 15000.00]
CONSTRUCTION LAYOUT | |
0010 020011H21C 1.000 LS | 8500.00000 8500.00| 6000.00000 6000.00]|
PROGRESS SCHEDULE | |
0011 020011H21D 1.000 LS | 595000.00000 595000.00|] 170000.00000 170000.00]
MOBILIZATION | |
0015 020016Q06T 300.000 HOUR | 55.00000 16500.00]| 60.00000 18000.00]|
TRAFFIC DIRECTORS, FLAGGERS | |
0016 020016Q10F 755.000 SF | 12.00000 9060.00 | 8.15000 6153.25]
CONSTRUCTION SIGNS | |
0017 020016Q20K 3.000 U | 1500.00000 4500.00| 12500.00000 37500.00]
TRAFFIC CONTROL TRUCKS WITH MOUNTED | |
CRASH CUSHIONS | |
0018 020016021D 75.000 U | 35.00000 2625.00] 83.00000 6225.00]
DRUMS | | |
0019 020016Q22B 20.000 U | 50.00000 1000.00]| 160.00000 3200.00]
BREAKAWAY BARRICADES | |
0020 020016Q24E 6.000 U | 1300.00000 7800.00 | 550.00000 3300.00]
CONSTRUCTION IDENTIFICATION SIGNS, 4' X | |
8" | | |
0021 0200160241 3.000 U | 500.00000 1500.00| 2300.00000 6900.00]
ILLUMINATED FLASHING ARROWS, 4' X 8' | |
0022 020016Q31D 100.000 U© | 8.00000 800.00]| 33.00000 3300.00]
TRAFFIC CONES | |
0023 020016Q60E 2.000 U | 3500.00000 7000.00 | 11000.00000 22000.00]
VARIABLE MESSAGE SIGNS | |
0025 020012A21C 1.000 LS | 15000.00000 15000.00| 102000.00000 102000.00]|
CLEARING SITE , ROUTE 31 OVER POHATCONG | |
CREEK | | |
0026 020012E41C 100.000 cCY | 350.00000 35000.00] 350.00000 35000.00]
CHANNEL EXCAVATION, UNCLASSIFIED | |
0027 020012F10A 15.000 cCY | 175.00000 2625.00] 720.00000 10800.00]
|

COARSE AGGREGATE LAYER
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TABULATION OF BIDS
CALL ORDER 156 CONTRACT ID 08156 COUNTIES WARREN
LETTING DATE 12/18/08 10:00AM DISTRICT N1
SET-ASIDE
| ( 4 ) K8713 | ( 5 ) M2685 I (
|KYLE CONTI CONSTRUCTION LLC |MERCO INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0028 020012F21F 1.000 LS | 75000.00000 75000.00|] 150000.00000 150000.00]
COFFERDAMS | | |
0029 020012G02E 3.000 cCY | 175.00000 525.00]| 300.00000 900.00]|
EARTH EXCAVATION FOR TEST PITS | |
0034 020016M21C 10.000 cCY | 200.00000 2000.00] 750.00000 7500.00|
MISCELLANEOUS CONCRETE | |
0035 020016P10B 250.000 SY | 400.00000 100000.00] 280.00000 70000.00]
ARTICULATED CONCRETE BLOCK MATTING, 6" | |
THICK OPEN CELL | |
0036 020016P15B 65.000 U | 0.01000 0.65] 200.00000 13000.00]|
EARTH ANCHOR FOR ACB MAT | |
0037 020016P16B 35.000 U | 0.01000 0.35] 200.00000 7000.00 |
ROCK ANCHOR FOR ACB MAT | |
0038 020016P24C 25.000 cCY | 350.00000 8750.00| 240.00000 6000.00]
RIPRAP STONE SCOUR PROTECTION, D50=6" | |
0050 020012A21C 1.000 LS | 15000.00000 15000.00| 52000.00000 52000.00]
CLEARING SITE , ROUTE 94 OVER BLAIR | |
CREEK | | |
0051 020012E41C 110.000 CY | 350.00000 38500.00] 600.00000 66000.00]
CHANNEL EXCAVATION, UNCLASSIFIED | |
0052 020012F10A 20.000 cCY | 175.00000 3500.00] 1000.00000 20000.00]
COARSE AGGREGATE LAYER | |
0053 020012F21F 1.000 LS | 75000.00000 75000.00| 100000.00000 100000.00]
COFFERDAMS | | |
0054 020012G02E 3.000 CY | 175.00000 525.00] 300.00000 900.00]
EARTH EXCAVATION FOR TEST PITS | |
0059 020016M21C 15.000 CY | 200.00000 3000.00]| 570.00000 8550.00|
MISCELLANEOUS CONCRETE | |
0060 020016P11B 350.000 SY | 400.00000 140000.00]| 220.00000 77000.00|
ARTICULATED CONCRETE BLOCK MATTING, 4. | |
75" THICK, OPEN CELL | |
0061 020016P15B 105.000 U | 0.01000 1.05] 140.00000 14700.00]
EARTH ANCHOR FOR ACB MAT | |
0062 020016P16B 55.000 U | 0.01000 0.55] 140.00000 7700.00|
ROCK ANCHOR FOR ACB MAT | |
0063 020016P24C 35.000 CY | 350.00000 12250.00] 185.00000 6475.00]
RIPRAP STONE SCOUR PROTECTION, D50=6" | |
0075 020012A21C 1.000 LS | 15000.00000 15000.00| 104000.00000 104000.00]

CLEARING SITE ,
RIVER

I-280 EB OVER PASSAIC
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TABULATION OF BIDS
CALL ORDER 156 CONTRACT 1ID 08156 COUNTIES WARREN
LETTING DATE 12/18/08 10:00AM DISTRICT N1
SET-ASIDE
| 4 ) K8713 | ( 5 ) M2685 |
|[KYLE CONTI CONSTRUCTION LLC |MERCO INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0076 020012BO1R 1245.000 T | 0.01000 12.45] 32.00000 39840.00]
OFF-SITE MANAGEMENT OF REGULATED WASTE | |
0077 020012B01S 5.000 T | 0.01000 0.05] 1000.00000 5000.00]
OFF-SITE MANAGEMENT OF REGULATED WASTE, | |
HAZARDOUS | | |
0078 020012BO3R 9.000 U | 2300.00000 20700.00] 300.00000 2700.00]
SAMPLING AND ANALYSIS FOR DISPOSAL | |
AND/OR RECYCLING | |
0079 020012E41cC 830.000 CY | 0.01000 8.30] 50.00000 41500.00]|
CHANNEL EXCAVATION, UNCLASSIFIED | |
0080 020012E51C 830.000 CY | 0.01000 8.30] 50.00000 41500.00]
CHANNEL EXCAVATION, REGULATED WASTE | |
0081 020012F10A 30.000 CY | 175.00000 5250.00] 480.00000 14400.00]|
COARSE AGGREGATE LAYER | |
0082 020012F21F 1.000 LS | 237717.52000 237717.52] 130000.00000 130000.00]
COFFERDAMS | | |
0083 020012G02E 3.000 CY | 0.01000 0.03] 300.00000 900.00]
EARTH EXCAVATION FOR TEST PITS | |
0088 020016P24F 525.000 CY | 0.01000 5.25] 100.00000 52500.00]
RIPRAP STONE SCOUR PROTECTION, D50=8" | |
0099 020012L20G 45.000 SY | 50.00000 2250.00] 56.00000 2520.00]
CONSTRUCTION DRIVEWAY, WOOD MATS | |
0100 020012L20G 45.000 SY | 50.00000 2250.00] 56.00000 2520.00]
CONSTRUCTION DRIVEWAY, WOOD MATS | |
SECTION TOTALS | $ 1,508,664.50] $ 1,525,983.25] $
+ + +
SECTION 0002 CONSTRUCTION ENGINEERING
| | |
0004 020011E21E 1.000 U© | 50000.00000 50000.00] 40000.00000 40000.00]|
FIELD OFFICE TYPE A SET-UP | |
0005 020011E21F 10.000 MO | 1900.00000 19000.00] 950.00000 9500.00 |
FIELD OFFICE TYPE A MAINTENANCE | |
0006 020011E31G 1.000 LS | 2500.00000 2500.00] 2500.00000 2500.00]
TELEPHONE SERVICE | |
SECTION TOTALS | $ 71,500.00] $ 52,000.00] $
—————————————————————————————————————————— e
SECTION 0003 NON-PARTICIPATING (ROADWAY)
0007 020011G131I 1.000 LS 12000.00000 12000.00 10364.00000 10364.00

OWNER'S AND CONTRACTOR'S PROTECTIVE
LIABILITY INSURANCE
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TABULATION OF BIDS
CALL ORDER 156 CONTRACT 1ID 08156 COUNTIES WARREN
LETTING DATE 12/18/08 10:00AM DISTRICT N1
SET-ASIDE
| 4 ) K8713 | ( 5 ) M2685 |
|[KYLE CONTI CONSTRUCTION LLC |MERCO INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0009 020011G341 1.000 LS | 12000.00000 12000.00]| 18618.00000 18618.00]|
POLLUTION LIABILITY INSURANCE | |
0043 020018L02A 150.000 sY | 2.00000 300.00] 3.00000 450.00 |
MOWING | | |
0068 020018L0O2A 30.000 sSY | 2.00000 60.00] 15.00000 450.00]
MOWING | | |
0093 020018L02A 2050.000 SY | 0.25000 512.50] 0.30000 615.00]
MOWING | | |
SECTION TOTALS | $ 24,872.50] $ 30,497.00] $
+ + +
SECTION 0004 EROSION CONTROL
| | |
0012 020012L0O3H 30.000 U | 45.00000 1350.00] 32.00000 960.00]|
HAYBALES | | |
0013 020012L23J 1.000 LS | 2000.00000 2000.00] 1800.00000 1800.00|
CONCRETE WASHOUT FACILITY | |
0014 020012L250 6.000 U | 250.00000 1500.00]| 1000.00000 6000.00]|
OIL ONLY EMERGENCY SPILL KIT | |
0024 020011G23E LUMP | 1.00000 1.00] 2000.00000 2000.00]
TURBIDITY DAM | |
0030 020012L0O1E 1.000 U© | 1500.00000 1500.00]| 2400.00000 2400.00]
DEWATERING BASINS | |
0031 020012L06A 80.000 LF | 15.00000 1200.00]| 13.00000 1040.00]|
HEAVY DUTY SILT FENCE | |
0032 020012L18D 120.000 LF | 20.00000 2400.00] 14.00000 1680.00|
FLOATING TURBIDITY BARRIER | |
0033 020012L22E 1.000 U | 1200.00000 1200.00]| 1000.00000 1000.00|
SEDIMENT CONTROL BAG | |
0049 020011G23E LUMP | 1.00000 1.00] 2000.00000 2000.00]
TURBIDITY DAM | |
0055 020012LO1E 1.000 U | 1500.00000 1500.00| 2400.00000 2400.00]
DEWATERING BASINS | |
0056 020012L06A 45.000 LF | 15.00000 675.00] 13.00000 585.00]
HEAVY DUTY SILT FENCE | |
0057 020012L18D 140.000 LF | 20.00000 2800.00] 14.00000 1960.00]|
FLOATING TURBIDITY BARRIER | |
0058 020012L22E 1.000 U | 1200.00000 1200.00| 1000.00000 1000.00|
SEDIMENT CONTROL BAG | |
0074 020011G23E LUMP | 1.00000 1.00] 2000.00000 2000.00]
|

TURBIDITY DAM
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TABULATION OF BIDS

CALL ORDER : 156 CONTRACT ID : 08156 COUNTIES : WARREN
LETTING DATE : 12/18/08 10:00AM DISTRICT : N1
SET-ASIDE

( 4 ) K8713 | ( 5 ) M2685
KYLE CONTI CONSTRUCTION LLC |MERCO INC
|

( )

|
|
LINE NO / ITEM CODE / ALT
|

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0084 020012L0O1E 1.000 U© | 1500.00000 1500.00]| 2400.00000 2400.00]
DEWATERING BASINS | |
0085 020012L06A 520.000 LF | 15.00000 7800.00 | 13.00000 6760.00]|
HEAVY DUTY SILT FENCE | |
0086 020012L18D 260.000 LF | 20.00000 5200.00] 14.00000 3640.00]
FLOATING TURBIDITY BARRIER | |
0087 020012L22E 1.000 U | 1200.00000 1200.00| 1000.00000 1000.00|
SEDIMENT CONTROL BAG | |
SECTION TOTALS | $ 33,028.00] $ 40,625.00] $
+ + +
SECTION 0005 GENERAL LANDSCAPE
| | |
0039 020018F04C 75.000 SY | 5.00000 375.00] 2.00000 150.00]
TOPSOILING, 4" THICK | |
0040 020018F08F 9.000 CY | 50.00000 450.00 | 50.00000 450.00 |
BORROW TOPSOIL | |
0041 020018H20C 75.000 SY | 1.00000 75.00] 1.00000 75.00]
FERTILIZING AND SEEDING, TYPE A | |
0042 020018K31C 75.000 SY | 1.00000 75.00]| 1.00000 75.00]|
STRAW MULCHING | |
0048 020018M957 10.000 MG | 100.00000 1000.00]| 150.00000 1500.00]|
WATERING | | |
0064 020018F04C 15.000 SY | 5.00000 75.00]| 5.00000 75.00]|
TOPSOILING, 4" THICK | |
0065 020018F08F 2.000 cCY | 50.00000 100.00] 100.00000 200.00]
BORROW TOPSOIL | |
0066 020018H20C 15.000 SY | 1.00000 15.00] 2.00000 30.00]
FERTILIZING AND SEEDING, TYPE A | |
0067 020018K31C 15.000 SY | 1.00000 15.00] 2.00000 30.00]
STRAW MULCHING | |
0073 020018M95% 10.000 MG | 100.00000 1000.00| 150.00000 1500.00|
WATERING | | |
0089 020018F04C 1025.000 SY | 5.00000 5125.00] 1.50000 1537.50]|
TOPSOILING, 4" THICK | |
0090 020018F08F 120.000 CY | 30.00000 3600.00] 30.00000 3600.00]
BORROW TOPSOIL | |
0091 020018H20C 1025.000 SY | 1.00000 1025.00]| 0.45000 461.25|
FERTILIZING AND SEEDING, TYPE A | |
0092 020018K31C 1025.000 SY | 1.00000 1025.00]| 0.45000 461.25]
|

STRAW MULCHING |
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TABULATION OF BIDS

CALL ORDER : 156 CONTRACT ID : 08156 COUNTIES : WARREN
LETTING DATE : 12/18/08 10:00AM DISTRICT : N1
SET-ASIDE

( 4 ) K8713 I ( 5 ) M2685
KYLE CONTI CONSTRUCTION LLC |MERCO INC
I I

( )

LINE NO / ITEM CODE / ALT

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0098 020018M957 10.000 MG | 100.00000 1000.00]| 150.00000 1500.00]|
WATERING | | |
SECTION TOTALS | $ 14,955.00| $ 11,645.00| $
+ + +
SECTION 0006 LATIN LANDSCAPE
| | |
0044 020018M13V 11.000 U | 45.00000 495.00 | 25.00000 275.00]
VIBURNUM DENTATUM, BR, 3'-4' HIGH | |
0045 020018M32F 11.000 U© | 300.00000 3300.00] 285.00000 3135.00]
FRAXINUS AMERICANA, B&B, 2"-2 1/2" | |
CALIPER, 12'-14' HIGH | |
0046 020018M41C 2.000 U | 45.00000 90.00] 25.00000 50.00|
CORNUS AMOMUM, BR, 3' TO 4' HIGH | |
0047 020018M53F 6.000 U | 300.00000 1800.00]| 285.00000 1710.00]|
FRAXINUS PENNSYLVANICA, B&B, 2"-2 1/2" | |
CALIPER, 12'-14' HIGH | |
0069 020018M13V 12.000 U© | 45.00000 540.00] 25.00000 300.00]
VIBURNUM DENTATUM, BR, 3'-4' HIGH | |
0070 020018M21A 3.000 U | 300.00000 900.00| 350.00000 1050.00|
ACER RUBRUM, B&B, 2"-2 1/2" CALIPER, | |
12' TO 14' HIGH | |
0071 020018M32F 5.000 U | 300.00000 1500.00]| 350.00000 1750.00]|
FRAXINUS AMERICANA, B&B, 2"-2 1/2" | |
CALIPER, 12'-14' HIGH | |
0072 020018M41C 11.000 U© | 45.00000 495.00] 25.00000 275.00]
CORNUS AMOMUM, BR, 3' TO 4' HIGH | |
0094 020018M13V 14.000 U | 45.00000 630.00] 25.00000 350.00]
VIBURNUM DENTATUM, BR, 3'-4' HIGH | |
0095 020018M21A 4.000 U | 300.00000 1200.00]| 285.00000 1140.00]|
ACER RUBRUM, B&B, 2"-2 1/2" CALIPER, | |
12' TO 14' HIGH | |
0096 020018M32F 8.000 U | 300.00000 2400.00] 285.00000 2280.00]
FRAXINUS AMERICANA, B&B, 2"-2 1/2" | |
CALIPER, 12'-14' HIGH | |
0097 020018M41C 14.000 U | 45.00000 630.00] 25.00000 350.00]
CORNUS AMOMUM, BR, 3' TO 4' HIGH | |
SECTION TOTALS | $ 13,980.00| $ 12,665.00| $
+ + +
CONTRACT TOTALS | $ 1,667,000.00] $ 1,673,415.25] $

I CERTIFY THAT THE ABOVE IS AN EXACT TRANSCRIPT OF THE
ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS, IF ANY, IN
EXTENSION AND ADDITIONS HAVE BEEN CORRECTED.

SIGNED,



