New Jersey Department of Transportation DATE : 01/30/09
PAGE : 158 -1
TABULATION OF BIDS
CALL ORDER : 158 CONTRACT ID : 08158 COUNTIES : BERGEN
LETTING DATE : 01/27/09 10:00AM DISTRICT : N4
CONTRACT TIME : 12/07/09 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN PROJECT(S) : BR-BOOS(667)
BRIDGE SCOUR COUNTERMEASURES, CONTRACT 2008-3
ROUTE 17, 15, 23 AND 284, CONTRACT NO. 067088049
VILLAGE OF RIDGEWOOD, BERGEN COUNTY
TOWNSHIP OF JEFFERSON, MORRIS COUNTY
TOWNSHIP OF WANTAGE, SUSSEX COUNTY
SET-ASIDE :
VENDOR RANKING :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 S7025 SPARWICK CONTR INC $ 1,237,719.00 100.0000%
2  K8713 KYLE CONTI CONSTRUCTION LLC $ 1,315,000.00 106.2438%
3 C7279 J.F.CREAMER & SON JOINT VENTURE WITH JOSEPH M. SANZARI, INC $ 1,427,439.70 115.3283%
4  D0O463 D"ANNUNZIO & SONS INC $ 1,627,000.00 131.4515%
5  H3415 H&G CONTRACTORS INC $ 1,655,945.50 133.7901%
6  N2943 NEW PRINCE CONCRETE CONSTRUCTION CO $ 1,705,845.00 137.8217%
7 M2685 MERCO INC T/A  MERCO INC OF NJ $ 1,846,648.00 149.1977%
8  R4689 RITACCO CONSTRUCTION INC $ 1,859,907.00 150.2689%%
1 ) S7025 | 2 ) K8713 3 ) C7279
| SPARWICK CONTR INC |KYLE CONTI CONSTRUCTION LLC |J.F.CREAMER J-V J.M. SANZARI
LINE NO 7/ ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ 2
SECTION 0001  ROADWAY
| I |
0001 151003M LUMP | 8000.00000 8000.00] 17000.00000 17000.00] 11500.00000 11500.00
PERFORMANCE BOND AND PAYMENT BOND | | |
0004 153009P LUMP | 1500.00000 1500.00] 5000.00000 5000.00] 3000.00000 3000.00
BAR CHART PROGRESS SCHEDULE AND UPDATES | | |
0005 999999P 1.000 U | 0.00000 0.00] 0.00000 0.00] 0.00000 0.00
NO ITEM | | |
0006 154003P LUMP | 130750.00000 130750.00] 165931.00000 165931.00] 302000.00000 302000.00
MOBILIZATION | | |
0010 157003M LUMP | 4800.00000 4800.00] 5800.00000 5800.00] 25000.00000 25000.00
CONSTRUCTION LAYOUT | | |
0014 159006M 70.000 U | 10.00000 700.00] 45.00000 3150.00] 50.00000 3500.00
DRUM | | |
0015 159009M 50.000 U | 1.00000 50.00] 15.00000 750.00] 5.00000 250.00
TRAFFIC CONE | | |
0016 159012M 756.000 SF | 9.00000 6804.00] 10.00000 7560.00] 10.00000 7560.00
I I |

CONSTRUCTION SIGNS



New Jersey Department of Transportation DATE : 01/30/09
PAGE : 158 -2
TABULATION OF BIDS

CALL ORDER : 158 CONTRACT ID : 08158 COUNTIES : BERGEN
LETTING DATE : 01/27/09 10:00AM DISTRICT 1 N4
SET-ASIDE :
IC 1 ) s7025 IC 2 ) K8713 IC 3 ) c7279
|SPARWICK CONTR INC IKYLE CONTI CONSTRUCTION LLC |J.F.CREAMER J-V J_M. SANZARI
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— By
0017 159015M 6.000 U I 500.00000 3000.00] 750.00000 4500.00] 500.00000 3000.00
CONSTRUCTION IDENTIFICATION SIGN, 4" X | I |
8~ | | |
0018 159027M 1.000 U I 3000.00000 3000.00] 500.00000 500.00] 3000.00000 3000.00
FLASHING ARROW BOARD, 4" X 8" | | |
0019 159030M 2.000 U |  10000.00000 20000.00] 1500.00000 3000.00] 2500.00000 5000.00
PORTABLE VARIABLE MESSAGE SIGN I I |
0020 159108M 1.000 U |  12500.00000 12500.00] 3500.00000 3500.00] 4500.00000 4500.00
TRAFFIC CONTROL TRUCK WITH MOUNTED | | |
CRASH CUSHION I I |
0021 159141M 100.000 HOUR | 56.00000 5600.00]| 55.00000 5500.00]| 55.00000 5500.00
TRAFFIC DIRECTOR, FLAGGER I I |
0022 161003P LUMP |  25000.00000 25000.00]  10000.00000 10000.00]  25000.00000 25000.00
FINAL CLEANUP I I |
0023 202003P 1.000 ACRE | 7000.00000 7000.00] 4000.00000 4000.00]  10000.00000 10000.00
STRIPPING I I |
0024 609042M 10.000 U I 100.00000 1000.00] 350.00000 3500.00] 60.00000 600.00
BEAM GUIDE RAIL POST I I |
0025 609063M 250.000 LF | 48.00000 12000.00] 50.00000 12500.00] 60.00000 15000.00
RESET BEAM GUIDE RAIL WITH EXISTING I I |
POSTS I | |
SECTION TOTALS I $ 241,704 .00] $ 252,191.00] $ 424,410.00
—————————————————————————————————————————— gy
SECTION 0002  CONSTRUCTION ENGINEERING
I | |
0007 155009M 1.000 U I 7500.00000 7500.00]  21000.00000 21000.00]  12500.00000 12500.00
FIELD OFFICE TYPE C SET UP I I |
0008 155027M 10.000 MO | 500.00000 5000.00]| 1300.00000 13000.00] 250.00000 2500.00
FIELD OFFICE TYPE C MAINTENANCE I I |
0009 155039M LUMP | 2500.00000 2500.00] 2500.00000 2500.00] 2500.00000 2500.00
TELEPHONE SERVICE I I |
SECTION TOTALS | $ 15,000.00]| $ 36,500.00] $ 17,500.00
------------------------------------------ A
SECTION 0003  NON-PARTICIPATING (ROADWAY)
| |
0002 152003P LUMP | 8000.00000 8000.00]| 5131.00000 5131.00]  12500.00000 12500.00
OWNER"S AND CONTRACTOR"S PROTECTIVE I I |
LIABILITY INSURANCE | | |
0003 152009P LUMP | 2000.00000 2000.00] 5131.00000 5131.00] 1000.00000 1000.00
POLLUTION LIABILITY INSURANCE I I |
SECTION TOTALS I $ 10,000.00] $ 10,262.00] $ 13,500.00
------------------------------------------ e e S

SECTION 0004 EROSION CONTROL



New Jersey Department of Transportation DATE : 01/30/09

PAGE : 158 -3

TABULATION OF BIDS

CALL ORDER : 158 CONTRACT ID : 08158 COUNTIES : BERGEN
LETTING DATE : 01/27/09 10:00AM DISTRICT 1 N4
SET-ASIDE :
IC 1 ) s7025 IC 2 ) K8713 IC 3 ) C7279
|SPARWICK CONTR INC IKYLE CONTI CONSTRUCTION LLC |J.F.CREAMER J-V J_M. SANZARI
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— By
0011 158015M 40.000 U I 10.00000 400.00] 55.00000 2200.00] 10.00000 400.00
HAYBALE I |
0012 158063P LUMP | 5000.00000 5000.00]| 500.00000 500.00] 1000.00000 1000.00
CONCRETE WASHOUT SYSTEM I I |
0013 158072M 4.000 U I 1000.00000 4000.00] 1000.00000 4000.00] 500.00000 2000.00
OIL ONLY EMERGENCY SPILL KIT, TYPE 1 I I |
SECTION TOTALS | $ 9,400.00] $ 6,700.00] $ 3,400.00
__________________________________________ e
SECTION 0005  GENERAL LANDSCAPE
|
0026 811138M LUMP | 5000.00000 5000.00]| 500.00000 500.00] 2500.00000 2500.00
PLANT ESTABLISHMENT PERIOD I
SECTION TOTALS I $ 5,000.00] $ 500.00] $ 2,500.00
__________________________________________ e ———
SECTION 0006  ROADWAY (ROUTE 17 OVER SADDLE RIVER)
| |
0033 201003P LUMP |  19000.00000 19000.00]  10000.00000 10000.00]  10000.00000 10000.00
CLEARING SITE (ROUTE 17 OVER SADDLE I I |
RIVER) I I |
SECTION TOTALS I $ 19,000.00] $ 10,000.00] $ 10,000.00
------------------------------------------ e e S
SECTION 0007  NON-PARTICIPATING (ROADWAY) (ROUTE 17 OVER SADDLE RIVER)
| | |
0047 810006M 1254.000 SY | 1.00000 1254.00] 0.50000 627.00] 0.01000 12.54
MOWING I I
SECTION TOTALS I $ 1,254.00] $ 627.00] $ 12.54
__________________________________________ e ———
SECTION 0008 EROSION CONTROL (ROUTE 17 OVER SADDLE RIVER)
| |
0027 158009M 500.000 LF | 7.00000 3500.00] 5.00000 2500.00] 12.00000 6000.00
HEAVY DUTY SILT FENCE, ORANGE I I |
0028 158041M LUMP | 2000.00000 2000.00] 1.00000 1.00] 500.00000 500.00
TURBIDITY DAM I I |
0029 158045M 21.000 LF | 29.00000 609.00] 30.00000 630.00] 50.00000 1050.00
FLOATING TURBIDITY BARRIER, TYPE 2 I I |
0030 158051M 1.000 U I 1000.00000 1000.00] 250.00000 250.00] 500.00000 500.00
DEWATERING BASIN I I |
0031 158059M 130.000 SY | 20.00000 2600.00] 5.00000 650.00] 100.00000 13000.00
| |

CONSTRUCTION DRIVEWAY, WOOD MATS



EARTH ANCHOR FOR ARTICULATED CONCRETE
BLOCK MATTING

New Jersey Department of Transportation DATE : 01/30/09
PAGE : 158 -4
TABULATION OF BIDS
CALL ORDER : 158 CONTRACT ID : 08158 COUNTIES : BERGEN
LETTING DATE : 01/27/09 10:00AM DISTRICT : N4
SET-ASIDE :
IC 1 ) S7025 IC 2 ) K8713 1C 3 ) Cr279
| SPARWICK CONTR INC |KYLE CONTI CONSTRUCTION LLC |J.F.CREAMER J-V J.M. SANZARI
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e T IelT e
0032 158084M 10.000 CY | 75.00000 750.00] 10.00000 100.00] 50.00000 500.00
EROSION CONTROL SEDIMENT REMOVAL | | |
0039 603100M 6.000 CY | 50.00000 300.00] 400.00000 2400.00] 400.00000 2400.00
RIPRAP STONE SCOUR PROTECTION (D50=6"") | | |
0044 806018P 57.000 SY | 2.00000 114.00] 1.00000 57.00] 1.00000 57.00
FERTILIZING AND SEEDING, TYPE F | | |
SECTION TOTALS | $ 10,873.00] $ 6,588.00] $ 24,007.00
------------------------------------------ e T IelT e
SECTION 0009  GENERAL LANDSCAPE (ROUTE 17 OVER SADDLE RIVER)
| I |
0041 804006P 570.000 SY | 2.00000 1140.00] 7.00000 3990.00] 2.00000 1140.00
TOPSOILING, 4" THICK | | |
0042 804015P 48.000 CY | 50.00000 2400.00] 25.00000 1200.00] 35.00000 1680.00
BORROW TOPSOIL | | |
0043 806003P 570.000 SY | 1.50000 855.00] 1.00000 570.00] 1.00000 570.00
FERTILIZING AND SEEDING, TYPE A | | |
0045 807006M 570.000 SY | 5.00000 2850.00] 6.00000 3420.00] 5.00000 2850.00
TOPSOIL STABILIZATION, TYPE 2 MAT | | |
0046 809003M 627.000 SY | 1.00000 627.00] 1.00000 627.00] 1.00000 627.00
STRAW MULCHING | | |
SECTION TOTALS | $ 7,872.00] $ 9,807.00] $ 6,867.00
------------------------------------------ 2
SECTION 0010  LATIN LANDSCAPE (ROUTE 17 OVER SADDLE RIVER)
| | |
0048 811006M 9.000 U | 300.00000 2700.00] 200.00000 1800.00] 250.00000 2250.00
LARGE DECIDUOUS TREE, 2-2 1/2" CALIPER, | | |
B&B | | |
0049 811057M 20.000 U | 65.00000 1300.00] 75.00000 1500.00] 50.00000 1000.00
DECIDUOUS SHRUB, 3-4" HIGH, B&B | | |
SECTION TOTALS | $ 4,000.00] $ 3,300.00] $ 3,250.00
—————————————————————————————————————————— e e
SECTION 0011  BRIDGE (ROUTE 17 OVER SADDLE RIVER)
I |
0034 202009P 35.000 CY | 150.00000 5250.00] 350.00000 12250.00] 250.00000 8750.00
EXCAVATION, UNCLASSIFIED | | |
0035 501009P LUMP | 150000.00000 150000.00] 60000.00000 60000.00] 145000.00000 145000.00
TEMPORARY COFFERDAM | | |
0036 603076M 90.000 U | 17.00000 1530.00] 75.00000 6750.00] 25.00000 2250.00
| I |
| | |



New Jersey Department of Transportation DATE : 01/30/09
PAGE : 158 -5
TABULATION OF BIDS

CALL ORDER : 158 CONTRACT ID : 08158 COUNTIES : BERGEN
LETTING DATE : 01/27/09 10:00AM DISTRICT 1 N4
SET-ASIDE :
IC 1 ) s7025 IC 2 ) K8713 IC 3 ) c7279
|SPARWICK CONTR INC IKYLE CONTI CONSTRUCTION LLC |J.F.CREAMER J-V J_M. SANZARI
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— By
0037 603079M 90.000 U I 32.00000 2880.00] 1.00000 90.00] 25.00000 2250.00
ROCK ANCHOR FOR ARTICULATED CONCRETE I I |
BLOCK MATTING I I |
0038 603084P 640.000 SY | 240.00000 153600.00]| 400.00000 256000.00] 325.00000 208000.00
ARTICULATED CONCRETE BLOCK MATTING, 8. | | |
5", OPEN CELL I I |
0040 603106P 39.000 CY | 62.00000 2418.00] 400.00000 15600.00] 150.00000 5850.00
RIPRAP STONE SCOUR PROTECTION (D50=18") | I |
0050 903006M 11.000 CY | 555.00000 6105.00] 1400.00000 15400.00] 650.00000 7150.00
MISCELLANEOUS CONCRETE I I |
SECTION TOTALS | $ 321,783.00] $ 366,090.00] $ 379,250.00
------------------------------------------ A
SECTION 0012  ROADWAY (ROUTE 15 RAMP “A™ OVER HURDTOWN BROOK)
| | |
0057 201003P LUMP |  20000.00000 20000.00]  10000.00000 10000.00]  10000.00000 10000.00
CLEARING SITE (ROUTE 15 RAMP "A™ OVER | I
HURDTOWN BROOK) | |
SECTION TOTALS I $ 20,000.00] $ 10,000.00] $ 10,000.00
—————————————————————————————————————————— -
SECTION 0013  NON-PARTICIPATING(ROADWAY) (ROUTE 15 RAMP "A" OVER HURDTOWN)
| | |
0071 810006M 418.000 SY | 1.00000 418.00] 0.50000 209.00] 0.01000 4.18
MOWING I I |
SECTION TOTALS | $ 418.00] $ 209.00] $ 4.18
------------------------------------------ A

SECTION 0014 EROSION CONTROL (ROUTE 15 RAMP "A™ OVER HURDTOWN BROOK)

| |
0051 158009M 210.000 LF | 7.00000 1470.00] 5.00000 1050.00] 12.00000 2520.00
HEAVY DUTY SILT FENCE, ORANGE I I |
0052 158041M LUMP | 2000.00000 2000.00] 1.00000 1.00] 500.00000 500.00
TURBIDITY DAM I I |
0053 158045M 14.000 LF | 4400000 616.00]| 30.00000 420.00] 50.00000 700.00
FLOATING TURBIDITY BARRIER, TYPE 2 I I |
0054 158051M 1.000 U I 1000.00000 1000.00] 250.00000 250.00] 500.00000 500.00
DEWATERING BASIN I I |
0055 158059M 80.000 SY | 20.00000 1600.00] 5.00000 400.00] 100.00000 8000.00
CONSTRUCTION DRIVEWAY, WOOD MATS I I |
0056 158084M 10.000 CY | 75.00000 750.00] 10.00000 100.00] 50.00000 500.00
| | |

EROSION CONTROL SEDIMENT REMOVAL



ROCK ANCHOR FOR ARTICULATED CONCRETE

New Jersey Department of Transportation DATE : 01/30/09
PAGE : 158 -6
TABULATION OF BIDS
CALL ORDER : 158 CONTRACT ID : 08158 COUNTIES : BERGEN
LETTING DATE : 01/27/09 10:00AM DISTRICT : N4
SET-ASIDE :
IC 1 ) S7025 IC 2 ) K8713 1C 3 ) Cr279
| SPARWICK CONTR INC |KYLE CONTI CONSTRUCTION LLC |J.F.CREAMER J-V J.M. SANZARI
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e T IelT e
0063 603100M 1.000 cCY | 50.00000 50.00] 400.00000 400.00] 400.00000 400.00
RIPRAP STONE SCOUR PROTECTION (D50=6") | | |
0068 806018P 19.000 SY | 2.00000 38.00] 1.00000 19.00] 1.00000 19.00
FERTILIZING AND SEEDING, TYPE F | | |
SECTION TOTALS | $ 7,524.00] $ 2,640.00] $ 13,139.00
------------------------------------------ e
SECTION 0015  GENERAL LANDSCAPE (ROUTE 15 RAMP *A™ OVER HURDTOWN BROOK)
I I |
0065 804006P 190.000 SY | 2.50000 475.00] 7.00000 1330.00] 2.00000 380.00
TOPSOILING, 4" THICK | | |
0066 804015P 16.000 CY | 50.00000 800.00] 25.00000 400.00] 35.00000 560.00
BORROW TOPSOIL | | |
0067 806003P 190.000 SY | 1.50000 285.00] 1.00000 190.00] 1.00000 190.00
FERTILIZING AND SEEDING, TYPE A | | |
0069 807006M 190.000 SY | 5.00000 950.00] 6.00000 1140.00] 5.00000 950.00
TOPSOIL STABILIZATION, TYPE 2 MAT | | |
0070 809003M 209.000 SY | 2.00000 418.00] 1.00000 209.00] 1.00000 209.00
STRAW MULCHING | | |
SECTION TOTALS | $ 2,928.00] $ 3,269.00] $ 2,289.00
------------------------------------------ B e T T
SECTION 0016  LATIN LANDSCAPE (ROUTE 15 RAMP *A™ OVER HURDTOWN BROOK)
| | |
0072 811006M 6.000 U | 350.00000 2100.00] 200.00000 1200.00] 300.00000 1800.00
LARGE DECIDUOUS TREE, 2-2 1/2'" CALIPER, | | |
B&B I I |
0073 811057M 12.000 U | 65.00000 780.00] 75.00000 900.00] 50.00000 600.00
DECIDUOUS SHRUB, 3-4% HIGH, B&B | | |
SECTION TOTALS | $ 2,880.00] $ 2,100.00] $ 2,400.00
------------------------------------------ B e T T
SECTION 0017  BRIDGE (ROUTE 15 RAMP "A"™ OVER HURDTOWN BROOK)
| | |
0058 202009P 59.000 CY | 120.00000 7080.00] 350.00000 20650.00] 250.00000 14750.00
EXCAVATION, UNCLASSIFIED | | |
0059 501009P LUMP | 127500.00000 127500.00] 120000.00000 120000.00] 70000.00000 70000.00
TEMPORARY COFFERDAM | | |
0060 603076M 17.000 U | 17.00000 289.00] 75.00000 1275.00] 25.00000 425.00
EARTH ANCHOR FOR ARTICULATED CONCRETE | | |
BLOCK MATTING | | |
0061 603079M 17.000 U | 32.00000 544 _00] 1.00000 17.00] 25.00000 425.00
| | |
I I |

BLOCK MATTING



New Jersey Department of Transportation DATE : 01/30/09
PAGE : 158 -7
TABULATION OF BIDS
CALL ORDER : 158 CONTRACT ID : 08158 COUNTIES : BERGEN
LETTING DATE : 01/27/09 10:00AM DISTRICT : N4
SET-ASIDE :
IC 1 ) S7025 IC 2 ) K8713 1C 3 ) Cr279
| SPARWICK CONTR INC |KYLE CONTI CONSTRUCTION LLC |J.F.CREAMER J-V J.M. SANZARI
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e T IelT e
0062 603082P 120.000 SY | 252.00000 30240.00] 400.00000 48000.00] 550.00000 66000.00
ARTICULATED CONCRETE BLOCK MATTING, 4. | | |
75", OPEN CELL | | |
0064 603106P 65.000 CY | 60.00000 3900.00] 400.00000 26000.00] 150.00000 9750.00
RIPRAP STONE SCOUR PROTECTION (D50=18") | | |
0074 903006M 4.000 CY | 778.00000 3112.00] 1400.00000 5600.00] 650.00000 2600.00
MISCELLANEOUS CONCRETE | | |
SECTION TOTALS | $ 172,665.00] $ 221,542.00] $ 163,950.00
------------------------------------------ S
SECTION 0018  ROADWAY (ROUTE 23 OVER BRANCH OF WALLKILL RIVER)
| | |
0081 158101P LUMP | 5000.00000 5000.00] 5000.00000 5000.00] 500.00000 500.00
MONITORING FOR TURTLES (ROUTE 23 OVER | | |
BRANCH OF WALLKILL RIVER) | | |
0082 201003P LUMP | 40000.00000 40000.00] 10000.00000 10000.00] 10000.00000 10000.00
CLEARING SITE (ROUTE 23 OVER BRANCH OF | | |
WALLKILL RIVER) | | |
SECTION TOTALS | $ 45,000.00] $ 15,000.00] $ 10,500.00
—————————————————————————————————————————— S Y
SECTION 0019  NON-PARTICIPATING (ROADWAY)(ROUTE 23 OVER BRANCH OF WALLKIL
I I |
0096 810006M 594.000 SY | 1.00000 594.00] 0.50000 297.00] 0.01000 5.94
MOWING | | |
SECTION TOTALS | $ 594.00] $ 297.00] $ 5.94
------------------------------------------ B e T T
SECTION 0020 EROSION CONTROL (ROUTE 23 OVER BRANCH OF WALLKILL RIVER)
| I |
0075 158009M 440.000 LF | 7.00000 3080.00] 5.00000 2200.00] 12.00000 5280.00
HEAVY DUTY SILT FENCE, ORANGE | | |
0076 158041M LUMP | 2000.00000 2000.00] 1.00000 1.00] 500.00000 500.00
TURBIDITY DAM | | |
0077 158045M 32.000 LF | 19.00000 608.00] 30.00000 960.00] 50.00000 1600.00
FLOATING TURBIDITY BARRIER, TYPE 2 | | |
0078 158051M 1.000 U | 1000.00000 1000.00] 250.00000 250.00] 500.00000 500.00
DEWATERING BASIN | | |
0079 158059M 90.000 SY | 20.00000 1800.00] 5.00000 450.00] 100.00000 9000.00
CONSTRUCTION DRIVEWAY, WOOD MATS | | |
0080 158084M 10.000 CY | 75.00000 750.00] 10.00000 100.00] 50.00000 500.00
I I |

EROSION CONTROL SEDIMENT REMOVAL



ROCK ANCHOR FOR ARTICULATED CONCRETE

New Jersey Department of Transportation DATE : 01/30/09
PAGE : 158 -8
TABULATION OF BIDS
CALL ORDER : 158 CONTRACT ID : 08158 COUNTIES : BERGEN
LETTING DATE : 01/27/09 10:00AM DISTRICT : N4
SET-ASIDE :
IC 1 ) S7025 IC 2 ) K8713 1C 3 ) Cr279
| SPARWICK CONTR INC |KYLE CONTI CONSTRUCTION LLC |J.F.CREAMER J-V J.M. SANZARI
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e T IelT e
0088 603100M 2.000 cCY | 50.00000 100.00] 400.00000 800.00] 400.00000 800.00
RIPRAP STONE SCOUR PROTECTION (D50=6") | | |
0093 806018P 27.000 SY | 2.00000 54.00] 1.00000 27.00] 1.00000 27.00
FERTILIZING AND SEEDING, TYPE F | | |
SECTION TOTALS | $ 9,392.00] $ 4,788.00] $ 18,207.00
------------------------------------------ e
SECTION 0021  GENERAL LANDSCAPE (ROUTE 23 OVER BRANCH OF WALLKILL RIVER)
I I |
0090 804006P 270.000 SY | 2.50000 675.00] 7.00000 1890.00] 2.00000 540.00
TOPSOILING, 4" THICK | | |
0091 804015P 23.000 cCY | 50.00000 1150.00] 25.00000 575.00] 35.00000 805.00
BORROW TOPSOIL | | |
0092 806003P 270.000 SY | 1.50000 405.00] 1.00000 270.00] 1.00000 270.00
FERTILIZING AND SEEDING, TYPE A | | |
0094 807006M 270.000 SY | 5.00000 1350.00] 6.00000 1620.00] 5.00000 1350.00
TOPSOIL STABILIZATION, TYPE 2 MAT | | |
0095 809003M 297.000 SY | 2.00000 594.00] 1.00000 297.00] 1.00000 297.00
STRAW MULCHING | | |
SECTION TOTALS | $ 4,174.00] $ 4,652.00] $ 3,262.00
------------------------------------------ B e T T
SECTION 0022  LATIN LANDSCAPE (ROUTE 23 OVER BRANCH OF WALLKILL RIVER)
| | |
0097 811006M 6.000 U | 350.00000 2100.00] 200.00000 1200.00] 300.00000 1800.00
LARGE DECIDUOUS TREE, 2-2 1/2'" CALIPER, | | |
B&B I I |
0098 811057M 14.000 U | 65.00000 910.00] 75.00000 1050.00] 50.00000 700.00
DECIDUOUS SHRUB, 3-4% HIGH, B&B | | |
SECTION TOTALS | $ 3,010.00] $ 2,250.00] $ 2,500.00
------------------------------------------ B e T T
SECTION 0023  BRIDGE (ROUTE 23 OVER BRANCH OF WALLKILL RIVER)
| |
0083 202009P 41.000 CY | 105.00000 4305.00] 350.00000 14350.00] 250.00000 10250.00
EXCAVATION, UNCLASSIFIED | | |
0084 501009P LUMP | 85000.00000 85000.00] 60000.00000 60000.00] 55000.00000 55000.00
TEMPORARY COFFERDAM | | |
0085 603076M 24.000 U | 17.00000 408.00] 75.00000 1800.00] 25.00000 600.00
EARTH ANCHOR FOR ARTICULATED CONCRETE | | |
BLOCK MATTING | | |
0086 603079M 24.000 U | 32.00000 768.00] 1.00000 24.00] 25.00000 600.00
| | |
I I |

BLOCK MATTING



New Jersey Department of Transportation DATE : 01/30/09
PAGE : 158 -9
TABULATION OF BIDS
CALL ORDER : 158 CONTRACT ID : 08158 COUNTIES : BERGEN
LETTING DATE : 01/27/09 10:00AM DISTRICT : N4
SET-ASIDE :
IC 1 ) S7025 IC 2 ) K8713 1C 3 ) Cr279
| SPARWICK CONTR INC |KYLE CONTI CONSTRUCTION LLC |J.F.CREAMER J-V J.M. SANZARI
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e T IelT e
0087 603084P 170.000 sSY | 260.00000 44200.00] 400.00000 68000.00] 500.00000 85000.00
ARTICULATED CONCRETE BLOCK MATTING, 8. | | |
5", OPEN CELL | | |
0089 603106P 44.000 cCY | 80.00000 3520.00] 400.00000 17600.00] 150.00000 6600.00
RIPRAP STONE SCOUR PROTECTION (D50=18") | | |
0099 903006M 5.000 CY | 700.00000 3500.00] 1400.00000 7000.00] 650.00000 3250.00
MISCELLANEOUS CONCRETE | | |
SECTION TOTALS | $ 141,701.00] $ 168,774.00] $ 161,300.00
------------------------------------------ S
SECTION 0024  ROADWAY (ROUTE 284 OVER BRANCH OF WALLKILL RIVER)
| | |
0106 158101P LUMP | 5000.00000 5000.00] 5000.00000 5000.00] 500.00000 500.00
MONITORING FOR TURTLES (ROUTE 284 OVER | | |
BRANCH OF WALLKILL RIVER | | |
0107 201003P LUMP | 30000.00000 30000.00] 10000.00000 10000.00] 10000.00000 10000.00
CLEARING SITE (ROUTE 284 OVER BRANCH OF | | |
WALLKILL RIVER | | |
SECTION TOTALS | $ 35,000.00] $ 15,000.00] $ 10,500.00
—————————————————————————————————————————— S Y
SECTION 0025  NON-PARTICIPATING (ROADWAY) (ROUTE 284 OVER BRANCH OF WALLKI
I I |
0121 810006M 704.000 SY | 1.00000 704.00] 0.50000 352.00] 0.01000 7.04
MOWING | | |
SECTION TOTALS | $ 704.00] $ 352.00] $ 7.04
------------------------------------------ B e T T
SECTION 0026  EROSION CONTROL (ROUTE 284 OVER BRANCH OF WALLKILL RIVER)
| I |
0100 158009M 370.000 LF | 6.00000 2220.00] 5.00000 1850.00] 12.00000 4440.00
HEAVY DUTY SILT FENCE, ORANGE | | |
0101 158041M LUMP | 2000.00000 2000.00] 1.00000 1.00] 500.00000 500.00
TURBIDITY DAM | | |
0102 158045M 65.000 LF | 15.00000 975.00] 30.00000 1950.00] 50.00000 3250.00
FLOATING TURBIDITY BARRIER, TYPE 2 | | |
0103 158051M 1.000 U | 1000.00000 1000.00] 250.00000 250.00] 500.00000 500.00
DEWATERING BASIN | | |
0104 158059M 40.000 SsY | 20.00000 800.00] 5.00000 200.00] 100.00000 4000.00
CONSTRUCTION DRIVEWAY, WOOD MATS | | |
0105 158084M 10.000 CY | 75.00000 750.00] 10.00000 100.00] 50.00000 500.00
I I |

EROSION CONTROL SEDIMENT REMOVAL



ROCK ANCHOR FOR ARTICULATED CONCRETE

New Jersey Department of Transportation DATE : 01/30/09
PAGE : 158 -10
TABULATION OF BIDS
CALL ORDER : 158 CONTRACT ID : 08158 COUNTIES : BERGEN
LETTING DATE : 01/27/09 10:00AM DISTRICT : N4
SET-ASIDE :
IC 1 ) S7025 IC 2 ) K8713 1C 3 ) Cr279
| SPARWICK CONTR INC |KYLE CONTI CONSTRUCTION LLC |J.F.CREAMER J-V J.M. SANZARI
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e T IelT e
0113 603100M 2.000 cCY | 50.00000 100.00] 400.00000 800.00] 400.00000 800.00
RIPRAP STONE SCOUR PROTECTION (D50=6") | | |
0118 806018P 32.000 Sy | 1.50000 48.00] 1.00000 32.00] 1.00000 32.00
FERTILIZING AND SEEDING, TYPE F | | |
SECTION TOTALS | $ 7,893.00] $ 5,183.00] $ 14,022.00
------------------------------------------ e
SECTION 0027  GENERAL LANDSCAPE (ROUTE 284 OVER BRANCH OF WALLKILL RIVER)
I I |
0115 804006P 320.000 SY | 2.00000 640.00] 7.00000 2240.00] 2.00000 640.00
TOPSOILING, 4" THICK | | |
0116 804015P 27.000 cCY | 50.00000 1350.00] 25.00000 675.00] 35.00000 945.00
BORROW TOPSOIL | | |
0117 806003P 320.000 SY | 1.50000 480.00] 1.00000 320.00] 1.00000 320.00
FERTILIZING AND SEEDING, TYPE A | | |
0119 807006M 320.000 SY | 5.00000 1600.00] 6.00000 1920.00] 5.00000 1600.00
TOPSOIL STABILIZATION, TYPE 2 MAT | | |
0120 809003M 352.000 SY | 1.50000 528.00] 1.00000 352.00] 1.00000 352.00
STRAW MULCHING | | |
SECTION TOTALS | $ 4,598.00] $ 5,507.00] $ 3,857.00
------------------------------------------ B e T T
SECTION 0028  LATIN LANDSCAPE (ROUTE 284 OVER BRANCH OF WALLKILL RIVER)
| | |
0122 811006M 3.000 U | 400.00000 1200.00] 200.00000 600.00] 300.00000 900.00
LARGE DECIDUOUS TREE, 2-2 1/2'" CALIPER, | | |
B&B I I |
0123 811057M 6.000 U | 75.00000 450.00] 75.00000 450.00] 50.00000 300.00
DECIDUOUS SHRUB, 3-4% HIGH, B&B | | |
SECTION TOTALS | $ 1,650.00] $ 1,050.00] $ 1,200.00
------------------------------------------ B e T T
SECTION 0029  BRIDGE (ROUTE 284 OVER BRANCH OF WALLKILL RIVER)
| | |
0108 202009P 29.000 cCY | 120.00000 3480.00] 350.00000 10150.00] 250.00000 7250.00
EXCAVATION, UNCLASSIFIED | | |
0109 501009P LUMP | 85000.00000 85000.00] 60000.00000 60000.00] 20000.00000 20000.00
TEMPORARY COFFERDAM | | |
0110 603076M 22.000 U | 17.00000 374.00] 75.00000 1650.00] 25.00000 550.00
EARTH ANCHOR FOR ARTICULATED CONCRETE | | |
BLOCK MATTING | | |
0111 603079M 22.000 U | 32.00000 704.00] 1.00000 22.00] 25.00000 550.00
| | |
I I |

BLOCK MATTING



New Jersey Department of Transportation DATE : 01/30/09
PAGE : 158 -11
TABULATION OF BIDS
CALL ORDER : 158 CONTRACT ID : 08158 COUNTIES : BERGEN
LETTING DATE : 01/27/09 10:00AM DISTRICT : N4
SET-ASIDE :
IC 1 ) S7025 IC 2 ) K8713 1C 3 ) Cr279
| SPARWICK CONTR INC |KYLE CONTI CONSTRUCTION LLC |J.F.CREAMER J-V J.M. SANZARI
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e T IelT e
0112 603082P 150.000 SY | 245.00000 36750.00] 400.00000 60000.00] 600.00000 90000.00
ARTICULATED CONCRETE BLOCK MATTING, 4. | | |
75", OPEN CELL | | |
0114 603106P 31.000 CY | 82.00000 2542 .00] 400.00000 12400.00] 150.00000 4650.00
RIPRAP STONE SCOUR PROTECTION (D50=18") | | |
0124 903006M 4.000 CY | 713.00000 2852.00] 1400.00000 5600.00] 650.00000 2600.00
MISCELLANEOUS CONCRETE | | |
SECTION TOTALS | $ 131,702.00] $ 149,822.00] $ 125,600.00
------------------------------------------ S
CONTRACT TOTALS | $ 1,237,719.00] $ 1,315,000.00] $ 1,427,439.70

I CERTIFY THAT THE ABOVE IS AN EXACT TRANSCRIPT OF THE
ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS, IF ANY, IN
EXTENSION AND ADDITIONS HAVE BEEN CORRECTED.

SIGNED,



New Jersey Department of Transportation DATE : 01/30/09
PAGE : 158 -12
TABULATION OF BIDS
CALL ORDER : 158 CONTRACT ID : 08158 COUNTIES : BERGEN
LETTING DATE : 01/27/09 10:00AM DISTRICT
SET-ASIDE :
IC 4 ) D0463 IC 5 ) H3415 (¢ 6 ) N2943
|D*ANNUNZIO & SONS INC |H&G CONTRACTORS INEW PRINCE CONCRETE CONSTRUCT
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e T IelT e
SECTION 0001  ROADWAY
| I |
0001 151003M LUMP | 10000.00000 10000.00] 10000.00000 10000.00] 15000.00000 15000.00
PERFORMANCE BOND AND PAYMENT BOND | | |
0004 153009P LUMP | 1000.00000 1000.00] 5000.00000 5000.00] 15000.00000 15000.00
BAR CHART PROGRESS SCHEDULE AND UPDATES | | |
0005 999999P 1.000 U | 0.00000 0.00] 0.00000 0.00] 0.00000 0.00
NO ITEM | | |
0006 154003P LUMP | 160000.00000 160000.00] 331000.00000 331000.00] 250000.00000 250000.00
MOBILIZATION | | |
0010 157003M LUMP | 15000.00000 15000.00] 5000.00000 5000.00] 25000.00000 25000.00
CONSTRUCTION LAYOUT | | |
0014 159006M 70.000 U | 70.00000 4900.00] 1.00000 70.00] 60.00000 4200.00
DRUM | | |
0015 159009M 50.000 U | 15.00000 750.00] 1.00000 50.00] 20.00000 1000.00
TRAFFIC CONE | | |
0016 159012M 756.000 SF | 18.00000 13608.00] 30.00000 22680.00] 16.00000 12096.00
CONSTRUCTION SIGNS | | |
0017 159015M 6.000 U | 1000.00000 6000.00] 1000.00000 6000.00] 1000.00000 6000.00
CONSTRUCTION IDENTIFICATION SIGN, 4° X | | |
8" I I |
0018 159027M 1.000 U | 1500.00000 1500.00] 100.00000 100.00] 5000.00000 5000.00
FLASHING ARROW BOARD, 4% X 8* | | |
0019 159030M 2.000 U | 11000.00000 22000.00] 5000.00000 10000.00] 10000.00000 20000.00
PORTABLE VARIABLE MESSAGE SIGN | | |
0020 159108M 1.000 U | 10000.00000 10000.00] 20000.00000 20000.00] 15000.00000 15000.00
TRAFFIC CONTROL TRUCK WITH MOUNTED | | |
CRASH CUSHION | | |
0021 159141M 100.000 HOUR | 75.00000 7500.00] 65.00000 6500.00] 70.00000 7000.00
TRAFFIC DIRECTOR, FLAGGER | | |
0022 161003P LUMP | 10000.00000 10000.00] 15000.00000 15000.00] 5000.00000 5000.00
FINAL CLEANUP | | |
0023 202003P 1.000 ACRE | 10000.00000 10000.00] 1000.00000 1000.00] 10000.00000 10000.00
STRIPPING | | |
0024 609042M 10.000 U | 40.00000 400.00] 250.00000 2500.00] 300.00000 3000.00
BEAM GUIDE RAIL POST | | |
0025 609063M 250.000 LF | 35.00000 8750.00] 29.50000 7375.00] 35.00000 8750.00
RESET BEAM GUIDE RAIL WITH EXISTING | | |
POSTS | | |
SECTION TOTALS | $ 281,408.00] $ 442,275.00] $ 402,046.00
------------------------------------------ B e T e HeE

SECTION 0002  CONSTRUCTION ENGINEERING



New Jersey Department of Transportation DATE : 01/30/09
PAGE : 158 -13
TABULATION OF BIDS

CALL ORDER : 158 CONTRACT ID : 08158 COUNTIES : BERGEN
LETTING DATE : 01/27/09 10:00AM DISTRICT - N4
SET-ASIDE :

( 4 ) D0463
5~

( 5 ) H3415
ANNUNZIO & SONS INC H

( 6 ) N2943
&G CONTRACTORS INC N

EW PRINCE CONCRETE CONSTRUCT
LINE NO /7 ITEM CODE 7/ ALT

|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
__________________________________________ e
0007 155009M 1.000 U |  50000.00000 50000.00]  15000.00000 15000.00]  65000.00000 65000.00
FIELD OFFICE TYPE C SET UP |
0008 155027M 10.000 MO | 2600.00000 26000.00| 1250.00000 12500.00]  3500.00000 35000.00
FIELD OFFICE TYPE C MAINTENANCE | | |
0009 155039M LUMP | 2500.00000 2500.00]  2500.00000 2500.00]  2500.00000 2500.00
TELEPHONE SERVICE | | I
SECTION TOTALS I $ 78,500.00] $ 30,000.00] $ 102,500.00
__________________________________________ e
SECTION 0003  NON-PARTICIPATING (ROADWAY)
| | |
0002 152003P LUMP |  12000.00000 12000.00]  15000.00000 15000.00]  13000.00000 13000.00
OWNER®S AND CONTRACTOR"S PROTECTIVE | | |
LIABILITY INSURANCE | | |
0003 152009P LUMP |  25000.00000 25000.00]  15000.00000 15000.00]  10000.00000 10000.00
POLLUTION LIABILITY INSURANCE | | |
SECTION TOTALS | $ 37,000.00] $ 30,000.00] $ 23,000.00
------------------------------------------ e e S
SECTION 0004  EROSION CONTROL
| | |
0011 158015M 40.000 U | 60.00000 2400.00] 5.00000 200.00]| 50.00000 2000.00
HAYBALE | | I
0012 158063P LUMP |  5000.00000 5000.00] 1000.00000 1000.00] 1000.00000 1000.00
CONCRETE WASHOUT SYSTEM | | I
0013 158072M 4.000 U | 1000.00000 4000.00] 500.00000 2000.00] 1500.00000 6000.00
OIL ONLY EMERGENCY SPILL KIT, TYPE 1 | | |
SECTION TOTALS | $ 11,400.00] $ 3,200.00] $ 9,000.00
—————————————————————————————————————————— gy
SECTION 0005  GENERAL LANDSCAPE
I | I
0026 811138M LUMP | 2000.00000 2000.00]| 1000.00000 1000.00]  6000.00000 6000.00
PLANT ESTABLISHMENT PERIOD |
SECTION TOTALS I $ 2,000.00] $ 1,000.00] $ 6,000.00
------------------------------------------ A
SECTION 0006  ROADWAY (ROUTE 17 OVER SADDLE RIVER)
| |
0033 201003P LUMP |  10000.00000 10000.00]  75000.00000 75000.00]  10000.00000 10000.00
CLEARING SITE (ROUTE 17 OVER SADDLE | | |
RIVER) | | I
SECTION TOTALS | $ 10,000.00] $ 75,000.00] $ 10,000.00
—————————————————————————————————————————— -

SECTION 0007 NON-PARTICIPATING (ROADWAY) (ROUTE 17 OVER SADDLE RIVER)
I



CALL ORDER : 158
LETTING DATE : 01/27/09 10:00AM

SET-ASIDE :

New Jersey Department of Transportation

TABULATION OF BIDS

CONTRACT ID :
DISTRICT

08158

: N4

DATE :
PAGE :

COUNTIES : BERGEN

01/30/09
158 -14

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY
0047 810006M 1254.000
MOWING

SECTION TOTALS

( 4 ) D0463
5~

ANNUNZIO & SONS INC

( 5 ) H341
H&G CONTRACTOR

5
S INC

( 6 ) N2943
N

EW PRINCE CONCRETE CONSTRUCT

AMOUN

T

SECTION 0008 EROSION CONTROL (ROUTE 17 OVER SADDLE RIVER)

0027 158009M 500.000
HEAVY DUTY SILT FENCE, ORANGE
0028 158041M
TURBIDITY DAM

0029 158045M 21.000
FLOATING TURBIDITY BARRIER, TYPE 2

0030 158051M 1.000
DEWATERING BASIN

0031 158059M 130.000
CONSTRUCTION DRIVEWAY, WOOD MATS

0032 158084M 10.000
EROSION CONTROL SEDIMENT REMOVAL

0039 603100M 6.000

RIPRAP STONE SCOUR PROTECTION (D50=6"")

0044 806018P 57.000
FERTILIZING AND SEEDING, TYPE F
SECTION TOTALS

LF

LUMP

LF

U

SY

CYy

CcYy

SY

o —— — — — —— ———— ——— —— —

15.00000

1000.00000

35.00000

2500.00000

70.00000

100.00000

500.00000

2.00000

o O o
o O O

o o
o o
o — —— ——— ———— ——— —— —

SECTION 0009  GENERAL LANDSCAPE (ROUTE 17 OVER SADDLE RIVER)

0041 804006P 570.000
TOPSOILING, 4" THICK

0042 804015P 48.000
BORROW TOPSOIL

0043 806003P 570.000
FERTILIZING AND SEEDING, TYPE A

0045 807006M 570.000
TOPSOIL STABILIZATION, TYPE 2 MAT

0046 809003M 627.000

STRAW MULCHING
SECTION TOTALS

SY

CcY

SY

SY

SY

2.50000

55.00000

2.00000

5.00000

2.00000

1425.

2640.

1140.

SECTION 0010 LATIN LANDSCAPE (ROUTE 17 OVER SADDLE RIVER)

o ——— ——— — —— — ——

12.00000

350.00000

15.00000

1050.00000

65.00000

1.00000

300.00000

8.00000

6000.

350.

315.

1050.

8450.

.00]

o O
o O

o
o

o O
o O

o o
o o
o ——————————————(—— —

4.00000

25.00000

1.00000

5.00000

0.50000

o
o
- ——————— —— — ——

14.00000

3500.00000

50.00000

1500.00000

1.00000

50.00000

250.00000

1.80000

7000.
3500.
1050.
1500.
130.
500.
1500.
102.

15,282.

00

00

00

00

00

00

2.40000

60.00000

1.80000

5.70000

1.80000

1368.

2880.

1026.

00

00

00



New Jersey Department of Transportation DATE : 01/30/09
PAGE : 158 -15
TABULATION OF BIDS
CALL ORDER : 158 CONTRACT ID : 08158 COUNTIES : BERGEN
LETTING DATE : 01/27/09 10:00AM DISTRICT
SET-ASIDE :
IC 4 ) D0463 IC 5 ) H3415 (¢ 6 ) N2943
|D*ANNUNZIO & SONS INC |H&G CONTRACTORS INEW PRINCE CONCRETE CONSTRUCT
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e T IelT e
0048 811006M 9.000 U | 325.00000 2925.00] 285.00000 2565.00] 360.00000 3240.00
LARGE DECIDUOUS TREE, 2-2 1/2'" CALIPER, | | |
B&B | | |
0049 811057M 20.000 U | 70.00000 1400.00] 50.00000 1000.00] 78.00000 1560.00
DECIDUOUS SHRUB, 3-4° HIGH, B&B | | |
SECTION TOTALS | $ 4,325.00] $ 3,565.00] $ 4,800.00
—————————————————————————————————————————— S Y
SECTION 0011  BRIDGE (ROUTE 17 OVER SADDLE RIVER)
I I |
0034 202009P 35.000 CY | 500.00000 17500.00] 100.00000 3500.00] 285.00000 9975.00
EXCAVATION, UNCLASSIFIED | | |
0035 501009P LUMP | 252772.00000 252772.00] 150000.00000 150000.00] 80000.00000 80000.00
TEMPORARY COFFERDAM | | |
0036 603076M 90.000 U | 20.00000 1800.00] 1.00000 90.00] 1.00000 90.00
EARTH ANCHOR FOR ARTICULATED CONCRETE | | |
BLOCK MATTING | | |
0037 603079M 90.000 U | 20.00000 1800.00] 1.00000 90.00] 1.00000 90.00
ROCK ANCHOR FOR ARTICULATED CONCRETE | | |
BLOCK MATTING | | |
0038 603084P 640.000 SY | 220.00000 140800.00] 250.00000 160000.00] 560.00000 358400.00
ARTICULATED CONCRETE BLOCK MATTING, 8. | | |
5", OPEN CELL | | |
0040 603106P 39.000 CY | 300.00000 11700.00] 150.00000 5850.00] 250.00000 9750.00
RIPRAP STONE SCOUR PROTECTION (D50=18") | | |
0050 903006M 11.000 CY | 500.00000 5500.00] 100.00000 1100.00] 300.00000 3300.00
MISCELLANEOUS CONCRETE | | |
SECTION TOTALS | $ 431,872.00] $ 320,630.00] $ 461,605.00
—————————————————————————————————————————— S Y
SECTION 0012  ROADWAY (ROUTE 15 RAMP "A"™ OVER HURDTOWN BROOK)
I I |
0057 201003P LUMP | 10000.00000 10000.00] 50000.00000 50000.00] 10000.00000 10000.00
CLEARING SITE (ROUTE 15 RAMP ™A™ OVER | | |
HURDTOWN BROOK) | | |
SECTION TOTALS | $ 10,000.00] $ 50,000.00] $ 10,000.00
—————————————————————————————————————————— e e e ——————————————————
SECTION 0013  NON-PARTICIPATING(ROADWAY) (ROUTE 15 RAMP ™A™ OVER HURDTOWN)
I I
0071 810006M 418.000 SY | 1.00000 418.00] 1.00000 418.00] 1.20000 501.60
MOWING | |
SECTION TOTALS | $ 418.00] $ 418.00] $ 501.60
------------------------------------------ B e T e HeE

SECTION 0014 EROSION CONTROL (ROUTE 15 RAMP "A™ OVER HURDTOWN BROOK)



New Jersey Department of Transportation DATE : 01/30/09
PAGE : 158 -16
TABULATION OF BIDS

CALL ORDER : 158 CONTRACT ID : 08158 COUNTIES : BERGEN
LETTING DATE : 01/27/09 10:00AM DISTRICT - N4
SET-ASIDE :

( 4 ) D0463
5~

( 5 ) H3415
ANNUNZIO & SONS INC H

( 6 ) N2943
&G CONTRACTORS INC N

EW PRINCE CONCRETE CONSTRUCT
LINE NO /7 ITEM CODE 7/ ALT

| | |
I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— By
0051 158009M 210.000 LF | 15.00000 3150.00] 1200000 2520.00] 1400000 2940.00
HEAVY DUTY SILT FENCE, ORANGE I I |
0052 158041M LUMP | 1000.00000 1000.00] 350.00000 350.00] 3500.00000 3500.00
TURBIDITY DAM I I |
0053 158045M 14.000 LF | 40.00000 560.00] 15.00000 210.00] 50.00000 700.00
FLOATING TURBIDITY BARRIER, TYPE 2 I I |
0054 158051M 1.000 U I 2500.00000 2500.00] 1050.00000 1050.00] 1500.00000 1500.00
DEWATERING BASIN I I |
0055 158059M 80.000 SY | 55.00000 4400.00] 65.00000 5200.00] 1.00000 80.00
CONSTRUCTION DRIVEWAY, WOOD MATS I I |
0056 158084M 10.000 CY | 100.00000 1000.00] 1.00000 10.00] 50.00000 500.00
EROSION CONTROL SEDIMENT REMOVAL I I |
0063 603100M 1.000 cY | 300.00000 300.00] 300.00000 300.00] 250.00000 250.00
RIPRAP STONE SCOUR PROTECTION (D50=6") | I |
0068 806018P 19.000 SY | 2.00000 38.00] 25.00000 475.00] 1.80000 34.20
FERTILIZING AND SEEDING, TYPE F I I |
SECTION TOTALS | $ 12,948.00] $ 10,115.00] $ 9,504.20
—————————————————————————————————————————— gy
SECTION 0015 GENERAL LANDSCAPE (ROUTE 15 RAMP "A" OVER HURDTOWN BROOK)
I | |
0065 804006P 190.000 SY | 3.00000 570.00] 4.00000 760.00] 2.40000 456.00
TOPSOILING, 4* THICK I | |
0066 804015P 16.000 CY | 55.00000 880.00] 25.00000 400.00] 60.00000 960.00
BORROW TOPSOIL I I |
0067 806003P 190.000 SY | 2.00000 380.00] 1.00000 190.00] 1.80000 342.00
FERTILIZING AND SEEDING, TYPE A I | |
0069 807006M 190.000 SY | 5.00000 950.00] 5.00000 950.00] 5.70000 1083.00
TOPSOIL STABILIZATION, TYPE 2 MAT I I |
0070 809003M 209.000 SY | 2.00000 418.00] 0.50000 104.50] 1.80000 376.20
STRAW MULCHING I | |
SECTION TOTALS I $ 3,198.00] $ 2,404 .50] $ 3,217.20
—————————————————————————————————————————— -
SECTION 0016  LATIN LANDSCAPE (ROUTE 15 RAMP "A™ OVER HURDTOWN BROOK)
| |
0072 811006M 6.000 U I 375.00000 2250.00] 285.00000 1710.00] 420.00000 2520.00
LARGE DECIDUOUS TREE, 2-2 1/2" CALIPER, | I |
B&B I | |
0073 811057M 12.000 U | 75.00000 900.00] 48.00000 576.00] 78.00000 936.00
DECIDUOUS SHRUB, 3-4" HIGH, B&B I I |
SECTION TOTALS | $ 3,150.00] $ 2,286.00] $ 3,456.00
+
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SECTION 0017 BRIDGE (ROUTE 15 RAMP ™A™ OVER HURDTOWN BROOK)
I



New Jersey Department of Transportation DATE : 01/30/09
PAGE : 158 -17
TABULATION OF BIDS
CALL ORDER : 158 CONTRACT ID : 08158 COUNTIES : BERGEN
LETTING DATE : 01/27/09 10:00AM DISTRICT : N4
SET-ASIDE :
IC 4 ) D0463 IC 5 ) H3415 (¢ 6 ) N2943
|D*ANNUNZIO & SONS INC |H&G CONTRACTORS INEW PRINCE CONCRETE CONSTRUCT
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e T IelT e
0058 202009P 59.000 CY | 300.00000 17700.00] 200.00000 11800.00] 285.00000 16815.00
EXCAVATION, UNCLASSIFIED | | |
0059 501009P LUMP | 150000.00000 150000.00] 125000.00000 125000.00] 80000.00000 80000.00
TEMPORARY COFFERDAM | | |
0060 603076M 17.000 U | 20.00000 340.00] 1.00000 17.00] 1.00000 17.00
EARTH ANCHOR FOR ARTICULATED CONCRETE | | |
BLOCK MATTING | | |
0061 603079M 17.000 U | 20.00000 340.00] 1.00000 17.00] 1.00000 17.00
ROCK ANCHOR FOR ARTICULATED CONCRETE | | |
BLOCK MATTING | | |
0062 603082P 120.000 SY | 300.00000 36000.00] 225.00000 27000.00] 560.00000 67200.00
ARTICULATED CONCRETE BLOCK MATTING, 4. | | |
75", OPEN CELL | | |
0064 603106P 65.000 CY | 400.00000 26000.00] 250.00000 16250.00] 250.00000 16250.00
RIPRAP STONE SCOUR PROTECTION (D50=18") | | |
0074 903006M 4.000 cCY | 700.00000 2800.00] 100.00000 400.00] 300.00000 1200.00
MISCELLANEOUS CONCRETE | | |
SECTION TOTALS | $ 233,180.00] $ 180,484 .00] $ 181,499.00
—————————————————————————————————————————— S Y
SECTION 0018  ROADWAY (ROUTE 23 OVER BRANCH OF WALLKILL RIVER)
I I |
0081 158101P LUMP | 3000.00000 3000.00] 3500.00000 3500.00] 3000.00000 3000.00
MONITORING FOR TURTLES (ROUTE 23 OVER | | |
BRANCH OF WALLKILL RIVER) | | |
0082 201003P LUMP | 10000.00000 10000.00] 50000.00000 50000.00] 10000.00000 10000.00
CLEARING SITE (ROUTE 23 OVER BRANCH OF | | |
WALLKILL RIVER) | | |
SECTION TOTALS | $ 13,000.00] $ 53,500.00] $ 13,000.00
------------------------------------------ B e T T
SECTION 0019  NON-PARTICIPATING (ROADWAY)(ROUTE 23 OVER BRANCH OF WALLKIL
| |
0096 810006M 594.000 SY | 1.00000 594._00] 1.00000 594._00] 1.20000 712.80
MOWING | | |
SECTION TOTALS | $ 594.00] $ 594.00] $ 712.80
—————————————————————————————————————————— e e e ——————————————————
SECTION 0020  EROSION CONTROL (ROUTE 23 OVER BRANCH OF WALLKILL RIVER)
I I |
0075 158009M 440.000 LF | 15.00000 6600.00] 12.00000 5280.00] 14.00000 6160.00

HEAVY DUTY SILT FENCE, ORANGE | |



New Jersey Department of Transportation

TABULATION OF BIDS

DATE : 01/30/09
PAGE : 158 -18

CALL ORDER : 158 CONTRACT ID : COUNTIES : BERGEN
LETTING DATE : 01/27/09 10:00AM DISTRICT
SET-ASIDE :
IC 4 ) D0463 IC 5 ) H3415 IC 6 ) N2943
[D*ANNUNZIO & SONS |H&G CONTRACTORS INEW PRINCE CONCRETE CONSTRUCT
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— By
0076 158041M LUMP | 1000.00000 1000.00] 350.00000 350.00] 3500.00000 3500.00
TURBIDITY DAM I I |
0077 158045M 32.000 LF | 35.00000 1120.00] 15.00000 480.00] 50.00000 1600.00
FLOATING TURBIDITY BARRIER, TYPE 2 I I |
0078 158051M 1.000 U | 2500.00000 2500.00] 1050.00000 1050.00] 1500.00000 1500.00
DEWATERING BASIN I I |
0079 158059M 90.000 SY | 50.00000 4500.00] 65.00000 5850.00| 1.00000 90.00
CONSTRUCTION DRIVEWAY, WOOD MATS I I |
0080 158084M 10.000 CY | 100.00000 1000.00] 1.00000 10.00] 50.00000 500.00
EROSION CONTROL SEDIMENT REMOVAL I I |
0088 603100M 2.000 CY | 1200.00000 2400.00] 200.00000 400.00] 250.00000 500.00
RIPRAP STONE SCOUR PROTECTION (D50=6") | I |
0093 806018P 27.000 SY | 2.00000 54.00] 10.00000 270.00] 1.80000 48.60
FERTILIZING AND SEEDING, TYPE F I I |
SECTION TOTALS | $ 19,174.00] $ 13,690.00] $ 13,898.60
------------------------------------------ A
SECTION 0021  GENERAL LANDSCAPE (ROUTE 23 OVER BRANCH OF WALLKILL RIVER)
| | |
0090 804006P 270.000 SY | 3.00000 810.00] 4.00000 1080.00] 2.40000 648.00
TOPSOILING, 4" THICK I |
0091 804015P 23.000 CY | 55.00000 1265.00] 25.00000 575.00] 60.00000 1380.00
BORROW TOPSOIL I | |
0092 806003P 270.000 SY | 2.00000 540.00] 1.00000 270.00] 1.80000 486.00
FERTILIZING AND SEEDING, TYPE A I I |
0094 807006M 270.000 SY | 5.00000 1350.00] 5.00000 1350.00] 5.70000 1539.00
TOPSOIL STABILIZATION, TYPE 2 MAT I | |
0095 809003M 297.000 SY | 2.00000 594.00] 0.50000 148.50] 1.80000 534.60
STRAW MULCHING I I |
SECTION TOTALS | $ 4,559.00] $ 3,423.50] $ 4,587.60
------------------------------------------ e e S
SECTION 0022  LATIN LANDSCAPE (ROUTE 23 OVER BRANCH OF WALLKILL RIVER)
| | |
0097 811006M 6.000 U I 375.00000 2250.00] 285.00000 1710.00] 420.00000 2520.00
LARGE DECIDUOUS TREE, 2-2 1/2" CALIPER, | | I
B&B | | |
0098 811057M 14.000 U I 75.00000 1050.00] 50.00000 700.00] 78.00000 1092.00
DECIDUOUS SHRUB, 3-4" HIGH, B&B I I |
SECTION TOTALS | $ 3,300.00] $ 2,410.00] $ 3,612.00
—————————————————————————————————————————— gy

SECTION 0023 BRIDGE (ROUTE 23 OVER BRANCH OF WALLKILL RIVER)



New Jersey Department of Transportation DATE : 01/30/09
PAGE : 158 -19
TABULATION OF BIDS
CALL ORDER : 158 CONTRACT ID : 08158 COUNTIES : BERGEN
LETTING DATE : 01/27/09 10:00AM DISTRICT : N4
SET-ASIDE :
IC 4 ) D0463 IC 5 ) H3415 (¢ 6 ) N2943
|D*ANNUNZIO & SONS INC |H&G CONTRACTORS INEW PRINCE CONCRETE CONSTRUCT
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e T IelT e
0083 202009P 41.000 CY | 500.00000 20500.00] 120.00000 4920.00] 285.00000 11685.00
EXCAVATION, UNCLASSIFIED | | |
0084 501009P LUMP | 125000.00000 125000.00] 125000.00000 125000.00] 80000.00000 80000.00
TEMPORARY COFFERDAM | | |
0085 603076M 24.000 U | 25.00000 600.00] 1.00000 24.00] 1.00000 24.00
EARTH ANCHOR FOR ARTICULATED CONCRETE | | |
BLOCK MATTING | | |
0086 603079M 24.000 U | 25.00000 600.00] 1.00000 24.00] 1.00000 24.00
ROCK ANCHOR FOR ARTICULATED CONCRETE | | |
BLOCK MATTING | | |
0087 603084P 170.000 SY | 360.00000 61200.00] 250.00000 42500.00] 560.00000 95200.00
ARTICULATED CONCRETE BLOCK MATTING, 8. | | |
5", OPEN CELL | | |
0089 603106P 44_.000 CY | 250.00000 11000.00] 200.00000 8800.00] 250.00000 11000.00
RIPRAP STONE SCOUR PROTECTION (D50=18") | | |
0099 903006M 5.000 CY | 500.00000 2500.00] 100.00000 500.00] 300.00000 1500.00
MISCELLANEOUS CONCRETE | | |
SECTION TOTALS | $ 221,400.00] $ 181,768.00] $ 199,433.00
—————————————————————————————————————————— S Y
SECTION 0024  ROADWAY (ROUTE 284 OVER BRANCH OF WALLKILL RIVER)
I |
0106 158101P LUMP | 3000.00000 3000.00] 3500.00000 3500.00] 3000.00000 3000.00
MONITORING FOR TURTLES (ROUTE 284 OVER | | |
BRANCH OF WALLKILL RIVER | | |
0107 201003P LUMP | 10000.00000 10000.00] 60000.00000 60000.00] 10000.00000 10000.00
CLEARING SITE (ROUTE 284 OVER BRANCH OF | | |
WALLKILL RIVER | | |
SECTION TOTALS | $ 13,000.00] $ 63,500.00] $ 13,000.00
------------------------------------------ B e T T
SECTION 0025  NON-PARTICIPATING (ROADWAY) (ROUTE 284 OVER BRANCH OF WALLKI
| I |
0121 810006M 704.000 SY | 1.00000 704.00] 1.00000 704.00] 1.20000 844.80
MOWING | | |
SECTION TOTALS | $ 704.00] $ 704.00] $ 844.80
—————————————————————————————————————————— e e e ——————————————————
SECTION 0026  EROSION CONTROL (ROUTE 284 OVER BRANCH OF WALLKILL RIVER)
I I |
0100 158009M 370.000 LF | 20.00000 7400.00] 12.00000 4440.00] 14.00000 5180.00

HEAVY DUTY SILT FENCE, ORANGE | |



New Jersey Department of Transportation

TABULATION OF BID

S

DATE : 01/30/09
PAGE : 158 -20

CALL ORDER : 158 CONTRACT ID : 08158 COUNTIES : BERGEN
LETTING DATE : 01/27/09 10:00AM DISTRICT 1 N4
SET-ASIDE :
IC 4 ) D0463 IC 5 ) H3415 IC 6 ) N2943
[D*ANNUNZIO & SONS INC |H&G CONTRACTORS INC INEW PRINCE CONCRETE CONSTRUCT
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— By
0101 158041M LUMP | 1000.00000 1000.00] 350.00000 350.00] 3500.00000 3500.00
TURBIDITY DAM I I |
0102 158045M 65.000 LF | 25.00000 1625.00] 8.00000 520.00] 50.00000 3250.00
FLOATING TURBIDITY BARRIER, TYPE 2 I I |
0103 158051M 1.000 U I 2500.00000 2500.00] 1050.00000 1050.00] 1500.00000 1500.00
DEWATERING BASIN I I |
0104 158059M 40.000 SY | 60.00000 2400.00] 65.00000 2600.00] 1.00000 40.00
CONSTRUCTION DRIVEWAY, WOOD MATS I I |
0105 158084M 10.000 cY | 100.00000 1000.00] 1.00000 10.00] 50.00000 500.00
EROSION CONTROL SEDIMENT REMOVAL I I |
0113 603100M 2.000 CY | 600.00000 1200.00] 200.00000 400.00] 250.00000 500.00
RIPRAP STONE SCOUR PROTECTION (D50=6") | I |
0118 806018P 32.000 sSY | 2.00000 64.00] 10.00000 320.00] 1.80000 57.60
FERTILIZING AND SEEDING, TYPE F I I |
SECTION TOTALS | $ 17,189.00] $ 9,690.00] $ 14,527.60
------------------------------------------ A
SECTION 0027 GENERAL LANDSCAPE (ROUTE 284 OVER BRANCH OF WALLKILL RIVER)
| | |
0115 804006P 320.000 SY | 2.50000 800.00] 4.00000 1280.00] 2.40000 768.00
TOPSOILING, 4" THICK I |
0116 804015P 27.000 CY | 55.00000 1485.00] 25.00000 675.00] 60.00000 1620.00
BORROW TOPSOIL I | |
0117 806003P 320.000 SY | 2.00000 640.00] 0.50000 160.00] 1.80000 576.00
FERTILIZING AND SEEDING, TYPE A I I |
0119 807006M 320.000 SY | 5.00000 1600.00] 5.00000 1600.00] 5.70000 1824 .00
TOPSOIL STABILIZATION, TYPE 2 MAT I | |
0120 809003M 352.000 SY | 2.00000 704.00] 0.50000 176.00] 1.80000 633.60
STRAW MULCHING I I |
SECTION TOTALS I $ 5,229.00] $ 3,891.00] $ 5,421.60
------------------------------------------ e e S
SECTION 0028  LATIN LANDSCAPE (ROUTE 284 OVER BRANCH OF WALLKILL RIVER)
| | |
0122 811006M 3.000 U I 450.00000 1350.00] 350.00000 1050.00] 480.00000 1440.00
LARGE DECIDUOUS TREE, 2-2 1/2" CALIPER, | | I
B&B I I |
0123 811057M 6.000 U I 85.00000 510.00] 50.00000 300.00] 90.00000 540.00
DECIDUOUS SHRUB, 3-4" HIGH, B&B I I |
SECTION TOTALS I $ 1,860.00] $ 1,350.00] $ 1,980.00
—————————————————————————————————————————— gy

SECTION 0029 BRIDGE (ROUTE 284 OVER BRANCH OF WALLKILL RIVER)



New Jersey Department of Transportation DATE : 01/30/09
PAGE : 158 -21
TABULATION OF BIDS

CALL ORDER : 158 CONTRACT ID : 08158 COUNTIES : BERGEN
LETTING DATE : 01/27/09 10:00AM DISTRICT 1 N4
SET-ASIDE :
IC 4 ) D0463 IC 5 ) H3415 IC 6 ) N2943
[D*ANNUNZIO & SONS INC |H&G CONTRACTORS INC INEW PRINCE CONCRETE CONSTRUCT
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— By
0108 202009P 29.000 CY | 500.00000 14500.00] 95.00000 2755.00] 285.00000 8265.00
EXCAVATION, UNCLASSIFIED I I |
0109 501009P LUMP | 100000.00000 100000.00| 100000 .00000 100000.00] 80000 .00000 80000.00
TEMPORARY COFFERDAM I I |
0110 603076M 22.000 U I 20.00000 440.00] 1.00000 22.00] 1.00000 22.00
EARTH ANCHOR FOR ARTICULATED CONCRETE | I |
BLOCK MATTING I I |
0111 603079M 22.000 U I 20.00000 440.00] 1.00000 22.00] 1.00000 22.00
ROCK ANCHOR FOR ARTICULATED CONCRETE I | |
BLOCK MATTING I I |
0112 603082P 150.000 SY | 300.00000 45000.00] 225.00000 33750.00] 560.00000 84000.00
ARTICULATED CONCRETE BLOCK MATTING, 4. | I |
75", OPEN CELL I | |
0114 603106P 31.000 CY | 300.00000 9300.00] 200.00000 6200.00] 250.00000 7750.00
RIPRAP STONE SCOUR PROTECTION (D50=18") | I |
0124 903006M 4.000 cYy | 600.00000 2400.00] 100.00000 400.00] 300.00000 1200.00
MISCELLANEOUS CONCRETE | | |
SECTION TOTALS I $ 172,080.00] $ 143,149.00] $ 181,259.00
—————————————————————————————————————————— -
CONTRACT TOTALS I $ 1,627,000.00] $ 1,655,945.50] $ 1,705,845.00

I CERTIFY THAT THE ABOVE IS AN EXACT TRANSCRIPT OF THE
ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS, IF ANY, IN
EXTENSION AND ADDITIONS HAVE BEEN CORRECTED.

SIGNED,
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TABULATION OF BIDS

DATE : 01/30/09
PAGE : 158 -22

CALL ORDER : 158 CONTRACT ID : 08158 COUNTIES : BERGEN
LETTING DATE : 01/27/09 10:00AM DISTRICT
SET-ASIDE :
IC 7 ) M2685 IC 8 ) R4689 1C )
IMERCO INC IRITACCO CONSTRUCTION INC |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— By
SECTION 0001  ROADWAY
| | |
0001 151003M LUMP |  22000.00000 22000.00]  10000.00000 10000.00]
PERFORMANCE BOND AND PAYMENT BOND I I |
0004 153009P LUMP | 4000.00000 4000.00] 5000.00000 5000.00]
BAR CHART PROGRESS SCHEDULE AND UPDATES | I |
0005 999999P 1.000 U I 0.00000 0.00] 0.00000 0.00]
NO ITEM I I |
0006 154003P LUMP | 184000.00000 184000.00] 180000.00000 180000.00]
MOBILIZATION I I |
0010 157003M LUMP |  12560.00000 12560.00]  10000.00000 10000.00]
CONSTRUCTION LAYOUT I I |
0014 159006M 70.000 U I 100.00000 7000.00] 25.00000 1750.00]
DRUM I I |
0015 159009M 50.000 U I 35.00000 1750.00] 5.00000 250.00]
TRAFFIC CONE I I |
0016 159012M 756.000 SF | 8.83000 6675.48] 5.00000 3780.00]
CONSTRUCTION SIGNS I I |
0017 159015M 6.000 U I 535.00000 3210.00] 500.00000 3000.00]
CONSTRUCTION IDENTIFICATION SIGN, 4" X | I |
8~ | | |
0018 159027M 1.000 U I 3000.00000 3000.00] 150.00000 150.00]
FLASHING ARROW BOARD, 4" X 8~ I I |
0019 159030M 2.000 U |  11000.00000 22000.00] 1000.00000 2000.00]
PORTABLE VARIABLE MESSAGE SIGN I I |
0020 159108M 1.000 U |  12000.00000 12000.00] 500.00000 500.00]
TRAFFIC CONTROL TRUCK WITH MOUNTED I I |
CRASH CUSHION I I |
0021 159141M 100.000 HOUR | 60.00000 6000.00] 50.00000 5000.00]
TRAFFIC DIRECTOR, FLAGGER I | |
0022 161003P LUMP | 8000.00000 8000.00]  12000.00000 12000.00]
FINAL CLEANUP I I |
0023 202003P 1.000 ACRE | 7000.00000 7000.00] 500.00000 500.00]
STRIPPING I | |
0024 609042M 10.000 U I 250.00000 2500.00] 250.00000 2500.00]
BEAM GUIDE RAIL POST I I |
0025 609063M 250.000 LF | 29.50000 7375.00] 29.50000 7375.00]
RESET BEAM GUIDE RAIL WITH EXISTING I | |
POSTS I I |
SECTION TOTALS | $ 309,070.48]| $ 243,805.00]| $
------------------------------------------ ey

SECTION 0002  CONSTRUCTION ENGINEERING



New Jersey Department of Transportation DATE : 01/30/09
PAGE : 158 -23
TABULATION OF BIDS

CALL ORDER : 158 CONTRACT ID : 08158 COUNTIES : BERGEN
LETTING DATE : 01/27/09 10:00AM DISTRICT 1 N4
SET-ASIDE :
IC 7 ) M2685 IC 8 ) R4689 1C )
IMERCO INC IRITACCO CONSTRUCTION INC |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— By
0007 155009M 1.000 U |  40000.00000 40000.00]  20000.00000 20000.00]
FIELD OFFICE TYPE C SET UP I
0008 155027M 10.000 MO | 950.00000 9500.00]| 1440.00000 14400.00]
FIELD OFFICE TYPE C MAINTENANCE I I |
0009 155039M LUMP | 2500.00000 2500.00] 2500.00000 2500.00]
TELEPHONE SERVICE I I |
SECTION TOTALS | $ 52,000.00] $ 36,900.00] $
__________________________________________ e
SECTION 0003  NON-PARTICIPATING (ROADWAY)
| | |
0002 152003P LUMP | 9686.00000 9686.00| 9000.00000 9000.00]|
OWNER"S AND CONTRACTOR"S PROTECTIVE I I |
LIABILITY INSURANCE | | |
0003 152009P LUMP |  15850.00000 15850.00]  15000.00000 15000.00]
POLLUTION LIABILITY INSURANCE I I |
SECTION TOTALS I $ 25,536.00]| $ 24,000.00] $
------------------------------------------ e e S
SECTION 0004 EROSION CONTROL
| | |
0011 158015M 40.000 U I 50.00000 2000.00] 1.00000 40.00]
HAYBALE I | |
0012 158063P LUMP | 3500.00000 3500.00] 5000.00000 5000.00]
CONCRETE WASHOUT SYSTEM I I |
0013 158072M 4.000 U I 1000.00000 4000.00]| 800.00000 3200.00]
OIL ONLY EMERGENCY SPILL KIT, TYPE 1 I I |
SECTION TOTALS I $ 9,500.00] $ 8,240.00] $
—————————————————————————————————————————— gy
SECTION 0005  GENERAL LANDSCAPE
I | |
0026 811138M LUMP | 5000.00000 5000.00] 500.00000 500.00]
PLANT ESTABLISHMENT PERIOD I
SECTION TOTALS | $ 5,000.00] $ 500.00] $
------------------------------------------ A
SECTION 0006 ROADWAY (ROUTE 17 OVER SADDLE RIVER)
| |
0033 201003P LUMP |  10000.00000 10000.00]  10000.00000 10000.00]
CLEARING SITE (ROUTE 17 OVER SADDLE I I |
RIVER) I | |
SECTION TOTALS I $ 10,000.00] $ 10,000.00] $
—————————————————————————————————————————— -

SECTION 0007 NON-PARTICIPATING (ROADWAY) (ROUTE 17 OVER SADDLE RIVER)
I



CALL ORDER : 158
LETTING DATE : 01/27/09 10:00AM

SET-ASIDE :

New Jersey Department of Transportation

TABULATION OF BIDS

CONTRACT ID : 08158
DISTRICT - N4

DATE : 01/30/09
PAGE : 158 -24

COUNTIES : BERGEN

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY
0047 810006M 1254.000
MOWING

SECTION TOTALS

( 7 ) M2685
M

( 8 ) R468
RITACCO CONSTR

9
UCTION INC

AMOUNT

F —— ——

ERCO INC
UNIT PRICE
2.00000
$

SECTION 0008 EROSION CONTROL (ROUTE 17 OVER SADDLE RIVER)

0027 158009M 500.000
HEAVY DUTY SILT FENCE, ORANGE
0028 158041M
TURBIDITY DAM

0029 158045M 21.000
FLOATING TURBIDITY BARRIER, TYPE 2

0030 158051M 1.000
DEWATERING BASIN

0031 158059M 130.000
CONSTRUCTION DRIVEWAY, WOOD MATS

0032 158084M 10.000
EROSION CONTROL SEDIMENT REMOVAL

0039 603100M 6.000

RIPRAP STONE SCOUR PROTECTION (D50=6"")

0044 806018P 57.000
FERTILIZING AND SEEDING, TYPE F
SECTION TOTALS

LF

LUMP

LF

U

SY

CYy

CcYy

SY

o —— — — — —— ———— ——— —— —

12.00000

2000.00000

27.00000

1200.00000

46.00000

90.00000

1000.00000

0.50000

1200.

5980.

900.

6000.

.00]

o o o o o o
i o o o o o o

A
o

SECTION 0009  GENERAL LANDSCAPE (ROUTE 17 OVER SADDLE RIVER)

0041 804006P 570.000
TOPSOILING, 4" THICK

0042 804015P 48.000
BORROW TOPSOIL

0043 806003P 570.000
FERTILIZING AND SEEDING, TYPE A

0045 807006M 570.000
TOPSOIL STABILIZATION, TYPE 2 MAT

0046 809003M 627.000

STRAW MULCHING
SECTION TOTALS

SY

CcY

SY

SY

SY

2.00000

30.00000

0.50000

5.50000

0.50000

SECTION 0010 LATIN LANDSCAPE (ROUTE 17 OVER SADDLE RIVER)

o
o
o ——— ——— — —— — ——

5.00000

1000.00000

20.00000

1000.00000

50.00000

10.00000

50.00000

1.00000

2500.

1000.

420.

1000.

6500.

100.

300.

o O
o O

o
o

o O
o O

o o
o o
o ——————————————(—— —

3.00000

20.00000

0.50000

5.00000

1.00000

1710.

960.

285.

o
o
- ——————— —— — ——

o o
o o

o
o

( )
UNIT PRICE AMOUNT
$
$
$
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DATE : 01/30/09
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CALL ORDER : 158 CONTRACT ID : 08158 COUNTIES : BERGEN
LETTING DATE : 01/27/09 10:00AM DISTRICT 1 N4
SET-ASIDE :
IC 7 ) M2685 IC 8 ) R4689 1C h)
IMERCO INC IRITACCO CONSTRUCTION INC |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— By
0048 811006M 9.000 U I 285.00000 2565.00] 400.00000 3600.00]
LARGE DECIDUOUS TREE, 2-2 1/2" CALIPER, | I |
B&B | | |
0049 811057M 20.000 U I 50.00000 1000.00] 250.00000 5000.00]
DECIDUOUS SHRUB, 3-4" HIGH, B&B | | |
SECTION TOTALS I $ 3,565.00] $ 8,600.00] $
—————————————————————————————————————————— -
SECTION 0011 BRIDGE (ROUTE 17 OVER SADDLE RIVER)
| |
0034 202009P 35.000 CY | 100000000 35000.00] 375.00000 13125.00]
EXCAVATION, UNCLASSIFIED I I |
0035 501009P LUMP | 273943.92000 273943.92| 258659.00000 258659.00]
TEMPORARY COFFERDAM I | |
0036 603076M 90.000 U I 120.00000 10800.00] 25.00000 2250.00]
EARTH ANCHOR FOR ARTICULATED CONCRETE | I |
BLOCK MATTING I I |
0037 603079M 90.000 U I 130.00000 11700.00] 50.00000 4500.00]
ROCK ANCHOR FOR ARTICULATED CONCRETE I I |
BLOCK MATTING I I |
0038 603084P 640.000 SY | 260.00000 166400.00]| 525.00000 336000.00]
ARTICULATED CONCRETE BLOCK MATTING, 8. | | |
5", OPEN CELL I | |
0040 603106P 39.000 CY | 300.00000 11700.00] 95.00000 3705.00]
RIPRAP STONE SCOUR PROTECTION (D50=18") | I |
0050 903006M 11.000 CY | 1500.00000 16500.00] 100.00000 1100.00]
MISCELLANEOUS CONCRETE | | |
SECTION TOTALS I $ 526,043.92] $ 619,339.00] $
—————————————————————————————————————————— -
SECTION 0012  ROADWAY (ROUTE 15 RAMP "A" OVER HURDTOWN BROOK)
| |
0057 201003P LUMP |  10000.00000 10000.00]  10000.00000 10000.00]
CLEARING SITE (ROUTE 15 RAMP "A™ OVER | I |
HURDTOWN BROOK) I I |
SECTION TOTALS I $ 10,000.00] $ 10,000.00] $
—————————————————————————————————————————— gy
SECTION 0013  NON-PARTICIPATING(ROADWAY) (ROUTE 15 RAMP "A" OVER HURDTOWN)
| |
0071 810006M 418.000 SY | 2.50000 1045.00] 0.50000 209.00]
MOWING I I |
SECTION TOTALS | $ 1,045.00] $ 209.00] $
------------------------------------------ ey

SECTION 0014 EROSION CONTROL (ROUTE 15 RAMP "A™ OVER HURDTOWN BROOK)



New Jersey Department of Transportation DATE : 01/30/09
PAGE : 158 -26
TABULATION OF BIDS

CALL ORDER : 158 CONTRACT ID : 08158 COUNTIES : BERGEN
LETTING DATE : 01/27/09 10:00AM DISTRICT 1 N4
SET-ASIDE :
IC 7 ) M2685 IC 8 ) R4689 1C )
IMERCO INC IRITACCO CONSTRUCTION INC |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— By
0051 158009M 210.000 LF | 10.00000 2100.00] 5.00000 1050.00]
HEAVY DUTY SILT FENCE, ORANGE I I |
0052 158041M LUMP | 2000.00000 2000.00] 1000.00000 1000.00]
TURBIDITY DAM I I |
0053 158045M 14.000 LF | 38.00000 532.00] 20.00000 280.00]
FLOATING TURBIDITY BARRIER, TYPE 2 I I |
0054 158051M 1.000 U I 1200.00000 1200.00] 1000.00000 1000.00]
DEWATERING BASIN I I |
0055 158059M 80.000 SY | 47.00000 3760.00] 50.00000 4000.00]
CONSTRUCTION DRIVEWAY, WOOD MATS I I |
0056 158084M 10.000 CY | 90.00000 900.00] 10.00000 100.00]
EROSION CONTROL SEDIMENT REMOVAL I I |
0063 603100M 1.000 cY | 1000.00000 1000.00] 50.00000 50.00]
RIPRAP STONE SCOUR PROTECTION (D50=6") | I |
0068 806018P 19.000 SY | 1.00000 19.00] 0.50000 9.50]
FERTILIZING AND SEEDING, TYPE F I I |
SECTION TOTALS I $ 11,511.00] $ 7,489.50] $
—————————————————————————————————————————— gy
SECTION 0015 GENERAL LANDSCAPE (ROUTE 15 RAMP "A" OVER HURDTOWN BROOK)
| | |
0065 804006P 190.000 SY | 2.00000 380.00] 1.00000 190.00]
TOPSOILING, 4* THICK I | |
0066 804015P 16.000 CY | 50.00000 800.00] 20.00000 320.00]
BORROW TOPSOIL I I |
0067 806003P 190.000 SY | 1.00000 190.00] 0.50000 95.00]
FERTILIZING AND SEEDING, TYPE A I | |
0069 807006M 190.000 SY | 10.00000 1900.00] 5.00000 950.00]
TOPSOIL STABILIZATION, TYPE 2 MAT I I |
0070 809003M 209.000 SY | 1.00000 209.00] 1.00000 209.00]
STRAW MULCHING I | |
SECTION TOTALS I $ 3,479.00] $ 1,764.00] $
—————————————————————————————————————————— -
SECTION 0016  LATIN LANDSCAPE (ROUTE 15 RAMP "A™ OVER HURDTOWN BROOK)
| |
0072 811006M 6.000 U I 285.00000 1710.00] 400.00000 2400.00]
LARGE DECIDUOUS TREE, 2-2 1/2" CALIPER, | I |
B&B | | |
0073 811057M 12.000 U I 48.00000 576.00] 250.00000 3000.00]
DECIDUOUS SHRUB, 3-4" HIGH, B&B I I |
SECTION TOTALS | $ 2,286.00] $ 5,400.00] $
+
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SECTION 0017 BRIDGE (ROUTE 15 RAMP ™A™ OVER HURDTOWN BROOK)
I



New Jersey Department of Transportation

TABULATION OF BIDS

CALL ORDER : 158 CONTRACT ID : 08158
LETTING DATE : 01/27/09 10:00AM DISTRICT - N4
SET-ASIDE :

DATE : 01/30/09
PAGE : 158 -27

COUNTIES : BERGEN

( 7 ) M2685
M

(
ERCO INC R

LINE NO /7 ITEM CODE 7/ ALT

| |
| |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT|
—————————————————————————————————————————— 4
0058 202009P 59.000 CY | 800.00000 47200.00]
EXCAVATION, UNCLASSIFIED I I
0059 501009P LUMP | 125000.00000 125000.00]|
TEMPORARY COFFERDAM I I
0060 603076M 17.000 U I 125.00000 2125.00]
EARTH ANCHOR FOR ARTICULATED CONCRETE | I
BLOCK MATTING I I
0061 603079M 17.000 U I 135.00000 2295_00]
ROCK ANCHOR FOR ARTICULATED CONCRETE I |
BLOCK MATTING I I
0062 603082P 120.000 SY | 450.00000 54000.00]
ARTICULATED CONCRETE BLOCK MATTING, 4. | I
75", OPEN CELL I |
0064 603106P 65.000 CY | 350.00000 22750.00]
RIPRAP STONE SCOUR PROTECTION (D50=18") | I
0074 903006M 4.000 cYy | 2500.00000 10000.00]
MISCELLANEOUS CONCRETE | I
SECTION TOTALS I $ 263,370.00]
—————————————————————————————————————————— 4
SECTION 0018  ROADWAY (ROUTE 23 OVER BRANCH OF WALLKILL RIVER)
| |
0081 158101P LUMP | 5000.00000 5000.00]
MONITORING FOR TURTLES (ROUTE 23 OVER | I
BRANCH OF WALLKILL RIVER) I I
0082 201003P LUMP |  10000.00000 10000.00]
CLEARING SITE (ROUTE 23 OVER BRANCH OF | |
WALLKILL RIVER) I I
SECTION TOTALS | $ 15,000.00]
------------------------------------------ %
SECTION 0019  NON-PARTICIPATING (ROADWAY)(ROUTE 23 OVER BRANCH OF WALLKIL
| |
0096 810006M 594.000 SY | 3.00000 1782.00]
MOWING I
SECTION TOTALS I $ 1,782.00]
+

SECTION 0020  EROSION CONTROL (ROUTE 23 OVER BRANCH OF WALLKILL RIVER)

I I
0075 158009M 440.000 LF | 22.99000 10115.60]
HEAVY DUTY SILT FENCE, ORANGE | |

8 ) R4689 |
ITACCO CONSTRUCTION INC |
|

UNIT PRICE AMOUNT]|
_____________________________ +
315.00000 18585.00]

|

186915.00000 186915.00]
|

25.00000 425.00]

|

|

50.00000 850.00]

I

523.00000 62760.00]

|

|

65.00000 4225_00]

|

100.00000 400.00]

|

$ 274,160.00]
_____________________________ +
|

14000.00000 14000.00]

I

10000.00000 10000.00]

|

|

$ 24,000.00]
_____________________________ +
|

0.50000 297.00]

|

$ 297.00]

+

|

5.00000 2200.00]

( )
UNIT PRICE AMOUNT
$
$
$



New Jersey Department of Transportation DATE : 01/30/09
PAGE : 158 -28
TABULATION OF BIDS

CALL ORDER : 158 CONTRACT ID : 08158 COUNTIES : BERGEN
LETTING DATE : 01/27/09 10:00AM DISTRICT 1 N4
SET-ASIDE :
IC 7 ) M2685 IC 8 ) R4689 1C )
IMERCO INC IRITACCO CONSTRUCTION INC |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— By
0076 158041M LUMP | 2000.00000 2000.00] 1000.00000 1000.00]
TURBIDITY DAM I I |
0077 158045M 32.000 LF | 20.00000 640.00]| 20.00000 640.00]
FLOATING TURBIDITY BARRIER, TYPE 2 I I |
0078 158051M 1.000 U I 1200.00000 1200.00] 1000.00000 1000.00]
DEWATERING BASIN I I |
0079 158059M 90.000 SY | 48_00000 4320.00] 50.00000 4500.00]
CONSTRUCTION DRIVEWAY, WOOD MATS I I |
0080 158084M 10.000 cY | 90.00000 900.00] 10.00000 100.00]
EROSION CONTROL SEDIMENT REMOVAL I I |
0088 603100M 2.000 CY | 1000.00000 2000.00] 50.00000 100.00]
RIPRAP STONE SCOUR PROTECTION (D50=6") | I |
0093 806018P 27.000 SY | 1.00000 27.00] 0.50000 13.50]
FERTILIZING AND SEEDING, TYPE F I I |
SECTION TOTALS | $ 21,202.60] $ 9,553.50] $
------------------------------------------ A
SECTION 0021  GENERAL LANDSCAPE (ROUTE 23 OVER BRANCH OF WALLKILL RIVER)
| | |
0090 804006P 270.000 SY | 2.00000 540.00] 1.00000 270.00]
TOPSOILING, 4" THICK I |
0091 804015P 23.000 CY | 30.00000 690.00] 20.00000 460.00]
BORROW TOPSOIL I | |
0092 806003P 270.000 SY | 1.00000 270.00] 0.50000 135.00]
FERTILIZING AND SEEDING, TYPE A I I |
0094 807006M 270.000 SY | 7.00000 1890.00] 5.00000 1350.00]
TOPSOIL STABILIZATION, TYPE 2 MAT I | |
0095 809003M 297.000 SY | 2.00000 594.00] 1.00000 297.00]
STRAW MULCHING I I |
SECTION TOTALS I $ 3,984.00] $ 2,512.00] $
------------------------------------------ e e S
SECTION 0022  LATIN LANDSCAPE (ROUTE 23 OVER BRANCH OF WALLKILL RIVER)
| | |
0097 811006M 6.000 U I 285.00000 1710.00] 400.00000 2400.00]
LARGE DECIDUOUS TREE, 2-2 1/2" CALIPER, | | I
B&B | | |
0098 811057M 14.000 U I 50.00000 700.00] 250.00000 3500.00]
DECIDUOUS SHRUB, 3-4" HIGH, B&B I I |
SECTION TOTALS I $ 2,410.00] $ 5,900.00] $
—————————————————————————————————————————— gy

SECTION 0023  BRIDGE (ROUTE 23 OVER BRANCH OF WALLKILL RIVER)
| | |



New Jersey Department of Tr
TABULATION OF BID
CALL ORDER : 158 CONTRACT ID : 08158
LETTING DATE : 01/27/09 10:00AM DISTRICT : N4
SET-ASIDE :

ansportation

S

DATE : 01/30/09
PAGE : 158 -29

COUNTIES : BERGEN

( 7 ) M2685
MERCO INC
LINE NO / ITEM CODE / ALT

| |
| |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT|
—————————————————————————————————————————— 4
0083 202009P 41.000 CcY | 1000.00000 41000.00]
EXCAVATION, UNCLASSIFIED I I
0084 501009P LUMP | 125000.00000 125000.00]|
TEMPORARY COFFERDAM I I
0085 603076M 24.000 U I 145.00000 3480.00]
EARTH ANCHOR FOR ARTICULATED CONCRETE | I
BLOCK MATTING I I
0086 603079M 24.000 U I 15500000 3720.00]
ROCK ANCHOR FOR ARTICULATED CONCRETE I |
BLOCK MATTING I I
0087 603084P 170.000 SY | 400.00000 68000.00]
ARTICULATED CONCRETE BLOCK MATTING, 8. | I
5", OPEN CELL I |
0089 603106P 44.000 CY | 200.00000 8800.00]
RIPRAP STONE SCOUR PROTECTION (D50=18") | I
0099 903006M 5.000 CY | 2000.00000 10000.00]
MISCELLANEOUS CONCRETE | I
SECTION TOTALS I $ 260,000.00]
—————————————————————————————————————————— 4
SECTION 0024  ROADWAY (ROUTE 284 OVER BRANCH OF WALLKILL RIVER)
|
0106 158101P LUMP | 5000.00000 5000.00]
MONITORING FOR TURTLES (ROUTE 284 OVER | I
BRANCH OF WALLKILL RIVER I I
0107 201003P LUMP |  10000.00000 10000.00]
CLEARING SITE (ROUTE 284 OVER BRANCH OF | |
WALLKILL RIVER I I
SECTION TOTALS | $ 15,000.00]
------------------------------------------ %
SECTION 0025  NON-PARTICIPATING (ROADWAY) (ROUTE 284 OVER BRANCH OF WALL
|
0121 810006M 704.000 SY | 3.00000 2112.00]
MOWING I
SECTION TOTALS I $ 2,112.00]
__________________________________________ +

SECTION 0026 EROSION CONTROL (ROUTE 284 OVER BRANCH OF WALLKILL RIVER)

I I
0100 158009M 370.000 LF | 11.00000 4070.00]
HEAVY DUTY SILT FENCE, ORANGE | |

( 8 ) R468
RITACCO CONSTR

UNIT PRICE

160820.00000
25.00000
50.00000
530.00000

50.00000

100.00000

9
UCTION INC

AMOUNT

160820.

600.

1200.

90100.

2200.
500.

268,540.

o
o
o ——————— —————— — — — — - ————

14000.00000

10000.00000

o
o
o ———— —— —

( )
UNIT PRICE AMOUNT
$
$
$



New Jersey Department of Transportation DATE : 01/30/09
PAGE : 158 -30
TABULATION OF BIDS

CALL ORDER : 158 CONTRACT ID : 08158 COUNTIES : BERGEN
LETTING DATE : 01/27/09 10:00AM DISTRICT 1 N4
SET-ASIDE :
IC 7 ) M2685 IC 8 ) R4689 1C )
IMERCO INC IRITACCO CONSTRUCTION INC |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— By
0101 158041M LUMP | 2000.00000 2000.00] 1000.00000 1000.00]
TURBIDITY DAM I I |
0102 158045M 65.000 LF | 20.00000 1300.00] 20.00000 1300.00]
FLOATING TURBIDITY BARRIER, TYPE 2 I I |
0103 158051M 1.000 U I 1200.00000 1200.00] 1000.00000 1000.00]
DEWATERING BASIN I I |
0104 158059M 40.000 SY | 54 _00000 2160.00] 50.00000 2000.00]
CONSTRUCTION DRIVEWAY, WOOD MATS I I |
0105 158084M 10.000 cY | 90.00000 900.00] 10.00000 100.00]
EROSION CONTROL SEDIMENT REMOVAL I I |
0113 603100M 2.000 CY | 1000.00000 2000.00] 50.00000 100.00]
RIPRAP STONE SCOUR PROTECTION (D50=6") | I |
0118 806018P 32.000 SY | 1.00000 32.00] 0.50000 16.00]
FERTILIZING AND SEEDING, TYPE F I I |
SECTION TOTALS | $ 13,662.00]| $ 7,366.00] $
------------------------------------------ A
SECTION 0027 GENERAL LANDSCAPE (ROUTE 284 OVER BRANCH OF WALLKILL RIVER)
| | |
0115 804006P 320.000 SY | 2.00000 640.00]| 1.00000 320.00]
TOPSOILING, 4" THICK I I |
0116 804015P 27.000 CY | 30.00000 810.00] 20.00000 540.00]
BORROW TOPSOIL I | |
0117 806003P 320.000 SY | 1.00000 320.00] 0.50000 160.00]
FERTILIZING AND SEEDING, TYPE A I I |
0119 807006M 320.000 SY | 7.00000 2240.00] 5.00000 1600.00]
TOPSOIL STABILIZATION, TYPE 2 MAT I | |
0120 809003M 352.000 SY | 1.00000 352.00] 1.00000 352.00]
STRAW MULCHING I I |
SECTION TOTALS I $ 4,362.00] $ 2,972.00] $
------------------------------------------ e e S
SECTION 0028  LATIN LANDSCAPE (ROUTE 284 OVER BRANCH OF WALLKILL RIVER)
| | |
0122 811006M 3.000 U I 350.00000 1050.00] 400.00000 1200.00]
LARGE DECIDUOUS TREE, 2-2 1/2" CALIPER, | | I
B&B I I |
0123 811057M 6.000 U I 50.00000 300.00] 250.00000 1500.00]
DECIDUOUS SHRUB, 3-4" HIGH, B&B I I |
SECTION TOTALS I $ 1,350.00] $ 2,700.00] $
—————————————————————————————————————————— gy

SECTION 0029  BRIDGE (ROUTE 284 OVER BRANCH OF WALLKILL RIVER)
| | |



New Jersey Department of Transportation DATE : 01/30/09
PAGE : 158 -31
TABULATION OF BIDS

CALL ORDER : 158 CONTRACT ID : 08158 COUNTIES : BERGEN
LETTING DATE : 01/27/09 10:00AM DISTRICT 1 N4
SET-ASIDE :
IC 7 ) M2685 IC 8 ) R4689 1C )
IMERCO INC IRITACCO CONSTRUCTION INC |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— By
0108 202009P 29.000 CY | 1000.00000 29000.00] 360.00000 10440.00]
EXCAVATION, UNCLASSIFIED I I |
0109 501009P LUMP | 125000.00000 125000.00] 151082.00000 151082.00]|
TEMPORARY COFFERDAM I I |
0110 603076M 22.000 U I 150.00000 3300.00] 25.00000 550.00]
EARTH ANCHOR FOR ARTICULATED CONCRETE | I |
BLOCK MATTING I I |
0111 603079M 22.000 U I 160.00000 3520.00] 50.00000 1100.00]
ROCK ANCHOR FOR ARTICULATED CONCRETE I | |
BLOCK MATTING I I |
0112 603082P 150.000 SY | 420.00000 63000.00] 515.00000 77250.00]
ARTICULATED CONCRETE BLOCK MATTING, 4. | I |
75", OPEN CELL I | |
0114 603106P 31.000 CY | 260.00000 8060.00]| 50.00000 1550.00]
RIPRAP STONE SCOUR PROTECTION (D50=18") | I |
0124 903006M 4.000 cYy | 2500.00000 10000.00] 100.00000 400.00]
MISCELLANEOUS CONCRETE I | |
SECTION TOTALS I $ 241,880.00] $ 242,372.00] $
—————————————————————————————————————————— -
CONTRACT TOTALS I $ 1,846,648.00] $ 1,859,907.00] $

I CERTIFY THAT THE ABOVE IS AN EXACT TRANSCRIPT OF THE
ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS, IF ANY, IN
EXTENSION AND ADDITIONS HAVE BEEN CORRECTED.

SIGNED,



