

TABULATION OF BIDS

CALL ORDER : 161  
 LETTING DATE : 03/19/09 10:00AM

CONTRACT ID : 08161  
 DISTRICT : N1  
 CONTRACT TIME : 06/04/09 COMPLETION DATE

COUNTIES : HUDSON

CONTRACT DESCRIPTION :  
 DEMOLITION OF BUILDINGS AND ASBESTOS REMOVAL CONTRACT  
 #1-2009, RT. 7 WHITPENN BR.; PARCEL 41  
 TOWN OF KEARNY, HUDSON COUNTY

PROJECT(S) : STATE

SET-ASIDE :

VENDOR RANKING :

| RANK | VENDOR NO./NAME |                               | TOTAL BID     | % OVER LOW BID |
|------|-----------------|-------------------------------|---------------|----------------|
| 1    | P2743           | PERRELLO INC                  | \$ 29,950.01  | 100.0000%      |
| 2    | M0986           | MAZZA & SONS INC              | \$ 35,000.00  | 116.8614%      |
| 3    | R6685           | ROSANGELA CONTRACTING CO INC  | \$ 48,280.00  | 161.2019%      |
| 4    | L9507           | LVI SERVICES, INC             | \$ 50,970.00  | 170.1836%      |
| 5    | T9448           | TWO BROTHERS CONTRACTING, INC | \$ 62,000.00  | 207.0116%      |
| 6    | S4689           | SITE CONTRACTORS, INC         | \$ 121,000.00 | 404.0065%      |

  

| LINE NO / ITEM CODE / ALT  | ITEM DESCRIPTION  | QUANTITY | UNIT PRICE | AMOUNT  | UNIT PRICE  | AMOUNT   | UNIT PRICE  | AMOUNT   |
|----------------------------|---|----------|------------|---------|-------------|----------|-------------|----------|
| SECTION 0001 ROADWAY ITEMS |   |          |            |         |             |          |             |          |
| 0001                       | 153003P   | LUMP     | 0.01000    | 0.01    | 500.00000   | 500.00   | 200.00000   | 200.00   |
|                            | PROGRESS SCHEDULE                                       |          |            |         |             |          |             |          |
| 0002                       | 151003M   | LUMP     | 800.00000  | 800.00  | 875.00000   | 875.00   | 800.00000   | 800.00   |
|                            | PERFORMANCE BOND AND PAYMENT BOND                       |          |            |         |             |          |             |          |
| 0003                       | 154003P   | LUMP     | 1950.00000 | 1950.00 | 1500.00000  | 1500.00  | 4000.00000  | 4000.00  |
|                            | MOBILIZATION  |          |            |         |             |          |             |          |
| 0004                       | 152003P   | LUMP     | 3200.00000 | 3200.00 | 1000.00000  | 1000.00  | 2500.00000  | 2500.00  |
|                            | OWNER'S AND CONTRACTOR'S PROTECTIVE LIABILITY INSURANCE |          |            |         |             |          |             |          |
| 0005                       | 201003P   | LUMP     | 2000.00000 | 2000.00 | 2500.00000  | 2500.00  | 14750.00000 | 14750.00 |
|                            | CLEARING SITE   |          |            |         |             |          |             |          |
| 0006                       | 201033M   | 1.000 U  | 4000.00000 | 4000.00 | 4500.00000  | 4500.00  | 8000.00000  | 8000.00  |
|                            | DEMOLITION (___), PARCEL (___)                          |          |            |         |             |          |             |          |
|                            | DEMOLITION OF BUILDING, D-1 PARCEL 41                   |          |            |         |             |          |             |          |
| 0007                       | 201033M   | 1.000 U  | 7000.00000 | 7000.00 | 16625.00000 | 16625.00 | 8000.00000  | 8000.00  |
|                            | DEMOLITION (___), PARCEL (___)                          |          |            |         |             |          |             |          |
|                            | DEMOLITION OF BUILDING, D-2 PARCEL 41                   |          |            |         |             |          |             |          |

TABULATION OF BIDS

CALL ORDER : 161  
 LETTING DATE : 03/19/09 10:00AM

CONTRACT ID : 08161  
 DISTRICT : N1

COUNTIES : HUDSON

SET-ASIDE :

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION  | QUANTITY | ( 1 ) P2743<br>  PERRELLO INC |           | ( 2 ) M0986<br>  MAZZA & SONS INC |           | ( 3 ) R6685<br>  ROSANGELA CONTRACTING CO INC |           |
|--|----------|-------------------------------|-----------|-----------------------------------|-----------|---|-----------|
|  |          | UNIT PRICE                    | AMOUNT    | UNIT PRICE                        | AMOUNT    | UNIT PRICE                                    | AMOUNT    |
| 0008 201036M<br>REMOVAL OF ASBESTOS (___), PARCEL (___)<br>ASBESTOS REMOVAL, D-1 PARCEL 41 | 1.000 U  | 5000.00000                    | 5000.00   | 5000.00000                        | 5000.00   | 5015.00000                                    | 5015.00   |
| 0009 201036M<br>REMOVAL OF ASBESTOS (___), PARCEL (___)<br>ASBESTOS REMOVAL, D-2 PARCEL 41 | 1.000 U  | 6000.00000                    | 6000.00   | 2500.00000                        | 2500.00   | 5015.00000                                    | 5015.00   |
| SECTION TOTALS   |          | \$                            | 29,950.01 | \$                                | 35,000.00 | \$  | 48,280.00 |
| CONTRACT TOTALS  |          | \$                            | 29,950.01 | \$                                | 35,000.00 | \$  | 48,280.00 |

I CERTIFY THAT THE ABOVE IS AN EXACT TRANSCRIPT OF THE ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS, IF ANY, IN EXTENSION AND ADDITIONS HAVE BEEN CORRECTED.

SIGNED,

TABULATION OF BIDS

CALL ORDER : 161  
 LETTING DATE : 03/19/09 10:00AM

CONTRACT ID : 08161  
 DISTRICT : N1

COUNTIES : HUDSON

SET-ASIDE :

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION  | QUANTITY | ( 4 ) L9507<br>  LVI SERVICES, INC |           | ( 5 ) T9448<br>  TWO BROTHERS CONTRACTING, IN |           | ( 6 ) S4689<br>  SITE CONTRACTORS, INC |            |
|--|----------|------------------------------------|-----------|---|-----------|--|------------|
|  |          | UNIT PRICE                         | AMOUNT    | UNIT PRICE                                    | AMOUNT    | UNIT PRICE                             | AMOUNT     |
| SECTION 0001 ROADWAY ITEMS   |          |                                    |           |   |           |  |            |
| 0001 153003P<br>PROGRESS SCHEDULE  | LUMP     | 2500.00000                         | 2500.00   | 1200.00000                                    | 1200.00   | 2500.00000                             | 2500.00    |
| 0002 151003M<br>PERFORMANCE BOND AND PAYMENT BOND  | LUMP     | 1170.00000                         | 1170.00   | 1800.00000                                    | 1800.00   | 2500.00000                             | 2500.00    |
| 0003 154003P<br>MOBILIZATION   | LUMP     | 4500.00000                         | 4500.00   | 1500.00000                                    | 1500.00   | 5000.00000                             | 5000.00    |
| 0004 152003P<br>OWNER'S AND CONTRACTOR'S PROTECTIVE<br>LIABILITY INSURANCE                 | LUMP     | 4000.00000                         | 4000.00   | 3500.00000                                    | 3500.00   | 6000.00000                             | 6000.00    |
| 0005 201003P<br>CLEARING SITE  | LUMP     | 3000.00000                         | 3000.00   | 4200.00000                                    | 4200.00   | 5000.00000                             | 5000.00    |
| 0006 201033M<br>DEMOLITION (___), PARCEL (___)<br>DEMOLITION OF BUILDING, D-1 PARCEL 41    | 1.000 U  | 4500.00000                         | 4500.00   | 28000.00000                                   | 28000.00  | 65000.00000                            | 65000.00   |
| 0007 201033M<br>DEMOLITION (___), PARCEL (___)<br>DEMOLITION OF BUILDING, D-2 PARCEL 41    | 1.000 U  | 22000.00000                        | 22000.00  | 10000.00000                                   | 10000.00  | 15000.00000                            | 15000.00   |
| 0008 201036M<br>REMOVAL OF ASBESTOS (___), PARCEL (___)<br>ASBESTOS REMOVAL, D-1 PARCEL 41 | 1.000 U  | 3000.00000                         | 3000.00   | 7000.00000                                    | 7000.00   | 10000.00000                            | 10000.00   |
| 0009 201036M<br>REMOVAL OF ASBESTOS (___), PARCEL (___)<br>ASBESTOS REMOVAL, D-2 PARCEL 41 | 1.000 U  | 6300.00000                         | 6300.00   | 4800.00000                                    | 4800.00   | 10000.00000                            | 10000.00   |
| SECTION TOTALS   |          | \$                                 | 50,970.00 | \$  | 62,000.00 | \$                                     | 121,000.00 |
| CONTRACT TOTALS  |          | \$                                 | 50,970.00 | \$  | 62,000.00 | \$                                     | 121,000.00 |

I CERTIFY THAT THE ABOVE IS AN EXACT TRANSCRIPT OF THE ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS, IF ANY, IN EXTENSION AND ADDITIONS HAVE BEEN CORRECTED.

SIGNED,