New Jersey Department of Transportation

CALL ORDER : 115 CONTRACT 1ID

LETTING DATE : 05/14/09 10:00AM DISTRICT
CONTRACT TIME

CONTRACT DESCRIPTION : URBAN

ROUTE 159 WB OVER ROUTE U.S. 46 EB (1953)
TOWNSHIP OF MONTVILLE COUNTY OF MORRIS
CONTRACT NO. 001093750

SET-ASIDE

VENDOR RANKING

TABULATION OF BIDS

09115
N1

02/28/21 COMPLETION DATE

DATE : 05/14/09
PAGE : 115 -1

COUNTIES : MORRIS

PROJECT (S)

FS-BH-7789(102)

TOTAL % OVER
BID LOW BID

RANK VENDOR NO./NAME
1 sS0503 JOSEPH M SANZARI INC
2 R6685 ROSANGELA CONTRACTING CO INC
3 A5969 ANSELMI & DECICCO INC
4 B4645 GARDNER M BISHOP INC
5 12943 IEW CONSTR GP
6 F2743 FERREIRA CONSTRUCTION CO INC
7 R4689 RITACCO CONSTRUCTION INC
8 T0546 TARHEEL ENTERPRISES INC
9 C7698 CRUZ ENTERPRISES, LLC

wr r Dy > Oy A O

2,018,399.31 100.0000%
2,113,118.35 104.6928%
2,306,743.80 114.2858%
2,357,271.60 116.7892%
2,468,157.79 122.2829%
2,472,476.24 122.4969%
2,600,666.00 128.8479%
2,689,977.83 133.2728%
2,993,213.40 148.2964%

I ( 1 ) S0503

I (

2 ) R6685

LINE NO / ITEM CODE /
ITEM DESCRIPTION

ALT

QUANTITY

| JOSEPH M SANZARI INC

|ROSANGELA CONTRACTING CO INC

—————————————————————————————————————————— i
SECTION 0001 ROADWAY

0001 151003M

PERFORMANCE BOND AND PAYMENT BOND

0004 153003P
PROGRESS SCHEDULE
0005 153006P

14.

PROGRESS SCHEDULE UPDATE

0006 153012P
TRAINEES
0007 154003P
MOBILIZATION
0012 157003M
CONSTRUCTION LAYOUT
0017 158069M
OIL-WATER SEPARATOR
0019 159003M
BREAKAWAY BARRICADE
0020 159006M
DRUM

3600

64.

76

000

.000

000

.000

LUMP

LUMP

HOUR

LUMP

LUMP

| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT |
\ \ I
I 19800.00000 19800.00| 18000.00000 18000.00]
} 5500.00000 5500.00} 2000.00000 ZOO0.00:
} 550.00000 7700.00} 50.00000 700.00:
} 1.10000 3960.00} 1.00000 3600.00:
} 165990.00000 165990.001 211000.00000 211000.00:
} 39600.00000 39600.00} 30000.00000 30000.00:
} 8250.00000 8250.00} 25.00000 25.00:
} 121.00000 7744.00} 10.00000 640.00:
} 82.50000 6270.00} 25.00000 1900.00:
\

( 3 ) A5969

|ANSELMI & DECICCO INC
UNIT PRICE AMOUNT
15000.00000 15000.00
2500.00000 2500.00
250.00000 3500.00
1.00000 3600.00
230000.00000 230000.00
25000.00000 25000.00
2500.00000 2500.00
100.00000 6400.00
65.00000 4940.00



New Jersey Department of Transportation DATE 05/14/09
PAGE 115 -2
TABULATION OF BIDS
CALL ORDER : 115 CONTRACT 1ID 09115 COUNTIES : MORRIS
LETTING DATE 05/14/09 10:00AM DISTRICT : N1
SET-ASIDE
I ( 1 ) S0503 I ( 2 R6685 | ( 3 ) A5969
| JOSEPH M SANZARI INC |ROSANGELA CONTRACTING CO INC |ANSELMI & DECICCO INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0021 159009M 50.000 U | 15.40000 770.00| 10.00000 500.00] 5.00000 250.00
TRAFFIC CONE | |
0022 159012M 1189.000 SF | 13.20000 15694.80| 8.00000 9512.00] 25.00000 29725.00
CONSTRUCTION SIGNS | | |
0023 159015M 2.000 U | 770.00000 1540.00] 500.00000 1000.00] 1000.00000 2000.00
CONSTRUCTION IDENTIFICATION SIGN, 4' X | | |
8" | I |
0024 159021P 140.000 LF | 42.90000 6006.00| 20.00000 2800.00]| 50.00000 7000.00
CONSTRUCTION BARRIER CURB | | |
0025 159027M 3.000 U | 1650.00000 4950.00] 100.00000 300.00] 2500.00000 7500.00
FLASHING ARROW BOARD, 4' X 8' | | |
0026 159030M 4.000 U | 5500.00000 22000.00 | 100.00000 400.00] 10000.00000 40000.00
PORTABLE VARIABLE MESSAGE SIGN | |
0027 159072M 1.000 U | 25902.00000 25902.00| 100.00000 100.00] 5000.00000 5000.00
TEMPORARY CRASH CUSHION, QUADGUARD 6 | | |
BAYS X 24" WIDE | |
0028 159108M 1.000 U | 3300.00000 3300.00] 2000.00000 2000.00] 15000.00000 15000.00
TRAFFIC CONTROL TRUCK WITH MOUNTED | | |
CRASH CUSHION | | |
0029 159111M 50.000 U | 44.00000 2200.00| 20.00000 1000.00] 55.00000 2750.00
CHANNELIZING GUIDE POST | | |
0030 159114M 2000.000 LF | 1.65000 3300.00| 0.30000 600.00] 3.00000 6000.00
REMOVABLE BLACK LINE MASKING TAPE, 6" | | |
0031 159120M 2000.000 LF | 1.65000 3300.00] 0.30000 600.00] 2.00000 4000.00
TEMPORARY PAVEMENT MARKING TAPE, 4" | | |
0032 159126M 5370.000 LF | 0.26000 1396.20| 0.30000 1611.00] 0.50000 2685.00
TEMPORARY TRAFFIC STRIPES, 4" | | |
0033 159132M 200.000 SF | 1.65000 330.00] 10.00000 2000.00]| 3.00000 600.00
TEMPORARY PAVEMENT MARKINGS | | |
0034 159135M 100.000 U | 0.66000 66.00] 10.00000 1000.00] 4.00000 400.00
TEMPORARY PAVEMENT MARKERS | | |
0035 159141M 200.000 HOUR | 68.00000 13600.00] 1.00000 200.00] 50.00000 10000.00
TRAFFIC DIRECTOR, FLAGGER | | |
0036 159144M 10.000 U© | 247.50000 2475.00] 50.00000 500.00] 450.00000 4500.00
EMERGENCY TOWING SERVICE | | |
0037 160003M LUMP | 400.00000 400.00| 400.00000 400.00] 400.00000 400.00
FUEL PRICE ADJUSTMENT | |
0038 161003P LUMP | 9702.00000 9702.00 | 2800.00000 2800.00]| 5000.00000 5000.00
|

FINAL CLEANUP



New Jersey Department of Transportation DATE 05/14/09
PAGE 115 -3
TABULATION OF BIDS
CALL ORDER : 115 CONTRACT ID 09115 COUNTIES : MORRIS
LETTING DATE : 05/14/09 10:00AM DISTRICT N1
SET-ASIDE
I ( 1 ) S0503 I ( 2 ) R6685 | ( 3 ) A5969
|JOSEPH M SANZARI INC |ROSANGELA CONTRACTING CO INC |ANSELMI & DECICCO INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0039 201003P LUMP | 4961.00000 4961.00| 40000.00000 40000.00| 45000.00000 45000.00
CLEARING SITE | | |
0040 202003P 0.010 ACRE | 22000.00000 220.00] 1000.00000 10.00] 5000.00000 50.00
STRIPPING | | |
0041 202009P 431.000 cCY | 39.88000 17188.28]| 50.00000 21550.00] 25.00000 10775.00
EXCAVATION, UNCLASSIFIED | | |
0042 202021P 539.000 SY | 28.50000 15361.50] 60.00000 32340.00] 50.00000 26950.00
REMOVAL OF PAVEMENT | | |
0043 203009P 170.000 cCY | 52.80000 8976.00| 65.00000 11050.00]| 60.00000 10200.00
I-9 SOIL AGGREGATE | | |
0044 301006P 107.000 cCY | 40.70000 4354.90| 65.00000 6955.00] 75.00000 8025.00
SUBBASE | | |
0045 304009P 38.000 SY | 110.00000 4180.00| 135.00000 5130.00]| 100.00000 3800.00
CONCRETE BASE COURSE, 10" THICK | | |
0046 401009P 7435.000 SY | 2.37000 17620.95]| 2.65000 19702.75] 7.00000 52045.00
HMA MILLING, 3" OR LESS | | |
0047 401027M 250.000 LF | 1.10000 275.00] 1.00000 250.00] 6.00000 1500.00
POLYMERIZED JOINT ADHESIVE | | |
0048 401030M 770.000 GAL | 0.01000 7.70] 2.50000 1925.00| 0.50000 385.00
TACK COAT | | |
0049 401063M 957.000 T | 69.90000 66894.30| 85.00000 81345.00| 100.00000 95700.00
HOT MIX ASPHALT 12.5 H 76 SURFACE COURS | | I
0050 401087M 55.000 T | 69.30000 3811.50] 85.00000 4675.00| 100.00000 5500.00
HOT MIX ASPHALT 19 H 64 INTERMEDIATE | | |
COURSE | | |
0051 401105M 110.000 LF | 2.20000 242.00| 1.00000 110.00] 25.00000 2750.00
SAWING AND SEALING JOINTS IN HOT MIX | | I
ASPHALT OVERLAY | | |
0052 405003P 297.000 SY | 2.20000 653.40| 4.00000 1188.00| 10.00000 2970.00
UNDERLAYER PREPARATION | | |
0053 405021M 9.000 U | 165.00000 1485.00| 100.00000 900.00] 300.00000 2700.00
EXPANSION JOINT ASSEMBLY | | I
0054 405027P 297.000 SY | 19.80000 5880.60| 10.00000 2970.00] 20.00000 5940.00
DIAMOND GRINDING OF CONCRETE SURFACE | | |
COURSE | I |
0055 405030P 297.000 SY | 187.00000 55539.00| 140.00000 41580.00]| 125.00000 37125.00
CONCRETE SURFACE COURSE, REINFORCED, | | |
18" THICK | | |
0056 452003M 15.000 SY | 404.80000 6072.00] 400.00000 6000.00] 1000.00000 15000.00
I I

PARTIAL DEPTH CONCRETE REPAIR



New Jersey Department of Transportation DATE 05/14/09
PAGE 115 -4
TABULATION OF BIDS
CALL ORDER 115 CONTRACT ID 09115 COUNTIES MORRIS
LETTING DATE 05/14/09 10:00AM DISTRICT N1
SET-ASIDE
I ( 1 ) S0503 I ( R6685 | ( 3 ) A5969
| JOSEPH M SANZARI INC |ROSANGELA CONTRACTING CO INC |ANSELMI & DECICCO INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
————————————————————————————————————————— o
0057 453009M 15.000 SY | 865.70000 12985.50| 400.00000 6000.00] 1000.00000 15000.00
FULL DEPTH REINFORCED CONCRETE PAVEMENT | | |
REPAIR | I I
0058 454003M 24.000 U | 137.50000 3300.00] 100.00000 2400.00] 100.00000 2400.00
RETROFIT DOWEL BAR | | |
0059 455003P 10.000 sSY | 19.80000 198.00| 10.00000 100.00] 400.00000 4000.00
DIAMOND GRINDING EXISTING CONCRETE | | |
PAVEMENT | | |
0060 456003M 110.000 LF | 3.30000 363.00] 1.00000 110.00] 25.00000 2750.00
SEALING EXISTING JOINTS IN CONCRETE | | |
PAVEMENT | I I
0061 606075P 10.000 sSY | 99.00000 990.00] 100.00000 1000.00] 90.00000 900.00
CONCRETE ISLAND, 4" THICK | | |
0062 607018P 456.000 LF | 17.83000 8130.48| 18.00000 8208.00| 30.00000 13680.00
9" X 16" CONCRETE VERTICAL CURB | | |
0063 608003P 189.000 sSY | 30.80000 5821.20| 22.00000 4158.00] 22.00000 4158.00
NONVEGETATIVE SURFACE, HOT MIX ASPHALT | | |
0064 609003M 425.000 LF | 22.00000 9350.00| 28.00000 11900.00]| 27.00000 11475.00
BEAM GUIDE RAIL | |
0065 609021M 425.000 LF | 7.70000 3272.50]| 6.50000 2762 .50] 6.00000 2550.00
RUB RAIL | I I
0066 609039M 1.000 U | 880.00000 880.00] 600.00000 600.00] 650.00000 650.00
BEAM GUIDE RAIL ANCHORAGE | | |
0067 609051M 12.000 U | 209.00000 2508.00] 25.00000 300.00] 24.00000 288.00
BEAM GUIDE RAIL POST, 10' LONG | |
0068 609060M 232.000 U | 3.30000 765.60 | 15.00000 3480.00] 14.00000 3248.00
BEAM GUIDE RAIL BLOCKOUT | | |
0069 609075M 438.000 LF | 3.30000 1445.40| 2.00000 876.00] 3.00000 1314.00
REMOVAL OF BEAM GUIDE RAIL | | |
0070 610003M 7220.000 LF | 0.43000 3104.60| 0.60000 4332.00] 0.50000 3610.00
TRAFFIC STRIPES, LONG LIFE, EPOXY RESIN | | |
an I I |
0071 610009M 1130.000 SF | 2.31000 2610.30] 4.00000 4520.00] 2.00000 2260.00
TRAFFIC MARKINGS, THERMOPLASTIC | | |
0072 610012M 70.000 U | 30.25000 2117.50] 40.00000 2800.00] 33.00000 2310.00
RPM, MONO-DIRECTIONAL, WHITE LENS | | |
0073 610018M 40.000 U | 30.25000 1210.00] 40.00000 1600.00| 33.00000 1320.00
RPM, MONO-DIRECTIONAL, AMBER LENS | | |
0074 610036M 1000.000 LF | 1.10000 1100.00| 0.50000 500.00] 1.00000 1000.00
I

REMOVAL OF TRAFFIC STRIPES



New Jersey Department of Transportation DATE 05/14/09
PAGE 115 -5
TABULATION OF BIDS
CALL ORDER 115 CONTRACT ID 09115 COUNTIES MORRIS
LETTING DATE 05/14/09 10:00AM DISTRICT N1
SET-ASIDE
I ( 1 ) S0503 I ( 2 ) R6685 | ( 3 ) A5969
| JOSEPH M SANZARI INC |ROSANGELA CONTRACTING CO INC |ANSELMI & DECICCO INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0075 610039M 500.000 SF | 3.30000 1650.00| 2.00000 1000.00] 2.00000 1000.00
REMOVAL OF TRAFFIC MARKINGS | | |
0076 612003P 118.400 SF | 38.50000 4558.40 | 24.00000 2841.60]| 33.00000 3907.20
REGULATORY AND WARNING SIGN | | |
0077 701021P 488.000 LF | 31.35000 15298.80] 33.00000 16104.00] 25.00000 12200.00
3" RIGID METALLIC CONDUIT | | |
0078 701102M 4.000 U | 2035.00000 8140.00] 2200.00000 8800.00| 1250.00000 5000.00
18" X 36" JUNCTION BOX | | |
SECTION TOTALS | $ 685,268.41 | $ 657,260.85] $ 857,685.20
—————————————————————————————————————————— o
SECTION 0002 CONSTRUCTION ENGINEERING
I I |
0008 155012M 1.000 U | 23100.00000 23100.00] 20000.00000 20000.00] 55000.00000 55000.00
FIELD OFFICE TYPE D SET UP | | |
0009 155030M 15.000 MO | 2530.00000 37950.00 | 1000.00000 15000.00] 1000.00000 15000.00
FIELD OFFICE TYPE D MAINTENANCE | | |
0010 155039M LUMP | 3750.00000 3750.00| 3750.00000 3750.00] 3750.00000 3750.00
TELEPHONE SERVICE | | |
0011 156015M 1.000 U | 9563.40000 9563.40 | 1000.00000 1000.00] 2500.00000 2500.00
NUCLEAR DENSITY GAUGE | | |
SECTION TOTALS | $ 74,363.40]| $ 39,750.00]| $ 76,250.00
—————————————————————————————————————————— o
SECTION 0003  NON-PARTICIPATING (ROADWAY)
| | |
0002 152003P LUMP | 5500.00000 5500.00 | 5000.00000 5000.00] 1000.00000 1000.00
OWNER'S AND CONTRACTOR'S PROTECTIVE | | |
LIABILITY INSURANCE | | |
0003 152009P LUMP | 1650.00000 1650.00| 10000.00000 10000.00] 1000.00000 1000.00
POLLUTION LIABILITY INSURANCE | | |
0085 810006M 476.000 SY | 1.10000 523.60| 3.00000 1428.00] 0.10000 47.60
MOWING | I I
SECTION TOTALS | S 7,673.60] $ 16,428.00] $ 2,047.60
—————————————————————————————————————————— e
SECTION 0004 EROSION CONSTROL
I I |
0013 158012M 499.000 LF | 8.30000 4141.70| 2.50000 1247.50] 15.00000 7485.00
HEAVY DUTY SILT FENCE, BLACK | |
0014 158030M 2.000 U | 110.00000 220.00] 50.00000 100.00] 300.00000 600.00
|

INLET FILTER TYPE 2, 2' X 4'



New Jersey Department of Transportation DATE 05/14/09
PAGE 115 -6
TABULATION OF BIDS
CALL ORDER : 115 CONTRACT ID 09115 COUNTIES : MORRIS
LETTING DATE : 05/14/09 10:00AM DISTRICT : N1
SET-ASIDE
I ( 1 ) S0503 I ( 2 R6685 | ( 3 ) A5969
| JOSEPH M SANZARI INC |ROSANGELA CONTRACTING CO INC |ANSELMI & DECICCO INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0015 158060M 50.000 T | 19.80000 990.00| 25.00000 1250.00] 55.00000 2750.00
CONSTRUCTION DRIVEWAY | | |
0016 158063P LUMP | 1925.00000 1925.00| 8000.00000 8000.00] 2500.00000 2500.00
CONCRETE WASHOUT SYSTEM | | |
0018 158072M 2.000 U | 880.00000 1760.00] 25.00000 50.00] 750.00000 1500.00
OIL ONLY EMERGENCY SPILL KIT, TYPE 1 | | |
0083 807006M 100.000 sSY | 5.50000 550.00 | 5.00000 500.00] 6.00000 600.00
TOPSOIL STABILIZATION, TYPE 2 MAT | | |
SECTION TOTALS | $ 9,586.70| $ 11,147.50] $ 15,435.00
—————————————————————————————————————————— o
SECTION 0005 GENERAL LANDSCAPE
I I |
0079 804006P 238.000 SY | 5.50000 1309.00| 2.00000 476.00] 6.00000 1428.00
TOPSOILING, 4" THICK | | |
0080 804015P 23.000 CY | 55.00000 1265.00] 28.00000 644.00] 50.00000 1150.00
BORROW TOPSOIL | | |
0081 806006P 238.000 SY | 1.10000 261.80| 0.50000 119.00] 2.00000 476.00
FERTILIZING AND SEEDING, TYPE A-3 | | |
0082 806018P 24.000 sY | 1.10000 26.40] 0.50000 12.00] 2.00000 48.00
FERTILIZING AND SEEDING, TYPE F | | |
0084 809003M 262.000 SY | 1.10000 288.20] 0.50000 131.00] 2.00000 524.00
STRAW MULCHING | | |
SECTION TOTALS | $ 3,150.40]| $ 1,382.00]| $ 3,626.00
—————————————————————————————————————————— B T T Tt
SECTION 0006 BRIDGE
| | |
0086 201006P LUMP | 101365.00000 101365.00] 450000.00000 450000.00| 450000.00000 450000.00
CLEARING SITE, BRIDGE (___ ) (STR. | | |
1430-150) | | |
0087 201039P LUMP | 81642.00000 81642.00] 12500.00000 12500.00] 5000.00000 5000.00
TEMPORARY SHIELDING | | |
0088 202009P 200.000 CY | 63.25000 12650.00] 20.00000 4000.00| 35.00000 7000.00
EXCAVATION, UNCLASSIFIED | | |
0089 504006P 58300.000 LB | 1.98000 115434.00] 1.65000 96195.00| 2.00000 116600.00
REINFORCEMENT STEEL, EPOXY-COATED | | |
0090 504024P 90.000 cCY | 819.50000 73755.00]| 950.00000 85500.00| 1000.00000 90000.00
CONCRETE ABUTMENT WALL | | |
0091 506003P LUMP | 462000.00000 462000.00| 350000.00000 350000.00| 375000.00000 375000.00
|

STRUCTURAL STEEL (GRADE 50W)



New Jersey Department of Transportation DATE 05/14/09
PAGE 115 -7
TABULATION OF BIDS
CALL ORDER 115 CONTRACT ID 09115 COUNTIES MORRIS
LETTING DATE 05/14/09 10:00AM DISTRICT N1
SET-ASIDE
I ( 1 ) S0503 I ( 2 ) R6685 | ( 3 ) A5969
| JOSEPH M SANZARI INC |ROSANGELA CONTRACTING CO INC |ANSELMI & DECICCO INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
————————————————————————————————————————— o
0092 506010M 14.000 U | 7053.20000 98744.80| 3500.00000 49000.00| 2000.00000 28000.00
HIGH LOAD MULTIROTATIONAL BEARING | | |
ASSEMBLY | I I
0093 506012P 1200.000 U | 5.50000 6600.00| 4.00000 4800.00] 5.00000 6000.00
SHEAR CONNECTOR | |
0094 507024P 120.000 cCY | 968.00000 116160.00| 1200.00000 144000.00] 900.00000 108000.00
CONCRETE BRIDGE DECK, HPC | | |
0095 507039P 220.000 LF | 226.00000 49720.00| 275.00000 60500.00| 200.00000 44000.00
CONCRETE BRIDGE PARAPET, HPC | | |
0096 507051P 180.000 CY | 228.00000 41040.00] 265.00000 47700.00] 225.00000 40500.00
CONCRETE BRIDGE APPROACH | | |
0097 507015P 135.000 LF | 360.00000 48600.00] 300.00000 40500.00] 300.00000 40500.00
STRIP SEAL EXPANSION JOINT ASSEMBLY | | |
0098 554015P 865.000 SY | 15.40000 13321.00] 15.00000 12975.00]| 20.00000 17300.00
ANTI-GRAFFITI PROTECTION | | |
0099 555003M 40.000 SF | 72.60000 2904.00] 300.00000 12000.00| 250.00000 10000.00
SUBSTRUCTURE CONCRETE REPAIR | |
0100 701022P 460.000 LF | 31.35000 14421.00] 38.00000 17480.00| 30.00000 13800.00
3" RIGID METALLIC CONDUIT ON STRUCTURE | | |
SECTION TOTALS | $ 1,238,356.80] $ 1,387,150.00] $ 1,351,700.00
————————————————————————————————————————— B T T Tt
CONTRACT TOTALS | $ 2,018,399.31] $ 2,113,118.35] $ 2,306,743.80

I CERTIFY THAT THE ABOVE IS AN EXACT TRANSCRIPT OF THE

ORIGINAL BID PROPOSAL,

EXCEPT THAT ERRORS,

IF ANY, IN

EXTENSION AND ADDITIONS HAVE BEEN CORRECTED.

SIGNED,



TRAFFIC CONTROL TRUCK WITH MOUNTED

New Jersey Department of Transportation DATE 05/14/09
PAGE 115 -8
TABULATION OF BIDS
CALL ORDER : 115 CONTRACT ID : 09115 COUNTIES : MORRIS
LETTING DATE : 05/14/09 10:00AM DISTRICT : N1
SET-ASIDE
I ( 4 ) B4645 I ( 5 ) 12943 | ( 6 ) F2743
| GARDNER M BISHOP INC | IEW CONSTR GP | FERRETIRA CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 ROADWAY
I I |
0001 151003M LUMP | 15000.00000 15000.00] 16438.21000 16438.21 23991.00000 23991.00
PERFORMANCE BOND AND PAYMENT BOND | | |
0004 153003P LUMP | 500.00000 500.00 | 0.01000 0.01] 3338.00000 3338.00
PROGRESS SCHEDULE | |
0005 153006P 14.000 U | 50.00000 700.00] 0.01000 0.14] 888.00000 12432.00
PROGRESS SCHEDULE UPDATE | | |
0006 153012P 3600.000 HOUR | 1.00000 3600.00] 0.01000 36.00] 0.01000 36.00
TRAINEES | |
0007 154003P LUMP | 235000.00000 235000.00] 208350.00000 208350.00| 247000.00000 247000.00
MOBILIZATION | |
0012 157003M LUMP | 10000.00000 10000.00] 10933.23000 10933.23] 30000.00000 30000.00
CONSTRUCTION LAYOUT | | |
0017 158069M 1.000 U | 5000.00000 5000.00 | 0.01000 0.01] 4521.00000 4521.00
OIL-WATER SEPARATOR | | |
0019 159003M 64.000 U | 100.00000 6400.00] 0.01000 0.64] 56.00000 3584.00
BREAKAWAY BARRICADE | |
0020 159006M 76.000 U | 60.00000 4560.00 | 0.01000 0.76] 34.00000 2584.00
DRUM | | |
0021 159009M 50.000 U | 13.00000 650.00] 0.01000 0.50] 14.00000 700.00
TRAFFIC CONE | |
0022 159012M 1189.000 SF | 9.00000 10701.00] 10.04000 11937.56| 10.00000 11890.00
CONSTRUCTION SIGNS | | |
0023 159015M 2.000 U | 600.00000 1200.00] 992.78000 1985.56 | 630.00000 1260.00
CONSTRUCTION IDENTIFICATION SIGN, 4' X | | |
8" | I |
0024 159021P 140.000 LF | 85.00000 11900.00] 28.93000 4050.20] 40.00000 5600.00
CONSTRUCTION BARRIER CURB | | |
0025 159027M 3.000 U | 2000.00000 6000.00] 0.01000 0.03] 515.00000 1545.00
FLASHING ARROW BOARD, 4' X 8' | | |
0026 159030M 4.000 U | 8000.00000 32000.00| 1077.64000 4310.56| 7000.00000 28000.00
PORTABLE VARIABLE MESSAGE SIGN | |
0027 159072M 1.000 U | 7500.00000 7500.00 | 8444.57000 8444 .57| 7990.00000 7990.00
TEMPORARY CRASH CUSHION, QUADGUARD 6 | | |
BAYS X 24" WIDE | |
0028 159108M 1.000 U | 15000.00000 15000.00] 0.01000 0.01] 11449.00000 11449.00
| |
| |

CRASH CUSHION



New Jersey Department of Transportation DATE 05/14/09
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TABULATION OF BIDS
CALL ORDER 115 CONTRACT 1ID 09115 COUNTIES : MORRIS
LETTING DATE 05/14/09 10:00AM DISTRICT N1
SET-ASIDE
| ( 4 ) B4645 I ( 5 ) 12943 I ( 6 ) F2743
|GARDNER M BISHOP INC |TEW CONSTR GP |FERREIRA CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— Bt e e e et e
0029 159111M 50.000 U \ 35.00000 1750.00| 59.47000 2973.50] 54.00000 2700.00
CHANNELIZING GUIDE POST | | I
0030 159114M 2000.000 LF \ 1.50000 3000.00] 1.64000 3280.00] 3.00000 6000.00
REMOVABLE BLACK LINE MASKING TAPE, 6" | | |
0031 159120M 2000.000 LF | 1.50000 3000.00] 1.64000 3280.00] 1.85000 3700.00
TEMPORARY PAVEMENT MARKING TAPE, 4" | | |
0032 159126M 5370.000 LF | 0.25000 1342.50| 0.26000 1396.20] 0.25000 1342.50
TEMPORARY TRAFFIC STRIPES, 4" | | |
0033 159132M 200.000 SF \ 1.50000 300.00] 1.64000 328.00] 2.00000 400.00
TEMPORARY PAVEMENT MARKINGS | \ |
0034 159135M 100.000 U \ 4.50000 450.00 | 4.91000 491.00] 5.00000 500.00
TEMPORARY PAVEMENT MARKERS | | |
0035 159141M 200.000 HOUR | 55.00000 11000.00 | 79.29000 15858.00] 62.00000 12400.00
TRAFFIC DIRECTOR, FLAGGER | | |
0036 159144M 10.000 U | 150.00000 1500.00| 218.31000 2183.10] 321.00000 3210.00
EMERGENCY TOWING SERVICE | | |
0037 160003M LUMP | 400.00000 400.00| 400.00000 400.00] 400.00000 400.00
FUEL PRICE ADJUSTMENT | |
0038 161003P LUMP | 500.00000 500.00 | 19215.17000 19215.17] 12722.00000 12722.00
FINAL CLEANUP | |
0039 201003P LUMP | 40000.00000 40000.00 | 40000.00000 40000.00] 40000.00000 40000.00
CLEARING SITE | |
0040 202003P 0.010 ACRE | 20000.00000 200.00| 100637.00000 1006.37] 6494.00000 64.94
STRIPPING | | |
0041 202009P 431.000 cCY | 50.00000 21550.00] 80.99000 34906.69| 54.00000 23274.00
EXCAVATION, UNCLASSIFIED | |
0042 202021P 539.000 SY | 55.00000 29645.00] 26.19000 14116.41| 16.00000 8624.00
REMOVAL OF PAVEMENT | | |
0043 203009P 170.000 CY | 70.00000 11900.00 | 87.96000 14953.20] 75.00000 12750.00
I-9 SOIL AGGREGATE | |
0044 301006P 107.000 CY | 75.00000 8025.00 | 52.43000 5610.01] 55.00000 5885.00
SUBBASE | \ |
0045 304009P 38.000 SY \ 70.00000 2660.00] 72.70000 2762.60] 71.00000 2698.00
CONCRETE BASE COURSE, 10" THICK | |
0046 401009P 7435.000 SY | 10.00000 74350.00] 5.73000 42602.55] 3.00000 22305.00
HMA MILLING, 3" OR LESS | | |
0047 401027M 250.000 LF | 2.00000 500.00] 5.46000 1365.00] 2.00000 500.00
POLYMERIZED JOINT ADHESIVE | | |
0048 401030M 770.000 GAL | 3.00000 2310.00] 5.46000 4204.20] 3.00000 2310.00
I

TACK COAT



New Jersey Department of Transportation DATE 05/14/09
PAGE 115 -10
TABULATION OF BIDS
CALL ORDER : 115 CONTRACT ID 09115 COUNTIES : MORRIS
LETTING DATE : 05/14/09 10:00AM DISTRICT N1
SET-ASIDE
I ( 4 ) B4645 I ( 5 ) 12943 | ( 6 ) F2743
| GARDNER M BISHOP INC |IEW CONSTR GP |FERREIRA CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
————————————————————————————————————————— -
0049 401063M 957.000 T | 100.00000 95700.00| 99.33000 95058.81| 83.00000 79431.00
HOT MIX ASPHALT 12.5 H 76 SURFACE COURS | | I
0050 401087M 55.000 T | 100.00000 5500.00| 107.25000 5898.75]| 75.00000 4125.00
HOT MIX ASPHALT 19 H 64 INTERMEDIATE | | |
COURSE | | |
0051 401105M 110.000 LF | 8.00000 880.00| 21.83000 2401.30] 2.00000 220.00
SAWING AND SEALING JOINTS IN HOT MIX | | |
ASPHALT OVERLAY | | |
0052 405003P 297.000 SY | 15.00000 4455.00| 5.95000 1767.15]| 9.00000 2673.00
UNDERLAYER PREPARATION | | |
0053 405021M 9.000 U | 300.00000 2700.00] 330.47000 2974.23]| 324.00000 2916.00
EXPANSION JOINT ASSEMBLY | | |
0054 405027P 297.000 SY | 25.00000 7425.00 | 19.65000 5836.05]| 43.00000 12771.00
DIAMOND GRINDING OF CONCRETE SURFACE | | |
COURSE | I |
0055 405030P 297.000 SY | 160.00000 47520.00]| 171.92000 51060.24| 169.00000 50193.00
CONCRETE SURFACE COURSE, REINFORCED, | | |
18" THICK | | |
0056 452003M 15.000 sSY | 575.00000 8625.00| 982.41000 14736.15]| 1000.00000 15000.00
PARTIAL DEPTH CONCRETE REPAIR | | |
0057 453009M 15.000 SY | 640.00000 9600.00| 1964.82000 29472 .30 1500.00000 22500.00
FULL DEPTH REINFORCED CONCRETE PAVEMENT | | |
REPAIR | | |
0058 454003M 24.000 U | 190.00000 4560.00| 545.78000 13098.72| 267.00000 6408.00
RETROFIT DOWEL BAR | | |
0059 455003P 10.000 sSY | 25.00000 250.00] 523.95000 5239.50]| 1070.00000 10700.00
DIAMOND GRINDING EXISTING CONCRETE | | I
PAVEMENT | | |
0060 456003M 110.000 LF | 8.00000 880.00| 21.83000 2401.30] 7.00000 770.00
SEALING EXISTING JOINTS IN CONCRETE | | I
PAVEMENT | | |
0061 606075P 10.000 SY | 60.00000 600.00] 127.60000 1276.00] 65.00000 650.00
CONCRETE ISLAND, 4" THICK | | |
0062 607018P 456.000 LF | 22.00000 10032.00] 33.36000 15212.16| 23.00000 10488.00
9" X 16" CONCRETE VERTICAL CURB | | |
0063 608003P 189.000 sSY | 22.00000 4158.00| 54.05000 10215.45]| 27.00000 5103.00
NONVEGETATIVE SURFACE, HOT MIX ASPHALT | | |
0064 609003M 425.000 LF | 28.00000 11900.00] 20.74000 8814.50| 45.00000 19125.00
| |

BEAM GUIDE RAIL



New Jersey Department of Transportation DATE 05/14/09
PAGE 115 -11
TABULATION OF BIDS
CALL ORDER : 115 CONTRACT ID : 09115 COUNTIES : MORRIS
LETTING DATE : 05/14/09 10:00AM DISTRICT : N1
SET-ASIDE
I ( 4 ) B4645 I ( 5 ) 12943 | ( 6 ) F2743
| GARDNER M BISHOP INC | IEW CONSTR GP | FERRETIRA CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0065 609021M 425.000 LF | 6.50000 2762.50] 8.73000 3710.25] 8.00000 3400.00
RUB RAIL | | |
0066 609039M 1.000 U | 600.00000 600.00] 873.25000 873.25] 722.00000 722.00
BEAM GUIDE RAIL ANCHORAGE | | |
0067 609051M 12.000 U | 25.00000 300.00| 87.33000 1047.96| 31.00000 372.00
BEAM GUIDE RAIL POST, 10' LONG | |
0068 609060M 232.000 U | 15.00000 3480.00 | 10.92000 2533.44| 12.00000 2784.00
BEAM GUIDE RAIL BLOCKOUT | | |
0069 609075M 438.000 LF | 2.00000 876.00| 2.18000 954.84| 7.00000 3066.00
REMOVAL OF BEAM GUIDE RAIL | | |
0070 610003M 7220.000 LF | 0.40000 2888.00] 0.43000 3104.60]| 0.55000 3971.00
TRAFFIC STRIPES, LONG LIFE, EPOXY RESIN | | |
an | \ I
0071 610009M 1130.000 SF | 2.00000 2260.00] 2.29000 2587.70] 2.00000 2260.00
TRAFFIC MARKINGS, THERMOPLASTIC | | |
0072 610012M 70.000 U | 28.00000 1960.00| 30.02000 2101.40]| 37.00000 2590.00
RPM, MONO-DIRECTIONAL, WHITE LENS | | |
0073 610018M 40.000 U | 28.00000 1120.00| 30.02000 1200.80] 37.00000 1480.00
RPM, MONO-DIRECTIONAL, AMBER LENS | | |
0074 610036M 1000.000 LF | 1.00000 1000.00] 1.09000 1090.00] 0.65000 650.00
REMOVAL OF TRAFFIC STRIPES | | |
0075 610039M 500.000 SF | 3.00000 1500.00] 3.27000 1635.00] 1.95000 975.00
REMOVAL OF TRAFFIC MARKINGS | | |
0076 612003P 118.400 SF | 24.00000 2841.60] 54.39000 6439.78]| 37.00000 4380.80
REGULATORY AND WARNING SIGN | | |
0077 701021P 488.000 LF | 29.00000 14152.00] 40.39000 19710.32]| 28.00000 13664.00
3" RIGID METALLIC CONDUIT | | |
0078 701102M 4.000 U | 1900.00000 7600.00 | 1964.82000 7859.28| 1445.00000 5780.00
18" X 36" JUNCTION BOX | | |
SECTION TOTALS | $ 838,218.60] $ 797,731.22] $ 846,873.24
—————————————————————————————————————————— e
SECTION 0002 CONSTRUCTION ENGINEERING
| | |
0008 155012M 1.000 U | 25000.00000 25000.00] 29671.08000 29671.08]| 20000.00000 20000.00
FIELD OFFICE TYPE D SET UP | | |
0009 155030M 15.000 MO | 500.00000 7500.00 | 3493.01000 52395.15] 2300.00000 34500.00
FIELD OFFICE TYPE D MAINTENANCE | | |
0010 155039M LUMP | 3750.00000 3750.00] 3750.00000 3750.00] 3750.00000 3750.00
|

TELEPHONE SERVICE



New Jersey Department of Transportation DATE 05/14/09
PAGE 115 -12
TABULATION OF BIDS
CALL ORDER : 115 CONTRACT ID 09115 COUNTIES : MORRIS
LETTING DATE : 05/14/09 10:00AM DISTRICT N1
SET-ASIDE
I ( 4 ) B4645 I ( 5 ) 12943 | ( 6 ) F2743
| GARDNER M BISHOP INC | IEW CONSTR GP | FERRETIRA CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0011 156015M 1.000 U | 5000.00000 5000.00| 5457.83000 5457.83| 4007.00000 4007.00
NUCLEAR DENSITY GAUGE | | |
SECTION TOTALS | $ 41,250.00] $ 91,274.06| $ 62,257.00
—————————————————————————————————————————— e
SECTION 0003  NON-PARTICIPATING (ROADWAY)
| | |
0002 152003P LUMP | 6000.00000 6000.00] 4757.50000 4757.50] 5500.00000 5500.00
OWNER'S AND CONTRACTOR'S PROTECTIVE | | |
LIABILITY INSURANCE | | |
0003 152009P LUMP | 5000.00000 5000.00 | 0.01000 0.01] 5000.00000 5000.00
POLLUTION LIABILITY INSURANCE | | |
0085 810006M 476.000 SY | 0.25000 119.00] 1.09000 518.84| 0.55000 261.80
MOWING | |
SECTION TOTALS | $ 11,119.00] $ 5,276.35]| $ 10,761.80
—————————————————————————————————————————— o
SECTION 0004 EROSION CONSTROL
I I |
0013 158012M 499.000 LF | 9.00000 4491.00| 7.96000 3972.04]| 5.00000 2495.00
HEAVY DUTY SILT FENCE, BLACK | | |
0014 158030M 2.000 U | 250.00000 500.00 | 1094.45000 2188.90]| 221.00000 442.00
INLET FILTER TYPE 2, 2' X 4' | | |
0015 158060M 50.000 T | 60.00000 3000.00| 40.45000 2022.50] 126.00000 6300.00
CONSTRUCTION DRIVEWAY | | |
0016 158063P LUMP | 5000.00000 5000.00| 7823.32000 7823.32] 8025.00000 8025.00
CONCRETE WASHOUT SYSTEM | | |
0018 158072M 2.000 U | 750.00000 1500.00| 0.01000 0.02] 801.00000 1602.00
OIL ONLY EMERGENCY SPILL KIT, TYPE 1 | | |
0083 807006M 100.000 sSY | 10.00000 1000.00| 5.46000 546.00] 3.00000 300.00
TOPSOIL STABILIZATION, TYPE 2 MAT | | |
SECTION TOTALS | $ 15,491.00| $ 16,552.78] $ 19,164.00
—————————————————————————————————————————— e
SECTION 0005 GENERAL LANDSCAPE
| | |
0079 804006P 238.000 SY | 3.50000 833.00| 5.46000 1299.48| 3.00000 714.00
TOPSOILING, 4" THICK | | |
0080 804015P 23.000 cCY | 30.00000 690.00] 54.58000 1255.34] 26.00000 598.00
BORROW TOPSOIL | | |
0081 806006P 238.000 SY | 1.00000 238.00] 5.46000 1299.48| 0.55000 130.90
|

FERTILIZING AND SEEDING, TYPE A-3



New Jersey Department of Transportation DATE 05/14/09
PAGE 115 -13
TABULATION OF BIDS
CALL ORDER : 115 CONTRACT ID : 09115 COUNTIES : MORRIS
LETTING DATE : 05/14/09 10:00AM DISTRICT : N1
SET-ASIDE
I ( 4 ) B4645 I ( 5 ) 12943 | ( 6 ) F2743
| GARDNER M BISHOP INC | IEW CONSTR GP | FERRETIRA CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
————————————————————————————————————————— o
0082 806018P 24.000 sY | 1.00000 24.00] 5.46000 131.04] 1.05000 25.20
FERTILIZING AND SEEDING, TYPE F | | |
0084 809003M 262.000 SY | 1.50000 393.00] 5.46000 1430.52] 0.55000 144.10
STRAW MULCHING | | |
SECTION TOTALS | S 2,178.00]| S 5,415.86]| S 1,612.20
————————————————————————————————————————— e
SECTION 0006 BRIDGE
| | |
0086 201006P LUMP | 450000.00000 450000.00]| 450000.00000 450000.00] 450000.00000 450000.00
CLEARING SITE, BRIDGE (___) (STR. | | |
1430-150) | | |
0087 201039P LUMP | 35000.00000 35000.00 | 50000.00000 50000.00| 155860.00000 155860.00
TEMPORARY SHIELDING | | |
0088 202009P 200.000 cCY | 110.00000 22000.00| 40.25000 8050.00] 39.00000 7800.00
EXCAVATION, UNCLASSIFIED | | |
0089 504006P 58300.000 LB | 1.25000 72875.00| 2.01000 117183.00] 1.55000 90365.00
REINFORCEMENT STEEL, EPOXY-COATED | | |
0090 504024P 90.000 cCY | 1400.00000 126000.00| 1493.84000 134445.60] 1441.00000 129690.00
CONCRETE ABUTMENT WALL | | |
0091 506003P LUMP | 345000.00000 345000.00| 369386.12000 369386.12| 310900.00000 310900.00
STRUCTURAL STEEL (GRADE 50W) | | |
0092 506010M 14.000 U | 3000.00000 42000.00] 2859.75000 40036.50] 2882.00000 40348.00
HIGH LOAD MULTIROTATIONAL BEARING | | |
ASSEMBLY | I I
0093 506012P 1200.000 U | 4.00000 4800.00] 4.60000 5520.00] 4.00000 4800.00
SHEAR CONNECTOR | | |
0094 507024P 120.000 CY | 1100.00000 132000.00] 981.27000 117752.40] 1006.00000 120720.00
CONCRETE BRIDGE DECK, HPC | | |
0095 507039P 220.000 LF | 225.00000 49500.00]| 281.62000 61956.40] 276.00000 60720.00
CONCRETE BRIDGE PARAPET, HPC | | |
0096 507051P 180.000 cCY | 300.00000 54000.00| 301.65000 54297.00| 311.00000 55980.00
CONCRETE BRIDGE APPROACH | | |
0097 507015P 135.000 LF | 390.00000 52650.00| 587.87000 79362.45]| 362.00000 48870.00
STRIP SEAL EXPANSION JOINT ASSEMBLY | | |
0098 554015P 865.000 SY | 50.00000 43250.00] 44.21000 38241.65| 27.00000 23355.00
ANTI-GRAFFITI PROTECTION | | |
0099 555003M 40.000 SF | 165.00000 6600.00] 227.68000 9107.20] 396.00000 15840.00
SUBSTRUCTURE CONCRETE REPAIR | |
0100 701022P 460.000 LF | 29.00000 13340.00] 36.02000 16569.20| 36.00000 16560.00
3" RIGID METALLIC CONDUIT ON STRUCTURE | | |
SECTION TOTALS | $ 1,449,015.00] $ 1,551,907.52] $ 1,531,808.00
————————————————————————————————————————— B T T T e
CONTRACT TOTALS | $ 2,357,271.60] $ 2,468,157.79| $ 2,472,476.24

I CERTIFY THAT THE ABOVE IS AN EXACT TRANSCRIPT OF THE

ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS,

IF ANY, IN

EXTENSION AND ADDITIONS HAVE BEEN CORRECTED.

SIGNED,



TRAFFIC CONTROL TRUCK WITH MOUNTED

New Jersey Department of Transportation DATE 05/14/09
PAGE 115 -14
TABULATION OF BIDS
CALL ORDER 115 CONTRACT ID 09115 COUNTIES : MORRIS
LETTING DATE 05/14/09 10:00AM DISTRICT : N1
SET-ASIDE
| ( 7 ) R4689 | ( 8 ) T0546 | ( 9 ) C7698
|RITACCO CONSTRUCTION INC | TARHEEL ENTERPRISES INC | CRUZ ENTERPRISES, LLC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 ROADWAY
I I |
0001 151003M LUMP | 15000.00000 15000.00] 21020.33000 21020.33| 28000.00000 28000.00
PERFORMANCE BOND AND PAYMENT BOND | | |
0004 153003P LUMP | 5000.00000 5000.00 | 12000.00000 12000.00] 3300.00000 3300.00
PROGRESS SCHEDULE | |
0005 153006P 14.000 U | 100.00000 1400.00] 300.00000 4200.00] 275.00000 3850.00
PROGRESS SCHEDULE UPDATE | | |
0006 153012P 3600.000 HOUR | 1.00000 3600.00] 1.00000 3600.00]| 1.00000 3600.00
TRAINEES | |
0007 154003P LUMP | 260000.00000 260000.00] 260000.00000 260000.00| 300000.00000 300000.00
MOBILIZATION | |
0012 157003M LUMP | 27000.00000 27000.00| 70000.00000 70000.00| 56500.00000 56500.00
CONSTRUCTION LAYOUT | | |
0017 158069M 1.000 U | 100.00000 100.00] 15000.00000 15000.00] 500.00000 500.00
OIL-WATER SEPARATOR | | |
0019 159003M 64.000 U | 10.00000 640.00] 135.00000 8640.00] 65.00000 4160.00
BREAKAWAY BARRICADE | |
0020 159006M 76.000 U | 10.00000 760.00 | 90.00000 6840.00] 55.00000 4180.00
DRUM | | |
0021 159009M 50.000 U | 1.00000 50.00] 20.00000 1000.00] 20.00000 1000.00
TRAFFIC CONE | |
0022 159012M 1189.000 SF | 10.00000 11890.00] 15.00000 17835.00]| 10.00000 11890.00
CONSTRUCTION SIGNS | | |
0023 159015M 2.000 U | 800.00000 1600.00] 600.00000 1200.00] 650.00000 1300.00
CONSTRUCTION IDENTIFICATION SIGN, 4' X | | |
8" | I |
0024 159021P 140.000 LF | 5.00000 700.00| 65.00000 9100.00] 50.00000 7000.00
CONSTRUCTION BARRIER CURB | | |
0025 159027M 3.000 U | 100.00000 300.00| 8200.00000 24600.00] 1300.00000 3900.00
FLASHING ARROW BOARD, 4' X 8' | | |
0026 159030M 4.000 U | 500.00000 2000.00 | 16500.00000 66000.00] 10000.00000 40000.00
PORTABLE VARIABLE MESSAGE SIGN | |
0027 159072M 1.000 U | 500.00000 500.00] 12000.00000 12000.00| 10000.00000 10000.00
TEMPORARY CRASH CUSHION, QUADGUARD 6 | | |
BAYS X 24" WIDE | |
0028 159108M 1.000 U | 500.00000 500.00| 32500.00000 32500.00] 35000.00000 35000.00
| |
| |

CRASH CUSHION



New Jersey Department of Transportation DATE 05/14/09
PAGE 115 -15
TABULATION OF BIDS
CALL ORDER 115 CONTRACT 1ID 09115 COUNTIES : MORRIS
LETTING DATE 05/14/09 10:00AM DISTRICT N1
SET-ASIDE
| ( 7 ) R4689 I ( 8 ) T0546 I ( 9 ) C7698
|[RITACCO CONSTRUCTION INC | TARHEEL ENTERPRISES INC |CRUZ ENTERPRISES, LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— Bt e e e et e
0029 159111M 50.000 U \ 20.00000 1000.00 | 90.00000 4500.00] 55.00000 2750.00
CHANNELIZING GUIDE POST | | I
0030 159114M 2000.000 LF \ 2.50000 5000.00 | 1.60000 3200.00] 2.20000 4400.00
REMOVABLE BLACK LINE MASKING TAPE, 6" | | |
0031 159120M 2000.000 LF | 1.50000 3000.00] 1.60000 3200.00] 1.85000 3700.00
TEMPORARY PAVEMENT MARKING TAPE, 4" | | |
0032 159126M 5370.000 LF | 0.25000 1342.50| 0.25000 1342.50] 0.25000 1342.50
TEMPORARY TRAFFIC STRIPES, 4" | | |
0033 159132M 200.000 SF \ 1.75000 350.00] 1.60000 320.00] 2.20000 440.00
TEMPORARY PAVEMENT MARKINGS | \ |
0034 159135M 100.000 U \ 35.00000 3500.00] 4.75000 475.00] 5.75000 575.00
TEMPORARY PAVEMENT MARKERS | | |
0035 159141M 200.000 HOUR | 5.00000 1000.00| 1.00000 200.00] 60.00000 12000.00
TRAFFIC DIRECTOR, FLAGGER | | |
0036 159144M 10.000 U | 50.00000 500.00] 150.00000 1500.00] 200.00000 2000.00
EMERGENCY TOWING SERVICE | | |
0037 160003M LUMP | 400.00000 400.00| 400.00000 400.00] 400.00000 400.00
FUEL PRICE ADJUSTMENT | |
0038 161003P LUMP | 3500.00000 3500.00] 4000.00000 4000.00] 10000.00000 10000.00
FINAL CLEANUP | |
0039 201003P LUMP | 40000.00000 40000.00 | 40000.00000 40000.00| 40000.00000 40000.00
CLEARING SITE | |
0040 202003P 0.010 ACRE | 20000.00000 200.00| 175000.00000 1750.00] 25000.00000 250.00
STRIPPING | | |
0041 202009P 431.000 cCY | 30.00000 12930.00] 75.00000 32325.00] 70.00000 30170.00
EXCAVATION, UNCLASSIFIED | |
0042 202021P 539.000 SY | 20.00000 10780.00] 11.00000 5929.00] 100.00000 53900.00
REMOVAL OF PAVEMENT | | |
0043 203009P 170.000 CY \ 40.00000 6800.00] 75.00000 12750.00] 90.00000 15300.00
I-9 SOIL AGGREGATE | |
0044 301006P 107.000 CY | 50.00000 5350.00] 70.00000 7490.00] 95.00000 10165.00
SUBBASE | \ |
0045 304009P 38.000 SY \ 40.00000 1520.00] 190.00000 7220.00] 110.00000 4180.00
CONCRETE BASE COURSE, 10" THICK | |
0046 401009P 7435.000 SY | 2.00000 14870.00] 4.00000 29740.00] 5.50000 40892.50
HMA MILLING, 3" OR LESS | | |
0047 401027M 250.000 LF | 5.00000 1250.00| 8.50000 2125.00] 5.50000 1375.00
POLYMERIZED JOINT ADHESIVE | | |
0048 401030M 770.000 GAL | 1.00000 770.00 | 3.50000 2695.00] 3.30000 2541.00
I

TACK COAT



New Jersey Department of Transportation DATE 05/14/09
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TABULATION OF BIDS
CALL ORDER 115 CONTRACT ID 09115 COUNTIES : MORRIS
LETTING DATE 05/14/09 10:00AM DISTRICT N1
SET-ASIDE
| ( 7 ) R4689 I ( ) TO0546 | ( 9 ) C7698
|[RITACCO CONSTRUCTION INC | TARHEEL ENTERPRISES INC |CRUZ ENTERPRISES, LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0049 401063M 957.000 T | 70.00000 66990.00| 87.00000 83259.00| 94.00000 89958.00
HOT MIX ASPHALT 12.5 H 76 SURFACE COURS | | I
0050 401087M 55.000 T | 75.00000 4125.00| 195.00000 10725.00]| 94.00000 5170.00
HOT MIX ASPHALT 19 H 64 INTERMEDIATE | | |
COURSE | | |
0051 401105M 110.000 LF | 20.00000 2200.00] 19.00000 2090.00] 27.00000 2970.00
SAWING AND SEALING JOINTS IN HOT MIX | | |
ASPHALT OVERLAY | | |
0052 405003P 297.000 SY | 3.00000 891.00] 4.00000 1188.00| 2.00000 594.00
UNDERLAYER PREPARATION | | |
0053 405021M 9.000 U | 80.00000 720.00 | 150.00000 1350.00]| 1200.00000 10800.00
EXPANSION JOINT ASSEMBLY | | |
0054 405027P 297.000 SY | 15.00000 4455.00| 36.00000 10692.00]| 20.00000 5940.00
DIAMOND GRINDING OF CONCRETE SURFACE | | |
COURSE | I |
0055 405030P 297.000 SY | 100.00000 29700.00| 200.00000 59400.00| 170.00000 50490.00
CONCRETE SURFACE COURSE, REINFORCED, | | |
18" THICK | | |
0056 452003M 15.000 sSY | 200.00000 3000.00] 225.00000 3375.00] 210.00000 3150.00
PARTIAL DEPTH CONCRETE REPAIR | | |
0057 453009M 15.000 SY | 400.00000 6000.00| 280.00000 4200.00| 275.00000 4125.00
FULL DEPTH REINFORCED CONCRETE PAVEMENT | | |
REPAIR | | |
0058 454003M 24.000 U | 300.00000 7200.00| 150.00000 3600.00] 55.00000 1320.00
RETROFIT DOWEL BAR | | |
0059 455003P 10.000 sSY | 480.00000 4800.00| 36.00000 360.00] 50.00000 500.00
DIAMOND GRINDING EXISTING CONCRETE | | I
PAVEMENT | | |
0060 456003M 110.000 LF | 9.00000 990.00| 21.00000 2310.00] 27.00000 2970.00
SEALING EXISTING JOINTS IN CONCRETE | | I
PAVEMENT | | |
0061 606075P 10.000 SY | 50.00000 500.00] 200.00000 2000.00]| 95.00000 950.00
CONCRETE ISLAND, 4" THICK | | |
0062 607018P 456.000 LF | 20.00000 9120.00| 32.00000 14592.00]| 18.00000 8208.00
9" X 16" CONCRETE VERTICAL CURB | | |
0063 608003P 189.000 sSY | 20.00000 3780.00] 32.00000 6048.00| 48.00000 9072.00
NONVEGETATIVE SURFACE, HOT MIX ASPHALT | | |
0064 609003M 425.000 LF | 24.00000 10200.00] 20.00000 8500.00| 22.00000 9350.00
| |

BEAM GUIDE RAIL
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TABULATION OF BIDS
CALL ORDER 115 CONTRACT ID 09115 COUNTIES MORRIS
LETTING DATE 05/14/09 10:00AM DISTRICT N1
SET-ASIDE
| ( 7 ) R4689 | ( 8 ) T0546 | ( 9 ) C7698
|RITACCO CONSTRUCTION INC | TARHEEL ENTERPRISES INC | CRUZ ENTERPRISES, LLC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0065 609021M 425.000 LF | 6.00000 2550.00] 9.00000 3825.00] 9.00000 3825.00
RUB RAIL | | |
0066 609039M 1.000 U | 650.00000 650.00] 840.00000 840.00] 850.00000 850.00
BEAM GUIDE RAIL ANCHORAGE | | |
0067 609051M 12.000 U | 80.00000 960.00] 84.00000 1008.00] 85.00000 1020.00
BEAM GUIDE RAIL POST, 10' LONG | |
0068 609060M 232.000 U | 12.00000 2784.00 | 11.00000 2552.00] 11.00000 2552.00
BEAM GUIDE RAIL BLOCKOUT | | |
0069 609075M 438.000 LF | 1.00000 438.00] 2.50000 1095.00]| 2.50000 1095.00
REMOVAL OF BEAM GUIDE RAIL | | |
0070 610003M 7220.000 LF | 0.50000 3610.00] 0.50000 3610.00] 0.50000 3610.00
TRAFFIC STRIPES, LONG LIFE, EPOXY RESIN | | |
an | \ I
0071 610009M 1130.000 SF | 3.00000 3390.00] 2.50000 2825.00] 3.10000 3503.00
TRAFFIC MARKINGS, THERMOPLASTIC | | |
0072 610012M 70.000 U | 35.00000 2450.00] 29.00000 2030.00] 30.00000 2100.00
RPM, MONO-DIRECTIONAL, WHITE LENS | | |
0073 610018M 40.000 U | 35.00000 1400.00| 29.00000 1160.00] 30.00000 1200.00
RPM, MONO-DIRECTIONAL, AMBER LENS | | |
0074 610036M 1000.000 LF | 0.50000 500.00 | 1.00000 1000.00] 0.75000 750.00
REMOVAL OF TRAFFIC STRIPES | | |
0075 610039M 500.000 SF | 1.50000 750.00] 3.25000 1625.00] 2.00000 1000.00
REMOVAL OF TRAFFIC MARKINGS | | |
0076 612003P 118.400 SF | 14.00000 1657.60| 25.00000 2960.00] 26.00000 3078.40
REGULATORY AND WARNING SIGN | | |
0077 701021P 488.000 LF | 22.00000 10736.00| 28.00000 13664.00] 35.00000 17080.00
3" RIGID METALLIC CONDUIT | | |
0078 701102M 4.000 U | 1200.00000 4800.00| 1450.00000 5800.00] 1500.00000 6000.00
18" X 36" JUNCTION BOX | | |
SECTION TOTALS | $ 636,449.10| $ 984,379.83| $ 1,003,791.40
—————————————————————————————————————————— e
SECTION 0002 CONSTRUCTION ENGINEERING
| | |
0008 155012M 1.000 U | 30000.00000 30000.00] 45000.00000 45000.00] 30000.00000 30000.00
FIELD OFFICE TYPE D SET UP | | |
0009 155030M 15.000 MO | 900.00000 13500.00] 3200.00000 48000.00] 3400.00000 51000.00
FIELD OFFICE TYPE D MAINTENANCE | | |
0010 155039M LUMP | 3750.00000 3750.00] 3750.00000 3750.00] 3750.00000 3750.00
|

TELEPHONE SERVICE
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TABULATION OF BIDS
CALL ORDER : 115 CONTRACT ID 09115 COUNTIES : MORRIS
LETTING DATE : 05/14/09 10:00AM DISTRICT N1
SET-ASIDE
| ( 7 ) R4689 | ( 8 ) T0546 | ( 9 ) C7698
|RITACCO CONSTRUCTION INC | TARHEEL ENTERPRISES INC | CRUZ ENTERPRISES, LLC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0011 156015M 1.000 U | 15000.00000 15000.00] 13000.00000 13000.00] 2000.00000 2000.00
NUCLEAR DENSITY GAUGE | | |
SECTION TOTALS | $ 62,250.00]| $ 109,750.00] $ 86, 750.00
—————————————————————————————————————————— e
SECTION 0003  NON-PARTICIPATING (ROADWAY)
| | |
0002 152003P LUMP | 10000.00000 10000.00] 12168.00000 12168.00] 20000.00000 20000.00
OWNER'S AND CONTRACTOR'S PROTECTIVE | | |
LIABILITY INSURANCE | | |
0003 152009P LUMP | 18000.00000 18000.00] 20000.00000 20000.00] 20000.00000 20000.00
POLLUTION LIABILITY INSURANCE | | |
0085 810006M 476.000 SY | 0.25000 119.00] 3.25000 1547.00] 3.00000 1428.00
MOWING | |
SECTION TOTALS | $ 28,119.00]| $ 33,715.00]| $ 41,428.00
—————————————————————————————————————————— o
SECTION 0004 EROSION CONSTROL
I I |
0013 158012M 499.000 LF | 5.00000 2495.00] 6.00000 2994.00]| 9.00000 4491.00
HEAVY DUTY SILT FENCE, BLACK | | |
0014 158030M 2.000 U | 100.00000 200.00 | 165.00000 330.00] 165.00000 330.00
INLET FILTER TYPE 2, 2' X 4' | | |
0015 158060M 50.000 T | 1.00000 50.00] 60.00000 3000.00] 60.00000 3000.00
CONSTRUCTION DRIVEWAY | | |
0016 158063P LUMP | 10000.00000 10000.00] 13500.00000 13500.00] 1000.00000 1000.00
CONCRETE WASHOUT SYSTEM | | |
0018 158072M 2.000 U | 1400.00000 2800.00] 1500.00000 3000.00] 10.00000 20.00
OIL ONLY EMERGENCY SPILL KIT, TYPE 1 | | |
0083 807006M 100.000 sSY | 1.00000 100.00| 5.25000 525.00] 5.50000 550.00
TOPSOIL STABILIZATION, TYPE 2 MAT | | |
SECTION TOTALS | $ 15,645.00] $ 23,349.00] $ 9,391.00
—————————————————————————————————————————— e
SECTION 0005 GENERAL LANDSCAPE
| | |
0079 804006P 238.000 SY | 1.00000 238.00] 5.50000 1309.00] 5.50000 1309.00
TOPSOILING, 4" THICK | | |
0080 804015P 23.000 cCY | 1.00000 23.00] 53.00000 1219.00] 55.00000 1265.00
BORROW TOPSOIL | | |
0081 806006P 238.000 SY | 0.50000 119.00| 1.50000 357.00] 1.00000 238.00
|

FERTILIZING AND SEEDING, TYPE A-3
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TABULATION OF BIDS
CALL ORDER : 115 CONTRACT ID : 09115 COUNTIES : MORRIS
LETTING DATE : 05/14/09 10:00AM DISTRICT : N1
SET-ASIDE
| ( 7 ) R4689 | ( 8 T0546 | ( 9 ) C7698
|RITACCO CONSTRUCTION INC | TARHEEL ENTERPRISES INC | CRUZ ENTERPRISES, LLC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0082 806018P 24.000 sY | 0.50000 12.00] 1.50000 36.00] 1.00000 24.00
FERTILIZING AND SEEDING, TYPE F | | |
0084 809003M 262.000 SY | 0.50000 131.00]| 1.50000 393.00] 1.00000 262.00
STRAW MULCHING | | |
SECTION TOTALS | $ 523.00| $ 3,314.00] $ 3,098.00
—————————————————————————————————————————— e
SECTION 0006 BRIDGE
| | |
0086 201006P LUMP | 450000.00000 450000.00] 418000.00000 418000.00] 450000.00000 450000.00
CLEARING SITE, BRIDGE (___) (STR. | | |
1430-150) | | |
0087 201039P LUMP | 400000.00000 400000.00] 150000.00000 150000.00| 300000.00000 300000.00
TEMPORARY SHIELDING | | |
0088 202009P 200.000 cCY | 30.00000 6000.00| 73.00000 14600.00]| 50.00000 10000.00
EXCAVATION, UNCLASSIFIED | | |
0089 504006P 58300.000 LB | 1.00000 58300.00| 2.00000 116600.00] 1.60000 93280.00
REINFORCEMENT STEEL, EPOXY-COATED | | |
0090 504024P 90.000 cCY | 1000.00000 90000.00| 1000.00000 90000.00| 2170.00000 195300.00
CONCRETE ABUTMENT WALL | | |
0091 506003P LUMP | 575504.90000 575504.90| 400000.00000 400000.00| 390000.00000 390000.00
STRUCTURAL STEEL (GRADE 50W) | | |
0092 506010M 14.000 U | 1700.00000 23800.00 | 2350.00000 32900.00] 2500.00000 35000.00
HIGH LOAD MULTIROTATIONAL BEARING | | |
ASSEMBLY | I I
0093 506012P 1200.000 U | 4.00000 4800.00] 4.20000 5040.00] 5.00000 6000.00
SHEAR CONNECTOR | | |
0094 507024P 120.000 CY | 900.00000 108000.00] 900.00000 108000.00] 1250.00000 150000.00
CONCRETE BRIDGE DECK, HPC | | |
0095 507039P 220.000 LF | 150.00000 33000.00| 200.00000 44000.00]| 220.00000 48400.00
CONCRETE BRIDGE PARAPET, HPC | | |
0096 507051P 180.000 CY | 200.00000 36000.00| 250.00000 45000.00| 300.00000 54000.00
CONCRETE BRIDGE APPROACH | | |
0097 507015P 135.000 LF | 300.00000 40500.00] 385.00000 51975.00]| 445.00000 60075.00
STRIP SEAL EXPANSION JOINT ASSEMBLY | | |
0098 554015P 865.000 SY | 15.00000 12975.00] 43.00000 37195.00] 40.00000 34600.00
ANTI-GRAFFITI PROTECTION | | |
0099 555003M 40.000 SF | 125.00000 5000.00 | 140.00000 5600.00] 150.00000 6000.00
SUBSTRUCTURE CONCRETE REPAIR | |
0100 701022P 460.000 LF | 30.00000 13800.00] 36.00000 16560.00]| 35.00000 16100.00
3" RIGID METALLIC CONDUIT ON STRUCTURE | | |
SECTION TOTALS | $ 1,857,679.90]| $ 1,535,470.00] $ 1,848,755.00
—————————————————————————————————————————— B T T T e
CONTRACT TOTALS | $ 2,600,666.00] $ 2,689,977.83] $ 2,993,213.40

I CERTIFY THAT THE ABOVE IS AN EXACT TRANSCRIPT OF THE
ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS, IF ANY, IN
EXTENSION AND ADDITIONS HAVE BEEN CORRECTED.

SIGNED,



