New Jersey Department of Transportation DATE 10/15/09
PAGE 161 -1
TABULATION OF BIDS
CALL ORDER 161 CONTRACT 1ID 09161 COUNTIES WARREN
LETTING DATE 10/15/09 10:00AM DISTRICT N1
CONTRACT TIME 09/24/10 COMPLETION DATE
CONTRACT DESCRIPTION URBAN PROJECT (S) BR-0366(113)
ROUTE 173 OVER THE MUSCONETCONG RIVER
BRIDGE DECK REPLACEMENT
CONTRACT NO. 003083150
GRADING, PAVING & STRUCTURES
TOWNSHIP OF GREENWICH, COUNTY OF WARREN
BLOOMSBURY BOROUGH, COUNTY OF HUNTERDON
SET-ASIDE
VENDOR RANKING
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 57025 SPARWICK CONTR INC $ 1,220,535.00 100.0000%
2 R4689 RITACCO CONSTRUCTION INC $ 1,256,113.00 102.9150%
3 H3415 H&G CONTRACTORS INC $ 1,531,013.25 125.4379%
4 R6685 ROSANGELA CONTRACTING CO INC $ 1,545,204.55 126.6006%
5 B4645 GARDNER M BISHOP INC $ 1,663,992.00 136.3330%
6 12943 IEW CONSTR GP $ 1,792,600.77 146.8701%
7 M0545 MARBRO INC $ 1,910,117.00 156.4983%
8 A3063 AGATE CONSTR CO INC $ 1,945,030.65 159.3589%
9 N0140 NAGI CONSTRUCTION & SUPPLY CO INC $ 2,074,738.90 169.9860%
K6434 KONKUS CORPORATION TRREGULAR
| ( 1 ) S7025 I ( 2 ) R4689 | ( 3 ) H3415
| SPARWICK CONTR INC |[RITACCO CONSTRUCTION INC |H&G CONTRACTORS INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 ROADWAY
| | |
0001 151003M LUMP | 8000.00000 8000.00]| 9000.00000 9000.00]| 7000.00000 7000.00
PERFORMANCE BOND AND PAYMENT BOND | |
0004 153009P LUMP | 5000.00000 5000.00] 25000.00000 25000.00] 1000.00000 1000.00
BAR CHART PROGRESS SCHEDULE AND UPDATES | |
0005 154003P LUMP | 125500.00000 125500.00| 123607.35000 123607.35| 140000.00000 140000.00
MOBILIZATION | |
0013 157003M LUMP | 15000.00000 15000.00] 15000.00000 15000.00] 14000.00000 14000.00
CONSTRUCTION LAYOUT | |
0020 159003M 7.000 U | 60.00000 420.00] 100.00000 700.00] 10.00000 70.00
BREAKAWAY BARRICADE | |
0021 159006M 57.000 U | 40.00000 2280.00]| 50.00000 2850.00| 10.00000 570.00
DRUM | | |
0022 159012M 867.500 SF | 10.00000 8675.00| 15.00000 13012.50] 3.50000 3036.25
|

CONSTRUCTION SIGNS



New Jersey Department of Transportation DATE 10/15/09
PAGE 161 -2
TABULATION OF BIDS
CALL ORDER 161 CONTRACT 1ID 09161 COUNTIES WARREN
LETTING DATE 10/15/09 10:00AM DISTRICT N1
SET-ASIDE
| ( 1 ) s7025 | ( 2 ) R4689 I ( 3 ) H3415
| SPARWICK CONTR INC |[RITACCO CONSTRUCTION INC |H&G CONTRACTORS INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0023 159015M 2.000 U | 600.00000 1200.00]| 900.00000 1800.00]| 700.00000 1400.00
CONSTRUCTION IDENTIFICATION SIGN, 4' X | |
8" | | |
0024 159021P 278.000 LF | 5.00000 1390.00]| 50.00000 13900.00]| 95.00000 26410.00
CONSTRUCTION BARRIER CURB | |
0025 999999P 1.000 U | 0.00000 0.00] 0.00000 0.00] 0.00000 0.00
NO ITEM | | |
0026 159030M 2.000 U | 9000.00000 18000.00]| 8000.00000 16000.00]| 10000.00000 20000.00
PORTABLE VARIABLE MESSAGE SIGN | |
0027 999999P 1.000 U© | 0.00000 0.00] 0.00000 0.00] 0.00000 0.00
NO ITEM | | |
0028 159108M 3.000 U | 2500.00000 7500.00 | 1000.00000 3000.00]| 1.00000 3.00
TRAFFIC CONTROL TRUCK WITH MOUNTED | |
CRASH CUSHION | |
0029 999999P 1.000 U | 0.00000 0.00] 0.00000 0.00] 0.00000 0.00
NO ITEM | | |
0030 159120M 244.000 LF | 8.00000 1952.00]| 2.25000 549.00] 15.00000 3660.00
TEMPORARY PAVEMENT MARKING TAPE, 4" | |
0031 160003M LUMP | 100.00000 100.00]| 100.00000 100.00]| 100.00000 100.00
FUEL PRICE ADJUSTMENT | |
0032 161003P LUMP | 5000.00000 5000.00] 2000.00000 2000.00] 3000.00000 3000.00
FINAL CLEANUP | |
0033 201003P LUMP | 30000.00000 30000.00]| 40000.00000 40000.00 | 40000.00000 40000.00
CLEARING SITE | |
0034 202006M 5.000 CYy | 100.00000 500.00] 150.00000 750.00] 50.00000 250.00
EXCAVATION, TEST PIT | |
0035 401009P 1287.000 SY | 7.00000 9009.00]| 5.25000 6756.75] 4.00000 5148.00
HMA MILLING, 3" OR LESS | |
0036 401027M 56.000 LF | 1.00000 56.00] 12.00000 672.00] 5.00000 280.00
POLYMERIZED JOINT ADHESIVE | |
0037 401030M 193.000 GAL | 1.00000 193.00]| 3.00000 579.00] 3.00000 579.00
TACK COAT | |
0038 999999P 1.000 U | 0.00000 0.00] 0.00000 0.00] 0.00000 0.00
NO ITEM | | |
0039 401042M 120.000 T | 165.00000 19800.00]| 90.00000 10800.00]| 90.00000 10800.00
HOT MIX ASPHALT 9.5 M 64 SURFACE COURSE | |
0040 999999P 1.000 U | 0.00000 0.00] 0.00000 0.00] 0.00000 0.00
NO ITEM | | |
0041 607018P 56.000 LF | 31.00000 1736.00]| 40.00000 2240.00] 50.00000 2800.00
|

gn

X 16" CONCRETE VERTICAL CURB



New Jersey Department of Transportation DATE 10/15/09
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TABULATION OF BIDS
CALL ORDER 161 CONTRACT 1ID 09161 COUNTIES WARREN
LETTING DATE 10/15/09 10:00AM DISTRICT N1
SET-ASIDE
| ( 1 ) S7025 | ( 2 ) R4689 I ( 3 ) H3415
| SPARWICK CONTR INC |[RITACCO CONSTRUCTION INC |H&G CONTRACTORS INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0042 609003M 1729.000 LF | 17.00000 29393.00] 16.00000 27664.00] 17.00000 29393.00
BEAM GUIDE RAIL | |
0043 609021M 19.000 LF | 6.00000 114.00] 5.75000 109.25] 6.00000 114.00
RUB RAIL | | |
0044 609024M 2.000 U | 1675.00000 3350.00] 1600.00000 3200.00] 1675.00000 3350.00
FLARED GUIDE RAIL TERMINAL | |
0045 609075M 1705.000 LF | 2.00000 3410.00]| 1.50000 2557.50] 2.00000 3410.00
REMOVAL OF BEAM GUIDE RAIL | |
0046 610003M 1729.000 LF | 1.00000 1729.00]| 0.75000 1296.75]| 4.00000 6916.00
TRAFFIC STRIPES, LONG LIFE, EPOXY RESIN | |
an | | |
0047 610021M 13.000 U | 73.00000 949.00| 110.00000 1430.00]| 120.00000 1560.00
RPM, BI-DIRECTIONAL, AMBER LENS | |
0048 610024M 13.000 U© | 73.00000 949.00] 45.00000 585.00] 40.00000 520.00
REMOVAL OF RPM | |
0049 610036M 236.000 LF | 3.00000 708.00 | 1.40000 330.40] 4.00000 944.00
REMOVAL OF TRAFFIC STRIPES | |
0050 611066M 1.000 U© | 10000.00000 10000.00]| 10500.00000 10500.00]| 25000.00000 25000.00
CRASH CUSHION, QUADGUARD, 3 BAYS, 24" | |
WIDE | | |
0051 612003P 4.000 SF | 65.00000 260.00] 40.00000 160.00] 33.00000 132.00
REGULATORY AND WARNING SIGN | |
SECTION TOTALS | $ 312,173.00] $ 336,149.50] $ 351,445.25
—————————————————————————————————————————— e
SECTION 0002 CONSTRUCTION ENGINEERING
| | |
0006 155006M 1.000 U | 5000.00000 5000.00| 16000.00000 16000.00| 10000.00000 10000.00
FIELD OFFICE TYPE B SET UP | |
0007 155024M 14.000 MO | 800.00000 11200.00]| 1000.00000 14000.00]| 500.00000 7000.00
FIELD OFFICE TYPE B MAINTENANCE | |
0008 155039M LUMP | 3500.00000 3500.00]| 3500.00000 3500.00]| 3500.00000 3500.00
TELEPHONE SERVICE | |
0009 999999P 1.000 U | 0.00000 0.00] 0.00000 0.00] 0.00000 0.00
NO ITEM | | |
0010 999999P 1.000 U© | 0.00000 0.00] 0.00000 0.00] 0.00000 0.00
NO ITEM | | |
0011 999999P 1.000 U | 0.00000 0.00] 0.00000 0.00] 0.00000 0.00
NO ITEM | | |
0012 999999P 1.000 U© | 0.00000 0.00] 0.00000 0.00] 0.00000 0.00
NO ITEM | | |
SECTION TOTALS | $ 19,700.00]| $ 33,500.00] $ 20,500.00
+

SECTION 0003

NON-PARTICIPATING (ROADWAY)



New Jersey Department of Transportation DATE 10/15/09
PAGE 161 -4
TABULATION OF BIDS
CALL ORDER 161 CONTRACT 1ID 09161 COUNTIES WARREN
LETTING DATE 10/15/09 10:00AM DISTRICT N1
SET-ASIDE
| ( 1 ) S7025 | ( 2 ) R4689 I ( 3 ) H3415
| SPARWICK CONTR INC |[RITACCO CONSTRUCTION INC |H&G CONTRACTORS INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0002 152003P LUMP | 10000.00000 10000.00]| 6500.00000 6500.00] 5000.00000 5000.00
OWNER'S AND CONTRACTOR'S PROTECTIVE | |
LIABILITY INSURANCE | |
0003 152009P LUMP | 3200.00000 3200.00] 14000.00000 14000.00] 9000.00000 9000.00
POLLUTION LIABILITY INSURANCE | |
SECTION TOTALS | $ 13,200.00| $ 20,500.00] $ 14,000.00
—————————————————————————————————————————— i e s
SECTION 0004 EROSION CONTROL
| | |
0014 158009M 2107.000 LF | 7.00000 14749.00]| 3.50000 7374.50]| 5.00000 10535.00
HEAVY DUTY SILT FENCE, ORANGE | |
0015 158045M 352.000 LF | 14.00000 4928.00 | 22.00000 7744.00 | 5.00000 1760.00
FLOATING TURBIDITY BARRIER, TYPE 2 | |
0016 158060M 55.000 T | 10.00000 550.00] 5.00000 275.00] 40.00000 2200.00
CONSTRUCTION DRIVEWAY | |
0017 158063P LUMP | 2400.00000 2400.00] 3000.00000 3000.00] 2000.00000 2000.00
CONCRETE WASHOUT SYSTEM | |
0018 158072M 2.000 U | 500.00000 1000.00]| 1000.00000 2000.00] 250.00000 500.00
OIL ONLY EMERGENCY SPILL KIT, TYPE 1 | |
0019 158084M 340.000 cCY | 35.00000 11900.00] 2.00000 680.00] 3.00000 1020.00
EROSION CONTROL SEDIMENT REMOVAL | |
SECTION TOTALS | $ 35,527.00] $ 21,073.50] $ 18,015.00
—————————————————————————————————————————— e
SECTION 0005 GENERAL LANDSCAPE
| | |
0052 804006P 61.000 SY | 9.00000 549.00] 10.00000 610.00] 5.00000 305.00
TOPSOILING, 4" THICK | |
0053 999999P 1.000 U | 0.00000 0.00] 0.00000 0.00] 0.00000 0.00
NO ITEM | | |
0054 806006P 68.000 SY | 2.50000 170.00] 5.00000 340.00] 3.00000 204.00
FERTILIZING AND SEEDING, TYPE A-3 | |
0055 809003M 61.000 sY | 1.00000 61.00]| 5.00000 305.00] 3.00000 183.00
STRAW MULCHING | |
SECTION TOTALS | $ 780.00 | $ 1,255.00] $ 692.00
+ + +
SECTION 0006 BRIDGE
| | |
0056 201006P LUMP | 248000.00000 248000.00] 65000.00000 65000.00| 450000.00000 450000.00
CLEARING SITE, BRIDGE (___) STRUCTURE | |
|

NO. 2103-153



New Jersey Department of Transportation DATE 10/15/09
PAGE 161 -5
TABULATION OF BIDS
CALL ORDER 161 CONTRACT 1ID 09161 COUNTIES WARREN
LETTING DATE 10/15/09 10:00AM DISTRICT N1
SET-ASIDE
| 1 ) S7025 | ( 2 ) R4689 I ( 3 ) H3415
| SPARWICK CONTR INC |[RITACCO CONSTRUCTION INC |H&G CONTRACTORS INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0057 201039P LUMP | 175000.00000 175000.00| 200000.00000 200000.00] 105000.00000 105000.00
TEMPORARY SHIELDING | |
0058 504006P 49800.000 LB | 1.50000 74700.00] 1.50000 74700.00] 1.25000 62250.00
REINFORCEMENT STEEL, EPOXY-COATED | |
0059 506012P 2728.000 U | 8.00000 21824.00] 6.25000 17050.00] 2.00000 5456.00
SHEAR CONNECTOR | |
0060 507003P 84.000 LF | 181.00000 15204.00] 200.00000 16800.00] 550.00000 46200.00
1 3/4" BY 1 3/4" PREFORMED ELASTOMERIC | |
JOINT ASSEMBLY | |
0061 507024P 158.000 CY | 855.00000 135090.00]| 1300.00000 205400.00] 1100.00000 173800.00
CONCRETE BRIDGE DECK, HPC | |
0062 507028M 31.000 cCY | 1100.00000 34100.00] 875.00000 27125.00] 1500.00000 46500.00
ENCASEMENT CONCRETE | |
0063 507039P 327.000 LF | 240.00000 78480.00| 300.00000 98100.00]| 475.00000 155325.00
CONCRETE BRIDGE PARAPET, HPC | |
0064 508006M 6.000 U | 2200.00000 13200.00] 6000.00000 36000.00 | 5500.00000 33000.00
SCUPPER | | |
0065 999999P 1.000 U© | 0.00000 0.00] 0.00000 0.00] 0.00000 0.00
NO ITEM | | |
0066 552003M 496.000 LF | 17.00000 8432.00]| 15.00000 7440.00 | 25.00000 12400.00
PRESSURE INJECTION, CONCRETE CRACKS | |
0067 555003M 60.000 SF | 20.00000 1200.00]| 80.00000 4800.00| 40.00000 2400.00
SUBSTRUCTURE CONCRETE REPAIR TYPE I | |
0068 555003M 42.000 SF | 60.00000 2520.00] 150.00000 6300.00] 200.00000 8400.00
SUBSTRUCTURE CONCRETE REPAIR TYPE II | |
0069 555015M 1923.000 SF | 15.00000 28845.00] 40.00000 76920.00| 10.00000 19230.00
SUPERSTRUCTURE CONCRETE REPAIR TYPE I | |
0070 555015M 32.000 SF | 80.00000 2560.00] 250.00000 8000.00| 200.00000 6400.00
SUPERSTRUCTURE CONCRETE REPAIR TYPE II | |
SECTION TOTALS | S 839,155.00] S 843,635.00] $ 1,126,361.00
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 1,220,535.00]| $ 1,256,113.00]| $ 1,531,013.25

I CERTIFY THAT THE ABOVE IS AN EXACT TRANSCRIPT OF THE

ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS,

SIGNED,

IF ANY,
EXTENSION AND ADDITIONS HAVE BEEN CORRECTED.

IN



New Jersey Department of Transportation DATE 10/15/09
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TABULATION OF BIDS
CALL ORDER 161 CONTRACT 1ID 09161 COUNTIES WARREN
LETTING DATE 10/15/09 10:00AM DISTRICT N1
SET-ASIDE
| ( 4 ) R6685 | ( 5 ) B4645 | ( 6 ) 12943
|ROSANGELA CONTRACTING CO INC |GARDNER M BISHOP INC |IEW CONSTR GP
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 ROADWAY
| | |
0001 151003M LUMP | 14000.00000 14000.00]| 10000.00000 10000.00]| 12266.83000 12266.83
PERFORMANCE BOND AND PAYMENT BOND | |
0004 153009P LUMP | 2500.00000 2500.00] 1.00000 1.00] 0.01000 0.01
BAR CHART PROGRESS SCHEDULE AND UPDATES | |
0005 154003P LUMP | 154000.00000 154000.00| 165000.00000 165000.00] 170000.00000 170000.00
MOBILIZATION | |
0013 157003M LUMP | 21000.00000 21000.00] 100.00000 100.00] 40000.00000 40000.00
CONSTRUCTION LAYOUT | |
0020 159003M 7.000 U | 100.00000 700.00 | 150.00000 1050.00| 0.01000 0.07
BREAKAWAY BARRICADE | |
0021 159006M 57.000 U | 75.00000 4275.00| 75.00000 4275.00| 0.01000 0.57
DRUM | | |
0022 159012M 867.500 SF | 8.00000 6940.00]| 15.00000 13012.50] 11.64000 10097.70
CONSTRUCTION SIGNS | |
0023 159015M 2.000 U | 600.00000 1200.00]| 750.00000 1500.00] 596.71000 1193.42
CONSTRUCTION IDENTIFICATION SIGN, 4' X | |
8" | | |
0024 159021P 278.000 LF | 25.00000 6950.00| 80.00000 22240.00] 23.20000 6449.60
CONSTRUCTION BARRIER CURB | |
0025 999999P 1.000 U© | 0.00000 0.00] 0.00000 0.00] 0.00000 0.00
NO ITEM | | |
0026 159030M 2.000 U | 5000.00000 10000.00] 10000.00000 20000.00] 1889.75000 3779.50
PORTABLE VARIABLE MESSAGE SIGN | |
0027 999999P 1.000 U© | 0.00000 0.00] 0.00000 0.00] 0.00000 0.00
NO ITEM | | |
0028 159108M 3.000 U | 5000.00000 15000.00] 1000.00000 3000.00]| 0.01000 0.03
TRAFFIC CONTROL TRUCK WITH MOUNTED | |
CRASH CUSHION | |
0029 999999P 1.000 U | 0.00000 0.00] 0.00000 0.00] 0.00000 0.00
NO ITEM | | |
0030 159120M 244.000 LF | 4.00000 976.00] 3.00000 732.00] 2.84000 692.96
TEMPORARY PAVEMENT MARKING TAPE, 4" | |
0031 160003M LUMP | 100.00000 100.00] 100.00000 100.00] 100.00000 100.00
FUEL PRICE ADJUSTMENT | |
0032 161003P LUMP | 5000.00000 5000.00| 100.00000 100.00]| 0.01000 0.01
FINAL CLEANUP | |
0033 201003P LUMP | 40000.00000 40000.00]| 40000.00000 40000.00]| 40000.00000 40000.00
|

CLEARING SITE



New Jersey Department of Transportation DATE 10/15/09
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TABULATION OF BIDS
CALL ORDER 161 CONTRACT 1ID 09161 COUNTIES WARREN
LETTING DATE 10/15/09 10:00AM DISTRICT : N1
SET-ASIDE
| 4 ) R6685 I ( 5 ) B4645 | ( 6 ) 12943
|ROSANGELA CONTRACTING CO INC |GARDNER M BISHOP INC |IEW CONSTR GP
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0034 202006M 5.000 CY | 0.01000 0.05] 100.00000 500.00] 313.18000 1565.90
EXCAVATION, TEST PIT | |
0035 401009P 1287.000 SY | 8.00000 10296.00] 20.00000 25740.00] 5.02000 6460.74
HMA MILLING, 3" OR LESS | |
0036 401027M 56.000 LF | 2.00000 112.00] 5.00000 280.00] 16.73000 936.88
POLYMERIZED JOINT ADHESIVE | |
0037 401030M 193.000 GAL | 3.00000 579.00] 5.00000 965.00 | 0.01000 1.93
TACK COAT | |
0038 999999P 1.000 U© | 0.00000 0.00] 0.00000 0.00] 0.00000 0.00
NO ITEM | I I
0039 401042M 120.000 T | 150.00000 18000.00] 225.00000 27000.00] 167.30000 20076.00
HOT MIX ASPHALT 9.5 M 64 SURFACE COURSE | |
0040 999999P 1.000 U© | 0.00000 0.00] 0.00000 0.00] 0.00000 0.00
NO ITEM | | |
0041 607018P 56.000 LF | 85.00000 4760.00 | 50.00000 2800.00] 27.88000 1561.28
9" X 16" CONCRETE VERTICAL CURB | |
0042 609003M 1729.000 LF | 17.00000 29393.00] 20.00000 34580.00] 19.52000 33750.08
BEAM GUIDE RAIL | |
0043 609021M 19.000 LF | 7.00000 133.00]| 5.00000 95.00] 10.04000 190.76
RUB RAIL | | |
0044 609024M 2.000 U | 2000.00000 4000.00]| 2000.00000 4000.00]| 2565.30000 5130.60
FLARED GUIDE RAIL TERMINAL | |
0045 609075M 1705.000 LF | 2.00000 3410.00] 2.00000 3410.00] 1.39000 2369.95
REMOVAL OF BEAM GUIDE RAIL | |
0046 610003M 1729.000 LF | 1.50000 2593.50] 1.50000 2593.50] 0.95000 1642.55
TRAFFIC STRIPES, LONG LIFE, EPOXY RESIN | |
an | | |
0047 610021M 13.000 U | 120.00000 1560.00 | 75.00000 975.00 | 66.87000 869.31
RPM, BI-DIRECTIONAL, AMBER LENS | |
0048 610024M 13.000 U© | 20.00000 260.00] 75.00000 975.00] 111.53000 1449.89
REMOVAL OF RPM | |
0049 610036M 236.000 LF | 4.00000 944.00 | 3.00000 708.00 | 0.56000 132.16
REMOVAL OF TRAFFIC STRIPES | |
0050 611066M 1.000 U© | 17000.00000 17000.00]| 18000.00000 18000.00]| 24811.95000 24811.95
CRASH CUSHION, QUADGUARD, 3 BAYS, 24" | |
WIDE | | |
0051 612003P 4.000 SF | 33.00000 132.00]| 60.00000 240.00] 55.77000 223.08
REGULATORY AND WARNING SIGN | |
SECTION TOTALS | $ 375,813.55] $ 403,972.00] $ 385,753.76
—————————————————————————————————————————— e

SECTION 0002 CONSTRUCTION ENGINEERING



New Jersey Department of Transportation DATE 10/15/09
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TABULATION OF BIDS
CALL ORDER : 161 CONTRACT ID : 09161 COUNTIES : WARREN
LETTING DATE : 10/15/09 10:00AM DISTRICT : N1
SET-ASIDE
| ( 4 ) R6685 | ( 5 ) B4645 | ( 6 ) 12943
|ROSANGELA CONTRACTING CO INC |GARDNER M BISHOP INC |IEW CONSTR GP
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0006 155006M 1.000 U© | 22000.00000 22000.00] 15000.00000 15000.00]| 40215.86000 40215.86
FIELD OFFICE TYPE B SET UP | |
0007 155024M 14.000 MO | 1.00000 14.00] 500.00000 7000.00 | 2100.00000 29400.00
FIELD OFFICE TYPE B MAINTENANCE | |
0008 155039M LUMP | 3500.00000 3500.00] 3500.00000 3500.00] 3500.00000 3500.00
TELEPHONE SERVICE | |
0009 999999P 1.000 U | 0.00000 0.00] 0.00000 0.00] 0.00000 0.00
NO ITEM | | |
0010 999999P 1.000 U© | 0.00000 0.00] 0.00000 0.00] 0.00000 0.00
NO ITEM | I I
0011 999999P 1.000 U | 0.00000 0.00] 0.00000 0.00] 0.00000 0.00
NO ITEM | | |
0012 999999P 1.000 U© | 0.00000 0.00] 0.00000 0.00] 0.00000 0.00
NO ITEM | | |
SECTION TOTALS | $ 25,514.00] $ 25,500.00] $ 73,115.86
—————————————————————————————————————————— e
SECTION 0003 NON-PARTICIPATING (ROADWAY)
| | |
0002 152003P LUMP | 3000.00000 3000.00] 2500.00000 2500.00] 0.01000 0.01
OWNER'S AND CONTRACTOR'S PROTECTIVE | |
LIABILITY INSURANCE | |
0003 152009P LUMP | 1.00000 1.00] 1.00000 1.00] 0.01000 0.01
POLLUTION LIABILITY INSURANCE | |
SECTION TOTALS | $ 3,001.00]| $ 2,501.00| $ 0.02
+ + +
SECTION 0004 EROSION CONTROL
| | |
0014 158009M 2107.000 LF | 6.00000 12642.00] 10.00000 21070.00] 6.38000 13442.66
HEAVY DUTY SILT FENCE, ORANGE | |
0015 158045M 352.000 LF | 14.00000 4928.00| 75.00000 26400.00] 29.45000 10366.40
FLOATING TURBIDITY BARRIER, TYPE 2 | |
0016 158060M 55.000 T | 50.00000 2750.00] 100.00000 5500.00] 81.13000 4462.15
CONSTRUCTION DRIVEWAY | |
0017 158063P LUMP | 10000.00000 10000.00]| 2500.00000 2500.00] 3588.16000 3588.16
CONCRETE WASHOUT SYSTEM | |
0018 158072M 2.000 U | 1000.00000 2000.00] 750.00000 1500.00| 1104.19000 2208.38
OIL ONLY EMERGENCY SPILL KIT, TYPE 1 | |
0019 158084M 340.000 cCY | 1.00000 340.00] 10.00000 3400.00] 17.52000 5956.80
EROSION CONTROL SEDIMENT REMOVAL | |
SECTION TOTALS | $ 32,660.00] $ 60,370.00] $ 40,024.55
—————————————————————————————————————————— e

SECTION 0005 GENERAL LANDSCAPE
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TABULATION OF BIDS
CALL ORDER 161 CONTRACT 1ID 09161 COUNTIES WARREN
LETTING DATE 10/15/09 10:00AM DISTRICT : N1
SET-ASIDE
| ( 4 ) R6685 | ( 5 ) B4645 | ( 6 ) 12943
|ROSANGELA CONTRACTING CO INC |GARDNER M BISHOP INC |IEW CONSTR GP
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0052 804006P 61.000 SY | 4.00000 244.00] 50.00000 3050.00] 56.41000 3441.01
TOPSOILING, 4" THICK | |
0053 999999P 1.000 U | 0.00000 0.00] 0.00000 0.00] 0.00000 0.00
NO ITEM | | |
0054 806006P 68.000 SY | 2.00000 136.00] 10.00000 680.00] 10.06000 684.08
FERTILIZING AND SEEDING, TYPE A-3 | |
0055 809003M 61.000 sY | 2.00000 122.00]| 10.00000 610.00] 11.09000 676.49
STRAW MULCHING | |
SECTION TOTALS | $ 502.00] $ 4,340.00] $ 4,801.58
+ + +
SECTION 0006 BRIDGE
| | |
0056 201006P LUMP | 65000.00000 65000.00] 65000.00000 65000.00| 113000.00000 113000.00
CLEARING SITE, BRIDGE (___) STRUCTURE | |
NO. 2103-153 | |
0057 201039P LUMP | 145000.00000 145000.00] 200000.00000 200000.00| 143000.00000 143000.00
TEMPORARY SHIELDING | |
0058 504006P 49800.000 LB | 2.00000 99600.00| 2.00000 99600.00]| 1.79000 89142.00
REINFORCEMENT STEEL, EPOXY-COATED | |
0059 506012P 2728.000 U | 8.00000 21824.00] 8.00000 21824.00] 8.92000 24333.76
SHEAR CONNECTOR | |
0060 507003P 84.000 LF | 500.00000 42000.00]| 450.00000 37800.00] 392.96000 33008.64
1 3/4" BY 1 3/4" PREFORMED ELASTOMERIC | |
JOINT ASSEMBLY | |
0061 507024P 158.000 CY | 1145.00000 180910.00]| 1250.00000 197500.00]| 1017.05000 160693.90
CONCRETE BRIDGE DECK, HPC | |
0062 507028M 31.000 cCY | 1800.00000 55800.00] 3000.00000 93000.00] 2670.64000 82789.84
ENCASEMENT CONCRETE | |
0063 507039P 327.000 LF | 300.00000 98100.00]| 350.00000 114450.00] 541.24000 176985.48
CONCRETE BRIDGE PARAPET, HPC | |
0064 508006M 6.000 U | 8000.00000 48000.00] 3500.00000 21000.00] 8589.33000 51535.98
SCUPPER | | |
0065 999999P 1.000 U | 0.00000 0.00] 0.00000 0.00] 0.00000 0.00
NO ITEM | | |
0066 552003M 496.000 LF | 85.00000 42160.00]| 60.00000 29760.00] 83.65000 41490.40
PRESSURE INJECTION, CONCRETE CRACKS | |
0067 555003M 60.000 SF | 175.00000 10500.00] 300.00000 18000.00] 175.00000 10500.00
SUBSTRUCTURE CONCRETE REPAIR TYPE I | |
0068 555003M 42.000 SF | 400.00000 16800.00]| 500.00000 21000.00] 350.00000 14700.00
|

SUBSTRUCTURE CONCRETE REPAIR TYPE II
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TABULATION OF BIDS
CALL ORDER : 161 CONTRACT 1ID 09161 COUNTIES : WARREN
LETTING DATE : 10/15/09 10:00AM DISTRICT N1
SET-ASIDE
| ( 4 ) R6685 I ( 5 ) B4645 | ( 6 ) 12943
|ROSANGELA CONTRACTING CO INC |GARDNER M BISHOP INC |IEW CONSTR GP
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0069 555015M 1923.000 SF | 140.00000 269220.00] 125.00000 240375.00] 175.00000 336525.00
SUPERSTRUCTURE CONCRETE REPAIR TYPE I | |
0070 555015M 32.000 SF | 400.00000 12800.00] 250.00000 8000.00 | 350.00000 11200.00
SUPERSTRUCTURE CONCRETE REPAIR TYPE II | |
SECTION TOTALS | S 1,107,714.00] S 1,167,309.00] S 1,288,905.00
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 1,545,204.55]| $ 1,663,992.00] $ 1,792,600.77

I CERTIFY THAT THE ABOVE IS AN EXACT TRANSCRIPT OF THE
ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS, IF ANY, IN
EXTENSION AND ADDITIONS HAVE BEEN CORRECTED.

SIGNED,
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PAGE
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CALL ORDER : 161 CONTRACT 1ID COUNTIES WARREN
LETTING DATE 10/15/09 10:00AM DISTRICT
SET-ASIDE
| ( 7 ) M0545 | ( 8 ) A3063 | ( 9 ) NO140
|MARBRO INC |AGATE CONSTR CO INC |[NAGI CONSTRUCTION & SUPPLY CO
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 ROADWAY
| | |
0001 151003M LUMP | 10000.00000 10000.00] 10000.00000 10000.00] 38000.00000 38000.00
PERFORMANCE BOND AND PAYMENT BOND | |
0004 153009P LUMP | 10000.00000 10000.00]| 2000.00000 2000.00] 1200.00000 1200.00
BAR CHART PROGRESS SCHEDULE AND UPDATES | |
0005 154003P LUMP | 203572.80000 203572.80| 194000.00000 194000.00] 190000.00000 190000.00
MOBILIZATION | |
0013 157003M LUMP | 25000.00000 25000.00] 10000.00000 10000.00]| 20000.00000 20000.00
CONSTRUCTION LAYOUT | |
0020 159003M 7.000 U | 100.00000 700.00 | 150.00000 1050.00| 100.00000 700.00
BREAKAWAY BARRICADE | |
0021 159006M 57.000 U | 75.00000 4275.00| 70.00000 3990.00] 65.00000 3705.00
DRUM | | |
0022 159012M 867.500 SF | 12.00000 10410.00] 10.00000 8675.00 | 25.00000 21687.50
CONSTRUCTION SIGNS | |
0023 159015M 2.000 U | 1000.00000 2000.00] 2000.00000 4000.00]| 1560.00000 3120.00
CONSTRUCTION IDENTIFICATION SIGN, 4' X | |
8" | | |
0024 159021P 278.000 LF | 50.00000 13900.00] 50.00000 13900.00] 65.00000 18070.00
CONSTRUCTION BARRIER CURB | |
0025 999999P 1.000 U© | 0.00000 0.00] 0.00000 0.00] 0.00000 0.00
NO ITEM | | |
0026 159030M 2.000 U | 12500.00000 25000.00] 10000.00000 20000.00] 15000.00000 30000.00
PORTABLE VARIABLE MESSAGE SIGN | |
0027 999999P 1.000 U© | 0.00000 0.00] 0.00000 0.00] 0.00000 0.00
NO ITEM | | |
0028 159108M 3.000 U | 5000.00000 15000.00] 5000.00000 15000.00] 15000.00000 45000.00
TRAFFIC CONTROL TRUCK WITH MOUNTED | |
CRASH CUSHION | |
0029 999999P 1.000 U | 0.00000 0.00] 0.00000 0.00] 0.00000 0.00
NO ITEM | | |
0030 159120M 244.000 LF | 5.00000 1220.00]| 5.00000 1220.00]| 2.00000 488.00
TEMPORARY PAVEMENT MARKING TAPE, 4" | |
0031 160003M LUMP | 100.00000 100.00] 100.00000 100.00] 100.00000 100.00
FUEL PRICE ADJUSTMENT | |
0032 161003P LUMP | 10000.00000 10000.00] 100.00000 100.00| 10000.00000 10000.00
FINAL CLEANUP | |
0033 201003P LUMP | 40000.00000 40000.00]| 40000.00000 40000.00]| 50000.00000 50000.00
|

CLEARING SITE



New Jersey Department of Transportation DATE 10/15/09
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TABULATION OF BIDS
CALL ORDER 161 CONTRACT 1ID 09161 COUNTIES WARREN
LETTING DATE 10/15/09 10:00AM DISTRICT
SET-ASIDE
| ( 7 ) M0545 | ( 8 ) A3063 | ( 9 ) NO140
|MARBRO INC |AGATE CONSTR CO INC |[NAGI CONSTRUCTION & SUPPLY CO
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0034 202006M 5.000 CY | 1.00000 5.00] 100.00000 500.00] 150.00000 750.00
EXCAVATION, TEST PIT | |
0035 401009P 1287.000 SY | 9.00000 11583.00] 4.00000 5148.00] 10.00000 12870.00
HMA MILLING, 3" OR LESS | |
0036 401027M 56.000 LF | 50.00000 2800.00] 5.00000 280.00] 10.00000 560.00
POLYMERIZED JOINT ADHESIVE | |
0037 401030M 193.000 GAL | 6.00000 1158.00| 5.00000 965.00 | 2.00000 386.00
TACK COAT | |
0038 999999P 1.000 U© | 0.00000 0.00] 0.00000 0.00] 0.00000 0.00
NO ITEM | I I
0039 401042M 120.000 T | 175.00000 21000.00] 150.00000 18000.00] 200.00000 24000.00
HOT MIX ASPHALT 9.5 M 64 SURFACE COURSE | |
0040 999999P 1.000 U© | 0.00000 0.00] 0.00000 0.00] 0.00000 0.00
NO ITEM | | |
0041 607018P 56.000 LF | 37.00000 2072.00] 40.00000 2240.00] 22.00000 1232.00
9" X 16" CONCRETE VERTICAL CURB | |
0042 609003M 1729.000 LF | 17.00000 29393.00] 18.00000 31122.00] 22.00000 38038.00
BEAM GUIDE RAIL | |
0043 609021M 19.000 LF | 6.00000 114.00]| 9.00000 171.00]| 5.00000 95.00
RUB RAIL | | |
0044 609024M 2.000 U | 1750.00000 3500.00] 2300.00000 4600.00]| 1800.00000 3600.00
FLARED GUIDE RAIL TERMINAL | |
0045 609075M 1705.000 LF | 4.00000 6820.00] 1.25000 2131.25] 2.00000 3410.00
REMOVAL OF BEAM GUIDE RAIL | |
0046 610003M 1729.000 LF | 1.20000 2074.80] 1.00000 1729.00]| 0.60000 1037.40
TRAFFIC STRIPES, LONG LIFE, EPOXY RESIN | |
an | | |
0047 610021M 13.000 U | 75.00000 975.00 | 100.00000 1300.00]| 35.00000 455.00
RPM, BI-DIRECTIONAL, AMBER LENS | |
0048 610024M 13.000 U© | 25.00000 325.00] 50.00000 650.00] 35.00000 455.00
REMOVAL OF RPM | |
0049 610036M 236.000 LF | 3.00000 708.00 | 4.00000 944.00| 1.00000 236.00
REMOVAL OF TRAFFIC STRIPES | |
0050 611066M 1.000 U© | 20000.00000 20000.00] 15000.00000 15000.00]| 18000.00000 18000.00
CRASH CUSHION, QUADGUARD, 3 BAYS, 24" | |
WIDE | | |
0051 612003P 4.000 SF | 35.00000 140.00]| 100.00000 400.00| 50.00000 200.00
REGULATORY AND WARNING SIGN | |
SECTION TOTALS | S 473,845.60]| S 409,215.25] S 537,394.90
—————————————————————————————————————————— e

SECTION 0002

CONSTRUCTION ENGINEERING
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DATE : 10/15/09
PAGE : 161 -13

CALL ORDER : 161 CONTRACT 1ID COUNTIES WARREN
LETTING DATE : 10/15/09 10:00AM DISTRICT
SET-ASIDE
| ( 7 ) M0545 | ( 8 ) A3063 I ( 9 ) NO140

|MARBRO INC |AGATE CONSTR CO INC |[NAGI CONSTRUCTION & SUPPLY CO
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0006 155006M 1.000 U© | 50000.00000 50000.00] 35000.00000 35000.00] 35000.00000 35000.00
FIELD OFFICE TYPE B SET UP | |
0007 155024M 14.000 MO | 2750.00000 38500.00| 1000.00000 14000.00] 3000.00000 42000.00
FIELD OFFICE TYPE B MAINTENANCE | |
0008 155039M LUMP | 3500.00000 3500.00] 3500.00000 3500.00] 3500.00000 3500.00
TELEPHONE SERVICE | |
0009 999999P 1.000 U | 0.00000 0.00] 0.00000 0.00] 0.00000 0.00
NO ITEM | | |
0010 999999P 1.000 U© | 0.00000 0.00] 0.00000 0.00] 0.00000 0.00
NO ITEM | I I
0011 999999P 1.000 U | 0.00000 0.00] 0.00000 0.00] 0.00000 0.00
NO ITEM | | |
0012 999999P 1.000 U© | 0.00000 0.00] 0.00000 0.00] 0.00000 0.00
NO ITEM | | |
SECTION TOTALS | $ 92,000.00| $ 52,500.00] $ 80,500.00
—————————————————————————————————————————— e
SECTION 0003 NON-PARTICIPATING (ROADWAY)
| | |
0002 152003P LUMP | 7500.00000 7500.00 | 4000.00000 4000.00] 3500.00000 3500.00
OWNER'S AND CONTRACTOR'S PROTECTIVE | |
LIABILITY INSURANCE | |
0003 152009P LUMP | 10000.00000 10000.00]| 1.00000 1.00] 6000.00000 6000.00
POLLUTION LIABILITY INSURANCE | |
SECTION TOTALS | $ 17,500.00| S 4,001.00] $ 9,500.00
+ + +
SECTION 0004 EROSION CONTROL
| | |
0014 158009M 2107.000 LF | 10.00000 21070.00] 7.00000 14749.00] 10.00000 21070.00
HEAVY DUTY SILT FENCE, ORANGE | |
0015 158045M 352.000 LF | 20.00000 7040.00| 40.00000 14080.00]| 50.00000 17600.00
FLOATING TURBIDITY BARRIER, TYPE 2 | |
0016 158060M 55.000 T | 35.00000 1925.00] 40.00000 2200.00] 75.00000 4125.00
CONSTRUCTION DRIVEWAY | |
0017 158063P LUMP | 10000.00000 10000.00]| 2000.00000 2000.00] 1200.00000 1200.00
CONCRETE WASHOUT SYSTEM | |
0018 158072M 2.000 U | 1000.00000 2000.00] 1000.00000 2000.00] 600.00000 1200.00
OIL ONLY EMERGENCY SPILL KIT, TYPE 1 | |
0019 158084M 340.000 cCY | 0.01000 3.40]| 0.01000 3.40]| 35.00000 11900.00
EROSION CONTROL SEDIMENT REMOVAL | |
SECTION TOTALS | $ 42,038.40| $ 35,032.40] $ 57,095.00
—————————————————————————————————————————— e

SECTION 0005

GENERAL LANDSCAPE



New Jersey Department of Transportation DATE 10/15/09
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TABULATION OF BIDS
CALL ORDER 161 CONTRACT 1ID COUNTIES WARREN
LETTING DATE 10/15/09 10:00AM DISTRICT
SET-ASIDE
| ( 7 ) M0545 | ( 8 ) A3063 | ( 9 ) NO140
|[MARBRO INC |AGATE CONSTR CO INC |[NAGI CONSTRUCTION & SUPPLY CO
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0052 804006P 61.000 SY | 25.00000 1525.00]| 10.00000 610.00] 10.00000 610.00
TOPSOILING, 4" THICK | |
0053 999999P 1.000 U | 0.00000 0.00] 0.00000 0.00] 0.00000 0.00
NO ITEM | | |
0054 806006P 68.000 SY | 1.00000 68.00]| 4.00000 272.00] 5.00000 340.00
FERTILIZING AND SEEDING, TYPE A-3 | |
0055 809003M 61.000 sY | 5.00000 305.00] 4.00000 244.00] 5.00000 305.00
STRAW MULCHING | |
SECTION TOTALS | $ 1,898.00] $ 1,126.00] $ 1,255.00
+ + +
SECTION 0006 BRIDGE
| | |
0056 201006P LUMP | 65000.00000 65000.00]| 65000.00000 65000.00]| 65000.00000 65000.00
CLEARING SITE, BRIDGE (___) STRUCTURE | |
NO. 2103-153 | |
0057 201039P LUMP | 300000.00000 300000.00| 403500.00000 403500.00] 225000.00000 225000.00
TEMPORARY SHIELDING | |
0058 504006P 49800.000 LB | 2.00000 99600.00| 1.50000 74700.00| 2.00000 99600.00
REINFORCEMENT STEEL, EPOXY-COATED | |
0059 506012P 2728.000 U | 7.50000 20460.00] 7.00000 19096.00] 8.00000 21824.00
SHEAR CONNECTOR | |
0060 507003P 84.000 LF | 750.00000 63000.00] 400.00000 33600.00] 400.00000 33600.00
1 3/4" BY 1 3/4" PREFORMED ELASTOMERIC | |
JOINT ASSEMBLY | |
0061 507024P 158.000 CY | 1200.00000 189600.00]| 1500.00000 237000.00] 1300.00000 205400.00
CONCRETE BRIDGE DECK, HPC | |
0062 507028M 31.000 cCY | 5000.00000 155000.00] 3000.00000 93000.00] 5200.00000 161200.00
ENCASEMENT CONCRETE | |
0063 507039P 327.000 LF | 400.00000 130800.00]| 300.00000 98100.00] 300.00000 98100.00
CONCRETE BRIDGE PARAPET, HPC | |
0064 508006M 6.000 U | 12500.00000 75000.00] 6000.00000 36000.00] 1000.00000 6000.00
SCUPPER | | |
0065 999999P 1.000 U | 0.00000 0.00] 0.00000 0.00] 0.00000 0.00
NO ITEM | | |
0066 552003M 496.000 LF | 50.00000 24800.00] 100.00000 49600.00| 65.00000 32240.00
PRESSURE INJECTION, CONCRETE CRACKS | |
0067 555003M 60.000 SF | 75.00000 4500.00 | 160.00000 9600.00 | 250.00000 15000.00
SUBSTRUCTURE CONCRETE REPAIR TYPE I | |
0068 555003M 42.000 SF | 125.00000 5250.00] 220.00000 9240.00| 300.00000 12600.00
SUBSTRUCTURE CONCRETE REPAIR TYPE II | |



New Jersey Department of Transportation DATE 10/15/09
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TABULATION OF BIDS
CALL ORDER : 161 CONTRACT 1ID 09161 COUNTIES WARREN
LETTING DATE 10/15/09 10:00AM DISTRICT
SET-ASIDE
| ( 7 ) M0545 | ( 8 ) A3063 I ( 9 ) NO140
|[MARBRO INC |AGATE CONSTR CO INC |[NAGI CONSTRUCTION & SUPPLY CO
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0069 555015M 1923.000 SF | 75.00000 144225.00]| 160.00000 307680.00] 210.00000 403830.00
SUPERSTRUCTURE CONCRETE REPAIR TYPE I | |
0070 555015M 32.000 SF | 175.00000 5600.00] 220.00000 7040.00 | 300.00000 9600.00
SUPERSTRUCTURE CONCRETE REPAIR TYPE II | |
SECTION TOTALS | S 1,282,835.00] S 1,443,156.00] S 1,388,994.00
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 1,910,117.00] $ 1,945,030.65] $ 2,074,738.90

I CERTIFY THAT THE ABOVE IS AN EXACT TRANSCRIPT OF THE
ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS, IF ANY, IN
EXTENSION AND ADDITIONS HAVE BEEN CORRECTED.

SIGNED,



