New Jersey Department of Transportation

TABULATION OF BIDS

DATE : 05/27/10
PAGE : 109 -1

CALL ORDER : 109 CONTRACT ID : 10109 COUNTIES SOMERSET
LETTING DATE : 05/27/10 10:00AM DISTRICT
CONTRACT TIME : 05/07/12 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT (S) NHS-0035(179)
ROUTE U.S. 206 (1953) OVER CSX RAILROAD
FROM NORTH OF LUDLOW AVENUE TO SOUTH OF PIKE RUN ROAD
CONTRACT NO. 062950503
GRADING, PAVING AND STRUCTURES
TOWNSHIP OF MONTGOMERY, SOMERSET COUNTY
SET-ASIDE
VENDOR RANKING
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 R4689 RITACCO CONSTRUCTION INC $ 11,205,000.00 100.0000%
2 C7444 CRISDEL GROUP, INC $ 11,792,618.72 105.2443%
3 G7305 GREEN CONSTRUCTION INC. $ 11,896,140.00 106.1681%
4 H3415 H&G CONTRACTORS INC $ 12,065,512.51 107.6797%
5 N2943 NEW PRINCE CONCRETE CONSTRUCTION CO S 12,100,000.00 107.9875%
6 M2685 MERCO INC T/A MERCO INC OF NJ $ 12,146,686.89 108.4042%
7 B4645 GARDNER M BISHOP INC $ 12,148,547.95 108.4208%
8 N6512 NORTHEAST REMSCO CONSTRUCTION INC $ 12,175,407.59 108.6605%
9 A5874 JAMES J ANDERSON CONSTRUCTION CO INC $ 12,489,302.85 111.4619%
10 B2773 BERTO CONSTR INC $ 12,573,377.00 112.2122%
11 c0547 CARBRO CONSTRUCTORS CORP $ 12,777,123.31 114.0306%
12 12943 IEW CONSTR GP, INC $ 13,674,186.98 122.0365%
13 15980 INTERCOUNTY PAVING ASSOC LLC $ 13,776,000.00 122.9451%
14 M4139 MIDLANTIC CONSTRUCTION LLC $ 14,121,311.76 126.0269%
15 B2064 BEAVER CONCRETE CONSTR CO INC $ 16,655,109.85 148.6400%
M0545 MARBRO INC TIRREGULAR
| ( 1 ) R4689 | ( 2 ) C7444 | ( 3 ) G7305
|RITACCO CONSTRUCTION INC |CRISDEL GROUP, INC | GREEN CONSTRUCTION INC.
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 ROADWAY
| | |
0001 151003M LUMP | 55000.00000 55000.00] 76838.01000 76838.01 | 50000.00000 50000.00
PERFORMANCE BOND AND PAYMENT BOND | |
0005 153003P LUMP | 10000.00000 10000.00]| 10152.76000 10152.76| 5000.00000 5000.00
PROGRESS SCHEDULE | |
0006 153006P 10.000 U | 600.00000 6000.00] 525.68000 5256.80] 800.00000 8000.00
PROGRESS SCHEDULE UPDATE | |
0007 153012P 2600.000 HOUR | 0.10000 260.00] 1.03000 2678.00] 1.15000 2990.00
|

TRAINEES
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TABULATION OF BIDS
CALL ORDER 109 CONTRACT 1ID 10109 COUNTIES SOMERSET
LETTING DATE 05/27/10 10:00AM DISTRICT
SET-ASIDE
| ( 1 ) R4689 | ( 2 ) C7444 | ( 3 ) G7305
|[RITACCO CONSTRUCTION INC |CRISDEL GROUP, INC | GREEN CONSTRUCTION INC.
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0008 154003P LUMP | 971114.65000 971114.65| 643457.21000 643457.21] 939605.52000 939605.52
MOBILIZATION | |
0017 157003M LUMP | 70.00000 70.00|] 171669.19000 171669.19] 85000.00000 85000.00
CONSTRUCTION LAYOUT | |
0018 157006M 15.000 U | 800.00000 12000.00]| 476.04000 7140.60]| 400.00000 6000.00
MONUMENT | | |
0027 158088M 839.000 SY | 24.00000 20136.00] 10.57000 8868.23| 9.00000 7551.00
INFILTRATION SAND LAYER, 6" THICK | |
0028 159003M 25.000 U | 135.00000 3375.00] 106.21000 2655.25] 80.00000 2000.00
BREAKAWAY BARRICADE | |
0029 159006M 180.000 U | 70.00000 12600.00] 64.06000 11530.80]| 65.00000 11700.00
DRUM | | |
0030 159009M 180.000 U | 11.00000 1980.00]| 13.61000 2449.80] 15.00000 2700.00
TRAFFIC CONE | |
0031 159012M 1897.000 SF | 12.00000 22764.00] 19.66000 37295.02] 9.00000 17073.00
CONSTRUCTION SIGNS | |
0032 159021P 1700.000 LF | 45.00000 76500.00| 45.27000 76959.00| 40.00000 68000.00
CONSTRUCTION BARRIER CURB | |
0033 159030M 4.000 U | 1000.00000 4000.00 | 19066.70000 76266.80] 12500.00000 50000.00
PORTABLE VARIABLE MESSAGE SIGN | |
0034 159072M 5.000 U | 8500.00000 42500.00]| 5462.90000 27314.50] 10000.00000 50000.00
TEMPORARY CRASH CUSHION, QUADGUARD 6 | |
BAYS X 24" WIDE | |
0035 159108M 2.000 U | 500.00000 1000.00]| 29917.13000 59834.26 | 10000.00000 20000.00
TRAFFIC CONTROL TRUCK WITH MOUNTED | |
CRASH CUSHION | |
0036 159126M 17466.000 LF | 0.25000 4366.50]| 0.26000 4541.16 | 0.20000 3493.20
TEMPORARY TRAFFIC STRIPES, 4" | |
0037 159129M 1662.000 LF | 0.30000 498.60] 0.29000 481.98] 0.30000 498.60
TEMPORARY TRAFFIC STRIPES, 6" | |
0038 159132M 143.000 SF | 1.50000 214.50] 1.55000 221.65]| 2.30000 328.90
TEMPORARY PAVEMENT MARKINGS | |
0039 159138M 40.000 T | 150.00000 6000.00] 314.84000 12593.60]| 0.01000 0.40
HMA PATCH | |
0040 160003M LUMP | 14300.00000 14300.00]| 14300.00000 14300.00]| 14300.00000 14300.00
FUEL PRICE ADJUSTMENT | |
0041 160006M LUMP | 43400.00000 43400.00| 43400.00000 43400.00| 43400.00000 43400.00
ASPHALT PRICE ADJUSTMENT | |
0042 161003P LUMP | 5000.00000 5000.00] 14114.92000 14114.92| 10000.00000 10000.00
|

FINAL CLEANUP
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CALL ORDER 109 CONTRACT 1ID 10109 COUNTIES SOMERSET
LETTING DATE 05/27/10 10:00AM DISTRICT
SET-ASIDE
| ( 1 ) R4689 | ( 2 ) C7444 | ( 3 ) G7305
|[RITACCO CONSTRUCTION INC |CRISDEL GROUP, INC | GREEN CONSTRUCTION INC.
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0043 201003P LUMP | 275000.00000 275000.00] 149012.90000 149012.90| 200000.00000 200000.00
CLEARING SITE | |
0044 202009P 30011.000 CY | 27.00000 810297.00] 24.53000 736169.83 13.50000 405148.50
EXCAVATION, UNCLASSIFIED | |
0045 203021P 60569.000 CY | 13.00000 787397.00| 15.58000 943665.02| 3.00000 181707.00
I-14 SOIL AGGREGATE | |
0047 301006P 9211.000 CY | 35.00000 322385.00]| 31.19000 287291.09] 32.75000 301660.25
SUBBASE | | |
0048 302036P 2379.000 SY | 10.00000 23790.00] 13.68000 32544.72] 7.00000 16653.00
DENSE-GRADED AGGREGATE BASE COURSE, 6" | |
THICK | | |
0049 302042P 20759.000 SY | 7.50000 155692.50] 9.10000 188906.90] 9.00000 186831.00
DENSE-GRADED AGGREGATE BASE COURSE, 8" | |
THICK | | |
0050 302060P 276.000 CY | 18.00000 4968.00| 35.06000 9676.56 | 23.00000 6348.00
COARSE AGGREGATE, SIZE NO. 57 | |
0051 304009P 603.000 SY | 28.00000 16884.00]| 62.17000 37488.51] 90.00000 54270.00
CONCRETE BASE COURSE, 10" THICK | |
0052 401009P 6639.000 SY | 4.20000 27883.80] 6.06000 40232.34| 3.00000 19917.00
HMA MILLING, 3" OR LESS | |
0053 401027M 16043.000 LF | 0.40000 6417.20] 0.76000 12192.68]| 0.35000 5615.05
POLYMERIZED JOINT ADHESIVE | |
0054 401030M 1716.000 GAL | 1.00000 1716.00| 3.00000 5148.00]| 4.60000 7893.60
TACK COAT | |
0055 401054M 1400.000 T | 71.00000 99400.00| 80.69000 112966.00]| 72.00000 100800.00
HOT MIX ASPHALT 12.5 M 64 SURFACE COURS | |
0056 401063M 3600.000 T | 76.00000 273600.00] 80.44000 289584.00] 84.00000 302400.00
HOT MIX ASPHALT 12.5 H 76 SURFACE COURS | |
0057 401087M 2800.000 T | 65.00000 182000.00]| 77.96000 218288.00] 77.00000 215600.00
HOT MIX ASPHALT 19 H 64 INTERMEDIATE | |
COURSE | | |
0058 401099M 7611.000 T | 62.00000 471882.00] 74.79000 569226.69 | 70.00000 532770.00
HOT MIX ASPHALT 25 M 64 BASE COURSE | |
0059 401108M 15.000 U | 150.00000 2250.00] 114.46000 1716.90| 115.00000 1725.00
CORE SAMPLES, HOT MIX ASPHALT | |
0060 405003P 603.000 SY | 5.00000 3015.00] 6.41000 3865.23]| 1.75000 1055.25
UNDERLAYER PREPARATION | |
0061 514012P 1000.000 SF | 45.00000 45000.00| 41.59000 41590.00]| 55.00000 55000.00
|

TEMPORARY WALL
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CALL ORDER 109 CONTRACT 1ID 10109 COUNTIES SOMERSET
LETTING DATE 05/27/10 10:00AM DISTRICT
SET-ASIDE
| ( 1 ) R4689 | ( 2 ) C7444 | ( 3 ) G7305
|[RITACCO CONSTRUCTION INC |CRISDEL GROUP, INC | GREEN CONSTRUCTION INC.
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0062 601122P 2032.000 LF | 24.00000 48768.00| 55.04000 111841.28]| 38.00000 77216.00
15" REINFORCED CONCRETE PIPE | |
0063 601124P 1158.000 LF | 39.00000 45162.00] 51.51000 59648.58 | 42.00000 48636.00
18" REINFORCED CONCRETE PIPE | |
0064 601128P 1418.000 LF | 40.00000 56720.00] 53.96000 76515.28]| 45.00000 63810.00
24" REINFORCED CONCRETE PIPE | |
0065 601132P 96.000 LF | 51.00000 4896.00 | 95.41000 9159.36 | 56.00000 5376.00
30" REINFORCED CONCRETE PIPE | |
0066 601194P 394.000 LF | 37.00000 14578.00| 65.48000 25799.12] 51.00000 20094.00
15" REINFORCED CONCRETE PIPE, CLASS V | |
0067 601370M 1.000 U | 1000.00000 1000.00]| 2040.80000 2040.80]| 1125.00000 1125.00
15" REINFORCED CONCRETE END SECTION | |
0068 601372M 1.000 U© | 1200.00000 1200.00]| 2040.80000 2040.80] 1125.00000 1125.00
18" REINFORCED CONCRETE END SECTION | |
0069 601376M 2.000 U | 1500.00000 3000.00] 2252.10000 4504.20| 1465.00000 2930.00
24" REINFORCED CONCRETE END SECTION | |
0070 601380M 1.000 U© | 2100.00000 2100.00] 2581.93000 2581.93] 1700.00000 1700.00
30" REINFORCED CONCRETE END SECTION | |
0071 601407P 596.000 LF | 25.00000 14900.00] 10.61000 6323.56 | 17.00000 10132.00
6" PERFORATED HIGH DENSITY POLYETHYLENE | |
PIPE | | |
0074 602006P 7.000 CY | 1200.00000 8400.00| 1209.40000 8465.80| 435.00000 3045.00
CONCRETE HEADWALL | |
0075 602009M 1.000 U | 1200.00000 1200.00]| 2541.48000 2541.48| 1650.00000 1650.00
INLET, TYPE A | |
0076 602012M 36.000 U | 1800.00000 64800.00] 2627.69000 94596.84| 2300.00000 82800.00
INLET, TYPE B | |
0077 602018M 6.000 U | 1850.00000 11100.00] 3039.67000 18238.02] 2400.00000 14400.00
INLET, TYPE E | |
0078 602021M 3.000 U | 4400.00000 13200.00]| 2391.62000 7174.86 | 3800.00000 11400.00
INLET, TYPE ES | |
0079 602024M 2.000 U | 2100.00000 4200.00]| 3443.90000 6887.80] 3000.00000 6000.00
INLET, TYPE B-1 | |
0080 602054M 4.000 U | 1300.00000 5200.00] 2785.77000 11143.08]| 2250.00000 9000.00
MANHOLE, 4' DIAMETER | |
0081 602072M 1.000 U | 1000.00000 1000.00]| 4143.46000 4143.46| 1450.00000 1450.00
INLET, TYPE E, USING EXISTING CASTING | |
0082 602105M 1.000 U© | 1100.00000 1100.00]| 1384.46000 1384.46| 1000.00000 1000.00
|

SET INLET TYPE B, CASTING
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CALL ORDER 109 CONTRACT 1ID 10109 COUNTIES SOMERSET
LETTING DATE 05/27/10 10:00AM DISTRICT
SET-ASIDE
| ( 1 ) R4689 | ( 2 ) C7444 | ( 3 ) G7305
|[RITACCO CONSTRUCTION INC |CRISDEL GROUP, INC | GREEN CONSTRUCTION INC.
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0083 602129M 3.000 U | 1600.00000 4800.00| 1482.83000 4448.49| 650.00000 1950.00
RECONSTRUCTED INLET, TYPE E, USING | |
EXISTING CASTING | |
0084 602213M 1.000 U© | 350.00000 350.00] 1468.18000 1468.18]| 400.00000 400.00
CURB PIECE | |
0086 602223M 2.000 U | 3000.00000 6000.00] 11416.65000 22833.30] 2500.00000 5000.00
OUTLET CONTROL STRUCTURE | |
0087 603036P 163.000 SY | 60.00000 9780.00| 54.26000 8844.38]| 28.00000 4564.00
RIPRAP STONE CHANNEL PROTECTION, 12" | |
THICK (D50=6") | |
0088 605011P 1873.000 LF | 20.00000 37460.00] 29.89000 55983.97] 23.00000 43079.00
POST AND WIRE FENCE | |
0089 605056M 2.000 U | 1000.00000 2000.00] 876.13000 1752.26| 1150.00000 2300.00
POST AND WIRE GATE | |
0090 606012P 2893.000 SY | 40.00000 115720.00] 35.05000 101399.65] 49.00000 141757.00
CONCRETE SIDEWALK, 4" THICK | |
0091 606039P 411.000 SY | 18.00000 7398.00| 69.95000 28749.45] 61.00000 25071.00
HOT MIX ASPHALT DRIVEWAY, 6" THICK | |
0092 606043P 132.000 sY | 8.00000 1056.00| 34.86000 4601.52 | 16.00000 2112.00
STONE OR GRAVEL DRIVEWAY, 4" THICK | |
0093 606051P 133.000 SY | 60.00000 7980.00| 41.23000 5483.59]| 55.00000 7315.00
CONCRETE DRIVEWAY, 6" THICK | |
0094 606075P 57.000 SY | 50.00000 2850.00] 35.05000 1997.85]| 52.00000 2964.00
CONCRETE ISLAND, 4" THICK | |
0095 606084P 32.000 sSY | 180.00000 5760.00| 257.68000 8245.76 | 200.00000 6400.00
DETECTABLE WARNING SURFACE | |
0096 607018P 9281.000 LF | 15.00000 139215.00] 13.91000 129098.71| 17.00000 157777.00
9" X 16" CONCRETE VERTICAL CURB | |
0097 608003P 1089.000 SY | 23.00000 25047.00] 23.71000 25820.19] 26.00000 28314.00
NONVEGETATIVE SURFACE, HOT MIX ASPHALT | |
0098 609003M 3624.000 LF | 14.25000 51642.00] 14.69000 53236.56| 16.00000 57984.00
BEAM GUIDE RAIL | |
0099 609021M 1040.000 LF | 5.10000 5304.00] 5.26000 5470.40]| 5.00000 5200.00
RUB RAIL | | |
0100 609024M 4.000 U | 1850.00000 7400.00| 1906.86000 7627.44| 2100.00000 8400.00
FLARED GUIDE RAIL TERMINAL | |
0101 609039M 4.000 U | 495.00000 1980.00| 510.22000 2040.88] 570.00000 2280.00
BEAM GUIDE RAIL ANCHORAGE | |
0102 609075M 2014.000 LF | 1.00000 2014.00] 0.52000 1047.28]| 0.50000 1007.00
|

REMOVAL OF BEAM GUIDE RAIL
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CALL ORDER 109 CONTRACT 1ID 10109 COUNTIES SOMERSET
LETTING DATE 05/27/10 10:00AM DISTRICT
SET-ASIDE
| 1 ) R4689 | ( 2 ) C7444 | ( 3 ) G7305
|[RITACCO CONSTRUCTION INC |CRISDEL GROUP, INC | GREEN CONSTRUCTION INC.
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0103 610003M 25524.000 LF | 0.30000 7657.20| 0.29000 7401.96 | 0.35000 8933.40
TRAFFIC STRIPES, LONG LIFE, EPOXY RESIN | |
an | | I
0104 610006M 6632.000 LF | 0.35000 2321.20] 0.36000 2387.52] 0.45000 2984.40
TRAFFIC STRIPES, LONG LIFE, EPOXY RESIN | |
6" | | I
0105 610009M 28.000 SF | 20.00000 560.00]| 20.61000 577.08] 40.00000 1120.00
TRAFFIC MARKINGS, THERMOPLASTIC | |
0106 610012M 63.000 U | 25.00000 1575.00]| 25.77000 1623.51| 32.00000 2016.00
RPM, MONO-DIRECTIONAL, WHITE LENS | |
0107 610018M 86.000 U | 25.00000 2150.00]| 25.77000 2216.22]| 32.00000 2752.00
RPM, MONO-DIRECTIONAL, AMBER LENS | |
0108 610021M 44.000 U | 25.00000 1100.00]| 25.77000 1133.88]| 32.00000 1408.00
RPM, BI-DIRECTIONAL, AMBER LENS | |
0109 610024M 316.000 U | 10.00000 3160.00]| 10.24000 3235.84]| 0.50000 158.00
REMOVAL OF RPM | |
0110 610036M 36000.000 LF | 0.40000 14400.00]| 0.41000 14760.00] 0.40000 14400.00
REMOVAL OF TRAFFIC STRIPES | |
0111 610039M 125.000 SF | 1.50000 187.50] 1.55000 193.75]| 2.30000 287.50
REMOVAL OF TRAFFIC MARKINGS | |
0112 612006P 524.000 SF | 34.00000 17816.00]| 20.48000 10731.52]| 27.00000 14148.00
GUIDE SIGN, TYPE GA, STEEL "U" POST | |
SUPPORTS | | |
0113 651243M 2.000 U | 3900.00000 7800.00 | 3865.26000 7730.52 | 2500.00000 5000.00
WATER SERVICE CONNECTION | |
0114 651246M 2.000 U | 3100.00000 6200.00] 8864.34000 17728.68]| 5000.00000 10000.00
FIRE HYDRANT | |
0115 651421P 215.000 LF | 125.00000 26875.00] 208.21000 44765.15] 75.00000 16125.00
12" DUCTILE IRON WATER PIPE | |
0116 651424P 1424.000 LF | 145.00000 206480.00] 153.58000 218697.92] 90.00000 128160.00
16" DUCTILE IRON WATER PIPE | |
0117 701015P 148.000 LF | 20.00000 2960.00| 20.61000 3050.28]| 23.00000 3404.00
2" RIGID METALLIC CONDUIT | |
0118 701021P 815.000 LF | 48.50000 39527.50] 49.99000 40741.85]| 46.00000 37490.00
3" RIGID METALLIC CONDUIT | |
0119 701033P 3860.000 LF | 13.50000 52110.00] 13.91000 53692.60] 23.00000 88780.00
4" RIGID NONMETALLIC CONDUIT | |
0120 701034P 500.000 LF | 15.00000 7500.00| 15.46000 7730.00]| 33.35000 16675.00
|

5" RIGID NONMETALLIC CONDUIT
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CALL ORDER 109 CONTRACT 1ID 10109 COUNTIES SOMERSET
LETTING DATE 05/27/10 10:00AM DISTRICT
SET-ASIDE
| ( 1 ) R4689 | ( 2 ) C7444 | ( 3 ) G7305
|[RITACCO CONSTRUCTION INC |CRISDEL GROUP, INC | GREEN CONSTRUCTION INC.
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0121 701102M 9.000 U | 1600.00000 14400.00]| 1649.18000 14842.62| 1782.50000 16042.50
18" X 36" JUNCTION BOX | |
0122 701132M 2.000 U | 2150.00000 4300.00| 2216.09000 4432.18]| 1840.00000 3680.00
FOUNDATION, TYPE P-MC | |
0123 701138M 3.000 U | 3000.00000 9000.00| 3092.21000 9276.63| 4255.00000 12765.00
FOUNDATION, TYPE STF | |
0124 701144M 3.000 U | 1600.00000 4800.00 | 1649.18000 4947.54 | 1667.50000 5002.50
FOUNDATION, TYPE SFK | |
0125 701171M 2.000 U | 2300.00000 4600.00| 2370.70000 4741.40]| 3335.00000 6670.00
METER CABINET, TYPE TL | |
0126 701192P 907.000 LF | 1.80000 1632.60| 1.86000 1687.02]| 2.30000 2086.10
GROUND WIRE, NO. 8 AWG | |
0127 701201P 1730.000 LF | 2.00000 3460.00] 2.06000 3563.80] 2.30000 3979.00
MULTIPLE LIGHTING WIRE, NO. 8 AWG | |
0128 701213P 440.000 LF | 2.60000 1144.00]| 2.68000 1179.20]| 2.30000 1012.00
SERVICE WIRE, NO. 6 AWG | |
0129 702009M 2.000 U | 14450.00000 28900.00] 14894.15000 29788.30] 20700.00000 41400.00
CONTROLLER, 8 PHASE | |
0130 702012M 3.000 U | 2850.00000 8550.00 | 2937.60000 8812.80| 3277.50000 9832.50
TRAFFIC SIGNAL STANDARD, ALUMINUM | |
0131 702015M 4.000 U | 6650.00000 26600.00] 6854.40000 27417.60] 6670.00000 26680.00
TRAFFIC SIGNAL STANDARD, STEEL | |
0132 702021M 3.000 U | 3200.00000 9600.00| 3298.36000 9895.08| 3105.00000 9315.00
TRAFFIC SIGNAL MAST ARM, ALUMINUM | |
0133 702024M 4.000 U | 4570.00000 18280.00]| 4710.47000 18841.88]| 4715.00000 18860.00
TRAFFIC SIGNAL MAST ARM, STEEL | |
0134 702027pP 570.000 LF | 2.00000 1140.00| 2.06000 1174.20]| 2.30000 1311.00
TRAFFIC SIGNAL CABLE, 2 CONDUCTOR | |
0135 702030P 795.000 LF | 2.50000 1987.50]| 2.58000 2051.10] 2.99000 2377.05
TRAFFIC SIGNAL CABLE, 5 CONDUCTOR | |
0136 702033P 2940.000 LF | 3.35000 9849.00 | 3.45000 10143.00] 3.68000 10819.20
TRAFFIC SIGNAL CABLE, 10 CONDUCTOR | |
0137 702036M 19.000 U | 825.00000 15675.00]| 850.36000 16156.84| 1380.00000 26220.00
TRAFFIC SIGNAL HEAD | |
0138 702039M 6.000 U | 820.00000 4920.00| 845.20000 5071.20] 1265.00000 7590.00
PEDESTRIAN SIGNAL HEAD | |
0139 702042M 4.000 U | 120.00000 480.00 | 123.69000 494.76 | 172.50000 690.00
PUSH BUTTON | |
0140 702045M 4.000 U | 5850.00000 23400.00] 6029.81000 24119.24] 5750.00000 23000.00
|

IMAGE DETECTOR
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CALL ORDER : 109 CONTRACT ID : 10109 COUNTIES : SOMERSET
LETTING DATE : 05/27/10 10:00AM DISTRICT
SET-ASIDE
| ( 1 ) R4689 | ( 2 ) C7444 | ( 3 ) G7305
|RITACCO CONSTRUCTION INC |CRISDEL GROUP, INC |GREEN CONSTRUCTION INC.
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0141 702060M 2.000 U | 1250.00000 2500.00] 1288.42000 2576.84| 4140.00000 8280.00
CONTROLLER TURN-ON | |
0142 702100M 2.000 U | 6620.00000 13240.00] 6823.48000 13646.96| 7820.00000 15640.00
UNINTERRUPTIBLE POWER SOURCE UNIT WITH | |
CONTROLLER CABINET REVISIONS | |
0143 703018M 6.000 U | 1360.00000 8160.00] 1401.80000 8410.80] 2185.00000 13110.00
LUMINAIRE | | |
0205 704003M 2.000 U | 2750.00000 5500.00] 2834.53000 5669.06 | 3795.00000 7590.00
JUNCTION BOX ITS TYPE A | |
SECTION TOTALS | S 6,181,434.25] S 6,582,103.81] S 5,487,590.42
—————————————————————————————————————————— e
SECTION 0002 CONSTRUCTION ENGINEERING
| | |
0009 155009M 1.000 U© | 10000.00000 10000.00]| 29604.68000 29604.68| 25000.00000 25000.00
FIELD OFFICE TYPE C SET UP | |
0010 155027M 21.000 MO | 500.00000 10500.00] 2988.83000 62765.43 | 4500.00000 94500.00
FIELD OFFICE TYPE C MAINTENANCE | |
0011 155039M LUMP | 5250.00000 5250.00] 5250.00000 5250.00] 5250.00000 5250.00
TELEPHONE SERVICE | |
0012 156003M 1.000 U | 15000.00000 15000.00] 27281.31000 27281.31] 10.00000 10.00
MATERIALS FIELD LABORATORY SET-UP | |
0013 156006M 20.000 MO | 500.00000 10000.00]| 2602.82000 52056.40] 10.00000 200.00
MATERIALS FIELD LABORATORY MAINTENANCE | |
0014 156009M 1.000 U | 5000.00000 5000.00] 12257.72000 12257.72] 10.00000 10.00
CURING FACILITY SET-UP | |
0015 156012M 20.000 MO | 275.00000 5500.00] 1544.04000 30880.80] 10.00000 200.00
CURING FACILITY MAINTENANCE | |
0016 156015M 1.000 U | 5000.00000 5000.00] 5153.68000 5153.68] 10.00000 10.00
NUCLEAR DENSITY GAUGE | |
SECTION TOTALS | S 66,250.00] S 225,250.02]| S 125,180.00
—————————————————————————————————————————— e
SECTION 0003 NON PARTICIPATING
| | |
0002 152003P LUMP | 30000.00000 30000.00] 27829.89000 27829.89 25000.00000 25000.00
OWNER'S AND CONTRACTOR'S PROTECTIVE | |
LIABILITY INSURANCE | |
0003 152006P LUMP | 75000.00000 75000.00] 75000.00000 75000.00] 75000.00000 75000.00
RAILROAD PROTECTIVE LIABILITY INSURANCE | |
0004 152009P LUMP | 15000.00000 15000.00]| 31873.47000 31873.47] 33720.30000 33720.30
|

POLLUTION LIABILITY INSURANCE |
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TABULATION OF BIDS
CALL ORDER 109 CONTRACT 1ID 10109 COUNTIES SOMERSET
LETTING DATE 05/27/10 10:00AM DISTRICT
SET-ASIDE
| ( 1 ) R4689 | ( 2 ) C7444 | ( 3 ) G7305
|[RITACCO CONSTRUCTION INC |CRISDEL GROUP, INC | GREEN CONSTRUCTION INC.
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0072 601668M 74.000 LF | 35.00000 2590.00] 4.10000 303.40] 4.00000 296.00
CLEANING EXISTING PIPE, 10" DIAMETER | |
0073 601670M 2213.000 LF | 6.00000 13278.00] 4.41000 9759.33| 5.00000 11065.00
CLEANING EXISTING PIPE, 12" TO 24" | |
DIAMETER | | |
0085 602216M 18.000 U | 400.00000 7200.00 | 128.84000 2319.12] 150.00000 2700.00
CLEANING DRAINAGE STRUCTURE | |
0154 810003M 23.000 ACRE | 250.00000 5750.00] 515.37000 11853.51]| 300.00000 6900.00
MOWING | | |
SECTION TOTALS | S 148,818.00] S 158,938.72] S 154,681.30
—————————————————————————————————————————— e
SECTION 0004 EROSION CONTROL
| | |
0019 158009M 2336.000 LF | 4.00000 9344.00| 4.76000 11119.36] 8.00000 18688.00
HEAVY DUTY SILT FENCE, ORANGE | |
0020 158012M 5577.000 LF | 4.00000 22308.00] 4.74000 26434.98| 8.00000 44616.00
HEAVY DUTY SILT FENCE, BLACK | |
0021 158015M 56.000 U | 25.00000 1400.00]| 14.08000 788.48| 12.00000 672.00
HAYBALE | | |
0022 158030M 1.000 U | 210.00000 210.00]| 163.99000 163.99] 145.00000 145.00
INLET FILTER TYPE 2, 2' X 4°' | |
0023 158033M 62.000 U | 225.00000 13950.00]| 112.91000 7000.42| 145.00000 8990.00
INLET FILTER TYPE 2, 4' X 4°' | |
0024 158063P LUMP | 5000.00000 5000.00] 9860.17000 9860.17| 4000.00000 4000.00
CONCRETE WASHOUT SYSTEM | |
0025 158072M 2.000 U | 1000.00000 2000.00] 876.13000 1752.26| 1200.00000 2400.00
OIL ONLY EMERGENCY SPILL KIT, TYPE 1 | |
0026 158084M 1501.000 CY | 10.00000 15010.00] 6.27000 9411.27| 0.01000 15.01
EROSION CONTROL SEDIMENT REMOVAL | |
0046 203040M 1943.000 SY | 1.50000 2914.50] 1.87000 3633.41| 1.50000 2914.50
GEOTEXTILE | |
SECTION TOTALS | $ 72,136.50| $ 70,164.34| $ 82,440.51
+ + +
SECTION 0005 GENERAL LANDSCAPE
| | |
0144 804006P 48807.000 SY | 3.50000 170824.50] 1.29000 62961.03 1.50000 73210.50
TOPSOILING, 4" THICK | |
0145 804014P 420.000 CY | 30.00000 12600.00]| 68.84000 28912.80] 50.00000 21000.00
|

TOPSOILING



LARGE DECIDUOUS TREE, 2 1/2-3" CALIPER,
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TABULATION OF BIDS
CALL ORDER 109 CONTRACT 1ID 10109 COUNTIES SOMERSET
LETTING DATE 05/27/10 10:00AM DISTRICT
SET-ASIDE
| ( 1 ) R4689 | ( 2 ) C7444 | ( 3 ) G7305
|[RITACCO CONSTRUCTION INC |CRISDEL GROUP, INC | GREEN CONSTRUCTION INC.
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0146 806006P 48807.000 SY | 0.40000 19522.80]| 0.39000 19034.73| 0.36000 17570.52
FERTILIZING AND SEEDING, TYPE A-3 | |
0148 806024P 839.000 sSY | 1.00000 839.00| 1.03000 864.17]| 4.60000 3859.40
FERTILIZING AND SEEDING, TYPE W | |
0149 806030P 1970.000 SY | 3.00000 5910.00] 3.09000 6087.30] 2.76000 5437.20
WILDFLOWER SEEDING | |
0150 807009M 1427.000 SY | 5.00000 7135.00 | 4.90000 6992.30] 6.33000 9032.91
TOPSOIL STABILIZATION, TYPE 3 MAT | |
0151 809003M 146421.000 sSY | 0.40000 58568.40] 0.39000 57104.19] 0.35000 51247.35
STRAW MULCHING | |
0152 809015M 8599.000 SY | 3.75000 32246.25] 3.87000 33278.13| 4.43000 38093.57
SHREDDED HARDWOOD BARK MULCHING | |
0153 809018M 6886.000 SY | 2.75000 18936.50]| 2.83000 19487.38]| 4.37000 30091.82
WOOD MULCHING | |
0155 811003M 61.000 U | 320.00000 19520.00] 329.84000 20120.24 264.50000 16134.50
LARGE DECIDUOUS TREE, 3-3 1/2" CALIPER, | |
B&B ACER RUBRUM 'OCTOBER GLORY' | |
0156 811003M 43.000 U | 330.00000 14190.00]| 340.14000 14626.02]| 253.00000 10879.00
LARGE DECIDUOUS TREE, 3-3 1/2" CALIPER, | |
B&B ACER RUBRUM 'AUTUMN BLAZE' | |
0157 811006M 68.000 U | 215.00000 14620.00]| 221.61000 15069.48| 212.75000 14467.00
LARGE DECIDUOUS TREE, 2-2 1/2" CALIPER, | |
B&B BETULA NIGRA | |
0158 811006M 42.000 U | 235.00000 9870.00 | 242.22000 10173.24] 247.25000 10384.50
LARGE DECIDUOUS TREE, 2-2 1/2" CALIPER, | |
B&B QUERCUS BICOLOR | |
0159 811004M 56.000 U | 215.00000 12040.00] 221.61000 12410.16| 270.25000 15134.00
LARGE DECIDUOUS TREE, 2 1/2-3" CALIPER, | |
B&B QUERCUS PALUSTRIS | |
0160 811006M 57.000 U | 225.00000 12825.00]| 231.92000 13219.44| 241.50000 13765.50
LARGE DECIDUOUS TREE, 2-2 1/2" CALIPER, | |
B&B QUERCUS RUBRA | |
0161 811004M 51.000 U | 280.00000 14280.00]| 288.61000 14719.11| 241.50000 12316.50
LARGE DECIDUQOUS TREE, 2 1/2-3" CALIPER, | |
B&B FRAXINUS AMERICANA 'AUTUMN PURPLE' | |
0162 811004M 41.000 U | 280.00000 11480.00] 288.61000 11833.01] 264.50000 10844.50
LARGE DECIDUOUS TREE, 2 1/2-3" CALIPER, | |
B&B FRAXINUS AMERICANA 'AUTUMN APPLAUSE' | |
0163 811004M 50.000 U | 280.00000 14000.00]| 288.61000 14430.50]| 264.50000 13225.00
|
|

B&B PLATANUS ACERFOLIA 'BLOODGOOD'
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TABULATION OF BIDS
CALL ORDER 109 CONTRACT 1ID 10109 COUNTIES SOMERSET
LETTING DATE 05/27/10 10:00AM DISTRICT
SET-ASIDE
| 1 ) R4689 | ( 2 ) C7444 | ( 3 ) G7305
|[RITACCO CONSTRUCTION INC |CRISDEL GROUP, INC | GREEN CONSTRUCTION INC.
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0164 811036M 58.000 U | 245.00000 14210.00]| 252.53000 14646.74| 281.75000 16341.50
EVERGREEN TREE, 8-9' HIGH, B&B PICEA | |
ABIES | | |
0165 811036M 66.000 U | 210.00000 13860.00]| 216.45000 14285.70]| 218.50000 14421.00
EVERGREEN TREE, 8-9' HIGH, B&B PINUS | |
STROBUS | | |
0166 811033M 15.000 U | 245.00000 3675.00]| 252.53000 3787.95]| 241.50000 3622.50
EVERGREEN TREE, 9-10' HIGH, B&B THUJA | |
'GREEN GIANT' | |
0167 811031M 85.000 U | 180.00000 15300.00]| 185.53000 15770.05]| 218.50000 18572.50
SMALL DECIDUOUS TREE, 7-8' HIGH, B&B | |
AMELANCHIER CANADENSIS | |
0168 811031M 93.000 U | 180.00000 16740.00]| 185.53000 17254.29| 215.05000 19999.65
SMALL DECIDUOUS TREE, 7-8' HIGH, B&B | |
CERCIS CANADENSIS | |
0169 811024M 58.000 U | 215.00000 12470.00] 221.61000 12853.38] 241.50000 14007.00
SMALL DECIDUQUS TREE, 2-2 1/2" CALIPER, | |
B&B CORNUS FLORIDA 'CHEROKEE PRINCESS' | |
0170 811024M 37.000 U | 215.00000 7955.00 | 221.61000 8199.57| 241.50000 8935.50
SMALL DECIDUOUS TREE, 2-2 1/2" CALIPER, | |
B&B CORNUS FLORIDA 'CHEROKEE BRAVE' | |
0171 811097M 7.000 U | 75.00000 525.00] 77.31000 541.17] 80.50000 563.50
EVERGREEN SHRUB, 4-5' HIGH, B&B | |
VIBURNUM PRUNIFOLIUM | |
0172 811090M 8.000 U | 40.00000 320.00] 41.23000 329.84| 74.75000 598.00
EVERGREEN SHRUB, 24-30" SPREAD, B&B | |
ILEX GLABRA 'SHAMROCK' | |
0173 811057M 80.000 U | 55.00000 4400.00 | 56.69000 4535.20 | 60.95000 4876.00
DECIDUOUS SHRUB, 3-4' HIGH, B&B SYRINGA | |
VULGARIS | | |
0174 811114M 896.000 U | 8.50000 7616.00 | 8.76000 7848.96 | 13.80000 12364.80
PERENNIAL, #SP5 CONTAINER HEMEROCALLIS | |
1 TO 2 FAN DIVISION, HEAVY | |
0175 811123M 2688.000 U | 1.00000 2688.00] 0.93000 2499.84| 2.30000 6182.40
BULB NARCISSUS | |
0176 811123M 3572.000 U | 1.00000 3572.00]| 0.93000 3321.96 1.73000 6179.56
BULB NARCISSUS IN TURF | |
0177 811138M LUMP | 15000.00000 15000.00]| 15976.42000 15976.42| 25000.00000 25000.00
PLANT ESTABLISHMENT PERIOD | |
SECTION TOTALS | $ 567,738.45] $ 483,174.30] $ 518,357.68
—————————————————————————————————————————— e

SECTION 0006 BRIDGE
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TABULATION OF BIDS
CALL ORDER 109 CONTRACT 1ID 10109 COUNTIES SOMERSET
LETTING DATE 05/27/10 10:00AM DISTRICT
SET-ASIDE
| 1 ) R4689 | ( 2 C7444 | ( 3 ) G7305
|[RITACCO CONSTRUCTION INC |CRISDEL GROUP, INC | GREEN CONSTRUCTION INC.
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0178 201006P LUMP | 400000.00000 400000.00| 235746.08000 235746.08| 324127.94000 324127.94
CLEARING SITE, BRIDGE (___) STRUCTURE | |
NO. 1810-156 | |
0179 201039P LUMP | 70000.00000 70000.00]| 51536.83000 51536.83] 90000.00000 90000.00
TEMPORARY SHIELDING | |
0180 202009P 1980.000 CY | 50.00000 99000.00] 34.44000 68191.20] 20.00000 39600.00
EXCAVATION, UNCLASSIFIED | |
0181 501003P 1650.000 SF | 50.00000 82500.00| 65.97000 108850.50] 0.01000 16.50
TEMPORARY SHEETING | |
0182 504003P 171890.000 LB | 1.15000 197673.50]| 1.30000 223457.00] 1.75000 300807.50
REINFORCEMENT STEEL | |
0183 504006P 76478.000 LB | 1.35000 103245.30] 1.41000 107833.98] 1.80000 137660.40
REINFORCEMENT STEEL, EPOXY-COATED | |
0184 504015P 1590.000 CY | 200.00000 318000.00] 201.50000 320385.00] 230.00000 365700.00
CONCRETE FOOTING | |
0185 504018P 360.000 CY | 865.00000 311400.00] 675.67000 243241.20] 420.00000 151200.00
CONCRETE WING WALL | |
0186 504024P 1370.000 CY | 475.00000 650750.00] 415.01000 568563.70] 500.00000 685000.00
CONCRETE ABUTMENT WALL | |
0187 504036P 1450.000 SY | 15.00000 21750.00] 15.78000 22881.00] 28.00000 40600.00
EPOXY WATERPROOFING | |
0188 504065P 315.000 SF | 30.00000 9450.00| 50.85000 16017.75]| 25.00000 7875.00
BRICK VENEER | |
0189 506003P LUMP | 845000.00000 845000.00| 940000.00000 940000.00] 2119409.75000 2119409.75
STRUCTURAL STEEL | |
0190 506009M 24.000 U | 2100.00000 50400.00] 2805.59000 67334.16| 3750.00000 90000.00
STRUCTURAL BEARING ASSEMBLY | |
0191 506012P 6800.000 U | 3.00000 20400.00] 3.45000 23460.00] 4.00000 27200.00
SHEAR CONNECTOR | |
0192 507015P 213.000 LF | 300.00000 63900.00] 366.86000 78141.18]| 315.00000 67095.00
STRIP SEAL EXPANSION JOINT ASSEMBLY | |
0193 507024P 335.000 CY | 825.00000 276375.00] 967.87000 324236.45] 1300.00000 435500.00
CONCRETE BRIDGE DECK, HPC | |
0194 507027M 2.000 U | 1150.00000 2300.00] 1945.89000 3891.78] 2250.00000 4500.00
DATE PANEL | |
0195 507033P 27.000 CY | 355.00000 9585.00 | 515.37000 13914.99] 980.00000 26460.00
CONCRETE BRIDGE SIDEWALK, HPC | |
0196 507039P 412.000 LF | 240.00000 98880.00| 273.24000 112574.88]| 140.00000 57680.00
CONCRETE BRIDGE PARAPET, HPC | |
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TABULATION OF BIDS
CALL ORDER : 109 CONTRACT 1ID 10109 COUNTIES SOMERSET
LETTING DATE : 05/27/10 10:00AM DISTRICT
SET-ASIDE
| ( 1 ) R4689 | ( 2 ) C7444 | ( 3 ) G7305
|[RITACCO CONSTRUCTION INC |CRISDEL GROUP, INC | GREEN CONSTRUCTION INC.
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0197 507051P 590.000 cCY | 240.00000 141600.00]| 430.77000 254154.30] 275.00000 162250.00
CONCRETE BRIDGE APPROACH | |
0198 509100P 332.000 LF | 280.00000 92960.00] 340.14000 112926.48| 260.00000 86320.00
ORNAMENTAL RAILING | |
0199 513003P 238.000 SF | 165.00000 39270.00] 281.64000 67030.32] 145.00000 34510.00
RETAINING WALL, LOCATION NO. ____ | | |
RETAINING WALL LOCATION NO. 1 | |
0200 513003P 77.000 SF | 240.00000 18480.00]| 591.07000 45512.39] 200.00000 15400.00
RETAINING WALL, LOCATION NO. ____ | | |
RETAINING WALL LOCATION NO. 2 | |
0201 513003P 1060.000 SF | 110.00000 116600.00] 142.23000 150763.80] 155.00000 164300.00
RETAINING WALL, LOCATION NO. ____ | | |
RETAINING WALL LOCATION NO. 3 | |
0202 513003P 380.000 SF | 300.00000 114000.00]| 264.74000 100601.20]| 200.00000 76000.00
RETAINING WALL, LOCATION NO. ____ | | |
RETAINING WALL LOCATION NO. 4 | |
0203 601410P 274.000 LF | 21.00000 5754.00] 6.64000 1819.36| 22.00000 6028.00
8" CORRUGATED STEEL UNDERDRAIN PIPE | |
0204 605183P 550.000 LF | 17.00000 9350.00| 18.04000 9922.00| 23.00000 12650.00
TEMPORARY CHAIN-LINK FENCE, 6' HIGH | |
SECTION TOTALS | S 4,168,622.80] S 4,272,987.53] S 5,527,890.09
+ + +
CONTRACT TOTALS | $ 11,205,000.00]| $ 11,792,618.72| S 11,896,140.00

I CERTIFY THAT THE ABOVE IS AN EXACT TRANSCRIPT OF THE

ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS,

I

EXTENSION AND ADDITIONS HAVE BEEN CORRECTED.

SIGNED,

F ANY,

IN



New Jersey Department of Transportation DATE 05/27/10
PAGE 109 -14
TABULATION OF BIDS
CALL ORDER 109 CONTRACT 1ID 10109 COUNTIES SOMERSET
LETTING DATE 05/27/10 10:00AM DISTRICT
SET-ASIDE
| ( 4 ) H3415 | ( 5 N2943 | ( 6 ) M2685
|H&G CONTRACTORS INC |[NEW PRINCE CONCRETE CONSTRUC |MERCO INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 ROADWAY
| | |
0001 151003M LUMP | 48000.00000 48000.00 | 64863.19000 64863.19] 96250.00000 96250.00
PERFORMANCE BOND AND PAYMENT BOND | |
0005 153003P LUMP | 3000.00000 3000.00] 10000.00000 10000.00]| 1000.00000 1000.00
PROGRESS SCHEDULE | |
0006 153006P 10.000 U | 300.00000 3000.00]| 100.00000 1000.00]| 100.00000 1000.00
PROGRESS SCHEDULE UPDATE | |
0007 153012P 2600.000 HOUR | 0.01000 26.00] 0.01000 26.00] 1.00000 2600.00
TRAINEES I I |
0008 154003P LUMP | 1100000.00000 1100000.00| 1000000.00000 1000000.00| 1200000.00000 1200000.00
MOBILIZATION | |
0017 157003M LUMP | 150000.00000 150000.00|] 260000.00000 260000.00|] 125600.00000 125600.00
CONSTRUCTION LAYOUT | |
0018 157006M 15.000 U | 900.00000 13500.00] 500.00000 7500.00 | 560.00000 8400.00
MONUMENT | | |
0027 158088M 839.000 SY | 7.00000 5873.00] 8.00000 6712.00] 6.50000 5453.50
INFILTRATION SAND LAYER, 6" THICK | |
0028 159003M 25.000 U | 25.00000 625.00| 100.00000 2500.00] 127.00000 3175.00
BREAKAWAY BARRICADE | |
0029 159006M 180.000 U© | 15.00000 2700.00] 50.00000 9000.00]| 63.00000 11340.00
DRUM | | |
0030 159009M 180.000 U | 1.00000 180.00]| 20.00000 3600.00]| 31.00000 5580.00
TRAFFIC CONE | |
0031 159012M 1897.000 SF | 8.00000 15176.00]| 12.00000 22764.00] 9.00000 17073.00
CONSTRUCTION SIGNS | |
0032 159021P 1700.000 LF | 95.00000 161500.00] 26.00000 44200.00] 60.00000 102000.00
CONSTRUCTION BARRIER CURB | |
0033 159030M 4.000 U | 10000.00000 40000.00]| 20000.00000 80000.00] 10700.00000 42800.00
PORTABLE VARIABLE MESSAGE SIGN | |
0034 159072M 5.000 U | 4500.00000 22500.00] 500.00000 2500.00] 5350.00000 26750.00
TEMPORARY CRASH CUSHION, QUADGUARD 6 | |
BAYS X 24" WIDE | |
0035 159108M 2.000 U | 1500.00000 3000.00] 10000.00000 20000.00] 16050.00000 32100.00
TRAFFIC CONTROL TRUCK WITH MOUNTED | |
CRASH CUSHION | |
0036 159126M 17466.000 LF | 0.25000 4366.50]| 0.30000 5239.80]| 0.25000 4366.50
TEMPORARY TRAFFIC STRIPES, 4" | |
0037 159129M 1662.000 LF | 0.28000 465.36| 0.50000 831.00] 0.37000 614.94
|

TEMPORARY TRAFFIC STRIPES, 6"



HOT MIX ASPHALT 19 H 64 INTERMEDIATE
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TABULATION OF BIDS
CALL ORDER 109 CONTRACT 1ID 10109 COUNTIES SOMERSET
LETTING DATE 05/27/10 10:00AM DISTRICT
SET-ASIDE
| 4 ) H3415 | ( 5 ) N2943 | ( 6 ) M2685
|H&G CONTRACTORS INC |[NEW PRINCE CONCRETE CONSTRUC |MERCO INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0038 159132M 143.000 SF | 1.50000 214.50] 5.00000 715.00] 2.50000 357.50
TEMPORARY PAVEMENT MARKINGS | |
0039 159138M 40.000 T | 100.00000 4000.00]| 100.00000 4000.00| 200.00000 8000.00
HMA PATCH | |
0040 160003M LUMP | 14300.00000 14300.00]| 14300.00000 14300.00]| 14300.00000 14300.00
FUEL PRICE ADJUSTMENT | |
0041 160006M LUMP | 43400.00000 43400.00| 43400.00000 43400.00| 43400.00000 43400.00
ASPHALT PRICE ADJUSTMENT | |
0042 161003P LUMP | 10000.00000 10000.00]| 5000.00000 5000.00] 15000.00000 15000.00
FINAL CLEANUP | |
0043 201003P LUMP | 275000.00000 275000.00| 150000.00000 150000.00] 275000.00000 275000.00
CLEARING SITE | |
0044 202009P 30011.000 cCY | 20.00000 600220.00] 15.00000 450165.00]| 16.00000 480176.00
EXCAVATION, UNCLASSIFIED | |
0045 203021P 60569.000 CY | 20.00000 1211380.00] 14.00000 847966.00] 20.00000 1211380.00
I-14 SOIL AGGREGATE | |
0047 301006P 9211.000 CY | 40.00000 368440.00] 35.00000 322385.00] 23.00000 211853.00
SUBBASE | | |
0048 302036P 2379.000 SY | 10.00000 23790.00] 6.00000 14274.00] 9.00000 21411.00
DENSE-GRADED AGGREGATE BASE COURSE, 6" | |
THICK | | |
0049 302042P 20759.000 SY | 14.00000 290626.00] 6.50000 134933.50]| 6.00000 124554.00
DENSE-GRADED AGGREGATE BASE COURSE, 8" | |
THICK | | |
0050 302060P 276.000 CY | 42.00000 11592.00]| 50.00000 13800.00]| 27.00000 7452.00
COARSE AGGREGATE, SIZE NO. 57 | |
0051 304009P 603.000 SY | 53.00000 31959.00] 68.00000 41004.00] 40.00000 24120.00
CONCRETE BASE COURSE, 10" THICK | |
0052 401009P 6639.000 SY | 6.00000 39834.00] 3.00000 19917.00]| 4.44000 29477.16
HMA MILLING, 3" OR LESS | |
0053 401027M 16043.000 LF | 0.38000 6096.34] 0.50000 8021.50] 0.52000 8342.36
POLYMERIZED JOINT ADHESIVE | |
0054 401030M 1716.000 GAL | 3.00000 5148.00] 3.00000 5148.00] 2.92000 5010.72
TACK COAT | |
0055 401054M 1400.000 T | 66.00000 92400.00| 75.00000 105000.00] 69.47000 97258.00
HOT MIX ASPHALT 12.5 M 64 SURFACE COURS | |
0056 401063M 3600.000 T | 77.00000 277200.00] 76.00000 273600.00] 75.43000 271548.00
HOT MIX ASPHALT 12.5 H 76 SURFACE COURS | |
0057 401087M 2800.000 T | 55.00000 154000.00] 65.00000 182000.00]| 66.73000 186844.00
|
|

COURSE
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TABULATION OF BIDS
CALL ORDER 109 CONTRACT 1ID 10109 COUNTIES SOMERSET
LETTING DATE 05/27/10 10:00AM DISTRICT
SET-ASIDE
| 4 ) H3415 | ( 5 ) N2943 | ( 6 ) M2685
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0058 401099M 7611.000 T | 55.00000 418605.00]| 61.00000 464271.00]| 62.56000 476144.16
HOT MIX ASPHALT 25 M 64 BASE COURSE | |
0059 401108M 15.000 U | 200.00000 3000.00] 250.00000 3750.00] 118.72000 1780.80
CORE SAMPLES, HOT MIX ASPHALT | |
0060 405003P 603.000 sY | 1.00000 603.00] 2.00000 1206.00]| 4.50000 2713.50
UNDERLAYER PREPARATION | |
0061 514012P 1000.000 SF | 65.00000 65000.00] 20.00000 20000.00] 43.00000 43000.00
TEMPORARY WALL | |
0062 601122P 2032.000 LF | 32.00000 65024.00] 45.00000 91440.00]| 38.00000 77216.00
15" REINFORCED CONCRETE PIPE | |
0063 601124P 1158.000 LF | 38.00000 44004.00] 48.00000 55584.00] 42.00000 48636.00
18" REINFORCED CONCRETE PIPE | |
0064 601128P 1418.000 LF | 51.00000 72318.00]| 56.00000 79408.00] 48.00000 68064.00
24" REINFORCED CONCRETE PIPE | |
0065 601132P 96.000 LF | 72.00000 6912.00] 90.00000 8640.00| 73.00000 7008.00
30" REINFORCED CONCRETE PIPE | |
0066 601194P 394.000 LF | 58.00000 22852.00] 50.00000 19700.00]| 46.00000 18124.00
15" REINFORCED CONCRETE PIPE, CLASS V | |
0067 601370M 1.000 U | 400.00000 400.00 | 1000.00000 1000.00| 967.00000 967.00
15" REINFORCED CONCRETE END SECTION | |
0068 601372M 1.000 U© | 450.00000 450.00] 1000.00000 1000.00]| 1020.00000 1020.00
18" REINFORCED CONCRETE END SECTION | |
0069 601376M 2.000 U | 750.00000 1500.00| 1200.00000 2400.00] 1250.00000 2500.00
24" REINFORCED CONCRETE END SECTION | |
0070 601380M 1.000 U© | 980.00000 980.00] 1600.00000 1600.00]| 1451.00000 1451.00
30" REINFORCED CONCRETE END SECTION | |
0071 601407P 596.000 LF | 24.00000 14304.00] 32.00000 19072.00] 5.75000 3427.00
6" PERFORATED HIGH DENSITY POLYETHYLENE | |
PIPE | | |
0074 602006P 7.000 CY | 2300.00000 16100.00]| 1000.00000 7000.00]| 1233.00000 8631.00
CONCRETE HEADWALL | |
0075 602009M 1.000 U | 2800.00000 2800.00] 2000.00000 2000.00] 1680.00000 1680.00
INLET, TYPE A | |
0076 602012M 36.000 U | 3000.00000 108000.00] 2200.00000 79200.00] 2257.00000 81252.00
INLET, TYPE B | |
0077 602018M 6.000 U | 3000.00000 18000.00] 2500.00000 15000.00] 2320.00000 13920.00
INLET, TYPE E | |
0078 602021M 3.000 U | 4000.00000 12000.00]| 3000.00000 9000.00] 2166.00000 6498.00
INLET, TYPE ES | |
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0079 602024M 2.000 U | 3900.00000 7800.00| 3500.00000 7000.00| 2525.00000 5050.00
INLET, TYPE B-1 | |
0080 602054M 4.000 U | 2600.00000 10400.00]| 2200.00000 8800.00| 1854.00000 7416.00
MANHOLE, 4' DIAMETER | |
0081 602072M 1.000 U | 5000.00000 5000.00] 2000.00000 2000.00] 1074.00000 1074.00
INLET, TYPE E, USING EXISTING CASTING | |
0082 602105M 1.000 U | 430.00000 430.00| 1000.00000 1000.00]| 1712.00000 1712.00
SET INLET TYPE B, CASTING | |
0083 602129M 3.000 U | 4000.00000 12000.00]| 1500.00000 4500.00| 1431.00000 4293.00
RECONSTRUCTED INLET, TYPE E, USING | |
EXISTING CASTING | |
0084 602213M 1.000 U | 300.00000 300.00] 500.00000 500.00] 1245.00000 1245.00
CURB PIECE | |
0086 602223M 2.000 U | 5300.00000 10600.00]| 6000.00000 12000.00]| 5400.00000 10800.00
OUTLET CONTROL STRUCTURE | |
0087 603036P 163.000 sSY | 30.00000 4890.00 | 50.00000 8150.00| 53.00000 8639.00
RIPRAP STONE CHANNEL PROTECTION, 12" | |
THICK (D50=6") | |
0088 605011P 1873.000 LF | 20.00000 37460.00] 32.00000 59936.00| 29.00000 54317.00
POST AND WIRE FENCE | |
0089 605056M 2.000 U | 1000.00000 2000.00] 1000.00000 2000.00] 850.00000 1700.00
POST AND WIRE GATE | |
0090 606012P 2893.000 SY | 40.00000 115720.00] 40.00000 115720.00] 40.25000 116443.25
CONCRETE SIDEWALK, 4" THICK | |
0091 606039P 411.000 SY | 45.00000 18495.00]| 25.00000 10275.00]| 15.00000 6165.00
HOT MIX ASPHALT DRIVEWAY, 6" THICK | |
0092 606043P 132.000 sSY | 30.00000 3960.00] 25.00000 3300.00] 8.50000 1122.00
STONE OR GRAVEL DRIVEWAY, 4" THICK | |
0093 606051P 133.000 SY | 60.00000 7980.00| 50.00000 6650.00] 60.00000 7980.00
CONCRETE DRIVEWAY, 6" THICK | |
0094 606075P 57.000 SY | 50.00000 2850.00] 40.00000 2280.00] 50.00000 2850.00
CONCRETE ISLAND, 4" THICK | |
0095 606084P 32.000 sSY | 180.00000 5760.00] 1.00000 32.00] 180.00000 5760.00
DETECTABLE WARNING SURFACE | |
0096 607018P 9281.000 LF | 15.00000 139215.00]| 16.00000 148496.00]| 15.00000 139215.00
9" X 16" CONCRETE VERTICAL CURB | |
0097 608003P 1089.000 SY | 23.00000 25047.00] 25.00000 27225.00] 23.00000 25047.00
NONVEGETATIVE SURFACE, HOT MIX ASPHALT | |
0098 609003M 3624.000 LF | 14.00000 50736.00] 16.00000 57984.00] 14.25000 51642.00
|

BEAM GUIDE RAIL
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0099 609021M 1040.000 LF | 5.00000 5200.00] 6.00000 6240.00] 5.10000 5304.00
RUB RAIL | | |
0100 609024M 4.000 U | 1900.00000 7600.00 | 2100.00000 8400.00 | 1850.00000 7400.00
FLARED GUIDE RAIL TERMINAL | |
0101 609039M 4.000 U | 500.00000 2000.00] 600.00000 2400.00] 495.00000 1980.00
BEAM GUIDE RAIL ANCHORAGE | |
0102 609075M 2014.000 LF | 0.50000 1007.00| 1.00000 2014.00]| 0.50000 1007.00
REMOVAL OF BEAM GUIDE RAIL | |
0103 610003M 25524.000 LF | 0.28000 7146.72| 0.40000 10209.60] 0.30000 7657.20
TRAFFIC STRIPES, LONG LIFE, EPOXY RESIN | |
an | | I
0104 610006M 6632.000 LF | 0.35000 2321.20] 0.50000 3316.00]| 0.45000 2984.40
TRAFFIC STRIPES, LONG LIFE, EPOXY RESIN | |
6" | | '
0105 610009M 28.000 SF | 20.00000 560.00| 80.00000 2240.00| 4.00000 112.00
TRAFFIC MARKINGS, THERMOPLASTIC | |
0106 610012M 63.000 U | 25.00000 1575.00]| 27.00000 1701.00]| 35.00000 2205.00
RPM, MONO-DIRECTIONAL, WHITE LENS | |
0107 610018M 86.000 U | 25.00000 2150.00]| 27.00000 2322.00]| 35.00000 3010.00
RPM, MONO-DIRECTIONAL, AMBER LENS | |
0108 610021M 44.000 U | 25.00000 1100.00]| 27.00000 1188.00] 35.00000 1540.00
RPM, BI-DIRECTIONAL, AMBER LENS | |
0109 610024M 316.000 U | 14.00000 4424.00 | 10.00000 3160.00]| 40.00000 12640.00
REMOVAL OF RPM | |
0110 610036M 36000.000 LF | 0.40000 14400.00] 0.50000 18000.00]| 0.48000 17280.00
REMOVAL OF TRAFFIC STRIPES | |
0111 610039M 125.000 SF | 1.50000 187.50]| 4.00000 500.00]| 1.65000 206.25
REMOVAL OF TRAFFIC MARKINGS | |
0112 612006P 524.000 SF | 32.00000 16768.00| 38.00000 19912.00]| 19.87000 10411.88
GUIDE SIGN, TYPE GA, STEEL "U" POST | |
SUPPORTS | | |
0113 651243M 2.000 U | 100.00000 200.00]| 4300.00000 8600.00 | 2500.00000 5000.00
WATER SERVICE CONNECTION | |
0114 651246M 2.000 U | 3030.00000 6060.00| 9800.00000 19600.00]| 6500.00000 13000.00
FIRE HYDRANT | |
0115 651421P 215.000 LF | 270.00000 58050.00] 225.00000 48375.00] 235.00000 50525.00
12" DUCTILE IRON WATER PIPE | |
0116 651424P 1424.000 LF | 175.00000 249200.00] 165.00000 234960.00] 238.00000 338912.00
|

16" DUCTILE IRON WATER PIPE
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0117 701015P 148.000 LF | 10.00000 1480.00]| 28.00000 4144.00]| 31.75000 4699.00
2" RIGID METALLIC CONDUIT | |
0118 701021P 815.000 LF | 12.00000 9780.00 | 38.00000 30970.00] 47.50000 38712.50
3" RIGID METALLIC CONDUIT | |
0119 701033P 3860.000 LF | 13.00000 50180.00] 16.00000 61760.00] 37.75000 145715.00
4" RIGID NONMETALLIC CONDUIT | |
0120 701034P 500.000 LF | 15.00000 7500.00 | 18.00000 9000.00]| 43.25000 21625.00
5" RIGID NONMETALLIC CONDUIT | |
0121 701102M 9.000 U | 1500.00000 13500.00]| 1800.00000 16200.00]| 1885.00000 16965.00
18" X 36" JUNCTION BOX | |
0122 701132M 2.000 U | 1700.00000 3400.00]| 2400.00000 4800.00 | 1835.00000 3670.00
FOUNDATION, TYPE P-MC | |
0123 701138M 3.000 U | 2800.00000 8400.00| 3500.00000 10500.00]| 3805.00000 11415.00
FOUNDATION, TYPE STF | |
0124 701144M 3.000 U | 1200.00000 3600.00]| 1800.00000 5400.00]| 1270.00000 3810.00
FOUNDATION, TYPE SFK | |
0125 701171M 2.000 U | 1515.00000 3030.00] 3000.00000 6000.00]| 3875.00000 7750.00
METER CABINET, TYPE TL | |
0126 701192P 907.000 LF | 2.40000 2176.80] 2.00000 1814.00] 2.60000 2358.20
GROUND WIRE, NO. 8 AWG | |
0127 701201P 1730.000 LF | 2.50000 4325.00]| 4.00000 6920.00] 2.75000 4757.50
MULTIPLE LIGHTING WIRE, NO. 8 AWG | |
0128 701213P 440.000 LF | 3.20000 1408.00| 4.00000 1760.00 | 3.05000 1342.00
SERVICE WIRE, NO. 6 AWG | |
0129 702009M 2.000 U | 15000.00000 30000.00] 20000.00000 40000.00]| 13185.00000 26370.00
CONTROLLER, 8 PHASE | |
0130 702012M 3.000 U | 2500.00000 7500.00 | 3000.00000 9000.00]| 3600.00000 10800.00
TRAFFIC SIGNAL STANDARD, ALUMINUM | |
0131 702015M 4.000 U | 5900.00000 23600.00] 6500.00000 26000.00] 5935.00000 23740.00
TRAFFIC SIGNAL STANDARD, STEEL | |
0132 702021M 3.000 U | 1800.00000 5400.00| 2000.00000 6000.00] 2245.00000 6735.00
TRAFFIC SIGNAL MAST ARM, ALUMINUM | |
0133 702024M 4.000 U | 3000.00000 12000.00]| 4500.00000 18000.00]| 4345.00000 17380.00
TRAFFIC SIGNAL MAST ARM, STEEL | |
0134 702027P 570.000 LF | 2.20000 1254.00]| 3.00000 1710.00]| 2.45000 1396.50
TRAFFIC SIGNAL CABLE, 2 CONDUCTOR | |
0135 702030P 795.000 LF | 2.60000 2067.00] 3.00000 2385.00]| 2.80000 2226.00
TRAFFIC SIGNAL CABLE, 5 CONDUCTOR | |
0136 702033P 2940.000 LF | 3.00000 8820.00| 3.00000 8820.00| 3.40000 9996.00
|

TRAFFIC SIGNAL

CABLE, 10 CONDUCTOR
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0137 702036M 19.000 U© | 810.00000 15390.00]| 1500.00000 28500.00] 1265.00000 24035.00
TRAFFIC SIGNAL HEAD | |
0138 702039M 6.000 U | 735.00000 4410.00| 1200.00000 7200.00 | 955.00000 5730.00
PEDESTRIAN SIGNAL HEAD | |
0139 702042M 4.000 U | 110.00000 440.00] 300.00000 1200.00]| 190.00000 760.00
PUSH BUTTON | |
0140 702045M 4.000 U | 6200.00000 24800.00] 6500.00000 26000.00] 5090.00000 20360.00
IMAGE DETECTOR | |
0141 702060M 2.000 U | 1300.00000 2600.00] 3000.00000 6000.00]| 4555.00000 9110.00
CONTROLLER TURN-ON | |
0142 702100M 2.000 U | 5950.00000 11900.00] 6000.00000 12000.00] 7440.00000 14880.00
UNINTERRUPTIBLE POWER SOURCE UNIT WITH | |
CONTROLLER CABINET REVISIONS | |
0143 703018M 6.000 U | 1300.00000 7800.00| 1600.00000 9600.00| 1495.00000 8970.00
LUMINAIRE | | |
0205 704003M 2.000 U | 3200.00000 6400.00]| 3000.00000 6000.00| 2665.00000 5330.00
JUNCTION BOX ITS TYPE A | |
SECTION TOTALS | S 7,020,116.92] S 6,296,304.59| S 6,969,901.82
—————————————————————————————————————————— e
SECTION 0002 CONSTRUCTION ENGINEERING
| | |
0009 155009M 1.000 U© | 10000.00000 10000.00]| 75000.00000 75000.00| 25000.00000 25000.00
FIELD OFFICE TYPE C SET UP | |
0010 155027M 21.000 MO | 1600.00000 33600.00] 4000.00000 84000.00| 1070.00000 22470.00
FIELD OFFICE TYPE C MAINTENANCE | |
0011 155039M LUMP | 5250.00000 5250.00] 5250.00000 5250.00] 5250.00000 5250.00
TELEPHONE SERVICE | |
0012 156003M 1.000 U | 18000.00000 18000.00]| 5000.00000 5000.00| 9000.00000 9000.00
MATERIALS FIELD LABORATORY SET-UP | |
0013 156006M 20.000 MO | 900.00000 18000.00]| 500.00000 10000.00]| 107.00000 2140.00
MATERIALS FIELD LABORATORY MAINTENANCE | |
0014 156009M 1.000 U | 2000.00000 2000.00]| 5000.00000 5000.00] 4750.00000 4750.00
CURING FACILITY SET-UP | |
0015 156012M 20.000 MO | 600.00000 12000.00]| 500.00000 10000.00]| 107.00000 2140.00
CURING FACILITY MAINTENANCE | |
0016 156015M 1.000 U | 2500.00000 2500.00| 8000.00000 8000.00]| 5350.00000 5350.00
NUCLEAR DENSITY GAUGE | |
SECTION TOTALS | S 101,350.00] S 202,250.00]| $ 76,100.00
+

SECTION 0003 NON PARTICIPATING
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0002 152003P LUMP | 40000.00000 40000.00]| 40000.00000 40000.00]| 42533.00000 42533.00
OWNER'S AND CONTRACTOR'S PROTECTIVE | |
LIABILITY INSURANCE | |
0003 152006P LUMP | 75000.00000 75000.00| 75000.00000 75000.00| 75000.00000 75000.00
RAILROAD PROTECTIVE LIABILITY INSURANCE | |
0004 152009P LUMP | 10000.00000 10000.00| 1.00000 1.00] 50000.00000 50000.00
POLLUTION LIABILITY INSURANCE | |
0072 601668M 74.000 LF | 4.00000 296.00] 5.00000 370.00] 5.00000 370.00
CLEANING EXISTING PIPE, 10" DIAMETER | |
0073 601670M 2213.000 LF | 4.00000 8852.00| 5.00000 11065.00]| 10.00000 22130.00
CLEANING EXISTING PIPE, 12" TO 24" | |
DIAMETER | | |
0085 602216M 18.000 U | 125.00000 2250.00] 200.00000 3600.00] 500.00000 9000.00
CLEANING DRAINAGE STRUCTURE | |
0154 810003M 23.000 ACRE | 250.00000 5750.00] 550.00000 12650.00] 500.00000 11500.00
MOWING | | |
SECTION TOTALS | S 142,148.00] S 142,686.00] S 210,533.00
+ + +
SECTION 0004 EROSION CONTROL
| | |
0019 158009M 2336.000 LF | 9.00000 21024.00] 7.00000 16352.00] 5.00000 11680.00
HEAVY DUTY SILT FENCE, ORANGE | |
0020 158012M 5577.000 LF | 9.00000 50193.00] 7.00000 39039.00] 5.00000 27885.00
HEAVY DUTY SILT FENCE, BLACK | |
0021 158015M 56.000 U | 10.00000 560.00] 30.00000 1680.00| 66.00000 3696.00
HAYBALE | | |
0022 158030M 1.000 U | 125.00000 125.00] 150.00000 150.00]| 290.00000 290.00
INLET FILTER TYPE 2, 2' X 4' | |
0023 158033M 62.000 U | 175.00000 10850.00]| 150.00000 9300.00] 160.00000 9920.00
INLET FILTER TYPE 2, 4' X 4°' | |
0024 158063P LUMP | 5000.00000 5000.00| 5000.00000 5000.00| 1000.00000 1000.00
CONCRETE WASHOUT SYSTEM | |
0025 158072M 2.000 U | 300.00000 600.00] 1500.00000 3000.00] 642.00000 1284.00
OIL ONLY EMERGENCY SPILL KIT, TYPE 1 | |
0026 158084M 1501.000 CY | 6.00000 9006.00| 0.01000 15.01] 1.50000 2251.50
EROSION CONTROL SEDIMENT REMOVAL | |
0046 203040M 1943.000 SY | 2.00000 3886.00]| 2.00000 3886.00]| 3.00000 5829.00
GEOTEXTILE | |
SECTION TOTALS | S 101,244.00] S 78,422.01| S 63,835.50
—————————————————————————————————————————— e

SECTION 0005 GENERAL LANDSCAPE
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0144 804006P 48807.000 SY | 1.25000 61008.75] 1.50000 73210.50]| 1.25000 61008.75
TOPSOILING, 4" THICK | |
0145 804014P 420.000 cCY | 30.00000 12600.00] 33.00000 13860.00] 30.00000 12600.00
TOPSOILING | | |
0146 806006P 48807.000 SY | 0.38000 18546.66 | 0.45000 21963.15] 0.38000 18546.66
FERTILIZING AND SEEDING, TYPE A-3 | |
0148 806024P 839.000 SY | 1.00000 839.00]| 0.55000 461.45| 1.00000 839.00
FERTILIZING AND SEEDING, TYPE W | |
0149 806030P 1970.000 SY | 3.00000 5910.00] 3.75000 7387.50]| 3.00000 5910.00
WILDFLOWER SEEDING | |
0150 807009M 1427.000 SY | 4.75000 6778.25]| 7.00000 9989.00 | 4.75000 6778.25
TOPSOIL STABILIZATION, TYPE 3 MAT | |
0151 809003M 146421.000 sSY | 0.38000 55639.98] 0.45000 65889.45] 0.38000 55639.98
STRAW MULCHING | |
0152 809015M 8599.000 SY | 3.75000 32246.25] 4.25000 36545.75] 3.75000 32246.25
SHREDDED HARDWOOD BARK MULCHING | |
0153 809018M 6886.000 SY | 2.75000 18936.50]| 4.25000 29265.50] 2.75000 18936.50
WOOD MULCHING | |
0155 811003M 61.000 U | 320.00000 19520.00] 210.00000 12810.00] 320.00000 19520.00
LARGE DECIDUOUS TREE, 3-3 1/2" CALIPER, | |
B&B ACER RUBRUM 'OCTOBER GLORY' | |
0156 811003M 43.000 U | 330.00000 14190.00]| 210.00000 9030.00] 330.00000 14190.00
LARGE DECIDUOUS TREE, 3-3 1/2" CALIPER, | |
B&B ACER RUBRUM 'AUTUMN BLAZE' | |
0157 811006M 68.000 U | 215.00000 14620.00]| 250.00000 17000.00]| 215.00000 14620.00
LARGE DECIDUOUS TREE, 2-2 1/2" CALIPER, | |
B&B BETULA NIGRA | |
0158 811006M 42.000 U | 235.00000 9870.00 | 285.00000 11970.00] 235.00000 9870.00
LARGE DECIDUOUS TREE, 2-2 1/2" CALIPER, | |
B&B QUERCUS BICOLOR | |
0159 811004M 56.000 U | 215.00000 12040.00] 240.00000 13440.00] 215.00000 12040.00
LARGE DECIDUOUS TREE, 2 1/2-3" CALIPER, | |
B&B QUERCUS PALUSTRIS | |
0160 811006M 57.000 U | 225.00000 12825.00]| 285.00000 16245.00]| 225.00000 12825.00
LARGE DECIDUOUS TREE, 2-2 1/2" CALIPER, | |
B&B QUERCUS RUBRA | |
0161 811004M 51.000 U | 280.00000 14280.00] 240.00000 12240.00] 280.00000 14280.00
|
|

B&B FRAXINUS AMERICANA 'AUTUMN PURPLE'
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0162 811004M 41.000 U© | 280.00000 11480.00]| 315.00000 12915.00]| 280.00000 11480.00
LARGE DECIDUOUS TREE, 2 1/2-3" CALIPER, | |
B&B FRAXINUS AMERICANA 'AUTUMN APPLAUSE' | |
0163 811004M 50.000 U | 280.00000 14000.00]| 240.00000 12000.00]| 280.00000 14000.00
LARGE DECIDUQOUS TREE, 2 1/2-3" CALIPER, | |
B&B PLATANUS ACERFOLIA 'BLOODGOOD' | |
0164 811036M 58.000 U | 245.00000 14210.00]| 180.00000 10440.00]| 245.00000 14210.00
EVERGREEN TREE, 8-9' HIGH, B&B PICEA | |
ABIES | | |
0165 811036M 66.000 U | 210.00000 13860.00] 230.00000 15180.00] 210.00000 13860.00
EVERGREEN TREE, 8-9' HIGH, B&B PINUS | |
STROBUS | | |
0166 811033M 15.000 U | 245.00000 3675.00] 245.00000 3675.00] 245.00000 3675.00
EVERGREEN TREE, 9-10' HIGH, B&B THUJA | |
'GREEN GIANT' | |
0167 811031M 85.000 U | 180.00000 15300.00]| 240.00000 20400.00] 180.00000 15300.00
SMALL DECIDUOUS TREE, 7-8' HIGH, B&B | |
AMELANCHIER CANADENSIS | |
0168 811031M 93.000 U | 180.00000 16740.00] 185.00000 17205.00] 180.00000 16740.00
SMALL DECIDUOUS TREE, 7-8' HIGH, B&B | |
CERCIS CANADENSIS | |
0169 811024M 58.000 U | 215.00000 12470.00] 185.00000 10730.00] 215.00000 12470.00
SMALL DECIDUOUS TREE, 2-2 1/2" CALIPER, | |
B&B CORNUS FLORIDA 'CHEROKEE PRINCESS' | |
0170 811024M 37.000 U | 215.00000 7955.00| 200.00000 7400.00| 215.00000 7955.00
SMALL DECIDUOUS TREE, 2-2 1/2" CALIPER, | |
B&B CORNUS FLORIDA 'CHEROKEE BRAVE' | |
0171 811097M 7.000 U | 75.00000 525.00] 33.00000 231.00] 75.00000 525.00
EVERGREEN SHRUB, 4-5' HIGH, B&B | |
VIBURNUM PRUNIFOLIUM | |
0172 811090M 8.000 U | 40.00000 320.00] 50.00000 400.00]| 40.00000 320.00
EVERGREEN SHRUB, 24-30" SPREAD, B&B | |
ILEX GLABRA 'SHAMROCK' | |
0173 811057M 80.000 U | 55.00000 4400.00]| 48.00000 3840.00] 55.00000 4400.00
DECIDUOUS SHRUB, 3-4' HIGH, B&B SYRINGA | |
VULGARIS | | |
0174 811114M 896.000 U | 8.50000 7616.00| 6.30000 5644.80] 8.50000 7616.00
PERENNIAL, #SP5 CONTAINER HEMEROCALLIS | |
|

1 TO 2 FAN DIVISION, HEAVY
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TABULATION OF BIDS
CALL ORDER 109 CONTRACT 1ID 10109 COUNTIES SOMERSET
LETTING DATE 05/27/10 10:00AM DISTRICT
SET-ASIDE
| 4 ) H3415 | ( 5 ) N2943 | ( 6 ) M2685
|H&G CONTRACTORS INC |[NEW PRINCE CONCRETE CONSTRUC |MERCO INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0175 811123M 2688.000 U | 0.90000 2419.20] 1.00000 2688.00]| 0.90000 2419.20
BULB NARCISSUS | |
0176 811123M 3572.000 U | 0.90000 3214.80] 1.00000 3572.00] 0.90000 3214.80
BULB NARCISSUS IN TURF | |
0177 811138M LUMP | 15500.00000 15500.00]| 16000.00000 16000.00]| 15500.00000 15500.00
PLANT ESTABLISHMENT PERIOD | |
SECTION TOTALS | $ 453,535.39] $ 493,628.10] $ 453,535.39
+ + +
SECTION 0006 BRIDGE
| | |
0178 201006P LUMP | 400000.00000 400000.00| 400000.00000 400000.00] 300000.00000 300000.00
CLEARING SITE, BRIDGE (___) STRUCTURE | |
NO. 1810-156 | |
0179 201039P LUMP | 100000.00000 100000.00|] 150000.00000 150000.00] 60000.00000 60000.00
TEMPORARY SHIELDING | |
0180 202009P 1980.000 CY | 20.00000 39600.00] 22.00000 43560.00] 18.00000 35640.00
EXCAVATION, UNCLASSIFIED | |
0181 501003P 1650.000 SF | 0.01000 16.50] 65.00000 107250.00]| 39.00000 64350.00
TEMPORARY SHEETING | |
0182 504003P 171890.000 LB | 1.20000 206268.00] 1.50000 257835.00] 1.19000 204549.10
REINFORCEMENT STEEL | |
0183 504006P 76478.000 LB | 1.40000 107069.20]| 1.85000 141484.30]| 1.30000 99421.40
REINFORCEMENT STEEL, EPOXY-COATED | |
0184 504015P 1590.000 CY | 200.00000 318000.00] 280.00000 445200.00] 200.00000 318000.00
CONCRETE FOOTING | |
0185 504018P 360.000 cCY | 300.00000 108000.00]| 650.00000 234000.00] 630.00000 226800.00
CONCRETE WING WALL | |
0186 504024P 1370.000 CY | 300.00000 411000.00] 600.00000 822000.00] 500.00000 685000.00
CONCRETE ABUTMENT WALL | |
0187 504036P 1450.000 SY | 0.01000 14.50] 20.00000 29000.00] 8.00000 11600.00
EPOXY WATERPROOFING | |
0188 504065P 315.000 SF | 20.00000 6300.00] 21.00000 6615.00] 18.00000 5670.00
BRICK VENEER | |
0189 506003P LUMP | 1176000.00000 1176000.00] 1065000.00000 1065000.00] 1028889.00000 1028889.00
STRUCTURAL STEEL | |
0190 506009M 24.000 U | 3000.00000 72000.00] 2800.00000 67200.00] 2557.12000 61370.88
STRUCTURAL BEARING ASSEMBLY | |
0191 506012P 6800.000 U | 4.00000 27200.00] 4.00000 27200.00] 3.35000 22780.00
|

SHEAR CONNECTOR



New Jersey Department of Transportation DATE 05/27/10
PAGE 109 -25
TABULATION OF BIDS
CALL ORDER 109 CONTRACT 1ID 10109 COUNTIES SOMERSET
LETTING DATE 05/27/10 10:00AM DISTRICT
SET-ASIDE
| ( 4 ) H3415 | ( 5 ) N2943 | ( 6 ) M2685
|H&G CONTRACTORS INC |[NEW PRINCE CONCRETE CONSTRUC |MERCO INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0192 507015P 213.000 LF | 400.00000 85200.00]| 350.00000 74550.00| 260.00000 55380.00
STRIP SEAL EXPANSION JOINT ASSEMBLY | |
0193 507024P 335.000 CY | 800.00000 268000.00] 900.00000 301500.00] 1000.00000 335000.00
CONCRETE BRIDGE DECK, HPC | |
0194 507027M 2.000 U | 3000.00000 6000.00]| 2500.00000 5000.00] 1500.00000 3000.00
DATE PANEL | |
0195 507033P 27.000 CY | 850.00000 22950.00| 850.00000 22950.00| 450.00000 12150.00
CONCRETE BRIDGE SIDEWALK, HPC | |
0196 507039P 412.000 LF | 200.00000 82400.00] 300.00000 123600.00]| 265.00000 109180.00
CONCRETE BRIDGE PARAPET, HPC | |
0197 507051P 590.000 CY | 472.00000 278480.00] 250.00000 147500.00] 418.82000 247103.80
CONCRETE BRIDGE APPROACH | |
0198 509100P 332.000 LF | 290.00000 96280.00| 250.00000 83000.00]| 330.00000 109560.00
ORNAMENTAL RAILING | |
0199 513003P 238.000 SF | 280.00000 66640.00| 200.00000 47600.00] 250.00000 59500.00
RETAINING WALL, LOCATION NO. ____ | | |
RETAINING WALL LOCATION NO. 1 | |
0200 513003P 77.000 SF | 100.00000 7700.00| 345.00000 26565.00] 400.00000 30800.00
RETAINING WALL, LOCATION NO. | |
RETAINING WALL LOCATION NO. 2 | |
0201 513003P 1060.000 SF | 180.00000 190800.00]| 125.00000 132500.00] 130.00000 137800.00
RETAINING WALL, LOCATION NO. __ | | |
RETAINING WALL LOCATION NO. 3 | |
0202 513003P 380.000 SF | 405.00000 153900.00] 280.00000 106400.00] 340.00000 129200.00
RETAINING WALL, LOCATION NO. __ | | |
RETAINING WALL LOCATION NO. 4 | |
0203 601410P 274.000 LF | 25.00000 6850.00| 50.00000 13700.00] 38.00000 10412.00
8" CORRUGATED STEEL UNDERDRAIN PIPE | |
0204 605183P 550.000 LF | 19.00000 10450.00]| 10.00000 5500.00] 17.50000 9625.00
TEMPORARY CHAIN-LINK FENCE, 6' HIGH | |
SECTION TOTALS | $ 4,247,118.20]| $ 4,886,709.30] $ 4,372,781.18
—————————————————————————————————————————— e
CONTRACT TOTALS | S 12,065,512.51| S 12,100,000.00] S 12,146,686.89

I CERTIFY THAT THE ABOVE IS AN EXACT TRANSCRIPT OF THE
ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS, IF ANY, IN
EXTENSION AND ADDITIONS HAVE BEEN CORRECTED.

SIGNED,
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TABULATION OF BIDS
CALL ORDER 109 CONTRACT 1ID 10109 COUNTIES SOMERSET
LETTING DATE 05/27/10 10:00AM DISTRICT
SET-ASIDE
| ( 7 ) B4645 | ( 8 ) N6512 | ( 9 ) A5874
| GARDNER M BISHOP INC |[NORTHEAST REMSCO CONSTRUCTIO |JAMES J ANDERSON CONSTRUCTION
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 ROADWAY
| | |
0001 151003M LUMP | 60000.00000 60000.00| 90000.00000 90000.00] 57000.00000 57000.00
PERFORMANCE BOND AND PAYMENT BOND | |
0005 153003P LUMP | 1000.00000 1000.00]| 10000.00000 10000.00]| 7000.00000 7000.00
PROGRESS SCHEDULE | |
0006 153006P 10.000 U | 100.00000 1000.00]| 1000.00000 10000.00] 1000.00000 10000.00
PROGRESS SCHEDULE UPDATE | |
0007 153012P 2600.000 HOUR | 1.00000 2600.00] 1.00000 2600.00] 2.00000 5200.00
TRAINEES I I |
0008 154003P LUMP | 500000.00000 500000.00| 1200000.00000 1200000.00| 1000000.00000 1000000.00
MOBILIZATION | |
0017 157003M LUMP | 135000.00000 135000.00] 66000.00000 66000.00|] 200000.00000 200000.00
CONSTRUCTION LAYOUT | |
0018 157006M 15.000 U | 250.00000 3750.00] 440.00000 6600.00 | 800.00000 12000.00
MONUMENT | | |
0027 158088M 839.000 SY | 10.00000 8390.00| 7.50000 6292.50] 10.00000 8390.00
INFILTRATION SAND LAYER, 6" THICK | |
0028 159003M 25.000 U | 100.00000 2500.00] 99.00000 2475.00]| 100.00000 2500.00
BREAKAWAY BARRICADE | |
0029 159006M 180.000 U© | 70.00000 12600.00]| 98.00000 17640.00]| 60.00000 10800.00
DRUM | | |
0030 159009M 180.000 U | 15.00000 2700.00] 23.00000 4140.00]| 13.00000 2340.00
TRAFFIC CONE | |
0031 159012M 1897.000 SF | 10.00000 18970.00]| 9.00000 17073.00]| 8.50000 16124.50
CONSTRUCTION SIGNS | |
0032 159021P 1700.000 LF | 40.00000 68000.00] 60.00000 102000.00] 32.00000 54400.00
CONSTRUCTION BARRIER CURB | |
0033 159030M 4.000 U | 15000.00000 60000.00]| 8350.00000 33400.00] 14000.00000 56000.00
PORTABLE VARIABLE MESSAGE SIGN | |
0034 159072M 5.000 U | 15000.00000 75000.00] 15200.00000 76000.00] 5000.00000 25000.00
TEMPORARY CRASH CUSHION, QUADGUARD 6 | |
BAYS X 24" WIDE | |
0035 159108M 2.000 U | 15000.00000 30000.00] 33600.00000 67200.00] 30000.00000 60000.00
TRAFFIC CONTROL TRUCK WITH MOUNTED | |
CRASH CUSHION | |
0036 159126M 17466.000 LF | 0.25000 4366.50]| 0.20000 3493.20] 0.30000 5239.80
TEMPORARY TRAFFIC STRIPES, 4" | |
0037 159129M 1662.000 LF | 0.30000 498.60] 0.30000 498.60] 0.40000 664.80
TEMPORARY TRAFFIC STRIPES, 6" | |
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TABULATION OF BIDS
CALL ORDER : 109 CONTRACT ID : 10109 COUNTIES SOMERSET
LETTING DATE : 05/27/10 10:00AM DISTRICT
SET-ASIDE
7 ) B4645 | ( 8 ) N6512 | ( 9 ) A5874

LINE NO / ITEM CODE / ALT

(
GARDNER M BISHOP INC

|[NORTHEAST REMSCO CONSTRUCTIO

|JAMES J ANDERSON CONSTRUCTION

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0038 159132M 143.000 SF | 3.00000 429.00] 2.00000 286.00] 2.70000 386.10
TEMPORARY PAVEMENT MARKINGS | |
0039 159138M 40.000 T | 125.00000 5000.00] 123.00000 4920.00 | 300.00000 12000.00
HMA PATCH | |
0040 160003M LUMP | 14300.00000 14300.00]| 14300.00000 14300.00]| 14300.00000 14300.00
FUEL PRICE ADJUSTMENT | |
0041 160006M LUMP | 43400.00000 43400.00] 43400.00000 43400.00] 43400.00000 43400.00
ASPHALT PRICE ADJUSTMENT | |
0042 161003P LUMP | 500.00000 500.00] 18000.00000 18000.00]| 19000.00000 19000.00
FINAL CLEANUP | |
0043 201003P LUMP | 275000.00000 275000.00|] 250000.00000 250000.00|] 275000.00000 275000.00
CLEARING SITE | |
0044 202009P 30011.000 cCY | 30.00000 900330.00]| 24.50000 735269.50]| 16.40000 492180.40
EXCAVATION, UNCLASSIFIED | |
0045 203021P 60569.000 CY | 15.00000 908535.00] 13.00000 787397.00| 12.00000 726828.00
I-14 SOIL AGGREGATE | |
0047 301006P 9211.000 CY | 35.00000 322385.00] 46.00000 423706.00]| 29.00000 267119.00
SUBBASE | | |
0048 302036P 2379.000 SY | 7.00000 16653.00] 6.50000 15463.50] 10.00000 23790.00
DENSE-GRADED AGGREGATE BASE COURSE, 6" | |
THICK | | |
0049 302042P 20759.000 SY | 8.00000 166072.00]| 6.80000 141161.20]| 7.70000 159844.30
DENSE-GRADED AGGREGATE BASE COURSE, 8" | |
THICK | | |
0050 302060P 276.000 CY | 40.00000 11040.00]| 20.00000 5520.00] 45.00000 12420.00
COARSE AGGREGATE, SIZE NO. 57 | |
0051 304009P 603.000 SY | 53.00000 31959.00] 53.00000 31959.00] 67.00000 40401.00
CONCRETE BASE COURSE, 10" THICK | |
0052 401009P 6639.000 SY | 6.00000 39834.00] 6.00000 39834.00] 3.85000 25560.15
HMA MILLING, 3" OR LESS | |
0053 401027M 16043.000 LF | 0.50000 8021.50] 0.30000 4812.90| 0.55000 8823.65
POLYMERIZED JOINT ADHESIVE | |
0054 401030M 1716.000 GAL | 3.00000 5148.00] 3.00000 5148.00] 4.00000 6864.00
TACK COAT | |
0055 401054M 1400.000 T | 65.00000 91000.00]| 65.00000 91000.00]| 90.00000 126000.00
HOT MIX ASPHALT 12.5 M 64 SURFACE COURS | |
0056 401063M 3600.000 T | 75.00000 270000.00] 76.00000 273600.00] 86.00000 309600.00
HOT MIX ASPHALT 12.5 H 76 SURFACE COURS | |
0057 401087M 2800.000 T | 58.00000 162400.00]| 54.00000 151200.00]| 70.00000 196000.00
HOT MIX ASPHALT 19 H 64 INTERMEDIATE | |
|

COURSE
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TABULATION OF BIDS
CALL ORDER 109 CONTRACT 1ID 10109 COUNTIES SOMERSET
LETTING DATE 05/27/10 10:00AM DISTRICT
SET-ASIDE
| 7 ) B4645 | ( 8 N6512 | ( 9 ) A5874
| GARDNER M BISHOP INC | NORTHEAST REMSCO CONSTRUCTIO |JAMES J ANDERSON CONSTRUCTION
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0058 401099M 7611.000 T | 58.00000 441438.00]| 54.00000 410994.00]| 75.00000 570825.00
HOT MIX ASPHALT 25 M 64 BASE COURSE | |
0059 401108M 15.000 U | 200.00000 3000.00] 75.00000 1125.00]| 250.00000 3750.00
CORE SAMPLES, HOT MIX ASPHALT | |
0060 405003P 603.000 sY | 5.00000 3015.00] 2.00000 1206.00]| 5.00000 3015.00
UNDERLAYER PREPARATION | |
0061 514012P 1000.000 SF | 20.00000 20000.00] 32.00000 32000.00] 42.00000 42000.00
TEMPORARY WALL | |
0062 601122P 2032.000 LF | 50.00000 101600.00]| 58.00000 117856.00] 58.00000 117856.00
15" REINFORCED CONCRETE PIPE | |
0063 601124P 1158.000 LF | 55.00000 63690.00] 57.00000 66006.00] 59.00000 68322.00
18" REINFORCED CONCRETE PIPE | |
0064 601128P 1418.000 LF | 60.00000 85080.00| 59.00000 83662.00] 80.00000 113440.00
24" REINFORCED CONCRETE PIPE | |
0065 601132P 96.000 LF | 80.00000 7680.00 | 75.00000 7200.00 | 93.00000 8928.00
30" REINFORCED CONCRETE PIPE | |
0066 601194P 394.000 LF | 55.00000 21670.00] 76.00000 29944.00| 67.00000 26398.00
15" REINFORCED CONCRETE PIPE, CLASS V | |
0067 601370M 1.000 U | 800.00000 800.00| 1400.00000 1400.00| 1200.00000 1200.00
15" REINFORCED CONCRETE END SECTION | |
0068 601372M 1.000 U© | 800.00000 800.00| 1500.00000 1500.00] 1300.00000 1300.00
18" REINFORCED CONCRETE END SECTION | |
0069 601376M 2.000 U | 800.00000 1600.00| 1900.00000 3800.00] 1500.00000 3000.00
24" REINFORCED CONCRETE END SECTION | |
0070 601380M 1.000 U© | 1300.00000 1300.00] 2100.00000 2100.00] 1700.00000 1700.00
30" REINFORCED CONCRETE END SECTION | |
0071 601407P 596.000 LF | 21.00000 12516.00] 3.50000 2086.00] 16.00000 9536.00
6" PERFORATED HIGH DENSITY POLYETHYLENE | |
PIPE | | |
0074 602006P 7.000 CY | 850.00000 5950.00] 1100.00000 7700.00| 1600.00000 11200.00
CONCRETE HEADWALL | |
0075 602009M 1.000 U | 2600.00000 2600.00] 3200.00000 3200.00] 3300.00000 3300.00
INLET, TYPE A | |
0076 602012M 36.000 U | 3200.00000 115200.00] 3900.00000 140400.00]| 3700.00000 133200.00
INLET, TYPE B | |
0077 602018M 6.000 U | 3200.00000 19200.00] 3900.00000 23400.00] 3500.00000 21000.00
INLET, TYPE E | |
0078 602021M 3.000 U | 4750.00000 14250.00]| 3700.00000 11100.00]| 3300.00000 9900.00
|

INLET, TYPE ES
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TABULATION OF BIDS
CALL ORDER 109 CONTRACT 1ID 10109 COUNTIES SOMERSET
LETTING DATE 05/27/10 10:00AM DISTRICT
SET-ASIDE
| 7 ) B4645 | ( 8 ) N6512 | ( 9 ) A5874
| GARDNER M BISHOP INC | NORTHEAST REMSCO CONSTRUCTIO |JAMES J ANDERSON CONSTRUCTION
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0079 602024M 2.000 U | 3600.00000 7200.00| 4800.00000 9600.00| 3700.00000 7400.00
INLET, TYPE B-1 | |
0080 602054M 4.000 U | 2800.00000 11200.00]| 4000.00000 16000.00| 3400.00000 13600.00
MANHOLE, 4' DIAMETER | |
0081 602072M 1.000 U© | 2500.00000 2500.00] 3700.00000 3700.00] 3000.00000 3000.00
INLET, TYPE E, USING EXISTING CASTING | |
0082 602105M 1.000 U | 1100.00000 1100.00]| 1200.00000 1200.00| 1500.00000 1500.00
SET INLET TYPE B, CASTING | |
0083 602129M 3.000 U | 1000.00000 3000.00] 1250.00000 3750.00] 1300.00000 3900.00
RECONSTRUCTED INLET, TYPE E, USING | |
EXISTING CASTING | |
0084 602213M 1.000 U | 600.00000 600.00] 400.00000 400.00 | 650.00000 650.00
CURB PIECE | |
0086 602223M 2.000 U | 5000.00000 10000.00]| 5000.00000 10000.00]| 3000.00000 6000.00
OUTLET CONTROL STRUCTURE | |
0087 603036P 163.000 sSY | 40.00000 6520.00] 50.00000 8150.00]| 49.00000 7987.00
RIPRAP STONE CHANNEL PROTECTION, 12" | |
THICK (D50=6") | |
0088 605011P 1873.000 LF | 30.00000 56190.00| 16.00000 29968.00| 62.00000 116126.00
POST AND WIRE FENCE | |
0089 605056M 2.000 U | 850.00000 1700.00]| 800.00000 1600.00]| 1700.00000 3400.00
POST AND WIRE GATE | |
0090 606012P 2893.000 SY | 40.00000 115720.00] 40.00000 115720.00] 45.00000 130185.00
CONCRETE SIDEWALK, 4" THICK | |
0091 606039P 411.000 SY | 110.00000 45210.00]| 18.00000 7398.00| 50.00000 20550.00
HOT MIX ASPHALT DRIVEWAY, 6" THICK | |
0092 606043P 132.000 sSY | 10.00000 1320.00]| 23.00000 3036.00] 26.00000 3432.00
STONE OR GRAVEL DRIVEWAY, 4" THICK | |
0093 606051P 133.000 SY | 46.00000 6118.00] 46.00000 6118.00] 65.00000 8645.00
CONCRETE DRIVEWAY, 6" THICK | |
0094 606075P 57.000 SY | 40.00000 2280.00] 40.00000 2280.00]| 54.00000 3078.00
CONCRETE ISLAND, 4" THICK | |
0095 606084P 32.000 sSY | 225.00000 7200.00| 445.00000 14240.00]| 195.00000 6240.00
DETECTABLE WARNING SURFACE | |
0096 607018P 9281.000 LF | 16.00000 148496.00]| 16.00000 148496.00]| 16.00000 148496.00
9" X 16" CONCRETE VERTICAL CURB | |
0097 608003P 1089.000 SY | 23.00000 25047.00] 23.00000 25047.00] 25.00000 27225.00
NONVEGETATIVE SURFACE, HOT MIX ASPHALT | |
0098 609003M 3624.000 LF | 15.00000 54360.00] 15.00000 54360.00] 15.50000 56172.00
|

BEAM GUIDE RAIL
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TABULATION OF BIDS
CALL ORDER : 109 CONTRACT ID COUNTIES SOMERSET
LETTING DATE : 05/27/10 10:00AM DISTRICT
SET-ASIDE
( 7 ) B4645 | ( 8 N6512 | ( 9 ) A5874
GARDNER M BISHOP INC | NORTHEAST REMSCO CONSTRUCTIO |JAMES J ANDERSON CONSTRUCTION

LINE NO / ITEM CODE / ALT

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0099 609021M 1040.000 LF | 5.00000 5200.00] 5.00000 5200.00] 5.50000 5720.00
RUB RAIL | | |
0100 609024M 4.000 U | 1850.00000 7400.00 | 1850.00000 7400.00 | 2000.00000 8000.00
FLARED GUIDE RAIL TERMINAL | |
0101 609039M 4.000 U | 500.00000 2000.00] 495.00000 1980.00]| 540.00000 2160.00
BEAM GUIDE RAIL ANCHORAGE | |
0102 609075M 2014.000 LF | 0.50000 1007.00] 0.50000 1007.00]| 0.55000 1107.70
REMOVAL OF BEAM GUIDE RAIL | |
0103 610003M 25524.000 LF | 0.30000 7657.20| 0.31000 7912.44| 0.35000 8933.40
TRAFFIC STRIPES, LONG LIFE, EPOXY RESIN | |
an | | |
0104 610006M 6632.000 LF | 0.40000 2652.80] 0.40000 2652.80] 0.50000 3316.00
TRAFFIC STRIPES, LONG LIFE, EPOXY RESIN | |
6" | | '
0105 610009M 28.000 SF | 70.00000 1960.00 | 35.00000 980.00]| 5.50000 154.00
TRAFFIC MARKINGS, THERMOPLASTIC | |
0106 610012M 63.000 U | 25.00000 1575.00]| 28.00000 1764.00]| 38.00000 2394.00
RPM, MONO-DIRECTIONAL, WHITE LENS | |
0107 610018M 86.000 U | 25.00000 2150.00] 28.00000 2408.00] 38.00000 3268.00
RPM, MONO-DIRECTIONAL, AMBER LENS | |
0108 610021M 44.000 U | 25.00000 1100.00]| 28.00000 1232.00]| 38.00000 1672.00
RPM, BI-DIRECTIONAL, AMBER LENS | |
0109 610024M 316.000 U | 15.00000 4740.00]| 1.00000 316.00] 5.50000 1738.00
REMOVAL OF RPM | |
0110 610036M 36000.000 LF | 0.50000 18000.00]| 0.40000 14400.00]| 0.55000 19800.00
REMOVAL OF TRAFFIC STRIPES | |
0111 610039M 125.000 SF | 3.00000 375.00] 2.00000 250.00] 1.80000 225.00
REMOVAL OF TRAFFIC MARKINGS | |
0112 612006P 524.000 SF | 20.00000 10480.00]| 34.00000 17816.00]| 37.00000 19388.00
GUIDE SIGN, TYPE GA, STEEL "U" POST | |
SUPPORTS | | |
0113 651243M 2.000 U | 100.00000 200.00] 1800.00000 3600.00] 110.00000 220.00
WATER SERVICE CONNECTION | |
0114 651246M 2.000 U | 4500.00000 9000.00| 5800.00000 11600.00]| 3300.00000 6600.00
FIRE HYDRANT | |
0115 651421P 215.000 LF | 275.00000 59125.00] 100.00000 21500.00] 288.00000 61920.00
12" DUCTILE IRON WATER PIPE | |
0116 651424P 1424.000 LF | 175.00000 249200.00] 103.00000 146672.00]| 200.00000 284800.00
|

16" DUCTILE IRON WATER PIPE
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CALL ORDER 109 CONTRACT 1ID 10109 COUNTIES SOMERSET
LETTING DATE 05/27/10 10:00AM DISTRICT
SET-ASIDE
| ( 7 ) B4645 | ( 8 ) N6512 | ( 9 ) A5874
| GARDNER M BISHOP INC |[NORTHEAST REMSCO CONSTRUCTIO |JAMES J ANDERSON CONSTRUCTION
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0117 701015P 148.000 LF | 20.00000 2960.00] 10.00000 1480.00| 33.00000 4884.00
2" RIGID METALLIC CONDUIT | |
0118 701021P 815.000 LF | 50.00000 40750.00] 12.00000 9780.00 | 49.00000 39935.00
3" RIGID METALLIC CONDUIT | |
0119 701033P 3860.000 LF | 14.00000 54040.00] 13.00000 50180.00] 16.00000 61760.00
4" RIGID NONMETALLIC CONDUIT | |
0120 701034P 500.000 LF | 15.00000 7500.00 | 15.00000 7500.00 | 15.93000 7965.00
5" RIGID NONMETALLIC CONDUIT | |
0121 701102M 9.000 U | 2000.00000 18000.00]| 1500.00000 13500.00]| 1800.00000 16200.00
18" X 36" JUNCTION BOX | |
0122 701132M 2.000 U | 2500.00000 5000.00] 1700.00000 3400.00]| 2700.00000 5400.00
FOUNDATION, TYPE P-MC | |
0123 701138M 3.000 U | 3000.00000 9000.00| 2800.00000 8400.00| 4200.00000 12600.00
FOUNDATION, TYPE STF | |
0124 701144M 3.000 U | 1600.00000 4800.00| 1200.00000 3600.00]| 1700.00000 5100.00
FOUNDATION, TYPE SFK | |
0125 701171M 2.000 U | 2500.00000 5000.00] 1515.00000 3030.00] 2100.00000 4200.00
METER CABINET, TYPE TL | |
0126 701192P 907.000 LF | 2.00000 1814.00] 2.35000 2131.45] 2.40000 2176.80
GROUND WIRE, NO. 8 AWG | |
0127 701201P 1730.000 LF | 2.00000 3460.00] 2.50000 4325.00]| 2.40000 4152.00
MULTIPLE LIGHTING WIRE, NO. 8 AWG | |
0128 701213P 440.000 LF | 3.00000 1320.00] 3.20000 1408.00]| 3.70000 1628.00
SERVICE WIRE, NO. 6 AWG | |
0129 702009M 2.000 U | 15000.00000 30000.00] 14970.00000 29940.00] 15000.00000 30000.00
CONTROLLER, 8 PHASE | |
0130 702012M 3.000 U | 3000.00000 9000.00 | 2445.00000 7335.00 | 3700.00000 11100.00
TRAFFIC SIGNAL STANDARD, ALUMINUM | |
0131 702015M 4.000 U | 7000.00000 28000.00] 5830.00000 23320.00] 6800.00000 27200.00
TRAFFIC SIGNAL STANDARD, STEEL | |
0132 702021M 3.000 U | 3500.00000 10500.00] 1780.00000 5340.00] 1900.00000 5700.00
TRAFFIC SIGNAL MAST ARM, ALUMINUM | |
0133 702024M 4.000 U | 5000.00000 20000.00] 3040.00000 12160.00]| 3900.00000 15600.00
TRAFFIC SIGNAL MAST ARM, STEEL | |
0134 702027P 570.000 LF | 2.00000 1140.00]| 2.15000 1225.50]| 2.30000 1311.00
TRAFFIC SIGNAL CABLE, 2 CONDUCTOR | |
0135 702030P 795.000 LF | 3.00000 2385.00] 2.55000 2027.25] 2.60000 2067.00
TRAFFIC SIGNAL CABLE, 5 CONDUCTOR | |
0136 702033P 2940.000 LF | 3.50000 10290.00]| 3.00000 8820.00| 3.00000 8820.00
|

TRAFFIC SIGNAL

CABLE, 10 CONDUCTOR
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TABULATION OF BIDS
CALL ORDER : 109 CONTRACT 1ID 10109 COUNTIES : SOMERSET
LETTING DATE : 05/27/10 10:00AM DISTRICT
SET-ASIDE
| ( 7 ) B4645 | ( 8 ) N6512 | ( 9 ) A5874
| GARDNER M BISHOP INC |[NORTHEAST REMSCO CONSTRUCTIO |JAMES J ANDERSON CONSTRUCTION
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0137 702036M 19.000 U© | 900.00000 17100.00]| 810.00000 15390.00]| 1300.00000 24700.00
TRAFFIC SIGNAL HEAD | |
0138 702039M 6.000 U | 900.00000 5400.00| 735.00000 4410.00]| 990.00000 5940.00
PEDESTRIAN SIGNAL HEAD | |
0139 702042M 4.000 U | 120.00000 480.00] 107.00000 428.00] 215.96000 863.84
PUSH BUTTON | |
0140 702045M 4.000 U | 6000.00000 24000.00] 6150.00000 24600.00] 5800.00000 23200.00
IMAGE DETECTOR | |
0141 702060M 2.000 U | 1250.00000 2500.00] 1279.00000 2558.00] 3400.00000 6800.00
CONTROLLER TURN-ON | |
0142 702100M 2.000 U | 7000.00000 14000.00] 5983.00000 11966.00] 6000.00000 12000.00
UNINTERRUPTIBLE POWER SOURCE UNIT WITH | |
CONTROLLER CABINET REVISIONS | |
0143 703018M 6.000 U | 1400.00000 8400.00| 1273.00000 7638.00| 1600.00000 9600.00
LUMINAIRE | | |
0205 704003M 2.000 U | 2750.00000 5500.00] 3138.00000 6276.00] 4900.00000 9800.00
JUNCTION BOX ITS TYPE A | |
SECTION TOTALS | S 6,411,692.60] S 6,680,989.84| S 6,801,750.44
—————————————————————————————————————————— e
SECTION 0002 CONSTRUCTION ENGINEERING
| | |
0009 155009M 1.000 U© | 20000.00000 20000.00] 78000.00000 78000.00| 36000.00000 36000.00
FIELD OFFICE TYPE C SET UP | |
0010 155027M 21.000 MO | 500.00000 10500.00] 2325.00000 48825.00] 3600.00000 75600.00
FIELD OFFICE TYPE C MAINTENANCE | |
0011 155039M LUMP | 5250.00000 5250.00] 5250.00000 5250.00] 5250.00000 5250.00
TELEPHONE SERVICE | |
0012 156003M 1.000 U | 15000.00000 15000.00| 12000.00000 12000.00]| 12000.00000 12000.00
MATERIALS FIELD LABORATORY SET-UP | |
0013 156006M 20.000 MO | 500.00000 10000.00]| 2250.00000 45000.00]| 3200.00000 64000.00
MATERIALS FIELD LABORATORY MAINTENANCE | |
0014 156009M 1.000 U | 8500.00000 8500.00| 6800.00000 6800.00| 1900.00000 1900.00
CURING FACILITY SET-UP | |
0015 156012M 20.000 MO | 200.00000 4000.00]| 1000.00000 20000.00] 800.00000 16000.00
CURING FACILITY MAINTENANCE | |
0016 156015M 1.000 U | 15000.00000 15000.00]| 5000.00000 5000.00| 6500.00000 6500.00
NUCLEAR DENSITY GAUGE | |
SECTION TOTALS | S 88,250.00]| S 220,875.00]| $ 217,250.00
+

SECTION 0003 NON PARTICIPATING
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TABULATION OF BIDS
CALL ORDER 109 CONTRACT 1ID 10109 COUNTIES SOMERSET
LETTING DATE 05/27/10 10:00AM DISTRICT
SET-ASIDE
| ( 7 ) B4645 | ( 8 N6512 | ( 9 ) A5874
| GARDNER M BISHOP INC |[NORTHEAST REMSCO CONSTRUCTIO |JAMES J ANDERSON CONSTRUCTION
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0002 152003P LUMP | 20000.00000 20000.00] 44000.00000 44000.00]| 11542.00000 11542.00
OWNER'S AND CONTRACTOR'S PROTECTIVE | |
LIABILITY INSURANCE | |
0003 152006P LUMP | 75000.00000 75000.00| 75000.00000 75000.00| 75000.00000 75000.00
RAILROAD PROTECTIVE LIABILITY INSURANCE | |
0004 152009P LUMP | 5000.00000 5000.00| 1000.00000 1000.00]| 5822.00000 5822.00
POLLUTION LIABILITY INSURANCE | |
0072 601668M 74.000 LF | 15.00000 1110.00]| 16.00000 1184.00]| 17.00000 1258.00
CLEANING EXISTING PIPE, 10" DIAMETER | |
0073 601670M 2213.000 LF | 5.00000 11065.00]| 3.25000 7192.25]| 5.40000 11950.20
CLEANING EXISTING PIPE, 12" TO 24" | |
DIAMETER | | |
0085 602216M 18.000 U | 250.00000 4500.00| 133.00000 2394.00] 380.00000 6840.00
CLEANING DRAINAGE STRUCTURE | |
0154 810003M 23.000 ACRE | 250.00000 5750.00] 500.00000 11500.00] 300.00000 6900.00
MOWING | | |
SECTION TOTALS | $ 122,425.00] $ 142,270.25] $ 119,312.20
+ + +
SECTION 0004 EROSION CONTROL
| | |
0019 158009M 2336.000 LF | 7.00000 16352.00]| 7.00000 16352.00]| 5.60000 13081.60
HEAVY DUTY SILT FENCE, ORANGE | |
0020 158012M 5577.000 LF | 7.00000 39039.00] 6.00000 33462.00] 5.50000 30673.50
HEAVY DUTY SILT FENCE, BLACK | |
0021 158015M 56.000 U | 15.00000 840.00] 35.00000 1960.00]| 27.00000 1512.00
HAYBALE | | |
0022 158030M 1.000 U | 175.00000 175.00| 67.00000 67.00]| 140.00000 140.00
INLET FILTER TYPE 2, 2' X 4' | |
0023 158033M 62.000 U | 175.00000 10850.00]| 73.00000 4526.00]| 300.00000 18600.00
INLET FILTER TYPE 2, 4' X 4°' | |
0024 158063P LUMP | 5000.00000 5000.00| 5500.00000 5500.00| 35000.00000 35000.00
CONCRETE WASHOUT SYSTEM | |
0025 158072M 2.000 U | 1000.00000 2000.00] 990.00000 1980.00]| 2700.00000 5400.00
OIL ONLY EMERGENCY SPILL KIT, TYPE 1 | |
0026 158084M 1501.000 CY | 10.00000 15010.00]| 30.00000 45030.00]| 15.50000 23265.50
EROSION CONTROL SEDIMENT REMOVAL | |
0046 203040M 1943.000 SY | 3.00000 5829.00| 0.60000 1165.80| 2.45000 4760.35
GEOTEXTILE | |
SECTION TOTALS | $ 95,095.00] $ 110,042.80] $ 132,432.95
—————————————————————————————————————————— e

SECTION 0005

GENERAL LANDSCAPE
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TABULATION OF BIDS
CALL ORDER 109 CONTRACT 1ID 10109 COUNTIES SOMERSET
LETTING DATE 05/27/10 10:00AM DISTRICT
SET-ASIDE
| 7 ) B4645 | ( 8 ) N6512 | ( ) A5874
| GARDNER M BISHOP INC |[NORTHEAST REMSCO CONSTRUCTIO |JAMES J ANDERSON CONSTRUCTION
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0144 804006P 48807.000 SY | 1.25000 61008.75] 1.25000 61008.75] 1.40000 68329.80
TOPSOILING, 4" THICK | |
0145 804014P 420.000 cCY | 44.00000 18480.00] 30.00000 12600.00] 38.00000 15960.00
TOPSOILING | | |
0146 806006P 48807.000 SY | 0.40000 19522.80]| 0.40000 19522.80]| 0.40000 19522.80
FERTILIZING AND SEEDING, TYPE A-3 | |
0148 806024P 839.000 SY | 0.40000 335.60] 1.00000 839.00]| 0.50000 419.50
FERTILIZING AND SEEDING, TYPE W | |
0149 806030P 1970.000 SY | 3.00000 5910.00] 3.00000 5910.00] 1.20000 2364.00
WILDFLOWER SEEDING | |
0150 807009M 1427.000 SY | 4.50000 6421.50] 4.75000 6778.25]| 3.83000 5465.41
TOPSOIL STABILIZATION, TYPE 3 MAT | |
0151 809003M 146421.000 sSY | 0.40000 58568.40] 0.40000 58568.40] 0.35000 51247.35
STRAW MULCHING | |
0152 809015M 8599.000 SY | 3.50000 30096.50] 3.75000 32246.25] 2.40000 20637.60
SHREDDED HARDWOOD BARK MULCHING | |
0153 809018M 6886.000 SY | 3.00000 20658.00] 2.75000 18936.50]| 6.70000 46136.20
WOOD MULCHING | |
0155 811003M 61.000 U | 400.00000 24400.00] 320.00000 19520.00] 540.00000 32940.00
LARGE DECIDUOUS TREE, 3-3 1/2" CALIPER, | |
B&B ACER RUBRUM 'OCTOBER GLORY' | |
0156 811003M 43.000 U | 400.00000 17200.00]| 330.00000 14190.00]| 540.00000 23220.00
LARGE DECIDUOUS TREE, 3-3 1/2" CALIPER, | |
B&B ACER RUBRUM 'AUTUMN BLAZE' | |
0157 811006M 68.000 U | 250.00000 17000.00]| 215.00000 14620.00]| 300.00000 20400.00
LARGE DECIDUOUS TREE, 2-2 1/2" CALIPER, | |
B&B BETULA NIGRA | |
0158 811006M 42.000 U | 250.00000 10500.00] 235.00000 9870.00 | 300.00000 12600.00
LARGE DECIDUOUS TREE, 2-2 1/2" CALIPER, | |
B&B QUERCUS BICOLOR | |
0159 811004M 56.000 U | 300.00000 16800.00] 215.00000 12040.00] 300.00000 16800.00
LARGE DECIDUOUS TREE, 2 1/2-3" CALIPER, | |
B&B QUERCUS PALUSTRIS | |
0160 811006M 57.000 U | 250.00000 14250.00]| 225.00000 12825.00]| 300.00000 17100.00
LARGE DECIDUOUS TREE, 2-2 1/2" CALIPER, | |
B&B QUERCUS RUBRA | |
0161 811004M 51.000 U | 300.00000 15300.00] 280.00000 14280.00] 300.00000 15300.00
|
|

B&B FRAXINUS AMERICANA 'AUTUMN PURPLE'
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TABULATION OF BIDS
CALL ORDER 109 CONTRACT 1ID 10109 COUNTIES SOMERSET
LETTING DATE 05/27/10 10:00AM DISTRICT
SET-ASIDE
| ( 7 ) B4645 | ( 8 ) N6512 | ( ) A5874
| GARDNER M BISHOP INC |[NORTHEAST REMSCO CONSTRUCTIO |JAMES J ANDERSON CONSTRUCTION
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0162 811004M 41.000 U© | 300.00000 12300.00]| 280.00000 11480.00]| 300.00000 12300.00
LARGE DECIDUOUS TREE, 2 1/2-3" CALIPER, | |
B&B FRAXINUS AMERICANA 'AUTUMN APPLAUSE' | |
0163 811004M 50.000 U | 300.00000 15000.00] 280.00000 14000.00]| 300.00000 15000.00
LARGE DECIDUQOUS TREE, 2 1/2-3" CALIPER, | |
B&B PLATANUS ACERFOLIA 'BLOODGOOD' | |
0164 811036M 58.000 U | 250.00000 14500.00] 245.00000 14210.00] 185.00000 10730.00
EVERGREEN TREE, 8-9' HIGH, B&B PICEA | |
ABIES | | |
0165 811036M 66.000 U | 250.00000 16500.00]| 210.00000 13860.00]| 185.00000 12210.00
EVERGREEN TREE, 8-9' HIGH, B&B PINUS | |
STROBUS | | |
0166 811033M 15.000 U | 250.00000 3750.00] 245.00000 3675.00] 210.00000 3150.00
EVERGREEN TREE, 9-10' HIGH, B&B THUJA | |
'GREEN GIANT' | |
0167 811031M 85.000 U | 175.00000 14875.00] 180.00000 15300.00] 160.00000 13600.00
SMALL DECIDUOUS TREE, 7-8' HIGH, B&B | |
AMELANCHIER CANADENSIS | |
0168 811031M 93.000 U | 175.00000 16275.00] 180.00000 16740.00] 160.00000 14880.00
SMALL DECIDUOUS TREE, 7-8' HIGH, B&B | |
CERCIS CANADENSIS | |
0169 811024M 58.000 U | 250.00000 14500.00]| 215.00000 12470.00]| 270.00000 15660.00
SMALL DECIDUOUS TREE, 2-2 1/2" CALIPER, | |
B&B CORNUS FLORIDA 'CHEROKEE PRINCESS' | |
0170 811024M 37.000 U | 250.00000 9250.00]| 215.00000 7955.00| 270.00000 9990.00
SMALL DECIDUOUS TREE, 2-2 1/2" CALIPER, | |
B&B CORNUS FLORIDA 'CHEROKEE BRAVE' | |
0171 811097M 7.000 U | 55.00000 385.00]| 75.00000 525.00]| 59.00000 413.00
EVERGREEN SHRUB, 4-5' HIGH, B&B | |
VIBURNUM PRUNIFOLIUM | |
0172 811090M 8.000 U | 35.00000 280.00]| 40.00000 320.00] 54.00000 432.00
EVERGREEN SHRUB, 24-30" SPREAD, B&B | |
ILEX GLABRA 'SHAMROCK' | |
0173 811057M 80.000 U | 40.00000 3200.00] 55.00000 4400.00]| 65.00000 5200.00
DECIDUOUS SHRUB, 3-4' HIGH, B&B SYRINGA | |
VULGARIS | | |
0174 811114M 896.000 U | 8.00000 7168.00 | 8.50000 7616.00 | 10.80000 9676.80
PERENNIAL, #SP5 CONTAINER HEMEROCALLIS | |
|

1 TO 2 FAN DIVISION, HEAVY



New Jersey Department of Transportation DATE 05/27/10
PAGE 109 -36
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CALL ORDER 109 CONTRACT 1ID 10109 COUNTIES SOMERSET
LETTING DATE 05/27/10 10:00AM DISTRICT
SET-ASIDE
| ( 7 ) B4645 | ( 8 ) N6512 | ( 9 ) A5874
| GARDNER M BISHOP INC |[NORTHEAST REMSCO CONSTRUCTIO |JAMES J ANDERSON CONSTRUCTION
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0175 811123M 2688.000 U | 1.25000 3360.00] 0.90000 2419.20] 1.40000 3763.20
BULB NARCISSUS | |
0176 811123M 3572.000 U | 1.25000 4465.00 | 0.90000 3214.80] 1.40000 5000.80
BULB NARCISSUS IN TURF | |
0177 811138M LUMP | 24000.00000 24000.00] 15500.00000 15500.00]| 13000.00000 13000.00
PLANT ESTABLISHMENT PERIOD | |
SECTION TOTALS | $ 496,259.55] $ 457,439.95| $ 513,448.46
+ + +
SECTION 0006 BRIDGE
| | |
0178 201006P LUMP | 400000.00000 400000.00| 400000.00000 400000.00] 400000.00000 400000.00
CLEARING SITE, BRIDGE (___) STRUCTURE | |
NO. 1810-156 | |
0179 201039P LUMP | 50000.00000 50000.00] 65000.00000 65000.00|] 135000.00000 135000.00
TEMPORARY SHIELDING | |
0180 202009P 1980.000 CY | 150.00000 297000.00] 70.00000 138600.00] 37.00000 73260.00
EXCAVATION, UNCLASSIFIED | |
0181 501003P 1650.000 SF | 1.00000 1650.00]| 1.00000 1650.00]| 75.00000 123750.00
TEMPORARY SHEETING | |
0182 504003P 171890.000 LB | 1.40000 240646.00] 1.25000 214862.50] 1.30000 223457.00
REINFORCEMENT STEEL | |
0183 504006P 76478.000 LB | 1.60000 122364.80]| 2.25000 172075.50]| 1.60000 122364.80
REINFORCEMENT STEEL, EPOXY-COATED | |
0184 504015P 1590.000 CY | 300.00000 477000.00] 200.00000 318000.00] 210.00000 333900.00
CONCRETE FOOTING | |
0185 504018P 360.000 cCY | 800.00000 288000.00] 600.00000 216000.00] 430.00000 154800.00
CONCRETE WING WALL | |
0186 504024P 1370.000 CY | 650.00000 890500.00] 600.00000 822000.00] 320.00000 438400.00
CONCRETE ABUTMENT WALL | |
0187 504036P 1450.000 SY | 1.00000 1450.00]| 45.00000 65250.00] 15.00000 21750.00
EPOXY WATERPROOFING | |
0188 504065P 315.000 SF | 18.00000 5670.00] 18.65000 5874.75] 20.00000 6300.00
BRICK VENEER | |
0189 506003P LUMP | 950000.00000 950000.00| 886000.00000 886000.00| 1000000.00000 1000000.00
STRUCTURAL STEEL | |
0190 506009M 24.000 U | 2900.00000 69600.00] 3475.00000 83400.00] 2000.00000 48000.00
STRUCTURAL BEARING ASSEMBLY | |
0191 506012P 6800.000 U | 4.20000 28560.00] 3.10000 21080.00] 4.20000 28560.00
|

SHEAR CONNECTOR
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CALL ORDER 109 CONTRACT 1ID 10109 COUNTIES SOMERSET
LETTING DATE 05/27/10 10:00AM DISTRICT
SET-ASIDE
| 7 ) B4645 | ( 8 ) N6512 | ( 9 ) A5874
| GARDNER M BISHOP INC | NORTHEAST REMSCO CONSTRUCTIO |JAMES J ANDERSON CONSTRUCTION
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0192 507015P 213.000 LF | 485.00000 103305.00] 545.00000 116085.00] 365.00000 77745.00
STRIP SEAL EXPANSION JOINT ASSEMBLY | |
0193 507024P 335.000 cCY | 650.00000 217750.00] 610.00000 204350.00| 740.00000 247900.00
CONCRETE BRIDGE DECK, HPC | |
0194 507027M 2.000 U | 750.00000 1500.00]| 900.00000 1800.00]| 1200.00000 2400.00
DATE PANEL | |
0195 507033P 27.000 CY | 750.00000 20250.00| 771.00000 20817.00] 1200.00000 32400.00
CONCRETE BRIDGE SIDEWALK, HPC | |
0196 507039P 412.000 LF | 225.00000 92700.00| 274.50000 113094.00]| 320.00000 131840.00
CONCRETE BRIDGE PARAPET, HPC | |
0197 507051P 590.000 CY | 450.00000 265500.00| 226.75000 133782.50] 730.00000 430700.00
CONCRETE BRIDGE APPROACH | |
0198 509100P 332.000 LF | 300.00000 99600.00]| 261.00000 86652.00| 690.00000 229080.00
ORNAMENTAL RAILING | |
0199 513003P 238.000 SF | 180.00000 42840.00| 300.00000 71400.00] 245.00000 58310.00
RETAINING WALL, LOCATION NO. ____ | | |
RETAINING WALL LOCATION NO. 1 | |
0200 513003P 77.000 SF | 280.00000 21560.00] 480.00000 36960.00] 430.00000 33110.00
RETAINING WALL, LOCATION NO. | |
RETAINING WALL LOCATION NO. 2 | |
0201 513003P 1060.000 SF | 140.00000 148400.00]| 180.00000 190800.00]| 180.00000 190800.00
RETAINING WALL, LOCATION NO. __ | | |
RETAINING WALL LOCATION NO. 3 | |
0202 513003P 380.000 SF | 220.00000 83600.00| 450.00000 171000.00] 350.00000 133000.00
RETAINING WALL, LOCATION NO. __ | | |
RETAINING WALL LOCATION NO. 4 | |
0203 601410P 274.000 LF | 20.00000 5480.00| 9.00000 2466.00| 43.00000 11782.00
8" CORRUGATED STEEL UNDERDRAIN PIPE | |
0204 605183P 550.000 LF | 18.00000 9900.00| 8.71000 4790.50]| 30.00000 16500.00
TEMPORARY CHAIN-LINK FENCE, 6' HIGH | |
SECTION TOTALS | $ 4,934,825.80] $ 4,563,789.75] $ 4,705,108.80
————————————————————————————————————————— e
CONTRACT TOTALS | $ 12,148,547.95]| $ 12,175,407.59] $ 12,489,302.85

I CERTIFY THAT THE ABOVE IS AN EXACT TRANSCRIPT OF THE

ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS,
EXTENSION AND ADDITIONS HAVE BEEN CORRECTED.

SIGNED,

IF ANY, IN
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CALL ORDER 109 CONTRACT ID 10109 COUNTIES SOMERSET
LETTING DATE 05/27/10 10:00AM DISTRICT
SET-ASIDE
[( 10 ) B2773 [ 11 ) C0547 [( 12 ) 12943
|BERTO CONSTR INC | CARBRO CONSTRUCTORS CORP |IEW CONSTR GP, INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 ROADWAY
| | |
0001 151003M LUMP | 90000.00000 90000.00| 100000.00000 100000.00] 65050.06000 65050.06
PERFORMANCE BOND AND PAYMENT BOND | |
0005 153003P LUMP | 4000.00000 4000.00]| 83000.00000 83000.00]| 10949.46000 10949.46
PROGRESS SCHEDULE | |
0006 153006P 10.000 U | 400.00000 4000.00]| 500.00000 5000.00| 566.93000 5669.30
PROGRESS SCHEDULE UPDATE | |
0007 153012P 2600.000 HOUR | 32.00000 83200.00| 1.00000 2600.00] 0.01000 26.00
TRAINEES I I |
0008 154003P LUMP | 600000.00000 600000.00] 1270000.00000 1270000.00| 1146000.00000 1146000.00
MOBILIZATION | |
0017 157003M LUMP | 175000.00000 175000.00|] 150000.00000 150000.00|] 168104.92000 168104.92
CONSTRUCTION LAYOUT | |
0018 157006M 15.000 U | 420.00000 6300.00]| 800.00000 12000.00] 483.42000 7251.30
MONUMENT | | |
0027 158088M 839.000 SY | 8.00000 6712.00] 10.00000 8390.00| 11.60000 9732.40
INFILTRATION SAND LAYER, 6" THICK | |
0028 159003M 25.000 U | 125.00000 3125.00] 110.00000 2750.00] 61.14000 1528.50
BREAKAWAY BARRICADE | |
0029 159006M 180.000 U© | 65.00000 11700.00]| 75.00000 13500.00]| 30.57000 5502.60
DRUM | | |
0030 159009M 180.000 U | 15.00000 2700.00] 15.00000 2700.00] 7.09000 1276.20
TRAFFIC CONE | |
0031 159012M 1897.000 SF | 10.00000 18970.00]| 18.00000 34146.00] 14.27000 27070.19
CONSTRUCTION SIGNS | |
0032 159021P 1700.000 LF | 50.00000 85000.00] 50.00000 85000.00] 45.24000 76908.00
CONSTRUCTION BARRIER CURB | |
0033 159030M 4.000 U | 12500.00000 50000.00] 5000.00000 20000.00] 10185.09000 40740.36
PORTABLE VARIABLE MESSAGE SIGN | |
0034 159072M 5.000 U | 25000.00000 125000.00] 15000.00000 75000.00] 26143.62000 130718.10
TEMPORARY CRASH CUSHION, QUADGUARD 6 | |
BAYS X 24" WIDE | |
0035 159108M 2.000 U | 40000.00000 80000.00] 5000.00000 10000.00]| 0.01000 0.02
TRAFFIC CONTROL TRUCK WITH MOUNTED | |
CRASH CUSHION | |
0036 159126M 17466.000 LF | 1.00000 17466.00] 0.30000 5239.80] 0.28000 4890.48
TEMPORARY TRAFFIC STRIPES, 4" | |
0037 159129M 1662.000 LF | 1.00000 1662.00]| 0.35000 581.70] 0.31000 515.22
TEMPORARY TRAFFIC STRIPES, 6" | |
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TABULATION OF BIDS
CALL ORDER 109 CONTRACT 1ID 10109 COUNTIES SOMERSET
LETTING DATE 05/27/10 10:00AM DISTRICT
SET-ASIDE
| 10 ) B2773 [ 11 ) C0547 [( 12 ) 12943
|BERTO CONSTR INC | CARBRO CONSTRUCTORS CORP |IEW CONSTR GP, INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0038 159132M 143.000 SF | 4.00000 572.00] 3.25000 464.75] 1.67000 238.81
TEMPORARY PAVEMENT MARKINGS | |
0039 159138M 40.000 T | 200.00000 8000.00]| 125.00000 5000.00| 222.32000 8892.80
HMA PATCH | |
0040 160003M LUMP | 14300.00000 14300.00]| 14300.00000 14300.00]| 14300.00000 14300.00
FUEL PRICE ADJUSTMENT | |
0041 160006M LUMP | 43400.00000 43400.00] 43400.00000 43400.00] 43400.00000 43400.00
ASPHALT PRICE ADJUSTMENT | |
0042 161003P LUMP | 25000.00000 25000.00] 5000.00000 5000.00] 0.01000 0.01
FINAL CLEANUP | |
0043 201003P LUMP | 275000.00000 275000.00|] 275000.00000 275000.00] 275000.00000 275000.00
CLEARING SITE | |
0044 202009P 30011.000 cCY | 18.00000 540198.00] 16.00000 480176.00]| 29.10000 873320.10
EXCAVATION, UNCLASSIFIED | |
0045 203021P 60569.000 CY | 18.00000 1090242.00] 14.00000 847966.00] 15.22000 921860.18
I-14 SOIL AGGREGATE | |
0047 301006P 9211.000 CY | 40.00000 368440.00] 33.00000 303963.00] 47.59000 438351.49
SUBBASE | | |
0048 302036P 2379.000 SY | 15.00000 35685.00] 7.00000 16653.00] 7.16000 17033.64
DENSE-GRADED AGGREGATE BASE COURSE, 6" | |
THICK | | |
0049 302042P 20759.000 SY | 10.00000 207590.00] 10.00000 207590.00] 8.39000 174168.01
DENSE-GRADED AGGREGATE BASE COURSE, 8" | |
THICK | | |
0050 302060P 276.000 CY | 50.00000 13800.00]| 35.00000 9660.00| 39.03000 10772.28
COARSE AGGREGATE, SIZE NO. 57 | |
0051 304009P 603.000 SY | 75.00000 45225.00] 70.00000 42210.00] 58.86000 35492.58
CONCRETE BASE COURSE, 10" THICK | |
0052 401009P 6639.000 SY | 6.00000 39834.00] 4.00000 26556.00] 6.67000 44282.13
HMA MILLING, 3" OR LESS | |
0053 401027M 16043.000 LF | 1.00000 16043.00] 0.50000 8021.50]| 0.33000 5294.19
POLYMERIZED JOINT ADHESIVE | |
0054 401030M 1716.000 GAL | 3.00000 5148.00] 0.01000 17.16] 3.33000 5714.28
TACK COAT | I
0055 401054M 1400.000 T | 70.00000 98000.00]| 76.00000 106400.00]| 71.14000 99596.00
HOT MIX ASPHALT 12.5 M 64 SURFACE COURS | |
0056 401063M 3600.000 T | 78.00000 280800.00] 80.00000 288000.00] 83.37000 300132.00
HOT MIX ASPHALT 12.5 H 76 SURFACE COURS | |
0057 401087M 2800.000 T | 59.00000 165200.00]| 70.00000 196000.00]| 58.92000 164976.00
|
|

COURSE
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LETTING DATE 05/27/10 10:00AM DISTRICT
SET-ASIDE
| 10 ) B2773 [ 11 ) C0547 [ ( 12 ) 12943
|BERTO CONSTR INC | CARBRO CONSTRUCTORS CORP |IEW CONSTR GP, INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0058 401099M 7611.000 T | 58.00000 441438.00]| 69.00000 525159.00] 58.92000 448440.12
HOT MIX ASPHALT 25 M 64 BASE COURSE | |
0059 401108M 15.000 U | 150.00000 2250.00] 130.00000 1950.00| 83.37000 1250.55
CORE SAMPLES, HOT MIX ASPHALT | |
0060 405003P 603.000 sY | 4.00000 2412.00] 1.00000 603.00] 9.31000 5613.93
UNDERLAYER PREPARATION | |
0061 514012P 1000.000 SF | 25.00000 25000.00] 15.00000 15000.00] 17.71000 17710.00
TEMPORARY WALL | |
0062 601122P 2032.000 LF | 40.00000 81280.00]| 70.00000 142240.00]| 54.08000 109890.56
15" REINFORCED CONCRETE PIPE | |
0063 601124P 1158.000 LF | 45.00000 52110.00] 75.00000 86850.00] 52.58000 60887.64
18" REINFORCED CONCRETE PIPE | |
0064 601128P 1418.000 LF | 50.00000 70900.00| 80.00000 113440.00]| 53.77000 76245.86
24" REINFORCED CONCRETE PIPE | |
0065 601132P 96.000 LF | 65.00000 6240.00] 90.00000 8640.00| 96.45000 9259.20
30" REINFORCED CONCRETE PIPE | |
0066 601194P 394.000 LF | 45.00000 17730.00]| 75.00000 29550.00] 64.72000 25499.68
15" REINFORCED CONCRETE PIPE, CLASS V | |
0067 601370M 1.000 U | 1700.00000 1700.00 | 750.00000 750.00 | 1302.52000 1302.52
15" REINFORCED CONCRETE END SECTION | |
0068 601372M 1.000 U© | 1800.00000 1800.00] 800.00000 800.00]| 1318.36000 1318.36
18" REINFORCED CONCRETE END SECTION | |
0069 601376M 2.000 U | 2200.00000 4400.00 | 1500.00000 3000.00] 1646.30000 3292.60
24" REINFORCED CONCRETE END SECTION | |
0070 601380M 1.000 U© | 2500.00000 2500.00] 1800.00000 1800.00] 1901.96000 1901.96
30" REINFORCED CONCRETE END SECTION | |
0071 601407P 596.000 LF | 15.00000 8940.00| 25.00000 14900.00] 23.33000 13904.68
6" PERFORATED HIGH DENSITY POLYETHYLENE | |
PIPE | | |
0074 602006P 7.000 CY | 800.00000 5600.00] 800.00000 5600.00] 1741.67000 12191.69
CONCRETE HEADWALL | |
0075 602009M 1.000 U | 2000.00000 2000.00] 2200.00000 2200.00] 2093.80000 2093.80
INLET, TYPE A | |
0076 602012M 36.000 U | 2500.00000 90000.00] 2800.00000 100800.00] 2677.63000 96394.68
INLET, TYPE B | |
0077 602018M 6.000 U | 2700.00000 16200.00] 2800.00000 16800.00] 2665.17000 15991.02
INLET, TYPE E | |
0078 602021M 3.000 U | 3900.00000 11700.00]| 5500.00000 16500.00] 2597.72000 7793.16
INLET, TYPE ES | |
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[ ( 10 ) B2773 [ 11 ) C0547 [ ( 12 ) 12943
|BERTO CONSTR INC | CARBRO CONSTRUCTORS CORP |IEW CONSTR GP, INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0079 602024M 2.000 U | 3500.00000 7000.00]| 3100.00000 6200.00] 3111.48000 6222.96
INLET, TYPE B-1 | |
0080 602054M 4.000 U | 2000.00000 8000.00| 2600.00000 10400.00]| 2309.63000 9238.52
MANHOLE, 4' DIAMETER | |
0081 602072M 1.000 U© | 2000.00000 2000.00] 2000.00000 2000.00] 3708.28000 3708.28
INLET, TYPE E, USING EXISTING CASTING | |
0082 602105M 1.000 U | 900.00000 900.00| 800.00000 800.00| 1201.52000 1201.52
SET INLET TYPE B, CASTING | |
0083 602129M 3.000 U | 1500.00000 4500.00| 300.00000 900.00] 1355.16000 4065.48
RECONSTRUCTED INLET, TYPE E, USING | |
EXISTING CASTING | |
0084 602213M 1.000 U | 300.00000 300.00] 200.00000 200.00] 562.35000 562.35
CURB PIECE | |
0086 602223M 2.000 U | 6000.00000 12000.00]| 3500.00000 7000.00| 4371.84000 8743.68
OUTLET CONTROL STRUCTURE | |
0087 603036P 163.000 sSY | 55.00000 8965.00| 25.00000 4075.00 | 31.24000 5092.12
RIPRAP STONE CHANNEL PROTECTION, 12" | |
THICK (D50=6") | |
0088 605011P 1873.000 LF | 25.00000 46825.00 | 16.00000 29968.00| 22.23000 41636.79
POST AND WIRE FENCE | |
0089 605056M 2.000 U | 600.00000 1200.00]| 1700.00000 3400.00] 1111.62000 2223.24
POST AND WIRE GATE | |
0090 606012P 2893.000 SY | 40.00000 115720.00] 44.00000 127292.00] 44.46000 128622.78
CONCRETE SIDEWALK, 4" THICK | |
0091 606039P 411.000 SY | 46.00000 18906.00] 26.00000 10686.00]| 111.16000 45686.76
HOT MIX ASPHALT DRIVEWAY, 6" THICK | |
0092 606043P 132.000 sSY | 28.00000 3696.00| 7.00000 924.00| 22.23000 2934.36
STONE OR GRAVEL DRIVEWAY, 4" THICK | |
0093 606051P 133.000 SY | 55.00000 7315.00| 51.00000 6783.00] 50.91000 6771.03
CONCRETE DRIVEWAY, 6" THICK | |
0094 606075P 57.000 SY | 40.00000 2280.00] 44.00000 2508.00] 44.46000 2534.22
CONCRETE ISLAND, 4" THICK | |
0095 606084P 32.000 sSY | 237.00000 7584.00| 255.00000 8160.00| 263.45000 8430.40
DETECTABLE WARNING SURFACE | |
0096 607018P 9281.000 LF | 16.00000 148496.00]| 16.00000 148496.00]| 17.34000 160932.54
9" X 16" CONCRETE VERTICAL CURB | |
0097 608003P 1089.000 SY | 25.00000 27225.00] 26.00000 28314.00]| 26.68000 29054.52
NONVEGETATIVE SURFACE, HOT MIX ASPHALT | |
0098 609003M 3624.000 LF | 16.00000 57984.00] 15.00000 54360.00] 18.45000 66862.80
|

BEAM GUIDE RAIL
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CALL ORDER 109 CONTRACT 1ID 10109 COUNTIES SOMERSET
LETTING DATE 05/27/10 10:00AM DISTRICT
SET-ASIDE
[( 10 ) B2773 [ 11 ) C0547 [( 12 ) 12943
|BERTO CONSTR INC | CARBRO CONSTRUCTORS CORP |IEW CONSTR GP, INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0099 609021M 1040.000 LF | 7.00000 7280.00| 6.00000 6240.00] 7.78000 8091.20
RUB RAIL | | |
0100 609024M 4.000 U | 2000.00000 8000.00]| 2000.00000 8000.00]| 2189.89000 8759.56
FLARED GUIDE RAIL TERMINAL | |
0101 609039M 4.000 U | 600.00000 2400.00] 500.00000 2000.00] 544.70000 2178.80
BEAM GUIDE RAIL ANCHORAGE | |
0102 609075M 2014.000 LF | 1.00000 2014.00]| 3.00000 6042.00]| 1.11000 2235.54
REMOVAL OF BEAM GUIDE RAIL | |
0103 610003M 25524.000 LF | 1.00000 25524.00] 0.35000 8933.40| 0.31000 7912.44
TRAFFIC STRIPES, LONG LIFE, EPOXY RESIN | |
an | | |
0104 610006M 6632.000 LF | 1.00000 6632.00]| 0.45000 2984.40| 0.39000 2586.48
TRAFFIC STRIPES, LONG LIFE, EPOXY RESIN | |
6" | | |
0105 610009M 28.000 SF | 70.00000 1960.00]| 72.00000 2016.00]| 22.23000 622.44
TRAFFIC MARKINGS, THERMOPLASTIC | |
0106 610012M 63.000 U | 25.00000 1575.00]| 27.00000 1701.00]| 27.79000 1750.77
RPM, MONO-DIRECTIONAL, WHITE LENS | |
0107 610018M 86.000 U | 25.00000 2150.00]| 27.00000 2322.00]| 27.79000 2389.94
RPM, MONO-DIRECTIONAL, AMBER LENS | |
0108 610021M 44.000 U | 25.00000 1100.00]| 27.00000 1188.00]| 27.79000 1222.76
RPM, BI-DIRECTIONAL, AMBER LENS | |
0109 610024M 316.000 U | 1.00000 316.00]| 2.00000 632.00] 35.12000 11097.92
REMOVAL OF RPM | |
0110 610036M 36000.000 LF | 1.00000 36000.00] 0.45000 16200.00]| 0.44000 15840.00
REMOVAL OF TRAFFIC STRIPES | |
0111 610039M 125.000 SF | 4.00000 500.00]| 3.00000 375.00] 1.67000 208.75
REMOVAL OF TRAFFIC MARKINGS | |
0112 612006P 524.000 SF | 22.00000 11528.00]| 37.00000 19388.00]| 46.69000 24465.56
GUIDE SIGN, TYPE GA, STEEL "U" POST | |
SUPPORTS | | |
0113 651243M 2.000 U | 1200.00000 2400.00]| 2500.00000 5000.00| 5526.54000 11053.08
WATER SERVICE CONNECTION | |
0114 651246M 2.000 U | 3900.00000 7800.00| 6000.00000 12000.00]| 14369.00000 28738.00
FIRE HYDRANT | |
0115 651421P 215.000 LF | 85.00000 18275.00] 80.00000 17200.00] 276.33000 59410.95
12" DUCTILE IRON WATER PIPE | |
0116 651424P 1424.000 LF | 110.00000 156640.00]| 110.00000 156640.00]| 320.54000 456448.96
|

16" DUCTILE IRON WATER PIPE
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[( 10 ) B2773 [ 11 ) C0547 [( 12 ) 12943
|BERTO CONSTR INC | CARBRO CONSTRUCTORS CORP |IEW CONSTR GP, INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0117 701015P 148.000 LF | 30.00000 4440.00]| 21.00000 3108.00] 22.23000 3290.04
2" RIGID METALLIC CONDUIT | |
0118 701021P 815.000 LF | 47.00000 38305.00] 49.00000 39935.00] 53.91000 43936.65
3" RIGID METALLIC CONDUIT | |
0119 701033P 3860.000 LF | 15.00000 57900.00] 14.00000 54040.00] 15.01000 57938.60
4" RIGID NONMETALLIC CONDUIT | |
0120 701034P 500.000 LF | 16.00000 8000.00]| 16.00000 8000.00]| 16.67000 8335.00
5" RIGID NONMETALLIC CONDUIT | |
0121 701102M 9.000 U | 2000.00000 18000.00]| 1700.00000 15300.00]| 1778.59000 16007.31
18" X 36" JUNCTION BOX | |
0122 701132M 2.000 U | 2700.00000 5400.00| 2250.00000 4500.00 | 2389.99000 4779.98
FOUNDATION, TYPE P-MC | |
0123 701138M 3.000 U | 4000.00000 12000.00]| 3100.00000 9300.00] 3334.86000 10004.58
FOUNDATION, TYPE STF | |
0124 701144M 3.000 U | 1700.00000 5100.00] 1700.00000 5100.00] 51579.20000 154737.60
FOUNDATION, TYPE SFK | |
0125 701171M 2.000 U | 2100.00000 4200.00]| 2400.00000 4800.00| 2556.73000 5113.46
METER CABINET, TYPE TL | |
0126 701192P 907.000 LF | 2.00000 1814.00] 2.00000 1814.00] 2.00000 1814.00
GROUND WIRE, NO. 8 AWG | |
0127 701201P 1730.000 LF | 3.00000 5190.00] 2.00000 3460.00] 2.22000 3840.60
MULTIPLE LIGHTING WIRE, NO. 8 AWG | |
0128 701213P 440.000 LF | 4.00000 1760.00 | 3.00000 1320.00]| 2.89000 1271.60
SERVICE WIRE, NO. 6 AWG | |
0129 702009M 2.000 U | 15000.00000 30000.00] 17000.00000 34000.00] 16062.92000 32125.84
CONTROLLER, 8 PHASE | |
0130 702012M 3.000 U | 3500.00000 10500.00] 3000.00000 9000.00]| 3168.12000 9504.36
TRAFFIC SIGNAL STANDARD, ALUMINUM | |
0131 702015M 4.000 U | 7500.00000 30000.00] 6800.00000 27200.00] 7392.28000 29569.12
TRAFFIC SIGNAL STANDARD, STEEL | |
0132 702021M 3.000 U | 1900.00000 5700.00] 3300.00000 9900.00 | 3557.19000 10671.57
TRAFFIC SIGNAL MAST ARM, ALUMINUM | |
0133 702024M 4.000 U | 3800.00000 15200.00]| 4700.00000 18800.00] 5080.11000 20320.44
TRAFFIC SIGNAL MAST ARM, STEEL | |
0134 702027P 570.000 LF | 3.00000 1710.00]| 2.00000 1140.00]| 2.22000 1265.40
TRAFFIC SIGNAL CABLE, 2 CONDUCTOR | |
0135 702030P 795.000 LF | 3.00000 2385.00]| 3.00000 2385.00]| 2.78000 2210.10
TRAFFIC SIGNAL CABLE, 5 CONDUCTOR | |
0136 702033P 2940.000 LF | 4.00000 11760.00]| 4.00000 11760.00] 3.72000 10936.80
|

TRAFFIC SIGNAL

CABLE,

10 CONDUCTOR
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+ + +
0137 702036M 19.000 U© | 1300.00000 24700.00] 900.00000 17100.00]| 917.09000 17424.71
TRAFFIC SIGNAL HEAD | |
0138 702039M 6.000 U | 1100.00000 6600.00| 900.00000 5400.00]| 911.53000 5469.18
PEDESTRIAN SIGNAL HEAD | |
0139 702042M 4.000 U | 300.00000 1200.00]| 130.00000 520.00] 133.40000 533.60
PUSH BUTTON | |
0140 702045M 4.000 U | 5500.00000 22000.00] 6000.00000 24000.00] 6502.98000 26011.92
IMAGE DETECTOR | |
0141 702060M 2.000 U | 5000.00000 10000.00]| 1350.00000 2700.00] 1389.53000 2779.06
CONTROLLER TURN-ON | |
0142 702100M 2.000 U | 6500.00000 13000.00] 6800.00000 13600.00] 7358.93000 14717.86
UNINTERRUPTIBLE POWER SOURCE UNIT WITH | |
CONTROLLER CABINET REVISIONS | |
0143 703018M 6.000 U | 1600.00000 9600.00| 1400.00000 8400.00| 1511.81000 9070.86
LUMINAIRE | | |
0205 704003M 2.000 U | 5000.00000 10000.00] 2850.00000 5700.00] 3056.96000 6113.92
JUNCTION BOX ITS TYPE A | |
SECTION TOTALS | S 6,620,966.00] S 6,906,476.71| S 7,735,071.28
—————————————————————————————————————————— e
SECTION 0002 CONSTRUCTION ENGINEERING
| | |
0009 155009M 1.000 U© | 40000.00000 40000.00]| 50000.00000 50000.00] 21090.03000 21090.03
FIELD OFFICE TYPE C SET UP | |
0010 155027M 21.000 MO | 2000.00000 42000.00] 100.00000 2100.00]| 2000.92000 42019.32
FIELD OFFICE TYPE C MAINTENANCE | |
0011 155039M LUMP | 5250.00000 5250.00] 5250.00000 5250.00] 5250.00000 5250.00
TELEPHONE SERVICE | |
0012 156003M 1.000 U | 40000.00000 40000.00] 1000.00000 1000.00]| 31882.19000 31882.19
MATERIALS FIELD LABORATORY SET-UP | |
0013 156006M 20.000 MO | 2000.00000 40000.00]| 100.00000 2000.00] 1889.76000 37795.20
MATERIALS FIELD LABORATORY MAINTENANCE | |
0014 156009M 1.000 U | 20000.00000 20000.00] 1500.00000 1500.00| 10792.16000 10792.16
CURING FACILITY SET-UP | |
0015 156012M 20.000 MO | 1500.00000 30000.00] 50.00000 1000.00]| 2000.92000 40018.40
CURING FACILITY MAINTENANCE | |
0016 156015M 1.000 U | 7000.00000 7000.00 | 2000.00000 2000.00] 6252.87000 6252.87
NUCLEAR DENSITY GAUGE | |
SECTION TOTALS | $ 224,250.00] $ 64,850.00] $ 195,100.17
+

SECTION 0003 NON PARTICIPATING
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+ + +
0002 152003P LUMP | 54000.00000 54000.00] 25000.00000 25000.00] 14572.15000 14572.15
OWNER'S AND CONTRACTOR'S PROTECTIVE | |
LIABILITY INSURANCE | |
0003 152006P LUMP | 75000.00000 75000.00| 75000.00000 75000.00| 75000.00000 75000.00
RAILROAD PROTECTIVE LIABILITY INSURANCE | |
0004 152009P LUMP | 25000.00000 25000.00| 20000.00000 20000.00| 0.01000 0.01
POLLUTION LIABILITY INSURANCE | |
0072 601668M 74.000 LF | 5.00000 370.00] 16.00000 1184.00] 5.25000 388.50
CLEANING EXISTING PIPE, 10" DIAMETER | |
0073 601670M 2213.000 LF | 7.00000 15491.00] 5.00000 11065.00]| 3.33000 7369.29
CLEANING EXISTING PIPE, 12" TO 24" | |
DIAMETER | | |
0085 602216M 18.000 U | 200.00000 3600.00] 250.00000 4500.00| 166.74000 3001.32
CLEANING DRAINAGE STRUCTURE | |
0154 810003M 23.000 ACRE | 250.00000 5750.00] 500.00000 11500.00] 111.16000 2556.68
MOWING | | |
SECTION TOTALS | S 179,211.00] S 148,249.00] S 102,887.95
+ + +
SECTION 0004 EROSION CONTROL
| | |
0019 158009M 2336.000 LF | 10.00000 23360.00] 6.00000 14016.00]| 6.66000 15557.76
HEAVY DUTY SILT FENCE, ORANGE | |
0020 158012M 5577.000 LF | 10.00000 55770.00] 6.00000 33462.00] 6.56000 36585.12
HEAVY DUTY SILT FENCE, BLACK | |
0021 158015M 56.000 U | 5.00000 280.00] 6.00000 336.00] 109.15000 6112.40
HAYBALE | | |
0022 158030M 1.000 U | 75.00000 75.00] 110.00000 110.00]| 277.89000 277.89
INLET FILTER TYPE 2, 2' X 4' | |
0023 158033M 62.000 U | 150.00000 9300.00] 130.00000 8060.00| 555.78000 34458.36
INLET FILTER TYPE 2, 4' X 4°' | |
0024 158063P LUMP | 5000.00000 5000.00| 550.00000 550.00]| 19101.12000 19101.12
CONCRETE WASHOUT SYSTEM | |
0025 158072M 2.000 U | 1200.00000 2400.00] 1300.00000 2600.00] 1167.20000 2334.40
OIL ONLY EMERGENCY SPILL KIT, TYPE 1 | |
0026 158084M 1501.000 CY | 1.00000 1501.00] 1.00000 1501.00]| 17.00000 25517.00
EROSION CONTROL SEDIMENT REMOVAL | |
0046 203040M 1943.000 SY | 2.00000 3886.00]| 1.00000 1943.00]| 3.38000 6567.34
GEOTEXTILE | |
SECTION TOTALS | S 101,572.00] S 62,578.00] S 146,511.39
—————————————————————————————————————————— e

SECTION 0005 GENERAL LANDSCAPE



LARGE DECIDUOUS TREE, 2 1/2-3" CALIPER,
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TABULATION OF BIDS
CALL ORDER 109 CONTRACT 1ID 10109 COUNTIES SOMERSET
LETTING DATE 05/27/10 10:00AM DISTRICT
SET-ASIDE
| 10 ) B2773 [ ( 11 ) C0547 | ( ) 12943
|BERTO CONSTR INC | CARBRO CONSTRUCTORS CORP |IEW CONSTR GP, INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0144 804006P 48807.000 SY | 2.00000 97614.00| 1.50000 73210.50]| 1.39000 67841.73
TOPSOILING, 4" THICK | |
0145 804014P 420.000 cCY | 1.00000 420.00]| 25.00000 10500.00] 33.35000 14007.00
TOPSOILING | | |
0146 806006P 48807.000 SY | 1.00000 48807.00]| 0.75000 36605.25] 0.42000 20498.94
FERTILIZING AND SEEDING, TYPE A-3 | |
0148 806024P 839.000 SY | 1.00000 839.00| 1.25000 1048.75]| 1.11000 931.29
FERTILIZING AND SEEDING, TYPE W | |
0149 806030P 1970.000 SY | 1.00000 1970.00]| 3.25000 6402.50] 3.33000 6560.10
WILDFLOWER SEEDING | |
0150 807009M 1427.000 SY | 4.00000 5708.00] 5.00000 7135.00 | 5.28000 7534.56
TOPSOIL STABILIZATION, TYPE 3 MAT | |
0151 809003M 146421.000 sSY | 1.00000 146421.00]| 0.10000 14642.10]| 0.42000 61496.82
STRAW MULCHING | |
0152 809015M 8599.000 SY | 4.00000 34396.00] 4.00000 34396.00] 4.17000 35857.83
SHREDDED HARDWOOD BARK MULCHING | |
0153 809018M 6886.000 SY | 3.00000 20658.00] 3.00000 20658.00] 3.06000 21071.16
WOOD MULCHING | |
0155 811003M 61.000 U | 400.00000 24400.00] 330.00000 20130.00] 355.72000 21698.92
LARGE DECIDUOUS TREE, 3-3 1/2" CALIPER, | |
B&B ACER RUBRUM 'OCTOBER GLORY' | |
0156 811003M 43.000 U | 400.00000 17200.00]| 340.00000 14620.00]| 366.83000 15773.69
LARGE DECIDUOUS TREE, 3-3 1/2" CALIPER, | |
B&B ACER RUBRUM 'AUTUMN BLAZE' | |
0157 811006M 68.000 U | 250.00000 17000.00]| 225.00000 15300.00]| 239.00000 16252.00
LARGE DECIDUOUS TREE, 2-2 1/2" CALIPER, | |
B&B BETULA NIGRA | |
0158 811006M 42.000 U | 250.00000 10500.00] 245.00000 10290.00] 261.23000 10971.66
LARGE DECIDUOUS TREE, 2-2 1/2" CALIPER, | |
B&B QUERCUS BICOLOR | |
0159 811004M 56.000 U | 300.00000 16800.00] 225.00000 12600.00] 239.00000 13384.00
LARGE DECIDUOUS TREE, 2 1/2-3" CALIPER, | |
B&B QUERCUS PALUSTRIS | |
0160 811006M 57.000 U | 300.00000 17100.00]| 235.00000 13395.00]| 250.11000 14256.27
LARGE DECIDUOUS TREE, 2-2 1/2" CALIPER, | |
B&B QUERCUS RUBRA | |
0161 811004M 51.000 U | 300.00000 15300.00] 290.00000 14790.00] 311.25000 15873.75
|
|

B&B FRAXINUS AMERICANA 'AUTUMN PURPLE'
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TABULATION OF BIDS
CALL ORDER 109 CONTRACT 1ID 10109 COUNTIES SOMERSET
LETTING DATE 05/27/10 10:00AM DISTRICT
SET-ASIDE
| 10 ) B2773 [ 11 ) C0547 | ( ) 12943
|BERTO CONSTR INC | CARBRO CONSTRUCTORS CORP |IEW CONSTR GP, INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0162 811004M 41.000 U© | 300.00000 12300.00]| 290.00000 11890.00]| 311.25000 12761.25
LARGE DECIDUOUS TREE, 2 1/2-3" CALIPER, | |
B&B FRAXINUS AMERICANA 'AUTUMN APPLAUSE' | |
0163 811004M 50.000 U | 300.00000 15000.00]| 290.00000 14500.00]| 311.25000 15562.50
LARGE DECIDUQOUS TREE, 2 1/2-3" CALIPER, | |
B&B PLATANUS ACERFOLIA 'BLOODGOOD' | |
0164 811036M 58.000 U | 250.00000 14500.00] 255.00000 14790.00] 272.35000 15796.30
EVERGREEN TREE, 8-9' HIGH, B&B PICEA | |
ABIES | | |
0165 811036M 66.000 U | 250.00000 16500.00]| 220.00000 14520.00]| 233.44000 15407.04
EVERGREEN TREE, 8-9' HIGH, B&B PINUS | |
STROBUS | | |
0166 811033M 15.000 U | 250.00000 3750.00] 255.00000 3825.00] 272.35000 4085.25
EVERGREEN TREE, 9-10' HIGH, B&B THUJA | |
'GREEN GIANT' | |
0167 811031M 85.000 U | 200.00000 17000.00] 190.00000 16150.00] 200.09000 17007.65
SMALL DECIDUOUS TREE, 7-8' HIGH, B&B | |
AMELANCHIER CANADENSIS | |
0168 811031M 93.000 U | 200.00000 18600.00] 190.00000 17670.00]| 200.09000 18608.37
SMALL DECIDUOUS TREE, 7-8' HIGH, B&B | |
CERCIS CANADENSIS | |
0169 811024M 58.000 U | 250.00000 14500.00]| 225.00000 13050.00]| 239.00000 13862.00
SMALL DECIDUOUS TREE, 2-2 1/2" CALIPER, | |
B&B CORNUS FLORIDA 'CHEROKEE PRINCESS' | |
0170 811024M 37.000 U | 250.00000 9250.00| 225.00000 8325.00| 239.00000 8843.00
SMALL DECIDUOUS TREE, 2-2 1/2" CALIPER, | |
B&B CORNUS FLORIDA 'CHEROKEE BRAVE' | |
0171 811097M 7.000 U | 65.00000 455.00 | 85.00000 595.00| 83.37000 583.59
EVERGREEN SHRUB, 4-5' HIGH, B&B | |
VIBURNUM PRUNIFOLIUM | |
0172 811090M 8.000 U | 40.00000 320.00] 45.00000 360.00] 44.47000 355.76
EVERGREEN SHRUB, 24-30" SPREAD, B&B | |
ILEX GLABRA 'SHAMROCK' | |
0173 811057M 80.000 U | 45.00000 3600.00] 60.00000 4800.00| 61.14000 4891.20
DECIDUOUS SHRUB, 3-4' HIGH, B&B SYRINGA | |
VULGARIS | | |
0174 811114M 896.000 U | 9.00000 8064.00 | 8.75000 7840.00 | 9.45000 8467.20
PERENNIAL, #SP5 CONTAINER HEMEROCALLIS | |
|

1 TO 2 FAN DIVISION, HEAVY



New Jersey Department of Transportation DATE 05/27/10
PAGE 109 -48
TABULATION OF BIDS
CALL ORDER 109 CONTRACT 1ID 10109 COUNTIES SOMERSET
LETTING DATE 05/27/10 10:00AM DISTRICT
SET-ASIDE
| ( 10 ) B2773 [ ( 11 Cc0547 [( 12 ) 12943
|BERTO CONSTR INC | CARBRO CONSTRUCTORS CORP |IEW CONSTR GP, INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0175 811123M 2688.000 U | 2.00000 5376.00] 1.50000 4032.00] 1.00000 2688.00
BULB NARCISSUS | |
0176 811123M 3572.000 U | 2.00000 7144.00 | 1.50000 5358.00] 1.00000 3572.00
BULB NARCISSUS IN TURF | |
0177 811138M LUMP | 25000.00000 25000.00] 15500.00000 15500.00]| 17230.12000 17230.12
PLANT ESTABLISHMENT PERIOD | |
SECTION TOTALS | $ 646,492.00] $ 458,928.10] $ 503, 730.95
+ + +
SECTION 0006 BRIDGE
| | |
0178 201006P LUMP | 400000.00000 400000.00| 100000.00000 100000.00] 200000.00000 200000.00
CLEARING SITE, BRIDGE (___) STRUCTURE | |
NO. 1810-156 | |
0179 201039P LUMP | 100000.00000 100000.00]| 50000.00000 50000.00|] 100000.00000 100000.00
TEMPORARY SHIELDING | |
0180 202009P 1980.000 CY | 20.00000 39600.00] 30.00000 59400.00] 139.61000 276427.80
EXCAVATION, UNCLASSIFIED | |
0181 501003P 1650.000 SF | 75.00000 123750.00]| 10.00000 16500.00]| 0.01000 16.50
TEMPORARY SHEETING | |
0182 504003P 171890.000 LB | 1.00000 171890.00] 1.50000 257835.00] 1.33000 228613.70
REINFORCEMENT STEEL | |
0183 504006P 76478.000 LB | 2.00000 152956.00]| 1.75000 133836.50]| 1.45000 110893.10
REINFORCEMENT STEEL, EPOXY-COATED | |
0184 504015P 1590.000 CY | 250.00000 397500.00] 424.00000 674160.00] 265.15000 421588.50
CONCRETE FOOTING | |
0185 504018P 360.000 cCY | 650.00000 234000.00] 800.00000 288000.00] 855.42000 307951.20
CONCRETE WING WALL | |
0186 504024P 1370.000 CY | 550.00000 753500.00] 800.00000 1096000.00] 666.88000 913625.60
CONCRETE ABUTMENT WALL | |
0187 504036P 1450.000 SY | 20.00000 29000.00] 9.00000 13050.00] 58.91000 85419.50
EPOXY WATERPROOFING | |
0188 504065P 315.000 SF | 20.00000 6300.00] 25.00000 7875.00 | 20.73000 6529.95
BRICK VENEER | |
0189 506003P LUMP | 1150000.00000 1150000.00] 1200000.00000 1200000.00| 986896.93000 986896.93
STRUCTURAL STEEL | |
0190 506009M 24.000 U | 3000.00000 72000.00] 2500.00000 60000.00] 4461.21000 107069.04
STRUCTURAL BEARING ASSEMBLY | |
0191 506012P 6800.000 U | 4.00000 27200.00] 4.00000 27200.00] 3.80000 25840.00
|

SHEAR CONNECTOR
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TABULATION OF BIDS
CALL ORDER 109 CONTRACT 1ID 10109 COUNTIES SOMERSET
LETTING DATE 05/27/10 10:00AM DISTRICT
SET-ASIDE
| 10 ) B2773 [ 11 ) C0547 [ ( 12 ) 12943
|BERTO CONSTR INC | CARBRO CONSTRUCTORS CORP |IEW CONSTR GP, INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0192 507015P 213.000 LF | 300.00000 63900.00]| 325.00000 69225.00| 586.59000 124943.67
STRIP SEAL EXPANSION JOINT ASSEMBLY | |
0193 507024P 335.000 CY | 900.00000 301500.00] 850.00000 284750.00] 796.59000 266857.65
CONCRETE BRIDGE DECK, HPC | |
0194 507027M 2.000 U | 1500.00000 3000.00] 525.00000 1050.00] 1403.82000 2807.64
DATE PANEL | |
0195 507033P 27.000 cCY | 770.00000 20790.00] 700.00000 18900.00] 857.06000 23140.62
CONCRETE BRIDGE SIDEWALK, HPC | |
0196 507039P 412.000 LF | 275.00000 113300.00] 90.00000 37080.00] 305.14000 125717.68
CONCRETE BRIDGE PARAPET, HPC | |
0197 507051P 590.000 CY | 425.00000 250750.00] 330.00000 194700.00] 252.06000 148715.40
CONCRETE BRIDGE APPROACH | |
0198 509100P 332.000 LF | 275.00000 91300.00]| 300.00000 99600.00| 267.80000 88909.60
ORNAMENTAL RAILING | |
0199 513003P 238.000 SF | 160.00000 38080.00| 245.00000 58310.00| 245.25000 58369.50
RETAINING WALL, LOCATION NO. ____ | | |
RETAINING WALL LOCATION NO. 1 | |
0200 513003P 77.000 SF | 160.00000 12320.00]| 310.00000 23870.00] 319.56000 24606.12
RETAINING WALL, LOCATION NO. | |
RETAINING WALL LOCATION NO. 2 | |
0201 513003P 1060.000 SF | 160.00000 169600.00]| 220.00000 233200.00] 176.05000 186613.00
RETAINING WALL, LOCATION NO. ____ | | |
RETAINING WALL LOCATION NO. 3 | |
0202 513003P 380.000 SF | 160.00000 60800.00] 315.00000 119700.00] 371.93000 141333.40
RETAINING WALL, LOCATION NO. __ | | |
RETAINING WALL LOCATION NO. 4 | |
0203 601410P 274.000 LF | 25.00000 6850.00] 25.00000 6850.00] 50.86000 13935.64
8" CORRUGATED STEEL UNDERDRAIN PIPE | |
0204 605183P 550.000 LF | 20.00000 11000.00]| 9.00000 4950.00| 25.57000 14063.50
TEMPORARY CHAIN-LINK FENCE, 6' HIGH | |
SECTION TOTALS | $ 4,800,886.00| $ 5,136,041.50] $ 4,990,885.24
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 12,573,377.00]| $ 12,777,123.31| $ 13,674,186.98

I CERTIFY THAT THE ABOVE IS AN EXACT TRANSCRIPT OF THE

ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS,

SIGNED,

IF ANY,
EXTENSION AND ADDITIONS HAVE BEEN CORRECTED.

IN
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TABULATION OF BIDS
CALL ORDER 109 CONTRACT 1ID 10109 COUNTIES SOMERSET
LETTING DATE 05/27/10 10:00AM DISTRICT
SET-ASIDE
[( 13 ) 15980 [ ( 14 ) M4139 [( 15 ) B2064
| INTERCOUNTY PAVING ASSOC LLC |MIDLANTIC CONSTRUCTION LLC |BEAVER CONCRETE CONSTR CO INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 ROADWAY
| | |
0001 151003M LUMP | 112000.00000 112000.00] 50000.00000 50000.00] 70000.00000 70000.00
PERFORMANCE BOND AND PAYMENT BOND | |
0005 153003P LUMP | 11145.00000 11145.00] 1.00000 1.00] 5000.00000 5000.00
PROGRESS SCHEDULE | |
0006 153006P 10.000 U | 577.00000 5770.00]| 1.00000 10.00] 1700.00000 17000.00
PROGRESS SCHEDULE UPDATE | |
0007 153012P 2600.000 HOUR | 1.00000 2600.00] 0.01000 26.00] 1.00000 2600.00
TRAINEES I I |
0008 154003P LUMP | 2162462.05000 2162462.05| 1400000.00000 1400000.00| 650000.00000 650000.00
MOBILIZATION | |
0017 157003M LUMP | 345000.00000 345000.00] 280000.00000 280000.00] 175000.00000 175000.00
CONSTRUCTION LAYOUT | |
0018 157006M 15.000 U | 900.00000 13500.00] 240.00000 3600.00]| 1000.00000 15000.00
MONUMENT | | |
0027 158088M 839.000 SY | 22.00000 18458.00]| 9.00000 7551.00| 25.00000 20975.00
INFILTRATION SAND LAYER, 6" THICK | |
0028 159003M 25.000 U | 100.00000 2500.00] 119.00000 2975.00| 100.00000 2500.00
BREAKAWAY BARRICADE | |
0029 159006M 180.000 U© | 63.00000 11340.00]| 78.00000 14040.00]| 100.00000 18000.00
DRUM | | |
0030 159009M 180.000 U | 13.50000 2430.00]| 18.00000 3240.00] 15.00000 2700.00
TRAFFIC CONE | |
0031 159012M 1897.000 SF | 9.00000 17073.00]| 10.00000 18970.00]| 22.00000 41734.00
CONSTRUCTION SIGNS | |
0032 159021P 1700.000 LF | 24.00000 40800.00] 54.00000 91800.00] 60.00000 102000.00
CONSTRUCTION BARRIER CURB | |
0033 159030M 4.000 U | 24450.00000 97800.00| 2600.00000 10400.00]| 7000.00000 28000.00
PORTABLE VARIABLE MESSAGE SIGN | |
0034 159072M 5.000 U | 5500.00000 27500.00] 20000.00000 100000.00] 20000.00000 100000.00
TEMPORARY CRASH CUSHION, QUADGUARD 6 | |
BAYS X 24" WIDE | |
0035 159108M 2.000 U | 27160.00000 54320.00] 1.00000 2.00]| 10000.00000 20000.00
TRAFFIC CONTROL TRUCK WITH MOUNTED | |
CRASH CUSHION | |
0036 159126M 17466.000 LF | 0.28000 4890.48| 0.30000 5239.80]| 0.25000 4366.50
TEMPORARY TRAFFIC STRIPES, 4" | |
0037 159129M 1662.000 LF | 0.32000 531.84] 0.45000 747.90] 0.25000 415.50
TEMPORARY TRAFFIC STRIPES, 6" | |
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TABULATION OF BIDS
CALL ORDER : 109 CONTRACT ID 10109 COUNTIES : SOMERSET
LETTING DATE : 05/27/10 10:00AM DISTRICT
SET-ASIDE
13 ) 15980 [ ( 14 M4139 | ( 15 ) B2064

LINE NO / ITEM CODE / ALT

NTERCOUNTY PAVING ASSOC LLC

|[MIDLANTIC CONSTRUCTION LLC

|BEAVER CONCRETE

CONSTR CO INC

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0038 159132M 143.000 SF | 1.70000 243.10] 3.00000 429.00] 4.00000 572.00
TEMPORARY PAVEMENT MARKINGS | |
0039 159138M 40.000 T | 90.00000 3600.00] 1.00000 40.00| 250.00000 10000.00
HMA PATCH | |
0040 160003M LUMP | 14300.00000 14300.00]| 14300.00000 14300.00]| 14300.00000 14300.00
FUEL PRICE ADJUSTMENT | |
0041 160006M LUMP | 43400.00000 43400.00] 43400.00000 43400.00] 43400.00000 43400.00
ASPHALT PRICE ADJUSTMENT | |
0042 161003P LUMP | 13725.00000 13725.00]| 1.00000 1.00] 10000.00000 10000.00
FINAL CLEANUP | |
0043 201003P LUMP | 111000.00000 111000.00] 275000.00000 275000.00|] 300000.00000 300000.00
CLEARING SITE | |
0044 202009P 30011.000 cCY | 19.50000 585214.50] 23.00000 690253.00] 50.00000 1500550.00
EXCAVATION, UNCLASSIFIED | |
0045 203021P 60569.000 CY | 16.30000 987274.70| 17.00000 1029673.00]| 30.00000 1817070.00
I-14 SOIL AGGREGATE | |
0047 301006P 9211.000 CY | 25.45000 234419.95] 40.00000 368440.00] 45.00000 414495.00
SUBBASE | | |
0048 302036P 2379.000 SY | 7.85000 18675.15] 9.00000 21411.00] 17.00000 40443.00
DENSE-GRADED AGGREGATE BASE COURSE, 6" | |
THICK | | |
0049 302042P 20759.000 SY | 9.75000 202400.25] 9.00000 186831.00]| 17.00000 352903.00
DENSE-GRADED AGGREGATE BASE COURSE, 8" | |
THICK | | |
0050 302060P 276.000 CY | 39.00000 10764.00]| 46.00000 12696.00]| 60.00000 16560.00
COARSE AGGREGATE, SIZE NO. 57 | |
0051 304009P 603.000 SY | 60.00000 36180.00] 108.00000 65124.00] 65.00000 39195.00
CONCRETE BASE COURSE, 10" THICK | |
0052 401009P 6639.000 SY | 3.65000 24232.35] 6.00000 39834.00] 4.00000 26556.00
HMA MILLING, 3" OR LESS | |
0053 401027M 16043.000 LF | 0.34000 5454.62 | 1.00000 16043.00] 0.50000 8021.50
POLYMERIZED JOINT ADHESIVE | |
0054 401030M 1716.000 GAL | 4.50000 7722.00| 1.00000 1716.00]| 1.00000 1716.00
TACK COAT | |
0055 401054M 1400.000 T | 67.35000 94290.00| 92.00000 128800.00]| 80.00000 112000.00
HOT MIX ASPHALT 12.5 M 64 SURFACE COURS | |
0056 401063M 3600.000 T | 78.00000 280800.00] 102.00000 367200.00] 85.00000 306000.00
HOT MIX ASPHALT 12.5 H 76 SURFACE COURS | |
0057 401087M 2800.000 T | 65.00000 182000.00]| 90.00000 252000.00] 85.00000 238000.00
HOT MIX ASPHALT 19 H 64 INTERMEDIATE | |
|

COURSE
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TABULATION OF BIDS
CALL ORDER 109 CONTRACT 1ID 10109 COUNTIES SOMERSET
LETTING DATE 05/27/10 10:00AM DISTRICT
SET-ASIDE
| 13 ) 15980 [ ( 14 M4139 | ( 15 ) B2064
| INTERCOUNTY PAVING ASSOC LLC |MIDLANTIC CONSTRUCTION LLC |BEAVER CONCRETE CONSTR CO INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0058 401099M 7611.000 T | 62.25000 473784.75]| 85.00000 646935.00] 75.00000 570825.00
HOT MIX ASPHALT 25 M 64 BASE COURSE | |
0059 401108M 15.000 U | 185.00000 2775.00] 120.00000 1800.00| 200.00000 3000.00
CORE SAMPLES, HOT MIX ASPHALT | |
0060 405003P 603.000 sY | 5.75000 3467.25]| 5.00000 3015.00] 12.00000 7236.00
UNDERLAYER PREPARATION | |
0061 514012P 1000.000 SF | 15.25000 15250.00] 16.00000 16000.00] 35.00000 35000.00
TEMPORARY WALL | |
0062 601122P 2032.000 LF | 61.60000 125171.20]| 43.00000 87376.00| 80.00000 162560.00
15" REINFORCED CONCRETE PIPE | |
0063 601124P 1158.000 LF | 61.15000 70811.70] 48.00000 55584.00| 90.00000 104220.00
18" REINFORCED CONCRETE PIPE | |
0064 601128P 1418.000 LF | 71.00000 100678.00]| 56.00000 79408.00] 105.00000 148890.00
24" REINFORCED CONCRETE PIPE | |
0065 601132P 96.000 LF | 120.00000 11520.00] 70.00000 6720.00] 120.00000 11520.00
30" REINFORCED CONCRETE PIPE | |
0066 601194P 394.000 LF | 62.00000 24428.00] 50.00000 19700.00] 90.00000 35460.00
15" REINFORCED CONCRETE PIPE, CLASS V | |
0067 601370M 1.000 U | 450.00000 450.00 | 544.00000 544.00] 5000.00000 5000.00
15" REINFORCED CONCRETE END SECTION | |
0068 601372M 1.000 U© | 515.00000 515.00] 611.00000 611.00] 5000.00000 5000.00
18" REINFORCED CONCRETE END SECTION | |
0069 601376M 2.000 U | 850.00000 1700.00 | 1200.00000 2400.00] 5000.00000 10000.00
24" REINFORCED CONCRETE END SECTION | |
0070 601380M 1.000 U© | 1108.00000 1108.00]| 1500.00000 1500.00] 10000.00000 10000.00
30" REINFORCED CONCRETE END SECTION | |
0071 601407P 596.000 LF | 27.75000 16539.00] 28.00000 16688.00] 25.00000 14900.00
6" PERFORATED HIGH DENSITY POLYETHYLENE | |
PIPE | | |
0074 602006P 7.000 CY | 1470.00000 10290.00]| 2300.00000 16100.00] 1500.00000 10500.00
CONCRETE HEADWALL | |
0075 602009M 1.000 U | 1665.00000 1665.00]| 3200.00000 3200.00] 5000.00000 5000.00
INLET, TYPE A | |
0076 602012M 36.000 U | 2290.00000 82440.00| 2600.00000 93600.00] 5500.00000 198000.00
INLET, TYPE B | |
0077 602018M 6.000 U | 2390.00000 14340.00] 2600.00000 15600.00] 6000.00000 36000.00
INLET, TYPE E | |
0078 602021M 3.000 U | 3442.00000 10326.00]| 2800.00000 8400.00| 6000.00000 18000.00
|

INLET, TYPE ES
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| INTERCOUNTY PAVING ASSOC LLC |MIDLANTIC CONSTRUCTION LLC |BEAVER CONCRETE CONSTR CO INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0079 602024M 2.000 U | 3830.00000 7660.00| 4400.00000 8800.00| 6000.00000 12000.00
INLET, TYPE B-1 | |
0080 602054M 4.000 U | 2105.00000 8420.00| 3400.00000 13600.00| 13000.00000 52000.00
MANHOLE, 4' DIAMETER | |
0081 602072M 1.000 U© | 2200.00000 2200.00] 1900.00000 1900.00]| 7500.00000 7500.00
INLET, TYPE E, USING EXISTING CASTING | |
0082 602105M 1.000 U | 1190.00000 1190.00]| 700.00000 700.00 | 2000.00000 2000.00
SET INLET TYPE B, CASTING | |
0083 602129M 3.000 U | 1163.00000 3489.00] 1600.00000 4800.00| 2000.00000 6000.00
RECONSTRUCTED INLET, TYPE E, USING | |
EXISTING CASTING | |
0084 602213M 1.000 U | 315.00000 315.00] 500.00000 500.00] 1000.00000 1000.00
CURB PIECE | |
0086 602223M 2.000 U | 6200.00000 12400.00]| 4500.00000 9000.00| 9000.00000 18000.00
OUTLET CONTROL STRUCTURE | |
0087 603036P 163.000 sSY | 57.65000 9396.95] 75.00000 12225.00]| 100.00000 16300.00
RIPRAP STONE CHANNEL PROTECTION, 12" | |
THICK (D50=6") | |
0088 605011P 1873.000 LF | 31.65000 59280.45| 34.00000 63682.00]| 25.00000 46825.00
POST AND WIRE FENCE | |
0089 605056M 2.000 U | 1697.00000 3394.00] 2100.00000 4200.00]| 1250.00000 2500.00
POST AND WIRE GATE | |
0090 606012P 2893.000 SY | 45.25000 130908.25] 40.00000 115720.00] 50.00000 144650.00
CONCRETE SIDEWALK, 4" THICK | |
0091 606039P 411.000 SY | 60.00000 24660.00] 16.00000 6576.00] 22.00000 9042.00
HOT MIX ASPHALT DRIVEWAY, 6" THICK | |
0092 606043P 132.000 sSY | 43.00000 5676.00] 16.00000 2112.00] 45.00000 5940.00
STONE OR GRAVEL DRIVEWAY, 4" THICK | |
0093 606051P 133.000 SY | 51.85000 6896.05] 48.00000 6384.00] 55.00000 7315.00
CONCRETE DRIVEWAY, 6" THICK | |
0094 606075P 57.000 SY | 45.25000 2579.25] 40.00000 2280.00] 50.00000 2850.00
CONCRETE ISLAND, 4" THICK | |
0095 606084P 32.000 sSY | 268.00000 8576.00| 300.00000 9600.00| 300.00000 9600.00
DETECTABLE WARNING SURFACE | |
0096 607018P 9281.000 LF | 17.65000 163809.65]| 16.00000 148496.00]| 20.00000 185620.00
9" X 16" CONCRETE VERTICAL CURB | |
0097 608003P 1089.000 SY | 26.00000 28314.00]| 27.00000 29403.00]| 30.00000 32670.00
NONVEGETATIVE SURFACE, HOT MIX ASPHALT | |
0098 609003M 3624.000 LF | 16.15000 58527.60] 17.00000 61608.00] 20.00000 72480.00
|

BEAM GUIDE RAIL
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INTERCOUNTY PAVING ASSOC LLC |MIDLANTIC CONSTRUCTION LLC | BEAVER CONCRETE CONSTR CO INC

LINE NO / ITEM CODE / ALT

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0099 609021M 1040.000 LF | 5.75000 5980.00] 6.00000 6240.00] 9.00000 9360.00
RUB RAIL | | |
0100 609024M 4.000 U | 2100.00000 8400.00 | 2200.00000 8800.00 | 2500.00000 10000.00
FLARED GUIDE RAIL TERMINAL | |
0101 609039M 4.000 U | 560.00000 2240.00] 600.00000 2400.00] 600.00000 2400.00
BEAM GUIDE RAIL ANCHORAGE | |
0102 609075M 2014.000 LF | 0.57000 1147.98]| 1.00000 2014.00] 1.00000 2014.00
REMOVAL OF BEAM GUIDE RAIL | |
0103 610003M 25524.000 LF | 0.31000 7912.44| 0.50000 12762.00]| 0.35000 8933.40
TRAFFIC STRIPES, LONG LIFE, EPOXY RESIN | |
an | | |
0104 610006M 6632.000 LF | 0.40000 2652.80] 0.50000 3316.00] 0.50000 3316.00
TRAFFIC STRIPES, LONG LIFE, EPOXY RESIN | |
6" | | '
0105 610009M 28.000 SF | 22.65000 634.20] 6.00000 168.00| 100.00000 2800.00
TRAFFIC MARKINGS, THERMOPLASTIC | |
0106 610012M 63.000 U | 28.30000 1782.90| 42.00000 2646.00] 30.00000 1890.00
RPM, MONO-DIRECTIONAL, WHITE LENS | |
0107 610018M 86.000 U | 28.30000 2433.80] 42.00000 3612.00] 30.00000 2580.00
RPM, MONO-DIRECTIONAL, AMBER LENS | |
0108 610021M 44.000 U | 28.30000 1245.20]| 42.00000 1848.00| 30.00000 1320.00
RPM, BI-DIRECTIONAL, AMBER LENS | |
0109 610024M 316.000 U | 5.50000 1738.00]| 6.00000 1896.00 | 30.00000 9480.00
REMOVAL OF RPM | |
0110 610036M 36000.000 LF | 0.45000 16200.00]| 0.50000 18000.00]| 0.50000 18000.00
REMOVAL OF TRAFFIC STRIPES | |
0111 610039M 125.000 SF | 1.70000 212.50] 2.00000 250.00] 3.50000 437.50
REMOVAL OF TRAFFIC MARKINGS | |
0112 612006P 524.000 SF | 38.50000 20174.00] 23.00000 12052.00]| 50.00000 26200.00
GUIDE SIGN, TYPE GA, STEEL "U" POST | |
SUPPORTS | | |
0113 651243M 2.000 U | 4400.00000 8800.00]| 4700.00000 9400.00 | 125.00000 250.00
WATER SERVICE CONNECTION | |
0114 651246M 2.000 U | 10000.00000 20000.00] 1000.00000 2000.00] 4000.00000 8000.00
FIRE HYDRANT | |
0115 651421P 215.000 LF | 231.00000 49665.00 | 247.00000 53105.00] 300.00000 64500.00
12" DUCTILE IRON WATER PIPE | |
0116 651424P 1424.000 LF | 173.00000 246352.00] 185.00000 263440.00] 200.00000 284800.00
|

16" DUCTILE IRON WATER PIPE
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LETTING DATE 05/27/10 10:00AM DISTRICT
SET-ASIDE
[( 13 ) 15980 [ ( 14 ) M4139 [( 15 ) B2064
| INTERCOUNTY PAVING ASSOC LLC |MIDLANTIC CONSTRUCTION LLC |BEAVER CONCRETE CONSTR CO INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0117 701015P 148.000 LF | 33.65000 4980.20| 33.00000 4884.00| 30.00000 4440.00
2" RIGID METALLIC CONDUIT | |
0118 701021P 815.000 LF | 50.95000 41524.25] 45.00000 36675.00] 55.00000 44825.00
3" RIGID METALLIC CONDUIT | |
0119 701033P 3860.000 LF | 16.50000 63690.00] 18.00000 69480.00] 15.00000 57900.00
4" RIGID NONMETALLIC CONDUIT | |
0120 701034P 500.000 LF | 16.70000 8350.00 | 20.00000 10000.00] 15.00000 7500.00
5" RIGID NONMETALLIC CONDUIT | |
0121 701102M 9.000 U | 1935.00000 17415.00]| 2100.00000 18900.00]| 2000.00000 18000.00
18" X 36" JUNCTION BOX | |
0122 701132M 2.000 U | 2830.00000 5660.00| 2800.00000 5600.00| 3000.00000 6000.00
FOUNDATION, TYPE P-MC | |
0123 701138M 3.000 U | 4340.00000 13020.00]| 4000.00000 12000.00]| 4000.00000 12000.00
FOUNDATION, TYPE STF | |
0124 701144M 3.000 U | 1753.00000 5259.00| 2100.00000 6300.00]| 2000.00000 6000.00
FOUNDATION, TYPE SFK | |
0125 701171M 2.000 U | 2217.00000 4434.00| 3300.00000 6600.00| 2000.00000 4000.00
METER CABINET, TYPE TL | |
0126 701192P 907.000 LF | 2.50000 2267.50] 2.00000 1814.00| 3.00000 2721.00
GROUND WIRE, NO. 8 AWG | |
0127 701201P 1730.000 LF | 2.50000 4325.00]| 4.00000 6920.00] 3.00000 5190.00
MULTIPLE LIGHTING WIRE, NO. 8 AWG | |
0128 701213P 440.000 LF | 3.85000 1694.00| 4.00000 1760.00 | 4.00000 1760.00
SERVICE WIRE, NO. 6 AWG | |
0129 702009M 2.000 U | 15186.00000 30372.00] 21000.00000 42000.00]| 15000.00000 30000.00
CONTROLLER, 8 PHASE | |
0130 702012M 3.000 U | 3900.00000 11700.00] 3200.00000 9600.00| 4000.00000 12000.00
TRAFFIC SIGNAL STANDARD, ALUMINUM | |
0131 702015M 4.000 U | 7140.00000 28560.00] 7300.00000 29200.00] 7000.00000 28000.00
TRAFFIC SIGNAL STANDARD, STEEL | |
0132 702021M 3.000 U | 1965.00000 5895.00| 2200.00000 6600.00| 2000.00000 6000.00
TRAFFIC SIGNAL MAST ARM, ALUMINUM | |
0133 702024M 4.000 U | 4130.00000 16520.00]| 4800.00000 19200.00]| 4000.00000 16000.00
TRAFFIC SIGNAL MAST ARM, STEEL | |
0134 702027P 570.000 LF | 2.45000 1396.50]| 3.00000 1710.00] 3.00000 1710.00
TRAFFIC SIGNAL CABLE, 2 CONDUCTOR | |
0135 702030P 795.000 LF | 2.75000 2186.25] 3.00000 2385.00]| 3.00000 2385.00
TRAFFIC SIGNAL CABLE, 5 CONDUCTOR | |
0136 702033P 2940.000 LF | 3.11000 9143.40| 4.00000 11760.00]| 3.00000 8820.00
|

TRAFFIC SIGNAL

CABLE,

10 CONDUCTOR
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SET-ASIDE
13 ) 15980 | ( 14 ) M4139 | ( 15 ) B2064

LINE NO / ITEM CODE / ALT

(
INTERCOUNTY PAVING ASSOC LLC

|[MIDLANTIC CONSTRUCTION LLC

|BEAVER CONCRETE

CONSTR CO INC

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0137 702036M 19.000 U© | 1363.00000 25897.00] 1500.00000 28500.00] 1500.00000 28500.00
TRAFFIC SIGNAL HEAD | |
0138 702039M 6.000 U | 1035.00000 6210.00] 1400.00000 8400.00 | 1000.00000 6000.00
PEDESTRIAN SIGNAL HEAD | |
0139 702042M 4.000 U | 226.00000 904.00] 360.00000 1440.00]| 250.00000 1000.00
PUSH BUTTON | |
0140 702045M 4.000 U | 6088.00000 24352.00] 7200.00000 28800.00] 6000.00000 24000.00
IMAGE DETECTOR | |
0141 702060M 2.000 U | 3536.00000 7072.00| 3000.00000 6000.00] 3500.00000 7000.00
CONTROLLER TURN-ON | |
0142 702100M 2.000 U | 6325.00000 12650.00] 6600.00000 13200.00] 6000.00000 12000.00
UNINTERRUPTIBLE POWER SOURCE UNIT WITH | |
CONTROLLER CABINET REVISIONS | |
0143 703018M 6.000 U | 1720.00000 10320.00]| 1900.00000 11400.00]| 2000.00000 12000.00
LUMINAIRE | | |
0205 704003M 2.000 U | 5110.00000 10220.00] 3100.00000 6200.00] 5000.00000 10000.00
JUNCTION BOX ITS TYPE A | |
SECTION TOTALS | S 8,064,355.01] S 7,889,837.70] S 9,384,507.40
—————————————————————————————————————————— it T s et
SECTION 0002 CONSTRUCTION ENGINEERING
| | |
0009 155009M 1.000 U© | 24000.00000 24000.00] 62000.00000 62000.00|] 100000.00000 100000.00
FIELD OFFICE TYPE C SET UP | |
0010 155027M 21.000 MO | 3620.00000 76020.00 | 6000.00000 126000.00] 500.00000 10500.00
FIELD OFFICE TYPE C MAINTENANCE | |
0011 155039M LUMP | 5250.00000 5250.00] 5250.00000 5250.00] 5250.00000 5250.00
TELEPHONE SERVICE | |
0012 156003M 1.000 U | 5000.00000 5000.00] 15000.00000 15000.00] 20000.00000 20000.00
MATERIALS FIELD LABORATORY SET-UP | |
0013 156006M 20.000 MO | 1000.00000 20000.00] 100.00000 2000.00] 250.00000 5000.00
MATERIALS FIELD LABORATORY MAINTENANCE | |
0014 156009M 1.000 U | 5000.00000 5000.00] 100.00000 100.00| 15000.00000 15000.00
CURING FACILITY SET-UP | |
0015 156012M 20.000 MO | 1000.00000 20000.00] 10.00000 200.00] 250.00000 5000.00
CURING FACILITY MAINTENANCE | |
0016 156015M 1.000 U | 9050.00000 9050.00 | 100.00000 100.00| 500.00000 500.00
NUCLEAR DENSITY GAUGE | |
SECTION TOTALS | S 164,320.00] S 210,650.00] $ 161,250.00
+

SECTION 0003 NON PARTICIPATING
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| INTERCOUNTY PAVING ASSOC LLC |MIDLANTIC CONSTRUCTION LLC |BEAVER CONCRETE CONSTR CO INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0002 152003P LUMP | 12975.00000 12975.00] 38000.00000 38000.00] 42750.00000 42750.00
OWNER'S AND CONTRACTOR'S PROTECTIVE | |
LIABILITY INSURANCE | |
0003 152006P LUMP | 75000.00000 75000.00| 75000.00000 75000.00| 75000.00000 75000.00
RAILROAD PROTECTIVE LIABILITY INSURANCE | |
0004 152009P LUMP | 1.00000 1.00] 30000.00000 30000.00]| 40000.00000 40000.00
POLLUTION LIABILITY INSURANCE | |
0072 601668M 74.000 LF | 4.15000 307.10] 0.01000 0.74] 25.00000 1850.00
CLEANING EXISTING PIPE, 10" DIAMETER | |
0073 601670M 2213.000 LF | 4.50000 9958.50| 0.01000 22.13]| 25.00000 55325.00
CLEANING EXISTING PIPE, 12" TO 24" | |
DIAMETER | | |
0085 602216M 18.000 U | 141.00000 2538.00] 0.01000 0.18] 1300.00000 23400.00
CLEANING DRAINAGE STRUCTURE | |
0154 810003M 23.000 ACRE | 500.00000 11500.00] 300.00000 6900.00| 300.00000 6900.00
MOWING | | |
SECTION TOTALS | S 112,279.60] S 149,923.05] S 245,225.00
+ + +
SECTION 0004 EROSION CONTROL
| | |
0019 158009M 2336.000 LF | 4.85000 11329.60]| 13.00000 30368.00] 12.00000 28032.00
HEAVY DUTY SILT FENCE, ORANGE | |
0020 158012M 5577.000 LF | 5.50000 30673.50] 13.00000 72501.00] 12.00000 66924.00
HEAVY DUTY SILT FENCE, BLACK | |
0021 158015M 56.000 U | 30.00000 1680.00]| 20.00000 1120.00]| 60.00000 3360.00
HAYBALE | | |
0022 158030M 1.000 U | 113.00000 113.00] 120.00000 120.00]| 250.00000 250.00
INLET FILTER TYPE 2, 2' X 4' | |
0023 158033M 62.000 U | 170.00000 10540.00]| 160.00000 9920.00| 250.00000 15500.00
INLET FILTER TYPE 2, 4' X 4°' | |
0024 158063P LUMP | 8500.00000 8500.00| 920.00000 920.00] 3500.00000 3500.00
CONCRETE WASHOUT SYSTEM | |
0025 158072M 2.000 U | 1400.00000 2800.00] 1800.00000 3600.00] 500.00000 1000.00
OIL ONLY EMERGENCY SPILL KIT, TYPE 1 | |
0026 158084M 1501.000 CY | 20.00000 30020.00] 0.01000 15.01] 50.00000 75050.00
EROSION CONTROL SEDIMENT REMOVAL | |
0046 203040M 1943.000 SY | 3.25000 6314.75] 8.00000 15544.00] 5.00000 9715.00
GEOTEXTILE | |
SECTION TOTALS | S 101,970.85] S 134,108.01] S 203,331.00
—————————————————————————————————————————— e

SECTION 0005 GENERAL LANDSCAPE
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CALL ORDER 109 CONTRACT ID 10109 COUNTIES SOMERSET
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SET-ASIDE
| 13 ) 15980 [ ( 14 ) M4139 | ( ) B2064
| INTERCOUNTY PAVING ASSOC LLC |MIDLANTIC CONSTRUCTION LLC |BEAVER CONCRETE CONSTR CO INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0144 804006P 48807.000 SY | 1.40000 68329.80] 3.00000 146421.00]| 1.50000 73210.50
TOPSOILING, 4" THICK | |
0145 804014P 420.000 cCY | 33.95000 14259.00] 34.00000 14280.00] 35.00000 14700.00
TOPSOILING | | |
0146 806006P 48807.000 SY | 0.43000 20987.01| 0.50000 24403.50] 0.50000 24403.50
FERTILIZING AND SEEDING, TYPE A-3 | |
0148 806024P 839.000 SY | 1.00000 839.00]| 0.50000 419.50| 3.00000 2517.00
FERTILIZING AND SEEDING, TYPE W | |
0149 806030P 1970.000 SY | 3.45000 6796.50] 3.00000 5910.00] 4.00000 7880.00
WILDFLOWER SEEDING | |
0150 807009M 1427.000 SY | 5.37000 7662.99 | 5.00000 7135.00 | 5.00000 7135.00
TOPSOIL STABILIZATION, TYPE 3 MAT | |
0151 809003M 146421.000 sSY | 0.43000 62961.03| 0.50000 73210.50]| 0.45000 65889.45
STRAW MULCHING | |
0152 809015M 8599.000 SY | 4.25000 36545.75] 4.00000 34396.00] 4.00000 34396.00
SHREDDED HARDWOOD BARK MULCHING | |
0153 809018M 6886.000 SY | 3.11000 21415.46| 3.50000 24101.00] 3.00000 20658.00
WOOD MULCHING | |
0155 811003M 61.000 U | 362.00000 22082.00] 482.00000 29402.00] 400.00000 24400.00
LARGE DECIDUOUS TREE, 3-3 1/2" CALIPER, | |
B&B ACER RUBRUM 'OCTOBER GLORY' | |
0156 811003M 43.000 U | 373.00000 16039.00]| 482.00000 20726.00] 350.00000 15050.00
LARGE DECIDUOUS TREE, 3-3 1/2" CALIPER, | |
B&B ACER RUBRUM 'AUTUMN BLAZE' | |
0157 811006M 68.000 U | 243.00000 16524.00]| 265.00000 18020.00]| 250.00000 17000.00
LARGE DECIDUOUS TREE, 2-2 1/2" CALIPER, | |
B&B BETULA NIGRA | |
0158 811006M 42.000 U | 265.00000 11130.00] 300.00000 12600.00] 275.00000 11550.00
LARGE DECIDUOUS TREE, 2-2 1/2" CALIPER, | |
B&B QUERCUS BICOLOR | |
0159 811004M 56.000 U | 243.00000 13608.00] 360.00000 20160.00] 250.00000 14000.00
LARGE DECIDUOUS TREE, 2 1/2-3" CALIPER, | |
B&B QUERCUS PALUSTRIS | |
0160 811006M 57.000 U | 254.00000 14478.00]| 300.00000 17100.00]| 250.00000 14250.00
LARGE DECIDUOUS TREE, 2-2 1/2" CALIPER, | |
B&B QUERCUS RUBRA | |
0161 811004M 51.000 U | 316.00000 16116.00] 360.00000 18360.00] 350.00000 17850.00
|
|

B&B FRAXINUS AMERICANA 'AUTUMN PURPLE'
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CALL ORDER 109 CONTRACT 1ID 10109 COUNTIES SOMERSET
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| 13 ) 15980 [ ( 14 ) M4139 | ( ) B2064
| INTERCOUNTY PAVING ASSOC LLC |MIDLANTIC CONSTRUCTION LLC |BEAVER CONCRETE CONSTR CO INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0162 811004M 41.000 U© | 316.00000 12956.00]| 360.00000 14760.00]| 350.00000 14350.00
LARGE DECIDUOUS TREE, 2 1/2-3" CALIPER, | |
B&B FRAXINUS AMERICANA 'AUTUMN APPLAUSE' | |
0163 811004M 50.000 U | 316.00000 15800.00]| 360.00000 18000.00]| 350.00000 17500.00
LARGE DECIDUQOUS TREE, 2 1/2-3" CALIPER, | |
B&B PLATANUS ACERFOLIA 'BLOODGOOD' | |
0164 811036M 58.000 U | 277.00000 16066.00] 300.00000 17400.00] 250.00000 14500.00
EVERGREEN TREE, 8-9' HIGH, B&B PICEA | |
ABIES | | |
0165 811036M 66.000 U | 237.00000 15642.00]| 265.00000 17490.00]| 250.00000 16500.00
EVERGREEN TREE, 8-9' HIGH, B&B PINUS | |
STROBUS | | |
0166 811033M 15.000 U | 277.00000 4155.00]| 270.00000 4050.00]| 300.00000 4500.00
EVERGREEN TREE, 9-10' HIGH, B&B THUJA | |
'GREEN GIANT' | |
0167 811031M 85.000 U | 203.00000 17255.00] 210.00000 17850.00] 225.00000 19125.00
SMALL DECIDUOUS TREE, 7-8' HIGH, B&B | |
AMELANCHIER CANADENSIS | |
0168 811031M 93.000 U | 203.00000 18879.00] 200.00000 18600.00] 225.00000 20925.00
SMALL DECIDUOUS TREE, 7-8' HIGH, B&B | |
CERCIS CANADENSIS | |
0169 811024M 58.000 U | 243.00000 14094.00]| 300.00000 17400.00]| 250.00000 14500.00
SMALL DECIDUOUS TREE, 2-2 1/2" CALIPER, | |
B&B CORNUS FLORIDA 'CHEROKEE PRINCESS' | |
0170 811024M 37.000 U | 243.00000 8991.00| 300.00000 11100.00]| 250.00000 9250.00
SMALL DECIDUOUS TREE, 2-2 1/2" CALIPER, | |
B&B CORNUS FLORIDA 'CHEROKEE BRAVE' | |
0171 811097M 7.000 U | 85.00000 595.00| 66.00000 462.00 | 100.00000 700.00
EVERGREEN SHRUB, 4-5' HIGH, B&B | |
VIBURNUM PRUNIFOLIUM | |
0172 811090M 8.000 U | 45.00000 360.00]| 42.00000 336.00]| 50.00000 400.00
EVERGREEN SHRUB, 24-30" SPREAD, B&B | |
ILEX GLABRA 'SHAMROCK' | |
0173 811057M 80.000 U | 62.00000 4960.00| 48.00000 3840.00] 70.00000 5600.00
DECIDUOUS SHRUB, 3-4' HIGH, B&B SYRINGA | |
VULGARIS | | |
0174 811114M 896.000 U | 10.00000 8960.00 | 9.00000 8064.00 | 11.00000 9856.00
PERENNIAL, #SP5 CONTAINER HEMEROCALLIS | |
|

1 TO 2 FAN DIVISION, HEAVY
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SET-ASIDE
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| INTERCOUNTY PAVING ASSOC LLC |MIDLANTIC CONSTRUCTION LLC |BEAVER CONCRETE CONSTR CO INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0175 811123M 2688.000 U | 1.00000 2688.00] 1.50000 4032.00] 1.00000 2688.00
BULB NARCISSUS | |
0176 811123M 3572.000 U | 1.00000 3572.00] 1.50000 5358.00] 1.00000 3572.00
BULB NARCISSUS IN TURF | |
0177 811138M LUMP | 17500.00000 17500.00]| 28000.00000 28000.00] 15000.00000 15000.00
PLANT ESTABLISHMENT PERIOD | |
SECTION TOTALS | $ 512,246.54] $ 653,386.50] $ 533,855.45
+ + +
SECTION 0006 BRIDGE
| | |
0178 201006P LUMP | 200000.00000 200000.00| 400000.00000 400000.00] 600000.00000 600000.00
CLEARING SITE, BRIDGE (___) STRUCTURE | |
NO. 1810-156 | |
0179 201039P LUMP | 182901.00000 182901.00]| 92000.00000 92000.00| 200000.00000 200000.00
TEMPORARY SHIELDING | |
0180 202009P 1980.000 CY | 18.00000 35640.00] 13.00000 25740.00] 45.00000 89100.00
EXCAVATION, UNCLASSIFIED | |
0181 501003P 1650.000 SF | 78.00000 128700.00]| 0.01000 16.50] 50.00000 82500.00
TEMPORARY SHEETING | |
0182 504003P 171890.000 LB | 1.00000 171890.00] 1.50000 257835.00] 1.50000 257835.00
REINFORCEMENT STEEL | |
0183 504006P 76478.000 LB | 2.00000 152956.00]| 1.50000 114717.00]| 2.00000 152956.00
REINFORCEMENT STEEL, EPOXY-COATED | |
0184 504015P 1590.000 CY | 350.00000 556500.00] 300.00000 477000.00] 350.00000 556500.00
CONCRETE FOOTING | |
0185 504018P 360.000 cCY | 726.00000 261360.00] 800.00000 288000.00] 1200.00000 432000.00
CONCRETE WING WALL | |
0186 504024P 1370.000 CY | 329.00000 450730.00] 770.00000 1054900.00] 850.00000 1164500.00
CONCRETE ABUTMENT WALL | |
0187 504036P 1450.000 SY | 59.00000 85550.00| 14.00000 20300.00] 50.00000 72500.00
EPOXY WATERPROOFING | |
0188 504065P 315.000 SF | 25.00000 7875.00 | 72.00000 22680.00] 20.00000 6300.00
BRICK VENEER | |
0189 506003P LUMP | 1384989.00000 1384989.00| 884000.00000 884000.00| 890000.00000 890000.00
STRUCTURAL STEEL | |
0190 506009M 24.000 U | 3314.00000 79536.00| 3000.00000 72000.00] 3000.00000 72000.00
STRUCTURAL BEARING ASSEMBLY | |
0191 506012P 6800.000 U | 4.00000 27200.00] 5.00000 34000.00] 4.00000 27200.00
|

SHEAR CONNECTOR
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TABULATION OF BIDS
CALL ORDER : 109 CONTRACT ID 10109 COUNTIES SOMERSET
LETTING DATE : 05/27/10 10:00AM DISTRICT
SET-ASIDE
( 13 ) 15980 | ( 14 ) M4139 | ( 15 ) B2064
INTERCOUNTY PAVING ASSOC LLC |MIDLANTIC CONSTRUCTION LLC | BEAVER CONCRETE CONSTR CO INC

LINE NO / ITEM CODE / ALT

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0192 507015P 213.000 LF | 346.00000 73698.00| 300.00000 63900.00] 350.00000 74550.00
STRIP SEAL EXPANSION JOINT ASSEMBLY | |
0193 507024P 335.000 CY | 517.00000 173195.00] 900.00000 301500.00] 900.00000 301500.00
CONCRETE BRIDGE DECK, HPC | |
0194 507027M 2.000 U | 1801.00000 3602.00] 2000.00000 4000.00]| 500.00000 1000.00
DATE PANEL | |
0195 507033P 27.000 CY | 450.00000 12150.00] 600.00000 16200.00] 800.00000 21600.00
CONCRETE BRIDGE SIDEWALK, HPC | |
0196 507039P 412.000 LF | 265.00000 109180.00]| 220.00000 90640.00| 300.00000 123600.00
CONCRETE BRIDGE PARAPET, HPC | |
0197 507051P 590.000 CY | 466.00000 274940.00] 450.00000 265500.00] 550.00000 324500.00
CONCRETE BRIDGE APPROACH | |
0198 509100P 332.000 LF | 330.00000 109560.00]| 330.00000 109560.00]| 350.00000 116200.00
ORNAMENTAL RAILING | |
0199 513003P 238.000 SF | 189.00000 44982.00] 310.00000 73780.00] 350.00000 83300.00
RETAINING WALL, LOCATION NO. ____ | | |
RETAINING WALL LOCATION NO. 1 | |
0200 513003P 77.000 SF | 394.00000 30338.00] 500.00000 38500.00] 600.00000 46200.00
RETAINING WALL, LOCATION NO. ____ | | |
RETAINING WALL LOCATION NO. 2 | |
0201 513003P 1060.000 SF | 149.00000 157940.00| 185.00000 196100.00]| 240.00000 254400.00
RETAINING WALL, LOCATION NO. __ | | |
RETAINING WALL LOCATION NO. 3 | |
0202 513003P 380.000 SF | 198.00000 75240.00] 400.00000 152000.00] 400.00000 152000.00
RETAINING WALL, LOCATION NO. __ | | |
RETAINING WALL LOCATION NO. 4 | |
0203 601410P 274.000 LF | 74.00000 20276.00] 62.00000 16988.00] 50.00000 13700.00
8" CORRUGATED STEEL UNDERDRAIN PIPE | |
0204 605183P 550.000 LF | 18.00000 9900.00| 21.00000 11550.00] 20.00000 11000.00
TEMPORARY CHAIN-LINK FENCE, 6' HIGH | |
SECTION TOTALS | $ 4,820,828.00| $ 5,083,406.50] $ 6,126,941.00
————————————————————————————————————————— e
CONTRACT TOTALS | $ 13,776,000.00] $ 14,121,311.76| $ 16,655,109.85

I CERTIFY THAT THE ABOVE IS AN EXACT TRANSCRIPT OF THE

ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS,

I

EXTENSION AND ADDITIONS HAVE BEEN CORRECTED.

SIGNED,

F ANY,

IN



