
Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JPC GROUP, INC. (2) SOUTH STATE, INC. (3) IEW CONSTRUCTION
GROUP, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0001 151006M

PERFORMANCE BOND AND
PAYMENT BOND

1.000

DOLL

23,125.00000 23,125.00 15,000.00000 15,000.00 20,157.62000 20,157.62

0004 153003P

PROGRESS SCHEDULE

(1)

LS

5,000.00000 5,000.00 1,500.00000 1,500.00 25,000.00000 25,000.00

0005 153005M

PROGRESS SCHEDULE UPDATE

6.000

U

1,000.00000 6,000.00 200.00000 1,200.00 900.00000 5,400.00

0006 154003P

MOBILIZATION

(1)

LS

322,000.00000 322,000.00 330,000.00000 330,000.00 330,000.00000 330,000.00

0009 157004M

CONSTRUCTION LAYOUT

1.000

DOLL

50,000.00000 50,000.00 10,000.00000 10,000.00 35,000.00000 35,000.00

0020 159003M

BREAKAWAY BARRICADE

24.000

U

90.00000 2,160.00 1.00000 24.00 114.71000 2,753.04
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ROUTE 322 BUSINESS, BRIDGE OVER RACCOON CREEK

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):132

Tabulation of Bids

Contract Time:

August 30, 2018

Contract Description:

18132

100% STATE

10/29/19 COMPLETION DATE

GLOUCESTER

Min: Max:

10/9/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JPC GROUP, INC. (2) SOUTH STATE, INC. (3) IEW CONSTRUCTION
GROUP, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0021 159006M

DRUM

20.000

U

60.00000 1,200.00 1.00000 20.00 72.94000 1,458.80

0022 159012M

CONSTRUCTION SIGNS

1,174.000

SF

17.00000 19,958.00 14.00000 16,436.00 11.65000 13,677.10

0023 159015M

CONSTRUCTION IDENTIFICATION
SIGN, 4' X 8'

2.000

U

900.00000 1,800.00 200.00000 400.00 932.19000 1,864.38

0024 159021P

CONSTRUCTION BARRIER CURB

1,190.000

LF

45.00000 53,550.00 10.00000 11,900.00 58.82000 69,995.80

0025 159027M

FLASHING ARROW BOARD, 4' X 8'

3.000

U

650.00000 1,950.00 500.00000 1,500.00 1,246.80000 3,740.40
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ROUTE 322 BUSINESS, BRIDGE OVER RACCOON CREEK

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):132

Tabulation of Bids

Contract Time:

August 30, 2018

Contract Description:

18132

100% STATE

10/29/19 COMPLETION DATE

GLOUCESTER

Min: Max:

10/9/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JPC GROUP, INC. (2) SOUTH STATE, INC. (3) IEW CONSTRUCTION
GROUP, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0026 159030M

PORTABLE VARIABLE MESSAGE
SIGN

2.000

U

7,000.00000 14,000.00 15,000.00000 30,000.00 3,117.01000 6,234.02

0027 159042M

TEMPORARY CRASH CUSHION,
INERTIAL BARRIER SYSTEM, 10
MODULES

2.000

U

3,150.00000 6,300.00 100.00000 200.00 9,229.26000 18,458.52

0028 159117M

REMOVABLE BLACK LINE
MASKING TAPE, 8"

780.000

LF

3.25000 2,535.00 1.50000 1,170.00 3.15000 2,457.00

0029 159120M

TEMPORARY PAVEMENT
MARKING TAPE, 4"

377.000

LF

2.50000 942.50 1.50000 565.50 2.33000 878.41
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ROUTE 322 BUSINESS, BRIDGE OVER RACCOON CREEK

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):132

Tabulation of Bids

Contract Time:

August 30, 2018

Contract Description:

18132

100% STATE

10/29/19 COMPLETION DATE

GLOUCESTER

Min: Max:

10/9/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JPC GROUP, INC. (2) SOUTH STATE, INC. (3) IEW CONSTRUCTION
GROUP, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0030 159123M

TEMPORARY PAVEMENT
MARKING TAPE, 6"

104.000

LF

3.75000 390.00 1.50000 156.00 3.50000 364.00

0031 159138M

HMA PATCH

5.000

T

175.00000 875.00 200.00000 1,000.00 673.15000 3,365.75

0032 159141M

TRAFFIC DIRECTOR, FLAGGER

90.000

HOUR

125.00000 11,250.00 85.00000 7,650.00 97.27000 8,754.30

0033 159144M

EMERGENCY TOWING SERVICE

1.000

U

250.00000 250.00 500.00000 500.00 1,165.24000 1,165.24

0034 159200M

TEMPORARY CRASH CUSHION,
COMPRESSIVE BARRIER, TYPE 2,
WIDTH NARROW

2.000

U

4,000.00000 8,000.00 100.00000 200.00 15,192.03000 30,384.06
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ROUTE 322 BUSINESS, BRIDGE OVER RACCOON CREEK

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):132

Tabulation of Bids

Contract Time:

August 30, 2018

Contract Description:

18132

100% STATE

10/29/19 COMPLETION DATE

GLOUCESTER

Min: Max:

10/9/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JPC GROUP, INC. (2) SOUTH STATE, INC. (3) IEW CONSTRUCTION
GROUP, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0035 159320M

TRAFFIC MARKINGS SYMBOLS,
LATEX

114.000

SF

2.50000 285.00 2.00000 228.00 2.33000 265.62

0036 160004M

FUEL PRICE ADJUSTMENT

1.000

DOLL

400.00000 400.00 400.00000 400.00 400.00000 400.00

0037 161003P

FINAL CLEANUP

(1)

LS

1,500.00000 1,500.00 100.00000 100.00 8,811.38000 8,811.38

0038 162003M

CONDITION SURVEY

10.000

U

600.00000 6,000.00 1,000.00000 10,000.00 815.67000 8,156.70

0039 162005P

VIBRATION MONITORING

(1)

LS

36,000.00000 36,000.00 15,000.00000 15,000.00 33,092.75000 33,092.75

0040 201003P

CLEARING SITE

(1)

LS

45,000.00000 45,000.00 45,000.00000 45,000.00 45,000.00000 45,000.00
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ROUTE 322 BUSINESS, BRIDGE OVER RACCOON CREEK

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):132

Tabulation of Bids

Contract Time:

August 30, 2018

Contract Description:

18132

100% STATE

10/29/19 COMPLETION DATE

GLOUCESTER

Min: Max:

10/9/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JPC GROUP, INC. (2) SOUTH STATE, INC. (3) IEW CONSTRUCTION
GROUP, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0041 201020M

RESET MONITORING WELL BOX

1.000

U

1,800.00000 1,800.00 1,500.00000 1,500.00 1,864.09000 1,864.09

0042 202003P

STRIPPING

1.000

ACRE

8,000.00000 8,000.00 1.00000 1.00 14,979.31000 14,979.31

0043 202006M

EXCAVATION, TEST PIT

7.000

CY

175.00000 1,225.00 250.00000 1,750.00 507.69000 3,553.83

0044 202009P

EXCAVATION, UNCLASSIFIED

435.000

CY

85.00000 36,975.00 40.00000 17,400.00 98.99000 43,060.65

0045 202021P

REMOVAL OF PAVEMENT

389.000

SY

25.00000 9,725.00 50.00000 19,450.00 65.18000 25,355.02

0046 301006P

SUBBASE

5.000

CY

60.00000 300.00 250.00000 1,250.00 155.25000 776.25
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ROUTE 322 BUSINESS, BRIDGE OVER RACCOON CREEK

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):132

Tabulation of Bids

Contract Time:

August 30, 2018

Contract Description:

18132

100% STATE

10/29/19 COMPLETION DATE

GLOUCESTER

Min: Max:

10/9/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JPC GROUP, INC. (2) SOUTH STATE, INC. (3) IEW CONSTRUCTION
GROUP, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0047 302042P

DENSE-GRADED AGGREGATE
BASE COURSE, 8" THICK

451.000

SY

16.00000 7,216.00 25.00000 11,275.00 18.80000 8,478.80

0048 401027M

POLYMERIZED JOINT ADHESIVE

549.000

LF

2.50000 1,372.50 3.00000 1,647.00 5.83000 3,200.67

0049 401030M

TACK COAT

129.000

GAL

0.01000 1.29 1.00000 129.00 10.49000 1,353.21

0050 401036M

PRIME COAT

151.000

GAL

0.01000 1.51 1.00000 151.00 0.01000 1.51

0051 401054M

HOT MIX ASPHALT 12.5 M 64
SURFACE COURSE

50.000

T

150.00000 7,500.00 325.00000 16,250.00 273.83000 13,691.50
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ROUTE 322 BUSINESS, BRIDGE OVER RACCOON CREEK

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):132

Tabulation of Bids

Contract Time:

August 30, 2018

Contract Description:

18132

100% STATE

10/29/19 COMPLETION DATE

GLOUCESTER

Min: Max:

10/9/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JPC GROUP, INC. (2) SOUTH STATE, INC. (3) IEW CONSTRUCTION
GROUP, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0052 401084M

HOT MIX ASPHALT 19 M 64
INTERMEDIATE COURSE

75.000

T

125.00000 9,375.00 200.00000 15,000.00 268.00000 20,100.00

0053 401099M

HOT MIX ASPHALT 25 M 64 BASE
COURSE

124.000

T

135.00000 16,740.00 220.00000 27,280.00 265.67000 32,943.08

0054 401108M

CORE SAMPLES, HOT MIX
ASPHALT

5.000

U

250.00000 1,250.00 215.00000 1,075.00 378.70000 1,893.50

0055 501009P

TEMPORARY COFFERDAM

(1)

LS

40,000.00000 40,000.00 35,000.00000 35,000.00 50,000.00000 50,000.00

0056 504047P

CONCRETE STAIN AND ANTI-
GRAFFITI TREATMENT

1,907.000

SF

18.00000 34,326.00 7.00000 13,349.00 16.31000 31,103.17
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ROUTE 322 BUSINESS, BRIDGE OVER RACCOON CREEK

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):132

Tabulation of Bids

Contract Time:

August 30, 2018

Contract Description:

18132

100% STATE

10/29/19 COMPLETION DATE

GLOUCESTER

Min: Max:

10/9/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JPC GROUP, INC. (2) SOUTH STATE, INC. (3) IEW CONSTRUCTION
GROUP, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0057 601124P

18" REINFORCED CONCRETE
PIPE

64.000

LF

125.00000 8,000.00 155.00000 9,920.00 120.88000 7,736.32

0058 601128P

24" REINFORCED CONCRETE
PIPE

43.000

LF

200.00000 8,600.00 240.00000 10,320.00 180.19000 7,748.17

0059 601249P

6" HIGH DENSITY POLYETHYLENE
PIPE

16.000

LF

85.00000 1,360.00 115.00000 1,840.00 104.86000 1,677.76

0060 601404P

SUBBASE OUTLET DRAIN

40.000

LF

90.00000 3,600.00 85.00000 3,400.00 75.04000 3,001.60

0063 601692M

CURED-IN-PLACE PIPE, 18"

43.000

LF

120.00000 5,160.00 295.00000 12,685.00 613.79000 26,392.97
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ROUTE 322 BUSINESS, BRIDGE OVER RACCOON CREEK

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):132

Tabulation of Bids

Contract Time:

August 30, 2018

Contract Description:

18132

100% STATE

10/29/19 COMPLETION DATE

GLOUCESTER

Min: Max:

10/9/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JPC GROUP, INC. (2) SOUTH STATE, INC. (3) IEW CONSTRUCTION
GROUP, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0064 601694M

CURED-IN-PLACE PIPE, 24"

43.000

LF

180.00000 7,740.00 295.00000 12,685.00 767.89000 33,019.27

0065 602099M

RESET EXISTING CASTING

2.000

U

525.00000 1,050.00 500.00000 1,000.00 1,431.87000 2,863.74

0066 602123M

RECONSTRUCTED INLET, TYPE B,
USING EXISTING CASTING

1.000

U

2,500.00000 2,500.00 2,300.00000 2,300.00 2,596.69000 2,596.69

0067 602213M

CURB PIECE

2.000

U

750.00000 1,500.00 500.00000 1,000.00 1,370.18000 2,740.36

0069 603024P

RIPRAP STONE SLOPE
PROTECTION, 24" THICK (D50=12")

21.000

SY

210.00000 4,410.00 550.00000 11,550.00 279.35000 5,866.35
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ROUTE 322 BUSINESS, BRIDGE OVER RACCOON CREEK

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):132

Tabulation of Bids

Contract Time:

August 30, 2018

Contract Description:

18132

100% STATE

10/29/19 COMPLETION DATE

GLOUCESTER

Min: Max:

10/9/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JPC GROUP, INC. (2) SOUTH STATE, INC. (3) IEW CONSTRUCTION
GROUP, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0070 603073P

ARTICULATED CONCRETE BLOCK
MATTING, OPEN CELL

607.000

SY

250.00000 151,750.00 425.00000 257,975.00 147.72000 89,666.04

0071 606003P

HOT MIX ASPHALT SIDEWALK, 2"
THICK

5.000

SY

190.00000 950.00 65.00000 325.00 58.26000 291.30

0072 606016P

CONCRETE SIDEWALK, 4" THICK,
EXPOSED AGGREGATE FINISH

176.000

SY

190.00000 33,440.00 150.00000 26,400.00 183.82000 32,352.32

0073 606043P

STONE OR GRAVEL DRIVEWAY, 4"
THICK 4

110.000

SY

18.00000 1,980.00 18.00000 1,980.00 23.45000 2,579.50

0074 607018P

9" X 16" CONCRETE VERTICAL
CURB

326.000

LF

55.00000 17,930.00 43.00000 14,018.00 53.02000 17,284.52
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ROUTE 322 BUSINESS, BRIDGE OVER RACCOON CREEK

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):132

Tabulation of Bids

Contract Time:

August 30, 2018

Contract Description:

18132

100% STATE

10/29/19 COMPLETION DATE

GLOUCESTER

Min: Max:

10/9/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JPC GROUP, INC. (2) SOUTH STATE, INC. (3) IEW CONSTRUCTION
GROUP, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0075 608015P

NONVEGETATIVE SURFACE,
BROKEN STONE

417.000

SY

25.00000 10,425.00 25.00000 10,425.00 24.47000 10,203.99

0076 609026M

TANGENT GUIDE RAIL TERMINAL,
POWDER COATED

2.000

U

7,450.00000 14,900.00 4,000.00000 8,000.00 7,253.61000 14,507.22

0077 609040M

BEAM GUIDE RAIL ANCHORAGE,
POWDER COATED

2.000

U

3,850.00000 7,700.00 1,750.00000 3,500.00 3,757.89000 7,515.78

0078 609042M

BEAM GUIDE RAIL POST

48.000

U

250.00000 12,000.00 60.00000 2,880.00 244.70000 11,745.60

0079 609058M

APPROACH GUIDE RAIL
TRANSITION TL-2

4.000

U

4,100.00000 16,400.00 3,000.00000 12,000.00 3,990.94000 15,963.76
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ROUTE 322 BUSINESS, BRIDGE OVER RACCOON CREEK

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):132

Tabulation of Bids

Contract Time:

August 30, 2018

Contract Description:

18132

100% STATE

10/29/19 COMPLETION DATE

GLOUCESTER

Min: Max:

10/9/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JPC GROUP, INC. (2) SOUTH STATE, INC. (3) IEW CONSTRUCTION
GROUP, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0080 609063M

RESET BEAM GUIDE RAIL WITH
EXISTING POSTS

483.000

LF

29.00000 14,007.00 15.00000 7,245.00 27.97000 13,509.51

0081 609081M

WOOD BEAM RAIL, WEATHERING
STEEL POSTS

25.000

LF

180.00000 4,500.00 115.00000 2,875.00 174.79000 4,369.75

0082 610003M

TRAFFIC STRIPES, 4"

1,098.000

LF

2.00000 2,196.00 2.00000 2,196.00 1.86000 2,042.28

0083 610021M

RPM, BI-DIRECTIONAL, AMBER
LENS

2.000

U

650.00000 1,300.00 525.00000 1,050.00 611.75000 1,223.50

0084 610024M

REMOVAL OF RPM

2.000

U

35.00000 70.00 100.00000 200.00 54.24000 108.48
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ROUTE 322 BUSINESS, BRIDGE OVER RACCOON CREEK

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):132

Tabulation of Bids

Contract Time:

August 30, 2018

Contract Description:

18132

100% STATE

10/29/19 COMPLETION DATE

GLOUCESTER

Min: Max:

10/9/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JPC GROUP, INC. (2) SOUTH STATE, INC. (3) IEW CONSTRUCTION
GROUP, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0085 612003P

REGULATORY AND WARNING
SIGN

39.000

SF

45.00000 1,755.00 35.00000 1,365.00 41.95000 1,636.05

0086 652435M

RESET MANHOLE, SANITARY
SEWER, USING NEW CASTING

1.000

U

1,550.00000 1,550.00 1,000.00000 1,000.00 2,946.26000 2,946.26

0088 654008P

RELOCATE UNDERGROUND
ELECTRIC SERVICE

1.000

U

25,000.00000 25,000.00 20,000.00000 20,000.00 17,478.57000 17,478.57

0089 655002P

CONCRETE ENCASED
TELECOMMUNICATION CONDUIT

720.000

LF

90.00000 64,800.00 85.00000 61,200.00 56.01000 40,327.20

0090 655003P

TELECOMMUNICATION CONDUIT

768.000

LF

50.00000 38,400.00 50.00000 38,400.00 61.71000 47,393.28
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ROUTE 322 BUSINESS, BRIDGE OVER RACCOON CREEK

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):132

Tabulation of Bids

Contract Time:

August 30, 2018

Contract Description:

18132

100% STATE

10/29/19 COMPLETION DATE

GLOUCESTER

Min: Max:

10/9/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JPC GROUP, INC. (2) SOUTH STATE, INC. (3) IEW CONSTRUCTION
GROUP, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0091 655013P

RESET TELECOMMUNICATIONS
MANHOLE

1.000

U

3,350.00000 3,350.00 7,500.00000 7,500.00 6,364.45000 6,364.45

0092 657003P

TEMPORARY SUPPORT, UTILITY

(1)

LS

28,000.00000 28,000.00 75,000.00000 75,000.00 39,229.72000 39,229.72

0093 702057M

INTERIM TRAFFIC SIGNAL
SYSTEM, LOCATION NO. ___ 1

(1)

LS

11,500.00000 11,500.00 6,000.00000 6,000.00 12,561.26000 12,561.26

0094 702057M

INTERIM TRAFFIC SIGNAL
SYSTEM, LOCATION NO. ___ 2

(1)

LS

11,500.00000 11,500.00 6,000.00000 6,000.00 18,387.45000 18,387.45

0095 702057M

INTERIM TRAFFIC SIGNAL
SYSTEM, LOCATION NO. ___ 3

(1)

LS

11,500.00000 11,500.00 6,000.00000 6,000.00 12,561.26000 12,561.26
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ROUTE 322 BUSINESS, BRIDGE OVER RACCOON CREEK

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):132

Tabulation of Bids

Contract Time:

August 30, 2018

Contract Description:

18132

100% STATE

10/29/19 COMPLETION DATE

GLOUCESTER

Min: Max:

10/9/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JPC GROUP, INC. (2) SOUTH STATE, INC. (3) IEW CONSTRUCTION
GROUP, INC.

Section Totals: $1,327,100.80 $1,302,890.50 $1,445,081.76
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ROUTE 322 BUSINESS, BRIDGE OVER RACCOON CREEK
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Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):132
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18132

100% STATE

10/29/19 COMPLETION DATE

GLOUCESTER

Min: Max:

10/9/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JPC GROUP, INC. (2) SOUTH STATE, INC. (3) IEW CONSTRUCTION
GROUP, INC.

0002 CONSTRUCTION ENGINEERINGSECTION: Cat Alt Set: Cat Alt Member:

0007 155006M

FIELD OFFICE TYPE B SET UP

1.000

U

32,000.00000 32,000.00 20,000.00000 20,000.00 33,137.00000 33,137.00

0008 155024M

FIELD OFFICE TYPE B
MAINTENANCE

15.000

MO

3,350.00000 50,250.00 1,500.00000 22,500.00 3,540.81000 53,112.15

Section Totals: $82,250.00 $42,500.00 $86,249.15
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ROUTE 322 BUSINESS, BRIDGE OVER RACCOON CREEK

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):132

Tabulation of Bids

Contract Time:

August 30, 2018

Contract Description:

18132

100% STATE

10/29/19 COMPLETION DATE

GLOUCESTER

Min: Max:

10/9/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JPC GROUP, INC. (2) SOUTH STATE, INC. (3) IEW CONSTRUCTION
GROUP, INC.

0003 NON-PARTICIPATING (ROADWAY)SECTION: Cat Alt Set: Cat Alt Member:

0002 152004P

OWNER'S AND CONTRACTOR'S
PROTECTIVE LIABILITY
INSURANCE

1.000

DOLL

4,500.00000 4,500.00 2,500.00000 2,500.00 4,987.22000 4,987.22

0003 152015P

POLLUTION LIABILITY INSURANCE

1.000

DOLL

0.01000 0.01 1.00000 1.00 11,221.24000 11,221.24

0061 601664M

VIDEO INSPECTION OF PIPE

86.000

LF

3.60000 309.60 27.50000 2,365.00 3.50000 301.00

0062 601670M

CLEANING EXISTING PIPE, 12" TO
24" DIAMETER

300.000

LF

6.60000 1,980.00 15.00000 4,500.00 6.41000 1,923.00

0068 602216M

CLEANING DRAINAGE
STRUCTURE

7.000

U

180.00000 1,260.00 150.00000 1,050.00 174.79000 1,223.53
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ROUTE 322 BUSINESS, BRIDGE OVER RACCOON CREEK

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):132

Tabulation of Bids

Contract Time:

August 30, 2018

Contract Description:

18132

100% STATE

10/29/19 COMPLETION DATE

GLOUCESTER

Min: Max:

10/9/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JPC GROUP, INC. (2) SOUTH STATE, INC. (3) IEW CONSTRUCTION
GROUP, INC.

0003 NON-PARTICIPATING (ROADWAY)SECTION: Cat Alt Set: Cat Alt Member:

0087 652438M

VIDEO INSPECTION OF SEWER

540.000

LF

3.00000 1,620.00 3.00000 1,620.00 3.03000 1,636.20

Section Totals: $9,669.61 $12,036.00 $21,292.19
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ROUTE 322 BUSINESS, BRIDGE OVER RACCOON CREEK

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):132

Tabulation of Bids

Contract Time:

August 30, 2018

Contract Description:

18132

100% STATE

10/29/19 COMPLETION DATE

GLOUCESTER

Min: Max:

10/9/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JPC GROUP, INC. (2) SOUTH STATE, INC. (3) IEW CONSTRUCTION
GROUP, INC.

0004 EROSION CONTROLSECTION: Cat Alt Set: Cat Alt Member:

0010 158003M

CAUTION FENCE

217.000

LF

6.00000 1,302.00 3.00000 651.00 4.66000 1,011.22

0011 158009M

HEAVY DUTY SILT FENCE,
ORANGE

714.000

LF

8.25000 5,890.50 5.00000 3,570.00 9.32000 6,654.48

0012 158015M

HAYBALE

25.000

U

20.00000 500.00 10.00000 250.00 29.13000 728.25

0013 158030M

INLET FILTER TYPE 2, 2' X 4'

6.000

U

245.00000 1,470.00 1.00000 6.00 341.52000 2,049.12

0014 158045M

FLOATING TURBIDITY BARRIER,
TYPE 2

98.000

LF

30.00000 2,940.00 20.00000 1,960.00 87.39000 8,564.22
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ROUTE 322 BUSINESS, BRIDGE OVER RACCOON CREEK

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):132

Tabulation of Bids

Contract Time:

August 30, 2018

Contract Description:

18132

100% STATE

10/29/19 COMPLETION DATE

GLOUCESTER

Min: Max:

10/9/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JPC GROUP, INC. (2) SOUTH STATE, INC. (3) IEW CONSTRUCTION
GROUP, INC.

0004 EROSION CONTROLSECTION: Cat Alt Set: Cat Alt Member:

0015 158057M

SEDIMENT CONTROL TANK

1.000

U

10,000.00000 10,000.00 100.00000 100.00 21,779.40000 21,779.40

0016 158060M

CONSTRUCTION DRIVEWAY

2.000

T

50.00000 100.00 75.00000 150.00 145.07000 290.14

0017 158063P

CONCRETE WASHOUT SYSTEM

(1)

LS

2,500.00000 2,500.00 500.00000 500.00 6,234.02000 6,234.02

0018 158072M

OIL ONLY EMERGENCY SPILL KIT,
TYPE 1

2.000

U

1,500.00000 3,000.00 100.00000 200.00 1,246.81000 2,493.62

0019 158084M

EROSION CONTROL SEDIMENT
REMOVAL

42.000

CY

40.00000 1,680.00 1.00000 42.00 47.45000 1,992.90

Section Totals: $29,382.50 $7,429.00 $51,797.37

Page 21 of 57

ROUTE 322 BUSINESS, BRIDGE OVER RACCOON CREEK

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):132

Tabulation of Bids

Contract Time:

August 30, 2018

Contract Description:

18132

100% STATE

10/29/19 COMPLETION DATE

GLOUCESTER

Min: Max:

10/9/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JPC GROUP, INC. (2) SOUTH STATE, INC. (3) IEW CONSTRUCTION
GROUP, INC.

0005 GENERAL LANDSCAPESECTION: Cat Alt Set: Cat Alt Member:

0096 804009P

TOPSOILING, 6" THICK

412.000

SY

4.00000 1,648.00 3.00000 1,236.00 3.79000 1,561.48

0097 804015P

BORROW TOPSOIL

9.000

CY

85.00000 765.00 65.00000 585.00 75.74000 681.66

0098 806024P

FERTILIZING AND SEEDING, TYPE
W

412.000

SY

2.50000 1,030.00 2.00000 824.00 2.33000 959.96

0099 809003M

STRAW MULCHING

412.000

SY

2.50000 1,030.00 2.00000 824.00 2.33000 959.96

0100 809018M

WOOD MULCHING

6.000

SY

12.00000 72.00 10.00000 60.00 11.65000 69.90
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ROUTE 322 BUSINESS, BRIDGE OVER RACCOON CREEK

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):132

Tabulation of Bids

Contract Time:

August 30, 2018

Contract Description:

18132

100% STATE

10/29/19 COMPLETION DATE

GLOUCESTER

Min: Max:

10/9/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JPC GROUP, INC. (2) SOUTH STATE, INC. (3) IEW CONSTRUCTION
GROUP, INC.

0005 GENERAL LANDSCAPESECTION: Cat Alt Set: Cat Alt Member:

0101 811032M

SMALL DECIDUOUS TREE, 8-10'
HIGH, B&B

3.000

U

630.00000 1,890.00 525.00000 1,575.00 611.75000 1,835.25

0102 811057M

DECIDUOUS SHRUB, 3-4' HIGH,
B&B

7.000

U

155.00000 1,085.00 135.00000 945.00 157.31000 1,101.17

0103 811138M

PLANT ESTABLISHMENT PERIOD

(1)

LS

6,000.00000 6,000.00 5,500.00000 5,500.00 6,408.81000 6,408.81

Section Totals: $13,520.00 $11,549.00 $13,578.19
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ROUTE 322 BUSINESS, BRIDGE OVER RACCOON CREEK

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):132

Tabulation of Bids

Contract Time:

August 30, 2018

Contract Description:

18132

100% STATE

10/29/19 COMPLETION DATE

GLOUCESTER

Min: Max:

10/9/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JPC GROUP, INC. (2) SOUTH STATE, INC. (3) IEW CONSTRUCTION
GROUP, INC.

0006 BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0104 201006P

CLEARING SITE, BRIDGE (___)
0807-152

(1)

LS

190,000.00000 190,000.00 725,000.00000 725,000.00 190,000.00000 190,000.00

0105 201039P

TEMPORARY SHIELDING

(1)

LS

200,000.00000 200,000.00 25,000.00000 25,000.00 195,000.00000 195,000.00

0106 202009P

EXCAVATION, UNCLASSIFIED

330.000

CY

75.00000 24,750.00 50.00000 16,500.00 89.05000 29,386.50

0107 203009P

I-9 SOIL AGGREGATE

220.000

CY

100.00000 22,000.00 115.00000 25,300.00 83.38000 18,343.60

0108 301006P

SUBBASE

38.000

CY

90.00000 3,420.00 500.00000 19,000.00 95.05000 3,611.90

0109 401034M

TACK COAT 76-22

65.000

GAL

0.01000 0.65 50.00000 3,250.00 18.64000 1,211.60
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ROUTE 322 BUSINESS, BRIDGE OVER RACCOON CREEK

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):132

Tabulation of Bids

Contract Time:

August 30, 2018

Contract Description:

18132

100% STATE

10/29/19 COMPLETION DATE

GLOUCESTER

Min: Max:

10/9/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JPC GROUP, INC. (2) SOUTH STATE, INC. (3) IEW CONSTRUCTION
GROUP, INC.

0006 BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0110 504006P

REINFORCEMENT STEEL, EPOXY-
COATED

5,800.000

LB

2.50000 14,500.00 2.25000 13,050.00 3.70000 21,460.00

0111 504010P

DRILL AND GROUT
REINFORCEMENT STEEL

120.000

LF

110.00000 13,200.00 85.00000 10,200.00 151.21000 18,145.20

0112 504024P

CONCRETE ABUTMENT WALL

4.000

CY

5,375.00000 21,500.00 8,500.00000 34,000.00 6,978.88000 27,915.52

0113 504036P

EPOXY WATERPROOFING

84.000

SY

180.00000 15,120.00 79.00000 6,636.00 104.76000 8,799.84

0114 504040P

CONCRETE SURFACE
TREATMENT

300.000

SY

24.00000 7,200.00 25.00000 7,500.00 19.68000 5,904.00
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ROUTE 322 BUSINESS, BRIDGE OVER RACCOON CREEK

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):132

Tabulation of Bids

Contract Time:

August 30, 2018

Contract Description:

18132

100% STATE

10/29/19 COMPLETION DATE

GLOUCESTER

Min: Max:

10/9/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JPC GROUP, INC. (2) SOUTH STATE, INC. (3) IEW CONSTRUCTION
GROUP, INC.

0006 BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0115 504047P

CONCRETE STAIN AND ANTI-
GRAFFITI TREATMENT

1,050.000

SF

18.00000 18,900.00 7.00000 7,350.00 16.31000 17,125.50

0116 505061P

PREFABRICATED SUBSTRUCTURE
UNITS

56.000

CY

3,825.00000 214,200.00 2,500.00000 140,000.00 2,975.00000 166,600.00

0117 505064P

PREFABRICATED PRESTRESSED
CONCRET SUPERSTRUCTURE
UNITS

2,375.000

SF

275.00000 653,125.00 215.00000 510,625.00 240.00000 570,000.00

0118 506006P

REINFORCED ELASTOMERIC
BEARING ASSEMBLY

24.000

U

2,500.00000 60,000.00 1,850.00000 44,400.00 2,048.51000 49,164.24
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ROUTE 322 BUSINESS, BRIDGE OVER RACCOON CREEK

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):132

Tabulation of Bids

Contract Time:

August 30, 2018

Contract Description:

18132

100% STATE

10/29/19 COMPLETION DATE

GLOUCESTER

Min: Max:

10/9/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JPC GROUP, INC. (2) SOUTH STATE, INC. (3) IEW CONSTRUCTION
GROUP, INC.

0006 BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0119 507033P

CONCRETE BRIDGE SIDEWALK,
HPC

19.000

CY

1,775.00000 33,725.00 1,400.00000 26,600.00 1,736.20000 32,987.80

0120 507039P

CONCRETE BRIDGE PARAPET,
HPC

91.000

LF

700.00000 63,700.00 550.00000 50,050.00 822.66000 74,862.06

0121 507066P

PRECAST CONCRETE BRIDGE
APPROACH

220.000

SY

700.00000 154,000.00 575.00000 126,500.00 1,021.40000 224,708.00

0122 509150P

BRIDGE COMBINATION RAILING (1
RAIL, STEEL)

59.000

LF

250.00000 14,750.00 485.00000 28,615.00 299.06000 17,644.54

0123 551018M

CRACK SPANNING MEMBRANE

80.000

LF

50.00000 4,000.00 25.00000 2,000.00 37.24000 2,979.20
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ROUTE 322 BUSINESS, BRIDGE OVER RACCOON CREEK

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):132

Tabulation of Bids

Contract Time:

August 30, 2018

Contract Description:

18132

100% STATE

10/29/19 COMPLETION DATE

GLOUCESTER

Min: Max:

10/9/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JPC GROUP, INC. (2) SOUTH STATE, INC. (3) IEW CONSTRUCTION
GROUP, INC.

0006 BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0124 552003M

PRESSURE INJECTION,
CONCRETE CRACKS

20.000

LF

65.00000 1,300.00 64.00000 1,280.00 233.05000 4,661.00

0125 555006M

BRIDGE DECK WATERPROOF
SURFACE COURSE

60.000

T

235.00000 14,100.00 700.00000 42,000.00 961.32000 57,679.20

0126 555009M

CONCRETE SPALL REPAIR, TYPE
1

40.000

SF

360.00000 14,400.00 225.00000 9,000.00 307.08000 12,283.20

0127 555012M

CONCRETE SPALL REPAIR, TYPE
2

105.000

CF

525.00000 55,125.00 670.00000 70,350.00 469.00000 49,245.00

0128 701021P

3" RIGID METALLIC CONDUIT

110.000

LF

110.00000 12,100.00 85.00000 9,350.00 58.26000 6,408.60
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ROUTE 322 BUSINESS, BRIDGE OVER RACCOON CREEK

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):132

Tabulation of Bids

Contract Time:

August 30, 2018

Contract Description:

18132

100% STATE

10/29/19 COMPLETION DATE

GLOUCESTER

Min: Max:

10/9/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JPC GROUP, INC. (2) SOUTH STATE, INC. (3) IEW CONSTRUCTION
GROUP, INC.

Section Totals: $1,825,115.65 $1,953,556.00 $1,806,126.50

( ) indicates item is bid as Lump Sum

$3,329,960.50$3,287,038.56 $3,424,125.16

$3,287,038.56

Contract Totals

$3,329,960.50 3,424,125.16Cost Plus Time Totals
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ROUTE 322 BUSINESS, BRIDGE OVER RACCOON CREEK

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):132

Tabulation of Bids

Contract Time:

August 30, 2018

Contract Description:

18132

100% STATE

10/29/19 COMPLETION DATE

GLOUCESTER

Min: Max:

10/9/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MARBRO, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0001 151006M

PERFORMANCE BOND AND
PAYMENT BOND

1.000

DOLL

21,500.00000 21,500.00

0004 153003P

PROGRESS SCHEDULE

(1)

LS

5,450.00000 5,450.00

0005 153005M

PROGRESS SCHEDULE UPDATE

6.000

U

550.00000 3,300.00

0006 154003P

MOBILIZATION

(1)

LS

430,000.00000 430,000.00

0009 157004M

CONSTRUCTION LAYOUT

1.000

DOLL

20,000.00000 20,000.00

0020 159003M

BREAKAWAY BARRICADE

24.000

U

100.00000 2,400.00
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ROUTE 322 BUSINESS, BRIDGE OVER RACCOON CREEK

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):132

Tabulation of Bids

Contract Time:

August 30, 2018

Contract Description:

18132

100% STATE

10/29/19 COMPLETION DATE

GLOUCESTER

Min: Max:

10/9/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MARBRO, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0021 159006M

DRUM

20.000

U

75.00000 1,500.00

0022 159012M

CONSTRUCTION SIGNS

1,174.000

SF

10.00000 11,740.00

0023 159015M

CONSTRUCTION IDENTIFICATION
SIGN, 4' X 8'

2.000

U

800.00000 1,600.00

0024 159021P

CONSTRUCTION BARRIER CURB

1,190.000

LF

70.00000 83,300.00

0025 159027M

FLASHING ARROW BOARD, 4' X 8'

3.000

U

2,040.00000 6,120.00

0026 159030M

PORTABLE VARIABLE MESSAGE
SIGN

2.000

U

12,000.00000 24,000.00
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ROUTE 322 BUSINESS, BRIDGE OVER RACCOON CREEK

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):132

Tabulation of Bids

Contract Time:

August 30, 2018

Contract Description:

18132

100% STATE

10/29/19 COMPLETION DATE

GLOUCESTER

Min: Max:

10/9/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MARBRO, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0027 159042M

TEMPORARY CRASH CUSHION,
INERTIAL BARRIER SYSTEM, 10
MODULES

2.000

U

3,200.00000 6,400.00

0028 159117M

REMOVABLE BLACK LINE
MASKING TAPE, 8"

780.000

LF

2.70000 2,106.00

0029 159120M

TEMPORARY PAVEMENT
MARKING TAPE, 4"

377.000

LF

2.00000 754.00

0030 159123M

TEMPORARY PAVEMENT
MARKING TAPE, 6"

104.000

LF

3.00000 312.00

0031 159138M

HMA PATCH

5.000

T

200.00000 1,000.00
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ROUTE 322 BUSINESS, BRIDGE OVER RACCOON CREEK

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):132

Tabulation of Bids

Contract Time:

August 30, 2018

Contract Description:

18132

100% STATE

10/29/19 COMPLETION DATE

GLOUCESTER

Min: Max:

10/9/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MARBRO, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0032 159141M

TRAFFIC DIRECTOR, FLAGGER

90.000

HOUR

100.00000 9,000.00

0033 159144M

EMERGENCY TOWING SERVICE

1.000

U

1.00000 1.00

0034 159200M

TEMPORARY CRASH CUSHION,
COMPRESSIVE BARRIER, TYPE 2,
WIDTH NARROW

2.000

U

3,000.00000 6,000.00

0035 159320M

TRAFFIC MARKINGS SYMBOLS,
LATEX

114.000

SF

10.00000 1,140.00

0036 160004M

FUEL PRICE ADJUSTMENT

1.000

DOLL

400.00000 400.00
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ROUTE 322 BUSINESS, BRIDGE OVER RACCOON CREEK

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):132

Tabulation of Bids

Contract Time:

August 30, 2018

Contract Description:

18132

100% STATE

10/29/19 COMPLETION DATE

GLOUCESTER

Min: Max:

10/9/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MARBRO, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0037 161003P

FINAL CLEANUP

(1)

LS

50,000.00000 50,000.00

0038 162003M

CONDITION SURVEY

10.000

U

800.00000 8,000.00

0039 162005P

VIBRATION MONITORING

(1)

LS

15,000.00000 15,000.00

0040 201003P

CLEARING SITE

(1)

LS

50,000.00000 50,000.00

0041 201020M

RESET MONITORING WELL BOX

1.000

U

1.00000 1.00

0042 202003P

STRIPPING

1.000

ACRE

1,500.00000 1,500.00

Page 34 of 57

ROUTE 322 BUSINESS, BRIDGE OVER RACCOON CREEK

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):132

Tabulation of Bids

Contract Time:

August 30, 2018

Contract Description:

18132

100% STATE

10/29/19 COMPLETION DATE

GLOUCESTER

Min: Max:

10/9/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MARBRO, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0043 202006M

EXCAVATION, TEST PIT

7.000

CY

700.00000 4,900.00

0044 202009P

EXCAVATION, UNCLASSIFIED

435.000

CY

60.00000 26,100.00

0045 202021P

REMOVAL OF PAVEMENT

389.000

SY

35.00000 13,615.00

0046 301006P

SUBBASE

5.000

CY

510.00000 2,550.00

0047 302042P

DENSE-GRADED AGGREGATE
BASE COURSE, 8" THICK

451.000

SY

30.00000 13,530.00

0048 401027M

POLYMERIZED JOINT ADHESIVE

549.000

LF

3.00000 1,647.00
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ROUTE 322 BUSINESS, BRIDGE OVER RACCOON CREEK

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):132

Tabulation of Bids

Contract Time:

August 30, 2018

Contract Description:

18132

100% STATE

10/29/19 COMPLETION DATE

GLOUCESTER

Min: Max:

10/9/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MARBRO, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0049 401030M

TACK COAT

129.000

GAL

0.01000 1.29

0050 401036M

PRIME COAT

151.000

GAL

0.01000 1.51

0051 401054M

HOT MIX ASPHALT 12.5 M 64
SURFACE COURSE

50.000

T

270.00000 13,500.00

0052 401084M

HOT MIX ASPHALT 19 M 64
INTERMEDIATE COURSE

75.000

T

230.00000 17,250.00

0053 401099M

HOT MIX ASPHALT 25 M 64 BASE
COURSE

124.000

T

230.00000 28,520.00
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ROUTE 322 BUSINESS, BRIDGE OVER RACCOON CREEK

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):132

Tabulation of Bids

Contract Time:

August 30, 2018

Contract Description:

18132

100% STATE

10/29/19 COMPLETION DATE

GLOUCESTER

Min: Max:

10/9/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MARBRO, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0054 401108M

CORE SAMPLES, HOT MIX
ASPHALT

5.000

U

250.00000 1,250.00

0055 501009P

TEMPORARY COFFERDAM

(1)

LS

416,962.20000 416,962.20

0056 504047P

CONCRETE STAIN AND ANTI-
GRAFFITI TREATMENT

1,907.000

SF

10.00000 19,070.00

0057 601124P

18" REINFORCED CONCRETE
PIPE

64.000

LF

110.00000 7,040.00

0058 601128P

24" REINFORCED CONCRETE
PIPE

43.000

LF

135.00000 5,805.00
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ROUTE 322 BUSINESS, BRIDGE OVER RACCOON CREEK

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):132

Tabulation of Bids

Contract Time:

August 30, 2018

Contract Description:

18132

100% STATE

10/29/19 COMPLETION DATE

GLOUCESTER

Min: Max:

10/9/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MARBRO, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0059 601249P

6" HIGH DENSITY POLYETHYLENE
PIPE

16.000

LF

70.00000 1,120.00

0060 601404P

SUBBASE OUTLET DRAIN

40.000

LF

90.00000 3,600.00

0063 601692M

CURED-IN-PLACE PIPE, 18"

43.000

LF

250.00000 10,750.00

0064 601694M

CURED-IN-PLACE PIPE, 24"

43.000

LF

250.00000 10,750.00

0065 602099M

RESET EXISTING CASTING

2.000

U

900.00000 1,800.00

0066 602123M

RECONSTRUCTED INLET, TYPE B,
USING EXISTING CASTING

1.000

U

1,200.00000 1,200.00
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ROUTE 322 BUSINESS, BRIDGE OVER RACCOON CREEK

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):132

Tabulation of Bids

Contract Time:

August 30, 2018

Contract Description:

18132

100% STATE

10/29/19 COMPLETION DATE

GLOUCESTER

Min: Max:

10/9/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MARBRO, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0067 602213M

CURB PIECE

2.000

U

195.00000 390.00

0069 603024P

RIPRAP STONE SLOPE
PROTECTION, 24" THICK (D50=12")

21.000

SY

220.00000 4,620.00

0070 603073P

ARTICULATED CONCRETE BLOCK
MATTING, OPEN CELL

607.000

SY

275.00000 166,925.00

0071 606003P

HOT MIX ASPHALT SIDEWALK, 2"
THICK

5.000

SY

100.00000 500.00

0072 606016P

CONCRETE SIDEWALK, 4" THICK,
EXPOSED AGGREGATE FINISH

176.000

SY

65.00000 11,440.00
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ROUTE 322 BUSINESS, BRIDGE OVER RACCOON CREEK

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):132

Tabulation of Bids

Contract Time:

August 30, 2018

Contract Description:

18132

100% STATE

10/29/19 COMPLETION DATE

GLOUCESTER

Min: Max:

10/9/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MARBRO, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0073 606043P

STONE OR GRAVEL DRIVEWAY, 4"
THICK 4

110.000

SY

16.00000 1,760.00

0074 607018P

9" X 16" CONCRETE VERTICAL
CURB

326.000

LF

35.00000 11,410.00

0075 608015P

NONVEGETATIVE SURFACE,
BROKEN STONE

417.000

SY

25.00000 10,425.00

0076 609026M

TANGENT GUIDE RAIL TERMINAL,
POWDER COATED

2.000

U

4,295.00000 8,590.00

0077 609040M

BEAM GUIDE RAIL ANCHORAGE,
POWDER COATED

2.000

U

1,895.00000 3,790.00
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ROUTE 322 BUSINESS, BRIDGE OVER RACCOON CREEK

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):132

Tabulation of Bids

Contract Time:

August 30, 2018

Contract Description:

18132

100% STATE

10/29/19 COMPLETION DATE

GLOUCESTER

Min: Max:

10/9/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MARBRO, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0078 609042M

BEAM GUIDE RAIL POST

48.000

U

64.00000 3,072.00

0079 609058M

APPROACH GUIDE RAIL
TRANSITION TL-2

4.000

U

3,295.00000 13,180.00

0080 609063M

RESET BEAM GUIDE RAIL WITH
EXISTING POSTS

483.000

LF

15.00000 7,245.00

0081 609081M

WOOD BEAM RAIL, WEATHERING
STEEL POSTS

25.000

LF

125.00000 3,125.00

0082 610003M

TRAFFIC STRIPES, 4"

1,098.000

LF

1.50000 1,647.00
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ROUTE 322 BUSINESS, BRIDGE OVER RACCOON CREEK

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):132

Tabulation of Bids

Contract Time:

August 30, 2018

Contract Description:

18132

100% STATE

10/29/19 COMPLETION DATE

GLOUCESTER

Min: Max:

10/9/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MARBRO, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0083 610021M

RPM, BI-DIRECTIONAL, AMBER
LENS

2.000

U

525.00000 1,050.00

0084 610024M

REMOVAL OF RPM

2.000

U

15.00000 30.00

0085 612003P

REGULATORY AND WARNING
SIGN

39.000

SF

36.00000 1,404.00

0086 652435M

RESET MANHOLE, SANITARY
SEWER, USING NEW CASTING

1.000

U

2,000.00000 2,000.00

0088 654008P

RELOCATE UNDERGROUND
ELECTRIC SERVICE

1.000

U

20,000.00000 20,000.00
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ROUTE 322 BUSINESS, BRIDGE OVER RACCOON CREEK

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):132

Tabulation of Bids

Contract Time:

August 30, 2018

Contract Description:

18132

100% STATE

10/29/19 COMPLETION DATE

GLOUCESTER

Min: Max:

10/9/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MARBRO, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0089 655002P

CONCRETE ENCASED
TELECOMMUNICATION CONDUIT

720.000

LF

15.00000 10,800.00

0090 655003P

TELECOMMUNICATION CONDUIT

768.000

LF

40.00000 30,720.00

0091 655013P

RESET TELECOMMUNICATIONS
MANHOLE

1.000

U

1,500.00000 1,500.00

0092 657003P

TEMPORARY SUPPORT, UTILITY

(1)

LS

100,000.00000 100,000.00

0093 702057M

INTERIM TRAFFIC SIGNAL
SYSTEM, LOCATION NO. ___ 1

(1)

LS

7,000.00000 7,000.00
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ROUTE 322 BUSINESS, BRIDGE OVER RACCOON CREEK

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):132

Tabulation of Bids

Contract Time:

August 30, 2018

Contract Description:

18132

100% STATE

10/29/19 COMPLETION DATE

GLOUCESTER

Min: Max:

10/9/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MARBRO, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0094 702057M

INTERIM TRAFFIC SIGNAL
SYSTEM, LOCATION NO. ___ 2

(1)

LS

7,000.00000 7,000.00

0095 702057M

INTERIM TRAFFIC SIGNAL
SYSTEM, LOCATION NO. ___ 3

(1)

LS

7,000.00000 7,000.00

Section Totals: $1,800,109.00
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ROUTE 322 BUSINESS, BRIDGE OVER RACCOON CREEK

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):132

Tabulation of Bids

Contract Time:

August 30, 2018

Contract Description:

18132

100% STATE

10/29/19 COMPLETION DATE

GLOUCESTER

Min: Max:

10/9/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MARBRO, INC.

0002 CONSTRUCTION ENGINEERINGSECTION: Cat Alt Set: Cat Alt Member:

0007 155006M

FIELD OFFICE TYPE B SET UP

1.000

U

50,000.00000 50,000.00

0008 155024M

FIELD OFFICE TYPE B
MAINTENANCE

15.000

MO

3,000.00000 45,000.00

Section Totals: $95,000.00
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ROUTE 322 BUSINESS, BRIDGE OVER RACCOON CREEK

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):132

Tabulation of Bids

Contract Time:

August 30, 2018

Contract Description:

18132

100% STATE

10/29/19 COMPLETION DATE

GLOUCESTER

Min: Max:

10/9/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MARBRO, INC.

0003 NON-PARTICIPATING (ROADWAY)SECTION: Cat Alt Set: Cat Alt Member:

0002 152004P

OWNER'S AND CONTRACTOR'S
PROTECTIVE LIABILITY
INSURANCE

1.000

DOLL

22,500.00000 22,500.00

0003 152015P

POLLUTION LIABILITY INSURANCE

1.000

DOLL

1.00000 1.00

0061 601664M

VIDEO INSPECTION OF PIPE

86.000

LF

10.00000 860.00

0062 601670M

CLEANING EXISTING PIPE, 12" TO
24" DIAMETER

300.000

LF

10.00000 3,000.00

0068 602216M

CLEANING DRAINAGE
STRUCTURE

7.000

U

200.00000 1,400.00
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ROUTE 322 BUSINESS, BRIDGE OVER RACCOON CREEK

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):132

Tabulation of Bids

Contract Time:

August 30, 2018

Contract Description:

18132

100% STATE

10/29/19 COMPLETION DATE

GLOUCESTER

Min: Max:

10/9/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MARBRO, INC.

0003 NON-PARTICIPATING (ROADWAY)SECTION: Cat Alt Set: Cat Alt Member:

0087 652438M

VIDEO INSPECTION OF SEWER

540.000

LF

10.00000 5,400.00

Section Totals: $33,161.00
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ROUTE 322 BUSINESS, BRIDGE OVER RACCOON CREEK

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):132

Tabulation of Bids

Contract Time:

August 30, 2018

Contract Description:

18132

100% STATE

10/29/19 COMPLETION DATE

GLOUCESTER

Min: Max:

10/9/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MARBRO, INC.

0004 EROSION CONTROLSECTION: Cat Alt Set: Cat Alt Member:

0010 158003M

CAUTION FENCE

217.000

LF

1.00000 217.00

0011 158009M

HEAVY DUTY SILT FENCE,
ORANGE

714.000

LF

15.00000 10,710.00

0012 158015M

HAYBALE

25.000

U

8.00000 200.00

0013 158030M

INLET FILTER TYPE 2, 2' X 4'

6.000

U

50.00000 300.00

0014 158045M

FLOATING TURBIDITY BARRIER,
TYPE 2

98.000

LF

10.00000 980.00

0015 158057M

SEDIMENT CONTROL TANK

1.000

U

1,500.00000 1,500.00
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ROUTE 322 BUSINESS, BRIDGE OVER RACCOON CREEK

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):132

Tabulation of Bids

Contract Time:

August 30, 2018

Contract Description:

18132

100% STATE

10/29/19 COMPLETION DATE

GLOUCESTER

Min: Max:

10/9/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MARBRO, INC.

0004 EROSION CONTROLSECTION: Cat Alt Set: Cat Alt Member:

0016 158060M

CONSTRUCTION DRIVEWAY

2.000

T

500.00000 1,000.00

0017 158063P

CONCRETE WASHOUT SYSTEM

(1)

LS

1,000.00000 1,000.00

0018 158072M

OIL ONLY EMERGENCY SPILL KIT,
TYPE 1

2.000

U

650.00000 1,300.00

0019 158084M

EROSION CONTROL SEDIMENT
REMOVAL

42.000

CY

55.00000 2,310.00

Section Totals: $19,517.00
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ROUTE 322 BUSINESS, BRIDGE OVER RACCOON CREEK

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):132

Tabulation of Bids

Contract Time:

August 30, 2018

Contract Description:

18132

100% STATE

10/29/19 COMPLETION DATE

GLOUCESTER

Min: Max:

10/9/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MARBRO, INC.

0005 GENERAL LANDSCAPESECTION: Cat Alt Set: Cat Alt Member:

0096 804009P

TOPSOILING, 6" THICK

412.000

SY

15.00000 6,180.00

0097 804015P

BORROW TOPSOIL

9.000

CY

100.00000 900.00

0098 806024P

FERTILIZING AND SEEDING, TYPE
W

412.000

SY

3.00000 1,236.00

0099 809003M

STRAW MULCHING

412.000

SY

3.00000 1,236.00

0100 809018M

WOOD MULCHING

6.000

SY

18.00000 108.00

0101 811032M

SMALL DECIDUOUS TREE, 8-10'
HIGH, B&B

3.000

U

1,500.00000 4,500.00
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ROUTE 322 BUSINESS, BRIDGE OVER RACCOON CREEK

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):132

Tabulation of Bids

Contract Time:

August 30, 2018

Contract Description:

18132

100% STATE

10/29/19 COMPLETION DATE

GLOUCESTER

Min: Max:

10/9/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MARBRO, INC.

0005 GENERAL LANDSCAPESECTION: Cat Alt Set: Cat Alt Member:

0102 811057M

DECIDUOUS SHRUB, 3-4' HIGH,
B&B

7.000

U

450.00000 3,150.00

0103 811138M

PLANT ESTABLISHMENT PERIOD

(1)

LS

10,000.00000 10,000.00

Section Totals: $27,310.00
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ROUTE 322 BUSINESS, BRIDGE OVER RACCOON CREEK

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):132

Tabulation of Bids

Contract Time:

August 30, 2018

Contract Description:

18132

100% STATE

10/29/19 COMPLETION DATE

GLOUCESTER

Min: Max:

10/9/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MARBRO, INC.

0006 BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0104 201006P

CLEARING SITE, BRIDGE (___)
0807-152

(1)

LS

175,000.00000 175,000.00

0105 201039P

TEMPORARY SHIELDING

(1)

LS

1,000,000.00000 1,000,000.00

0106 202009P

EXCAVATION, UNCLASSIFIED

330.000

CY

60.00000 19,800.00

0107 203009P

I-9 SOIL AGGREGATE

220.000

CY

67.00000 14,740.00

0108 301006P

SUBBASE

38.000

CY

120.00000 4,560.00

0109 401034M

TACK COAT 76-22

65.000

GAL

45.00000 2,925.00
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ROUTE 322 BUSINESS, BRIDGE OVER RACCOON CREEK

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):132

Tabulation of Bids

Contract Time:

August 30, 2018

Contract Description:

18132

100% STATE

10/29/19 COMPLETION DATE

GLOUCESTER

Min: Max:

10/9/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MARBRO, INC.

0006 BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0110 504006P

REINFORCEMENT STEEL, EPOXY-
COATED

5,800.000

LB

3.00000 17,400.00

0111 504010P

DRILL AND GROUT
REINFORCEMENT STEEL

120.000

LF

55.00000 6,600.00

0112 504024P

CONCRETE ABUTMENT WALL

4.000

CY

1,700.00000 6,800.00

0113 504036P

EPOXY WATERPROOFING

84.000

SY

50.00000 4,200.00

0114 504040P

CONCRETE SURFACE
TREATMENT

300.000

SY

6.00000 1,800.00
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ROUTE 322 BUSINESS, BRIDGE OVER RACCOON CREEK

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):132

Tabulation of Bids

Contract Time:

August 30, 2018

Contract Description:

18132

100% STATE

10/29/19 COMPLETION DATE

GLOUCESTER

Min: Max:

10/9/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MARBRO, INC.

0006 BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0115 504047P

CONCRETE STAIN AND ANTI-
GRAFFITI TREATMENT

1,050.000

SF

11.00000 11,550.00

0116 505061P

PREFABRICATED SUBSTRUCTURE
UNITS

56.000

CY

3,500.00000 196,000.00

0117 505064P

PREFABRICATED PRESTRESSED
CONCRET SUPERSTRUCTURE
UNITS

2,375.000

SF

200.00000 475,000.00

0118 506006P

REINFORCED ELASTOMERIC
BEARING ASSEMBLY

24.000

U

1,500.00000 36,000.00

0119 507033P

CONCRETE BRIDGE SIDEWALK,
HPC

19.000

CY

675.00000 12,825.00
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ROUTE 322 BUSINESS, BRIDGE OVER RACCOON CREEK

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):132

Tabulation of Bids

Contract Time:

August 30, 2018

Contract Description:

18132

100% STATE

10/29/19 COMPLETION DATE

GLOUCESTER

Min: Max:

10/9/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MARBRO, INC.

0006 BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0120 507039P

CONCRETE BRIDGE PARAPET,
HPC

91.000

LF

475.00000 43,225.00

0121 507066P

PRECAST CONCRETE BRIDGE
APPROACH

220.000

SY

1,000.00000 220,000.00

0122 509150P

BRIDGE COMBINATION RAILING (1
RAIL, STEEL)

59.000

LF

510.00000 30,090.00

0123 551018M

CRACK SPANNING MEMBRANE

80.000

LF

6.00000 480.00

0124 552003M

PRESSURE INJECTION,
CONCRETE CRACKS

20.000

LF

185.00000 3,700.00
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ROUTE 322 BUSINESS, BRIDGE OVER RACCOON CREEK

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):132

Tabulation of Bids

Contract Time:

August 30, 2018

Contract Description:

18132

100% STATE

10/29/19 COMPLETION DATE

GLOUCESTER

Min: Max:

10/9/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MARBRO, INC.

0006 BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0125 555006M

BRIDGE DECK WATERPROOF
SURFACE COURSE

60.000

T

500.00000 30,000.00

0126 555009M

CONCRETE SPALL REPAIR, TYPE
1

40.000

SF

65.00000 2,600.00

0127 555012M

CONCRETE SPALL REPAIR, TYPE
2

105.000

CF

155.00000 16,275.00

0128 701021P

3" RIGID METALLIC CONDUIT

110.000

LF

95.00000 10,450.00

Section Totals: $2,342,020.00

( ) indicates item is bid as Lump Sum

$4,317,117.00

$4,317,117.00

Contract Totals

Cost Plus Time Totals

Page 56 of 57

ROUTE 322 BUSINESS, BRIDGE OVER RACCOON CREEK

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):132

Tabulation of Bids

Contract Time:

August 30, 2018

Contract Description:

18132

100% STATE

10/29/19 COMPLETION DATE

GLOUCESTER

Min: Max:

10/9/2018



( ) indicates item is bid as Lump Sum
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ROUTE 322 BUSINESS, BRIDGE OVER RACCOON CREEK

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):132

Tabulation of Bids

Contract Time:

August 30, 2018

Contract Description:

18132

100% STATE

10/29/19 COMPLETION DATE

GLOUCESTER

Min: Max:

10/9/2018



Vendor Ranking Page: 1

Contract ID:

ROUTE 322 BUSINESS, BRIDGE OVER RACCOON CREEK

S1Letting Date:

Contract Description:

District(s):

10/29/19 COMPLETION DATE

18132

August 30, 2018 10:00 AM

100% STATE

GLOUCESTER132 Counties:

Contract Time:

Call Order:

Project(s):

10/9/2018

Percent Of
Low BidTotal BidRank Vendor ID/Name

1 J7054 JPC GROUP, INC. $3,287,038.56 100.00%

2 S6836 SOUTH STATE, INC. $3,329,960.50 101.31%

3 I2943 IEW CONSTRUCTION GROUP, INC. $3,424,125.16 104.17%

4 M0545 MARBRO, INC. $4,317,117.00 131.34%

I CERTIFY THAT THE ABOVE IS AN EXACT TRANSCRIPT OF THE ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS, IF ANY,
IN EXTENSION AND ADDITIONS HAVE BEEN CORRECTED.

SIGNED,


