
Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) CRISDEL GROUP, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0001 151006M

PERFORMANCE BOND AND
PAYMENT BOND

1.000

DOLL

60,000.00000 60,000.00 80,000.00000 80,000.00 76,000.00000 76,000.00

0004 153003P

PROGRESS SCHEDULE

(1)

LS

7,000.00000 7,000.00 7,500.00000 7,500.00 5,000.00000 5,000.00

0005 153005M

PROGRESS SCHEDULE UPDATE

7.000

U

250.00000 1,750.00 600.00000 4,200.00 475.00000 3,325.00

0006 153011M

TRAINEES

900.000

HOUR

0.01000 9.00 0.01000 9.00 0.01000 9.00

0007 154003P

MOBILIZATION

(1)

LS

1,900,000.00000 1,900,000.00 1,815,000.00000 1,815,000.00 2,726,839.76000 2,726,839.76

0010 157004M

CONSTRUCTION LAYOUT

1.000

DOLL

1,000.00000 1,000.00 15,000.00000 15,000.00 57,656.25000 57,656.25
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ROUTE 295, ROUTE 195/29 TO ROUTE 1

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):144

Tabulation of Bids

Contract Time:

March 07, 2019

Contract Description:

18144

NHP-0295(329)

05/04/20 COMPLETION DATE

MERCER

Min: Max:

3/13/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) CRISDEL GROUP, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0016 159003M

BREAKAWAY BARRICADE

50.000

U

10.00000 500.00 0.01000 0.50 106.00000 5,300.00

0017 159006M

DRUM

100.000

U

10.00000 1,000.00 0.01000 1.00 61.00000 6,100.00

0018 159009M

TRAFFIC CONE

500.000

U

10.00000 5,000.00 0.01000 5.00 14.30000 7,150.00

0019 159012M

CONSTRUCTION SIGNS

4,086.000

SF

12.00000 49,032.00 14.00000 57,204.00 17.98000 73,466.28

0020 159018M

CONSTRUCTION IDENTIFICATION
SIGN, 6' X 12'

2.000

U

1,000.00000 2,000.00 1,750.00000 3,500.00 2,505.91000 5,011.82

0021 159021P

CONSTRUCTION BARRIER CURB

3,000.000

LF

1.00000 3,000.00 75.00000 225,000.00 103.09000 309,270.00
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ROUTE 295, ROUTE 195/29 TO ROUTE 1

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):144

Tabulation of Bids

Contract Time:

March 07, 2019

Contract Description:

18144

NHP-0295(329)

05/04/20 COMPLETION DATE

MERCER

Min: Max:

3/13/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) CRISDEL GROUP, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0022 159027M

FLASHING ARROW BOARD, 4' X 8'

6.000

U

50.00000 300.00 3,000.00000 18,000.00 4,305.00000 25,830.00

0023 159030M

PORTABLE VARIABLE MESSAGE
SIGN

6.000

U

12,000.00000 72,000.00 5,000.00000 30,000.00 19,934.20000 119,605.20

0024 159108M

TRAFFIC CONTROL TRUCK WITH
MOUNTED CRASH CUSHION

10.000

U

500.00000 5,000.00 2,500.00000 25,000.00 33,583.65000 335,836.50

0025 159224M

TEMPORARY CRASH CUSHION,
COMPRESSIVE BARRIER, TYPE 4,
WIDTH NARROW

6.000

U

1.00000 6.00 21,000.00000 126,000.00 15,326.31000 91,957.86

0026 159301M

TRAFFIC STRIPES, LATEX, 6"

720,400.000

LF

0.01000 7,204.00 0.23000 165,692.00 0.24000 172,896.00
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ROUTE 295, ROUTE 195/29 TO ROUTE 1
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Letting Date: C1
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Counties:

Project(s):144
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March 07, 2019
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) CRISDEL GROUP, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0027 159312M

TRAFFIC MARKINGS LINES,
LATEX, 8"

13,000.000

LF

0.01000 130.00 0.28000 3,640.00 0.28000 3,640.00

0028 159314M

TRAFFIC MARKINGS LINES,
LATEX, 24"

5,000.000

LF

0.01000 50.00 2.25000 11,250.00 2.26000 11,300.00

0029 160004M

FUEL PRICE ADJUSTMENT

1.000

DOLL

76,000.00000 76,000.00 76,000.00000 76,000.00 76,000.00000 76,000.00

0030 160007M

ASPHALT PRICE ADJUSTMENT

1.000

DOLL

187,600.00000 187,600.00 187,600.00000 187,600.00 187,600.00000 187,600.00

0031 161003P

FINAL CLEANUP

(1)

LS

1.00000 1.00 5,000.00000 5,000.00 10,014.51000 10,014.51
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ROUTE 295, ROUTE 195/29 TO ROUTE 1
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District(s):

Counties:

Project(s):144

Tabulation of Bids

Contract Time:
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18144

NHP-0295(329)

05/04/20 COMPLETION DATE
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) CRISDEL GROUP, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0032 201003P

CLEARING SITE

(1)

LS

50,000.00000 50,000.00 50,000.00000 50,000.00 50,000.00000 50,000.00

0033 302051P

DENSE-GRADED AGGREGATE
BASE COURSE, VARIABLE
THICKNESS

4.000

CY

200.00000 800.00 75.00000 300.00 350.26000 1,401.04

0034 401009P

HMA MILLING, 3" OR LESS

602,418.000

SY

3.00000 1,807,254.00 1.15000 692,780.70 3.49000 2,102,438.82

0035 401021M

HOT MIX ASPHALT PAVEMENT
REPAIR

226.000

SY

100.00000 22,600.00 50.00000 11,300.00 137.59000 31,095.34

0036 401027M

POLYMERIZED JOINT ADHESIVE

443,800.000

LF

0.25000 110,950.00 0.29000 128,702.00 0.44000 195,272.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) CRISDEL GROUP, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0037 401030M

TACK COAT

85,000.000

GAL

0.01000 850.00 0.01000 850.00 0.01000 850.00

0038 401054M

HOT MIX ASPHALT 12.5 M 64
SURFACE COURSE

34,650.000

T

90.00000 3,118,500.00 85.00000 2,945,250.00 87.61000 3,035,686.50

0039 401108M

CORE SAMPLES, HOT MIX
ASPHALT

380.000

U

50.00000 19,000.00 154.00000 58,520.00 126.63000 48,119.40

0040 404006M

STONE MATRIX ASPHALT 12.5 MM
SURFACE COURSE

52,000.000

T

110.00000 5,720,000.00 118.00000 6,136,000.00 105.33000 5,477,160.00

0041 602099M

RESET EXISTING CASTING

1.000

U

500.00000 500.00 285.00000 285.00 1,515.52000 1,515.52
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) CRISDEL GROUP, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0042 602213M

CURB PIECE

42.000

U

400.00000 16,800.00 436.00000 18,312.00 513.65000 21,573.30

0043 606012P

CONCRETE SIDEWALK, 4" THICK

615.000

SY

125.00000 76,875.00 100.00000 61,500.00 221.40000 136,161.00

0044 606084P

DETECTABLE WARNING SURFACE

46.000

SY

250.00000 11,500.00 423.00000 19,458.00 266.50000 12,259.00

0045 607018P

9" X 16" CONCRETE VERTICAL
CURB

856.000

LF

50.00000 42,800.00 60.00000 51,360.00 80.98000 69,318.88

0046 607034P

9" X 14" CONCRETE VERTICAL
CURB

162.000

LF

55.00000 8,910.00 67.00000 10,854.00 75.85000 12,287.70
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) CRISDEL GROUP, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0047 608004P

NONVEGETATIVE SURFACE,
POROUS HOT MIX ASPHALT, 4"
THICK

2,154.000

SY

33.00000 71,082.00 41.00000 88,314.00 53.30000 114,808.20

0048 609003M

BEAM GUIDE RAIL

43,843.000

LF

23.75000 1,041,271.25 27.00000 1,183,761.00 25.11000 1,100,897.73

0049 609004M

BEAM GUIDE RAIL, BRIDGE

110.000

LF

101.00000 11,110.00 115.00000 12,650.00 128.13000 14,094.30

0050 609006M

BEAM GUIDE RAIL, DUAL-FACED

746.000

LF

35.00000 26,110.00 32.00000 23,872.00 30.75000 22,939.50

0051 609009M

MODIFIED THRIE BEAM GUIDE
RAIL

42.000

LF

100.00000 4,200.00 92.00000 3,864.00 128.13000 5,381.46
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) CRISDEL GROUP, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0052 609015M

THRIE BEAM GUIDE RAIL, BRIDGE

558.000

LF

110.00000 61,380.00 125.00000 69,750.00 107.63000 60,057.54

0053 609021M

RUB RAIL

100.000

LF

10.00000 1,000.00 14.00000 1,400.00 10.25000 1,025.00

0054 609024M

FLARED GUIDE RAIL TERMINAL

36.000

U

2,500.00000 90,000.00 2,800.00000 100,800.00 1,230.00000 44,280.00

0055 609025M

BURIED GUIDE RAIL TERMINAL

1.000

U

1,750.00000 1,750.00 1,650.00000 1,650.00 1,640.00000 1,640.00

0056 609027M

TANGENT GUIDE RAIL TERMINAL

4.000

U

3,000.00000 12,000.00 2,800.00000 11,200.00 3,075.00000 12,300.00

0057 609030M

TELESCOPING GUIDE RAIL END
TERMINAL

3.000

U

5,750.00000 17,250.00 6,000.00000 18,000.00 4,817.50000 14,452.50
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Counties:

Project(s):144
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) CRISDEL GROUP, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0058 609039M

BEAM GUIDE RAIL ANCHORAGE

37.000

U

885.00000 32,745.00 875.00000 32,375.00 1,025.00000 37,925.00

0059 609058M

APPROACH GUIDE RAIL
TRANSITION TL-2

5.000

U

2,000.00000 10,000.00 1,850.00000 9,250.00 2,255.00000 11,275.00

0060 609059M

APPROACH GUIDE RAIL
TRANSITION TL-3

19.000

U

2,750.00000 52,250.00 2,800.00000 53,200.00 3,587.50000 68,162.50

0061 609075M

REMOVAL OF BEAM GUIDE RAIL

47,284.000

LF

1.00000 47,284.00 0.95000 44,919.80 0.10000 4,728.40

0062 610006M

TRAFFIC STRIPES, 6"

360,200.000

LF

0.37000 133,274.00 0.37000 133,274.00 0.38000 136,876.00
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Line No / Item ID
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Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) CRISDEL GROUP, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0063 610007M

TRAFFIC STRIPES, 8"

6,500.000

LF

0.40000 2,600.00 0.41000 2,665.00 0.41000 2,665.00

0064 610012M

RPM, MONO-DIRECTIONAL, WHITE
LENS

2,596.000

U

24.00000 62,304.00 23.60000 61,265.60 24.14000 62,667.44

0065 610017M

TRAFFIC MARKING LINES, 24"

2,500.000

LF

5.90000 14,750.00 6.00000 15,000.00 6.05000 15,125.00

0066 610018M

RPM, MONO-DIRECTIONAL,
AMBER LENS

1,064.000

U

24.00000 25,536.00 23.60000 25,110.40 24.14000 25,684.96

0067 610024M

REMOVAL OF RPM

3,660.000

U

10.00000 36,600.00 10.50000 38,430.00 7.77000 28,438.20
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) CRISDEL GROUP, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0068 610033M

RUMBLE STRIP

158,400.000

LF

0.25000 39,600.00 0.16000 25,344.00 0.29000 45,936.00

0069 610036M

REMOVAL OF TRAFFIC STRIPES

165,500.000

LF

0.38000 62,890.00 0.51000 84,405.00 0.39000 64,545.00

0070 610039M

REMOVAL OF TRAFFIC MARKINGS

1,520.000

SF

2.60000 3,952.00 3.62000 5,502.40 2.67000 4,058.40

0071 701021P

3" RIGID METALLIC CONDUIT

400.000

LF

60.00000 24,000.00 57.50000 23,000.00 61.50000 24,600.00

0072 701192P

GROUND WIRE, NO. 8 AWG

960.000

LF

2.00000 1,920.00 2.20000 2,112.00 2.05000 1,968.00

0073 701195P

MULTIPLE LIGHTING WIRE, NO. 2
AWG

6,940.000

LF

3.75000 26,025.00 4.90000 34,006.00 3.84000 26,649.60
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) CRISDEL GROUP, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0074 703003M

LIGHTING STANDARD ALUMINUM

6.000

U

2,340.00000 14,040.00 3,000.00000 18,000.00 2,398.50000 14,391.00

0075 703018M

LUMINAIRE

6.000

U

1,325.00000 7,950.00 1,315.00000 7,890.00 1,358.13000 8,148.78

0076 703024M

UNDERDECK LIGHTING TYPE W

16.000

U

4,460.00000 71,360.00 4,925.00000 78,800.00 4,571.50000 73,144.00

0077 703033P

TEMPORARY HIGHWAY LIGHTING
SYSTEM

(1)

LS

60,000.00000 60,000.00 70,000.00000 70,000.00 61,500.00000 61,500.00

Section Totals: $15,452,154.25 $15,320,883.40 $17,615,311.19
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) CRISDEL GROUP, INC.

0002 CONSTRUCTION ENGINEERINGSECTION: Cat Alt Set: Cat Alt Member:

0008 155009M

FIELD OFFICE TYPE C SET UP

1.000

U

78,000.00000 78,000.00 20,500.00000 20,500.00 50,000.00000 50,000.00

0009 155027M

FIELD OFFICE TYPE C
MAINTENANCE

18.000

MO

3,500.00000 63,000.00 3,300.00000 59,400.00 4,356.25000 78,412.50

Section Totals: $141,000.00 $79,900.00 $128,412.50
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) CRISDEL GROUP, INC.

0003 NON-PARTICIPATING (ROADWAY)SECTION: Cat Alt Set: Cat Alt Member:

0002 152004P

OWNER'S AND CONTRACTOR'S
PROTECTIVE LIABILITY
INSURANCE

1.000

DOLL

5,000.00000 5,000.00 13,500.00000 13,500.00 16,000.00000 16,000.00

0003 152015P

POLLUTION LIABILITY INSURANCE

1.000

DOLL

100.00000 100.00 27,500.00000 27,500.00 19,050.00000 19,050.00

Section Totals: $5,100.00 $41,000.00 $35,050.00
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(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) CRISDEL GROUP, INC.

0004 EROSION CONTROLSECTION: Cat Alt Set: Cat Alt Member:

0011 158006M

SILT FENCE

1,000.000

LF

5.00000 5,000.00 8.00000 8,000.00 3.89000 3,890.00

0012 158030M

INLET FILTER TYPE 2, 2' X 4'

192.000

U

25.00000 4,800.00 107.00000 20,544.00 109.24000 20,974.08

0013 158033M

INLET FILTER TYPE 2, 4' X 4'

23.000

U

25.00000 575.00 107.00000 2,461.00 134.87000 3,102.01

0014 158063P

CONCRETE WASHOUT SYSTEM

(1)

LS

10,000.00000 10,000.00 340.00000 340.00 35,000.00000 35,000.00

0015 158072M

OIL ONLY EMERGENCY SPILL KIT,
TYPE 1

2.000

U

200.00000 400.00 1,000.00000 2,000.00 500.00000 1,000.00

Section Totals: $20,775.00 $33,345.00 $63,966.09

Page 16 of 144

ROUTE 295, ROUTE 195/29 TO ROUTE 1

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):144

Tabulation of Bids

Contract Time:

March 07, 2019

Contract Description:

18144

NHP-0295(329)

05/04/20 COMPLETION DATE

MERCER

Min: Max:

3/13/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) CRISDEL GROUP, INC.

0005 GENERAL LANDSCAPESECTION: Cat Alt Set: Cat Alt Member:

0078 804006P

TOPSOILING, 4" THICK

63.000

SY

10.00000 630.00 10.00000 630.00 15.38000 968.94

0079 804015P

BORROW TOPSOIL

200.000

CY

80.00000 16,000.00 30.00000 6,000.00 56.38000 11,276.00

0080 805003M

TURF REPAIR STRIP

2,033.000

LF

5.00000 10,165.00 2.50000 5,082.50 5.13000 10,429.29

0081 805010M

REGRADE BERM

200.000

SY

15.00000 3,000.00 7.50000 1,500.00 6.66000 1,332.00

0082 806006P

FERTILIZING AND SEEDING, TYPE
A-3

47.000

SY

2.00000 94.00 2.00000 94.00 2.05000 96.35
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ROUTE 295, ROUTE 195/29 TO ROUTE 1

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):144

Tabulation of Bids

Contract Time:

March 07, 2019

Contract Description:

18144

NHP-0295(329)

05/04/20 COMPLETION DATE

MERCER

Min: Max:

3/13/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) CRISDEL GROUP, INC.

0005 GENERAL LANDSCAPESECTION: Cat Alt Set: Cat Alt Member:

0083 806033P

FERTILIZING AND SEEDING, LOW
MAINTENANCE

218.000

SY

2.00000 436.00 1.00000 218.00 3.08000 671.44

0084 809003M

STRAW MULCHING

63.000

SY

2.00000 126.00 1.00000 63.00 2.05000 129.15

Section Totals: $30,451.00 $13,587.50 $24,903.17
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ROUTE 295, ROUTE 195/29 TO ROUTE 1

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):144

Tabulation of Bids

Contract Time:

March 07, 2019

Contract Description:

18144

NHP-0295(329)

05/04/20 COMPLETION DATE

MERCER

Min: Max:

3/13/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) CRISDEL GROUP, INC.

0006 STRUCTURE NO. 1130-152  RT. 29
NB OVER WATSON'S CREEK

SECTION: Cat Alt Set: Cat Alt Member:

0085 201006P

CLEARING SITE, BRIDGE (___)
STR. NO. 1130-152

(1)

LS

2,250.00000 2,250.00 2,250.00000 2,250.00 2,250.00000 2,250.00

0086 201039P

TEMPORARY SHIELDING

(1)

LS

5,000.00000 5,000.00 1,800.00000 1,800.00 6,150.00000 6,150.00

0087 507037P

BARRIER PARAPET
MODIFICATIONS

13.000

LF

1,550.00000 20,150.00 1,800.00000 23,400.00 768.75000 9,993.75

0088 701021P

3" RIGID METALLIC CONDUIT

27.000

LF

50.00000 1,350.00 125.00000 3,375.00 51.25000 1,383.75

Section Totals: $28,750.00 $30,825.00 $19,777.50
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ROUTE 295, ROUTE 195/29 TO ROUTE 1

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):144

Tabulation of Bids

Contract Time:

March 07, 2019

Contract Description:

18144

NHP-0295(329)

05/04/20 COMPLETION DATE

MERCER

Min: Max:

3/13/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) CRISDEL GROUP, INC.

0007 STRUCTURE NO. 1136-153  RT.295
NB OVER RT. 195 & RAMP C

SECTION: Cat Alt Set: Cat Alt Member:

0089 201006P

CLEARING SITE, BRIDGE (___)
STR. NO. 1136-153

(1)

LS

4,500.00000 4,500.00 4,500.00000 4,500.00 4,500.00000 4,500.00

0090 201039P

TEMPORARY SHIELDING

(1)

LS

25,000.00000 25,000.00 3,500.00000 3,500.00 12,300.00000 12,300.00

0091 452003M

PARTIAL DEPTH CONCRETE
REPAIR

5.000

SY

775.00000 3,875.00 3,400.00000 17,000.00 922.50000 4,612.50

0092 507007P

2 1/2" BY 2 1/2" PREFORMED
ELASTOMERIC JOINT SEALER

65.000

LF

80.00000 5,200.00 188.00000 12,220.00 134.28000 8,728.20

0093 507037P

BARRIER PARAPET
MODIFICATIONS

26.000

LF

1,550.00000 40,300.00 1,900.00000 49,400.00 768.75000 19,987.50
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ROUTE 295, ROUTE 195/29 TO ROUTE 1

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):144

Tabulation of Bids

Contract Time:

March 07, 2019

Contract Description:

18144

NHP-0295(329)

05/04/20 COMPLETION DATE

MERCER

Min: Max:

3/13/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) CRISDEL GROUP, INC.

0007 STRUCTURE NO. 1136-153  RT.295
NB OVER RT. 195 & RAMP C

SECTION: Cat Alt Set: Cat Alt Member:

0094 551014P

DECK JOINT RESEAL

65.000

LF

54.00000 3,510.00 109.00000 7,085.00 27.68000 1,799.20

0095 551055M

BRIDGE DECK JOINT REPAIR

5.000

SF

110.00000 550.00 560.00000 2,800.00 420.25000 2,101.25

0096 701021P

3" RIGID METALLIC CONDUIT

27.000

LF

50.00000 1,350.00 127.00000 3,429.00 51.25000 1,383.75

Section Totals: $84,285.00 $99,934.00 $55,412.40
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ROUTE 295, ROUTE 195/29 TO ROUTE 1

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):144

Tabulation of Bids

Contract Time:

March 07, 2019

Contract Description:

18144

NHP-0295(329)

05/04/20 COMPLETION DATE

MERCER

Min: Max:

3/13/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) CRISDEL GROUP, INC.

0008 STRUCTURE NO. 1136-154  RT. 295
SB OVER RT. 195

SECTION: Cat Alt Set: Cat Alt Member:

0097 201006P

CLEARING SITE, BRIDGE (___)
STR. NO. 1136-154

(1)

LS

4,500.00000 4,500.00 4,500.00000 4,500.00 4,500.00000 4,500.00

0098 201039P

TEMPORARY SHIELDING

(1)

LS

25,000.00000 25,000.00 3,500.00000 3,500.00 1,230.00000 1,230.00

0099 452003M

PARTIAL DEPTH CONCRETE
REPAIR

5.000

SY

775.00000 3,875.00 3,300.00000 16,500.00 922.50000 4,612.50

0100 456006M

CLEANING AND SEALING JOINTS
AND CRACKS IN CONCRETE
PAVEMENT

110.000

LF

85.00000 9,350.00 51.00000 5,610.00 29.73000 3,270.30
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ROUTE 295, ROUTE 195/29 TO ROUTE 1

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):144

Tabulation of Bids

Contract Time:

March 07, 2019

Contract Description:

18144

NHP-0295(329)

05/04/20 COMPLETION DATE

MERCER

Min: Max:

3/13/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) CRISDEL GROUP, INC.

0008 STRUCTURE NO. 1136-154  RT. 295
SB OVER RT. 195

SECTION: Cat Alt Set: Cat Alt Member:

0101 507007P

2 1/2" BY 2 1/2" PREFORMED
ELASTOMERIC JOINT SEALER

40.000

LF

115.00000 4,600.00 187.00000 7,480.00 134.28000 5,371.20

0102 507037P

BARRIER PARAPET
MODIFICATIONS

26.000

LF

1,550.00000 40,300.00 1,800.00000 46,800.00 768.75000 19,987.50

0103 551014P

DECK JOINT RESEAL

100.000

LF

50.00000 5,000.00 108.00000 10,800.00 27.68000 2,768.00

0104 551055M

BRIDGE DECK JOINT REPAIR

5.000

SF

110.00000 550.00 558.00000 2,790.00 420.25000 2,101.25

0105 701021P

3" RIGID METALLIC CONDUIT

27.000

LF

50.00000 1,350.00 127.00000 3,429.00 51.25000 1,383.75

Page 23 of 144

ROUTE 295, ROUTE 195/29 TO ROUTE 1

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):144

Tabulation of Bids

Contract Time:

March 07, 2019

Contract Description:

18144

NHP-0295(329)

05/04/20 COMPLETION DATE

MERCER

Min: Max:

3/13/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) CRISDEL GROUP, INC.

Section Totals: $94,525.00 $101,409.00 $45,224.50
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ROUTE 295, ROUTE 195/29 TO ROUTE 1

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):144

Tabulation of Bids

Contract Time:

March 07, 2019

Contract Description:

18144

NHP-0295(329)

05/04/20 COMPLETION DATE

MERCER

Min: Max:

3/13/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) CRISDEL GROUP, INC.

0009 STRUCTURE NO. 1136-155  RT. 295
NB OVER RAMP H TO RT.29 NB

SECTION: Cat Alt Set: Cat Alt Member:

0106 201006P

CLEARING SITE, BRIDGE (___)
STR. NO. 1136-155

(1)

LS

9,000.00000 9,000.00 9,000.00000 9,000.00 9,000.00000 9,000.00

0107 201039P

TEMPORARY SHIELDING

(1)

LS

37,000.00000 37,000.00 7,000.00000 7,000.00 25,625.00000 25,625.00

0108 452003M

PARTIAL DEPTH CONCRETE
REPAIR

5.000

SY

775.00000 3,875.00 3,400.00000 17,000.00 922.50000 4,612.50

0109 456006M

CLEANING AND SEALING JOINTS
AND CRACKS IN CONCRETE
PAVEMENT

135.000

LF

80.00000 10,800.00 51.00000 6,885.00 29.73000 4,013.55
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ROUTE 295, ROUTE 195/29 TO ROUTE 1

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):144

Tabulation of Bids

Contract Time:

March 07, 2019

Contract Description:

18144

NHP-0295(329)

05/04/20 COMPLETION DATE

MERCER

Min: Max:

3/13/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) CRISDEL GROUP, INC.

0009 STRUCTURE NO. 1136-155  RT. 295
NB OVER RAMP H TO RT.29 NB

SECTION: Cat Alt Set: Cat Alt Member:

0110 507037P

BARRIER PARAPET
MODIFICATIONS

52.000

LF

1,300.00000 67,600.00 1,875.00000 97,500.00 768.75000 39,975.00

0111 551014P

DECK JOINT RESEAL

115.000

LF

50.00000 5,750.00 108.00000 12,420.00 27.68000 3,183.20

0112 701021P

3" RIGID METALLIC CONDUIT

55.000

LF

50.00000 2,750.00 84.00000 4,620.00 51.25000 2,818.75

Section Totals: $136,775.00 $154,425.00 $89,228.00
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ROUTE 295, ROUTE 195/29 TO ROUTE 1

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):144

Tabulation of Bids

Contract Time:

March 07, 2019

Contract Description:

18144

NHP-0295(329)

05/04/20 COMPLETION DATE

MERCER

Min: Max:

3/13/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) CRISDEL GROUP, INC.

0010 STRUCTURE NO. 1136-156  RT. 295
SB OVER RT.195 RAMP H

SECTION: Cat Alt Set: Cat Alt Member:

0113 201006P

CLEARING SITE, BRIDGE (___)
STR. NO. 1136-156

(1)

LS

4,500.00000 4,500.00 4,500.00000 4,500.00 4,500.00000 4,500.00

0114 201039P

TEMPORARY SHIELDING

(1)

LS

24,000.00000 24,000.00 3,500.00000 3,500.00 12,300.00000 12,300.00

0115 452003M

PARTIAL DEPTH CONCRETE
REPAIR

10.000

SY

775.00000 7,750.00 3,300.00000 33,000.00 922.50000 9,225.00

0116 456006M

CLEANING AND SEALING JOINTS
AND CRACKS IN CONCRETE
PAVEMENT

200.000

LF

80.00000 16,000.00 51.00000 10,200.00 29.73000 5,946.00
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ROUTE 295, ROUTE 195/29 TO ROUTE 1

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):144

Tabulation of Bids

Contract Time:

March 07, 2019

Contract Description:

18144

NHP-0295(329)

05/04/20 COMPLETION DATE

MERCER

Min: Max:

3/13/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) CRISDEL GROUP, INC.

0010 STRUCTURE NO. 1136-156  RT. 295
SB OVER RT.195 RAMP H

SECTION: Cat Alt Set: Cat Alt Member:

0117 507011P

4" X 4 3/4" PREFORMED
ELASTOMERIC JOINT SEALER

115.000

LF

95.00000 10,925.00 215.00000 24,725.00 154.78000 17,799.70

0118 507037P

BARRIER PARAPET
MODIFICATIONS

26.000

LF

1,300.00000 33,800.00 1,875.00000 48,750.00 768.75000 19,987.50

0119 551014P

DECK JOINT RESEAL

175.000

LF

50.00000 8,750.00 108.00000 18,900.00 27.68000 4,844.00

0120 701021P

3" RIGID METALLIC CONDUIT

55.000

LF

50.00000 2,750.00 84.00000 4,620.00 51.25000 2,818.75

Section Totals: $108,475.00 $148,195.00 $77,420.95
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ROUTE 295, ROUTE 195/29 TO ROUTE 1

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):144

Tabulation of Bids

Contract Time:

March 07, 2019

Contract Description:

18144

NHP-0295(329)

05/04/20 COMPLETION DATE

MERCER

Min: Max:

3/13/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) CRISDEL GROUP, INC.

0011 STRUCTURE NO. 1137-162  RT.295
NB OVER AREANA DR. (CR 620)

SECTION: Cat Alt Set: Cat Alt Member:

0121 201006P

CLEARING SITE, BRIDGE (___)
STR. NO. 1137-162

(1)

LS

4,500.00000 4,500.00 4,500.00000 4,500.00 4,500.00000 4,500.00

0122 201039P

TEMPORARY SHIELDING

(1)

LS

24,000.00000 24,000.00 3,500.00000 3,500.00 12,300.00000 12,300.00

0123 507037P

BARRIER PARAPET
MODIFICATIONS

27.000

LF

1,500.00000 40,500.00 1,800.00000 48,600.00 768.75000 20,756.25

0124 551014P

DECK JOINT RESEAL

135.000

LF

50.00000 6,750.00 108.00000 14,580.00 27.68000 3,736.80

0125 613006P

REMOVE AND REINSTALL NOISE
BARRIER

28.000

LF

1,000.00000 28,000.00 550.00000 15,400.00 512.50000 14,350.00

Page 29 of 144

ROUTE 295, ROUTE 195/29 TO ROUTE 1

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):144

Tabulation of Bids

Contract Time:

March 07, 2019

Contract Description:

18144

NHP-0295(329)

05/04/20 COMPLETION DATE

MERCER

Min: Max:

3/13/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) CRISDEL GROUP, INC.

0011 STRUCTURE NO. 1137-162  RT.295
NB OVER AREANA DR. (CR 620)

SECTION: Cat Alt Set: Cat Alt Member:

0126 701006P

3/4" RIGID METALLIC CONDUIT

2.000

LF

100.00000 200.00 51.00000 102.00 102.50000 205.00

0127 701012P

1 1/2" RIGID METALLIC CONDUIT

6.000

LF

100.00000 600.00 123.00000 738.00 102.50000 615.00

0128 701021P

3" RIGID METALLIC CONDUIT

60.000

LF

50.00000 3,000.00 84.00000 5,040.00 51.25000 3,075.00

0129 701112M

18" X 8" X 6" METAL JUNCTION
BOX

1.000

U

2,000.00000 2,000.00 3,300.00000 3,300.00 2,050.00000 2,050.00

Section Totals: $109,550.00 $95,760.00 $61,588.05
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ROUTE 295, ROUTE 195/29 TO ROUTE 1

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):144

Tabulation of Bids

Contract Time:

March 07, 2019

Contract Description:

18144

NHP-0295(329)

05/04/20 COMPLETION DATE

MERCER

Min: Max:

3/13/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) CRISDEL GROUP, INC.

0012 STRUCTURE NO. 1137-163  RT 295
SB OVER ARENA  DR. (CR 620)

SECTION: Cat Alt Set: Cat Alt Member:

0130 201006P

CLEARING SITE, BRIDGE (___)
STR. NO. 1137-163

(1)

LS

4,500.00000 4,500.00 4,500.00000 4,500.00 4,500.00000 4,500.00

0131 201039P

TEMPORARY SHIELDING

(1)

LS

24,000.00000 24,000.00 3,520.00000 3,520.00 12,300.00000 12,300.00

0132 507037P

BARRIER PARAPET
MODIFICATIONS

26.000

LF

1,300.00000 33,800.00 1,875.00000 48,750.00 768.75000 19,987.50

0133 551014P

DECK JOINT RESEAL

135.000

LF

50.00000 6,750.00 108.00000 14,580.00 27.68000 3,736.80

0134 701012P

1 1/2" RIGID METALLIC CONDUIT

6.000

LF

100.00000 600.00 123.00000 738.00 102.50000 615.00
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ROUTE 295, ROUTE 195/29 TO ROUTE 1

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):144

Tabulation of Bids

Contract Time:

March 07, 2019

Contract Description:

18144

NHP-0295(329)

05/04/20 COMPLETION DATE

MERCER

Min: Max:

3/13/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) CRISDEL GROUP, INC.

0012 STRUCTURE NO. 1137-163  RT 295
SB OVER ARENA  DR. (CR 620)

SECTION: Cat Alt Set: Cat Alt Member:

0135 701021P

3" RIGID METALLIC CONDUIT

55.000

LF

50.00000 2,750.00 84.00000 4,620.00 51.25000 2,818.75

Section Totals: $72,400.00 $76,708.00 $43,958.05

Page 32 of 144

ROUTE 295, ROUTE 195/29 TO ROUTE 1

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):144

Tabulation of Bids

Contract Time:

March 07, 2019

Contract Description:

18144

NHP-0295(329)

05/04/20 COMPLETION DATE

MERCER

Min: Max:

3/13/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) CRISDEL GROUP, INC.

0013 STRUCTURE NO. 1137-164   RT. 295
NB OVER S. OLDEN  AVE.

SECTION: Cat Alt Set: Cat Alt Member:

0136 201006P

CLEARING SITE, BRIDGE (___)
STR. NO. 1137-164

(1)

LS

4,500.00000 4,500.00 4,500.00000 4,500.00 4,500.00000 4,500.00

0137 201039P

TEMPORARY SHIELDING

(1)

LS

24,000.00000 24,000.00 3,500.00000 3,500.00 12,300.00000 12,300.00

0138 507037P

BARRIER PARAPET
MODIFICATIONS

26.000

LF

1,550.00000 40,300.00 1,875.00000 48,750.00 768.75000 19,987.50

0139 551014P

DECK JOINT RESEAL

140.000

LF

50.00000 7,000.00 108.00000 15,120.00 27.68000 3,875.20

0140 613006P

REMOVE AND REINSTALL NOISE
BARRIER

27.000

LF

1,000.00000 27,000.00 570.00000 15,390.00 512.50000 13,837.50
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ROUTE 295, ROUTE 195/29 TO ROUTE 1

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):144

Tabulation of Bids

Contract Time:

March 07, 2019

Contract Description:

18144

NHP-0295(329)

05/04/20 COMPLETION DATE

MERCER

Min: Max:

3/13/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) CRISDEL GROUP, INC.

0013 STRUCTURE NO. 1137-164   RT. 295
NB OVER S. OLDEN  AVE.

SECTION: Cat Alt Set: Cat Alt Member:

0141 701021P

3" RIGID METALLIC CONDUIT

55.000

LF

50.00000 2,750.00 84.00000 4,620.00 51.25000 2,818.75

Section Totals: $105,550.00 $91,880.00 $57,318.95
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ROUTE 295, ROUTE 195/29 TO ROUTE 1

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):144

Tabulation of Bids

Contract Time:

March 07, 2019

Contract Description:

18144

NHP-0295(329)

05/04/20 COMPLETION DATE

MERCER

Min: Max:

3/13/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) CRISDEL GROUP, INC.

0014 STRUCTURE NO. 1137-165  RT. 295
SB OVER S. OLDEN  AVE.

SECTION: Cat Alt Set: Cat Alt Member:

0142 201006P

CLEARING SITE, BRIDGE (___)
STR. NO. 1137-165

(1)

LS

4,500.00000 4,500.00 4,500.00000 4,500.00 4,500.00000 4,500.00

0143 201039P

TEMPORARY SHIELDING

(1)

LS

24,000.00000 24,000.00 3,500.00000 3,500.00 12,300.00000 12,300.00

0144 452003M

PARTIAL DEPTH CONCRETE
REPAIR

5.000

SY

775.00000 3,875.00 3,400.00000 17,000.00 922.50000 4,612.50

0145 507037P

BARRIER PARAPET
MODIFICATIONS

26.000

LF

1,300.00000 33,800.00 1,875.00000 48,750.00 768.75000 19,987.50

0146 551006M

REPAIR OF CONCRETE DECK,
TYPE B

10.000

SF

87.00000 870.00 435.00000 4,350.00 102.50000 1,025.00
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ROUTE 295, ROUTE 195/29 TO ROUTE 1

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):144

Tabulation of Bids

Contract Time:

March 07, 2019

Contract Description:

18144

NHP-0295(329)

05/04/20 COMPLETION DATE

MERCER

Min: Max:

3/13/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) CRISDEL GROUP, INC.

0014 STRUCTURE NO. 1137-165  RT. 295
SB OVER S. OLDEN  AVE.

SECTION: Cat Alt Set: Cat Alt Member:

0147 551014P

DECK JOINT RESEAL

110.000

LF

50.00000 5,500.00 108.00000 11,880.00 27.68000 3,044.80

0148 701021P

3" RIGID METALLIC CONDUIT

55.000

LF

50.00000 2,750.00 84.00000 4,620.00 51.25000 2,818.75

Section Totals: $75,295.00 $94,600.00 $48,288.55
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ROUTE 295, ROUTE 195/29 TO ROUTE 1

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):144

Tabulation of Bids

Contract Time:

March 07, 2019

Contract Description:

18144

NHP-0295(329)

05/04/20 COMPLETION DATE

MERCER

Min: Max:

3/13/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) CRISDEL GROUP, INC.

0015 STRUCTURE NO. 1137-171 RT. 295
NB OVER HAMILTON AVE.

SECTION: Cat Alt Set: Cat Alt Member:

0149 201006P

CLEARING SITE, BRIDGE (___)
STR. NO. 1137-171

(1)

LS

24,750.00000 24,750.00 24,750.00000 24,750.00 24,750.00000 24,750.00

0150 201039P

TEMPORARY SHIELDING

(1)

LS

70,000.00000 70,000.00 36,000.00000 36,000.00 88,150.00000 88,150.00

0151 452003M

PARTIAL DEPTH CONCRETE
REPAIR

3.000

SY

775.00000 2,325.00 3,375.00000 10,125.00 922.50000 2,767.50

0152 504006P

REINFORCEMENT STEEL, EPOXY-
COATED

1,030.000

LB

1.75000 1,802.50 8.25000 8,497.50 5.13000 5,283.90

0153 504053P

CONCRETE PYLON

26.000

LF

1,100.00000 28,600.00 1,775.00000 46,150.00 768.75000 19,987.50
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ROUTE 295, ROUTE 195/29 TO ROUTE 1

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):144

Tabulation of Bids

Contract Time:

March 07, 2019

Contract Description:

18144

NHP-0295(329)

05/04/20 COMPLETION DATE

MERCER

Min: Max:

3/13/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) CRISDEL GROUP, INC.

0015 STRUCTURE NO. 1137-171 RT. 295
NB OVER HAMILTON AVE.

SECTION: Cat Alt Set: Cat Alt Member:

0154 507007P

2 1/2" BY 2 1/2" PREFORMED
ELASTOMERIC JOINT SEALER

5.000

LF

200.00000 1,000.00 188.00000 940.00 134.28000 671.40

0155 507008P

4" X 4" PREFORMED
ELASTOMERIC JOINT SEALER

5.000

LF

240.00000 1,200.00 216.00000 1,080.00 154.78000 773.90

0156 507085P

STEEL 4 BAR BRIDGE RAILING

141.000

LF

250.00000 35,250.00 242.00000 34,122.00 234.73000 33,096.93

0157 551006M

REPAIR OF CONCRETE DECK,
TYPE B

50.000

SF

87.00000 4,350.00 435.00000 21,750.00 102.50000 5,125.00

0158 551030M

CURB RECONSTRUCTION,
BRIDGE

139.000

LF

165.00000 22,935.00 165.00000 22,935.00 205.00000 28,495.00
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ROUTE 295, ROUTE 195/29 TO ROUTE 1

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):144

Tabulation of Bids

Contract Time:

March 07, 2019

Contract Description:

18144

NHP-0295(329)

05/04/20 COMPLETION DATE

MERCER

Min: Max:

3/13/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) CRISDEL GROUP, INC.

0015 STRUCTURE NO. 1137-171 RT. 295
NB OVER HAMILTON AVE.

SECTION: Cat Alt Set: Cat Alt Member:

0159 551055M

BRIDGE DECK JOINT REPAIR

9.000

SF

215.00000 1,935.00 558.00000 5,022.00 420.25000 3,782.25

Section Totals: $194,147.50 $211,371.50 $212,883.38
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ROUTE 295, ROUTE 195/29 TO ROUTE 1

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):144

Tabulation of Bids

Contract Time:

March 07, 2019

Contract Description:

18144

NHP-0295(329)

05/04/20 COMPLETION DATE

MERCER

Min: Max:

3/13/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) CRISDEL GROUP, INC.

0016 STRUCTURE NO. 1137-172  RT. 295
SB OVER HAMILTON AVE

SECTION: Cat Alt Set: Cat Alt Member:

0160 201006P

CLEARING SITE, BRIDGE (___)
STR. NO. 1137-172

(1)

LS

41,250.00000 41,250.00 41,250.00000 41,250.00 41,250.00000 41,250.00

0161 201039P

TEMPORARY SHIELDING

(1)

LS

125,000.00000 125,000.00 36,600.00000 36,600.00 142,475.00000 142,475.00

0162 504006P

REINFORCEMENT STEEL, EPOXY-
COATED

1,030.000

LB

1.75000 1,802.50 8.25000 8,497.50 5.13000 5,283.90

0163 504053P

CONCRETE PYLON

26.000

LF

1,100.00000 28,600.00 1,780.00000 46,280.00 768.75000 19,987.50

0164 507007P

2 1/2" BY 2 1/2" PREFORMED
ELASTOMERIC JOINT SEALER

7.000

LF

150.00000 1,050.00 187.00000 1,309.00 134.28000 939.96
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ROUTE 295, ROUTE 195/29 TO ROUTE 1

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):144

Tabulation of Bids

Contract Time:

March 07, 2019

Contract Description:

18144

NHP-0295(329)

05/04/20 COMPLETION DATE

MERCER

Min: Max:

3/13/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) CRISDEL GROUP, INC.

0016 STRUCTURE NO. 1137-172  RT. 295
SB OVER HAMILTON AVE

SECTION: Cat Alt Set: Cat Alt Member:

0165 507008P

4" X 4" PREFORMED
ELASTOMERIC JOINT SEALER

7.000

LF

185.00000 1,295.00 215.00000 1,505.00 154.78000 1,083.46

0166 507009P

4" BY 4" PREFORMED
ELASTOMERIC JOINT ASSEMBLY

20.000

LF

285.00000 5,700.00 510.00000 10,200.00 358.75000 7,175.00

0167 507085P

STEEL 4 BAR BRIDGE RAILING

252.000

LF

250.00000 63,000.00 242.00000 60,984.00 234.73000 59,151.96

0168 551006M

REPAIR OF CONCRETE DECK,
TYPE B

400.000

SF

87.00000 34,800.00 440.00000 176,000.00 102.50000 41,000.00

0169 551030M

CURB RECONSTRUCTION,
BRIDGE

248.000

LF

165.00000 40,920.00 165.00000 40,920.00 205.00000 50,840.00
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ROUTE 295, ROUTE 195/29 TO ROUTE 1

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):144

Tabulation of Bids

Contract Time:

March 07, 2019

Contract Description:

18144

NHP-0295(329)

05/04/20 COMPLETION DATE

MERCER

Min: Max:

3/13/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) CRISDEL GROUP, INC.

0016 STRUCTURE NO. 1137-172  RT. 295
SB OVER HAMILTON AVE

SECTION: Cat Alt Set: Cat Alt Member:

0170 551045M

PARAPET MODIFICATIONS

12.000

LF

1,100.00000 13,200.00 1,550.00000 18,600.00 768.75000 9,225.00

0171 551055M

BRIDGE DECK JOINT REPAIR

20.000

SF

290.00000 5,800.00 557.00000 11,140.00 420.25000 8,405.00

0172 701021P

3" RIGID METALLIC CONDUIT

310.000

LF

50.00000 15,500.00 57.00000 17,670.00 51.25000 15,887.50

Section Totals: $377,917.50 $470,955.50 $402,704.28
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ROUTE 295, ROUTE 195/29 TO ROUTE 1

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):144

Tabulation of Bids

Contract Time:

March 07, 2019

Contract Description:

18144

NHP-0295(329)

05/04/20 COMPLETION DATE

MERCER

Min: Max:

3/13/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) CRISDEL GROUP, INC.

0017 STRUCTURE NO. 1137-174  RT.295
NB OVER NOTTINGHAM WAY

SECTION: Cat Alt Set: Cat Alt Member:

0173 201006P

CLEARING SITE, BRIDGE (___)
STR. NO. 1137-174

(1)

LS

30,750.00000 30,750.00 30,750.00000 30,750.00 30,750.00000 30,750.00

0174 201039P

TEMPORARY SHIELDING

(1)

LS

160,000.00000 160,000.00 46,000.00000 46,000.00 107,625.00000 107,625.00

0175 452003M

PARTIAL DEPTH CONCRETE
REPAIR

6.000

SY

775.00000 4,650.00 3,400.00000 20,400.00 922.50000 5,535.00

0176 504006P

REINFORCEMENT STEEL, EPOXY-
COATED

1,030.000

LB

1.75000 1,802.50 8.25000 8,497.50 5.13000 5,283.90

0177 504053P

CONCRETE PYLON

26.000

LF

1,100.00000 28,600.00 1,800.00000 46,800.00 768.75000 19,987.50
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ROUTE 295, ROUTE 195/29 TO ROUTE 1

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):144

Tabulation of Bids

Contract Time:

March 07, 2019

Contract Description:

18144

NHP-0295(329)

05/04/20 COMPLETION DATE

MERCER

Min: Max:

3/13/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) CRISDEL GROUP, INC.

0017 STRUCTURE NO. 1137-174  RT.295
NB OVER NOTTINGHAM WAY

SECTION: Cat Alt Set: Cat Alt Member:

0178 507007P

2 1/2" BY 2 1/2" PREFORMED
ELASTOMERIC JOINT SEALER

5.000

LF

200.00000 1,000.00 188.00000 940.00 134.28000 671.40

0179 507008P

4" X 4" PREFORMED
ELASTOMERIC JOINT SEALER

5.000

LF

240.00000 1,200.00 216.00000 1,080.00 154.78000 773.90

0180 507085P

STEEL 4 BAR BRIDGE RAILING

179.000

LF

250.00000 44,750.00 242.00000 43,318.00 234.73000 42,016.67

0181 551030M

CURB RECONSTRUCTION,
BRIDGE

177.000

LF

165.00000 29,205.00 165.00000 29,205.00 205.00000 36,285.00

0182 551055M

BRIDGE DECK JOINT REPAIR

8.000

SF

215.00000 1,720.00 557.00000 4,456.00 420.25000 3,362.00
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ROUTE 295, ROUTE 195/29 TO ROUTE 1

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):144

Tabulation of Bids

Contract Time:

March 07, 2019

Contract Description:

18144

NHP-0295(329)

05/04/20 COMPLETION DATE

MERCER

Min: Max:

3/13/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) CRISDEL GROUP, INC.

Section Totals: $303,677.50 $231,446.50 $252,290.37
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ROUTE 295, ROUTE 195/29 TO ROUTE 1

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):144

Tabulation of Bids

Contract Time:

March 07, 2019

Contract Description:

18144

NHP-0295(329)

05/04/20 COMPLETION DATE

MERCER

Min: Max:

3/13/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) CRISDEL GROUP, INC.

0018 STRUCTURE NO. 1137-175  RT. 295
SB OVER NOTTINGHAM WAY

SECTION: Cat Alt Set: Cat Alt Member:

0183 201006P

CLEARING SITE, BRIDGE (___)
STR. NO. 1137-175

(1)

LS

61,500.00000 61,500.00 61,500.00000 61,500.00 61,500.00000 61,500.00

0184 201039P

TEMPORARY SHIELDING

(1)

LS

180,000.00000 180,000.00 46,000.00000 46,000.00 215,250.00000 215,250.00

0185 504006P

REINFORCEMENT STEEL, EPOXY-
COATED

1,620.000

LB

1.75000 2,835.00 8.25000 13,365.00 5.13000 8,310.60

0186 504053P

CONCRETE PYLON

39.000

LF

1,100.00000 42,900.00 1,800.00000 70,200.00 768.75000 29,981.25

0187 507007P

2 1/2" BY 2 1/2" PREFORMED
ELASTOMERIC JOINT SEALER

10.000

LF

115.00000 1,150.00 187.00000 1,870.00 134.28000 1,342.80
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ROUTE 295, ROUTE 195/29 TO ROUTE 1

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):144

Tabulation of Bids

Contract Time:

March 07, 2019

Contract Description:

18144

NHP-0295(329)

05/04/20 COMPLETION DATE

MERCER

Min: Max:

3/13/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) CRISDEL GROUP, INC.

0018 STRUCTURE NO. 1137-175  RT. 295
SB OVER NOTTINGHAM WAY

SECTION: Cat Alt Set: Cat Alt Member:

0188 507008P

4" X 4" PREFORMED
ELASTOMERIC JOINT SEALER

10.000

LF

145.00000 1,450.00 215.00000 2,150.00 154.78000 1,547.80

0189 507085P

STEEL 4 BAR BRIDGE RAILING

367.000

LF

250.00000 91,750.00 230.00000 84,410.00 234.73000 86,145.91

0190 551030M

CURB RECONSTRUCTION,
BRIDGE

363.000

LF

160.00000 58,080.00 165.00000 59,895.00 205.00000 74,415.00

0191 551045M

PARAPET MODIFICATIONS

13.000

LF

1,000.00000 13,000.00 1,800.00000 23,400.00 768.75000 9,993.75

0192 701021P

3" RIGID METALLIC CONDUIT

215.000

LF

50.00000 10,750.00 57.00000 12,255.00 51.25000 11,018.75
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ROUTE 295, ROUTE 195/29 TO ROUTE 1

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):144

Tabulation of Bids

Contract Time:

March 07, 2019

Contract Description:

18144

NHP-0295(329)

05/04/20 COMPLETION DATE

MERCER

Min: Max:

3/13/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) CRISDEL GROUP, INC.

0018 STRUCTURE NO. 1137-175  RT. 295
SB OVER NOTTINGHAM WAY

SECTION: Cat Alt Set: Cat Alt Member:

0193 701096M

10" X 36" JUNCTION BOX

1.000

U

1,800.00000 1,800.00 1,500.00000 1,500.00 1,845.00000 1,845.00

Section Totals: $465,215.00 $376,545.00 $501,350.86
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ROUTE 295, ROUTE 195/29 TO ROUTE 1

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):144

Tabulation of Bids

Contract Time:

March 07, 2019

Contract Description:

18144

NHP-0295(329)

05/04/20 COMPLETION DATE

MERCER

Min: Max:

3/13/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) CRISDEL GROUP, INC.

0019 STRUCTURE NO. 1138-150  RT 295
NB OVER EAST STATION ST.

SECTION: Cat Alt Set: Cat Alt Member:

0194 201006P

CLEARING SITE, BRIDGE (___)
STR. NO. 1138-150

(1)

LS

59,250.00000 59,250.00 59,250.00000 59,250.00 59,250.00000 59,250.00

0195 201039P

TEMPORARY SHIELDING

(1)

LS

186,000.00000 186,000.00 44,000.00000 44,000.00 205,000.00000 205,000.00

0196 504006P

REINFORCEMENT STEEL, EPOXY-
COATED

2,060.000

LB

1.75000 3,605.00 8.25000 16,995.00 5.13000 10,567.80

0197 504053P

CONCRETE PYLON

52.000

LF

1,100.00000 57,200.00 1,800.00000 93,600.00 768.75000 39,975.00

0198 507007P

2 1/2" BY 2 1/2" PREFORMED
ELASTOMERIC JOINT SEALER

10.000

LF

115.00000 1,150.00 187.00000 1,870.00 134.28000 1,342.80
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ROUTE 295, ROUTE 195/29 TO ROUTE 1

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):144

Tabulation of Bids

Contract Time:

March 07, 2019

Contract Description:

18144

NHP-0295(329)

05/04/20 COMPLETION DATE

MERCER

Min: Max:

3/13/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) CRISDEL GROUP, INC.

0019 STRUCTURE NO. 1138-150  RT 295
NB OVER EAST STATION ST.

SECTION: Cat Alt Set: Cat Alt Member:

0199 507008P

4" X 4" PREFORMED
ELASTOMERIC JOINT SEALER

10.000

LF

145.00000 1,450.00 215.00000 2,150.00 154.78000 1,547.80

0200 507085P

STEEL 4 BAR BRIDGE RAILING

346.000

LF

250.00000 86,500.00 242.00000 83,732.00 234.73000 81,216.58

0201 551030M

CURB RECONSTRUCTION,
BRIDGE

342.000

LF

160.00000 54,720.00 165.00000 56,430.00 205.00000 70,110.00

Section Totals: $449,875.00 $358,027.00 $469,009.98

Page 50 of 144

ROUTE 295, ROUTE 195/29 TO ROUTE 1

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):144

Tabulation of Bids

Contract Time:

March 07, 2019

Contract Description:

18144

NHP-0295(329)

05/04/20 COMPLETION DATE

MERCER

Min: Max:

3/13/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) CRISDEL GROUP, INC.

0020 STRUCTURE NO. 1138-151  RT.295
SB OVER EAST STATION ST

SECTION: Cat Alt Set: Cat Alt Member:

0202 201006P

CLEARING SITE, BRIDGE (___)
STR. NO. 1138-151

(1)

LS

59,250.00000 59,250.00 59,250.00000 59,250.00 59,250.00000 59,250.00

0203 201039P

TEMPORARY SHIELDING

(1)

LS

175,000.00000 175,000.00 44,000.00000 44,000.00 205,000.00000 205,000.00

0204 452003M

PARTIAL DEPTH CONCRETE
REPAIR

5.000

SY

775.00000 3,875.00 3,400.00000 17,000.00 922.50000 4,612.50

0205 504006P

REINFORCEMENT STEEL, EPOXY-
COATED

2,060.000

LB

1.75000 3,605.00 8.25000 16,995.00 5.13000 10,567.80

0206 504053P

CONCRETE PYLON

52.000

LF

1,100.00000 57,200.00 1,800.00000 93,600.00 768.75000 39,975.00
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ROUTE 295, ROUTE 195/29 TO ROUTE 1

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):144

Tabulation of Bids

Contract Time:

March 07, 2019

Contract Description:

18144

NHP-0295(329)

05/04/20 COMPLETION DATE

MERCER

Min: Max:

3/13/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) CRISDEL GROUP, INC.

0020 STRUCTURE NO. 1138-151  RT.295
SB OVER EAST STATION ST

SECTION: Cat Alt Set: Cat Alt Member:

0207 507007P

2 1/2" BY 2 1/2" PREFORMED
ELASTOMERIC JOINT SEALER

20.000

LF

115.00000 2,300.00 188.00000 3,760.00 134.28000 2,685.60

0208 507008P

4" X 4" PREFORMED
ELASTOMERIC JOINT SEALER

10.000

LF

145.00000 1,450.00 215.00000 2,150.00 154.78000 1,547.80

0209 507085P

STEEL 4 BAR BRIDGE RAILING

344.000

LF

250.00000 86,000.00 242.00000 83,248.00 234.73000 80,747.12

0210 551030M

CURB RECONSTRUCTION,
BRIDGE

340.000

LF

160.00000 54,400.00 165.00000 56,100.00 205.00000 69,700.00

0211 701012P

1 1/2" RIGID METALLIC CONDUIT

25.000

LF

50.00000 1,250.00 123.00000 3,075.00 51.25000 1,281.25
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ROUTE 295, ROUTE 195/29 TO ROUTE 1

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):144

Tabulation of Bids

Contract Time:

March 07, 2019

Contract Description:

18144

NHP-0295(329)

05/04/20 COMPLETION DATE

MERCER

Min: Max:

3/13/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) CRISDEL GROUP, INC.

0020 STRUCTURE NO. 1138-151  RT.295
SB OVER EAST STATION ST

SECTION: Cat Alt Set: Cat Alt Member:

0212 701021P

3" RIGID METALLIC CONDUIT

220.000

LF

50.00000 11,000.00 61.00000 13,420.00 51.25000 11,275.00

0213 701096M

10" X 36" JUNCTION BOX

2.000

U

1,800.00000 3,600.00 1,500.00000 3,000.00 1,845.00000 3,690.00

Section Totals: $458,930.00 $395,598.00 $490,332.07
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ROUTE 295, ROUTE 195/29 TO ROUTE 1

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):144

Tabulation of Bids

Contract Time:

March 07, 2019

Contract Description:

18144

NHP-0295(329)

05/04/20 COMPLETION DATE

MERCER

Min: Max:

3/13/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) CRISDEL GROUP, INC.

0021 STRUCTURE NO. 1138-153 SLOAN
AVENUE OVER RT. 295

SECTION: Cat Alt Set: Cat Alt Member:

0214 551045M

PARAPET MODIFICATIONS

14.000

LF

1,250.00000 17,500.00 1,240.00000 17,360.00 768.75000 10,762.50

Section Totals: $17,500.00 $17,360.00 $10,762.50
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ROUTE 295, ROUTE 195/29 TO ROUTE 1

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):144

Tabulation of Bids

Contract Time:

March 07, 2019

Contract Description:

18144

NHP-0295(329)

05/04/20 COMPLETION DATE

MERCER

Min: Max:

3/13/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) CRISDEL GROUP, INC.

0022 STRUCTURE NO. 1138-156  RT. 295
NB OVER AMTRAK  RR MP52.24

SECTION: Cat Alt Set: Cat Alt Member:

0215 201006P

CLEARING SITE, BRIDGE (___)
STR. NO. 1138-156

(1)

LS

2,250.00000 2,250.00 2,250.00000 2,250.00 2,250.00000 2,250.00

0216 452003M

PARTIAL DEPTH CONCRETE
REPAIR

20.000

SY

775.00000 15,500.00 2,300.00000 46,000.00 922.50000 18,450.00

0217 507008P

4" X 4" PREFORMED
ELASTOMERIC JOINT SEALER

100.000

LF

110.00000 11,000.00 215.00000 21,500.00 154.78000 15,478.00

0218 551006M

REPAIR OF CONCRETE DECK,
TYPE B

100.000

SF

87.00000 8,700.00 440.00000 44,000.00 102.50000 10,250.00

0219 551045M

PARAPET MODIFICATIONS

15.000

LF

2,650.00000 39,750.00 1,350.00000 20,250.00 1,230.00000 18,450.00
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ROUTE 295, ROUTE 195/29 TO ROUTE 1

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):144

Tabulation of Bids

Contract Time:

March 07, 2019

Contract Description:

18144

NHP-0295(329)

05/04/20 COMPLETION DATE

MERCER

Min: Max:

3/13/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) CRISDEL GROUP, INC.

0022 STRUCTURE NO. 1138-156  RT. 295
NB OVER AMTRAK  RR MP52.24

SECTION: Cat Alt Set: Cat Alt Member:

0220 551055M

BRIDGE DECK JOINT REPAIR

15.000

SF

150.00000 2,250.00 557.00000 8,355.00 420.25000 6,303.75

Section Totals: $79,450.00 $142,355.00 $71,181.75

Page 56 of 144

ROUTE 295, ROUTE 195/29 TO ROUTE 1

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):144

Tabulation of Bids

Contract Time:

March 07, 2019

Contract Description:

18144

NHP-0295(329)

05/04/20 COMPLETION DATE

MERCER

Min: Max:

3/13/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) CRISDEL GROUP, INC.

0023 STRUCTURE NO. 1138-157  RT. 295
SB OVER AMTRAK RR MP 52.25

SECTION: Cat Alt Set: Cat Alt Member:

0221 201006P

CLEARING SITE, BRIDGE (___)
STR. NO. 1138-157

(1)

LS

3,000.00000 3,000.00 3,000.00000 3,000.00 3,000.00000 3,000.00

0222 452003M

PARTIAL DEPTH CONCRETE
REPAIR

5.000

SY

775.00000 3,875.00 3,400.00000 17,000.00 922.50000 4,612.50

0223 551006M

REPAIR OF CONCRETE DECK,
TYPE B

150.000

SF

87.00000 13,050.00 440.00000 66,000.00 102.50000 15,375.00

0224 551045M

PARAPET MODIFICATIONS

20.000

LF

2,600.00000 52,000.00 1,300.00000 26,000.00 1,230.00000 24,600.00

Section Totals: $71,925.00 $112,000.00 $47,587.50
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ROUTE 295, ROUTE 195/29 TO ROUTE 1

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):144

Tabulation of Bids

Contract Time:

March 07, 2019

Contract Description:

18144

NHP-0295(329)

05/04/20 COMPLETION DATE

MERCER

Min: Max:

3/13/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) CRISDEL GROUP, INC.

0024 STRUCTURE NO. 1138-160  RT. 295
NB OVER LAWRENCE STATION RD.

SECTION: Cat Alt Set: Cat Alt Member:

0225 201006P

CLEARING SITE, BRIDGE (___)
STR. NO.1138-160

(1)

LS

46,500.00000 46,500.00 46,500.00000 46,500.00 46,500.00000 46,500.00

0226 201039P

TEMPORARY SHIELDING

(1)

LS

125,000.00000 125,000.00 36,000.00000 36,000.00 160,925.00000 160,925.00

0227 452003M

PARTIAL DEPTH CONCRETE
REPAIR

2.000

SY

775.00000 1,550.00 3,300.00000 6,600.00 922.50000 1,845.00

0228 504006P

REINFORCEMENT STEEL, EPOXY-
COATED

2,060.000

LB

1.75000 3,605.00 8.25000 16,995.00 5.13000 10,567.80

0229 504053P

CONCRETE PYLON

52.000

LF

1,100.00000 57,200.00 1,800.00000 93,600.00 768.75000 39,975.00
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ROUTE 295, ROUTE 195/29 TO ROUTE 1

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):144

Tabulation of Bids

Contract Time:

March 07, 2019

Contract Description:

18144

NHP-0295(329)

05/04/20 COMPLETION DATE

MERCER

Min: Max:

3/13/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) CRISDEL GROUP, INC.

0024 STRUCTURE NO. 1138-160  RT. 295
NB OVER LAWRENCE STATION RD.

SECTION: Cat Alt Set: Cat Alt Member:

0230 507007P

2 1/2" BY 2 1/2" PREFORMED
ELASTOMERIC JOINT SEALER

10.000

LF

115.00000 1,150.00 187.00000 1,870.00 134.28000 1,342.80

0231 507008P

4" X 4" PREFORMED
ELASTOMERIC JOINT SEALER

10.000

LF

145.00000 1,450.00 215.00000 2,150.00 154.78000 1,547.80

0232 507085P

STEEL 4 BAR BRIDGE RAILING

262.000

LF

250.00000 65,500.00 242.00000 63,404.00 234.73000 61,499.26

0233 551006M

REPAIR OF CONCRETE DECK,
TYPE B

60.000

SF

87.00000 5,220.00 440.00000 26,400.00 102.50000 6,150.00

0234 551030M

CURB RECONSTRUCTION,
BRIDGE

258.000

LF

165.00000 42,570.00 165.00000 42,570.00 205.00000 52,890.00
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ROUTE 295, ROUTE 195/29 TO ROUTE 1

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):144

Tabulation of Bids

Contract Time:

March 07, 2019

Contract Description:

18144

NHP-0295(329)

05/04/20 COMPLETION DATE

MERCER

Min: Max:

3/13/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) CRISDEL GROUP, INC.

Section Totals: $349,745.00 $336,089.00 $383,242.66
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ROUTE 295, ROUTE 195/29 TO ROUTE 1

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):144

Tabulation of Bids

Contract Time:

March 07, 2019

Contract Description:

18144

NHP-0295(329)

05/04/20 COMPLETION DATE

MERCER

Min: Max:

3/13/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) CRISDEL GROUP, INC.

0025 STRUCTURE NO. 1138-161  RT. 295
SB OVER LAWRENCE STATION RD.

SECTION: Cat Alt Set: Cat Alt Member:

0235 201006P

CLEARING SITE, BRIDGE (___)
STR. NO.1138-161

(1)

LS

48,000.00000 48,000.00 48,000.00000 48,000.00 48,000.00000 48,000.00

0236 201039P

TEMPORARY SHIELDING

(1)

LS

125,000.00000 125,000.00 36,000.00000 36,000.00 186,550.00000 186,550.00

0237 504006P

REINFORCEMENT STEEL, EPOXY-
COATED

2,060.000

LB

1.75000 3,605.00 1.60000 3,296.00 5.13000 10,567.80

0238 504053P

CONCRETE PYLON

52.000

LF

1,100.00000 57,200.00 1,800.00000 93,600.00 768.75000 39,975.00

0239 507007P

2 1/2" BY 2 1/2" PREFORMED
ELASTOMERIC JOINT SEALER

10.000

LF

115.00000 1,150.00 187.00000 1,870.00 134.28000 1,342.80

Page 61 of 144

ROUTE 295, ROUTE 195/29 TO ROUTE 1

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):144

Tabulation of Bids

Contract Time:

March 07, 2019

Contract Description:

18144

NHP-0295(329)

05/04/20 COMPLETION DATE

MERCER

Min: Max:

3/13/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) CRISDEL GROUP, INC.

0025 STRUCTURE NO. 1138-161  RT. 295
SB OVER LAWRENCE STATION RD.

SECTION: Cat Alt Set: Cat Alt Member:

0240 507008P

4" X 4" PREFORMED
ELASTOMERIC JOINT SEALER

10.000

LF

145.00000 1,450.00 215.00000 2,150.00 154.78000 1,547.80

0241 507085P

STEEL 4 BAR BRIDGE RAILING

269.000

LF

250.00000 67,250.00 230.00000 61,870.00 234.73000 63,142.37

0242 551006M

REPAIR OF CONCRETE DECK,
TYPE B

100.000

SF

87.00000 8,700.00 437.00000 43,700.00 102.50000 10,250.00

0243 551030M

CURB RECONSTRUCTION,
BRIDGE

265.000

LF

165.00000 43,725.00 165.00000 43,725.00 205.00000 54,325.00

Section Totals: $356,080.00 $334,211.00 $415,700.77
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ROUTE 295, ROUTE 195/29 TO ROUTE 1

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):144

Tabulation of Bids

Contract Time:

March 07, 2019

Contract Description:

18144

NHP-0295(329)

05/04/20 COMPLETION DATE

MERCER

Min: Max:

3/13/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) CRISDEL GROUP, INC.

0026 STRUCTURE NO. 1138-162  RT. 295
NB OVER RAMP C

SECTION: Cat Alt Set: Cat Alt Member:

0244 201006P

CLEARING SITE, BRIDGE (___)
STR. NO. 1138-162

(1)

LS

750.00000 750.00 750.00000 750.00 750.00000 750.00

0245 452003M

PARTIAL DEPTH CONCRETE
REPAIR

15.000

SY

775.00000 11,625.00 3,400.00000 51,000.00 922.50000 13,837.50

0246 507007P

2 1/2" BY 2 1/2" PREFORMED
ELASTOMERIC JOINT SEALER

15.000

LF

175.00000 2,625.00 188.00000 2,820.00 134.28000 2,014.20

0247 551006M

REPAIR OF CONCRETE DECK,
TYPE B

50.000

SF

87.00000 4,350.00 438.00000 21,900.00 102.50000 5,125.00

0248 551045M

PARAPET MODIFICATIONS

5.000

LF

3,200.00000 16,000.00 1,500.00000 7,500.00 1,230.00000 6,150.00
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ROUTE 295, ROUTE 195/29 TO ROUTE 1

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):144

Tabulation of Bids

Contract Time:

March 07, 2019

Contract Description:

18144

NHP-0295(329)

05/04/20 COMPLETION DATE

MERCER

Min: Max:

3/13/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) CRISDEL GROUP, INC.

Section Totals: $35,350.00 $83,970.00 $27,876.70
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ROUTE 295, ROUTE 195/29 TO ROUTE 1

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):144

Tabulation of Bids

Contract Time:

March 07, 2019

Contract Description:

18144

NHP-0295(329)

05/04/20 COMPLETION DATE

MERCER

Min: Max:

3/13/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) CRISDEL GROUP, INC.

0027 STRUCTURE NO. 1138-163  RT. 295
SB OVER RAMP C

SECTION: Cat Alt Set: Cat Alt Member:

0249 452003M

PARTIAL DEPTH CONCRETE
REPAIR

7.000

SY

775.00000 5,425.00 3,375.00000 23,625.00 922.50000 6,457.50

0250 507007P

2 1/2" BY 2 1/2" PREFORMED
ELASTOMERIC JOINT SEALER

18.000

LF

120.00000 2,160.00 188.00000 3,384.00 134.28000 2,417.04

0251 551006M

REPAIR OF CONCRETE DECK,
TYPE B

10.000

SF

87.00000 870.00 440.00000 4,400.00 102.50000 1,025.00

Section Totals: $8,455.00 $31,409.00 $9,899.54
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ROUTE 295, ROUTE 195/29 TO ROUTE 1

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):144

Tabulation of Bids

Contract Time:

March 07, 2019

Contract Description:

18144

NHP-0295(329)

05/04/20 COMPLETION DATE

MERCER

Min: Max:

3/13/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) CRISDEL GROUP, INC.

0028 STRUCTURE NO. 1138-164  RT. 295
NB OVER  RT. 1 & RAMP A &  B

SECTION: Cat Alt Set: Cat Alt Member:

0252 452003M

PARTIAL DEPTH CONCRETE
REPAIR

10.000

SY

775.00000 7,750.00 3,400.00000 34,000.00 922.50000 9,225.00

0253 551006M

REPAIR OF CONCRETE DECK,
TYPE B

5.000

SF

87.00000 435.00 436.00000 2,180.00 102.50000 512.50

0254 551014P

DECK JOINT RESEAL

38.000

LF

50.00000 1,900.00 108.00000 4,104.00 27.68000 1,051.84

Section Totals: $10,085.00 $40,284.00 $10,789.34

Page 66 of 144

ROUTE 295, ROUTE 195/29 TO ROUTE 1

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):144

Tabulation of Bids

Contract Time:

March 07, 2019

Contract Description:

18144

NHP-0295(329)

05/04/20 COMPLETION DATE

MERCER

Min: Max:

3/13/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) CRISDEL GROUP, INC.

0029 STRUCTURE NO. 1138-165  RT. 295
SB OVER RT. 1 & RT. 1 RAMP

SECTION: Cat Alt Set: Cat Alt Member:

0255 507007P

2 1/2" BY 2 1/2" PREFORMED
ELASTOMERIC JOINT SEALER

15.000

LF

90.00000 1,350.00 188.00000 2,820.00 134.28000 2,014.20

0256 551006M

REPAIR OF CONCRETE DECK,
TYPE B

100.000

SF

87.00000 8,700.00 438.00000 43,800.00 102.50000 10,250.00

0257 551014P

DECK JOINT RESEAL

15.000

LF

50.00000 750.00 108.00000 1,620.00 27.68000 415.20

0258 551055M

BRIDGE DECK JOINT REPAIR

30.000

SF

150.00000 4,500.00 558.00000 16,740.00 420.25000 12,607.50

Section Totals: $15,300.00 $64,980.00 $25,286.90

Page 67 of 144

ROUTE 295, ROUTE 195/29 TO ROUTE 1

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):144

Tabulation of Bids

Contract Time:

March 07, 2019

Contract Description:

18144

NHP-0295(329)

05/04/20 COMPLETION DATE

MERCER

Min: Max:

3/13/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) CRISDEL GROUP, INC.

0030 STRUCTURE NO. 1138-168 RT. 295
NB 0VER D&R CANAL

SECTION: Cat Alt Set: Cat Alt Member:

0259 551006M

REPAIR OF CONCRETE DECK,
TYPE B

400.000

SF

87.00000 34,800.00 438.00000 175,200.00 102.50000 41,000.00

0260 551055M

BRIDGE DECK JOINT REPAIR

6.000

SF

165.00000 990.00 558.00000 3,348.00 420.25000 2,521.50

Section Totals: $35,790.00 $178,548.00 $43,521.50
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ROUTE 295, ROUTE 195/29 TO ROUTE 1

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):144

Tabulation of Bids

Contract Time:

March 07, 2019

Contract Description:

18144

NHP-0295(329)

05/04/20 COMPLETION DATE

MERCER

Min: Max:

3/13/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) CRISDEL GROUP, INC.

0031 STRUCTURE NO. 1138-169 RT. 295
SB OVER D&R CANAL

SECTION: Cat Alt Set: Cat Alt Member:

0261 551006M

REPAIR OF CONCRETE DECK,
TYPE B

400.000

SF

87.00000 34,800.00 438.00000 175,200.00 102.50000 41,000.00

Section Totals: $34,800.00 $175,200.00 $41,000.00
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ROUTE 295, ROUTE 195/29 TO ROUTE 1

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):144

Tabulation of Bids

Contract Time:

March 07, 2019

Contract Description:

18144

NHP-0295(329)

05/04/20 COMPLETION DATE

MERCER

Min: Max:

3/13/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) CRISDEL GROUP, INC.

0032 ROUTE 295 NB - KLOCKNER
OVERPASS NOISEWALL

SECTION: Cat Alt Set: Cat Alt Member:

0262 551045M

PARAPET MODIFICATIONS

8.000

LF

1,100.00000 8,800.00 1,800.00000 14,400.00 1,230.00000 9,840.00

Section Totals: $8,800.00 $14,400.00 $9,840.00
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ROUTE 295, ROUTE 195/29 TO ROUTE 1

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):144

Tabulation of Bids

Contract Time:

March 07, 2019

Contract Description:

18144

NHP-0295(329)

05/04/20 COMPLETION DATE

MERCER

Min: Max:

3/13/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) CRISDEL GROUP, INC.

0033 ROUTE 295 SB - EXIST 63
NOISEWALL

SECTION: Cat Alt Set: Cat Alt Member:

0263 551045M

PARAPET MODIFICATIONS

8.000

LF

1,100.00000 8,800.00 1,800.00000 14,400.00 1,230.00000 9,840.00

Section Totals: $8,800.00 $14,400.00 $9,840.00
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ROUTE 295, ROUTE 195/29 TO ROUTE 1

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):144

Tabulation of Bids

Contract Time:

March 07, 2019

Contract Description:

18144

NHP-0295(329)

05/04/20 COMPLETION DATE

MERCER

Min: Max:

3/13/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) CRISDEL GROUP, INC.

0034 RAMP B OVER HAMILTON AVENUESECTION: Cat Alt Set: Cat Alt Member:

0264 551045M

PARAPET MODIFICATIONS

8.000

LF

1,100.00000 8,800.00 1,800.00000 14,400.00 1,230.00000 9,840.00

Section Totals: $8,800.00 $14,400.00 $9,840.00

( ) indicates item is bid as Lump Sum

$19,986,001.40$19,755,727.75 $21,810,800.00

$19,755,727.75

Contract Totals

$19,986,001.40 21,810,800.00Cost Plus Time Totals
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ROUTE 295, ROUTE 195/29 TO ROUTE 1

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):144

Tabulation of Bids

Contract Time:

March 07, 2019

Contract Description:

18144

NHP-0295(329)

05/04/20 COMPLETION DATE

MERCER

Min: Max:

3/13/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) EARLE ASPHALT
COMPANY

(5) D'ANNUNZIO & SONS, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0001 151006M

PERFORMANCE BOND AND
PAYMENT BOND

1.000

DOLL

45,000.00000 45,000.00 115,534.00000 115,534.00

0004 153003P

PROGRESS SCHEDULE

(1)

LS

25,000.00000 25,000.00 20,000.00000 20,000.00

0005 153005M

PROGRESS SCHEDULE UPDATE

7.000

U

500.00000 3,500.00 1,200.00000 8,400.00

0006 153011M

TRAINEES

900.000

HOUR

0.01000 9.00 25.00000 22,500.00

0007 154003P

MOBILIZATION

(1)

LS

2,438,329.87000 2,438,329.87 2,525,200.00000 2,525,200.00

0010 157004M

CONSTRUCTION LAYOUT

1.000

DOLL

70,000.00000 70,000.00 60,000.00000 60,000.00
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ROUTE 295, ROUTE 195/29 TO ROUTE 1

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):144

Tabulation of Bids

Contract Time:

March 07, 2019

Contract Description:

18144

NHP-0295(329)

05/04/20 COMPLETION DATE

MERCER

Min: Max:

3/13/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) EARLE ASPHALT
COMPANY

(5) D'ANNUNZIO & SONS, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0016 159003M

BREAKAWAY BARRICADE

50.000

U

125.00000 6,250.00 150.00000 7,500.00

0017 159006M

DRUM

100.000

U

75.00000 7,500.00 100.00000 10,000.00

0018 159009M

TRAFFIC CONE

500.000

U

20.00000 10,000.00 20.00000 10,000.00

0019 159012M

CONSTRUCTION SIGNS

4,086.000

SF

0.01000 40.86 100.00000 408,600.00

0020 159018M

CONSTRUCTION IDENTIFICATION
SIGN, 6' X 12'

2.000

U

2,000.00000 4,000.00 6,000.00000 12,000.00

0021 159021P

CONSTRUCTION BARRIER CURB

3,000.000

LF

275.00000 825,000.00 130.00000 390,000.00
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ROUTE 295, ROUTE 195/29 TO ROUTE 1

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):144

Tabulation of Bids

Contract Time:

March 07, 2019

Contract Description:

18144

NHP-0295(329)

05/04/20 COMPLETION DATE

MERCER

Min: Max:

3/13/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) EARLE ASPHALT
COMPANY

(5) D'ANNUNZIO & SONS, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0022 159027M

FLASHING ARROW BOARD, 4' X 8'

6.000

U

5,000.00000 30,000.00 4,000.00000 24,000.00

0023 159030M

PORTABLE VARIABLE MESSAGE
SIGN

6.000

U

20,000.00000 120,000.00 5,000.00000 30,000.00

0024 159108M

TRAFFIC CONTROL TRUCK WITH
MOUNTED CRASH CUSHION

10.000

U

22,500.00000 225,000.00 25,000.00000 250,000.00

0025 159224M

TEMPORARY CRASH CUSHION,
COMPRESSIVE BARRIER, TYPE 4,
WIDTH NARROW

6.000

U

44,000.00000 264,000.00 20,000.00000 120,000.00

0026 159301M

TRAFFIC STRIPES, LATEX, 6"

720,400.000

LF

0.25000 180,100.00 0.25000 180,100.00
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ROUTE 295, ROUTE 195/29 TO ROUTE 1

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):144

Tabulation of Bids

Contract Time:

March 07, 2019

Contract Description:

18144

NHP-0295(329)

05/04/20 COMPLETION DATE

MERCER

Min: Max:

3/13/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) EARLE ASPHALT
COMPANY

(5) D'ANNUNZIO & SONS, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0027 159312M

TRAFFIC MARKINGS LINES,
LATEX, 8"

13,000.000

LF

0.60000 7,800.00 0.50000 6,500.00

0028 159314M

TRAFFIC MARKINGS LINES,
LATEX, 24"

5,000.000

LF

2.70000 13,500.00 2.50000 12,500.00

0029 160004M

FUEL PRICE ADJUSTMENT

1.000

DOLL

76,000.00000 76,000.00 76,000.00000 76,000.00

0030 160007M

ASPHALT PRICE ADJUSTMENT

1.000

DOLL

187,600.00000 187,600.00 187,600.00000 187,600.00

0031 161003P

FINAL CLEANUP

(1)

LS

13,500.00000 13,500.00 30,000.00000 30,000.00
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ROUTE 295, ROUTE 195/29 TO ROUTE 1

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):144

Tabulation of Bids

Contract Time:

March 07, 2019

Contract Description:

18144

NHP-0295(329)

05/04/20 COMPLETION DATE

MERCER

Min: Max:

3/13/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) EARLE ASPHALT
COMPANY

(5) D'ANNUNZIO & SONS, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0032 201003P

CLEARING SITE

(1)

LS

50,000.00000 50,000.00 50,000.00000 50,000.00

0033 302051P

DENSE-GRADED AGGREGATE
BASE COURSE, VARIABLE
THICKNESS

4.000

CY

340.00000 1,360.00 115.00000 460.00

0034 401009P

HMA MILLING, 3" OR LESS

602,418.000

SY

4.75000 2,861,485.50 7.00000 4,216,926.00

0035 401021M

HOT MIX ASPHALT PAVEMENT
REPAIR

226.000

SY

110.00000 24,860.00 82.00000 18,532.00

0036 401027M

POLYMERIZED JOINT ADHESIVE

443,800.000

LF

0.26000 115,388.00 1.00000 443,800.00
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ROUTE 295, ROUTE 195/29 TO ROUTE 1

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):144

Tabulation of Bids

Contract Time:

March 07, 2019

Contract Description:

18144

NHP-0295(329)

05/04/20 COMPLETION DATE

MERCER

Min: Max:

3/13/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) EARLE ASPHALT
COMPANY

(5) D'ANNUNZIO & SONS, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0037 401030M

TACK COAT

85,000.000

GAL

1.00000 85,000.00 1.50000 127,500.00

0038 401054M

HOT MIX ASPHALT 12.5 M 64
SURFACE COURSE

34,650.000

T

99.00000 3,430,350.00 95.00000 3,291,750.00

0039 401108M

CORE SAMPLES, HOT MIX
ASPHALT

380.000

U

65.00000 24,700.00 110.00000 41,800.00

0040 404006M

STONE MATRIX ASPHALT 12.5 MM
SURFACE COURSE

52,000.000

T

132.50000 6,890,000.00 110.00000 5,720,000.00

0041 602099M

RESET EXISTING CASTING

1.000

U

360.00000 360.00 800.00000 800.00
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ROUTE 295, ROUTE 195/29 TO ROUTE 1

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):144

Tabulation of Bids

Contract Time:

March 07, 2019

Contract Description:

18144

NHP-0295(329)

05/04/20 COMPLETION DATE

MERCER

Min: Max:

3/13/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) EARLE ASPHALT
COMPANY

(5) D'ANNUNZIO & SONS, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0042 602213M

CURB PIECE

42.000

U

500.00000 21,000.00 600.00000 25,200.00

0043 606012P

CONCRETE SIDEWALK, 4" THICK

615.000

SY

215.00000 132,225.00 216.00000 132,840.00

0044 606084P

DETECTABLE WARNING SURFACE

46.000

SY

250.00000 11,500.00 260.00000 11,960.00

0045 607018P

9" X 16" CONCRETE VERTICAL
CURB

856.000

LF

78.00000 66,768.00 79.00000 67,624.00

0046 607034P

9" X 14" CONCRETE VERTICAL
CURB

162.000

LF

72.00000 11,664.00 120.00000 19,440.00
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ROUTE 295, ROUTE 195/29 TO ROUTE 1

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):144

Tabulation of Bids

Contract Time:

March 07, 2019

Contract Description:

18144

NHP-0295(329)

05/04/20 COMPLETION DATE

MERCER

Min: Max:

3/13/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) EARLE ASPHALT
COMPANY

(5) D'ANNUNZIO & SONS, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0047 608004P

NONVEGETATIVE SURFACE,
POROUS HOT MIX ASPHALT, 4"
THICK

2,154.000

SY

53.50000 115,239.00 60.00000 129,240.00

0048 609003M

BEAM GUIDE RAIL

43,843.000

LF

24.00000 1,052,232.00 25.00000 1,096,075.00

0049 609004M

BEAM GUIDE RAIL, BRIDGE

110.000

LF

120.00000 13,200.00 200.00000 22,000.00

0050 609006M

BEAM GUIDE RAIL, DUAL-FACED

746.000

LF

30.00000 22,380.00 32.00000 23,872.00

0051 609009M

MODIFIED THRIE BEAM GUIDE
RAIL

42.000

LF

120.00000 5,040.00 135.00000 5,670.00
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ROUTE 295, ROUTE 195/29 TO ROUTE 1

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):144

Tabulation of Bids

Contract Time:

March 07, 2019

Contract Description:

18144

NHP-0295(329)

05/04/20 COMPLETION DATE

MERCER

Min: Max:

3/13/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) EARLE ASPHALT
COMPANY

(5) D'ANNUNZIO & SONS, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0052 609015M

THRIE BEAM GUIDE RAIL, BRIDGE

558.000

LF

110.00000 61,380.00 180.00000 100,440.00

0053 609021M

RUB RAIL

100.000

LF

10.00000 1,000.00 12.00000 1,200.00

0054 609024M

FLARED GUIDE RAIL TERMINAL

36.000

U

1,175.00000 42,300.00 1,250.00000 45,000.00

0055 609025M

BURIED GUIDE RAIL TERMINAL

1.000

U

1,550.00000 1,550.00 1,700.00000 1,700.00

0056 609027M

TANGENT GUIDE RAIL TERMINAL

4.000

U

3,000.00000 12,000.00 3,100.00000 12,400.00

0057 609030M

TELESCOPING GUIDE RAIL END
TERMINAL

3.000

U

4,700.00000 14,100.00 4,800.00000 14,400.00
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ROUTE 295, ROUTE 195/29 TO ROUTE 1

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):144

Tabulation of Bids

Contract Time:

March 07, 2019

Contract Description:

18144

NHP-0295(329)

05/04/20 COMPLETION DATE

MERCER

Min: Max:

3/13/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) EARLE ASPHALT
COMPANY

(5) D'ANNUNZIO & SONS, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0058 609039M

BEAM GUIDE RAIL ANCHORAGE

37.000

U

975.00000 36,075.00 1,100.00000 40,700.00

0059 609058M

APPROACH GUIDE RAIL
TRANSITION TL-2

5.000

U

2,150.00000 10,750.00 2,300.00000 11,500.00

0060 609059M

APPROACH GUIDE RAIL
TRANSITION TL-3

19.000

U

3,400.00000 64,600.00 3,600.00000 68,400.00

0061 609075M

REMOVAL OF BEAM GUIDE RAIL

47,284.000

LF

0.10000 4,728.40 10.00000 472,840.00

0062 610006M

TRAFFIC STRIPES, 6"

360,200.000

LF

0.55000 198,110.00 0.40000 144,080.00
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ROUTE 295, ROUTE 195/29 TO ROUTE 1

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):144

Tabulation of Bids

Contract Time:

March 07, 2019

Contract Description:

18144

NHP-0295(329)

05/04/20 COMPLETION DATE

MERCER

Min: Max:

3/13/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) EARLE ASPHALT
COMPANY

(5) D'ANNUNZIO & SONS, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0063 610007M

TRAFFIC STRIPES, 8"

6,500.000

LF

0.75000 4,875.00 0.80000 5,200.00

0064 610012M

RPM, MONO-DIRECTIONAL, WHITE
LENS

2,596.000

U

25.00000 64,900.00 26.00000 67,496.00

0065 610017M

TRAFFIC MARKING LINES, 24"

2,500.000

LF

3.80000 9,500.00 6.00000 15,000.00

0066 610018M

RPM, MONO-DIRECTIONAL,
AMBER LENS

1,064.000

U

25.00000 26,600.00 26.00000 27,664.00

0067 610024M

REMOVAL OF RPM

3,660.000

U

10.60000 38,796.00 18.00000 65,880.00
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ROUTE 295, ROUTE 195/29 TO ROUTE 1

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):144

Tabulation of Bids

Contract Time:

March 07, 2019

Contract Description:

18144

NHP-0295(329)

05/04/20 COMPLETION DATE

MERCER

Min: Max:

3/13/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) EARLE ASPHALT
COMPANY

(5) D'ANNUNZIO & SONS, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0068 610033M

RUMBLE STRIP

158,400.000

LF

0.30000 47,520.00 0.30000 47,520.00

0069 610036M

REMOVAL OF TRAFFIC STRIPES

165,500.000

LF

0.50000 82,750.00 0.42000 69,510.00

0070 610039M

REMOVAL OF TRAFFIC MARKINGS

1,520.000

SF

3.50000 5,320.00 3.00000 4,560.00

0071 701021P

3" RIGID METALLIC CONDUIT

400.000

LF

60.00000 24,000.00 63.00000 25,200.00

0072 701192P

GROUND WIRE, NO. 8 AWG

960.000

LF

2.00000 1,920.00 3.00000 2,880.00

0073 701195P

MULTIPLE LIGHTING WIRE, NO. 2
AWG

6,940.000

LF

4.30000 29,842.00 4.00000 27,760.00
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ROUTE 295, ROUTE 195/29 TO ROUTE 1

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):144

Tabulation of Bids

Contract Time:

March 07, 2019

Contract Description:

18144

NHP-0295(329)

05/04/20 COMPLETION DATE

MERCER

Min: Max:

3/13/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) EARLE ASPHALT
COMPANY

(5) D'ANNUNZIO & SONS, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0074 703003M

LIGHTING STANDARD ALUMINUM

6.000

U

2,350.00000 14,100.00 2,400.00000 14,400.00

0075 703018M

LUMINAIRE

6.000

U

1,500.00000 9,000.00 1,350.00000 8,100.00

0076 703024M

UNDERDECK LIGHTING TYPE W

16.000

U

4,500.00000 72,000.00 4,500.00000 72,000.00

0077 703033P

TEMPORARY HIGHWAY LIGHTING
SYSTEM

(1)

LS

55,000.00000 55,000.00 75,000.00000 75,000.00

Section Totals: $20,419,597.63 $21,392,753.00
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ROUTE 295, ROUTE 195/29 TO ROUTE 1

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):144

Tabulation of Bids

Contract Time:

March 07, 2019

Contract Description:

18144

NHP-0295(329)

05/04/20 COMPLETION DATE

MERCER

Min: Max:

3/13/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) EARLE ASPHALT
COMPANY

(5) D'ANNUNZIO & SONS, INC.

0002 CONSTRUCTION ENGINEERINGSECTION: Cat Alt Set: Cat Alt Member:

0008 155009M

FIELD OFFICE TYPE C SET UP

1.000

U

90,000.00000 90,000.00 100,000.00000 100,000.00

0009 155027M

FIELD OFFICE TYPE C
MAINTENANCE

18.000

MO

5,000.00000 90,000.00 4,500.00000 81,000.00

Section Totals: $180,000.00 $181,000.00
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ROUTE 295, ROUTE 195/29 TO ROUTE 1

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):144

Tabulation of Bids

Contract Time:

March 07, 2019

Contract Description:

18144

NHP-0295(329)

05/04/20 COMPLETION DATE

MERCER

Min: Max:

3/13/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) EARLE ASPHALT
COMPANY

(5) D'ANNUNZIO & SONS, INC.

0003 NON-PARTICIPATING (ROADWAY)SECTION: Cat Alt Set: Cat Alt Member:

0002 152004P

OWNER'S AND CONTRACTOR'S
PROTECTIVE LIABILITY
INSURANCE

1.000

DOLL

5,000.00000 5,000.00 14,000.00000 14,000.00

0003 152015P

POLLUTION LIABILITY INSURANCE

1.000

DOLL

1.00000 1.00 22,000.00000 22,000.00

Section Totals: $5,001.00 $36,000.00
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ROUTE 295, ROUTE 195/29 TO ROUTE 1

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):144

Tabulation of Bids

Contract Time:

March 07, 2019

Contract Description:

18144

NHP-0295(329)

05/04/20 COMPLETION DATE

MERCER

Min: Max:

3/13/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) EARLE ASPHALT
COMPANY

(5) D'ANNUNZIO & SONS, INC.

0004 EROSION CONTROLSECTION: Cat Alt Set: Cat Alt Member:

0011 158006M

SILT FENCE

1,000.000

LF

3.25000 3,250.00 6.00000 6,000.00

0012 158030M

INLET FILTER TYPE 2, 2' X 4'

192.000

U

135.00000 25,920.00 250.00000 48,000.00

0013 158033M

INLET FILTER TYPE 2, 4' X 4'

23.000

U

200.00000 4,600.00 300.00000 6,900.00

0014 158063P

CONCRETE WASHOUT SYSTEM

(1)

LS

30,000.00000 30,000.00 35,000.00000 35,000.00

0015 158072M

OIL ONLY EMERGENCY SPILL KIT,
TYPE 1

2.000

U

1,000.00000 2,000.00 1,100.00000 2,200.00

Section Totals: $65,770.00 $98,100.00

Page 88 of 144

ROUTE 295, ROUTE 195/29 TO ROUTE 1

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):144

Tabulation of Bids

Contract Time:

March 07, 2019

Contract Description:

18144

NHP-0295(329)

05/04/20 COMPLETION DATE

MERCER

Min: Max:

3/13/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) EARLE ASPHALT
COMPANY

(5) D'ANNUNZIO & SONS, INC.

0005 GENERAL LANDSCAPESECTION: Cat Alt Set: Cat Alt Member:

0078 804006P

TOPSOILING, 4" THICK

63.000

SY

105.00000 6,615.00 12.00000 756.00

0079 804015P

BORROW TOPSOIL

200.000

CY

44.07000 8,814.00 50.00000 10,000.00

0080 805003M

TURF REPAIR STRIP

2,033.000

LF

7.50000 15,247.50 8.00000 16,264.00

0081 805010M

REGRADE BERM

200.000

SY

55.00000 11,000.00 14.00000 2,800.00

0082 806006P

FERTILIZING AND SEEDING, TYPE
A-3

47.000

SY

0.70000 32.90 12.00000 564.00
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ROUTE 295, ROUTE 195/29 TO ROUTE 1

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):144

Tabulation of Bids

Contract Time:

March 07, 2019

Contract Description:

18144

NHP-0295(329)

05/04/20 COMPLETION DATE

MERCER

Min: Max:

3/13/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) EARLE ASPHALT
COMPANY

(5) D'ANNUNZIO & SONS, INC.

0005 GENERAL LANDSCAPESECTION: Cat Alt Set: Cat Alt Member:

0083 806033P

FERTILIZING AND SEEDING, LOW
MAINTENANCE

218.000

SY

0.75000 163.50 7.00000 1,526.00

0084 809003M

STRAW MULCHING

63.000

SY

0.70000 44.10 2.00000 126.00

Section Totals: $41,917.00 $32,036.00

Page 90 of 144

ROUTE 295, ROUTE 195/29 TO ROUTE 1

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):144

Tabulation of Bids

Contract Time:

March 07, 2019

Contract Description:

18144

NHP-0295(329)

05/04/20 COMPLETION DATE

MERCER

Min: Max:

3/13/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) EARLE ASPHALT
COMPANY

(5) D'ANNUNZIO & SONS, INC.

0006 STRUCTURE NO. 1130-152  RT. 29
NB OVER WATSON'S CREEK

SECTION: Cat Alt Set: Cat Alt Member:

0085 201006P

CLEARING SITE, BRIDGE (___)
STR. NO. 1130-152

(1)

LS

2,250.00000 2,250.00 2,250.00000 2,250.00

0086 201039P

TEMPORARY SHIELDING

(1)

LS

6,000.00000 6,000.00 25,000.00000 25,000.00

0087 507037P

BARRIER PARAPET
MODIFICATIONS

13.000

LF

730.00000 9,490.00 1,200.00000 15,600.00

0088 701021P

3" RIGID METALLIC CONDUIT

27.000

LF

55.00000 1,485.00 52.00000 1,404.00

Section Totals: $19,225.00 $44,254.00

Page 91 of 144

ROUTE 295, ROUTE 195/29 TO ROUTE 1

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):144

Tabulation of Bids

Contract Time:

March 07, 2019

Contract Description:

18144

NHP-0295(329)

05/04/20 COMPLETION DATE

MERCER

Min: Max:

3/13/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) EARLE ASPHALT
COMPANY

(5) D'ANNUNZIO & SONS, INC.

0007 STRUCTURE NO. 1136-153  RT.295
NB OVER RT. 195 & RAMP C

SECTION: Cat Alt Set: Cat Alt Member:

0089 201006P

CLEARING SITE, BRIDGE (___)
STR. NO. 1136-153

(1)

LS

4,500.00000 4,500.00 4,500.00000 4,500.00

0090 201039P

TEMPORARY SHIELDING

(1)

LS

11,500.00000 11,500.00 28,000.00000 28,000.00

0091 452003M

PARTIAL DEPTH CONCRETE
REPAIR

5.000

SY

875.00000 4,375.00 1,000.00000 5,000.00

0092 507007P

2 1/2" BY 2 1/2" PREFORMED
ELASTOMERIC JOINT SEALER

65.000

LF

127.50000 8,287.50 175.00000 11,375.00

0093 507037P

BARRIER PARAPET
MODIFICATIONS

26.000

LF

730.00000 18,980.00 1,200.00000 31,200.00

Page 92 of 144

ROUTE 295, ROUTE 195/29 TO ROUTE 1

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):144

Tabulation of Bids

Contract Time:

March 07, 2019

Contract Description:

18144

NHP-0295(329)

05/04/20 COMPLETION DATE

MERCER

Min: Max:

3/13/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) EARLE ASPHALT
COMPANY

(5) D'ANNUNZIO & SONS, INC.

0007 STRUCTURE NO. 1136-153  RT.295
NB OVER RT. 195 & RAMP C

SECTION: Cat Alt Set: Cat Alt Member:

0094 551014P

DECK JOINT RESEAL

65.000

LF

27.50000 1,787.50 63.00000 4,095.00

0095 551055M

BRIDGE DECK JOINT REPAIR

5.000

SF

410.00000 2,050.00 410.00000 2,050.00

0096 701021P

3" RIGID METALLIC CONDUIT

27.000

LF

55.00000 1,485.00 52.00000 1,404.00

Section Totals: $52,965.00 $87,624.00

Page 93 of 144

ROUTE 295, ROUTE 195/29 TO ROUTE 1

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):144

Tabulation of Bids

Contract Time:

March 07, 2019

Contract Description:

18144

NHP-0295(329)

05/04/20 COMPLETION DATE

MERCER

Min: Max:

3/13/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) EARLE ASPHALT
COMPANY

(5) D'ANNUNZIO & SONS, INC.

0008 STRUCTURE NO. 1136-154  RT. 295
SB OVER RT. 195

SECTION: Cat Alt Set: Cat Alt Member:

0097 201006P

CLEARING SITE, BRIDGE (___)
STR. NO. 1136-154

(1)

LS

4,500.00000 4,500.00 4,500.00000 4,500.00

0098 201039P

TEMPORARY SHIELDING

(1)

LS

11,500.00000 11,500.00 28,000.00000 28,000.00

0099 452003M

PARTIAL DEPTH CONCRETE
REPAIR

5.000

SY

875.00000 4,375.00 950.00000 4,750.00

0100 456006M

CLEANING AND SEALING JOINTS
AND CRACKS IN CONCRETE
PAVEMENT

110.000

LF

30.00000 3,300.00 45.00000 4,950.00

Page 94 of 144

ROUTE 295, ROUTE 195/29 TO ROUTE 1

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):144

Tabulation of Bids

Contract Time:

March 07, 2019

Contract Description:

18144

NHP-0295(329)

05/04/20 COMPLETION DATE

MERCER

Min: Max:

3/13/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) EARLE ASPHALT
COMPANY

(5) D'ANNUNZIO & SONS, INC.

0008 STRUCTURE NO. 1136-154  RT. 295
SB OVER RT. 195

SECTION: Cat Alt Set: Cat Alt Member:

0101 507007P

2 1/2" BY 2 1/2" PREFORMED
ELASTOMERIC JOINT SEALER

40.000

LF

127.50000 5,100.00 150.00000 6,000.00

0102 507037P

BARRIER PARAPET
MODIFICATIONS

26.000

LF

730.00000 18,980.00 1,200.00000 31,200.00

0103 551014P

DECK JOINT RESEAL

100.000

LF

27.50000 2,750.00 65.00000 6,500.00

0104 551055M

BRIDGE DECK JOINT REPAIR

5.000

SF

410.00000 2,050.00 410.00000 2,050.00

0105 701021P

3" RIGID METALLIC CONDUIT

27.000

LF

55.00000 1,485.00 52.00000 1,404.00
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ROUTE 295, ROUTE 195/29 TO ROUTE 1

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):144

Tabulation of Bids

Contract Time:

March 07, 2019

Contract Description:

18144

NHP-0295(329)

05/04/20 COMPLETION DATE

MERCER

Min: Max:

3/13/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) EARLE ASPHALT
COMPANY

(5) D'ANNUNZIO & SONS, INC.

Section Totals: $54,040.00 $89,354.00

Page 96 of 144

ROUTE 295, ROUTE 195/29 TO ROUTE 1

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):144

Tabulation of Bids

Contract Time:

March 07, 2019

Contract Description:

18144

NHP-0295(329)

05/04/20 COMPLETION DATE

MERCER

Min: Max:

3/13/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) EARLE ASPHALT
COMPANY

(5) D'ANNUNZIO & SONS, INC.

0009 STRUCTURE NO. 1136-155  RT. 295
NB OVER RAMP H TO RT.29 NB

SECTION: Cat Alt Set: Cat Alt Member:

0106 201006P

CLEARING SITE, BRIDGE (___)
STR. NO. 1136-155

(1)

LS

9,000.00000 9,000.00 9,000.00000 9,000.00

0107 201039P

TEMPORARY SHIELDING

(1)

LS

20,000.00000 20,000.00 45,000.00000 45,000.00

0108 452003M

PARTIAL DEPTH CONCRETE
REPAIR

5.000

SY

875.00000 4,375.00 950.00000 4,750.00

0109 456006M

CLEANING AND SEALING JOINTS
AND CRACKS IN CONCRETE
PAVEMENT

135.000

LF

30.00000 4,050.00 45.00000 6,075.00
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ROUTE 295, ROUTE 195/29 TO ROUTE 1

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):144

Tabulation of Bids

Contract Time:

March 07, 2019

Contract Description:

18144

NHP-0295(329)

05/04/20 COMPLETION DATE

MERCER

Min: Max:

3/13/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) EARLE ASPHALT
COMPANY

(5) D'ANNUNZIO & SONS, INC.

0009 STRUCTURE NO. 1136-155  RT. 295
NB OVER RAMP H TO RT.29 NB

SECTION: Cat Alt Set: Cat Alt Member:

0110 507037P

BARRIER PARAPET
MODIFICATIONS

52.000

LF

730.00000 37,960.00 1,200.00000 62,400.00

0111 551014P

DECK JOINT RESEAL

115.000

LF

27.50000 3,162.50 65.00000 7,475.00

0112 701021P

3" RIGID METALLIC CONDUIT

55.000

LF

55.00000 3,025.00 52.00000 2,860.00

Section Totals: $81,572.50 $137,560.00
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ROUTE 295, ROUTE 195/29 TO ROUTE 1

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):144

Tabulation of Bids

Contract Time:

March 07, 2019

Contract Description:

18144

NHP-0295(329)

05/04/20 COMPLETION DATE

MERCER

Min: Max:

3/13/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) EARLE ASPHALT
COMPANY

(5) D'ANNUNZIO & SONS, INC.

0010 STRUCTURE NO. 1136-156  RT. 295
SB OVER RT.195 RAMP H

SECTION: Cat Alt Set: Cat Alt Member:

0113 201006P

CLEARING SITE, BRIDGE (___)
STR. NO. 1136-156

(1)

LS

4,500.00000 4,500.00 4,500.00000 4,500.00

0114 201039P

TEMPORARY SHIELDING

(1)

LS

11,500.00000 11,500.00 26,500.00000 26,500.00

0115 452003M

PARTIAL DEPTH CONCRETE
REPAIR

10.000

SY

875.00000 8,750.00 1,000.00000 10,000.00

0116 456006M

CLEANING AND SEALING JOINTS
AND CRACKS IN CONCRETE
PAVEMENT

200.000

LF

30.00000 6,000.00 45.00000 9,000.00

Page 99 of 144

ROUTE 295, ROUTE 195/29 TO ROUTE 1

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):144

Tabulation of Bids

Contract Time:

March 07, 2019

Contract Description:

18144

NHP-0295(329)

05/04/20 COMPLETION DATE

MERCER

Min: Max:

3/13/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) EARLE ASPHALT
COMPANY

(5) D'ANNUNZIO & SONS, INC.

0010 STRUCTURE NO. 1136-156  RT. 295
SB OVER RT.195 RAMP H

SECTION: Cat Alt Set: Cat Alt Member:

0117 507011P

4" X 4 3/4" PREFORMED
ELASTOMERIC JOINT SEALER

115.000

LF

147.50000 16,962.50 170.00000 19,550.00

0118 507037P

BARRIER PARAPET
MODIFICATIONS

26.000

LF

730.00000 18,980.00 1,200.00000 31,200.00

0119 551014P

DECK JOINT RESEAL

175.000

LF

27.50000 4,812.50 65.00000 11,375.00

0120 701021P

3" RIGID METALLIC CONDUIT

55.000

LF

55.00000 3,025.00 52.00000 2,860.00

Section Totals: $74,530.00 $114,985.00

Page 100 of 144

ROUTE 295, ROUTE 195/29 TO ROUTE 1

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):144

Tabulation of Bids

Contract Time:

March 07, 2019

Contract Description:

18144

NHP-0295(329)

05/04/20 COMPLETION DATE

MERCER

Min: Max:

3/13/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) EARLE ASPHALT
COMPANY

(5) D'ANNUNZIO & SONS, INC.

0011 STRUCTURE NO. 1137-162  RT.295
NB OVER AREANA DR. (CR 620)

SECTION: Cat Alt Set: Cat Alt Member:

0121 201006P

CLEARING SITE, BRIDGE (___)
STR. NO. 1137-162

(1)

LS

4,500.00000 4,500.00 4,500.00000 4,500.00

0122 201039P

TEMPORARY SHIELDING

(1)

LS

11,500.00000 11,500.00 26,000.00000 26,000.00

0123 507037P

BARRIER PARAPET
MODIFICATIONS

27.000

LF

730.00000 19,710.00 1,200.00000 32,400.00

0124 551014P

DECK JOINT RESEAL

135.000

LF

27.50000 3,712.50 65.00000 8,775.00

0125 613006P

REMOVE AND REINSTALL NOISE
BARRIER

28.000

LF

500.00000 14,000.00 550.00000 15,400.00
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ROUTE 295, ROUTE 195/29 TO ROUTE 1

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):144

Tabulation of Bids

Contract Time:

March 07, 2019

Contract Description:

18144

NHP-0295(329)

05/04/20 COMPLETION DATE

MERCER

Min: Max:

3/13/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) EARLE ASPHALT
COMPANY

(5) D'ANNUNZIO & SONS, INC.

0011 STRUCTURE NO. 1137-162  RT.295
NB OVER AREANA DR. (CR 620)

SECTION: Cat Alt Set: Cat Alt Member:

0126 701006P

3/4" RIGID METALLIC CONDUIT

2.000

LF

110.00000 220.00 110.00000 220.00

0127 701012P

1 1/2" RIGID METALLIC CONDUIT

6.000

LF

100.00000 600.00 110.00000 660.00

0128 701021P

3" RIGID METALLIC CONDUIT

60.000

LF

55.00000 3,300.00 52.00000 3,120.00

0129 701112M

18" X 8" X 6" METAL JUNCTION
BOX

1.000

U

1,800.00000 1,800.00 2,200.00000 2,200.00

Section Totals: $59,342.50 $93,275.00
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ROUTE 295, ROUTE 195/29 TO ROUTE 1

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):144

Tabulation of Bids

Contract Time:

March 07, 2019

Contract Description:

18144

NHP-0295(329)

05/04/20 COMPLETION DATE

MERCER

Min: Max:

3/13/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) EARLE ASPHALT
COMPANY

(5) D'ANNUNZIO & SONS, INC.

0012 STRUCTURE NO. 1137-163  RT 295
SB OVER ARENA  DR. (CR 620)

SECTION: Cat Alt Set: Cat Alt Member:

0130 201006P

CLEARING SITE, BRIDGE (___)
STR. NO. 1137-163

(1)

LS

4,500.00000 4,500.00 4,500.00000 4,500.00

0131 201039P

TEMPORARY SHIELDING

(1)

LS

11,500.00000 11,500.00 26,000.00000 26,000.00

0132 507037P

BARRIER PARAPET
MODIFICATIONS

26.000

LF

730.00000 18,980.00 1,200.00000 31,200.00

0133 551014P

DECK JOINT RESEAL

135.000

LF

27.50000 3,712.50 65.00000 8,775.00

0134 701012P

1 1/2" RIGID METALLIC CONDUIT

6.000

LF

100.00000 600.00 110.00000 660.00
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ROUTE 295, ROUTE 195/29 TO ROUTE 1

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):144

Tabulation of Bids

Contract Time:

March 07, 2019

Contract Description:

18144

NHP-0295(329)

05/04/20 COMPLETION DATE

MERCER

Min: Max:

3/13/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) EARLE ASPHALT
COMPANY

(5) D'ANNUNZIO & SONS, INC.

0012 STRUCTURE NO. 1137-163  RT 295
SB OVER ARENA  DR. (CR 620)

SECTION: Cat Alt Set: Cat Alt Member:

0135 701021P

3" RIGID METALLIC CONDUIT

55.000

LF

55.00000 3,025.00 52.00000 2,860.00

Section Totals: $42,317.50 $73,995.00
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ROUTE 295, ROUTE 195/29 TO ROUTE 1

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):144

Tabulation of Bids

Contract Time:

March 07, 2019

Contract Description:

18144

NHP-0295(329)

05/04/20 COMPLETION DATE

MERCER

Min: Max:

3/13/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) EARLE ASPHALT
COMPANY

(5) D'ANNUNZIO & SONS, INC.

0013 STRUCTURE NO. 1137-164   RT. 295
NB OVER S. OLDEN  AVE.

SECTION: Cat Alt Set: Cat Alt Member:

0136 201006P

CLEARING SITE, BRIDGE (___)
STR. NO. 1137-164

(1)

LS

4,500.00000 4,500.00 4,500.00000 4,500.00

0137 201039P

TEMPORARY SHIELDING

(1)

LS

11,500.00000 11,500.00 26,000.00000 26,000.00

0138 507037P

BARRIER PARAPET
MODIFICATIONS

26.000

LF

730.00000 18,980.00 1,200.00000 31,200.00

0139 551014P

DECK JOINT RESEAL

140.000

LF

27.50000 3,850.00 60.00000 8,400.00

0140 613006P

REMOVE AND REINSTALL NOISE
BARRIER

27.000

LF

500.00000 13,500.00 500.00000 13,500.00
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ROUTE 295, ROUTE 195/29 TO ROUTE 1

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):144

Tabulation of Bids

Contract Time:

March 07, 2019

Contract Description:

18144

NHP-0295(329)

05/04/20 COMPLETION DATE

MERCER

Min: Max:

3/13/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) EARLE ASPHALT
COMPANY

(5) D'ANNUNZIO & SONS, INC.

0013 STRUCTURE NO. 1137-164   RT. 295
NB OVER S. OLDEN  AVE.

SECTION: Cat Alt Set: Cat Alt Member:

0141 701021P

3" RIGID METALLIC CONDUIT

55.000

LF

55.00000 3,025.00 52.00000 2,860.00

Section Totals: $55,355.00 $86,460.00
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ROUTE 295, ROUTE 195/29 TO ROUTE 1

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):144

Tabulation of Bids

Contract Time:

March 07, 2019

Contract Description:

18144

NHP-0295(329)

05/04/20 COMPLETION DATE

MERCER

Min: Max:

3/13/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) EARLE ASPHALT
COMPANY

(5) D'ANNUNZIO & SONS, INC.

0014 STRUCTURE NO. 1137-165  RT. 295
SB OVER S. OLDEN  AVE.

SECTION: Cat Alt Set: Cat Alt Member:

0142 201006P

CLEARING SITE, BRIDGE (___)
STR. NO. 1137-165

(1)

LS

4,500.00000 4,500.00 4,500.00000 4,500.00

0143 201039P

TEMPORARY SHIELDING

(1)

LS

11,500.00000 11,500.00 26,000.00000 26,000.00

0144 452003M

PARTIAL DEPTH CONCRETE
REPAIR

5.000

SY

875.00000 4,375.00 950.00000 4,750.00

0145 507037P

BARRIER PARAPET
MODIFICATIONS

26.000

LF

730.00000 18,980.00 1,200.00000 31,200.00

0146 551006M

REPAIR OF CONCRETE DECK,
TYPE B

10.000

SF

99.00000 990.00 120.00000 1,200.00
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ROUTE 295, ROUTE 195/29 TO ROUTE 1

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):144

Tabulation of Bids

Contract Time:

March 07, 2019

Contract Description:

18144

NHP-0295(329)

05/04/20 COMPLETION DATE

MERCER

Min: Max:

3/13/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) EARLE ASPHALT
COMPANY

(5) D'ANNUNZIO & SONS, INC.

0014 STRUCTURE NO. 1137-165  RT. 295
SB OVER S. OLDEN  AVE.

SECTION: Cat Alt Set: Cat Alt Member:

0147 551014P

DECK JOINT RESEAL

110.000

LF

27.50000 3,025.00 65.00000 7,150.00

0148 701021P

3" RIGID METALLIC CONDUIT

55.000

LF

55.00000 3,025.00 52.00000 2,860.00

Section Totals: $46,395.00 $77,660.00
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ROUTE 295, ROUTE 195/29 TO ROUTE 1

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):144

Tabulation of Bids

Contract Time:

March 07, 2019

Contract Description:

18144

NHP-0295(329)

05/04/20 COMPLETION DATE

MERCER

Min: Max:

3/13/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) EARLE ASPHALT
COMPANY

(5) D'ANNUNZIO & SONS, INC.

0015 STRUCTURE NO. 1137-171 RT. 295
NB OVER HAMILTON AVE.

SECTION: Cat Alt Set: Cat Alt Member:

0149 201006P

CLEARING SITE, BRIDGE (___)
STR. NO. 1137-171

(1)

LS

24,750.00000 24,750.00 24,750.00000 24,750.00

0150 201039P

TEMPORARY SHIELDING

(1)

LS

83,000.00000 83,000.00 84,361.00000 84,361.00

0151 452003M

PARTIAL DEPTH CONCRETE
REPAIR

3.000

SY

875.00000 2,625.00 950.00000 2,850.00

0152 504006P

REINFORCEMENT STEEL, EPOXY-
COATED

1,030.000

LB

4.75000 4,892.50 5.00000 5,150.00

0153 504053P

CONCRETE PYLON

26.000

LF

750.00000 19,500.00 850.00000 22,100.00
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ROUTE 295, ROUTE 195/29 TO ROUTE 1

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):144

Tabulation of Bids

Contract Time:

March 07, 2019

Contract Description:

18144

NHP-0295(329)

05/04/20 COMPLETION DATE

MERCER

Min: Max:

3/13/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) EARLE ASPHALT
COMPANY

(5) D'ANNUNZIO & SONS, INC.

0015 STRUCTURE NO. 1137-171 RT. 295
NB OVER HAMILTON AVE.

SECTION: Cat Alt Set: Cat Alt Member:

0154 507007P

2 1/2" BY 2 1/2" PREFORMED
ELASTOMERIC JOINT SEALER

5.000

LF

127.50000 637.50 140.00000 700.00

0155 507008P

4" X 4" PREFORMED
ELASTOMERIC JOINT SEALER

5.000

LF

147.50000 737.50 160.00000 800.00

0156 507085P

STEEL 4 BAR BRIDGE RAILING

141.000

LF

225.00000 31,725.00 250.00000 35,250.00

0157 551006M

REPAIR OF CONCRETE DECK,
TYPE B

50.000

SF

99.00000 4,950.00 120.00000 6,000.00

0158 551030M

CURB RECONSTRUCTION,
BRIDGE

139.000

LF

195.00000 27,105.00 335.00000 46,565.00
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ROUTE 295, ROUTE 195/29 TO ROUTE 1

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):144

Tabulation of Bids

Contract Time:

March 07, 2019

Contract Description:

18144

NHP-0295(329)

05/04/20 COMPLETION DATE

MERCER

Min: Max:

3/13/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) EARLE ASPHALT
COMPANY

(5) D'ANNUNZIO & SONS, INC.

0015 STRUCTURE NO. 1137-171 RT. 295
NB OVER HAMILTON AVE.

SECTION: Cat Alt Set: Cat Alt Member:

0159 551055M

BRIDGE DECK JOINT REPAIR

9.000

SF

410.00000 3,690.00 400.00000 3,600.00

Section Totals: $203,612.50 $232,126.00
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ROUTE 295, ROUTE 195/29 TO ROUTE 1

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):144

Tabulation of Bids

Contract Time:

March 07, 2019

Contract Description:

18144

NHP-0295(329)

05/04/20 COMPLETION DATE

MERCER

Min: Max:

3/13/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) EARLE ASPHALT
COMPANY

(5) D'ANNUNZIO & SONS, INC.

0016 STRUCTURE NO. 1137-172  RT. 295
SB OVER HAMILTON AVE

SECTION: Cat Alt Set: Cat Alt Member:

0160 201006P

CLEARING SITE, BRIDGE (___)
STR. NO. 1137-172

(1)

LS

41,250.00000 41,250.00 41,250.00000 41,250.00

0161 201039P

TEMPORARY SHIELDING

(1)

LS

135,000.00000 135,000.00 145,000.00000 145,000.00

0162 504006P

REINFORCEMENT STEEL, EPOXY-
COATED

1,030.000

LB

4.75000 4,892.50 5.00000 5,150.00

0163 504053P

CONCRETE PYLON

26.000

LF

750.00000 19,500.00 850.00000 22,100.00

0164 507007P

2 1/2" BY 2 1/2" PREFORMED
ELASTOMERIC JOINT SEALER

7.000

LF

127.50000 892.50 135.00000 945.00
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ROUTE 295, ROUTE 195/29 TO ROUTE 1

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):144

Tabulation of Bids

Contract Time:

March 07, 2019

Contract Description:

18144

NHP-0295(329)

05/04/20 COMPLETION DATE

MERCER

Min: Max:

3/13/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) EARLE ASPHALT
COMPANY

(5) D'ANNUNZIO & SONS, INC.

0016 STRUCTURE NO. 1137-172  RT. 295
SB OVER HAMILTON AVE

SECTION: Cat Alt Set: Cat Alt Member:

0165 507008P

4" X 4" PREFORMED
ELASTOMERIC JOINT SEALER

7.000

LF

147.50000 1,032.50 160.00000 1,120.00

0166 507009P

4" BY 4" PREFORMED
ELASTOMERIC JOINT ASSEMBLY

20.000

LF

340.00000 6,800.00 450.00000 9,000.00

0167 507085P

STEEL 4 BAR BRIDGE RAILING

252.000

LF

225.00000 56,700.00 250.00000 63,000.00

0168 551006M

REPAIR OF CONCRETE DECK,
TYPE B

400.000

SF

99.00000 39,600.00 120.00000 48,000.00

0169 551030M

CURB RECONSTRUCTION,
BRIDGE

248.000

LF

195.00000 48,360.00 345.00000 85,560.00
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ROUTE 295, ROUTE 195/29 TO ROUTE 1

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):144

Tabulation of Bids

Contract Time:

March 07, 2019

Contract Description:

18144

NHP-0295(329)

05/04/20 COMPLETION DATE

MERCER

Min: Max:

3/13/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) EARLE ASPHALT
COMPANY

(5) D'ANNUNZIO & SONS, INC.

0016 STRUCTURE NO. 1137-172  RT. 295
SB OVER HAMILTON AVE

SECTION: Cat Alt Set: Cat Alt Member:

0170 551045M

PARAPET MODIFICATIONS

12.000

LF

750.00000 9,000.00 900.00000 10,800.00

0171 551055M

BRIDGE DECK JOINT REPAIR

20.000

SF

410.00000 8,200.00 400.00000 8,000.00

0172 701021P

3" RIGID METALLIC CONDUIT

310.000

LF

55.00000 17,050.00 52.00000 16,120.00

Section Totals: $388,277.50 $456,045.00
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ROUTE 295, ROUTE 195/29 TO ROUTE 1

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):144

Tabulation of Bids

Contract Time:

March 07, 2019

Contract Description:

18144

NHP-0295(329)

05/04/20 COMPLETION DATE

MERCER

Min: Max:

3/13/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) EARLE ASPHALT
COMPANY

(5) D'ANNUNZIO & SONS, INC.

0017 STRUCTURE NO. 1137-174  RT.295
NB OVER NOTTINGHAM WAY

SECTION: Cat Alt Set: Cat Alt Member:

0173 201006P

CLEARING SITE, BRIDGE (___)
STR. NO. 1137-174

(1)

LS

30,750.00000 30,750.00 30,750.00000 30,750.00

0174 201039P

TEMPORARY SHIELDING

(1)

LS

100,000.00000 100,000.00 110,000.00000 110,000.00

0175 452003M

PARTIAL DEPTH CONCRETE
REPAIR

6.000

SY

875.00000 5,250.00 950.00000 5,700.00

0176 504006P

REINFORCEMENT STEEL, EPOXY-
COATED

1,030.000

LB

4.75000 4,892.50 5.00000 5,150.00

0177 504053P

CONCRETE PYLON

26.000

LF

750.00000 19,500.00 820.00000 21,320.00
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ROUTE 295, ROUTE 195/29 TO ROUTE 1

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):144

Tabulation of Bids

Contract Time:

March 07, 2019

Contract Description:

18144

NHP-0295(329)

05/04/20 COMPLETION DATE

MERCER

Min: Max:

3/13/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) EARLE ASPHALT
COMPANY

(5) D'ANNUNZIO & SONS, INC.

0017 STRUCTURE NO. 1137-174  RT.295
NB OVER NOTTINGHAM WAY

SECTION: Cat Alt Set: Cat Alt Member:

0178 507007P

2 1/2" BY 2 1/2" PREFORMED
ELASTOMERIC JOINT SEALER

5.000

LF

127.50000 637.50 165.00000 825.00

0179 507008P

4" X 4" PREFORMED
ELASTOMERIC JOINT SEALER

5.000

LF

147.50000 737.50 165.00000 825.00

0180 507085P

STEEL 4 BAR BRIDGE RAILING

179.000

LF

225.00000 40,275.00 200.00000 35,800.00

0181 551030M

CURB RECONSTRUCTION,
BRIDGE

177.000

LF

195.00000 34,515.00 350.00000 61,950.00

0182 551055M

BRIDGE DECK JOINT REPAIR

8.000

SF

410.00000 3,280.00 400.00000 3,200.00
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ROUTE 295, ROUTE 195/29 TO ROUTE 1

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):144

Tabulation of Bids

Contract Time:

March 07, 2019

Contract Description:

18144

NHP-0295(329)

05/04/20 COMPLETION DATE

MERCER

Min: Max:

3/13/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) EARLE ASPHALT
COMPANY

(5) D'ANNUNZIO & SONS, INC.

Section Totals: $239,837.50 $275,520.00
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ROUTE 295, ROUTE 195/29 TO ROUTE 1

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):144

Tabulation of Bids

Contract Time:

March 07, 2019

Contract Description:

18144

NHP-0295(329)

05/04/20 COMPLETION DATE

MERCER

Min: Max:

3/13/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) EARLE ASPHALT
COMPANY

(5) D'ANNUNZIO & SONS, INC.

0018 STRUCTURE NO. 1137-175  RT. 295
SB OVER NOTTINGHAM WAY

SECTION: Cat Alt Set: Cat Alt Member:

0183 201006P

CLEARING SITE, BRIDGE (___)
STR. NO. 1137-175

(1)

LS

61,500.00000 61,500.00 61,500.00000 61,500.00

0184 201039P

TEMPORARY SHIELDING

(1)

LS

205,000.00000 205,000.00 200,000.00000 200,000.00

0185 504006P

REINFORCEMENT STEEL, EPOXY-
COATED

1,620.000

LB

4.75000 7,695.00 5.00000 8,100.00

0186 504053P

CONCRETE PYLON

39.000

LF

750.00000 29,250.00 1,000.00000 39,000.00

0187 507007P

2 1/2" BY 2 1/2" PREFORMED
ELASTOMERIC JOINT SEALER

10.000

LF

127.50000 1,275.00 150.00000 1,500.00
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ROUTE 295, ROUTE 195/29 TO ROUTE 1

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):144

Tabulation of Bids

Contract Time:

March 07, 2019

Contract Description:

18144

NHP-0295(329)

05/04/20 COMPLETION DATE

MERCER

Min: Max:

3/13/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) EARLE ASPHALT
COMPANY

(5) D'ANNUNZIO & SONS, INC.

0018 STRUCTURE NO. 1137-175  RT. 295
SB OVER NOTTINGHAM WAY

SECTION: Cat Alt Set: Cat Alt Member:

0188 507008P

4" X 4" PREFORMED
ELASTOMERIC JOINT SEALER

10.000

LF

147.50000 1,475.00 175.00000 1,750.00

0189 507085P

STEEL 4 BAR BRIDGE RAILING

367.000

LF

225.00000 82,575.00 250.00000 91,750.00

0190 551030M

CURB RECONSTRUCTION,
BRIDGE

363.000

LF

195.00000 70,785.00 300.00000 108,900.00

0191 551045M

PARAPET MODIFICATIONS

13.000

LF

750.00000 9,750.00 900.00000 11,700.00

0192 701021P

3" RIGID METALLIC CONDUIT

215.000

LF

55.00000 11,825.00 52.00000 11,180.00
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ROUTE 295, ROUTE 195/29 TO ROUTE 1

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):144

Tabulation of Bids

Contract Time:

March 07, 2019

Contract Description:

18144

NHP-0295(329)

05/04/20 COMPLETION DATE

MERCER

Min: Max:

3/13/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) EARLE ASPHALT
COMPANY

(5) D'ANNUNZIO & SONS, INC.

0018 STRUCTURE NO. 1137-175  RT. 295
SB OVER NOTTINGHAM WAY

SECTION: Cat Alt Set: Cat Alt Member:

0193 701096M

10" X 36" JUNCTION BOX

1.000

U

1,800.00000 1,800.00 2,000.00000 2,000.00

Section Totals: $482,930.00 $537,380.00
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ROUTE 295, ROUTE 195/29 TO ROUTE 1

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):144

Tabulation of Bids

Contract Time:

March 07, 2019

Contract Description:

18144

NHP-0295(329)

05/04/20 COMPLETION DATE

MERCER

Min: Max:

3/13/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) EARLE ASPHALT
COMPANY

(5) D'ANNUNZIO & SONS, INC.

0019 STRUCTURE NO. 1138-150  RT 295
NB OVER EAST STATION ST.

SECTION: Cat Alt Set: Cat Alt Member:

0194 201006P

CLEARING SITE, BRIDGE (___)
STR. NO. 1138-150

(1)

LS

59,250.00000 59,250.00 59,250.00000 59,250.00

0195 201039P

TEMPORARY SHIELDING

(1)

LS

195,000.00000 195,000.00 200,000.00000 200,000.00

0196 504006P

REINFORCEMENT STEEL, EPOXY-
COATED

2,060.000

LB

4.75000 9,785.00 5.00000 10,300.00

0197 504053P

CONCRETE PYLON

52.000

LF

750.00000 39,000.00 820.00000 42,640.00

0198 507007P

2 1/2" BY 2 1/2" PREFORMED
ELASTOMERIC JOINT SEALER

10.000

LF

127.50000 1,275.00 135.00000 1,350.00
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ROUTE 295, ROUTE 195/29 TO ROUTE 1

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):144

Tabulation of Bids

Contract Time:

March 07, 2019

Contract Description:

18144

NHP-0295(329)

05/04/20 COMPLETION DATE

MERCER

Min: Max:

3/13/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) EARLE ASPHALT
COMPANY

(5) D'ANNUNZIO & SONS, INC.

0019 STRUCTURE NO. 1138-150  RT 295
NB OVER EAST STATION ST.

SECTION: Cat Alt Set: Cat Alt Member:

0199 507008P

4" X 4" PREFORMED
ELASTOMERIC JOINT SEALER

10.000

LF

147.50000 1,475.00 175.00000 1,750.00

0200 507085P

STEEL 4 BAR BRIDGE RAILING

346.000

LF

225.00000 77,850.00 250.00000 86,500.00

0201 551030M

CURB RECONSTRUCTION,
BRIDGE

342.000

LF

195.00000 66,690.00 320.00000 109,440.00

Section Totals: $450,325.00 $511,230.00
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ROUTE 295, ROUTE 195/29 TO ROUTE 1

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):144

Tabulation of Bids

Contract Time:

March 07, 2019

Contract Description:

18144

NHP-0295(329)

05/04/20 COMPLETION DATE

MERCER

Min: Max:

3/13/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) EARLE ASPHALT
COMPANY

(5) D'ANNUNZIO & SONS, INC.

0020 STRUCTURE NO. 1138-151  RT.295
SB OVER EAST STATION ST

SECTION: Cat Alt Set: Cat Alt Member:

0202 201006P

CLEARING SITE, BRIDGE (___)
STR. NO. 1138-151

(1)

LS

59,250.00000 59,250.00 59,250.00000 59,250.00

0203 201039P

TEMPORARY SHIELDING

(1)

LS

195,000.00000 195,000.00 195,000.00000 195,000.00

0204 452003M

PARTIAL DEPTH CONCRETE
REPAIR

5.000

SY

875.00000 4,375.00 1,000.00000 5,000.00

0205 504006P

REINFORCEMENT STEEL, EPOXY-
COATED

2,060.000

LB

4.75000 9,785.00 5.00000 10,300.00

0206 504053P

CONCRETE PYLON

52.000

LF

750.00000 39,000.00 850.00000 44,200.00
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ROUTE 295, ROUTE 195/29 TO ROUTE 1

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):144

Tabulation of Bids

Contract Time:

March 07, 2019

Contract Description:

18144

NHP-0295(329)

05/04/20 COMPLETION DATE

MERCER

Min: Max:

3/13/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) EARLE ASPHALT
COMPANY

(5) D'ANNUNZIO & SONS, INC.

0020 STRUCTURE NO. 1138-151  RT.295
SB OVER EAST STATION ST

SECTION: Cat Alt Set: Cat Alt Member:

0207 507007P

2 1/2" BY 2 1/2" PREFORMED
ELASTOMERIC JOINT SEALER

20.000

LF

127.50000 2,550.00 135.00000 2,700.00

0208 507008P

4" X 4" PREFORMED
ELASTOMERIC JOINT SEALER

10.000

LF

147.50000 1,475.00 175.00000 1,750.00

0209 507085P

STEEL 4 BAR BRIDGE RAILING

344.000

LF

225.00000 77,400.00 250.00000 86,000.00

0210 551030M

CURB RECONSTRUCTION,
BRIDGE

340.000

LF

195.00000 66,300.00 320.00000 108,800.00

0211 701012P

1 1/2" RIGID METALLIC CONDUIT

25.000

LF

100.00000 2,500.00 52.00000 1,300.00
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ROUTE 295, ROUTE 195/29 TO ROUTE 1

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):144

Tabulation of Bids

Contract Time:

March 07, 2019

Contract Description:

18144

NHP-0295(329)

05/04/20 COMPLETION DATE

MERCER

Min: Max:

3/13/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) EARLE ASPHALT
COMPANY

(5) D'ANNUNZIO & SONS, INC.

0020 STRUCTURE NO. 1138-151  RT.295
SB OVER EAST STATION ST

SECTION: Cat Alt Set: Cat Alt Member:

0212 701021P

3" RIGID METALLIC CONDUIT

220.000

LF

55.00000 12,100.00 52.00000 11,440.00

0213 701096M

10" X 36" JUNCTION BOX

2.000

U

1,800.00000 3,600.00 1,900.00000 3,800.00

Section Totals: $473,335.00 $529,540.00
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ROUTE 295, ROUTE 195/29 TO ROUTE 1

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):144

Tabulation of Bids

Contract Time:

March 07, 2019

Contract Description:

18144

NHP-0295(329)

05/04/20 COMPLETION DATE

MERCER

Min: Max:

3/13/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) EARLE ASPHALT
COMPANY

(5) D'ANNUNZIO & SONS, INC.

0021 STRUCTURE NO. 1138-153 SLOAN
AVENUE OVER RT. 295

SECTION: Cat Alt Set: Cat Alt Member:

0214 551045M

PARAPET MODIFICATIONS

14.000

LF

1,875.00000 26,250.00 950.00000 13,300.00

Section Totals: $26,250.00 $13,300.00
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ROUTE 295, ROUTE 195/29 TO ROUTE 1

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):144

Tabulation of Bids

Contract Time:

March 07, 2019

Contract Description:

18144

NHP-0295(329)

05/04/20 COMPLETION DATE

MERCER

Min: Max:

3/13/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) EARLE ASPHALT
COMPANY

(5) D'ANNUNZIO & SONS, INC.

0022 STRUCTURE NO. 1138-156  RT. 295
NB OVER AMTRAK  RR MP52.24

SECTION: Cat Alt Set: Cat Alt Member:

0215 201006P

CLEARING SITE, BRIDGE (___)
STR. NO. 1138-156

(1)

LS

2,250.00000 2,250.00 2,250.00000 2,250.00

0216 452003M

PARTIAL DEPTH CONCRETE
REPAIR

20.000

SY

875.00000 17,500.00 1,000.00000 20,000.00

0217 507008P

4" X 4" PREFORMED
ELASTOMERIC JOINT SEALER

100.000

LF

147.50000 14,750.00 175.00000 17,500.00

0218 551006M

REPAIR OF CONCRETE DECK,
TYPE B

100.000

SF

99.00000 9,900.00 120.00000 12,000.00

0219 551045M

PARAPET MODIFICATIONS

15.000

LF

1,175.00000 17,625.00 1,500.00000 22,500.00
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ROUTE 295, ROUTE 195/29 TO ROUTE 1

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):144

Tabulation of Bids

Contract Time:

March 07, 2019

Contract Description:

18144

NHP-0295(329)

05/04/20 COMPLETION DATE

MERCER

Min: Max:

3/13/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) EARLE ASPHALT
COMPANY

(5) D'ANNUNZIO & SONS, INC.

0022 STRUCTURE NO. 1138-156  RT. 295
NB OVER AMTRAK  RR MP52.24

SECTION: Cat Alt Set: Cat Alt Member:

0220 551055M

BRIDGE DECK JOINT REPAIR

15.000

SF

410.00000 6,150.00 400.00000 6,000.00

Section Totals: $68,175.00 $80,250.00
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ROUTE 295, ROUTE 195/29 TO ROUTE 1

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):144

Tabulation of Bids

Contract Time:

March 07, 2019

Contract Description:

18144

NHP-0295(329)

05/04/20 COMPLETION DATE

MERCER

Min: Max:

3/13/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) EARLE ASPHALT
COMPANY

(5) D'ANNUNZIO & SONS, INC.

0023 STRUCTURE NO. 1138-157  RT. 295
SB OVER AMTRAK RR MP 52.25

SECTION: Cat Alt Set: Cat Alt Member:

0221 201006P

CLEARING SITE, BRIDGE (___)
STR. NO. 1138-157

(1)

LS

3,000.00000 3,000.00 3,000.00000 3,000.00

0222 452003M

PARTIAL DEPTH CONCRETE
REPAIR

5.000

SY

875.00000 4,375.00 1,000.00000 5,000.00

0223 551006M

REPAIR OF CONCRETE DECK,
TYPE B

150.000

SF

99.00000 14,850.00 120.00000 18,000.00

0224 551045M

PARAPET MODIFICATIONS

20.000

LF

1,175.00000 23,500.00 1,500.00000 30,000.00

Section Totals: $45,725.00 $56,000.00
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ROUTE 295, ROUTE 195/29 TO ROUTE 1

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):144

Tabulation of Bids

Contract Time:

March 07, 2019

Contract Description:

18144

NHP-0295(329)

05/04/20 COMPLETION DATE

MERCER

Min: Max:

3/13/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) EARLE ASPHALT
COMPANY

(5) D'ANNUNZIO & SONS, INC.

0024 STRUCTURE NO. 1138-160  RT. 295
NB OVER LAWRENCE STATION RD.

SECTION: Cat Alt Set: Cat Alt Member:

0225 201006P

CLEARING SITE, BRIDGE (___)
STR. NO.1138-160

(1)

LS

46,500.00000 46,500.00 46,500.00000 46,500.00

0226 201039P

TEMPORARY SHIELDING

(1)

LS

150,000.00000 150,000.00 160,000.00000 160,000.00

0227 452003M

PARTIAL DEPTH CONCRETE
REPAIR

2.000

SY

875.00000 1,750.00 1,000.00000 2,000.00

0228 504006P

REINFORCEMENT STEEL, EPOXY-
COATED

2,060.000

LB

4.75000 9,785.00 5.00000 10,300.00

0229 504053P

CONCRETE PYLON

52.000

LF

750.00000 39,000.00 850.00000 44,200.00
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ROUTE 295, ROUTE 195/29 TO ROUTE 1

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):144

Tabulation of Bids

Contract Time:

March 07, 2019

Contract Description:

18144

NHP-0295(329)

05/04/20 COMPLETION DATE

MERCER

Min: Max:

3/13/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) EARLE ASPHALT
COMPANY

(5) D'ANNUNZIO & SONS, INC.

0024 STRUCTURE NO. 1138-160  RT. 295
NB OVER LAWRENCE STATION RD.

SECTION: Cat Alt Set: Cat Alt Member:

0230 507007P

2 1/2" BY 2 1/2" PREFORMED
ELASTOMERIC JOINT SEALER

10.000

LF

127.50000 1,275.00 135.00000 1,350.00

0231 507008P

4" X 4" PREFORMED
ELASTOMERIC JOINT SEALER

10.000

LF

147.50000 1,475.00 175.00000 1,750.00

0232 507085P

STEEL 4 BAR BRIDGE RAILING

262.000

LF

225.00000 58,950.00 250.00000 65,500.00

0233 551006M

REPAIR OF CONCRETE DECK,
TYPE B

60.000

SF

99.00000 5,940.00 120.00000 7,200.00

0234 551030M

CURB RECONSTRUCTION,
BRIDGE

258.000

LF

195.00000 50,310.00 300.00000 77,400.00
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ROUTE 295, ROUTE 195/29 TO ROUTE 1

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):144

Tabulation of Bids

Contract Time:

March 07, 2019

Contract Description:

18144

NHP-0295(329)

05/04/20 COMPLETION DATE

MERCER

Min: Max:

3/13/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) EARLE ASPHALT
COMPANY

(5) D'ANNUNZIO & SONS, INC.

Section Totals: $364,985.00 $416,200.00
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ROUTE 295, ROUTE 195/29 TO ROUTE 1

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):144

Tabulation of Bids

Contract Time:

March 07, 2019

Contract Description:

18144

NHP-0295(329)

05/04/20 COMPLETION DATE

MERCER

Min: Max:

3/13/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) EARLE ASPHALT
COMPANY

(5) D'ANNUNZIO & SONS, INC.

0025 STRUCTURE NO. 1138-161  RT. 295
SB OVER LAWRENCE STATION RD.

SECTION: Cat Alt Set: Cat Alt Member:

0235 201006P

CLEARING SITE, BRIDGE (___)
STR. NO.1138-161

(1)

LS

48,000.00000 48,000.00 48,000.00000 48,000.00

0236 201039P

TEMPORARY SHIELDING

(1)

LS

175,000.00000 175,000.00 200,000.00000 200,000.00

0237 504006P

REINFORCEMENT STEEL, EPOXY-
COATED

2,060.000

LB

4.75000 9,785.00 5.00000 10,300.00

0238 504053P

CONCRETE PYLON

52.000

LF

750.00000 39,000.00 850.00000 44,200.00

0239 507007P

2 1/2" BY 2 1/2" PREFORMED
ELASTOMERIC JOINT SEALER

10.000

LF

127.50000 1,275.00 140.00000 1,400.00

Page 133 of 144

ROUTE 295, ROUTE 195/29 TO ROUTE 1

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):144

Tabulation of Bids

Contract Time:

March 07, 2019

Contract Description:

18144

NHP-0295(329)

05/04/20 COMPLETION DATE

MERCER

Min: Max:

3/13/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) EARLE ASPHALT
COMPANY

(5) D'ANNUNZIO & SONS, INC.

0025 STRUCTURE NO. 1138-161  RT. 295
SB OVER LAWRENCE STATION RD.

SECTION: Cat Alt Set: Cat Alt Member:

0240 507008P

4" X 4" PREFORMED
ELASTOMERIC JOINT SEALER

10.000

LF

147.50000 1,475.00 175.00000 1,750.00

0241 507085P

STEEL 4 BAR BRIDGE RAILING

269.000

LF

225.00000 60,525.00 252.00000 67,788.00

0242 551006M

REPAIR OF CONCRETE DECK,
TYPE B

100.000

SF

99.00000 9,900.00 120.00000 12,000.00

0243 551030M

CURB RECONSTRUCTION,
BRIDGE

265.000

LF

195.00000 51,675.00 300.00000 79,500.00

Section Totals: $396,635.00 $464,938.00
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ROUTE 295, ROUTE 195/29 TO ROUTE 1

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):144

Tabulation of Bids

Contract Time:

March 07, 2019

Contract Description:

18144

NHP-0295(329)

05/04/20 COMPLETION DATE

MERCER

Min: Max:

3/13/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) EARLE ASPHALT
COMPANY

(5) D'ANNUNZIO & SONS, INC.

0026 STRUCTURE NO. 1138-162  RT. 295
NB OVER RAMP C

SECTION: Cat Alt Set: Cat Alt Member:

0244 201006P

CLEARING SITE, BRIDGE (___)
STR. NO. 1138-162

(1)

LS

750.00000 750.00 750.00000 750.00

0245 452003M

PARTIAL DEPTH CONCRETE
REPAIR

15.000

SY

875.00000 13,125.00 1,000.00000 15,000.00

0246 507007P

2 1/2" BY 2 1/2" PREFORMED
ELASTOMERIC JOINT SEALER

15.000

LF

127.50000 1,912.50 140.00000 2,100.00

0247 551006M

REPAIR OF CONCRETE DECK,
TYPE B

50.000

SF

99.00000 4,950.00 120.00000 6,000.00

0248 551045M

PARAPET MODIFICATIONS

5.000

LF

1,175.00000 5,875.00 1,500.00000 7,500.00
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ROUTE 295, ROUTE 195/29 TO ROUTE 1

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):144

Tabulation of Bids

Contract Time:

March 07, 2019

Contract Description:

18144

NHP-0295(329)

05/04/20 COMPLETION DATE

MERCER

Min: Max:

3/13/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) EARLE ASPHALT
COMPANY

(5) D'ANNUNZIO & SONS, INC.

Section Totals: $26,612.50 $31,350.00
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ROUTE 295, ROUTE 195/29 TO ROUTE 1

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):144

Tabulation of Bids

Contract Time:

March 07, 2019

Contract Description:

18144

NHP-0295(329)

05/04/20 COMPLETION DATE

MERCER

Min: Max:

3/13/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) EARLE ASPHALT
COMPANY

(5) D'ANNUNZIO & SONS, INC.

0027 STRUCTURE NO. 1138-163  RT. 295
SB OVER RAMP C

SECTION: Cat Alt Set: Cat Alt Member:

0249 452003M

PARTIAL DEPTH CONCRETE
REPAIR

7.000

SY

875.00000 6,125.00 1,000.00000 7,000.00

0250 507007P

2 1/2" BY 2 1/2" PREFORMED
ELASTOMERIC JOINT SEALER

18.000

LF

127.50000 2,295.00 140.00000 2,520.00

0251 551006M

REPAIR OF CONCRETE DECK,
TYPE B

10.000

SF

99.00000 990.00 120.00000 1,200.00

Section Totals: $9,410.00 $10,720.00
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ROUTE 295, ROUTE 195/29 TO ROUTE 1

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):144

Tabulation of Bids

Contract Time:

March 07, 2019

Contract Description:

18144

NHP-0295(329)

05/04/20 COMPLETION DATE

MERCER

Min: Max:

3/13/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) EARLE ASPHALT
COMPANY

(5) D'ANNUNZIO & SONS, INC.

0028 STRUCTURE NO. 1138-164  RT. 295
NB OVER  RT. 1 & RAMP A &  B

SECTION: Cat Alt Set: Cat Alt Member:

0252 452003M

PARTIAL DEPTH CONCRETE
REPAIR

10.000

SY

875.00000 8,750.00 1,000.00000 10,000.00

0253 551006M

REPAIR OF CONCRETE DECK,
TYPE B

5.000

SF

99.00000 495.00 120.00000 600.00

0254 551014P

DECK JOINT RESEAL

38.000

LF

27.50000 1,045.00 65.00000 2,470.00

Section Totals: $10,290.00 $13,070.00
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ROUTE 295, ROUTE 195/29 TO ROUTE 1

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):144

Tabulation of Bids

Contract Time:

March 07, 2019

Contract Description:

18144

NHP-0295(329)

05/04/20 COMPLETION DATE

MERCER

Min: Max:

3/13/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) EARLE ASPHALT
COMPANY

(5) D'ANNUNZIO & SONS, INC.

0029 STRUCTURE NO. 1138-165  RT. 295
SB OVER RT. 1 & RT. 1 RAMP

SECTION: Cat Alt Set: Cat Alt Member:

0255 507007P

2 1/2" BY 2 1/2" PREFORMED
ELASTOMERIC JOINT SEALER

15.000

LF

127.50000 1,912.50 140.00000 2,100.00

0256 551006M

REPAIR OF CONCRETE DECK,
TYPE B

100.000

SF

99.00000 9,900.00 120.00000 12,000.00

0257 551014P

DECK JOINT RESEAL

15.000

LF

27.50000 412.50 65.00000 975.00

0258 551055M

BRIDGE DECK JOINT REPAIR

30.000

SF

410.00000 12,300.00 400.00000 12,000.00

Section Totals: $24,525.00 $27,075.00
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ROUTE 295, ROUTE 195/29 TO ROUTE 1

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):144

Tabulation of Bids

Contract Time:

March 07, 2019

Contract Description:

18144

NHP-0295(329)

05/04/20 COMPLETION DATE

MERCER

Min: Max:

3/13/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) EARLE ASPHALT
COMPANY

(5) D'ANNUNZIO & SONS, INC.

0030 STRUCTURE NO. 1138-168 RT. 295
NB 0VER D&R CANAL

SECTION: Cat Alt Set: Cat Alt Member:

0259 551006M

REPAIR OF CONCRETE DECK,
TYPE B

400.000

SF

99.00000 39,600.00 120.00000 48,000.00

0260 551055M

BRIDGE DECK JOINT REPAIR

6.000

SF

410.00000 2,460.00 400.00000 2,400.00

Section Totals: $42,060.00 $50,400.00
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ROUTE 295, ROUTE 195/29 TO ROUTE 1

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):144

Tabulation of Bids

Contract Time:

March 07, 2019

Contract Description:

18144

NHP-0295(329)

05/04/20 COMPLETION DATE

MERCER

Min: Max:

3/13/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) EARLE ASPHALT
COMPANY

(5) D'ANNUNZIO & SONS, INC.

0031 STRUCTURE NO. 1138-169 RT. 295
SB OVER D&R CANAL

SECTION: Cat Alt Set: Cat Alt Member:

0261 551006M

REPAIR OF CONCRETE DECK,
TYPE B

400.000

SF

99.00000 39,600.00 120.00000 48,000.00

Section Totals: $39,600.00 $48,000.00

Page 141 of 144

ROUTE 295, ROUTE 195/29 TO ROUTE 1

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):144

Tabulation of Bids

Contract Time:

March 07, 2019

Contract Description:

18144

NHP-0295(329)

05/04/20 COMPLETION DATE

MERCER

Min: Max:

3/13/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) EARLE ASPHALT
COMPANY

(5) D'ANNUNZIO & SONS, INC.

0032 ROUTE 295 NB - KLOCKNER
OVERPASS NOISEWALL

SECTION: Cat Alt Set: Cat Alt Member:

0262 551045M

PARAPET MODIFICATIONS

8.000

LF

1,650.00000 13,200.00 1,200.00000 9,600.00

Section Totals: $13,200.00 $9,600.00
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ROUTE 295, ROUTE 195/29 TO ROUTE 1

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):144

Tabulation of Bids

Contract Time:

March 07, 2019

Contract Description:

18144

NHP-0295(329)

05/04/20 COMPLETION DATE

MERCER

Min: Max:

3/13/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) EARLE ASPHALT
COMPANY

(5) D'ANNUNZIO & SONS, INC.

0033 ROUTE 295 SB - EXIST 63
NOISEWALL

SECTION: Cat Alt Set: Cat Alt Member:

0263 551045M

PARAPET MODIFICATIONS

8.000

LF

1,650.00000 13,200.00 1,200.00000 9,600.00

Section Totals: $13,200.00 $9,600.00
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ROUTE 295, ROUTE 195/29 TO ROUTE 1

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):144

Tabulation of Bids

Contract Time:

March 07, 2019

Contract Description:

18144

NHP-0295(329)

05/04/20 COMPLETION DATE

MERCER

Min: Max:

3/13/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) EARLE ASPHALT
COMPANY

(5) D'ANNUNZIO & SONS, INC.

0034 RAMP B OVER HAMILTON AVENUESECTION: Cat Alt Set: Cat Alt Member:

0264 551045M

PARAPET MODIFICATIONS

8.000

LF

1,650.00000 13,200.00 1,200.00000 9,600.00

Section Totals: $13,200.00 $9,600.00

( ) indicates item is bid as Lump Sum

$26,327,000.00$24,530,213.13

$24,530,213.13

Contract Totals

$26,327,000.00Cost Plus Time Totals
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ROUTE 295, ROUTE 195/29 TO ROUTE 1

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):144

Tabulation of Bids

Contract Time:

March 07, 2019

Contract Description:

18144

NHP-0295(329)

05/04/20 COMPLETION DATE

MERCER

Min: Max:

3/13/2019



Vendor Ranking Page: 1

Contract ID:

ROUTE 295, ROUTE 195/29 TO ROUTE 1

C1Letting Date:

Contract Description:

District(s):

05/04/20 COMPLETION DATE

18144

March 07, 2019 10:00 AM

NHP-0295(329)

MERCER144 Counties:

Contract Time:

Call Order:

Project(s):

3/13/2019

Percent Of
Low BidTotal BidRank Vendor ID/Name

1 S6836 SOUTH STATE, INC. $19,755,727.75 100.00%

2 P4195 RICHARD E. PIERSON CONSTRUCTION CO., INC. $19,986,001.40 101.17%

3 C7444 CRISDEL GROUP, INC. $21,810,800.00 110.40%

4 E0622 EARLE ASPHALT COMPANY $24,530,213.13 124.17%

5 D0463 D'ANNUNZIO & SONS, INC. $26,327,000.00 133.26%

I CERTIFY THAT THE ABOVE IS AN EXACT TRANSCRIPT OF THE ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS, IF ANY,
IN EXTENSION AND ADDITIONS HAVE BEEN CORRECTED.

SIGNED,


