
Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IEW CONSTRUCTION
GROUP, INC.

(2) J. FLETCHER CREAMER &
SON, INC.

(3) UNION PAVING &
CONSTRUCTION CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0001 151006M

PERFORMANCE BOND AND
PAYMENT BOND

1.000

DOLL

24,243.52000 24,243.52 16,000.00000 16,000.00 20,000.00000 20,000.00

0005 153003P

PROGRESS SCHEDULE

(1)

LS

20,000.00000 20,000.00 5,000.00000 5,000.00 6,500.00000 6,500.00

0006 153005M

PROGRESS SCHEDULE UPDATE

6.000

U

250.00000 1,500.00 500.00000 3,000.00 600.00000 3,600.00

0007 153011M

TRAINEES

2,680.000

HOUR

0.01000 26.80 1.00000 2,680.00 0.01000 26.80

0008 154003P

MOBILIZATION

(1)

LS

422,000.00000 422,000.00 443,800.00000 443,800.00 470,000.00000 470,000.00

0011 157004M

CONSTRUCTION LAYOUT

1.000

DOLL

70,000.00000 70,000.00 90,000.00000 90,000.00 60,000.00000 60,000.00

Page 1 of 50

Caven Point Road/National Storage Bridge

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):126

Tabulation of Bids

Contract Time:

May 30, 2019

Contract Description:

19126

NHP – D00S (218)

11/17/20 COMPLETION DATE

HUDSON

Min: Max:

8/5/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IEW CONSTRUCTION
GROUP, INC.

(2) J. FLETCHER CREAMER &
SON, INC.

(3) UNION PAVING &
CONSTRUCTION CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0020 159003M

BREAKAWAY BARRICADE

50.000

U

113.71000 5,685.50 10.00000 500.00 120.00000 6,000.00

0021 159006M

DRUM

50.000

U

67.36000 3,368.00 5.00000 250.00 95.00000 4,750.00

0022 159009M

TRAFFIC CONE

160.000

U

15.88000 2,540.80 2.00000 320.00 25.00000 4,000.00

0023 159012M

CONSTRUCTION SIGNS

2,471.000

SF

13.86000 34,248.06 22.00000 54,362.00 24.00000 59,304.00

0024 159015M

CONSTRUCTION IDENTIFICATION
SIGN, 4' X 8'

2.000

U

924.08000 1,848.16 1,500.00000 3,000.00 1,100.00000 2,200.00

0025 159021P

CONSTRUCTION BARRIER CURB

700.000

LF

119.59000 83,713.00 1.00000 700.00 0.01000 7.00
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Project(s):126
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19126
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HUDSON
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8/5/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IEW CONSTRUCTION
GROUP, INC.

(2) J. FLETCHER CREAMER &
SON, INC.

(3) UNION PAVING &
CONSTRUCTION CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0026 159030M

PORTABLE VARIABLE MESSAGE
SIGN

4.000

U

7,063.70000 28,254.80 10,000.00000 40,000.00 7,500.00000 30,000.00

0027 159036M

TEMPORARY CRASH CUSHION,
INERTIAL BARRIER SYSTEM, 8
MODULES

2.000

U

11,095.51000 22,191.02 1,000.00000 2,000.00 4,500.00000 9,000.00

0028 159060M

TEMPORARY CRASH CUSHION,
INERTIAL BARRIER SYSTEM, 16
MODULES

2.000

U

12,048.51000 24,097.02 1,500.00000 3,000.00 7,000.00000 14,000.00

0029 159108M

TRAFFIC CONTROL TRUCK WITH
MOUNTED CRASH CUSHION

2.000

U

6,179.79000 12,359.58 1,000.00000 2,000.00 12,500.00000 25,000.00
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District(s):
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Project(s):126
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19126
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IEW CONSTRUCTION
GROUP, INC.

(2) J. FLETCHER CREAMER &
SON, INC.

(3) UNION PAVING &
CONSTRUCTION CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0030 159300M

TRAFFIC STRIPES, LATEX, 4"

2,320.000

LF

0.58000 1,345.60 0.50000 1,160.00 0.50000 1,160.00

0031 159314M

TRAFFIC MARKINGS LINES,
LATEX, 24"

95.000

LF

1.73000 164.35 3.00000 285.00 3.30000 313.50

0032 159138M

HMA PATCH

40.000

T

512.14000 20,485.60 100.00000 4,000.00 450.00000 18,000.00

0033 159141M

TRAFFIC DIRECTOR, FLAGGER

80.000

HOUR

103.46000 8,276.80 120.00000 9,600.00 150.00000 12,000.00

0034 159144M

EMERGENCY TOWING SERVICE

4.000

U

369.63000 1,478.52 50.00000 200.00 400.00000 1,600.00

0035 160004M

FUEL PRICE ADJUSTMENT

1.000

DOLL

500.00000 500.00 500.00000 500.00 500.00000 500.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IEW CONSTRUCTION
GROUP, INC.

(2) J. FLETCHER CREAMER &
SON, INC.

(3) UNION PAVING &
CONSTRUCTION CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0036 160007M

ASPHALT PRICE ADJUSTMENT

1.000

DOLL

500.00000 500.00 500.00000 500.00 500.00000 500.00

0037 161003P

FINAL CLEANUP

(1)

LS

5,000.00000 5,000.00 2,500.00000 2,500.00 19,000.00000 19,000.00

0038 201003P

CLEARING SITE

(1)

LS

45,000.00000 45,000.00 45,000.00000 45,000.00 65,000.00000 65,000.00

0039 202003P

STRIPPING

1.000

ACRE

5,678.26000 5,678.26 1.00000 1.00 7,000.00000 7,000.00

0040 202009P

EXCAVATION, UNCLASSIFIED

176.000

CY

123.07000 21,660.32 125.00000 22,000.00 150.00000 26,400.00

0041 202021P

REMOVAL OF PAVEMENT

354.000

SY

96.91000 34,306.14 80.00000 28,320.00 54.00000 19,116.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IEW CONSTRUCTION
GROUP, INC.

(2) J. FLETCHER CREAMER &
SON, INC.

(3) UNION PAVING &
CONSTRUCTION CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0042 203009P

I-9 SOIL AGGREGATE

10.000

CY

127.21000 1,272.10 150.00000 1,500.00 90.00000 900.00

0043 203041P

GEOTEXTILE, ROADWAY
STABILIZATION

380.000

SY

23.69000 9,002.20 5.00000 1,900.00 2.75000 1,045.00

0044 301006P

SUBBASE

64.000

CY

109.63000 7,016.32 150.00000 9,600.00 265.00000 16,960.00

0045 302042P

DENSE-GRADED AGGREGATE
BASE COURSE, 8" THICK

374.000

SY

33.19000 12,413.06 35.00000 13,090.00 45.00000 16,830.00

0046 302060P

COARSE AGGREGATE, SIZE NO.
57

21.000

CY

88.29000 1,854.09 150.00000 3,150.00 160.00000 3,360.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IEW CONSTRUCTION
GROUP, INC.

(2) J. FLETCHER CREAMER &
SON, INC.

(3) UNION PAVING &
CONSTRUCTION CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0047 401009P

HMA MILLING, 3" OR LESS

823.000

SY

26.05000 21,439.15 30.00000 24,690.00 16.00000 13,168.00

0048 401021M

HOT MIX ASPHALT PAVEMENT
REPAIR

50.000

SY

374.48000 18,724.00 150.00000 7,500.00 135.00000 6,750.00

0049 401027M

POLYMERIZED JOINT ADHESIVE

717.000

LF

3.41000 2,444.97 3.00000 2,151.00 1.85000 1,326.45

0050 401030M

TACK COAT

130.000

GAL

16.75000 2,177.50 15.00000 1,950.00 7.50000 975.00

0051 401036M

PRIME COAT

140.000

GAL

0.01000 1.40 0.01000 1.40 0.01000 1.40
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Project(s):126
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19126
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11/17/20 COMPLETION DATE
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IEW CONSTRUCTION
GROUP, INC.

(2) J. FLETCHER CREAMER &
SON, INC.

(3) UNION PAVING &
CONSTRUCTION CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0052 401054M

HOT MIX ASPHALT 12.5 M 64
SURFACE COURSE

151.000

T

242.57000 36,628.07 220.00000 33,220.00 250.00000 37,750.00

0053 401072M

HOT MIX ASPHALT 12.5 M 64
INTERMEDIATE COURSE

69.000

T

563.93000 38,911.17 220.00000 15,180.00 240.00000 16,560.00

0054 401099M

HOT MIX ASPHALT 25 M 64 BASE
COURSE

113.000

T

520.82000 58,852.66 220.00000 24,860.00 235.00000 26,555.00

0055 401108M

CORE SAMPLES, HOT MIX
ASPHALT

15.000

U

288.78000 4,331.70 100.00000 1,500.00 350.00000 5,250.00

0056 602099M

RESET EXISTING CASTING

1.000

U

1,072.16000 1,072.16 850.00000 850.00 700.00000 700.00

Page 8 of 50

Caven Point Road/National Storage Bridge

Call Order:

Letting Date: N1

Contract ID:

District(s):
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19126
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IEW CONSTRUCTION
GROUP, INC.

(2) J. FLETCHER CREAMER &
SON, INC.

(3) UNION PAVING &
CONSTRUCTION CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0057 602153M

RECONSTRUCTED INLET, TYPE B,
USING NEW CASTING

2.000

U

3,649.47000 7,298.94 4,200.00000 8,400.00 2,300.00000 4,600.00

0058 603017P

RIP RAP STONE SLOPE
PROTECTION, 12" THICK (D50=6")

88.000

SY

143.40000 12,619.20 75.00000 6,600.00 175.00000 15,400.00

0059 605039P

CHAIN-LINK FENCE, 4' HIGH

27.000

LF

154.01000 4,158.27 150.00000 4,050.00 150.00000 4,050.00

0060 606015P

CONCRETE SIDEWALK, 5" THICK

90.000

SY

207.92000 18,712.80 160.00000 14,400.00 120.00000 10,800.00

0061 607018P

9" X 16" CONCRETE VERTICAL
CURB

354.000

LF

57.76000 20,447.04 115.00000 40,710.00 50.00000 17,700.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IEW CONSTRUCTION
GROUP, INC.

(2) J. FLETCHER CREAMER &
SON, INC.

(3) UNION PAVING &
CONSTRUCTION CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0062 608005P

NONVEGETATIVE SURFACE,
POROUS HOT MIX ASPHALT, 6"
THICK

88.000

SY

144.39000 12,706.32 125.00000 11,000.00 80.00000 7,040.00

0063 608012P

NONVEGETATIVE SURFACE,
POLYESTER MATTING

74.000

SY

173.27000 12,821.98 150.00000 11,100.00 115.00000 8,510.00

0064 609003M

BEAM GUIDE RAIL

202.000

LF

75.08000 15,166.16 65.00000 13,130.00 37.00000 7,474.00

0065 609058M

APPROACH GUIDE RAIL
TRANSITION TL-2

4.000

U

4,620.40000 18,481.60 4,000.00000 16,000.00 3,100.00000 12,400.00

0066 609075M

REMOVAL OF BEAM GUIDE RAIL

306.000

LF

23.10000 7,068.60 20.00000 6,120.00 2.50000 765.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IEW CONSTRUCTION
GROUP, INC.

(2) J. FLETCHER CREAMER &
SON, INC.

(3) UNION PAVING &
CONSTRUCTION CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0067 610003M

TRAFFIC STRIPES, 4"

720.000

LF

2.08000 1,497.60 2.50000 1,800.00 4.00000 2,880.00

0068 610007M

TRAFFIC STRIPES, 8"

160.000

LF

4.16000 665.60 4.50000 720.00 8.00000 1,280.00

0069 610008M

TRAFFIC MARKINGS, SYMBOLS

156.000

SF

6.93000 1,081.08 7.00000 1,092.00 12.00000 1,872.00

0070 610017M

TRAFFIC MARKING LINES, 24"

47.000

LF

17.33000 814.51 13.00000 611.00 37.50000 1,762.50

0071 610021M

RPM, BI-DIRECTIONAL, AMBER
LENS

3.000

U

346.53000 1,039.59 420.00000 1,260.00 625.00000 1,875.00

0072 610036M

REMOVAL OF TRAFFIC STRIPES

1,384.000

LF

1.16000 1,605.44 1.25000 1,730.00 1.70000 2,352.80
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IEW CONSTRUCTION
GROUP, INC.

(2) J. FLETCHER CREAMER &
SON, INC.

(3) UNION PAVING &
CONSTRUCTION CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0073 610039M

REMOVAL OF TRAFFIC MARKINGS

251.000

SF

3.47000 870.97 4.00000 1,004.00 4.75000 1,192.25

0074 612003P

REGULATORY AND WARNING
SIGN

13.000

SF

45.05000 585.65 50.00000 650.00 50.00000 650.00

0075 652426M

RECONSTRUCTED MANHOLE,
SANITARY SEWER, USING
EXISTING CASTING

1.000

U

3,930.50000 3,930.50 3,000.00000 3,000.00 1,350.00000 1,350.00

0076 653012P

8" GAS MAIN

155.000

LF

711.54000 110,288.70 610.00000 94,550.00 635.00000 98,425.00

0077 653084M

RESET GAS VALVE BOX

2.000

U

2,541.22000 5,082.44 2,200.00000 4,400.00 2,350.00000 4,700.00
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Project(s):126

Tabulation of Bids

Contract Time:

May 30, 2019

Contract Description:
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IEW CONSTRUCTION
GROUP, INC.

(2) J. FLETCHER CREAMER &
SON, INC.

(3) UNION PAVING &
CONSTRUCTION CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0078 653094P

GAS MAIN PROTECTION
STRUCTURE

1.000

LS

26,567.32000 26,567.32 23,000.00000 23,000.00 25,000.00000 25,000.00

0079 655003P

TELECOMMUNICATION CONDUIT

88.000

LF

494.38000 43,505.44 428.00000 37,664.00 450.00000 39,600.00

0080 702057M

INTERIM TRAFFIC SIGNAL
SYSTEM, LOCATION NO. ___ 1

(1)

LS

15,593.86000 15,593.86 15,000.00000 15,000.00 15,000.00000 15,000.00

0081 702060M

CONTROLLER TURN-ON

1.000

U

8,732.56000 8,732.56 8,000.00000 8,000.00 5,000.00000 5,000.00

Section Totals: $1,467,954.57 $1,247,811.40 $1,324,786.70
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IEW CONSTRUCTION
GROUP, INC.

(2) J. FLETCHER CREAMER &
SON, INC.

(3) UNION PAVING &
CONSTRUCTION CO., INC.

0002 Construction EngineeringSECTION: Cat Alt Set: Cat Alt Member:

0009 155009M

FIELD OFFICE TYPE C SET UP

1.000

U

35,997.00000 35,997.00 45,000.00000 45,000.00 25,000.00000 25,000.00

0010 155027M

FIELD OFFICE TYPE C
MAINTENANCE

19.000

MO

3,956.30000 75,169.70 3,000.00000 57,000.00 4,250.00000 80,750.00

Section Totals: $111,166.70 $102,000.00 $105,750.00
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Counties:
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19126
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IEW CONSTRUCTION
GROUP, INC.

(2) J. FLETCHER CREAMER &
SON, INC.

(3) UNION PAVING &
CONSTRUCTION CO., INC.

0003 Non participating (Roadway)SECTION: Cat Alt Set: Cat Alt Member:

0002 152004P

OWNER'S AND CONTRACTOR'S
PROTECTIVE LIABILITY
INSURANCE

1.000

DOLL

6,179.79000 6,179.79 5,400.00000 5,400.00 4,000.00000 4,000.00

0003 152012P

RAILROAD PROTECTIVE LIABILITY
INSURANCE

1.000

DOLL

7,415.75000 7,415.75 3,400.00000 3,400.00 2,500.00000 2,500.00

0004 152015P

POLLUTION LIABILITY INSURANCE

1.000

DOLL

15,449.47000 15,449.47 1.00000 1.00 9,000.00000 9,000.00

0082 801012M

SELECTIVE CLEARING

340.000

SY

41.51000 14,113.40 5.00000 1,700.00 30.00000 10,200.00

0086 806018P

FERTILIZING AND SEEDING, TYPE
F

15.000

SY

11.55000 173.25 5.00000 75.00 45.00000 675.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IEW CONSTRUCTION
GROUP, INC.

(2) J. FLETCHER CREAMER &
SON, INC.

(3) UNION PAVING &
CONSTRUCTION CO., INC.

0003 Non participating (Roadway)SECTION: Cat Alt Set: Cat Alt Member:

0089 810006M

MOWING

400.000

SY

11.55000 4,620.00 2.00000 800.00 7.00000 2,800.00

Section Totals: $47,951.66 $11,376.00 $29,175.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IEW CONSTRUCTION
GROUP, INC.

(2) J. FLETCHER CREAMER &
SON, INC.

(3) UNION PAVING &
CONSTRUCTION CO., INC.

0004 Erosion ControlSECTION: Cat Alt Set: Cat Alt Member:

0012 158003M

CAUTION FENCE

495.000

LF

10.77000 5,331.15 1.00000 495.00 8.00000 3,960.00

0013 158009M

HEAVY DUTY SILT FENCE,
ORANGE

501.000

LF

11.06000 5,541.06 8.00000 4,008.00 8.00000 4,008.00

0014 158015M

HAYBALE

50.000

U

69.75000 3,487.50 15.00000 750.00 19.00000 950.00

0015 158030M

INLET FILTER TYPE 2, 2' X 4'

2.000

U

462.95000 925.90 250.00000 500.00 325.00000 650.00

0016 158054M

SEDIMENT CONTROL BAG

450.000

SF

11.73000 5,278.50 2.00000 900.00 0.01000 4.50

0017 158063P

CONCRETE WASHOUT SYSTEM

(1)

LS

6,179.79000 6,179.79 3,000.00000 3,000.00 10,000.00000 10,000.00
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Caven Point Road/National Storage Bridge

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):126

Tabulation of Bids

Contract Time:

May 30, 2019

Contract Description:

19126

NHP – D00S (218)

11/17/20 COMPLETION DATE

HUDSON

Min: Max:

8/5/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IEW CONSTRUCTION
GROUP, INC.

(2) J. FLETCHER CREAMER &
SON, INC.

(3) UNION PAVING &
CONSTRUCTION CO., INC.

0004 Erosion ControlSECTION: Cat Alt Set: Cat Alt Member:

0018 158072M

OIL ONLY EMERGENCY SPILL KIT,
TYPE 1

2.000

U

1,235.96000 2,471.92 100.00000 200.00 1,750.00000 3,500.00

0019 158084M

EROSION CONTROL SEDIMENT
REMOVAL

10.000

CY

51.35000 513.50 1.00000 10.00 40.00000 400.00

Section Totals: $29,729.32 $9,863.00 $23,472.50
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Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):126
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Contract Time:

May 30, 2019

Contract Description:

19126

NHP – D00S (218)

11/17/20 COMPLETION DATE

HUDSON

Min: Max:

8/5/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IEW CONSTRUCTION
GROUP, INC.

(2) J. FLETCHER CREAMER &
SON, INC.

(3) UNION PAVING &
CONSTRUCTION CO., INC.

0005 General LanscapeSECTION: Cat Alt Set: Cat Alt Member:

0083 804006P

TOPSOILING, 4" THICK

150.000

SY

11.55000 1,732.50 5.00000 750.00 9.00000 1,350.00

0084 804015P

BORROW TOPSOIL

9.000

CY

115.51000 1,039.59 70.00000 630.00 80.00000 720.00

0085 806006P

FERTILIZING AND SEEDING, TYPE
A-3

150.000

SY

11.55000 1,732.50 5.00000 750.00 22.00000 3,300.00

0087 807003M

TOPSOIL STABILIZATION, TYPE 1
MAT

20.000

SY

11.55000 231.00 50.00000 1,000.00 30.00000 600.00

0088 809003M

STRAW MULCHING

165.000

SY

11.55000 1,905.75 5.00000 825.00 6.00000 990.00

Section Totals: $6,641.34 $3,955.00 $6,960.00

Page 19 of 50

Caven Point Road/National Storage Bridge
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Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):126
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Contract Time:

May 30, 2019
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19126

NHP – D00S (218)

11/17/20 COMPLETION DATE

HUDSON

Min: Max:

8/5/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IEW CONSTRUCTION
GROUP, INC.

(2) J. FLETCHER CREAMER &
SON, INC.

(3) UNION PAVING &
CONSTRUCTION CO., INC.

0006 Bridge 0985-160SECTION: Cat Alt Set: Cat Alt Member:

0090 201006P

CLEARING SITE, BRIDGE (___)
0958-160

(1)

LS

260,000.00000 260,000.00 260,000.00000 260,000.00 260,000.00000 260,000.00

0091 201039P

TEMPORARY SHIELDING

(1)

LS

285,000.00000 285,000.00 220,000.00000 220,000.00 370,000.00000 370,000.00

0092 504006P

REINFORCEMENT STEEL, EPOXY-
COATED

8,729.000

LB

3.28000 28,631.12 4.00000 34,916.00 5.00000 43,645.00

0093 504037P

SPRAY APPLIED
WATERPROOFING MEMBRANE

608.000

SF

41.58000 25,280.64 30.00000 18,240.00 36.00000 21,888.00

0094 505061P

PREFABRICATED SUBSTRUCTURE
UNITS

16.000

CY

8,503.00000 136,048.00 10,000.00000 160,000.00 8,800.00000 140,800.00
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Counties:

Project(s):126
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19126
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IEW CONSTRUCTION
GROUP, INC.

(2) J. FLETCHER CREAMER &
SON, INC.

(3) UNION PAVING &
CONSTRUCTION CO., INC.

0006 Bridge 0985-160SECTION: Cat Alt Set: Cat Alt Member:

0095 505063P

PREFABRICATED
SUPERSTRUCTURE UNITS

5,000.000

SF

196.00000 980,000.00 250.00000 1,250,000.00 265.00000 1,325,000.00

0096 505098P

PRECAST CONCRETE MOMENT
SLAB

60.000

SY

1,582.07000 94,924.20 2,000.00000 120,000.00 2,100.00000 126,000.00

0097 506006P

REINFORCED ELASTOMERIC
BEARING ASSEMBLY

48.000

U

2,965.84000 142,360.32 4,000.00000 192,000.00 4,500.00000 216,000.00

0098 506060M

CLOSURE POUR PLATES

2,116.000

SF

110.36000 233,521.76 90.00000 190,440.00 105.00000 222,180.00

0099 507073M

DIAMOND GRINDING, CONCRETE
DECK SURFACE

270.000

SF

11.55000 3,118.50 30.00000 8,100.00 35.00000 9,450.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IEW CONSTRUCTION
GROUP, INC.

(2) J. FLETCHER CREAMER &
SON, INC.

(3) UNION PAVING &
CONSTRUCTION CO., INC.

0006 Bridge 0985-160SECTION: Cat Alt Set: Cat Alt Member:

0100 507123P

CONCRETE BRIDGE DECK, UHPC

10.000

CY

2,500.00000 25,000.00 20,000.00000 200,000.00 17,800.00000 178,000.00

0101 507125P

CONCRETE BRIDGE PARAPET,
HPC, LIGHTWEIGHT CONCRETE
(2'-0" HIGH)

115.000

LF

323.43000 37,194.45 400.00000 46,000.00 310.00000 35,650.00

0102 507125P

CONCRETE BRIDGE PARAPET,
HPC, LIGHTWEIGHT CONCRETE
(2'-8" HIGH)

119.000

LF

334.98000 39,862.62 400.00000 47,600.00 295.00000 35,105.00

0103 507126P

CONCRETE BRIDGE SIDEWALK,
HPC, LIGHTWEIGHT CONCRETE

17.000

CY

1,097.35000 18,654.95 1,600.00000 27,200.00 1,200.00000 20,400.00

Page 22 of 50

Caven Point Road/National Storage Bridge
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Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):126
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Contract Time:

May 30, 2019
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19126

NHP – D00S (218)

11/17/20 COMPLETION DATE

HUDSON

Min: Max:

8/5/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IEW CONSTRUCTION
GROUP, INC.

(2) J. FLETCHER CREAMER &
SON, INC.

(3) UNION PAVING &
CONSTRUCTION CO., INC.

0006 Bridge 0985-160SECTION: Cat Alt Set: Cat Alt Member:

0104 509058P

CHAIN-LINK FENCE, TYPE I, ZINC-
COATED STEEL, BRIDGE, 6' 3"
HIGH

90.000

LF

233.43000 21,008.70 150.00000 13,500.00 175.00000 15,750.00

0105 509097P

CHAIN-LINK FENCE,TYPE I,ZINC-
COATED STEEL,BRIDGE,6' 3"
HIGH,CURVED TOP

90.000

LF

287.72000 25,894.80 160.00000 14,400.00 185.00000 16,650.00

0106 509150P

BRIDGE COMBINATION RAILING (1
RAIL, STEEL) (HEAVY TRUCK)

90.000

LF

416.88000 37,519.20 340.00000 30,600.00 333.00000 29,970.00

0107 509150P

BRIDGE COMBINATION RAILING (1
RAIL, STEEL)

90.000

LF

301.37000 27,123.30 240.00000 21,600.00 196.00000 17,640.00
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Caven Point Road/National Storage Bridge
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Letting Date: N1
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District(s):

Counties:

Project(s):126
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Contract Time:

May 30, 2019

Contract Description:

19126

NHP – D00S (218)

11/17/20 COMPLETION DATE

HUDSON

Min: Max:

8/5/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) IEW CONSTRUCTION
GROUP, INC.

(2) J. FLETCHER CREAMER &
SON, INC.

(3) UNION PAVING &
CONSTRUCTION CO., INC.

0006 Bridge 0985-160SECTION: Cat Alt Set: Cat Alt Member:

0108 552003M

PRESSURE INJECTION,
CONCRETE CRACKS

40.000

LF

225.24000 9,009.60 325.00000 13,000.00 80.00000 3,200.00

0109 601410P

8" CORRUGATED STEEL
UNDERDRAIN PIPE

151.000

LF

136.85000 20,664.35 100.00000 15,100.00 65.00000 9,815.00

0110 653051P

8" GAS MAIN, BRIDGE

100.000

LF

987.61000 98,761.00 845.00000 84,500.00 875.00000 87,500.00

0111 655003P

TELECOMMUNICATION CONDUIT
(4" DIA. VERIZON)

654.000

LF

183.65000 120,107.10 147.00000 96,138.00 160.00000 104,640.00

Section Totals: $2,669,684.61 $3,063,334.00 $3,289,283.00

$4,438,339.40$4,333,128.20 $4,779,427.20Contract Totals

$4,438,339.40
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Letting Date: N1
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District(s):
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Project(s):126

Tabulation of Bids

Contract Time:
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19126

NHP – D00S (218)

11/17/20 COMPLETION DATE

HUDSON

Min: Max:

8/5/2019



( ) indicates item is bid as Lump Sum

$4,333,128.20 $4,438,339.40 4,779,427.20Cost Plus Time Totals
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Letting Date: N1
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Project(s):126
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19126
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11/17/20 COMPLETION DATE
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Min: Max:

8/5/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ANSELMI & DECICCO, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0001 151006M

PERFORMANCE BOND AND
PAYMENT BOND

1.000

DOLL

30,000.00000 30,000.00

0005 153003P

PROGRESS SCHEDULE

(1)

LS

20,000.00000 20,000.00

0006 153005M

PROGRESS SCHEDULE UPDATE

6.000

U

500.00000 3,000.00

0007 153011M

TRAINEES

2,680.000

HOUR

0.01000 26.80

0008 154003P

MOBILIZATION

(1)

LS

560,000.00000 560,000.00

0011 157004M

CONSTRUCTION LAYOUT

1.000

DOLL

191,709.20000 191,709.20
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ANSELMI & DECICCO, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0020 159003M

BREAKAWAY BARRICADE

50.000

U

100.00000 5,000.00

0021 159006M

DRUM

50.000

U

60.00000 3,000.00

0022 159009M

TRAFFIC CONE

160.000

U

15.00000 2,400.00

0023 159012M

CONSTRUCTION SIGNS

2,471.000

SF

25.00000 61,775.00

0024 159015M

CONSTRUCTION IDENTIFICATION
SIGN, 4' X 8'

2.000

U

2,500.00000 5,000.00

0025 159021P

CONSTRUCTION BARRIER CURB

700.000

LF

25.00000 17,500.00

Page 27 of 50

Caven Point Road/National Storage Bridge

Call Order:

Letting Date: N1

Contract ID:

District(s):
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ANSELMI & DECICCO, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0026 159030M

PORTABLE VARIABLE MESSAGE
SIGN

4.000

U

2,000.00000 8,000.00

0027 159036M

TEMPORARY CRASH CUSHION,
INERTIAL BARRIER SYSTEM, 8
MODULES

2.000

U

3,000.00000 6,000.00

0028 159060M

TEMPORARY CRASH CUSHION,
INERTIAL BARRIER SYSTEM, 16
MODULES

2.000

U

5,000.00000 10,000.00

0029 159108M

TRAFFIC CONTROL TRUCK WITH
MOUNTED CRASH CUSHION

2.000

U

15,000.00000 30,000.00

0030 159300M

TRAFFIC STRIPES, LATEX, 4"

2,320.000

LF

2.00000 4,640.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ANSELMI & DECICCO, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0031 159314M

TRAFFIC MARKINGS LINES,
LATEX, 24"

95.000

LF

5.00000 475.00

0032 159138M

HMA PATCH

40.000

T

65.00000 2,600.00

0033 159141M

TRAFFIC DIRECTOR, FLAGGER

80.000

HOUR

100.00000 8,000.00

0034 159144M

EMERGENCY TOWING SERVICE

4.000

U

200.00000 800.00

0035 160004M

FUEL PRICE ADJUSTMENT

1.000

DOLL

500.00000 500.00

0036 160007M

ASPHALT PRICE ADJUSTMENT

1.000

DOLL

500.00000 500.00
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ANSELMI & DECICCO, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0037 161003P

FINAL CLEANUP

(1)

LS

5,000.00000 5,000.00

0038 201003P

CLEARING SITE

(1)

LS

45,000.00000 45,000.00

0039 202003P

STRIPPING

1.000

ACRE

1.00000 1.00

0040 202009P

EXCAVATION, UNCLASSIFIED

176.000

CY

250.00000 44,000.00

0041 202021P

REMOVAL OF PAVEMENT

354.000

SY

100.00000 35,400.00

0042 203009P

I-9 SOIL AGGREGATE

10.000

CY

300.00000 3,000.00
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(4) ANSELMI & DECICCO, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0043 203041P

GEOTEXTILE, ROADWAY
STABILIZATION

380.000

SY

15.00000 5,700.00

0044 301006P

SUBBASE

64.000

CY

200.00000 12,800.00

0045 302042P

DENSE-GRADED AGGREGATE
BASE COURSE, 8" THICK

374.000

SY

25.00000 9,350.00

0046 302060P

COARSE AGGREGATE, SIZE NO.
57

21.000

CY

300.00000 6,300.00

0047 401009P

HMA MILLING, 3" OR LESS

823.000

SY

25.00000 20,575.00
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Alt Set / Alt Member Ext AmountExt Amount

(4) ANSELMI & DECICCO, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0048 401021M

HOT MIX ASPHALT PAVEMENT
REPAIR

50.000

SY

160.00000 8,000.00

0049 401027M

POLYMERIZED JOINT ADHESIVE

717.000

LF

1.00000 717.00

0050 401030M

TACK COAT

130.000

GAL

15.00000 1,950.00

0051 401036M

PRIME COAT

140.000

GAL

0.90000 126.00

0052 401054M

HOT MIX ASPHALT 12.5 M 64
SURFACE COURSE

151.000

T

300.00000 45,300.00
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(4) ANSELMI & DECICCO, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0053 401072M

HOT MIX ASPHALT 12.5 M 64
INTERMEDIATE COURSE

69.000

T

300.00000 20,700.00

0054 401099M

HOT MIX ASPHALT 25 M 64 BASE
COURSE

113.000

T

300.00000 33,900.00

0055 401108M

CORE SAMPLES, HOT MIX
ASPHALT

15.000

U

110.00000 1,650.00

0056 602099M

RESET EXISTING CASTING

1.000

U

1,500.00000 1,500.00

0057 602153M

RECONSTRUCTED INLET, TYPE B,
USING NEW CASTING

2.000

U

3,000.00000 6,000.00
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(4) ANSELMI & DECICCO, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0058 603017P

RIP RAP STONE SLOPE
PROTECTION, 12" THICK (D50=6")

88.000

SY

60.00000 5,280.00

0059 605039P

CHAIN-LINK FENCE, 4' HIGH

27.000

LF

40.00000 1,080.00

0060 606015P

CONCRETE SIDEWALK, 5" THICK

90.000

SY

150.00000 13,500.00

0061 607018P

9" X 16" CONCRETE VERTICAL
CURB

354.000

LF

60.00000 21,240.00

0062 608005P

NONVEGETATIVE SURFACE,
POROUS HOT MIX ASPHALT, 6"
THICK

88.000

SY

100.00000 8,800.00
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(4) ANSELMI & DECICCO, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0063 608012P

NONVEGETATIVE SURFACE,
POLYESTER MATTING

74.000

SY

100.00000 7,400.00

0064 609003M

BEAM GUIDE RAIL

202.000

LF

50.00000 10,100.00

0065 609058M

APPROACH GUIDE RAIL
TRANSITION TL-2

4.000

U

4,500.00000 18,000.00

0066 609075M

REMOVAL OF BEAM GUIDE RAIL

306.000

LF

10.00000 3,060.00

0067 610003M

TRAFFIC STRIPES, 4"

720.000

LF

5.00000 3,600.00

0068 610007M

TRAFFIC STRIPES, 8"

160.000

LF

8.00000 1,280.00
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NHP – D00S (218)

11/17/20 COMPLETION DATE
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Min: Max:

8/5/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ANSELMI & DECICCO, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0069 610008M

TRAFFIC MARKINGS, SYMBOLS

156.000

SF

30.00000 4,680.00

0070 610017M

TRAFFIC MARKING LINES, 24"

47.000

LF

30.00000 1,410.00

0071 610021M

RPM, BI-DIRECTIONAL, AMBER
LENS

3.000

U

350.00000 1,050.00

0072 610036M

REMOVAL OF TRAFFIC STRIPES

1,384.000

LF

5.00000 6,920.00

0073 610039M

REMOVAL OF TRAFFIC MARKINGS

251.000

SF

10.00000 2,510.00

0074 612003P

REGULATORY AND WARNING
SIGN

13.000

SF

40.00000 520.00

Page 36 of 50

Caven Point Road/National Storage Bridge

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):126

Tabulation of Bids

Contract Time:

May 30, 2019

Contract Description:

19126

NHP – D00S (218)

11/17/20 COMPLETION DATE

HUDSON

Min: Max:
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ANSELMI & DECICCO, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0075 652426M

RECONSTRUCTED MANHOLE,
SANITARY SEWER, USING
EXISTING CASTING

1.000

U

2,500.00000 2,500.00

0076 653012P

8" GAS MAIN

155.000

LF

600.00000 93,000.00

0077 653084M

RESET GAS VALVE BOX

2.000

U

2,100.00000 4,200.00

0078 653094P

GAS MAIN PROTECTION
STRUCTURE

1.000

LS

24,000.00000 24,000.00

0079 655003P

TELECOMMUNICATION CONDUIT

88.000

LF

425.00000 37,400.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ANSELMI & DECICCO, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0080 702057M

INTERIM TRAFFIC SIGNAL
SYSTEM, LOCATION NO. ___ 1

(1)

LS

30,000.00000 30,000.00

0081 702060M

CONTROLLER TURN-ON

1.000

U

4,500.00000 4,500.00

Section Totals: $1,583,925.00

Page 38 of 50

Caven Point Road/National Storage Bridge

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):126

Tabulation of Bids

Contract Time:

May 30, 2019

Contract Description:

19126

NHP – D00S (218)

11/17/20 COMPLETION DATE

HUDSON

Min: Max:

8/5/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ANSELMI & DECICCO, INC.

0002 Construction EngineeringSECTION: Cat Alt Set: Cat Alt Member:

0009 155009M

FIELD OFFICE TYPE C SET UP

1.000

U

45,000.00000 45,000.00

0010 155027M

FIELD OFFICE TYPE C
MAINTENANCE

19.000

MO

3,000.00000 57,000.00

Section Totals: $102,000.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ANSELMI & DECICCO, INC.

0003 Non participating (Roadway)SECTION: Cat Alt Set: Cat Alt Member:

0002 152004P

OWNER'S AND CONTRACTOR'S
PROTECTIVE LIABILITY
INSURANCE

1.000

DOLL

5,000.00000 5,000.00

0003 152012P

RAILROAD PROTECTIVE LIABILITY
INSURANCE

1.000

DOLL

10,000.00000 10,000.00

0004 152015P

POLLUTION LIABILITY INSURANCE

1.000

DOLL

5,000.00000 5,000.00

0082 801012M

SELECTIVE CLEARING

340.000

SY

20.00000 6,800.00

0086 806018P

FERTILIZING AND SEEDING, TYPE
F

15.000

SY

6.00000 90.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ANSELMI & DECICCO, INC.

0003 Non participating (Roadway)SECTION: Cat Alt Set: Cat Alt Member:

0089 810006M

MOWING

400.000

SY

0.10000 40.00

Section Totals: $26,930.00

Page 41 of 50

Caven Point Road/National Storage Bridge

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):126

Tabulation of Bids

Contract Time:

May 30, 2019

Contract Description:

19126

NHP – D00S (218)

11/17/20 COMPLETION DATE

HUDSON

Min: Max:
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ANSELMI & DECICCO, INC.

0004 Erosion ControlSECTION: Cat Alt Set: Cat Alt Member:

0012 158003M

CAUTION FENCE

495.000

LF

5.00000 2,475.00

0013 158009M

HEAVY DUTY SILT FENCE,
ORANGE

501.000

LF

10.00000 5,010.00

0014 158015M

HAYBALE

50.000

U

50.00000 2,500.00

0015 158030M

INLET FILTER TYPE 2, 2' X 4'

2.000

U

250.00000 500.00

0016 158054M

SEDIMENT CONTROL BAG

450.000

SF

1.00000 450.00

0017 158063P

CONCRETE WASHOUT SYSTEM

(1)

LS

1,000.00000 1,000.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ANSELMI & DECICCO, INC.

0004 Erosion ControlSECTION: Cat Alt Set: Cat Alt Member:

0018 158072M

OIL ONLY EMERGENCY SPILL KIT,
TYPE 1

2.000

U

500.00000 1,000.00

0019 158084M

EROSION CONTROL SEDIMENT
REMOVAL

10.000

CY

1.00000 10.00

Section Totals: $12,945.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ANSELMI & DECICCO, INC.

0005 General LanscapeSECTION: Cat Alt Set: Cat Alt Member:

0083 804006P

TOPSOILING, 4" THICK

150.000

SY

10.00000 1,500.00

0084 804015P

BORROW TOPSOIL

9.000

CY

55.00000 495.00

0085 806006P

FERTILIZING AND SEEDING, TYPE
A-3

150.000

SY

5.00000 750.00

0087 807003M

TOPSOIL STABILIZATION, TYPE 1
MAT

20.000

SY

15.00000 300.00

0088 809003M

STRAW MULCHING

165.000

SY

10.00000 1,650.00

Section Totals: $4,695.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ANSELMI & DECICCO, INC.

0006 Bridge 0985-160SECTION: Cat Alt Set: Cat Alt Member:

0090 201006P

CLEARING SITE, BRIDGE (___)
0958-160

(1)

LS

260,000.00000 260,000.00

0091 201039P

TEMPORARY SHIELDING

(1)

LS

813,000.00000 813,000.00

0092 504006P

REINFORCEMENT STEEL, EPOXY-
COATED

8,729.000

LB

5.00000 43,645.00

0093 504037P

SPRAY APPLIED
WATERPROOFING MEMBRANE

608.000

SF

50.00000 30,400.00

0094 505061P

PREFABRICATED SUBSTRUCTURE
UNITS

16.000

CY

5,000.00000 80,000.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ANSELMI & DECICCO, INC.

0006 Bridge 0985-160SECTION: Cat Alt Set: Cat Alt Member:

0095 505063P

PREFABRICATED
SUPERSTRUCTURE UNITS

5,000.000

SF

350.00000 1,750,000.00

0096 505098P

PRECAST CONCRETE MOMENT
SLAB

60.000

SY

1,000.00000 60,000.00

0097 506006P

REINFORCED ELASTOMERIC
BEARING ASSEMBLY

48.000

U

7,500.00000 360,000.00

0098 506060M

CLOSURE POUR PLATES

2,116.000

SF

10.00000 21,160.00

0099 507073M

DIAMOND GRINDING, CONCRETE
DECK SURFACE

270.000

SF

10.00000 2,700.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ANSELMI & DECICCO, INC.

0006 Bridge 0985-160SECTION: Cat Alt Set: Cat Alt Member:

0100 507123P

CONCRETE BRIDGE DECK, UHPC

10.000

CY

12,000.00000 120,000.00

0101 507125P

CONCRETE BRIDGE PARAPET,
HPC, LIGHTWEIGHT CONCRETE
(2'-0" HIGH)

115.000

LF

400.00000 46,000.00

0102 507125P

CONCRETE BRIDGE PARAPET,
HPC, LIGHTWEIGHT CONCRETE
(2'-8" HIGH)

119.000

LF

400.00000 47,600.00

0103 507126P

CONCRETE BRIDGE SIDEWALK,
HPC, LIGHTWEIGHT CONCRETE

17.000

CY

900.00000 15,300.00

Page 47 of 50

Caven Point Road/National Storage Bridge

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):126

Tabulation of Bids

Contract Time:

May 30, 2019

Contract Description:

19126

NHP – D00S (218)

11/17/20 COMPLETION DATE

HUDSON

Min: Max:

8/5/2019



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ANSELMI & DECICCO, INC.

0006 Bridge 0985-160SECTION: Cat Alt Set: Cat Alt Member:

0104 509058P

CHAIN-LINK FENCE, TYPE I, ZINC-
COATED STEEL, BRIDGE, 6' 3"
HIGH

90.000

LF

165.00000 14,850.00

0105 509097P

CHAIN-LINK FENCE,TYPE I,ZINC-
COATED STEEL,BRIDGE,6' 3"
HIGH,CURVED TOP

90.000

LF

175.00000 15,750.00

0106 509150P

BRIDGE COMBINATION RAILING (1
RAIL, STEEL) (HEAVY TRUCK)

90.000

LF

250.00000 22,500.00

0107 509150P

BRIDGE COMBINATION RAILING (1
RAIL, STEEL)

90.000

LF

150.00000 13,500.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ANSELMI & DECICCO, INC.

0006 Bridge 0985-160SECTION: Cat Alt Set: Cat Alt Member:

0108 552003M

PRESSURE INJECTION,
CONCRETE CRACKS

40.000

LF

300.00000 12,000.00

0109 601410P

8" CORRUGATED STEEL
UNDERDRAIN PIPE

151.000

LF

100.00000 15,100.00

0110 653051P

8" GAS MAIN, BRIDGE

100.000

LF

800.00000 80,000.00

0111 655003P

TELECOMMUNICATION CONDUIT
(4" DIA. VERIZON)

654.000

LF

150.00000 98,100.00

Section Totals: $3,921,605.00

( ) indicates item is bid as Lump Sum

$5,652,100.00

$5,652,100.00

Contract Totals

Cost Plus Time Totals
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( ) indicates item is bid as Lump Sum
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Vendor Ranking Page: 1

Contract ID:

Caven Point Road/National Storage Bridge

N1Letting Date:

Contract Description:

District(s):

11/17/20 COMPLETION DATE

19126

May 30, 2019 10:00 AM

NHP – D00S (218)

HUDSON126 Counties:

Contract Time:

Call Order:

Project(s):

8/5/2019

Percent Of
Low BidTotal BidRank Vendor ID/Name

1 I2943 IEW CONSTRUCTION GROUP, INC. $4,333,128.20 100.00%

2 C7281 J. FLETCHER CREAMER & SON, INC. $4,438,339.40 102.43%

3 U5944 UNION PAVING & CONSTRUCTION CO., INC. $4,779,427.20 110.30%

4 A5969 ANSELMI & DECICCO, INC. $5,652,100.00 130.44%

S0503 JOSEPH M. SANZARI, INC. Irregular

I CERTIFY THAT THE ABOVE IS AN EXACT TRANSCRIPT OF THE ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS, IF ANY,
IN EXTENSION AND ADDITIONS HAVE BEEN CORRECTED.

SIGNED,


