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SPECIAL PROVISIONS 
1**************************************************************************************************************************1 

INCLUDE PROJECT DESCRIPTION AS SHOWN ON THE KEY SHEET. 
 

SUBJECT MATTER EXPERT (SME) CONTACT – PROJECT MANAGER 
1**************************************************************************************************************************1 

AUTHORIZATION OF CONTRACT 
1**************************************************************************************************************************1 

INCLUDE THE FOLLOWING FOR WHOLLY STATE FUNDED PROJECTS 
 

The Contract for this project is authorized by the provisions of local public contracts law, NJSA 40A: 11-1 et seq.  
1**************************************************************************************************************************1 

SPECIFICATIONS TO BE USED 
The 2019 Standard Specifications for Road and Bridge Construction, of the New Jersey Department of Transportation 
(Department) as amended herein will govern the construction of this Project and the execution of the Contract. 

These Special Provisions consist of the following: 
1**************************************************************************************************************************1 

COMPLETE AND INCLUDE THE FOLLOWING 

Pages 1 to ___ inclusive. 
1**************************************************************************************************************************1 

 
 

LIST HERE & INCLUDE ADDITIONAL PROJECT SPECIFIC ATTACHMENTS REQUIRED FOR THE 
PROJECT AT THE END OF THESE SPECIAL PROVISIONS, SUCH AS ASBESTOS ABATEMENT. 

The following additional project specific Attachments are located at the end of these Special Provisions: 
 

1**************************************************************************************************************************1 
 

1**************************************************************************************************************************1 
INCLUDE THE FOLLOWING FOR WHOLLY STATE FUNDED PROJECTS 

 

State wage rates may be obtained from the New Jersey Department of Labor & Workforce Development  
(Telephone:  609-292-2259) or by accessing the Department of Labor & Workforce Development’s website at 
https://www.nj.gov/labor/wagehour/wagerate/prevailing_wage_determinations.html.  The State wage rates in effect at the 
time of award are part of this Contract, pursuant to Chapter 150, Laws of 1963 (N.J.S.A. 34:11-56.25 et seq.). 

 
In the event it is found that any employee of the contractor or any subcontractor covered by the contract, has been paid a 
rate of wages less than the minimum wage required to be paid by the contract, the contracting agency may terminate the 
contractor's or subcontractor's right to proceed with the work, or such part of the work, as to which there has been a 

https://www.nj.gov/labor/wagehour/wagerate/prevailing_wage_determinations.html
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failure to pay required wages and to prosecute the work to completion or otherwise. The contractor and his sureties shall 
be liable to the contracting agency for any excess costs occasioned thereby. 
 
 

GENERAL  
 
All awards shall be made subject to the approval of the New Jersey Department of Transportation.  No construction shall 
start before approval of said award by the New Jersey Department of Transportation.  Prior to the start of construction 
the contractor must submit a Material Questionnaire (SA-11) listing all sources of materials.  Any materials used on the 
project from a non-approved New Jersey Department of Transportation source will be considered non-participating.  The 
contractor is also notified that the District Office, Division of Local Aid and Economic Development must be notified of 
the construction commencement date at least three (3) calendar days prior to the start of construction.  
  
Award of contract and subletting will not be permitted to, materials will not be permitted from, and use of equipment 
will not be permitted that is owned and/or operated by, firms and individuals included in the report of suspensions, 
debarments and disqualifications of firms and individuals as maintained by the Department of the Treasury, Division of 
Purchase & Property, Contract Compliance & Administration, Trenton NJ 08625 (609-292-5400).  
 
Payment for a pay item in the proposal includes all the compensation that will be made for the work of that item as 
described in the contract documents unless the "measurement and payment" clause provides that certain work essential to 
that item will be paid for under another pay item.  
  
Whenever any section, subsection, subpart or subheading is amended by such terms as changed to, deleted or added it is 
construed to mean that it amends that section, subsection, subpart or subheading of the 2019 Standard Specifications 
unless otherwise noted.  
  
Whenever reference to page number is made, it is construed to refer to the 2019 Standard Specifications unless otherwise 
noted.  
  
Henceforth in this supplementary specification whenever reference to the State, Department, ME, RE or Inspector is 
made, it is construed to mean the particular municipality or county executing this contract.  
  
Whenever reference to Title 27 is made, it is construed to mean Title 40. 
 

The following information is located at the end of these Special Provisions: 
2**************************************************************************************2 

1. Small Business Enterprise Utilization on Wholly State Funded Projects. (State Funded Project Attachment 1) 
 

THE REGIONAL LOCAL AID DISTRICT OFFICE WILL FILL OUT THE SBE GOALS REQUEST FORM AND 
CLASSIFICATION CODES WORKSHEET AVAILABLE AT  

 
SBE GOAL REQUEST FORM 
CLASS CODE WORKSHEET 

 
THE REGIONAL LOCAL AID DISTRICT OFFICE WILL EMAIL THE COMPLETED FORM AND 

WORKSHEET ALONG WITH A COPY OF THE ENGINEER’S ESTIMATE TO THE BUREAU OF 
CONSTRUCTION SERVICES AT CSPD@DOT.NJ.GOV.  

ALLOW AT LEAST 10 DAYS FOR CONSTRUCTION SERVICES TO RESPOND. 
 

https://www.nj.gov/labor/wagehour/wagerate/prevailing_wage_debarment_list.html
http://www.state.nj.us/transportation/eng/documents/procedures/doc/SBEGoalRequest.doc
http://www.state.nj.us/transportation/eng/documents/procedures/xls/ClassCodeWorksheet.xls
mailto:CSPD@dot.nj.gov
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UPON RECEIVING THE INFORMATION, THE REGIONAL LOCAL AID DISTRICT OFFICE WILL 
FORWARD THE INFORMATION TO THE LOCAL PUBLIC AGENCY TO FILL IN THE BLANK (F. SBE 

GOALS FOR THIS CONTRACT) ON STATE FUNDED PROJECT ATTACHMENT NO. 1 LOCATED AT THE 
END OF THESE SPECIAL PROVISIONS. 

 
SME CONTACT – OFFICE OF CIVIL RIGHTS, CONTRACT COMPLIANCE 

2**************************************************************************************2 

2. State of New Jersey Equal Employment Opportunity Special Provisions for Wholly State Funded Projects. 
(State Funded Project Attachment 2) 

3. Requirements for Affirmative Action to Ensure Equal Employment Opportunity on Wholly State Funded 
Projects. (State Funded Project Attachment 3) 

4. Investigating, Reporting and Resolving Employment Discrimination and Sexual Harassment Complaints on 
Wholly State Funded Projects. (State Funded Project Attachment 4) 

5. Payroll Requirements for Wholly State Funded Projects. (State Funded Project Attachment 5) 
6. Americans with Disabilities Act Requirements for Wholly State Funded Contracts. (State Funded Project 

Attachment 6) 
 

LIST HERE & INCLUDE ADDITIONAL PROJECT SPECIFIC ATTACHMENTS REQUIRED FOR THE 
PROJECT AT THE END OF THESE SPECIAL PROVISIONS, SUCH AS ASBESTOS ABATEMENT. 

The following additional project specific Attachments are located at the end of these Special Provisions: 

 
1**************************************************************************************************************************1

http://www.state.nj.us/transportation/eng/specs/SP/doc/EEOSpecialProvisionsState.rtf
http://www.state.nj.us/transportation/eng/specs/SP/doc/PayrollRequirements.rtf
http://www.state.nj.us/transportation/eng/specs/SP/doc/AmericansWithDisabilities.rtf
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DIVISION 100 – GENERAL PROVISIONS 

SECTION 101 – GENERAL INFORMATION 

101.01  INTRODUCTION 
1**************************************************************************************************************************1 

COMPLETE AND INCLUDE THE FUNDING DOLLAR AMOUNTS WITH THE APPROPRIATE STATE 
AND/OR FEDERAL FISCAL YEAR FOR PROJECTS WITH ADVANCED CONSTRUCTION (MULTI-YEAR) 

FUNDING. 
 

SME CONTACT – PROJECT MANAGER 
THE FOLLOWING IS ADDED: 

2**************************************************************************************2 
3************************************************3 

INCLUDE THE FOLLOWING FOR WHOLLY STATE FUNDED PROJECTS 

Pursuant to N.J.S.A. 27:1B-21.6, the Department intends to enter into a contract for the advancement of the Project.  
However, sufficient funds for the Project may not have been appropriated, and only amounts appropriated by law may be 
expended.  Payment under the Contract is restricted to the amounts appropriated for a fiscal year (FY). 

3************************************************3 
2**************************************************************************************2 

Governing bodies have no legal obligation to make such an appropriation.  There is no guarantee that additional funds will 
be appropriated.  Failure by governing bodies to appropriate additional funds will not constitute a default under, or a breach 
of, the Contract.  However, if the Department terminates the Contract or suspends work because funds have not been 
appropriated, the parties to the Contract will retain their rights for suspension and termination as provided in 108.13, 
108.14, and 108.15; except as indicated below. 

Do not expend or cause to be expended any sum in excess of the amount allocated in the current fiscal year's Capital 
Program (as specified below).  The Department will notify the Contractor when additional funding has been appropriated.  
Any expenditure by the Contractor which exceeds the amount appropriated is at the Contractor's risk and the Contractor 
waives its right to recover costs in excess of that appropriated amount. 

The approved _____ Capital Program has an item with $ _____ million for the construction of the Project. 
2**************************************************************************************2 

INCLUDE ALL APPROPRIATE STATEMENT(S) 

The Department anticipates that $ _____ million dollars in additional funds will be provided during State FY _____. 

The Department anticipates that the balance of the funds necessary to complete the Project will be provided during State 
FY _____. 

The Department anticipates that $ _____ million dollars in additional funds will be provided during Federal FY ____. 

The Department anticipates that the balance of the funds necessary to complete the Project will be provided during Federal 
FY _____. 

2**************************************************************************************2 

The Federal FY begins October 1 of the previous calendar year and the State FY begins July 1 of the previous calendar 
each year. 
1**************************************************************************************************************************1 

101.03  TERMS 
 
THE FOLLOWING TERM IS ADDED: 
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Full Traffic Access. All work is complete to allow safe unencumbered use of the final paved portion of roadway 
throughout the project including but not limited to striping, RPMs, rumble strips, highway lighting, and traffic signals as 
determined by the RE. 

 
MAKE THE FOLLOWING REVISIONS FOR WHOLLY STATE FUNDED PROJECTS 

 
THE FOLLOWING IS OMITTED: 
 
Federal Aid Project. Any agreement or modification thereof between NJDOT and any applicant and a person for 
construction work which is paid for in whole or in part with funds obtained from the Federal government or borrowed on 
the credit of the Federal government pursuant to any program involving a grant, contract, loan, insurance or guarantee 
under which the NJDOT itself participates in the construction work. 

Federal Aid Project Attachments. Attachments to the Contract Special Provision document, used for Federal Aid 
Projects. 

ADD THE FOLLOWING TERM: 

Wholly State Funded Project: Any agreement, contract or modification thereof between local public agencies and a 
person for construction work which is paid for in whole or in part with funds obtained from the State government or 
borrowed on the credit of the State government pursuant to any program involving a grant agreement, contract, loan, 
insurance or guarantee. This term excludes any agreement, contract or modification for construction work which is paid 
for in whole or in part with funds obtained from the Federal government.  

REVISE THE FOLLOWING TERM: 

actual cost: The computed cost using calculations of direct labor, labor fringe benefits, indirect labor costs, insurance, 
materials, extraordinary expenses, equipment, profit, overhead, and subcontractors. 

 
 

1**************************************************************************************************************************1 

101.04  INQUIRIES REGARDING THE PROJECT 

2. After Award of Contract. 
1**************************************************************************************************************************1 

SELECT THE APPROPRIATE REGIONAL OFFICE 
 

SME CONTACT – CONSTRUCTION MANAGEMENT 
Local Aid District 1 Office 
Adam Iervolino, Senior Executive Service 
200 Stierli Court 
Mt. Arlington, NJ  07856-1322 
Telephone:  973-810-9120 

*****OR***** 

Local Aid District 2 Office 
Eileen Schack, Senior Executive Service 
153 Halsey Street, 5th Floor 
Newark, NJ  07102 
Telephone:  973-877-1500 

*****OR***** 
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Local Aid District 3 Office 
Arun Kumar, Project Management Specialist 3 
1035 Parkway Avenue 
PO Box 600 
Trenton, NJ  08625 
Telephone: 609-963-2020 
 

*****OR***** 

 
Local Aid District 4 Office 
Thomas Berryman, Senior Executive Service 
One Executive Campus Route 70 West, 3rd Floor 
Cherry Hill, NJ 08002 
Telephone: 856-414-8414 

1**************************************************************************************************************************1 

SECTION 102 – BIDDING REQUIREMENTS AND CONDITIONS 

102.04  EXAMINATION OF CONTRACT AND PROJECT LIMITS 
1**************************************************************************************************************************1 

2**************************************************************************************2 
COMPLETE AND INCLUDE THE FOLLOWING 

Project Manager: 
Email Address: 
Mailing Address: 

2**************************************************************************************2 
 

2**************************************************************************************2 
COMPLETE AND INCLUDE THE FOLLOWING INFORMATION IF LEAD PAINT 

The following is a list of structures and the location(s) of lead paint: 
 

Structure #/Location Lead Paint Location(s) 
  

2**************************************************************************************2 

1. Evaluation of Subsurface and Surface Conditions. 
2**************************************************************************************2 

3************************************************3 
COMPLETE AND INCLUDE INTERNATIONAL ROUGHNESS INDEX (IRI) VALUES OF THE EXISTING 

ROADWAY 
 

TO REQUEST EXISTING IRI INFORMATION ON YOUR PROJECT CONTACT: 
 

SME CONTACT – SIMON NWACHUKWU 
 

THE FOLLOWING IS ADDED: 
 

mailto:Simon.Nwachukwu@dot.nj.gov
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International Roughness Index (IRI) Values of the Existing Roadway 

Route Direction 
Mile Post 

Existing IRI Value 
From To 

    

This information is the latest available IRI data of the right most through lane from the Pavement Management Unit.  The 
pavement information shown herein was obtained by the Department and is made available to the authorized users only so 
that they may have access to the same information available to the Department.  It is presented in good faith, but is not 
intended as a substitute for investigations, interpretation, or judgment of such authorized users. 

3************************************************3 
2**************************************************************************************2 

 

102.07  PREPARATION OF THE BID 
 

OMIT THE LAST TWO PARAGRAPHS OF THIS SECTION FOR WHOLLY STATE FUNDED PROJECTS  
 
1**************************************************************************************************************************1 

102.10  SUBMISSION OF THE BID 
DELETE THE FOLLOWING ITEM FOR WHOLLY STATE FUNDED PROJECTS 

 
THE FOLLOWING IS OMITTED: 
 
8.  For federal aid projects exceeding a bid amount of $100,000 or more, Bidder shall certify to the Byrd Anti-lobbying 

Act requirements under 31 USC 1352. 
 

BDC20S-13 DATED SEP 21, 2020 
THE FOLLOWING IS ADDED AT THE END OF THE SUBSECTION: 

By submitting its bid to the Department, the Bidder warrants that no person or selling agency has been employed or retained 
by the Bidder to solicit or secure such Contract upon an agreement or understanding for a commission, percentage, 
brokerage or contingent fee, except bona fide employees or bona fide established commercial or selling agencies 
maintained by the Bidder for the purpose of securing business, for the breach or violation of which warranty the Department 
shall have the right to annul such Contract without liability or in its discretion to deduct from the contract price or 
consideration the full amount of such commission, percentage, brokerage or contingent fee as required by  
N.J.S.A. 52:34-15. 
 
1**************************************************************************************************************************1 

102.13.01  BIDDER PRE-AWARD REQUIREMENTS 
MAKE THE FOLLOWING REVISION FOR WHOLLY STATE FUNDED PROJECTS 

 
A. Federal Aid Projects 
 
This section intentionally left blank. 
 
1**************************************************************************************************************************1 
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SECTION 103 – AWARD AND EXECUTION OF CONTRACT 
1**************************************************************************************************************************1 

103.05 ESCROW BID DOCUMENTS 
2**************************************************************************************2 

 

103.05.A ESCROW BID DOCUMENTS 
 

MAKE THE FOLLOWING REVISION FOR WHOLLY STATE FUNDED PROJECTS 
 

REVISE SECTION 103.05.A TO THE FOLLOWING: 
 

A. Purpose. The bid documents are the supporting information, calculations, quotes, and other information used to 
prepare the bid. The Department may use the Contractor’s bid documents to negotiate changes and claims if 
they are escrowed and a signed custody agreement is provided. The information contained in the bid documents 
does not modify the terms and conditions of the Contract. If the Contractor fails to escrow bid documents within 
the time specified in 103.04, the Department will not make payment for a disproportionate allocation of costs 
for work for which no Item is provided in the Contract, as specified in 102.08, in the renegotiation of costs of 
Items when there is a major decrease in quantity. 

 
2**************************************************************************************2 

1**************************************************************************************************************************1 
 

SECTION 104 – SCOPE OF WORK 
1**************************************************************************************************************************1 
 

104.02 VALUE ENGINEERING 
2**************************************************************************************2 

104.02.01 Purpose and Scope 
INCLUDE THE FOLLOWING LIST OF VE PROPOSALS THE DEPARTMENT WILL NOT CONSIDER, 

OTHERWISE DELETE 
 

SME CONTACT – PROJECT MANAGER 
 

THE FOLLOWING IS ADDED: 
 
The Department will not consider the following as (a) VE Proposal(s): 
 

2**************************************************************************************2 

 
1**************************************************************************************************************************1 

SECTION 105 – CONTROL OF WORK 
1**************************************************************************************************************************1 

MAKE THE FOLLOWING REVISION FOR WHOLLY STATE FUNDED PROJECTS 
 



 
 
 

 
PROVIDE PROJECT ROUTE/CONTRACT NO. 
OR PROJECT IDENTIFICATION. 

Page 10 of 91 
 
 
 

105.01  AUTHORITY OF THE DEPARTMENT 
 

2**************************************************************************************2 

105.01.01 RE 
 
REVISE THE SECOND PARAGRAPH TO:  
  
Unless otherwise specified, send correspondence with the Department to the RE. Where correspondence is specified to 
be directed to persons other than the RE, send a copy to the RE. Ensure that correspondence complies with the following: 
  
1.  Assign every correspondence sent to the Department a unique correspondence serial number in the subject line, 

numbered sequentially beginning with Contractor Correspondence No. 1.  
2.   If the correspondence includes a request for information or asks for an interpretation of the Contract, also assign 

a unique RFI serial number in the subject line numbered sequentially beginning with RFI-1.  
3.  If the correspondence constitutes a notice of change, assign a unique change notice serial number in the subject 

line numbered sequentially beginning with Change Notice No. 1. For subsequent correspondence referring to a 
change notice or to the events that are the subject of a previous change notice, refer in the subject line to the 
original change notice number. 

2**************************************************************************************2 

105.01.03 Contractor Performance Evaluation 
 
REVISE SECTION 105.01.03 TO:  
 
This section intentionally left blank. 
 

2**************************************************************************************2 
 

1**************************************************************************************************************************1 
MAKE THE FOLLOWING REVISION FOR WHOLLY STATE FUNDED PROJECTS 

 

105.02  RESPONSIBILITIES OF THE CONTRACTOR 
2**************************************************************************************2 

105.02.05 Civil Rights Requirements 
 
REVISE SECTION 105.02.05.1 TO THE FOLLOWING :  
 

1. Federal Aid projects. This section intentionally left blank. 
 
REVISE THE FIRST LINE OF SECTION 105.02.05.2 TO THE FOLLOWING: 
 

2. Wholly State Funded Contracts. When applicable for wholly State Funded contracts under the jurisdiction of 
New Jersey Statutes N.J.S.A. 10:5-31 et seq., State EEO regulations and goals apply as specified in State 
Funded Project Attachments 1 to 6 of the Special Provisions. 

2**************************************************************************************2 
 
1**************************************************************************************************************************1 

MAKE THE FOLLOWING REVISION FOR WHOLLY STATE FUNDED PROJECTS 
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105.03  CONFORMITY WITH THE CONTRACT 
 
REVISE THE FIRST SENTENCE OF THE FIRST PARAGRAPH TO: In the event the Contractor discovers a 
discrepancy, error, omission, or ambiguity in the Contract, or if the Contractor has any doubt or question as to the intent 
or meaning of the Contract, the Contractor must immediately notify the RE. 
 
REVISE THE FOURTH SENTENCE OF THE SIXTH PARAGRAPH TO: If the Department loses funding for the 
nonconforming work, on the basis of permitting nonconforming work to remain, the Department will not pay for the 
work permitted to remain in place. 
 
1**************************************************************************************************************************1 

105.05  WORKING DRAWINGS 
1**************************************************************************************************************************1 

2**************************************************************************************2 

1. Certified Working Drawings. 
 

COMPLETE AND INCLUDE THE FOLLOWING IF THE DEPARTMENT WILL REQUIRE LESS OR MORE 
THAN 30 DAYS TO REVIEW AND CERTIFY, OR REJECT AND RETURN, WORKING DRAWINGS. 

PROVIDE A JUSTIFICATION TO INCREASED TIME FRAMES AND OBTAIN PROJECT MANAGER’S 
APPROVAL. 

 
SME CONTACT – STRUCTURAL DESIGN  

THE LAST SENTENCE OF THE FIRST PARAGRAPH IS CHANGED TO: 

The Department will require ___ days for review and certification or rejection and return of certified working 
drawings. 

2**************************************************************************************2 
 

2**************************************************************************************2 

2. Approved Working Drawings. 
 

COMPLETE AND INCLUDE THE FOLLOWING IF THE DEPARTMENT WILL REQUIRE LESS OR MORE 
THAN 45 DAYS TO REVIEW AND APPROVE, OR REJECT AND RETURN, WORKING DRAWINGS. 
PROVIDE A JUSTIFICATION TO INCREASED TIME FRAMES AND OBTAIN PROJECT MANAGER’S 

APPROVAL. 
 

SME CONTACT – STRUCTURAL DESIGN  
 

THE LAST SENTENCE OF THE FIRST PARAGRAPH IS CHANGED TO: 

The Department will require ___ days for review and approval or rejection and return of working drawings. 
2**************************************************************************************2 

1**************************************************************************************************************************1 

105.07.01  Working in the Vicinity of Utilities 

A. Initial Notice. 
1**************************************************************************************************************************1 

LIST ALL UTILITY COMPANIES LOCATED WITHIN THE PROJECT LIMITS. 
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INCLUDE ADDRESSES AND EMAIL ADDRESSES OF CONTACT PERSONNEL. 
 

SME CONTACT – PROJECT MANAGER 
1**************************************************************************************************************************1 

B. Locating Existing Facilities. 
1**************************************************************************************************************************1 

2.  
2**************************************************************************************2 

Fiber Optic Markout Form is available at: 
http://www.state.nj.us/transportation/eng/elec/ITS/requests.shtm. 

2**************************************************************************************2 
 

2**************************************************************************************2 
SELECT THE APPROPRIATE TRAFFIC OPERATIONS OFFICE(S) 

 
FOR SUSSEX, PASSAIC, BERGEN, ESSEX, MORRIS, WARREN, HUNTERDON, SOMERSET, UNION, 

HUDSON, AND MIDDLESEX COUNTIES 
 

Bureau of Traffic Operations, North Region (TOCN) 
670 River Drive 
Elmwood Park, NJ 07407-1347 
Telephone: 732-697-7360 

 
*****OR***** 

 
FOR MERCER, MONMOUTH, OCEAN, BURLINGTON, CAMDEN, GLOUCESTER, ATLANTIC, SALEM, 

CUMBERLAND, AND CAPE MAY COUNTIES 
 

Bureau of Traffic Operations, South Region (TOCS) 
1 Executive Campus-Route 70 West 
Cherry Hill, NJ 08002-4106 
Telephone: 856-486-6650 
2**************************************************************************************2 

 
2**************************************************************************************2 

SELECT THE APPROPRIATE TRAFFIC OPERATIONS OFFICE, IN ADDITION, WHEN FACILITIES OTHER 
THAN FIBER OPTIC EXIST; SELECT OTHER ITS CONTACT FROM BELOW AS NECESSARY 

For Weigh-in-Motion and Traffic Volume systems contact: 

Transportation Data and Safety Unit 
PO Box 600 
Trenton, NJ 08625 
609-963-1891 

For Roadway Weather Information Systems contact: 

Permits, Electrical Maintenance & Claims Unit 
PO Box 600 
Trenton, NJ 08625 
609-963-1829 

http://www.state.nj.us/transportation/eng/elec/ITS/requests.shtm
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2**************************************************************************************2 

3.  
2**************************************************************************************2 

SELECT THE APPROPRIATE ELECTRICAL OFFICE(S)  
 

Bureau of Electrical Maintenance, North Region 
200 Stierli Court 
Mt. Arlington, NJ  07856-1322 
Telephone: 973-601-6650 

 
*****OR***** 

 

NJDOT 
Central Region Electrical  
1035 Parkway Avenue  
4th Floor E&O Bldg. 
CN 600 
Trenton, NJ 08625 
Telephone: 609-963-1491 

 
*****OR***** 

 

Bureau of Electrical Maintenance, South Region 
One Executive Campus Route 70 West 
Cherry Hill, NJ  08002-4106 
Telephone: 856-486-6627 
2**************************************************************************************2 

1**************************************************************************************************************************1 

C. Protection of Utilities. 
2**************************************************************************************2 

Facility Daily Access Request Form is available at: http://www.state.nj.us/transportation/eng/elec/ITS/access.shtm. 
2**************************************************************************************2 

 
2**************************************************************************************2 

COMPLETE AND INCLUDE THE FOLLOWING WHEN A RAILROAD IS LOCATED WITHIN THE PROJECT 
LIMITS. 

 
SME CONTACT – PROJECT MANAGER 

 
 

Frequency of Trains 

Location Speed Number Per Day Time 
    

2**************************************************************************************2 
1**************************************************************************************************************************1 

105.07.02  Work Performed by Utilities 
1**************************************************************************************************************************1 

http://www.state.nj.us/transportation/eng/elec/ITS/access.shtm
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2**************************************************************************************2 
COMPLETE AND INCLUDE THE FOLLOWING FOR ALL UTILITY COMPANIES THAT ARE AFFECTED BY 

THE PROJECT FOR THE ADVANCE NOTICE REQUIREMENTS. ENSURE NUMBER OF (DAY/S) 
ADVANCED NOTICE ARE BASED ON CALENDAR DAYS AS RELATED TO THE SCHEDULE 

 
PROVIDE THESE AFFECTED UTILITY COMPANIES WITH A COMPACT DISC CONTAINING 

ELECTRONIC FILES OF PLANS & SPECIAL PROVISIONS 
 

Company Name & Address Contact Person Number of Day/s Advance Notice 
   

 
2**************************************************************************************2 

LIST WORK PER STAGE TO BE PERFORMED BY THE UTILITY COMPANIES. INCLUDE A GENERAL 
DESCRIPTION OF THE WORK TO BE PERFORMED BY THE COMPANY AND PROVIDE COMPANY TIME 

FRAME TO MOBILIZE ON-SITE AND TO PERFORM THE WORK. ENSURE WORK DURATION (DAY/S) 
ARE BASED ON CALENDAR DAYS AS RELATED TO THE SCHEDULE. INCLUDE SEASONAL 
RESTRICTIONS FOR THE WORK. ENSURE THAT ANY STAGING AND MULTIPLE COMPANY 

COORDINATION IS PROPERLY ACCOUNTED FOR IN ALL CONTRACT DOCUMENTS. 
 

Stage # ______    

Utility Company Name Work Description Work Duration 
(Day/s) Restriction 

    
    
    
    
 Stage Total _________________  

2**************************************************************************************2 
1**************************************************************************************************************************1 

105.09  LOAD RESTRICTIONS 
1**************************************************************************************************************************1 

BDC 20S-05 DATED JUN 5, 2020 
 

COMPLETE AND INCLUDE THE FOLLOWING MTV STRUCTURAL LOAD RESTRICTION TABLE FOR ALL 
PAVING PROJECTS  

ADD OTHER MTV VEHICLES WHICH ARE IDENTIFIED BY THE INDUSTRY   
SME CONTACT – STRUCTURAL & RAILROAD ENGINEERING SERVICES 

 
THE FOLLOWING IS ADDED: 
 

Material Transfer Vehicles Structural Load Restriction 

Route 

Bridge Structures 

Structure Name 

Material Transfer Vehicles 

Number Mile Post 

MTV SB-
2500C by 
Roadteck 

MTV MC-
330 by 

Blaw-Knox 

MTV SB-
1500B by 
Roadteck 

MTV SB-
1000B by 
Roadteck 

ADD 
OTHER 

MTV 
Gross 

Weight 
125,500 lbs 

Gross 
Weight 

114,100 lbs 

Gross 
Weight 

92,000 lbs 

Gross 
Weight 

74,000 lbs 

 

    TO BE COMPLETED BY SME 
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ALLOWED, ALLOWED WITH SPEED LIMIT OR NOT 
ALLOWED 

         

1**************************************************************************************************************************1 
 

SECTION 106 – CONTROL OF MATERIAL 
1**************************************************************************************************************************1 

BDC20S-14 DATED OCT 09, 2020 
THE SECTION HEADING IS CHANGED TO: 

SECTION 106 – CONTROL OF MATERIAL AND EQUIPMENT 
1**************************************************************************************************************************1 

106.01  SOURCE OF SUPPLY AND QUALITY REQUIREMENTS 
1**************************************************************************************************************************1 

BDC20S-14 DATED OCT 09, 2020 
 

THE FOLLOWING IS ADDED TO THE END OF THE SUBSECTION: 

For telecommunication and video surveillance services or equipment a certification is required to confirm that the 
telecommunication and video surveillance services or equipment are not from companies as listed in 2 CFR 200.216. 
Ensure that the certification includes the statement that all telecommunication and video surveillance services or equipment 
proposed in this project are not produced by companies as listed in 2 CFR 200.216. 
1**************************************************************************************************************************1 
 

106.02  DEPARTMENT-FURNISHED MATERIAL 
1**************************************************************************************************************************1 

INCLUDE THE TYPE OF MATERIALS AND THEIR LOCATION 
 

1**************************************************************************************************************************1 

106.03  FOREIGN MATERIALS 
1**************************************************************************************************************************1 

BDC20S-14 DATED OCT 09, 2020 
 

THE SUBSECTION HEADING IS CHANGED TO: 

106.03  FOREIGN MATERIALS AND EQUIPMENT 
1**************************************************************************************************************************1 

2**************************************************************************************2 

1. Wholly State Funded Projects 
FOR A WHOLLY STATE FUNDED PROJECT WHICH HAS FEDERAL FUNDS IN AN ASSOCIATED 

PROJECT COVERED BY THE SAME NEPA (NATIONAL ENVIRONMENTAL POLICY ACT) DOCUMENT, 
INCLUDE THE FOLLOWING: 

 
SME CONTACT – PROJECT MANAGER 



 
 
 

 
PROVIDE PROJECT ROUTE/CONTRACT NO. 
OR PROJECT IDENTIFICATION. 
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THE ENTIRE TEXT IS CHANGED TO: 

Due to the requirements of MAP-21 (Moving Ahead for Progress in the 21st Century Act), comply with the 
Federal Aid Project requirements specified under Subpart 2. 

2**************************************************************************************2 
FOR A WHOLLY STATE FUNDED PROJECT WHICH HAS NO FEDERAL FUNDS PERFORM THE 

FOLLOWING: 
SME CONTACT – PROJECT MANAGER 

REMOVE SECTION 106.03.2 Federal Aid Projects 
2**************************************************************************************2 

 
2**************************************************************************************2 

BDC20S-14 DATED OCT 09, 2020 
 

THE FOLLOWING IS ADDED TO THE END OF THE SUBSECTION: 

Comply with 2 CFR 200.216 Prohibition on Certain Telecommunication and Video Surveillance Services or Equipment. 

Do not provide Telecommunications equipment produced by Huawei Technologies Company or ZTE Corporation (or any 
subsidiary or affiliate of such entities).  Do not provide video surveillance and telecommunications equipment produced 
by Hytera Communications Corporation, Hanghzou Hikvision Digital Technology Company, or Dahua Technology 
Company (or any subsidiary or affiliate of such entities).  Do not provide Telecommunications or video surveillance 
services provided by such entities or using such equipment. 

Do not provide Telecommunications or video surveillance equipment or services produced or provided by an entity that 
the Secretary of Defense, in consultation with the director of the National Intelligence or the Director of the Federal Bureau 
of Investigation, reasonably believes to be an entity owned or controlled by, or otherwise connected to, the government of 
a covered foreign country. 

Do not provide any equipment assembled by others that has an integral component that was manufactured and supplied by 
the aforementioned companies. 

2**************************************************************************************2 

 
1**************************************************************************************************************************1 

106.09  SUBSTITUTES FOR PROPRIETARY ITEMS 
1**************************************************************************************************************************1 

2**************************************************************************************2 
CONTACT THE APPROPRIATE SMES TO DETERMINE IF A SUBSTITUTE PROPRIETARY ITEM OR THE 

NAME OF A PARTICULAR SUPPLIER WILL NOT BE PERMITTED FOR A WORK. SPECIFY IN THE 
APPROPRIATE SUBSECTION WHERE THE INTENDED WORK IS SPECIFIED, AS FOLLOWS: 

2**************************************************************************************2 
 

2**************************************************************************************2 
INCLUDE “No substitution is permitted” STATEMENT IN THE APPROPRIATE SUBSECTION WHEN A 

SUBSTITUTION IN SUCH WORK IS NOT PERMITTED  
 

FOR EXAMPLE: IF A PROPRIETARY FENCE MATERIAL IS NEEDED, THEN INCLUDE THE “No 
substitution is permitted” STATEMENT IN SUBSECTION 605.02.01. 

2**************************************************************************************2 
1**************************************************************************************************************************1 
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106.10  USE OF UNITED STATES FLAG VESSELS 
INCLUDE THE FOLLOWING FOR WHOLLY STATE FUNDED PROJECTS  

 
THE ENTIRE TEXT IS CHANGED TO: This section intentionally left blank. 
 

 

SECTION 107 – LEGAL RELATIONS 
1**************************************************************************************************************************1 

107.11  RISKS ASSUMED BY THE CONTRACTOR 

107.11.01  Risks 
1**************************************************************************************************************************1 

1. Damage Caused by the Contractor.   
 

FOR PROJECTS WITHIN THE LIMITS NOTED BELOW, THE DESIGNER SHALL INCLUDE THE 
FOLLOWING ADDITIONAL CLAUSE WITH THE RESPECTIVE LIMITS FOR THAT PROJECT.  IF 

WORKING WITHIN THE VICINITY OF THE TURNPIKE, GARDEN STATE PARKWAY, OR ATLANTIC CITY 
EXPRESSWAY, NOTE THOSE ALSO. 

RT 38 MP 0.5 TO 9.5 
RT 42 MP 6.3 TO 13.3 
RT 70 MP 0.0 TO 5.4 
I-80 MP 57.5 TO 68.3 

I-295 MP 40.6 TO 67.79 
I-95 MP 0.58 TO 8.77 

I-195 MP 0.00 TO 6.25 
 

THE FOLLOWING IS ADDED: 

For any damages by the Contractor to the fiber optic network along Route _____, MP _____, also notify the 
G4S Technology LLC at 877-637-2344 within 2 hours.  Only G4S Technology LLC will be allowed to complete 
repairs on that respective section of the fiber optic network.  Directly pay G4S Technology LLC within 30 days 
from the receipt of G4S Technology LLC’s invoice for such repairs, and provide the RE with a copy of the 
transmittal letter.  If the Contractor does not make payment within 30 days, the Department may recover the 
costs incurred for repairs from the Contract.  

1**************************************************************************************************************************1 

107.11.02  General Insurance 

B. Types 
1**************************************************************************************************************************1 

2**************************************************************************************2 

1. Comprehensive General Liability Insurance. 
 

IF JCP&L RELATED UTILITY WORK IS TO BE PERFORMED, ADD THE FOLLOWING: 
 

THE FOLLOWING IS ADDED: 

Ensure the policy names JCP&L, its officers, employees, and agents as additional insured. 
2**************************************************************************************2 
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2**************************************************************************************2 

2. Comprehensive Automobile Liability Insurance. 
 

IF JCP&L RELATED UTILITY WORK IS TO BE PERFORMED, ADD THE FOLLOWING: 
 

THE FOLLOWING IS ADDED: 

Ensure the policy names JCP&L, its officers, employees, and agents as additional insured. 
2**************************************************************************************2 

 
2**************************************************************************************2 

5. Excess Liability Insurance. 
 

IF JCP&L RELATED UTILITY WORK IS TO BE PERFORMED, ADD THE FOLLOWING: 
 

THE FOLLOWING IS ADDED: 

Ensure the policy names JCP&L, its officers, employees, and agents as additional insured. 
2**************************************************************************************2 

1**************************************************************************************************************************1 
 

107.12  THE CONTRACTUAL CLAIM RESOLUTION PROCESS 
 

PERFORM THE FOLLOWING FOR WHOLLY STATE FUNDED PROJECTS 
 

REPLACE THIS SECTION WITH: This section intentionally left blank. 
 
1**************************************************************************************************************************1 

107.13  LITIGATION OF CLAIMS BY THE CONTRACTOR 
 

PERFORM THE FOLLOWING FOR WHOLLY STATE FUNDED PROJECTS 
 

REPLACE THIS SECTION WITH: The Department will not participate in litigation between the RE and the Contractor. 
 
1**************************************************************************************************************************1 

 

107.14  PATENED DEVICES, AMTERIALS, AND PROCESSES 
 

PERFORM THE FOLLOWING FOR WHOLLY STATE FUNDED PROJECTS  
 

REMOVE THE SECOND PARAGRAPH OF THIS SECTION 
1**************************************************************************************************************************1 

107.15  TAXES 
 

PERFORM THE FOLLOWING FOR WHOLLY STATE FUNDED PROJECTS 
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REVISE THE THIRD SENTENCE OF THE FIRST PARAGRAPH OF THIS SECTION TO: The sales tax exemption 
does not apply to equipment used for Contract work.  
 
1**************************************************************************************************************************1 

 

SECTION 108 – PROSECUTION AND COMPLETION 

108.01  SUBCONTRACTING 
1**************************************************************************************************************************1 

INCLUDE DETAILS, IN THE APPROPRIATE SECTIONS, REGARDING: SPECIALIZED KNOWLEDGE, 
EXPERIENCE, CRAFTSMANSHIP, AND/OR EQUIPMENT REQUIRED. THE SUBCONTRACTOR MUST BE 

QUALIFIED TO PERFORM CERTAIN SPECIALTY ITEMS (SUCH AS: SEGMENTAL BRIDGE, DRILLED 
SHAFTS, BLASTING, ETC.). 

1**************************************************************************************************************************1 
2**************************************************************************************2 

 
FOR A WHOLLY STATE FUNDED PROJECT, PERFORM THE FOLLOWING: 

 
REMOVE SENTENCE FOUR OF PARAGRAPH TWO OF THIS SECTION. 
 

2**************************************************************************************2 
 

 

1. Values and Quantities. 
1**************************************************************************************************************************1 
THE FOLLOWING IS ADDED TO THE FIRST PARAGRAPH: 

a.  
LIST “SPECIALTY ITEMS" 

ITEMS MAY BE CONSIDERED “SPECIALTY ITEMS” DUE TO SPECIALIZED KNOWLEDGE, 
CRAFTSMANSHIP, OR EQUIPMENT REQUIRED TO PERFORM THE WORK. OBTAIN APPROVAL OF 

APPROPRIATE SME. 
 

2**************************************************************************************2 
SELECT ONE OF THE FOLLOWING. 

There are no Specialty Items in this Project. 
 

*****OR***** 
 

Specialty Items are as listed below: 
3************************************************3 

SME CONTACT – GEOTECHNICAL ENGINEERING 
 

3************************************************3 
SELECT APPROPRIATE ITEM(S). 

 
SME CONTACT – TRAFFIC SIGNAL AND SAFETY ENGINEERING 

Above ground highway lighting items. 
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*****AND/OR***** 

Above ground sign lighting items. 
***** AND/OR ***** 

Above and below bridge deck lighting items. 
***** AND/OR ***** 

Electrical wire items. 
3************************************************3 

 
3************************************************3 

SME CONTACT – MOBILITY AND SYSTEMS ENGINEERING (MSE) 
 

ITS items, except for foundations, standards, and junction boxes. 
3************************************************3 

 
3************************************************3 

LIST ADDITIONAL “SPECIALTY ITEMS” 
AS APPROVED BY THE SME 

3************************************************3 
2**************************************************************************************2 

1**************************************************************************************************************************1 
 

PERFORM THE FOLLOWING FOR WHOLLY STATE FUNDED PROJECTS: 
 

REMOVE PARAGRAPH FOUR OF SECTION 108.01 
 
REVISE SECTION 108.01.3.a TO THE FOLLOWING:  
 
a. Federal Aid Projects. This section intentionally left blank. 

 
1**************************************************************************************************************************1 
 
1**************************************************************************************************************************1 

INCLUDE THE FOLLOWING IF LANE RENTAL IS NECESSARY OTHERWISE DELETE. 
 

SME CONTACT – TRAFFIC OPERATIONS (TO OBTAIN ALLOWABLE HOURS) 
SME CONTACT – ROAD USER SOLUTIONS (TO OBTAIN RENTAL RATE) 

 
THE FOLLOWING NEW SUBPART IS ADDED: 

108.07.03  Lane Rental 

Lane and shoulder closures are restricted to the schedule provided in the Traffic Control Details of the plans, and as 
specified in 108.07.01.  The Contractor may extend the allowable hours for lane and shoulder occupancy as provided by 
Table 108.07.03-1 with the RE’s written approval.  Submit a written request to the RE to rent lanes and shoulders for an 
extended period at least 14 days prior to the anticipated use.  In the request, provide the following information: 

1. Route, direction, and milepost limits 
2. Closure Description (Lane type/shoulder) 
3. Date(s)/Days 
4. Start Time(s) 
5. Finish Time(s) 
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6. Reason  
7. Calculation of Lane Rental Cost for each closure  

The Department will assess the lane rental charge for each hour the Contractor occupies a lane in accordance with 
Table 108.07.03-1.  If the Contractor does not occupy the lane during the extended hours, the Department will not assess 
a lane rental charge.  If the Contractor occupies the lane for fewer hours than requested, the Department will only assess a 
lane rental charge for the time that the Contractor has actually occupied the lane.  If the Contractor occupies a lane for a 
portion of an hour, the Department will round the occupancy time to the next highest half hour. 

The Department will assess a lane rental charge for lane and/or shoulder occupancy of the roadway at the rates provided 
in Table 108.07.03-1. 

2**************************************************************************************2 
COMPLETE AND INCLUDE THE APPROPRIATE LANE RENTAL CHARGE INFORMATION. 

 
SME CONTACT – TRAFFIC OPERATIONS (TO OBTAIN ALLOWABLE HOURS) 

SME CONTACT – ROAD USER SOLUTIONS (TO OBTAIN RENTAL RATE) 
 

Table 108.07.03-1  Lane Rental Availability and Charge 

Roadway Direction Closure Description 
Closure Time 

Rental Time 
Day(s) 

Start Time Finish Time 

Hours Hours $ per hour 
       
       

 
2**************************************************************************************2 

Do not occupy a lane or shoulder beyond the RE’s approved extension of the allowable hours for lane and shoulder 
occupancy.  If the Contractor’s lane closure exceeds the allowable time period, the Department will assess Lane Occupancy 
Charges in accordance with 108.08. 
1**************************************************************************************************************************1 

108.08  LANE OCCUPANCY CHARGES 
1**************************************************************************************************************************1 

BDC20S-03 DATED JUL 17, 2020 
 

SUBSECTION IS RENAMED AND CHANGED TO: 

108.08  OCCUPANCY CHARGES 

The closure schedule shown in the plans indicates the time periods for allowable closures as specified in the Contract.  
Allowable closures are permitted for, but not limited to; roadways, lanes, shoulders and ramps.  If the Contractor’s closures 
exceed these time periods, the Department will deduct from the monthly estimate an occupancy charge for the use and 
occupancy beyond the time periods shown in the closure schedule until such time that the closure is reopened to traffic or 
until such time that the closure is allowed to take place again under the closure schedule.  The Department will recover the 
cost of occupancy charges as specified in 107.16. 

The RE will keep record of each occurrence as well as the cumulative amount of time that a closure exceeds the time 
periods shown in the closure schedule and provide the record to the Contractor.  The Department will calculate an 
occupancy charge by multiplying the length of time of each delayed opening, in minutes, by the rate of $10 per minute, 
unless otherwise specified in the Special Provisions.  The total amount per day for occupancy charges that the Department 
will collect will not exceed $10,000.00. 
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The Department will waive an occupancy charge where a closure is not reopened to traffic as specified in the closure 
schedule directly and solely by reason of extraordinary, exigent circumstances not under the control of or reasonably 
foreseeable by the Contractor.  Equipment breakdowns, supplier deliveries, and weather related hindrances are not 
extraordinary, exigent circumstances.  However, the Department has the right to assess an occupancy charge for any period 
of time that a closure remains closed beyond the reasonable period of time needed by the Contractor to reopen a closure 
due to an extraordinary, exigent circumstance. 
1**************************************************************************************************************************1 

 
1**************************************************************************************************************************1 

INCLUDE APPROPRIATE LANE OCCUPANCY CHARGE INFORMATION. 
 

SME CONTACT – ROAD USER SOLUTIONS 
 
THE FOLLOWING IS ADDED: 

The rate to calculate the Occupancy Charge is as follows: 
 

Description Rate 
  

1**************************************************************************************************************************1 

108.10  CONTRACT TIME 
1**************************************************************************************************************************1 

2**************************************************************************************2 
COMPLETE AND INCLUDE THE FOLLOWING WHEN DATES ARE SPECIFIED. 

DELETE “A”, IF NOT APPLICABLE, AND REASSIGN APPROPRIATE LETTER TO THE REMAINING 
STATEMENTS. 

 
SME CONTACT – CONSTRUCTION MANAGEMENT AND 

REGIONAL CONSTRUCTION ENGINEER 
A. Complete all work required for Interim Completion for ____________ on or before __________. 

B. Complete all work required for Substantial Completion on or before __________. 

C. Achieve Completion on or before __________. 
2**************************************************************************************2 

*****OR***** 
2**************************************************************************************2 

COMPLETE AND INCLUDE THE FOLLOWING WHEN A NUMBER OF DAYS ARE SPECIFIED. 
DELETE “A”, IF NOT APPLICABLE, AND REASSIGN APPROPRIATE LETTER TO THE REMAINING 

STATEMENTS. 
 

SME CONTACT – CONSTRUCTION MANAGEMENT AND REGIONAL CONSTRUCTION ENGINEER 
 

FOR TRANSPORTATION SYSTEMS MANAGEMENT (TSM) LEAD ITS PROJECTS, CONTACT MSE FOR 
THE NEED OF ITS BURN-IN PERIOD FOR ITS SYSTEM TESTING. 

 
SME CONTACT – MOBILITY AND SYSTEMS ENGINEERING (MSE) 

A. Complete all work required for Interim Completion for ____________ in _______ days. 

B. Complete all work required for Substantial Completion in _______ days. 

C. Achieve Completion in _______ days. 
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2**************************************************************************************2 
*****OR***** 

2**************************************************************************************2 
COMPLETE AND INCLUDE THE FOLLOWING WHEN A NUMBER OF WORKING DAYS ARE SPECIFIED. 
DELETE APPROPRIATE PART(S), IF NOT APPLICABLE, AND REASSIGN APPROPRIATE LETTER TO 

THE REMAINING STATEMENTS 
 

SME CONTACT – CONSTRUCTION MANAGEMENT AND REGIONAL CONSTRUCTION ENGINEER 
 

FOR TSM LEAD ITS PROJECTS, CONTACT MSE FOR THE NEED OF ITS BURN-IN PERIOD FOR ITS 
SYSTEM TESTING. 

 
SME CONTACT – MOBILITY AND SYSTEMS ENGINEERING (MSE) 

A. Complete all work required for Interim Completion for ____________ in _______ working days. 

B. Complete all work required for Substantial Completion in _______ working days. 

C. Achieve Completion in _______ working days. 
2**************************************************************************************2 

1**************************************************************************************************************************1 

108.11.01  Extensions to Contract Time 
1**************************************************************************************************************************1 

 
2**************************************************************************************2 

FOR WHOLLY STATE FUNDED PROJECTS, PERFORM THE FOLLOWING: 

108.11.01.A   

REVISE THE SECOND PARAGRAPH TO:  

The Department will not extend Contract Time due to Extra Work or other type of delay unless an approved progress 
schedule and updates are current as specified in 153.03. The Department will not make payment for delay damages, unless 
an approved progress schedule and updates are current as specified in 153.03. 

 
2**************************************************************************************2 

B. Types of Delays. 

2. Excusable, Non-Compensable Delays. 

b. Utilities. 
INCLUDE THE FOLLOWING, IF THE PROJECT DURATION IS LESS THAN 1 YEAR AND AMOUNT OF 

DURATION OF UTILITY WORK PERFORMED BY UTILITY COMPANY IS MINOR. SUBJECT TO REVIEW 
AND APPROVAL OF SME  

 
SME CONTACT – PROJECT MANAGER 

 
THE LAST PARAGRAPH IS CHANGED TO: 

If approved excusable, non-compensable delays exceed a total of 90 days, the time in excess of 90 days 
will become excusable and compensable as specified in 108.11.01.B.3. 
2**************************************************************************************2 

 
FOR WHOLLY STATE FUNDED PROJECTS, PERFORM THE FOLLOWING: 
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CHANGE SECTION 108.11.01.B.3 TO: 

3. Excusable, Compensable Delays. Excusable, compensable delays are delays that are the Department’s fault or 
responsibility. For excusable, compensable delays, the Department will grant an extension of Contract Time and 
will make payment for delay damages. 

 

CHANGE SECTION 108.11.01.B.4 TO: 

4. Concurrent Delays. Concurrent delays are separate delays on the critical path that occur at the same time. When 
an excusable, non-compensable delay is concurrent with an excusable, compensable delay, the Department will 
grant an extension of Contract Time but will not make payment for delay damages. When a non-excusable delay 
is concurrent with an excusable delay, the Department will not grant an extension of Contract Time or make 
payment for delay damages. 

2**************************************************************************************2 
C. Submitting Time Impact Evaluation. If an excusable delay occurs, notify the RE, detailing how the event or cause 

is affecting the approved progress schedule that is current at the time the delay occurred. When the full extent of the 
impact on the approved progress schedule can be determined, submit a request for an extension of Contract Time to 
the RE with a Time Impact Evaluation Form and a CPM fragnet diagram including all additional work, and the 
fragnet’s relationship to the approved progress schedule that is current at the time the delay occurred. Clearly identify 
how each change or delay is represented by an activity or group of activities. Ensure that the fragnet shows logic 
revisions, duration changes, and new activities, including the predecessor and successor relationships.  

 
The Contractor is considered to have waived its rights to claim an extension of Contract Time, if the Contractor fails 
to provide written notice or fails to provide the time impact evaluation.  

 
The RE will evaluate the time impact evaluation. The Department will only extend Contract Time when delay causes 
the work to be extended beyond the scheduled Contract Time as specified in 108.10. If the Contractor is already 
behind schedule and an excusable delay delays the work beyond the Contract Time as specified in 108.10, the 
Department will only extend Contract Time for the amount of time that directly results from the excusable delay. If 
the Department determines that an extension of Contract Time is warranted, the Department will extend Contract 
Time by a Change Order.  

For excusable, compensable delays, submit a request for and documentation supporting the entitlement to compensable 
delay damages associated with the delay. 

1**************************************************************************************************************************1 

108.12  RIGHT-OF-WAY RESTRICTIONS 
1**************************************************************************************************************************1 

COMPLETE AND INCLUDE THE FOLLOWING WHEN ROW HAS NOT BEEN SECURED FOR THOSE 
PARCELS. PROVIDE ANTICIPATED DATES OF AVAILABILITY. 

 
SME CONTACT – PROJECT MANAGER 

The Department has not obtained the following ROW parcels.  The anticipated availability dates are provided: 
 

Properties and Vacation/Availability Dates 
Demolition and/or Parcel No. Approximate Baseline Station Offset/Direction Date 
    

1**************************************************************************************************************************1 
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108.14  DEFAULT AND TERMINATION OF CONTRACTOR’S RIGHT TO PROCEED 
1**************************************************************************************************************************1 
COMPLETE AND INCLUDE THE FOLLOWING IF START OF WORK IS RESTRICTED BY DEPARTMENT 

ACTION  
 

SME CONTACT – PROJECT MANAGER 
LIST ITEM (1) OF THE FIRST PARAGRAPH IS CHANGED TO: 

1. Fails to begin construction operations within __ days of execution of the Contract. 
1**************************************************************************************************************************1 

108.15 FOR CONVENIENCE 
 

FOR WHOLLY STATE FUNDED PROJECTS, PERFORM THE FOLLOWING: 
 
108.15.02 For Cause 
 

REVISE PARAGRAPH FIVE TO:  

The Department will not make payment for profit and overhead not included in the Contract price for Items for work 
completed or partially completed except that the Department may make payment for profit and overhead on work. 

 
1**************************************************************************************************************************1 

 

108.19  COMPLETION AND ACCEPTANCE 
1**************************************************************************************************************************1 

INCLUDE SPECIFICATION PRIOR TO THE FINAL DESIGN SUBMISSION FOR INCENTIVE PAYMENT. 
IF NO INCENTIVE PAYMENT FOR EARLY COMPLETION IS TO BE SPECIFIED INCLUDE THE 

FOLLOWING: 
 

SME CONTACT – ROAD USER SOLUTIONS  
THE FOLLOWING IS ADDED: 

No Incentive Payment for Early Completion is specified for this project. 
1**************************************************************************************************************************1 

108.20  LIQUIDATED DAMAGES 
1**************************************************************************************************************************1 

OBTAIN ROAD USER COST 
 

SME CONTACT – ROAD USER SOLUTIONS 
 

OBTAIN CONSTRUCTION ENGINEERING COST 
 

SME CONTACT – CONSTRUCTION MANAGEMENT 
 

SELECT APPROPRIATE CONDITION FROM THE FOLLOWING LIST 
 

Liquidated damages are as follows: 
2**************************************************************************************2 

COMPLETE AND INCLUDE THE FOLLOWING. 
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DELETE APPROPRIATE PART(S), IF NOT APPLICABLE AND REASSIGN APPROPRIATE LETTER TO 
THE REMAINING STATEMENTS 

 
A. For each day that the Contractor fails to complete the work as specified in Subsection 108.10 of these Special 

Provisions, for Interim Completion, the Department will assess liquidated damages in the amount of $______. 
USE ONLY THE ROAD USER COST 

 

B. For each day that the Contractor fails to complete the work as specified in Subsection 108.10 of these Special 
Provisions, for Substantial Completion, the Department will assess liquidated damages in the amount of 
$______. 

FULL TRAFFIC ACCESS NOT ACHIEVED – USE THE TOTAL COST OF THE ROAD USER AND 
CONSTRUCTION ENGINEERING COSTS. 

 
For each day that the Contractor fails to complete the work as specified in Subsection 108.10 of these Special 

Provisions, for Substantial Completion but has completed the work as specified for Full Traffic Access, the 
Department will assess liquidated damages in the amount of $_____. 

FULL TRAFFIC ACCESS ACHIEVED – USE ONLY THE CONSTRUCTION ENGINEERING COST 
 

C. For each day that the Contractor fails to achieve Completion as specified in Subsection 108.10 of these Special 
Provisions, the Department will assess liquidated damages in the amount of $_____. 

USE ONLY THE CONSTRUCTION ENGINEERING COST DIVIDED BY 2. 
2**************************************************************************************2 

1**************************************************************************************************************************1 

SECTION 109 – MEASUREMENT AND PAYMENT 
 

1**************************************************************************************************************************1 
FOR WHOLLY STATE FUNDED PROJECTS, MAKE THE FOLLOWING CHANGES 

 
REVISE THE ENTIRE TEXT OF SECTION 109.03 TO THE FOLLOWING: 

109.03  PAYMENT FOR FORCE ACCOUNT 
 
This section intentionally left blank. 
 
1**************************************************************************************************************************1 

FOR WHOLLY STATE FUNDED PROJECTS, MAKE THE FOLLOWING CHANGES 

109.04  PAYMENT FOR DELAY DAMAGES 
 
REVISE THE FIRST SENTENCE OF SECTION 109.04 TO: 
 
For eligible extensions, the department will make payment for the costs allowed based on the following documentation 
submitted by the contractor: 
 
1**************************************************************************************************************************1 

 

109.05  ESTIMATES 
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INCLUDE THE FOLLOWING FOR WHOLLY STATE FUNDED PROJECTS 
 

2**************************************************************************************2 
BDC20S-07 DATED MAY 29, 2020 

 
THE FOURTH PARAGRAPH IS CHANGED TO: 

The RE will provide a summary of the Estimate to the Contractor.  Before the issuance of each payment, certify, on forms 
provided by the Department, whether: 

1. No subcontractor or supplier was used on the project; or 
2. Each subcontractor and supplier used on the project has been paid the amount due, excluding retainage, from 

the previous progress payment and will be paid the amount due from the current progress payment, excluding 
retainage, for the subcontractor or supplier’s work that was paid by the Department; or 

3. There exists a valid basis under the terms of the subcontractor’s or supplier’s contract to withhold payments 
from the subcontractor or supplier.  Therefore, the following subcontractors and suppliers have not been paid 
for work performed or materials supplied to the project from the proceeds of the previous progress payment or 
will not be paid for work performed or materials supplied to this project from the proceeds of the current 
progress payment, or both. 

 
2**************************************************************************************2 

 
 

1**************************************************************************************************************************1 
INCLUDE THE FOLLOWING FOR WHOLLY LANDSCAPE PROJECTS 

 
SME CONTACT – LANDSCAPE ARCHITECTURE 

 
THE THIRTEENTH PARAGRAPH IS CHANGED TO: 

In the first Estimate following installation of all landscape work, the Department will reduce the retainage withheld to 
1 percent of the Total Adjusted Contract Price, unless it has been determined by the Department that the withholding of 
additional retainage is required.  If retainage is held in cash withholdings, the reduction is to be accomplished by payment 
under the next Estimate.  If retainage is held in bonds, the Department will authorize a reduction in the escrow account. 
1**************************************************************************************************************************1 

109.09  AUDITS 
 

INCLUDE THE FOLLOWING FOR WHOLLY STATE FUNDED PROJECTS 
 

THE FIRST SENTENCE IS REVISED TO:  
 
All claims filed are subject to audit at any time following the filing, whether or not part of a suit pending in the courts of 
this State pursuant to N.J.S.A. 59:13-1, et seq. 
 
1**************************************************************************************************************************1 

109.09  FINAL PAYMENT AND CLAIMS 
 

PERFORM THE FOLLOWING FOR WHOLLY STATE FUNDED PROJECTS 
 
REVISE THE FOURTH PARAGRAPH TO THE FOLLOWING: 
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Include in the release the specific monetary amounts and the specific nature of the claims being reserved. Failure to state 
specific monetary amounts and the specific nature of the claim shall result in a waiver of such claims. The Contractor 
may reserve only those claims properly filed with the Department and not previously resolved. The Contractor waives all 
claims for which the required notice has not been filed with the Department. 

 
1**************************************************************************************************************************1 

 



 
 
 

 
PROVIDE PROJECT ROUTE/CONTRACT NO. 
OR PROJECT IDENTIFICATION. 

Page 29 of 91 
 
 
 

DIVISION 150 – CONTRACT REQUIREMENTS 

SECTION 152 – INSURANCE 

152.03.01  Railroad Protective Liability Insurance 
1**************************************************************************************************************************1 

2**************************************************************************************2 
INCLUDE THE FOLLOWING WHEN RAILROAD INSURANCE IS REQUIRED. 

 
SME CONTACT – PROJECT MANAGER 

Procure and maintain insurance coverage for the following railroad(s): 
3************************************************3 

INCLUDE THE APPROPRIATE RAILROAD(S). 

National Railroad Passenger Corporation (AMTRAK) 
*****AND/OR***** 

Consolidated Rail Corporation (CONRAIL) 
*****AND/OR***** 

New Jersey Transit Rail Operations 
*****AND/OR***** 

New York Susquehanna & Western Railway Corporation (NYS&W) 
3************************************************3 

2**************************************************************************************2 
 

2**************************************************************************************2 
LIST THE NAME AND ADDRESS OF THE RAILROAD COMPANY REPRESENTATIVE 

2**************************************************************************************2 
 

2**************************************************************************************2 
COMPLETE AND INCLUDE THE PERCENTAGE OF PROJECT COST WITHIN RAILROAD ROW 

It is estimated that ___ percent of the Project cost is located within or adjacent to the railroad ROW. 
2**************************************************************************************2 

1**************************************************************************************************************************1 

SECTION 153 – PROGRESS SCHEDULE 
1**************************************************************************************************************************1 

2**************************************************************************************2 
CHOOSE “BAR CHART PROGRESS SCHEDULE AND UPDATES” ONLY IF TOTAL CONTRACT PRICE IS 

BELOW 2 MILLION DOLLARS AND THE CONSTRUCTION DURATION IS LESS THAN 9 MONTHS. 
CONFIRM WITH THE DEPARTMENT 

 
SME CONTACT – PROJECT MANAGER 

2**************************************************************************************2 
MAKE THE FOLLOWING REVISION FOR WHOLLY STATE FUNDED PROJECTS 

153.03.01  CPM PROGRESS SCHEUDLE 
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REVISE THE SIXTH PARAGRPAH TO: 
 
The progress schedule does not constitute notice and does not satisfy the notice requirements. Approval of the schedule 
by the RE does not modify the contract or constitute acceptance of the feasibility of the contractor’s logic, activity 
durations, or assumptions used in creating the schedule. If the schedule reflects a completion date different than that 
specified in 108.10, this does not change the specified completion date. If the re approves a schedule that reflects a 
completion date earlier than that specified as the contract time, the department will not accept claims for additional 
contract time or compensation as the result of failure to complete the work by the earlier date shown on the CPM 
schedule. Float is the amount of time that an activity may be delayed from its early start without delaying completion. 
Float belongs to the project and is not for the exclusive use of the contractor or the department.  
 

2**************************************************************************************2 
MAKE THE FOLLOWING REVISION FOR WHOLLY STATE FUNDED PROJECTS 

153.03.03  BAR CHART PROGRESS SCHEULE UPDATE 
 
REVISE THE THIRD PARAGRPAH TO: 
 
Approval of the schedule by the RE does not modify the Contract or constitute Acceptance of the feasibility of the 
Contractor’s logic, activity durations, or assumptions used in creating the schedule. The progress schedule does not 
constitute notice and does not satisfy the notice requirements. Provide 3 color paper copies of a bar chart progress 
schedule or similar type that is acceptable to the RE for approval as follows: 

2**************************************************************************************2 
 
1**************************************************************************************************************************1 

SECTION 155 – CONSTRUCTION FIELD OFFICE 
1**************************************************************************************************************************1 

MAKE THE FOLLOWING REVISION FOR WHOLLY STATE FUNDED PROJECTS 
 

 
REPLACE THIS SECTION WITH THE FOLLOWING: 
 
This section intentionally left blank. 

SECTION 156 – MATERIALS FIELD LABORATORY AND CURING FACILITY 
1**************************************************************************************************************************1 

MAKE THE FOLLOWING REVISION FOR WHOLLY STATE FUNDED PROJECTS 
 

REPLACE THIS SECTION WITH THE FOLLOWING: 
 
This section intentionally left blank. 
1**************************************************************************************************************************1 
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SECTION 158 – SOIL EROSION AND SEDIMENT CONTROL AND WATER QUALITY 
CONTROL 

158.03.02  SESC Measures 
1**************************************************************************************************************************1 

19. Oil-Only Emergency Spill Kit. 
PROVIDE OTHER TYPE EMERGENCY SPILL KIT, IF NEEDED 

 
SME CONTACT – ENVIRONMENTAL SOLUTIONS 

1**************************************************************************************************************************1 

SECTION 159 – TRAFFIC CONTROL 
1**************************************************************************************************************************1 

PROVIDE SPECIFICATIONS FOR TEMPORARY ITS OR OTHER REQUIREMENTS, IF NECESSARY.  
 

SME CONTACT – TRAFFIC OPERATIONS CENTERS 
1**************************************************************************************************************************1 

159.02.02  Equipment 
1**************************************************************************************************************************1 

INCLUDE THE FOLLOWING EQUIPMENT IF THE REMOTELY OPERATED PVMS OR PORTABLE 
TRAILER MOUNTED CCTV CAMERA ASSEMBLY ARE NEEDED 

 
SME CONTACT – TRAFFIC OPERATIONS 

THE FOLLOWING IS ADDED TO THE LIST OF EQUIPMENT REFERENCES: 

Portable Variable Message Sign w/Remote Communication…….………………...……………………1001.04 
Portable Trailer Mounted CCTV Camera Assembly……………….……………………………………1001.05 

1**************************************************************************************************************************1 
 

159.03.01  Traffic Control Coordinator 
 
THE FIRST PARAGRAPH BEFORE THE LIST IS CHANGED TO: 
 
Before starting Work, submit to the RE the name, training, work experience, and contact information of an employee 
assigned as the on-site Traffic Control Coordinator (TCC). The TCC must be certified as having successfully completed 
the Rutgers CAIT Traffic Control Coordinator Program, or an equivalent course as approved by the NJDOT Office of 
Capital Project Safety. The TCC must also successfully complete an approved Traffic Coordinator refresher course every 
2 years. The TCC is a full-time position and the employee designated as TCC must be available on a 24 hour a day, 7 
days a week basis. The TCC shall have the responsibility for and authority to implement and maintain all traffic 
operations for the Project on behalf of the Contractor. Ensure that the TCC is present at the work site at all times while 
the Work is in progress. The TCC’s responsibilities and duties shall include the following: 
 
1**************************************************************************************************************************1 

159.03.02  Traffic Control Devices 
1**************************************************************************************************************************1 

 
2**************************************************************************************2 
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BDC19S-10 DATED APR 30, 2020 
THE FIRST PARAGRAPGH IS CHANGED TO: 

Ensure that FHWA category 1, 2, 3, and 4 traffic control devices (TCDs) conform to the requirements of the 2016 Edition 
of the Manual for Assessing Safety Hardware (MASH), except that TCDs manufactured on or before December 31, 2019 
must have been purchased by the Contractor on or before December 31, 2019, and conform to the requirements of NCHRP 
350, MASH 2009, or MASH 2016.  Provide each device’s applicable MASH 2016, MASH 2009, or NCHRP 350 test 
results and FHWA Eligibility letter, if issued by the FHWA, to the RE.  Provide the RE with the purchase date certification 
for devices not meeting the MASH 2016 requirements upon delivery to the site.  Ensure that traffic control devices meet 
or exceed an acceptable condition as described in the ATSSA guide Quality Standards for Work Zone Traffic Control 
Devices.  Traffic control devices need not be new but must be in good condition.  Provide traffic control devices according 
to MUTCD. 

2**************************************************************************************2 
 

2. Construction Barrier Curb.   
2**************************************************************************************2 

BDC19S-07 DATED FEB 28, 2020 
THE SECOND PARAGRAPH IS CHANGED TO: 

At least 30 days before delivering construction barrier curb to the Project Limits, provide the RE notice that the 
barrier curb is available for inspection.  Ensure the barrier curb is not stacked for this inspection.  The RE will 
inspect the barrier curb, along with a Contractor representative, to determine what pieces are not approved for 
delivery to the Project Limits.  Final determination of construction barrier approval will be made at the time of 
placement at the Project. 

2**************************************************************************************2 
BDC20S-15 DATED JAN 15, 2021 

PART (5) IS CHANGED TO: 

5. Temporary Crash Cushion.  Install inertial barrier systems as specified in 611.03.01.  Install temporary 
compressive crash cushions as specified in 611.03.02.  Immediately repair or replace crash cushions that become 
damaged or become inoperable.  Begin repair or replacement of the temporary crash cushion within 1 hour of 
receiving notice of damage from the Department.  Ensure that workers assigned to such repair or replacement 
work continuously until the temporary crash cushion is repaired or replaced.  If the Contractor fails to respond 
to a damage notification and begin work within 1 hour of notification, or does not continue to work until the 
temporary crash cushion is repaired or replaced, the Department, will require closure of the adjacent live lane.  
Lane occupancy charges will be imposed as specified in 108.08 for the period of time the adjacent lane is closed.  
Should the Department have to respond to a repair with its own forces because of a Contractor’s lack of response 
to a damage notification, the Contractor agrees to pay the Department a sum of $3,000 for costs of mobilizing 
its forces and equipment.  In addition, the Contractor must pay the Department the actual cost of material used 
for the repair and pay the actual costs of police traffic protection.  Maintain an adequate number of replacement 
parts to repair damaged units at all times.  Keep the areas in front, atop, and around the crash cushions clear of 
snow accumulation of more than 4 inches in depth. 

Upon removal of the crash cushion, cut anchor bolts at least 3 inches below the surface of the surrounding 
roadway.  Repair HMA pavement as specified in 401.03.03.  Repair concrete pavement as specified in  
Section 452. 

2**************************************************************************************2 

 

9. Portable Trailer Mounted CCTV Camera Assembly (PTMCCA). 
2**************************************************************************************2 

IF THE PTMCCA IS REQUESTED BY CONSTRUCTION MANAGEMENT, REVISE THIS AND OTHER 
REQUIREMENTS WILL NEED TO BE INCLUDED. 
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SME CONTACT – MSE; TRAFFIC OPERATIONS/CONSTRUCTION MANAGEMENT AS APPLICABLE 

2**************************************************************************************2 
 

2**************************************************************************************2 
DESIGNERS MUST CHECK WITH MSE’S MOBILITY MANAGEMENT WORK ZONE UNIT AND TRAFFIC 
OPERATIONS TO CONFIRM IF REAL TIME WORK ZONE TRAFFIC SYSTEM (RTWZTS) IS REQUIRED. 

ONCE CONFIRMED AND IF RTWZTS IS REQUESTED BY TRAFFIC OPERATIONS, THEN REQUEST THE 
SPECIFICATIONS FROM MSE AND INCLUDE HEREAFTER MODIFYING THE SPECIFICATIONS TO 

INCLUDE THE NUMBER OF PVMSRC REQUIRED WITH LOCATIONS AND ANY OTHER ADDITIONAL 
REQUIREMENTS SPECIFIC TO THE PROJECT. DEVELOP AND INCLUDE A REAL TIME MESSAGE 
TABLE LISTING THE DESIGNATED ROUTE, LOCATION OF EXISTING/PROPOSED SIGN AND THE 

TRAVEL TIME MESSAGE TO BE DISPLAYED. 
 

SME CONTACT –MSE’S MOBILITY MANAGEMENT WORK ZONE UNIT, TRAFFIC OPERATIONS 
 

10. REAL TIME WORK ZONE TRAFFIC SYSTEM (RTWZTS) 
2**************************************************************************************2 

1**************************************************************************************************************************1 

159.03.08  Traffic Direction 

B. Police.   
1**************************************************************************************************************************1 

BDC19S-07 DATED FEB 28, 2020 
THE SECOND PARAGRAPH PART 2 IS CHANGED TO: 

2. Temporary closure of all lanes on state highways and interstates. 
1**************************************************************************************************************************1 

 

159.04  MEASUREMENT AND PAYMENT 
1**************************************************************************************************************************1 

AFTER CHECKING WITH TRAFFIC OPERATIONS INCLUDE PAYMENT CRITERIA FOR PVMSRC AND 
PTMCCA. NOTE THAT WHEN REAL TIME WORK ZONE SYSTEM (RTWZS) IS ALSO SPECIFIED IN A 

PROJECT INCLUDE SEPARATE SPECIFIC PAYMENT CRITERIA BASED ON PERFORMANCE OF 
RTWZS. 

 
SME CONTACT – TRAFFIC OPERATIONS & MOBILITY AND SYSTEMS ENGINEERING (MSE) 

1**************************************************************************************************************************1 
BDC20S-01 DATED MAR 13, 2020 

 
THE FOLLOWING IS ADDED AFTER THE SECOND PARAGRAPH: 

The Department will measure TRAFFIC STRIPES, LATEX and TRAFFIC MARKINGS LINES, LATEX by the linear 
foot for each specified width of stripe.  The Department will not measure gaps in striping. 
1**************************************************************************************************************************1 

 

SECTION 160 – PRICE ADJUSTMENTS 
1**************************************************************************************************************************1 

2**************************************************************************************2 
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160.03.01  FUEL PRICE ADJUSTMENT 
 
THE FIFTH PARAGRAPH IS CHANGED TO: 
 
The Department will calculate fuel price adjustment on a monthly basis using the following formula: 
 

F = (MF − BF) × G 
Where: 
F =  Fuel Price Adjustment 
MF =  Monthly Fuel Price Index for work performed from the first day of the month to the last day of the month for 

the month prior to the estimate cutoff date 
BF =  Basic Fuel Price Index 
G =  Gallons of Fuel for Price Adjustment 
 
THE SEVENTH PARAGRAPH IS CHANGED TO: 
 
The basic fuel price index is the previous month’s fuel price index before receipt of bids. The Department will use the 
fuel price index for the month before the regular monthly estimate cutoff date as the Monthly Fuel Price Index for work 
performed in the previous calendar month. If the Monthly Fuel Price Index increases by 50 percent or more over the 
Basic Fuel Price Index, do not perform any work involving Items listed in Table 160.03.01-1 without written approval 
from the RE. 

2**************************************************************************************2 
 

160.03.02  ASPHALT PRICE ADJUSTMENT 
 
THE THIRD PARAGRAPH IS CHANGED TO: 
 
The Department will calculate the asphalt price adjustment by the following formula: 
 

A = (MA – BA) x T 
Where: 

A =  Asphalt Price Adjustment 

MA =  Monthly Asphalt Price Index for work performed from the first day of the month to the last day of the month for 
the month prior to the estimate cutoff date 

BA =  Basic Asphalt price Index 

T =  Tons of new Asphalt Binder 

1. The Department will determine the weight of asphalt binder for price adjustment by multiplying the new asphalt 
in the approved job mix formula by the weight of the item containing asphalt binder. If a Hot Mix Asphalt Item 
has a payment unit other than ton, the Department will apply an appropriate conversion factor to determine the 
number of tons of asphalt binder used. 

 
THE SIXTH PARAGRAPH IS CHANGED TO: 
 
The basic asphalt price index is the asphalt price index for the month before the opening of bids. The Department will 
use the asphalt price index for the month before the regular monthly estimate cutoff date as the monthly asphalt price 
index for work performed in the previous calendar month. 
 

2**************************************************************************************2 
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1**************************************************************************************************************************1 
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DIVISION 200 – EARTHWORK 

SECTION 201 – CLEARING SITE 

201.03.01  Clearing Site 
1**************************************************************************************************************************1 

IF JCP&L RELATED UTILITY WORK IS TO BE PERFORMED, ADD THE FOLLOWING: 
 

Remove trees and branches within 15 feet of the end of JCP&L pole cross arms.  If the resulting tree is rendered hazardous, 
then remove the entire tree according to Section 802. 
1**************************************************************************************************************************1 

201.03.02  Clearing Site, Bridge and Clearing Site, Structure 
1**************************************************************************************************************************1 

2**************************************************************************************2 
INCLUDE THE FOLLOWING FOR DECK AND/OR BEAM ENCASEMENT REMOVAL WHEN THE 

REMAINDER OF EXISTING SUPERSTRUCTURE IS TO REMAIN. 
 

SME CONTACT – STRUCTURAL DESIGN   
 

THE FOLLOWING IS ADDED: 

The procedure is described below: 

1. Prestressed Concrete Stringers and Concrete Diaphragms.  Repair damage to prestressed concrete stringers 
and concrete diaphragms using nonshrink grout conforming to 903.08 before deck placement. 

2. Steel Stringers, Floorbeams, Cross Frames, and Diaphragms. 

a. Repair procedures to tensile components in conformance with ASTM A6/A6M and the following: 

1 Repair gouges up to 1/8 inch by grinding flush in the direction of principal stress. 
2 Repair gouges deeper than 1/8 inch by first grinding; then, depositing weld metal and grinding flush 

with the surface of the metal in the direction of principal stress.  Weld using low hydrogen electrodes 
conforming to current AWS Specifications A5.1 and A5.5. 

3 Repair kinks and deformations by flame straightening or a combination of flame straightening and 
jacking.  Ensure flame straightening is performed by personnel having a minimum of three years of 
documented experience.  Submit the names of the personnel to the RE for review and approval prior 
to performing the work. 

b. Repair procedures to compression components for kinks and deformations as outlined in 2.a.3 above.  
Where more than 5 percent of the cross-sectional area of the member is damaged, submit a repair procedure 
to the RE for review and approval. 

Clean and paint exposed existing top flanges of beams with prime coat as specified in 554.03. 
2**************************************************************************************2 

 
2**************************************************************************************2 

INCLUDE THE FOLLOWING IF GROUNDING FOR ELECTRIFIED RAIL LINES IS REQUIRED TO BE 
DONE BY THE RAILROAD 

1. Grounding for Electrified Railroad.  Submit a list of required grounding materials to the RE for approval 
21 days before construction operation.  In the list, include the material description, manufacturer, and catalog 
number.  After obtaining the RE’s approval, submit the list to the railroad for review and approval.  Do not 
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order the materials prior to obtaining the railroad’s approval.  Furnish and deliver the grounding materials to 
the railroad.  Obtain a receipt for the materials from the railroad and provide a copy to the RE.   

2**************************************************************************************2 
 

2*************************************************************************************2 
ENTER THE QUANTITIES BELOW AND ANY REVISIONS TO THE MATERIALS LISTED AFTER 

CONSULTATION WITH THE RAILROAD. 
 

SME CONTACT – STRUCTURAL DESIGN AND PROJECT MANAGER 
 

List of Materials 

Description Quantity Required 

U-bolt, 7/8 inch diameter by 4 inch, BS fastener -------- 

Strap, clevis, 1 1/4 by 2 inches stock, 12 inch connecting length, 1 inch diameter hole, 5/8 inch diameter 
bolt, ultimate strength 25 psi, Brewer Tilchener Corp.-3074 C -------- 

Dead end eye bolt, compression type steel, use DIE 6010SH, compression tool, 
60A ALCOA 9190-332 -------- 

Jumper cable, compression type aluminum, use DIE 6020AH, compression tool 
60A ALCOA 5120-781 -------- 

Terminal - Bundy AK2C39B1 to 336400 Cable (1) -------- 

Ground terminal - Bundy AK2C39B1 to 336400 Cable (2) -------- 

Terminal - solid barrier to 0.17 square inch cable Bundy KC28B1 -------- 

Compound, aluminum to copper connection (ALNOX) CANS -------- 

Termination, dead end strand clamp, ALCO 336 4 KCM -------- 

Clip, bronze, complete type BC, Ohio brass -------- 

Thimble-Bronx 336 4 KCM -------- 

U-bolt, 1 1/4 inch diameter by 1 1/2 inch loop 336 4 KCM 11, 30/7 STR ACSR, ANACONDA insulated 
aluminum cable having a diameter of 0.17 square inches, ANACONDA -------- 

2**************************************************************************************2 
1**************************************************************************************************************************1 

201.03.03  Clearing Site, Tank Removal 
1**************************************************************************************************************************1 

COMPLETE AND INCLUDE FOLLOWING INFORMATION, WHEN TANK(S) REMOVAL ARE REQUIRED 
 

SME CONTACT – ENVIRONMENTAL SOLUTIONS 
Remove following: 
 

Parcel No. Tank Size Contents Tank Registration No. 
    

 
1**************************************************************************************************************************1 
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201.03.08  Removal of Asbestos 
1**************************************************************************************************************************1 

INCLUDE LOCATION AND OTHER REQUIREMENTS FOR THE REMOVAL OF ASBESTOS 
 

SME CONTACT – CAPITAL PROGRAM SYSTEMS MANAGEMENT 
1**************************************************************************************************************************1 

201.04  MEASUREMENT AND PAYMENT 
THE FOLLOWING IS ADDED: 
1**************************************************************************************************************************1 

2**************************************************************************************2 
COMPLETE AND INCLUDE AMOUNT USING ENGINEER’S ESTIMATE  

 
SME CONTACT – CONSTRUCTION MANAGEMENT  

 

The Department will not make payment for the Item CLEARING SITE in excess of $_____________ until Completion. 
2**************************************************************************************2 

 
2**************************************************************************************2 

INCLUDE PARTIAL PAYMENTS, IF REQUIRED FOR REMOVAL OF THE BRIDGE OR STRUCTURE 
SCHEDULED IN STAGES. 

 
THE FOLLOWING EXAMPLE REPRESENTS A BRIDGE SCHEDULED TO BE REMOVED IN 3 STAGES.  

THE SEQUENCE OF CONSTRUCTION REQUIRED REMOVAL OF 20 PERCENT OF THE BRIDGE IN 
STAGE I, 40 PERCENT IN STAGE II, AND 40 PERCENT IN STAGE III.  THE ENGINEER’S ESTIMATE FOR 

THE ITEM AMOUNT WAS $4,000,000.  THE PAYMENT SCHEDULE FOR “CLEARING SITE, BRIDGE 
(STRUCTURE NO.)” WILL BE AS FOLLOWS: 

 
• FOR THE ITEM “CLEARING SITE BRIDGE (STRUCTURE NO.)”, THE DEPARTMENT WILL 

NOT MAKE IN EXCESS OF $4,000,000 UNTIL SUBSTANTIAL COMPLETION. 
• THE DEPARTMENT WILL MAKE PAYMENT OF 20 PERCENT OF THE PRICE BID (OR 

$800,000, WHICHEVER IS LESS) UPON ACCEPTANCE OF STAGE I DEMOLITION. 
• THE DEPARTMENT WILL MAKE PAYMENT OF 40 PERCENT OF THE PRICE BID (OR 

$1,600,000, WHICHEVER IS LESS) UPON ACCEPTANCE OF STAGE II DEMOLITION. 
• THE DEPARTMENT WILL MAKE PAYMENT OF 40 PERCENT OF THE PRICE BID (OR 

$1,600,000, WHICHEVER IS LESS) UPON ACCEPTANCE OF STAGE III DEMOLITION. 
 

3************************************************3 
COMPLETE AND INCLUDE THE VALUE 

 
SME CONTACT – CONSTRUCTION MANAGEMENT  

The Department will not make payment for the Item CLEARING SITE, BRIDGE (___) in excess of $_____________ 
until Substantial Completion. 

The Department will not make payment for the Item CLEARING SITE, STRUCTURE (___) in excess of $_____________ 
until Substantial Completion. 

3************************************************3 
2**************************************************************************************2 

1**************************************************************************************************************************1 
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SECTION 202 – EXCAVATION  

202.03.01 Stripping 
1**************************************************************************************************************************1 

BDC20S-02 DATED MAR 20, 2020 
THE SECOND PARAGRAPH IS CHANGED TO: 

Strip vegetation and underlying soil to a depth of 4 to 6 inches below the existing ground surface.  Confirm the thickness 
of stripping with the RE based on field conditions.  Temporarily store in stockpiles, as specified in 202.03.03.B, stripped 
material including excess that is determined suitable for the future use of the Department.  The Department will sample 
and analyze stripped material in stockpiles to determine suitability for use as topsoil.  Reuse or dispose of unsuitable 
stripped material as specified in 202.03.03.C. 
1**************************************************************************************************************************1 
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DIVISION 300 – SUBBASE AND BASE COURSES 

SECTION 304 – CONCRETE BASE COURSE 

304.03.01  Concrete Base Course 
1**************************************************************************************************************************1 

FOR A WHOLLY STATE FUNDED PROJECT, INCLUDE THE FOLLOWING 
 

ADD THE FOLLOWING SENTENCE TO THE END OF THE FIRST PARAGRAPH: 
 
If the concrete thickness lot area is less than 5000 square yards, the Regional District Local Aid Office may waive the 
test strip requirements. 
1**************************************************************************************************************************1 

SECTION 305 – RUBBLIZING CONCRETE PAVEMENT 
 

305.03.01.F  Rubblization 
1**************************************************************************************************************************1 

FOR A WHOLLY STATE FUNDED PROJECT, INCLUDE THE FOLLOWING 
 

ADD THE FOLLOWING THIRD PARAGRAPH TO THE END OF THIS SECTION: 
 
If the rubblized concrete thickness lot area is less than 5000 square yards, the Regional District Local Aid Office may 
waive the test strip requirements. 
1**************************************************************************************************************************1 
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DIVISION 400 – PAVEMENTS 

SECTION 401 – HOT MIX ASPHALT (HMA) COURSES 

401.03.01  Milling 

A. HMA Milling. 
 

1**************************************************************************************************************************1 
COMPLETE AND INCLUDE TIME INTERVAL FOR RESURFACING THE MILLED PAVEMENT BASED ON 

THE PROJECT STAGING. MAXIMUM TIME INTERVAL MAY VARY BUT SHALL NOT EXCEED 72 HOURS. 
 

SME CONTACT – TRAFFIC OPERATIONS AND REGIONAL CONSTRUCTION ENGINEER 
 

Stage Max. Time Interval Allowed 
  

1**************************************************************************************************************************1 
 

C. Micro-Milling and Profile Milling. 
1**************************************************************************************************************************1 
COMPLETE AND INCLUDE TIME INTERVAL FOR RESURFACING THE MILLED PAVEMENT BASED ON 

THE PROJECT STAGING: 
FOR PROJECTS WITH A POSTED SPEED LIMIT OF 40 MPH OR LESS MAXIMUM TIME INTERVAL MAY 

VARY BUT SHALL NOT EXCEED 72 HOURS. 

For projects with a posted speed limit of 45 miles per hour or greater the time interval is to be 0 unless approved by the 
traffic operations SME. 

 
SME CONTACT – TRAFFIC OPERATIONS AND REGIONAL CONSTRUCTION ENGINEER 

 

Stage Max. Time Interval Allowed 
  

1**************************************************************************************************************************1 

401.03.07  HMA Courses 

A. Paving Plan. 
1**************************************************************************************************************************1 

BDC20S-09 DATED JUL 6, 2020 
PART (4) IS CHANGED TO: 

4. Lighting plan for night operations as specified in 108.06. 
1**************************************************************************************************************************1 

 

C. Test Strip 
2**************************************************************************************2 

FOR WHOLLY STATE FUNDED PROJECTS INCLUDE THE FOLLOWING 

REPLACE THE FIRST PARAGRAPH OF THIS SECTION WITH THE FOLLOWING: 
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Test Strip. Construct a test strip for each HMA mix for contracts with more than a total of 5,500 tons of HMA. For HMA 
HIGH RAP, construct the test strip at least 14 days prior to production. Test strips are not necessary for temporary 
pavement. Ensure that the tack coat or prime coat has been placed as specified in 401.03.05 and 401.03.06, before placing 
HMA. Transport and deliver, spread and grade, and compact as specified in 401.03.07.D, 401.03.07.E, and 401.03.07.F, 
respectively, and according to the approved paving plan. Construct a test strip for the first 700 to 1,200 square yards 
placed for each job mix formula. If the paving lot area is less than 700 square yards, the District Local Aid Office may 
waive the coring requirements. While constructing the test strip, record the following information and submit to the 
RE: 

2**************************************************************************************2 

D. Transportation and Delivery of HMA. 
1**************************************************************************************************************************1 

BDC20S-09 DATED JUL 6, 2020 
THE SECOND SENTENCE OF THE FIRST PARAGRAPH IS CHANGED TO: 

Do not allow trucks to leave the plant within 1 hour of sunset unless lighting for night operations is provided as 
specified in 108.06. 

1**************************************************************************************************************************1 

E. Spreading and Grading. 
2**************************************************************************************2 

USE 100% OF THE SURFACE COURSE JOINT LENGTH TO ESTIMATE THE QUANTITY OF 
POLYMERIZED JOINT ADHESIVE 

2**************************************************************************************2 

G. Opening to Traffic. 
1**************************************************************************************************************************1 

BDC20S-08 DATED JUN 12, 2020 
 

THE FOLLOWING IS ADDED AFTER THE LAST PARAGRAPH: 

Ensure that RPMs are installed and rumble strips are constructed within 14 days of opening each day’s surface paving 
to traffic. 

1**************************************************************************************************************************1 
 

H. Air Void Requirements 
2**************************************************************************************2 

FOR WHOLLY STATE FUNDED PROJECTS INCLUDE THE FOLLOWING 
 

FOR LOCAL AID PROJECTS, THIS SUBSECTION IS REPLACED BY THE FOLLOWING. 
 
Pavement lots are defined as approximately 15,000 square yards of pavement in Surface area. If pavement lot area is 
less than 5000 square yards, the District Local Aid Office may waive the air voids requirements. 
 
The RE will designate an independent testing agency (Laboratory) to perform the quality assurance sampling, testing and 
analysis. The Laboratory is required to be accredited by the AASHTO Accreditation Program (www.amrl.net). The 
Laboratory’s accreditation must include AASHTO T 166 and AASHTO T 209. 
 
The Laboratory Technician who performs the quality assurance sampling shall be certified by the Society of Asphalt 
Technologists of New Jersey as an Asphalt Plant Technologist, Level 2. 
 
The Laboratory will determine air voids from 5 (Five) 6 inch diameter cores taken from each lot in random locations 
within the traveled way and at least one core in each travel lane. The HMA Core Sampling Plan form provided on the 
Local Aid Website must be utilized by the Laboratory to determine the random locations of the cores. The Laboratory 

http://www.amrl.net/
https://www.state.nj.us/transportation/business/localaid/documents/HMALayoutSheet.xlsx
https://www.state.nj.us/transportation/business/localaid/
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may rerun the random location functions on the HMA Core Sampling Plan form to resolve any conflicts generated by the 
HMA Core Sampling Plan form and physical limitations of the HMA lot, such as utility conflicts, or the specifications 
defined herein. The coring locations must be designated by a station and offset, and offsets are taken from the left edge 
of the pavement in the direction of travel within the lane lines. The Laboratory must disclose the contents of the HMA 
Core Sampling Plan with the Contractor to assist in the schedule of construction. 
 
The Laboratory will determine air voids of cores from the values for the maximum specific gravity of the mix and the 
bulk specific gravity of the core. The Laboratory will determine the maximum specific gravity of the mix according to 
NJDOT B-3 and AASHTO T 209, except that minimum sample size may be waived in order to use a 6-inch diameter 
core sample. The Laboratory will determine the bulk specific gravity of the compacted mixture by testing each core 
according to AASHTO T 166.  
 
The Laboratory will calculate the percent defective (PD) as the percentage of the lot outside the acceptable range of 2 
percent air voids to 8 percent air voids. The acceptable quality limit is 15 percent defective. For lots in which PD > 15, 
the Department will assess a negative pay adjustment.  

The Laboratory will use and submit to the RE form DS8S-PD provided from The Local Aid District Office and verify 
manually the PD calculation. 

The Laboratory will calculate pay adjustments based on the following:  

1.  Sample Mean (X̅) and Standard Deviation (S) of the N Test Results (X1, X2,…, XN). 

 

 
 

2.  Quality Index (Q). 

 
 

3.  Percent Defective (PD). Using NJDOT ST for the appropriate sample size, the Laboratory will determine PDL 
and PDU associated with QL and QU, respectively.  PD = PDL + PDU 

4.  Reduction Per Lot. Calculate the reduction per lot as specified in Table 401.03.07-3: 

 

https://www.state.nj.us/transportation/business/localaid/documents/DS8S-PD.xlsx
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Table 401.03.07-3 

Reduction in Payment for Nonconformance to Air Void Requirements 

Percent Defective (PD) Per Lot Reduction Per Lot (%) 

0 < PD ≤ 15 0 

15 < PD ≤ 30 0.5 

30 < PD ≤ 35 2 

35 < PD ≤ 40 10 

40 < PD ≤ 45 15 

45 < PD ≤ 50 20 

50 < PD ≤ 60 30 

60 < PD ≤ 75 45 

PD > 75 Remove & Replace 

 

5.   Outlier Detection. If PD < 10, the Laboratory will not screen for outliers. If PD ≥ 10, the Laboratory will 
screen acceptance cores for outliers using a statistically valid procedure. The following procedure applies 
only for a sample size of 5 or 10. 

1. The Laboratory will arrange the core results in ascending order, in which X1 represents the smallest 
value and XN represents the largest value. 

2. If XN is suspected of being an outlier, the Laboratory will calculate: 
 

 
 

3. If X1 is suspected of being an outlier, the Laboratory will calculate: 
 

  
4. For N = 5 if R > 0.642, the value is judged to be statistically significant and the core is 

excluded. 
For N = 10 if R > 0.412, the value is judged to be statistically significant and the core is excluded. 

If an outlier is detected for N = 5 and no retest is warranted, the Contractor may replace that core by taking an 
additional core at the same offset and within 5 feet of the original station. If an outlier is detected and a retest 
is justified, take a replacement core for the outlier at the same time as the 5 additional retest cores are taken. 
If the outlier replacement core is not taken within 15 days, the Laboratory will use the initial core results to 
determine reduction per lot. 

If an outlier is detected for N = 10, the Contractor may replace that core by taking an additional core at the same 
offset and within 5 feet of the original station. If the outlier replacement core is not taken within 15 days, the 
Laboratory will use the initial core results to determine the reduction per lot. 

6. Retest. If the initial series of 5 cores produces a percent defective value of PD ≥ 30 for mainline or ramp lots, or 
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PD ≥ 50 for other pavement lots, the Contractor may elect to take an additional set of 5 cores at random 
locations chosen by the HMA Core Sampling Plan form. Take the additional cores within 15 days of receipt of 
the initial core results. If the additional cores are not taken within the 15 days, the Laboratory will use the 
initial core results to determine the PPA. If the additional cores are taken, the Laboratory will recalculate the 
reduction per lot using the combined results from the 10 cores. 

 
7.  Removal and Replacement. If the final lot PD ≥ 75 (based on the combined set of 10 cores or 5 cores if the 

Contractor does not take additional cores), remove and replace the lot and all overlying work. The replacement 
work is subject to the same requirements as the initial work. 

 
For shoulder lots, the Department will assess the calculated reduction per lot instead of removal and 
replacement. Fog seal the lot as specified in 422.03.01. 

 
2**************************************************************************************2 

I. Thickness Requirements 
2**************************************************************************************2 

FOR WHOLLY STATE FUNDED PROJECTS INCLUDE THE FOLLOWING 
 

3************************************************3 
PERFORM THE FOLLOWING FOR RESURFACING PROJECTS: 

 
DELETE THIS SUBSECTION AND REPLACE THIS SUBSECTION’S CONTENTS WITH THE FOLLOWING: 
This subsection is deleted. In no instance will a compacted average thickness of less than 1.25 inches be acceptable. 
 

3************************************************3 
PERFORM THE FOLLOWING FOR NEW CONSTRUCTION, COMPLETE RECONSTRUCTION OR 

WIDENINGS GREATER THAN EIGHT FEET 
 

DELETE THIS SUBSECTION AND REPLACE THIS SUBSECTION’S CONTENTS WITH THE FOLLOWING: 
 
Thickness requirements will apply when full-depth, uniform-thickness HMA pavement construction is shown. 
 
Pavement lots are defined as approximately 15,000 square yards of pavement area. The Engineer will not include areas 
consisting of different HMA mixtures or thicknesses in the same lot. If thickness lot area is less than 5000 square yards, 
the District Local Aid Office may waive the thickness requirements. 
 
The RE will designate an independent testing agency (Laboratory) to perform the quality assurance sampling, testing and 
analysis. The Laboratory is required to be accredited by the AASHTO Accreditation Program (www.amrl.net). The 
Laboratory’s accreditation must include AASHTO T 166 and AASHTO T 209. 
 
The Laboratory Technician who performs the quality assurance sampling shall be certified by the Society of Asphalt 
Technologists of New Jersey as an Asphalt Plant Technologist, Level 2. 
 
The Laboratory will test for thickness using the full-depth cores taken for surface course air voids, evaluated according 
to NJDOT B-4. The Laboratory will base acceptance on total thickness and thickness of the surface course. 
 
1. Total Thickness. The Laboratory will calculate the percent defective (PD) as the percentage of the lot that is 

less than the design thickness. The Laboratory will consider 25 percent defective as the acceptable quality limit. 
For lots where PD < 25, the Department will award a positive pay adjustment. For lots where PD > 25, the 
Department will assess a negative pay adjustment.  

 

http://www.amrl.net/
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The Department will base total thickness acceptance on the percentage of the lot estimated to fall below the 
specified thickness as follows 
 
a. Sample Mean (X̅) and Standard Deviation (S) of the N Test Results (X1, X2,..., XN). Calculate as specified in 

401.03.07.H.1.  
 

 
 
 

b. Quality Index (QI) 

 
 
Where Tdes = design thickness. 
 

c. Percent Defective (PD). Using NJDOT ST for the appropriate sample size, determine the percentage of 
material (PD) falling below the design thickness associated with QL (lower limit). 
 

d. Reduction in Payment. The Department will determine the reduction in payment based on the quantity of the 
surface course multiplied by the percent reduction in payment from Table 401.03.07-5. 

 

 
 

e. Retest. If the initial series of 5 cores produces a percent defective value of PD ≥ 30, the Contractor may elect 
to take an additional set of 5 cores at random locations chosen by the RE. Notify the RE within 15 days of 
receipt of the initial core results to take the additional cores. If the RE is not notified within the 15 days, the 
Laboratory will use the initial core results to determine the reduction in payment for nonconformance 
requirements. If the additional cores are taken, the ME will recalculate the reduction in payment for 
nonconformance requirements using the combined results from the 10 cores. 
 

f. Removal and Replacement. If the lot PD ≥ 45, remove and replace, or mill and overlay, the lot. The 
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replacement work is subject to the same requirements as the initial work. 
 

2. Surface Course Thickness. The Laboratory will evaluate the surface course solely to determine whether a 
remove- and-replace or an overlay condition exists, not for pay adjustment. The Laboratory will 
calculate the percent defective (PD) as the percentage of the lot that is less than the allowable thickness 
for the nominal maximum aggregate used in the surface course. The Laboratory will accept pavement 
lots with PD ≤ 30 and will reject pavement lots with PD > 30. 

The Laboratory will base surface thickness acceptance on the percentage of the lot estimated to fall below 
the allowable thickness as follows: 

a. Sample Mean ( X ) and Standard Deviation (S) of the N Test Results (X1, X2,..., XN). Calculate 
using the formula as specified in 401.03.03.I.1. 

b. Quality Index (Q). 

QL = (X – Tall)/S, where Tall is the minimum allowable thickness from Table 401.03.07-6. 

 
c. Percent Defective. Using NJDOT ST - Statistical Tables (NJDOT Standard Specs for Roads and 

Bridges 2019-NJDOT TEST METHODS) for the appropriate sample size, determine the percentage 
of material (PD) falling below the allowable thickness associated with QL (lower limit). 

d. Retest. If the initial series of 5 cores produces a percent defective value of PD > 30, the Contractor may 
take an additional 5 cores at random locations determined by the Laboratory. Notify the RE within 15 
days of receipt of the initial core results to take the additional cores. If the RE is not notified within the 
15 days, the Laboratory will use the initial core results to determine the PPA. When the additional cores 
are taken, the Laboratory will recalculate the reduction in payment for nonconformance requirements 
using the combined results from the 10 cores to obtain the total PD. 

e. Removal and Replacement. If the surface course fails to meet the acceptance requirement with a PD 
≤ 45, the Department will require removal and replacement of the lot. The replacement work is 
subject to the same requirements as the initial work. 

 
3************************************************3 

 
2**************************************************************************************2 

 

J. Ride Quality Requirements. 
 

REPLACE THIS SUBSECTION WITH THE FOLLOWING FOR WHOLLY STATE FUNDED PROJECTS  
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The Department will evaluate the ride quality of the final riding surface of all constructed pavement on the project, 
for routes designated as National Highway System (NHS) and routes under NJDOT jurisdiction, using the 
International Roughness Index (IRI) according to ASTM E 1926. All NHS roadways are listed on the Department’s 
website here. The Department may evaluate ride quality of other routes not designated as NHS or under NJDOT 
jurisdiction. The final riding surface is defined as the last lift of the pavement structure where traffic will be allowed.  
The pavement will be evaluated using the current average IRI (C) to select the target IRI (T) from Table 401.03.07-
8. The current average IRI (C) is defined as the preconstruction ride quality measured not more than two years from 
the start of the project pavement construction. 

The RE will designate an independent testing agency to perform the ride quality testing and analysis. The testing 
agency is required to comply with testing and certification requirements according to NJDOT R-1. If the current 
average IRI (C) is not available, then the testing agency will test, analyze and report ride quality before pavement 
construction to measure current average IRI (C). The testing agency will use and submit to the RE the IRI Testing 
Summary Report form provided from The Local Aid District Office and verify manually the pay adjustment 
calculation. 

Current IRI data for paving routes designated NHS or NJDOT jurisdiction can be made available by request by 
contacting Simon Nwachukwu at Simon.Nwachukwu@dot.nj.gov. 

For projects paving routes designated NHS or NJDOT jurisdiction on mainline travel lanes equal to or greater than 
2,500 feet length and any lane within the project of at least 1,000 feet length, the Department will evaluate the ride 
quality of the final riding surface of the mainline travel lanes using IRI.  The Department will use the measured IRI 
to calculate the pay adjustment (PA) using pay adjustment equation (PAE) type PA1 as specified in Table 401.03.07-
7. PA will be based on lots of 0.01 mile length.  The PA will be zero for acceptable quality and negative for inferior 
quality work.  

For projects paving routes designated NHS or NJDOT jurisdiction on mainline travel lanes of less than 2,500 feet 
length, the RE will visually inspect the final riding surface. Based on visual inspection, if the RE determines that the 
work may not conform to the ride quality requirements, then the Department will evaluate the ride quality of the final 
riding surface using IRI. Visual inspection by the RE is considered sufficient grounds for such evaluation.  The 
Department will use the measured IRI to calculate the PA using pay equation type PA1 as specified in Table 
401.03.07-7. 

For paving on ramps and shoulders, the RE will visually inspect the final riding surface. Based on visual inspection, 
if the RE determines that the work may not conform to the ride quality requirements, then the Department will 
evaluate the ride quality of the final riding surface using IRI. Visual inspection by the RE is considered sufficient 
grounds for such evaluation. The Department will use the measured IRI to calculate the pay adjustment using pay 
equation type PA2 as specified in Table 401.03.07-7.  

When paving over bridge structures on NHS or NJDOT jurisdiction roadways, the Department will use the measured 
IRI to calculate the pay adjustment using pay equation type PA3 as specified in Table 401.03.07-7. 

For paving on Local roadways other than NHS and NJDOT jurisdiction on mainline travel lanes equal to or greater 
than 2,500 feet length and any lane within the project of at least 1,000 feet length, the Department may evaluate the 
ride quality of the final riding surface of the mainline travel lanes using IRI. Local roadways are defined as municipal 
and county roads that are not designated as part of the NHS. The Department will use the measured IRI to calculate 
the pay adjustment (PA) using pay adjustment equation (PAE) type PA4 as specified in Table 401.03.07-7. 

1. Smoothness Measurement.  The Department will test the longitudinal profile of the final riding surface for 
ride quality with a Class 1 Inertial Profiling System according to NJDOT R-1.  If project conditions preclude 
the use of the Class 1 Inertial Profiling System, the Department will use a Class 1 Walking Profiler or 
lightweight profiler.  

2. Quality Control Testing.  Perform quality control testing during lift placement to ensure compliance with the 
ride quality requirements specified in Table 401.03.07-8. 

https://www.nj.gov/transportation/refdata/roadway/pdf/nhs2017.pdf
https://www.state.nj.us/transportation/contribute/business/localaid/documents/IRI_Testing_Summary_Report_Forms.xlsx
https://www.state.nj.us/transportation/contribute/business/localaid/documents/IRI_Testing_Summary_Report_Forms.xlsx
mailto:Simon.Nwachukwu@dot.nj.gov
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3. Preparation for IRI Testing.  Notify the RE when all paving is complete and the RE will request IRI testing 
by independent testing agency. Provide traffic control when the independent testing agency performs IRI 
testing.  Perform mechanical sweeping of the surface before IRI testing.  To facilitate auto triggering on laser 
profilers, place a single line of temporary pavement marking tape perpendicular to the roadway baseline at the 
beginning and end of each lane, shoulder, and ramp to be tested or as per direction of the independent testing 
agency.  Submit the actual stationing for each temporary pavement marking tape location to the RE. 

4. Quality Acceptance.  The Department will determine acceptance and provide PA based on the following: 

a. Pay Adjustment.  The acceptable IRI for the roadway pavement will be the target IRI (T) from Table 
401.03.07-8 rounded to the nearest whole number for which full payment will be made and will be 
determined using the latest available current average IRI (C) data.  The number of lots for final pay 
adjustment will be reduced by the number of lots excluded for each segment shown in Table 401.03.07-7.  
Lots excluded from final PA will be those with the highest recorded IRI numbers for respective roadway 
and bridge deck segments.  A single average IRI value and the corresponding PA for each 0.01 mile lot 
will be reported.  IRI units are in inches per mile. 

 

 
 
 
 

Table 401.03.07-7  Pay Adjustment Equations (PAE) for Ride Quality 
Pay Equation Type Exclusions Pay Equations 

PA1 
As shown in the 

Special Provisions 
Table 401.03.07-7A 

IRI<T PA1=02 
T≤IRI≤170 PA1=PAE 
IRI>170 PA1= -A or Corrective action 

PA2 Will include, if tested 
IRI ≤ 120 PA2 =02 
120 < IRI ≤ 170 PA2 = (IRI − 120) x (−$5.00) 
IRI>170 Maximum Negative Pay or Corrective action 

PA3 Will include, if tested 
IRI≤120 PA3=02 
120<IRI≤170 PA3=PAE 
IRI>170 PA3= -A or Corrective action 

PA4 Will include, if tested 

IRI ≤ T PA4=02 
T < IRI ≤ T+80 or 
170 whichever is 
higher 

PA4 = (IRI − T) x (−$1.25) 

IRI>T+80 or 170 
whichever is higher Maximum Negative Pay or Corrective action 

A = 1267.2 �
M
9 +

PD
150� 

 
P = Bid price of last lift of the pavement structure to be evaluated or price listed in table 401.03.07-7B, whichever is 

higher, per Ton 
D1 = Design thickness of last lift to be evaluated, Inch 
M = Bid price of Milling, per Square Yard 
T = Target IRI 

𝑃𝑃𝑃𝑃𝑃𝑃 =
A

−37.75347 × log𝑒𝑒(𝑇𝑇) + 194.87−
A

−37.75347 × log𝑒𝑒(𝐼𝐼𝐼𝐼𝐼𝐼) + 194.87 
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1. For various design thicknesses of last lift to be evaluated within a segment, calculate the thickness using the 
following equation: 

Design thickness of last lift to be evaluated (D) =
D1N1 + D2N2 + ⋯DNNN

N1 + N2 + N3 + ⋯NN
 

Where: 
DN = Design thickness of the last lift to be evaluated of N sections having same mix, Inch 
NN = Number of lots of N section with design thickness DN of last lift to be evaluated 
 
2. Positive pay adjustment will be used to offset negative pay adjustment. Total pay adjustment will not be greater 

than zero. 
 

3************************************************3 
COMPLETE AND INCLUDE TABLE 401.03.07-7A FOR ANY ROADWAYS THAT ARE TO BE EXCLUDED 
FROM THE RIDE QUALITY REQUIREMENTS OF SUBSECTION 401.03.07.J: 

 
THE FOLLOWING IS ADDED: 
 

Table 401.03.07-7A  Exclusions for Resurfacing or Reconstruction 
Roadway Lane Number Exclusions 

   

Lane designation is by increasing numbers from left to right in the direction of traffic with left lane being 
Lane 1. 

3************************************************3 
 

Table 401.03.07-7B  Minimum Value of P 
Surface Course Mix P 
Hot Mix Asphalt (Dense Graded) with PG 64-22 binder $60.00 

Hot Mix Asphalt (Dense Graded) with PG 64E-22 binder $70.00 
Stone Matrix Asphalt, High Performance Thin Overlay, Ultra-Thin Friction 
Course, Open Graded or Gap Graded Mixes not specified in this table $80.00 

Bridge Deck Waterproof Surface Course $250.00 
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Table 401.03.07-8  Target IRI for Resurfacing or Reconstruction (T)3 

Roadway Type Current average 
IRI (C) 

New Construction 
or 

Reconstruction 

Number of Operation for other than New 
Construction or Reconstruction5 

One4 Two4 Three4 Four or 
More4 

  Target IRI (T) 

NHS & NJDOT 
Freeways or Limited 
Access Highways 

≤ 60 

50 

50 50 50 50 
61 to ≤95 53 50 50 50 

96 to ≤170 55 53 50 50 
171 to≤200 

0.64C7 

55 53 50 
201 to ≤285 58 55 50 

>2868 60 58 53 

NHS & NJDOT 
Roadways other than 
Freeways or Limited 
Access Highways with 
speed limit > 35 MPH 

≤ 60 

60 

60 60 60 60 
61 to ≤95 63 60 60 60 

96 to ≤170 66 63 60 60 
171 to≤200 

0.64C7 

66 63 60 
201 to ≤285 69 66 60 

>2868 72 69 63 

NHS & NJDOT 
Roadways other than 
Freeways or Limited 
Access Highways with 
speed limit ≤ 35 MPH 

≤ 60 

70 

70 70 70 70 
61 to ≤95 74 70 70 70 

96 to ≤170 77 74 70 70 
171 to≤200 

0.64C7 

77 74 70 
201 to ≤285 81 77 70 

>2868 84 81 74 

Local Roadway with  
Posted Speed ≥45 MPH C 80 

0.7C or 80 
whichever 
is higher 

0.49C or 
80 

whichever 
is higher 

0.34C or 
80 

whichever 
is higher 

0.24C or 80 
whichever 
is higher 

Local Roadway with 
Posted Speed <45 MPH C 100 

0.84C or 

100 
whichever 
is higher 

0.59C or 
100 

whichever 
is higher 

0.41C or 
100 

whichever 
is higher 

0.29C or 
100 

whichever 
is higher 

1. The Department will determine target IRI (T) of roadways containing multiple speed limits of greater than 35 
MPH and less than or equal to 35 MPH based on the following equation: 

 
Where TN is the Target IRI of N section and LN is the length of N section in miles to the nearest 0.01 mile 

2. Current average IRI (C) is the average of the latest available preconstruction IRI data. 
3. The target IRI (T) is selected or calculated from the table and rounded to the nearest whole number. 
4. Multiply T with 1.05 for HMA over Concrete, if total HMA after proposed treatment is less than 8 inch thick. 
5. Milling is one operation.  Paving each layer of asphalt mix is an individual operation unless plans specify paving 

a mix in two lifts.  In such case, each lift is considered as an operation. 
6. Construction or reconstruction of full pavement box on subgrade is new construction or reconstruction. 
7. Use Pay Equation as below: 

 IRI≤T PA=0     
 IRI>T PA=PAE     

Target IRI of a roadway consists of N Roadway type (T) =
T1L1 + T2L2 + ⋯… TN LN

L1+L2+L3+ … . LN
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8. For paving over rubblized concrete, use C >286 to determine target IRI, then multiply T with 1.05 if total HMA 
after proposed treatment is less than 8-inch thick. 

9      Paving in one lift with no corrective work such as milling, grinding or pre-levelling of at least 25 percent of 
surface area of existing pavement is one operation. 

 

b. Corrective Action.  The Department may require corrective action or assess the maximum negative pay 
adjustment as computed in Table 401.03.07-7, if the average IRI after testing is performed of NHS or 
NJDOT jurisdiction roadway is greater than 170 inches per mile, or average IRI local roadway is greater 
than T+80 or 170 whichever is higher. If the Department requires corrective action submit a plan for 
corrective action.  If the plan for corrective action is approved and the lot is corrected, the Department will 
retest and evaluate the corrected area as a new lot that must meet the same requirements as the initial work.  
If the plan for corrective action is not approved, the Department may require removal and replacement.  
The replacement work is subject to the same requirements as the initial work. 

 
2**************************************************************************************2 
FOR WHOLLY STATE FUNDED PROJECTS PERFORM THE FOLLOWING 

 

401.03.08  Core Samples 
 
REPLACE THIS SUBSECTION WITH THE FOLLOWING: 
 
The LPA will designate an independent testing agency (Laboratory) to perform the quality assurance sampling, testing 
and analysis. The Laboratory is required to be accredited by the AASHTO Accreditation Program (www.amrl.net). The 
Laboratory’s accreditation must include AASHTO T 166 and AASHTO T 209. The Laboratory Technician who 
performs the quality assurance sampling shall be certified by the Society of Asphalt Technologists of New Jersey as an 
Asphalt Plant Technologist, Level 2. 
 
Upon completion of an HMA lot, the Laboratory shall drill cores at random locations at least 12 hours after paving. Take 
cores in the presence of the RE.  The Laboratory will determine air voids from 5 (Five) 6 inch diameter cores taken from 
each lot in random locations within the traveled way and at least one core in each travel lane. The HMA Core Sampling 
Plan form provided on the Local Aid Website must be utilized by the Laboratory to determine the random locations of 
the cores. The Laboratory may rerun the random location functions on the HMA Core Sampling Plan form to resolve any 
conflicts generated by the HMA Core Sampling Plan form and physical limitations of the HMA lot, such as utility 
conflicts, or the specifications defined herein. The Laboratory must disclose the contents of the HMA Core Sampling 
Plan with the Contractor to assist in the schedule of construction. 
 
The Laboratory shall use drilling equipment with a water-cooled, diamond-tipped masonry drill bit that produces 6 inch 
nominal diameter cores for the full depth of the pavement. The Laboratory shall remove the core from the pavement 
without damaging it. After the Laboratory removes the core, the Laboratory shall remove all water from the hole. The 
Laboratory shall apply an even coating of tack coat to sides of the hole. The Laboratory shall place cold patching 
material or HMA in maximum lifts of 4 inches in the hole and compact each lift. If cold patching material is utilized to 
fill the coring hole, then it is not necessary to apply tack coat to the sides of the hole. The Laboratory shall ensure that the 
final surface is 1/4 inch above the surrounding pavement surface.  
 
HMA cores are to be taken from the HMA lot for quality assurance sampling, testing and analysis within seven 
(7) days of completing the HMA lot. For test strip lots and the first traveled way lot, the Laboratory shall deliver cores 
from the field to the testing Laboratory within 48 hours of completing the lot. The Laboratory shall deliver all other 
acceptance cores within 7 days of completing the lot.  
 

http://www.amrl.net/
https://www.state.nj.us/transportation/business/localaid/documents/HMALayoutSheet.xlsx
https://www.state.nj.us/transportation/business/localaid/documents/HMALayoutSheet.xlsx
https://www.state.nj.us/transportation/business/localaid/
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After each air void lot is placed, the Laboratory shall drill cores so that the full depth of the course is recovered for air void 
acceptance testing. If thickness acceptance testing is required as specified in 401.03.07.I, the Laboratory shall drill the 
surface course air void cores for the full depth of pavement. 
 
The Laboratory shall utilize a tamper proof core sample box for core storage and transportation. The Laboratory shall 
ensure that the core sample box can be locked and sealed and is tamper proof in such a manner that it cannot be opened 
without removing the seals. The Laboratory shall ensure that the core sample box provides protection for the cores from 
being disturbed or damaged during transit. The Laboratory shall mark the assigned core number on the side of the 
sample. The Laboratory shall place core samples in the core sample box. The Laboratory shall transport the sealed core 
sample boxes to the testing Laboratory. 
 
The Laboratory will not accept damaged core samples for testing. If the core sample box exhibits indications of 
tampering, the core samples will be rejected. If any core samples are rejected, drill a replacement core at the same offset 
and within 5 feet of the original station and deliver to the Laboratory as specified above within 48 hours. 
 
If the project is utilizing quality control cores, the Laboratory shall provide the results of the quality control core testing 
to the Contractor in a timely manner which will not unnecessarily impede construction. 
 
1**************************************************************************************************************************1 

401.04  Measurement and Payment 
 
REPLACE THIS SUBSECTION WITH THE FOLLOWING: 
 

The Department will measure and make payment for Items as follows: 

Item Pay Unit 
HMA MILLING, 3" OR LESS SQUARE YARD 
HMA MILLING, MORE THAN 3" TO 6" SQUARE YARD 
CONCRETE MILLING SQUARE YARD 
MICRO-MILLING SQUARE YARD 
HMA PROFILE MILLING SQUARE YARD 
HOT MIX ASPHALT PAVEMENT REPAIR SQUARE YARD 
SEALING OF CRACKS IN HOT MIX ASPHALT SURFACE COURSE LINEAR FOOT 
POLYMERIZED JOINT ADHESIVE LINEAR FOOT 
TACK COAT GALLON 
TACK COAT 64-22 GALLON 
POLYMER MODIFIED TACK COAT GALLON 
PRIME COAT GALLON 
HOT MIX ASPHALT   SURFACE COURSE TON 
HOT MIX ASPHALT   SURFACE COURSE HIGH RAP TON 
HOT MIX ASPHALT   INTERMEDIATE COURSE TON 
HOT MIX ASPHALT   INTERMEDIATE COURSE HIGH RAP TON 
HOT MIX ASPHALT   BASE COURSE TON 
HOT MIX ASPHALT   BASE COURSE HIGH RAP TON 

 
The specified depth of the milling is measured from the original surface to the top of the high spots of the textured surface. 

The RE will measure HOT MIX ASPHALT PAVEMENT REPAIR before overlay by the square yard of area 
bounded by the sawcuts. 

The RE will measure TACK COAT, TACK COAT 64-22, PRIME COAT, and POLYMER MODIFIED TACK 
COAT by the volume delivered, converted to the number of gallons at 60 °F as calculated by the temperature-
volume correction factors specified in 902.01. 
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The RE will measure HOT MIX ASPHALT ___ ___ ___  SURFACE COURSE, HOT MIX ASPHALT ___ ___   
       INTERMEDIATE COURSE, and HOT MIX ASPHALT ___ ___ ___ BASE COURSE by the ton as indicated 
on the certified weigh tickets, excluding unused material. When nominal maximum aggregate size 3/8 inch HMA 
surface course is directed for use in transition (run out) areas, the Department will include this weight with the 
weight for HOT MIX ASPHALT ___ ___ ___ SURFACE COURSE. 
The Department will not include payment for polymerized joint adhesive in the various paving Items. The 
Department will make payment for polymerized joint adhesive under POLYMERIZED JOINT ADHESIVE. 

The Department will make a payment adjustment for HMA air void quality per lot by the following formula: 
 

Pay Adjustment Per HMA Lot = - Q x BP x Reduction Per Lot (%) 
Where: 
BP = Bid Price of HMA 
Q = Quantity of HMA in lot receiving payment adjustment 
Reduction Per Lot (%) =  Air void Reduction (%) per lot as specified in 401.03.07.H. 

The Department will make a payment adjustment for HMA thickness quality per lot by the following formula: 
 

Pay Adjustment Per HMA Lot = - Q x BP x Percent Reduction (%) 
Where: 
BP = Bid Price of HMA 
Q = Quantity of HMA in lot receiving payment adjustment 
Percent Reduction (%) = Thickness Percent Reduction (%) per lot as specified in 401.03.07.I. 

The Department will make a payment adjustment for HMA ride quality, as specified in 401.03.07.J. 
1**************************************************************************************************************************1 

SECTION 403 – ULTRA-THIN FRICTION COURSE 

403.03.01  Ultra-Thin Friction Course 
1**************************************************************************************************************************1 

INCLUDE THE FOLLOWING FOR WHOLLY STATE FUNDED PROJECTS: 
 
REPLACE THE FIRST PARAGRAPH OF SECTION 401.03.01.F WITH THE FOLLOWING: 
 
Test Strip. Construct a test strip for the first 700 to 1,200 square yards placed of ultra-thin friction course. If the ultra-
thin friction course paving lot area is less than 700 square yards, the Regional District Local Aid Office may waive the 
coring requirement. Operate spray paver without mix to determine tack coat application rate for the project. Ensure that 
the polymer modified tack coat has been placed as specified in 401.03.05. Transport and deliver, spread and grade, and 
compact as specified in 403.03.01.D, 403.03.01.E, and 403.03.01.F, respectively, and according to the approved paving 
plan. While constructing the test strip, record the following information and submit to the RE: 
1**************************************************************************************************************************1 
 

SECTION 405 – CONCRETE SURFACE COURSE 

405.03.02  Concrete Surface Course 

A. Concreting Plan. 
1**************************************************************************************************************************1 

BDC20S-09 DATED JUL 6, 2020 
PART (4) IS CHANGED TO: 
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4. Lighting plan for night operations as specified in 108.06. 
 
1**************************************************************************************************************************1

I. Thickness Requirements. 
 

INCLUDE THE FOLLOWING FOR WHOLLY STATE FUNDED PROJECTS: 
 
ADD THE FOLLOWING AS THE LAST SENTENCE OF THE FIRST PARAGRAPH OF SECTION 405.03.02.I: 
 
If the total thickness course paving lot area is less than 5000 square yards, the Regional District Local Aid Office may 
waive the coring requirement. 
1**************************************************************************************************************************1
J. Ride Quality Requirements. 

4. Quality Acceptance. 

a. Pay Adjustment. 
1**************************************************************************************************************************1 

SEND EMAIL TO SME TO REQUEST THE EXCLUSIONS IN TABLE 405.03.02-1A FOR ROADWAYS 
WITHIN THE PROJECT AND INCLUDE THE FOLLOWING 

 
SME CONTACT – PAVEMENT & DRAINAGE MANAGEMENT & TECHNOLOGY UNIT 

 
THE FOLLOWING IS ADDED: 
 

Table 405.03.02-1A  Exclusions for Concrete Surface Course 

Roadway Lane Number Exclusions 
   

Lane designation is by increasing numbers from left to right in the direction of traffic with left lane being 
Lane 1. 

1**************************************************************************************************************************1 

mailto:RQSpecSupport@dot.state.nj.us
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DIVISION 420 – PAVEMENT PRESERVATION TREATMENTS 

SECTION 421 – MICRO SURFACING AND SLURRY SEAL 

421.03.03  Micro Surfacing Aggregate and Micro Surfacing Emulsion 

A. Micro Surfacing Plan. 
1**************************************************************************************************************************1 

BDC20S-09 DATED JUL 6, 2020 
PART (4) IS CHANGED TO: 

4. Lighting plan for night operations as specified in 108.06 for milling and paving. 
1**************************************************************************************************************************1

J. Ride Quality Requirements. 

4. Quality Acceptance. 

a. Pay Adjustment. 
1**************************************************************************************************************************1 

SEND EMAIL TO SME TO REQUEST THE EXCLUSIONS IN TABLE 421.03.03-2A FOR ROADWAYS 
WITHIN THE PROJECT AND INCLUDE THE FOLLOWING 

 
SME CONTACT – PAVEMENT & DRAINAGE MANAGEMENT & TECHNOLOGY UNIT 

 
THE FOLLOWING IS ADDED: 
 

Table 421.03.03-2A  Exclusions for Micro Surfacing or Slurry Seal 

Roadway Lane Number Exclusions 
   

Lane designation is by increasing numbers from left to right in the direction of traffic with left lane being 
Lane 1. 

1**************************************************************************************************************************1 

SECTION 422 – FOG SEAL 

422.03.01  Fog Seal Surface Treatment 

A. Fog Sealing Plan. 
1**************************************************************************************************************************1 

BDC20S-09 DATED JUL 6, 2020 
PART (5) IS CHANGED TO: 

5. Lighting plan for night operations as specified in 108.06 for paving. 
1**************************************************************************************************************************1 

 

mailto:RQSpecSupport@dot.state.nj.us
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DIVISION 450 – CONCRETE PAVEMENT REHABILITATION 

SECTION 454 – DIAMOND GRINDING EXISTING CONCRETE PAVEMENT 

454.03.02  Ride Quality Requirements 

4. Quality Acceptance.  The Department will determine acceptance and provide PA based on the following: 

a. Pay Adjustment. 
1**************************************************************************************************************************1 

SEND EMAIL TO SME TO REQUEST THE EXCLUSIONS IN TABLE 454.03.02-1A FOR ROADWAYS 
WITHIN THE PROJECT AND INCLUDE THE FOLLOWING 

 
SME CONTACT – PAVEMENT & DRAINAGE MANAGEMENT & TECHNOLOGY UNIT 

 
THE FOLLOWING IS ADDED: 
 

Table 454.03.2-1A  Exclusions for Diamond Grinding 
Roadway Lane Number Exclusions 

   

Lane designation is by increasing numbers from left to right in the direction of traffic with left lane being Lane 1. 
1**************************************************************************************************************************1 

mailto:RQSpecSupport@dot.state.nj.us
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DIVISION 500 – BRIDGES AND STRUCTURES 

SECTION 502 – LOAD BEARING PILES 

502.03.03  Driving Piles 

C. Test Piles. 
1**************************************************************************************************************************1 

1. Static Pile Load Test. 
2**************************************************************************************2 

COMPLETE AND INCLUDE STATIC TEST LOAD TO BE APPLIED 
 

SME CONTACT – GEOTECHNICAL ENGINEERING 
Apply a total of _____ tons of static test load to the piles. 

2**************************************************************************************2 

2. Dynamic Pile Load Tests. 
2**************************************************************************************2 

SPECIFY IF RESTRIKE IS REQUIRED 
 

SME CONTACT – GEOTECHNICAL ENGINEERING 
2**************************************************************************************2 

1**************************************************************************************************************************1 

SECTION 504 – STRUCTURAL CONCRETE 

504.01  DESCRIPTION 
THE FOLLOWING IS ADDED: 
1**************************************************************************************************************************1 

BDC20S-10 DATED SEP 11, 2020 

This Section also describes the requirements for the application of color stain and primer to concrete structures and staining 
other areas as described herein and as shown on the plans. 
1**************************************************************************************************************************1 

504.02  Materials 
1**************************************************************************************************************************1 

BDC20S-10 DATED SEP 11, 2020 
THE FOLLOWING MATERIAL IS ADDED TO THE LIST 

Concrete Stain ................................................................................................................................................ 912.01.04 
1**************************************************************************************************************************1 
 

504.03.02  Concrete 
1**************************************************************************************************************************1 

G. Removal of Forms and Falsework. 
COMPLETE AND INCLUDE THE FOLLOWING IF CONCRETE STRENGTH REQUIRED FOR THE 

REMOVAL OF FORMS AND FALSEWORK 
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SME CONTACT – STRUCTURAL DESIGN  

Do not remove forms and falsework until the concrete obtains a compressive strength of ____ pounds per square 
inch. 

1**************************************************************************************************************************1 
BDC20S-10 DATED SEP 11, 2020 

THE FOLLOWING SUBPART IS ADDED: 

504.03.04  Concrete Staining 

Prior to staining, examine the surfaces to be stained.  Bring areas requiring patching or repair to the attention of the RE.  

A. Submittals.  Submit product information and manufacturer color chip sample for approval by the Office of 
Landscape Architecture. 

B. Cleaning.  After the concrete areas and any patching has cured for at least 28 days, power wash all surfaces for initial 
preparation at a minimum pressure of 2,500 psi using a 25 degree tip and a standoff distance of 2 feet.  Verify that 
all foreign materials, such as dirt, dust and form oil, have been removed and surfaces are clean prior to application of 
primer and stain.  If contaminants are still present after initial preparation, vary power washing parameters or use 
other suitable methods to clean surfaces. 

C. Test Staining.  Complete a test staining program for porosity, adhesion, and color acceptance before staining 
operations on approved textural mock-ups or in place according to contract plans.  Test area(s) to include both smooth 
and textured concrete sections.  Prepare test area for initial surface preparation as described in 504.03.04.B for 
inspection by the RE.  If the staining mock-ups are approved, they may be included as part of the final construction. 

After concrete has cured, test for porosity prior to testing for adhesion or color acceptance, on both the smooth 
concrete section and the textured concrete section by spraying water onto the surface to be stained.  Notify the RE if 
the water does not absorb rapidly as per manufacturers recommendations. 

If the concrete passed the porosity test, apply production stain to concrete as specified in 504.03.04.D.  After the 
manufacturer’s recommended drying time of the stain, test for satisfactory adhesion of stain as described in  
Table 912.01.04-1. 

The final stain color scheme will be approved by the Office of Landscape Architecture in the field after reviewing 
and approving the test stain program.  Do not order final quantities of stain and primer until approved.  When 
approved the sample area will serve as a standard of acceptance for all further work. 

D. Stain and Primer.  Apply one coat of primer and one coat of stain to smooth concrete surfaces.  Apply one coat of 
stain, only to textured concrete surfaces. 

E. Stain Colors.  See the Special Provisions for stain colors. 
2**************************************************************************************2 

INCLUDE STAIN COLORS AS NEEDED FOR BASE, HIGHLIGHT, AND SHADOW COATS 
 

SME CONTACT – LANDSCAPE ARCHITECTURE 
2**************************************************************************************2 

1**************************************************************************************************************************1 

504.04  MEASUREMENT AND PAYMENT 
1**************************************************************************************************************************1 

BDC20S-10 DATED SEP 11, 2020 
THE FOLLOWING ITEM IS ADDED: 

Item Pay Unit 
CONCRETE STAINING SQUARE YARD 
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1**************************************************************************************************************************1 

SECTION 507 – CONCRETE BRIDGE DECK, BRIDGE PARAPET, AND APPROACHES 

507.03.05  Concrete Parapet and Concrete Barrier Curb 
1**************************************************************************************************************************1 

BDC20S-10 DATED SEP 11, 2020 
THE FOLLOWING PART 3 IS ADDED: 

3. Concrete Staining.  Perform concrete staining as specified in 504.03.04. 
1**************************************************************************************************************************1 

507.04  MEASUREMENT AND PAYMENT 
1**************************************************************************************************************************1 

BDC20S-10 DATED SEP 11, 2020 
THE FOLLOWING IS ADDED: 

The Department will not include Concrete Staining under Concrete Parapet and Concrete Barrier Curb.  The Department 
will make payment for Concrete Staining under CONCRETE STAINING. 
1**************************************************************************************************************************1 

SECTION 510 – TIMBER STRUCTURES 

510.03.02  Sheeting and Wales 
1**************************************************************************************************************************1 

INCLUDE THE CORROSION REQUIREMENTS FOR METAL COMPONENTS, IF NECESSARY 
 

SME CONTACT – STRUCTURAL DESIGN  
1**************************************************************************************************************************1 

SECTION 512 – SIGN SUPPORT STRUCTURES 
1**************************************************************************************************************************1 

512.04  MEASUREMENT AND PAYMENT 
2**************************************************************************************2 

INCLUDE THE FOLLOWING WHEN SUPPORT STRUCTURES FOR DYNAMIC MESSAGE SIGN (DMS) 
(OTHER THAN GROUND MOUNTED DMS) ARE PROPOSED. 

 
THE FOLLOWING ITEMS ARE ADDED: 

Item Pay Unit 
CANTILEVER SIGN SUPPORT, DMS STRUCTURE NO. ____ UNIT 
BUTTERFLY SIGN SUPPORT, DMS STRUCTURE NO. ____ UNIT 

2**************************************************************************************2 
 

2**************************************************************************************2 
INCLUDE THE FOLLOWING WHEN DRILLED SHAFT FOUNDATION IS PROPOSED. 

 
THE FOLLOWING IS ADDED: 
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The Department will make payment for drilled shaft foundations for sign supports under DRILLED SHAFT FOR SIGN 
STRUCTURE FOUNDATION as specified in 51X.04. 

2**************************************************************************************2 
1**************************************************************************************************************************1 
INCLUDE THE FOLLOWING UPON ASSIGNING AN APPROPRIATE SECTION/SUBSECTION/SUBPART 
NUMBERS IF DRILLED SHAFT FOUNDATIONS FOR SIGN SUPPORT STRUCTURES IS NECESSARY 

 
SME CONTACT – STRUCTURAL DESIGN  

 
THE FOLLOWING SECTION IS ADDED: 

SECTION 513 – RETAINING WALLS 
1**************************************************************************************************************************1 

BDC20S-10 DATED SEP 11, 2020 
THE FOLLOWING SUBPART IS ADDED: 

513.03.03  Concrete Staining 

Perform concrete staining as specified in 504.03.04. 
1**************************************************************************************************************************1 

513.04  MEASUREMENT AND PAYMENT 
1**************************************************************************************************************************1 

BDC20S-10 DATED SEP 11, 2020 
THE FOLLOWING IS ADDED: 

The Department will make payment for CONCRETE STAINING as specified in 504.04. 
1**************************************************************************************************************************1
SECTION 51X - DRILLED SHAFT FOUNDATIONS FOR SIGN SUPPORT STRUCTURES  

51X.01  DESCRIPTION 

This work describes the requirements for installing drilled shafts for sign support structures. 

51X.02  MATERIALS 

51X.02.01  Materials  

Provide materials as specified: 

Concrete .............................................................................................................................................................. 903.03 
Self Consolidating Concrete .......................................................................................................................... 903.06.01 
Grout .............................................................................................................................................................. 903.08.02 
Reinforcement Steel ............................................................................................................................................ 905.01 
Drilled Shaft Casing ............................................................................................................................................ 906.03 
Structural Steel Paint (Organic Zinc) ............................................................................................................. 912.01.01 
Water ................................................................................................................................................................... 919.08 

Provide clay-mineral based slurry (processed attapulgite or bentonite) for mineral slurry.  Ensure that the mineral slurry 
has a mineral grain size that will remain in suspension and has sufficient viscosity and gel characteristics to transport 
excavated material to a suitable screening system.  Ensure that the percentage and specific gravity of the material used to 
make the mineral suspension is sufficient to maintain the stability of the excavation and to allow proper concrete placement. 

Provide polymer slurry as recommended by the manufacturer. 
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51X.02.02  Equipment 

Provide equipment as specified: 

Concrete Batching Plant .................................................................................................................................... 1010.01 
Concrete Trucks ................................................................................................................................................ 1010.02 

Ensure that equipment does not introduce uncontrolled exhaust fumes into the surrounding areas, or other occupied areas 
adjacent to the work site.  Crane and drilling engine exhaust fumes will require their own separate exhaust systems 
adequately vented to the atmosphere away from any confined work sites. 

Ensure that equipment used for final bottom cleaning does not have a centralizing guide at the tip. 

Use excavation and drilling equipment having adequate capacity, including power, torque, and down thrust to excavate a 
hole of both the maximum specified diameter and to a depth of 20 percent beyond the depths shown on the plans when 
operated at rated capacity. 

Provide Crosshole Sonic Logging (CSL) test equipment that includes the following components: 

1. A microprocessor-based CSL system for display of individual CSL records, analog-digital conversion, and 
recording of CSL data, analysis of receiver responses, and printing of CSL logs. 

2. Ultrasonic source and receiver probes for 1.5 or 2 inch inner diameter pipe, as appropriate. 
3. An ultrasonic voltage pulser to excite the source with a synchronized triggering system to start the recording 

system. 
4. A depth measurement device to determine and record depths. 
5. Appropriate filter/amplification and cable systems for CSL testing. 

51X.03  CONSTRUCTION 

51X.03.01  Working Drawings and Calculations 

Submit 6 copies of the following items to the RE for approval: 

1. A summary of the Contractor’s or his specialized drilled shaft subcontractor's experience on projects of a similar 
nature and scope.  Select and obtain approval from the RE for the use of a specialty subcontractor.  Approval 
will be based on qualifications and previous experience on similar projects. 

2. List and size of proposed equipment including cranes, drills, augers, bailing buckets, final cleaning equipment, 
desanding equipment, slurry pumps, concrete pumps, temporary steel casing, slurry sampling, and testing 
equipment. 

3. Details of equipment and procedures for drilled shaft installation, including drawings showing consecutive steps 
of drilled shaft installation and drawings with measurements showing that the proposed equipment can perform 
the specified work.  Identify in the drawings the areas that are planned to be used for staging the work.  Specify 
the proposed sequence of the drilled shaft installation including details of concrete placement and splicing and 
centering devices for reinforcement steel. 

4. Approval for the concrete mix design that is to be used for the work. 
5. Slurry details including proposed methods of mixing, placing, and circulating. 
6. Details of shaft excavation methods. 
7. Details of proposed methods to clean the shaft after initial excavation. 
8. Procedures for control and removal of spoils. 
9. Details of shaft reinforcement steel, including methods to ensure centering, required cover, cage integrity during 

placement, placement procedures, and cage support. 
10. Details of concrete placement including proposed operational procedures for concrete pump or tremie including 

initial placement, raising during placement, overfilling of the shaft concrete, and provisions to prepare the 
completed shaft top at its final shaft top elevation. 
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51X.03.02  Shaft Drilling 

Perform the excavations required for the shafts through whatever materials are encountered, to the dimensions and 
elevations shown in the plans or otherwise required by these specifications.  Ensure that the equipment is capable of 
constructing shafts to a depth equal to the deepest shaft shown in the plans plus 15 feet or 3 times the shaft diameter, 
whichever is greater. 

Provide, for all drilled shafts, an approved fixed template that is adequate to maintain the shaft position and alignment 
during all excavation and concreting operations. 

Install a suitable temporary casing for the full depth of the drilled shaft.  Ensure that all drilled shafts meet construction 
tolerance criteria and are installed in accordance with the dimensions as shown on the plans, or as directed by the RE. 

Ensure that the top center of each drilled shaft does not vary from the plan location by more than 3 inches.  At the top of 
the drilled shaft, ensure that reinforcement steel does not vary in plan distance from the plan shaft by more than 1 inch.  
Ensure that the drilled shaft does not vary from the vertical by more than 1 percent of its length, as measured above ground 
and is not out of the required position at the top by more than 3 inches. 

Protect any existing utility that is to remain within the drilled shaft installation work zone in accordance with the 
requirements of authorities having jurisdiction over same.  Repair or replace any construction-induced damage to the 
satisfaction of the governing authority. 

Employ within the contract bid price, a licensed registered Land Surveyor, experienced in the type of work, who will 
establish lines and grades.  Assume responsibility for the correct location of drilled shafts and for keeping a record of 
drilled shafts that are installed. 

Locate the drilled shaft locations and provide a stake out of the locations prior to the start of installation work.  Maintain 
all location stakes along with required elevation designations. 

51X.03.03  Shaft Concrete 

Ensure that the handling, measuring, proportioning, mixing, and placing of concrete conforms to these specifications.  
Place concrete only in the presence of the RE. 

Place concrete by using concrete pumps or a tremie pipe from the bottom of the excavation upward so as to avoid 
segregation.  Do not inject air, water, or slurry into the shaft concrete during placement.  Use a disposable foam or rubber 
plug in the concrete pump line or tremie pipe to separate the fresh concrete from the slurry at the start of concrete placement.  
Insert the plug so that the first flow of concrete pushes the plug out of the pipe and prevents slurry mixing and 
contamination as the concrete placement commences.  Ensure that the concrete pump line or tremie consists of a tube 
constructed in sections that have flanged couplings fitted with gaskets.  Ensure the means of supporting the concrete pump 
line or tremie so as to permit free movement of the discharge end over the entire top of the concrete and to permit its being 
lowered rapidly when necessary to choke off or retard the flow.  If used, fill the tremie by a method that prevents washing 
of the concrete.  Submerge the discharge end completely in the concrete at all times after initiation of the concrete 
placement flow.  Ensure that the concrete line contains sufficient concrete to prevent any water entry.  Maintain the concrete 
level at the top of the drilled shaft until the concrete has set. 

If concrete flow is halted and the concrete line’s discharge end is for any reason raised out of the shaft concrete, reinitiate 
the placement only after fully recharging the concrete line with fresh concrete by the following: 

1. Inserting a foam or rubber plug or pig into the concrete line at the concrete hopper end. 
2. Placing the discharge end approximately 6 inches above the top of the shaft concrete. 
3. Recharging the pump or tremie line and depositing what will be classified as waste concrete on the top of the 

previously placed concrete. 
4. Discharging waste concrete until the line is fully recharged with fresh concrete and the pig is pushed completely 

through the line. 
5. Without halting the flow of fresh concrete plunging the discharge end of the concrete line into the shaft concrete 

to within 6 inches or less of the shaft bottom or to a level as directed by the RE. 
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6. Continuing the concrete placement without further interruption. 
7. Placing a final volume of additional concrete in the shaft that is no less than the volume of waste concrete placed 

to recharge the line in the process of resuming the concrete flow 

Apply this procedure without exception as necessary to avoid injecting any air, any water, any slurry, or any concrete that 
has flowed through a line filled with air, water, or slurry into the shaft concrete. 

Do not initiate boring a new shaft hole that is within 5 drilled shaft diameters of a previously installed drilled shaft, until 
the concrete has been in place for a minimum of 2 days. 

51X.03.04  Shaft Construction Timing 

Make every effort to plan, coordinate, and carry out the work to minimize the time between the start of excavation and 
completion of shaft concrete placement.  In general, the time between shaft excavation and completion of concrete 
placement is expected to be 8 continuous hours or less. 

For cases where 2 or more continuous hours elapse between completion of excavation and commencement of concrete 
placement, remove any reinforcement steel already placed in the shaft, clean the shaft bottom, replace the reinforcement 
steel in the shaft and immediately commence the placement of the concrete. 

51X.03.05  Shaft Reinforcement Steel 

Where shafts are extended at the direction of the RE to final authorized tip elevations that are lower than the estimated 
minimum tip elevations, extend no fewer than 1/2 of the vertical reinforcement steel (every other bar around the 
circumference) to the authorized tip elevation by lap splicing or mechanical splicing.  Firmly tie lap splices so as to support 
the full weight of the cage above the lap zone.  Add horizontal bands in the bottom extension zone at a vertical spacing 
that is no more than 6 inches center to center. 

51X.03.06  Shaft Top Preparation 

If tremie concrete is used, consider the top-most concrete placed in the shaft to be waste concrete and either: 

1. Completely eject out of the top of the casing the wasted concrete or, 
2. Pump the waste upward to a level that is at least 2 feet clear distance above the plan shaft top level and allow it 

to cure in place for removal later. 

Consider waste concrete to be the top 2 feet of initial concrete that is placed, plus  

1. The height of any additional volume of waste concrete deposited in the shaft where concrete placement was 
halted and restarted, plus  

2. Any additional amount necessary to produce full strength non-segregated concrete at the plan shaft top level. 

Where the above waste concrete alternative 1 is selected, permit the waste concrete to evenly overflow the full top 
circumference of the casing.  Do not channel or bleed off by notches or holes cut in the casing top.  Any fresh concrete in 
the casing at a level above the plan shaft top level after ejecting all waste concrete may be dipped or pumped out to the 
plan top elevation while still plastic by methods and equipment approved by the RE, or be allowed to cure in place for 
removal later. 

Final shaft top preparation may commence only after the drilled shaft concrete obtains its verification strength.  In lieu of 
concrete strength testing, the preparation may begin 7 full days after completion of concrete placement.  Final top 
preparation steps will consist of the following: 

1. Cutting off any extra casing above the top of casing elevation. 
2. Cutting off any cured over pour concrete to the plan shaft top elevation by approved methods. 
3. Dressing the final shaft top surface. 
4. Verification by the RE that the exposed concrete consists of full strength concrete with a typical, non-segregated 

mortar and aggregate distribution. 
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5. Approved non-destructive strength testing by the Contractor where required by the RE to verify that concrete 
has attained its full design strength. 

6. Removal of additional concrete below the plan shaft top level as necessary to reach full-strength, non-segregated 
concrete. 

7. Preparation of the shaft top key recess. 

51X.03.7  Shaft Acceptance 

Provide a comparison of the computed volume of the excavation (theoretical) with the volume of concrete actually placed.  
Plot depth versus volume chart.  Provide cooperation and whatever assistance necessary to accurately monitor the volume 
of concrete that is placed at all times during the pour. 

Unaccepted drilled shafts are drilled shafts that are rejected by the RE because of damage, failure to advance through 
obstructions, mislocation, misalignment, or failure to install the drilled shaft to the proper bearing stratum.  Submit a 
written plan of action to the RE for approval showing how to correct any problem and how to prevent a reoccurrence.  
Repair the drilled shaft or replace it to the satisfaction of the RE.  To mitigate and/or to remedy unaccepted drilled shafts, 
the Contractor may be required to provide additional drilled shafts or supplement drilled shafts to meet specified 
requirements at no cost to the State. 

When acceptably installed drilled shafts exceed specified tolerances, provide an accurate as-built survey.  If the load on 
any drilled shaft exceeds 10 percent of the specified load capacity, make as-directed corrections. 

51X.04  MEASUREMENT AND PAYMENT 

The Department will measure and make payment as follows: 

Item Pay Unit 
DRILLED SHAFT FOR SIGN STRUCTURE FOUNDATION LINEAR FOOT 

1**************************************************************************************************************************1 
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DIVISION 600 – MISCELLANEOUS CONSTRUCTION 

SECTION 601 PIPE  
1**************************************************************************************************************************1 

601.04  Measurement And Payment 
 

PERFORM THE FOLLOWING FOR WHOLLY STATE FUNDED PROJECTS  
 
REVISE THE SECOND PARAGRAPH TO: 
 
When the RE directs undercutting of unstable material in a pipe trench, the Department will make payment for the 
additional excavation. The Department will also make payment, for the additional bedding if there is not an excess of 
excavation available. 
1**************************************************************************************************************************1

SECTION 606 SIDEWALKS, DRIVEWAYS, AND ISLANDS  
1**************************************************************************************************************************1 

606.04  Measurement And Payment 
 

PERFORM THE FOLLOWING FOR WHOLLY STATE FUNDED PROJECTS  
 
REVISE THE SECOND PARAGRAPH TO: 
 
When the RE directs undercutting of unstable material in the excavation area, the Department will make payment, for the 
additional excavation. The Department will also make payment, for the additional bedding if there is not an excess of 
excavation available. 
 
1**************************************************************************************************************************1 

SECTION 608 NON-VEGETATIVE SURFACES  
1**************************************************************************************************************************1 

608.04  Measurement And Payment 
 

PERFORM THE FOLLOWING FOR WHOLLY STATE FUNDED PROJECTS  
 
REVISE THE SECOND PARAGRAPH TO: 
 
When the RE directs undercutting of unstable material in the excavation area, the Department will make payment, for the 
additional excavation. The Department will also make payment, for the additional bedding if there is not an excess of 
excavated material available for use as bedding. 
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SECTION 609 – BEAM GUIDE RAIL 

609.03.01 Beam Guide Rail 
1**************************************************************************************************************************1 

BDC20S-10 DATED SEP 11, 2020 
THE FOLLOWING IS ADDED AT THE END OF THE SUBSECTION: 

Remove trees and shrubs as specified in 801.03 and 802.03 from the entire guide rail element extending 4 feet behind the 
guide rail post. 
1**************************************************************************************************************************1 

609.03.05 Reset Beam Guide Rail 
1**************************************************************************************************************************1 

BDC20S-10 DATED SEP 11, 2020 
THE FOLLOWING IS ADDED AT THE END OF THE SUBSECTION: 

Remove trees and shrubs as specified in 801.03 and 802.03 from the entire guide rail element extending 4 feet behind the 
guide rail post. 
1**************************************************************************************************************************1 
 

STRIPS SECTION 610 – TRAFFIC STRIPES, TRAFFIC MARKINGS, AND RUMBLE 
STRIPS 

610.03.03  RPMs (Raised Pavement Markers) 
1**************************************************************************************************************************1 

BDC20S-08 DATED JUN 12, 2020 
 

THE FOLLOWING IS ADDED AFTER THE LAST PARAGRAPH: 

Ensure that RPMs are installed within 14 days of opening each day’s surface paving to traffic. 
1**************************************************************************************************************************1 
 

610.03.07  Rumble Strip 
 

1**************************************************************************************************************************1 
LIST LOCATIONS OF THE APPROXIMATE MIDPOINT OF WEIGH-IN-MOTION (WIM) SYSTEMS BASED 

ON THE DATABASE INFORMATION PROVIDED IN 
HTTP://WWW.STATE.NJ.US/TRANSPORTATION/REFDATA/ROADWAY/PDF/WIM_SITES.PDF 

 
SME CONTACT – BUREAU OF TRANSPORTATION DATA AND SAFETY 

 
Route Weigh-in-Motion (WIM) Systems Midpoint Station  

  
  
  

1**************************************************************************************************************************1 
 
 
1**************************************************************************************************************************1 

http://www.state.nj.us/transportation/refdata/roadway/pdf/wim_sites.pdf
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BDC20S-08 DATED JUN 12, 2020 
 

THE FOLLOWING IS ADDED AFTER THE LAST PARAGRAPH: 

Ensure that rumble strips are constructed within 14 days of opening each day’s surface paving to traffic. 
1**************************************************************************************************************************1 

 
1**************************************************************************************************************************1 

BDC20S-11 DATED OCT 02, 2020 
THE FOLLOWING SUBPART IS ADDED: 

610.03.09  Removal of Rumble Strip 

Prior to shifting lanes, remove rumble strips as indicated in the plans and as directed by the RE. 

Centered over the rumble strip, mill the width of the rumble strip plus 4 inches beyond the edge of the rumble strip on both 
sides.  Mill to a minimum depth of 2 inches. 

Clean the milled area as specified in 401.03.01.A.  Obtain RE approval of the removal before proceeding with paving in 
the milled rumble strip. 

Apply polymerized joint adhesive to the vertical surfaces of the milled rumble strip area as specified in 401.03.04.  Apply 
tack coat as specified in 401.03.05 at an application rate of 0.15 gallons per square yard to bottom surface of the milled 
rumble strip area.  Spread and grade HMA surface course in the milled rumble strip area as specified in 401.03.07.E.  
Ensure that the temperature of the HMA when placed and compacted is at least 250 ºF.  Compact as specified in 
401.03.07.F, ensuring that the top of the compacted HMA is flush with, or not greater than 1/8 inch higher than, the 
adjacent pavement surface. 

Reuse removed material as specified in 202.03.03.C. 
1**************************************************************************************************************************1 

610.04  MEASUREMENT AND PAYMENT  
1**************************************************************************************************************************1 

BDC20S-11 DATED OCT 02, 2020 
 

THE FOLLOWING ITEM IS ADDED: 

Item Pay Unit 
REMOVAL OF RUMBLE STRIP LINEAR FOOT 

1**************************************************************************************************************************1 
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DIVISION 650 – UTILITIES 

SECTION 651 – WATER 
1**************************************************************************************************************************1 

651.02  MATERIALS 
INCLUDE ADDITIONAL MATERIALS REQUIREMENTS AS NEEDED 

 
SME CONTACT – UTILITIES 

1**************************************************************************************************************************1 

651.03.02  Ductile Iron Water Pipe, Bridge 
1**************************************************************************************************************************1 

INCLUDE SPECIFICATIONS FOR WATER MAINS ON BRIDGES 
 

SME CONTACT – UTILITIES 
1**************************************************************************************************************************1 

SECTION 652 – SANITARY SEWERS 
1**************************************************************************************************************************1 

652.02  MATERIALS 
INCLUDE ADDITIONAL MATERIALS REQUIREMENTS AS NEEDED 

 
SME CONTACT – UTILITIES 

1**************************************************************************************************************************1 

652.03.01  Sewer Pipe 

G. Sewer Pipe Testing. 

1. Gravity Main Sewer Testing. 
1**************************************************************************************************************************1 

INCLUDE LEAKAGE TESTING LIST 
 

SME CONTACT – UTILITIES 
1**************************************************************************************************************************1 

652.03.02  Ductile Iron Sewer Pipe, Bridge 
1**************************************************************************************************************************1 

INCLUDE SPECIFICATIONS FOR SANITARY SEWER PIPES ON BRIDGES 
 

SME CONTACT – UTILITIES 
1**************************************************************************************************************************1 
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SECTION 653 – GAS 

653.03.01  Gas Main 

A. Prequalification. 
1**************************************************************************************************************************1 

INCLUDE LIST OF PRE-QUALIFIED SUBCONTRACTORS 
 

SME CONTACT – UTILITIES 
List of prequalified subcontractors is as follows: 

1**************************************************************************************************************************1 

C. Handling and Storing. 
1**************************************************************************************************************************1 

INCLUDE UTILITY LOCATION FOR PICKUP AND RETURN 
 

1**************************************************************************************************************************1 

J. Air-Pressure Test.   
1**************************************************************************************************************************1 

INCLUDE PRESSURES AND DURATIONS FOR TEST 
 

1**************************************************************************************************************************1 
 

1**************************************************************************************************************************1 
INCLUDE THE FOLLOWING UPON ASSIGNING AN APPROPRIATE SECTION/SUBSECTION/SUBPART 

NUMBERS IF JCP&L RELATED UTILITY WORK IS TO BE PERFORMED 
 

ENSURE THAT THE WORK PACKAGE HAS BEEN RECEIVED FROM JCP&L; PROVIDE AN 
ELECTRONIC FILE (PDF FORMAT) OF THE CONSTRUCTION ORDER DETAIL & CONSTRUCTION 

ORDER COMPATIBLE UNIT SUMMARY ONLY TO THE PROJECT MANAGER FOR IT TO BE POSTED ON 
BID EXPRESS AS MENTIONED IN QIA NO: 046 DATED AUG 01, 2007 

 
THE FOLLOWING SECTION IS ADDED: 

SECTION 65X – JCP&L FACILITY 

65X.01  DESCRIPTION 

This Section describes the requirements for installing, relocating, and removing Jersey Central Power and Light (JCP&L) 
electric utility facilities including conduits, manholes, transformer vaults, handholes, and appurtenances and also includes 
the requirements for transferring electric services. 

65X.02  MATERIALS 

Except for the materials noted below, JCP&L will supply all materials necessary for the work at no cost to the Contractor.  
Provide JCP&L written notice 30 days in advance of when materials will be required.  Ensure the electric subcontractor 
takes delivery of the materials from JCP&L’s storage facility within 2weeks of the notice from JCP&L indicating that the 
material is available.  Materials may be located at more than one JCP&L storage facility.  If the electric subcontractor fails 
to take delivery, the material may not be available, and the electric subcontractor may be required to provide an additional 
request for materials.  The Contractor is responsible for compensating the Department for any additional handling costs 
incurred by JCP&L resulting from the failure to take delivery within the time required. 
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The electric subcontractor is responsible for loading the material, delivering it to the job site, and all subsequent handling 
and delivery within the jobsite.  Store and protect all materials received from JCP&L. Return and deliver all excess 
materials furnished by JCP&L to JCP&L’s storage facility.  Obtain a receipt for all material received from JCP&L, 
maintain a documented inventory of materials used and obtain a receipt for all material returned to JCP&L. 

Provide materials as specified: 

Tack Coat 64-22, PG 64-22 ........................................................................................................................... 902.01.01 
Hot Mix Asphalt (HMA) ..................................................................................................................................... 902.02 
Concrete .............................................................................................................................................................. 903.03 
Controlled Low Strength Material (CLSM) ........................................................................................................ 903.09 
Curing Materials ................................................................................................................................................. 903.10 
Joint Sealer, Hot-Poured ..................................................................................................................................... 914.02 
Polymerized Joint Adhesive ................................................................................................................................ 914.03 

65X.03  CONSTRUCTION 

65X.03.01  Electric 

A. Prequalification.  Only a prequalified electric subcontractor, approved by JCP&L, may construct and relocate 
JCP&L electric facilities.  

A list of the prequalified electric subcontractors is available at http://www.njua.com/utility_relocations. 

The Contractor is responsible for soliciting from a subcontractor that will be approved by JCP&L when preparing its 
Bid.  Work restricted to the electric subcontractor does not preclude the Contractor from performing the work of 
layout, traffic control, sawcutting, pavement removal, temporary or final pavement restoration, and landscape 
restoration associated with the work of installing or relocating JCP&L electrical facilities. 

B. Indemnification.  The Contractor agrees to indemnify and hold harmless JCP&L, its officers, employees, and agents 
from liability and claims related to the work described under this Section.  This requirement does not establish JCP&L 
as a third party beneficiary; the provisions specified in 107.10 are unaltered. 

C. Scheduling of Work and Interruption to Utilities.  Provide the RE and the designated JCP&L representative with 
a detailed schedule of when the electric utility work will be performed.  Indicate in the schedule for each activity the 
following information: the work locations; the number of crews; and whether the work will be performed during a 
day shift or night shift, or on weekends.  Coordinate all electric utility work with the JCP&L representative, and 
notify the RE and the JCP&L representative at least 2 weeks prior to starting electric utility work.  Do not interrupt 
existing electric service until approved by the JCP&L representative. 

Weather conditions may prevent connections to existing systems between June 1 and September 30.  Do not perform 
work which will require electric transmission service interruptions from June 1 through September 30 without the 
approval of JCP&L.  JCP&L may extend this period based on weather conditions and system demand.  Notify JCP&L 
at least 1 month in advance of commencing conductor work. 

If service transfers are required, coordinate service transfers with the JCP&L representative.  Notify the property 
owner and all tenants affected by service interruptions or transfers prior to making the service transfer.  Minimize 
disruption to normal operations of existing facilities and minimize any interruption of electric service to JCP&L 
customers.  Protect existing facilities during construction and installation of the service transfer. 

D. Quality Control and Quality Assurance.  Provide access to the work for the JCP&L representative at all times.  
Perform all electric utility work in a manner acceptable to the JCP&L representative.  Perform all electric utility work 
in accordance with JCP&L standards and details. 

E. Safety.  Perform work in accordance with applicable OSHA regulations, N.J.S.A. 34:6-47.1 et seq. “High Voltage 
Proximity Act”, and JCP&L safety standards. 

http://www.njua.com/utility_relocations
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F. Abandonment and Removal.  Prior to beginning work, review the condition of all existing electric utility facilities 
noted to be removed with the JCP&L representative.  If the JCP&L representative designates the material to be 
salvaged, remove the material and deliver it to a JCP&L storage facility.  Remove and dispose of all other electrical 
utility material designated for removal. 

G. Excavation.  When excavation is required in areas having existing pavement and sidewalk, sawcut to the full depth 
of the existing pavement and sidewalk.  Excavate trenches for conduit, manholes and vaults and appurtenances.  
Provide vertical sides for excavations within the traveled way, shoulder, sidewalk areas, and where existing facilities 
require protection.  Remove unstable material at the bottom of the excavation and backfill with granular material.  
Do not excavate trenches more than 300 feet in advance of installing conduit unless approved by the RE.  Provide 
and maintain trench crossings where necessary to maintain access.  Do not leave trenches open overnight unless 
protected by temporary fencing or steel plates.  Remove and dispose of excess or unsuitable material as specified in 
202.03.03.C.2. 

H. Backfill.  Backfill with suitable material in lifts not exceeding 6 inches thick, loose measurement.  If the backfill is 
predominantly granular material, compact the backfill material with a vibratory plate compactor.  For material that 
is not predominately granular, compact the backfill material with a vibratory rammer compactor.  If it is not possible 
to compact the backfill material, the Contractor may backfill with CLSM with the approval of the JCP&L 
representative.  If using CLSM, install as specified in 601.03.01.F. 

I. Restoration.  Restore areas disturbed in the performance of electrical utility relocations to its original condition.  In 
areas that are disturbed for which the plans provide final grading, pavement or landscaping, provide temporary 
restoration to the satisfaction of the RE.  If open-cut trenching across a road is required, restore the pavement with 
in-kind construction. 

J. Field Testing.  Perform a high-potential test (also known as a dielectric voltage withstand test) on all cables and 
splices prior to energizing.  Testing must be performed by a person who is qualified to operate the test equipment, 
and is familiar with the cable system.  Ensure that the cables are disconnected from non-cable systems equipment, 
and that adequate physical clearances are maintained between all cable ends, energized cables, and electrical grounds 
and all other equipment during the test.  Prior to performing the test, verify that all taps or laterals in the circuit are 
cleared.  In the event hot poured compound filled splices and terminations are involved, do not perform testing until 
they have cooled to ambient temperature.  Set the relays in the high voltage direct current test equipment to operate 
between 5 and 25 milliamperes leakage.  The shape of the leakage curve under constant voltage is more important 
than the absolute leakage current of a “go or no go” withstand test result.  The field test voltage is related to the final 
factory applied dc potentials using a factor of 80 percent. 

Ensure the high potential test is performed in the presence of the JCP&L representative.  Apply a direct current field 
test voltage according to the following table: 
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Field Test Values 

Rated Voltage dc Hi-Pot Test dc Hi-Pot Test 
Phase to (15 Minutes) 

Phase Wall - mils Kv Wall - mils kV 
5000 90 25 115 35 
8000 115 35 140 45 

15000 175 55 220 65 
25000 260 80 320 95 
28000 280 85 345 100 
35000 345 100 420 125 
46000 445 130 580 170 
69000 650 195 650 195 

Note:  If the leakage current quickly stabilizes, the duration may be reduced to 10 minutes. 

After the voltage has been applied and the test level reached, record the leakage current at 1 minute intervals.  If the 
leakage current decreases or stays steady after it has leveled off, the cable is considered satisfactory.  If the leakage 
current starts to increase, excluding momentary spurts due to supply-circuit disturbances, extend the test to see if the 
rising trend continues.  At the conclusion of the test, discharge the circuit through the test set and voltmeter circuit.  
After the potential drops below 95 percent of the test value, ground the cable, and discharge the circuit.  Leave the 
grounds on all conductors for a minimum of 4 times as long as the test voltage was applied. 

Remove and replace cables that fail to meet the requirements of the direct current field test.  The Contractor is 
responsible for reimbursing the Department for any additional material costs incurred by the Department resulting 
from the failure to meet the requirements of the direct current field test. 

K. Energizing Lines.  Energize lines with the guidance of the JCP&L representative.  Prior to energizing lines, submit 
a request to JCP&L.  Switching orders may only originate from JCP&L employees.  Submit a request for permission 
to energize transmission lines 10 days in advance of when the work will be performed.  Request permission to 
energize distribution lines in a manner that will permit the JCP&L representative to submit a request to JCP&L’s 
Dispatch Office by 12:00 p.m. the previous working day. 

L. As-builts.  Upon completion of the work, submit to JCP&L as-built drawings in accordance with JCP&L standards.  
Prints of construction drawings, marked to show the final location, are acceptable.  Provide a copy of the as-built 
drawings to the RE. 

65X.04  MEASUREMENT AND PAYMENT 

The Department will measure and make payment for Items as follows: 

Item Pay Unit 
ELECTRICAL UTILITY RELOCATION, JCP&L LUMP SUM 

1**************************************************************************************************************************1 
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DIVISION 700 – ELECTRICAL 

SECTION 701 – GENERAL ITEMS 
1**************************************************************************************************************************1 

701.03.01  Existing Systems 
2**************************************************************************************2 

IF THERE ARE ANY ITS MATERIALS TO BE SALVAGED, PROVIDE THE LOCATION TO DELIVER AND 
UNLOAD SALVAGED ITS MATERIALS 

 
SME CONTACT –  

TRAFFIC OPERATIONS AND/OR MSE 
Deliver and unload salvaged ITS materials to: 

Mobility Management North (MMN)- ITS Maintenance 
670 River Drive 
Elmwood Park, NJ 07407-1347 
Telephone: 732-697-7360 

Mobility Management South (MMS) – ITS Maintenance 
One Executive Suite Route 70 West 
Cherry Hill, NJ  08002-4106 
Telephone: 856-486-6615 
2**************************************************************************************2 

 
2**************************************************************************************2 

INCLUDE THE FOLLOWING WHEN EXISTING CONDUIT SYSTEMS ARE PROPOSED TO BE USED FOR 
PULLING ELECTRICAL CONDUCTORS OR FIBER OPTIC CABLES. 

 
SME CONTACT – TRAFFIC ENGINEERING 

AND/OR 
BUREAU OF MOBILITY AND SYSTEMS ENGINEERING (MSE) 

 
THE FOLLOWING IS ADDED: 

If new cable or wire is designated to be installed into existing conduit systems, clean and swab the conduit system prior to 
installing the cable or wire.  After cleaning, test each conduit by pulling through a metal ball with a diameter at least 
85 percent of the nominal inside diameter of the conduit to ensure the conduit is free of any obstruction or foreign material.  
If the ball fails to pass through the conduit, repair or replace the defective conduit as directed by the RE.  Restore disturbed 
areas to original condition. 

2**************************************************************************************2 
1**************************************************************************************************************************1 

701.03.15  Cable and Wire 

C. Connection and Coordination with Utility Services. 
2**************************************************************************************2 

FOR ITS FACILITIES DESIGN, CONFIRM ON THE REQUIREMENTS FOR INTERIM COMMUNICATION 
AND POWER CONNECTIONS, AND CONNECTIONS TO NJTA NETWORK. ALSO, FOR ESTABLISHMENT 

OF IP ADDRESSES, INTERIM AND PERMANENT. 
 

SME CONTACT – MSE 
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2**************************************************************************************2 
 

2**************************************************************************************2 
INCLUDE THE FOLLOWING WHEN ITS FACILITIES ARE PROPOSED THAT REQUIRES ANY NEW 

UTILITY SERVICES. 
 

SME CONTACT – MSE 
THE FOLLOWING IS ADDED: 

Obtain and provide for utility services required for testing and operation of ITS systems until interim acceptance of 
each system or device.  Utility Services may be governed by differing Authorities Having Jurisdiction (AHJ).  Along 
with Utility Requirements, comply with all AHJ requirements.  Upon successful completion of level C testing and 
acceptance of any device, provide the RE with a letter requesting transfer of utility services providing the latest copy 
of the utility bill from each utility company.  Such transfers are to be effective beginning the next monthly billing 
cycle after completion of successful ITS system testing as specified in Section 704 and interim acceptance of the 
device or as directed by the RE. 

Once new utility services have been energized or activated and the utility company has de-energized and unhooked 
the old service connection; remove existing pole risers and service heads, cut back 1 foot below grade, and plug the 
conduits. 

 

Service Requests 

Device 
Site No. 

Primary 
Route 

Final 
MP Direction Location Township County Utility 

Territory 
Job 
No. 

Utility 
Contact 
Person 

Utility 
Pole 
No. 

           
           

2**************************************************************************************2 
 

701.04  Measurement and Payment 
PERFORM THE FOLLOWING FOR WHOLLY STATE FUNDED PROJECTS  

 
REVISE THE FIFTH PARAGRAPH TO: 
 
If restoration of disturbed areas includes pavement, curb, sidewalk, driveway, or island, the Department will make 
payment for such work. 
 
REVISE THE SIXTH PARAGRAPH TO: 
 
When the RE directs the installation of a new conduit or a repair to the defective conduit, the Department will make 
payment for this work. 
 
REVISE THE SEVENTH PARAGRAPH TO: 
 
When the RE directs the contractor to install a tracer wire in existing conduit, the Department will make payment for this 
work. 
 
REVISE THE EIGHTH PARAGRAPH TO: 
 
The Department will not include payment for restoring disturbed areas in the various items of this section. The 
Department will pay for restoring disturbed areas (pavement, curb, sidewalk, driveway, or island). 
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REVISE THE NINTH PARAGRAPH TO: 
 
The Department will not include payment when the re directs the installation of a new conduit or a repair to the defective 
conduit in the various items of this section. The Department will pay for the installation, when directed by the re, of a 
new conduit or a repair to the defective conduit. 
 
REVISE THE TENTH PARAGRAPH TO: 
 
The Department will not include payment when the RE directs the installation of a tracer wire in existing conduit in the 
various items of this section. The Department will pay for the installation, when directed by the RE, of a tracer wire in 
existing conduit. 

2**************************************************************************************2 
 

 
1**************************************************************************************************************************1 

SECTION 703 – HIGHWAY LIGHTING 
1**************************************************************************************************************************1 

703.03.07  Temporary Highway Lighting System 
2**************************************************************************************2 

DETERMINE WHETHER OR NOT THE CONTRACTOR MUST DESIGN THE TEMPORARY LIGHTING 
SYSTEM AT A GIVEN LOCATION AND INCLUDE THE FOLLOWING 

 
SME CONTACT – TRAFFIC SIGNAL AND SAFETY ENGINEERING 

The Contractor must design the Temporary lighting system at ___________________________. 
2**************************************************************************************2 

 
2**************************************************************************************2 

PROVIDE THE LOCATIONS TO DELIVER AND UNLOAD SALVAGED MATERIALS 
 

SME CONTACT – TRAFFIC SIGNAL AND SAFETY ENGINEERING 
Deliver and unload salvaged materials to: 

2**************************************************************************************2 
1**************************************************************************************************************************1 

SECTION 704 – INTELLIGENT TRANSPORTATION SYSTEMS (ITS) 
1**************************************************************************************************************************1 

PRIOR TO FINAL DESIGN SUBMISSION CONFIRM WITH THE RESPECTIVE TRAFFIC OPERATIONS 
CENTER IF ANY OF THE PROPOSED ITS SYSTEMS HAVE TO BE COMPLETED EARLY IN THE 

PROJECT THAT ARE REQUIRED TO BE AVAILABLE TO USE FOR TRAFFIC MITIGATION DURING 
CONSTRUCTION. INCLUDE RESPECTIVE INTERIM COMPLETION DATES IN SUBSECTION 108.10 AND 

CONFIRM WITH MOBILITY AND SYSTEMS ENGINEERING (MSE) ON THE REQUIREMENTS FOR 
INTERIM COMMUNICATION AND POWER CONNECTIONS. 

 
IF PROJECT INCLUDES CONNECTION TO NJTA NETWORK, INCLUDING DIRECT FIBER OR 

WIRELESS, CONFIRM WITH MOBILITY AND SYSTEMS ENGINEERING (MSE) ON COORDINATION 
REQUIREMENTS WITH NJTA. 
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SME CONTACTS – TRAFFIC OPERATIONS & MSE 

1**************************************************************************************************************************1 
1**************************************************************************************************************************1 

704.02.01  Materials 

MOST COMMON ITS MATERIAL SPECIFICATIONS ARE AVAILABLE ON THE DEPARTMENT’S WEBSITE 
AND A QPL OF PREQUALIFIED MATERIALS IS POSTED, DOWNLOAD THE REQUIRED 

SPECIFICATIONS FROM THE DEPARTMENT’S WEBSITE AND LIST THEM HERE IN THE TABLE 
REFERRING TO THE APPROPRIATE SUBSECTION OF SECTION 918 AND INCLUDE THE 

SPECIFICATIONS IN THAT SECTION. 
1**************************************************************************************************************************1 

704.03.01  General System (GS) 
1**************************************************************************************************************************1 

B. Installation. 
2**************************************************************************************2 

CONTACT TRAFFIC OPERATIONS TO CONFIRM THE EXISTING SYSTEM SHUTDOWN TIME. REVISE 
AS DIRECTED AND INSERT HERE. 

 
SME CONTACT – TRAFFIC OPERATIONS AND MSE 

2**************************************************************************************2 
 

2**************************************************************************************2 
PROVIDE THE COST OF DAMAGES FOR EXCEEDING THE ALLOWABLE TIME FRAMES 

 
SME CONTACT – MSE 

2**************************************************************************************2 
 

2**************************************************************************************2 

1. Junction Box ITS. 

a. Installation. 
IF REMOVAL OR RELOCATION OF ITS JUNCTION BOX IS NOT FEASIBLE IN A PROJECT THAT 

REQUIRES TRAFFIC TO BE SHIFTED IN THE AREA OVER THIS JUNCTION BOX DURING ANY STAGE 
OF CONSTRUCTION THEN IT MUST BE PROTECTED DURING CONSTRUCTION AND MUST INCLUDE 

DETAILS FOR PROTECTING THE ITS JUNCTION BOX. 
 

SME CONTACT – MSE 
2**************************************************************************************2 

 
2**************************************************************************************2 

6. Control Center System. 
INCLUDE THE WORK TO BE PERFORMED AT EACH CONTROL CENTER (TOC, HUB, OR ANY 

BUILDING/CABINET WITH A NETWORK NODE) CLEARLY AND REMOVE THE PORTION OF THE WORK 
THAT IS NOT APPLICABLE TO ANY PARTICULAR PROJECT AS THE BID PRICE FOR THIS ITEM WILL 
BE BASED ON THE WORK INVOLVED AT THE DESIGNATED CONTROL CENTER. THE DESIGNERS 
MUST INCLUDE SYSTEM BLOCK DIAGRAMS AND FIBER ASSIGNMENT DIAGRAMS IN THE SET OF 

CONSTRUCTION PLANS. THE CONTRACTOR WILL USE THESE AS WORKING DRAWINGS BY ADDING 
A LIST OF EQUIPMENT AND NETWORK IP ADDRESSES. 
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SME CONTACT – MSE 

2**************************************************************************************2 
 

2**************************************************************************************2 

7. Meter Cabinet ITS. 
THIS INCLUDES A FNMC RESERVED FOR ELECTRICAL SERVICE CONDUCTORS THAT MAY 

REQUIRE SEPARATE JUNCTION BOXES AT SHORT INTERVALS. COORDINATE WITH MSE BEFORE 
PROCEEDING WITH THE DESIGN PLANS TO DETERMINE WHAT IS EXACTLY REQUIRED. IF A FIBER 

GLASS SLEEVE IS REQUIRED, SPECIFY IT AND INCLUDE WITH BRIDGE STRUCTURE ATTACHMENTS 
AND EXPANSION FITTINGS AS PER MANUFACTURER REQUIREMENTS. WHEN FIBERGLASS 

CONDUIT IS NOT PROPOSED ACROSS AN EXISTING STRUCTURE, BUILT-IN SLEEVES WITHIN THE 
PARAPET CAN BE UTILIZED IF EMPTY AND AVAILABLE. 

 
ITS CONDUIT TYPE A INCLUDES 3 FNMC. IF THE PROJECT SPECIFIC CONSTRUCTION 

REQUIREMENTS NEED DIFFERENT SIZE CONDUITS, MODIFY THE STANDARD DETAIL TO 
INCORPORATE THE PROPOSED CHANGES AND INCLUDE IT IN THE SET OF PLANS REFLECTING 

THE CORRECT SIZE AND TYPE OF CONDUITS. ALSO, REVISE THE SPECIFICATIONS BELOW TO LIST 
ANY CHANGES NEEDED TO MATCH THE TYPE OF CONDUITS OTHER THAN FNMC. 

 
SME CONTACT – MSE 

2**************************************************************************************2 
1**************************************************************************************************************************1 

704.03.02  Camera Surveillance System (CSS) 
1**************************************************************************************************************************1 

F. Equipment Training. 
PROVIDE RECOMMENDATION PRIOR TO FINAL DESIGN SUBMISSION FOR ANY SPECIAL TRAINING, 

AND/OR IF MORE THAN 10 PERSONNEL REQUIRE THE TRAINING. 
 

SME CONTACT – MSE 
1**************************************************************************************************************************1 

704.03.03  Fiber Optic Cable 
1**************************************************************************************************************************1 

F. Equipment Training. 
PROVIDE RECOMMENDATION PRIOR TO FINAL DESIGN SUBMISSION FOR ANY SPECIAL TRAINING, 

AND/OR IF MORE THAN 10 PERSONNEL REQUIRE THE TRAINING. 
 

SME CONTACT – MSE 
1**************************************************************************************************************************1 

704.03.04  Controlled Traffic Signal System (CTSS) 
1**************************************************************************************************************************1 

2**************************************************************************************2 

F. Equipment Training. 
PROVIDE RECOMMENDATION PRIOR TO FINAL DESIGN SUBMISSION FOR ANY SPECIAL TRAINING, 

AND/OR IF MORE THAN 10 PERSONNEL REQUIRE THE TRAINING. 
 

SME CONTACT – AAM UNIT OF MSE 
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2**************************************************************************************2 
 

2**************************************************************************************2 

G. Warranty. 
CONTACT MSE’S AAM UNIT FOR ANY SPECIFIC WARRANTY REQUIREMENTS AND MODIFY THE 

ABOVE TO MEET THEIR REQUIREMENTS AND INSERT HERE 
 

SME CONTACT – AAM (ADVANCED ARTERIAL MANAGEMENT) OF MSE 
2**************************************************************************************2 

 
2**************************************************************************************2 

H. Networking Requirements. 
PROVIDE ADDITIONAL NETWORKING REQUIREMENTS 

 
SME CONTACT – NJOIT 

2**************************************************************************************2 
 

2**************************************************************************************2 

I. IT Requirements. 
PROVIDE ADDITIONAL IT REQUIREMENTS 

 
SME CONTACT – NJOIT 

2**************************************************************************************2 
1**************************************************************************************************************************1 

704.03.05  Travel Time Systems (TTS) 
1**************************************************************************************************************************1 

F. Equipment Training. 
PROVIDE RECOMMENDATION PRIOR TO FINAL DESIGN SUBMISSION FOR ANY SPECIAL TRAINING, 

AND/OR IF MORE THAN 10 PERSONNEL REQUIRE THE TRAINING. 
 

SME CONTACT – MSE 
1**************************************************************************************************************************1 

704.03.06  Road Weather Information System (RWIS) 
1**************************************************************************************************************************1 

F. Equipment Training. 
PROVIDE RECOMMENDATION PRIOR TO FINAL DESIGN SUBMISSION FOR ANY SPECIAL TRAINING, 

AND/OR IF MORE THAN 10 PERSONNEL REQUIRE THE TRAINING. 
 

SME CONTACT – BUREAU OF PERMITS, ELECTRICAL MAINTENANCE & CLAIMS 
1**************************************************************************************************************************1 

704.03.07  Dynamic Message System (DMS) 
1**************************************************************************************************************************1 

2**************************************************************************************2 

A. Components. 
COMPLETE AND INCLUDE THE FOLLOWING WHEN DMS SIGNS ARE INCLUDED IN THE PROJECT. 
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ALSO, INCLUDE THE APPROPRIATE NOTES AND INFORMATION FOR EACH DMS PROPOSED IN THE 
CONTRACT. 

 
SME CONTACT – MOBILITY & SYSTEMS ENGINEERING 

 

The following are the Model numbers for the various DMS to be provided and installed in this project: 
 

Location Communication Type DMS Type Manufacturer/Model No. 
    
    
    

Ensure that the designated Model numbers for the various DMS signs are provided as specified in the Contract 
documents. 

Ensure that Controller, DMS is purchased with pre-installed controller, pre-wired with the equipment listed below 
along with specialized communications cables (minimum 120 feet Fiber Optic Cable with Connectors for each sign). 

As part of the specified model numbers, ensure the DMS manufacturer supplies the cabinet and controller for each 
DMS sign with pre-installed uninterruptable power supply (UPS), a media converter, and a TCP/IP wireless modem 
conforming to the wireless provider requirements.  Provide other equipment not listed here but required for the remote 
operation of the DMS. 

2**************************************************************************************2 
 

2**************************************************************************************2 

B. Installation. 
3************************************************3 

Construct the DMS sign mounting structure and foundation as specified in Division 500. 
 

DMS STRUCTURE REQUIRES THE CONTRACTOR TO FOLLOW DIVISION 500 SPECIFICATIONS FOR 
STRUCTURAL DETAILS AND OTHER REQUIREMENTS. INCLUDING FOUNDATION. 

 
SME CONTACT –STRUCTURES 

3************************************************3 
 

3************************************************3 
4*************************4 

1. DMS Sign. 
THIS ITEM IS FOR DMS SIGNS OF VARIOUS TYPES AND SIZES WHEN PROPOSED TO BE PROVIDED 
AND INSTALLED BY THE CONTRACTOR. INCLUDE THE MAKE AND MODEL NUMBER OF DMS SIGN IN 
SECTION 918 AND IN THE TABLE IN SUBSECTION 704.03.07.A. ALSO, INCLUDE IT IN THE ITS PLANS. 
CONTACT MSE FOR FURTHER DETAILS. WHEN THIS ITEM IS USED IN A PROJECT, “CONTROLLER 
DMS” AND “FOUNDATION ITS TYPE D” OR “FOUNDATION ITS TYPE D-MC” AS APPLICABLE WILL BE 

REQUIRED FOR CONTROLLER/METER CABINET MOUNTING. 
 

SME CONTACT – MSE 
4*************************4 

 
4*************************4 

2. Controller, DMS. 
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THIS ITEM IS REQUIRED WHEN INSTALLING NEW DMS SIGNS AND MUST BE PURCHASED FROM 
THE DMS SIGN MANUFACTURER. PROVIDE THE MODEL NUMBER OF THE DMS SIGNS TO THE 

MANUFACTURER FOR WHICH CONTROLLER DMS ARE REQUIRED. ADDITIONAL PAY ITEMS LIKE 
“FOUNDATION ITS TYPE D” OR “FOUNDATION ITS TYPE D-MC” FOR MOUNTING 

CONTROLLER/METER CABINETS AS APPLICABLE WILL BE REQUIRED. 
 

SME CONTACT – MSE 
4*************************4 

3************************************************3 
2**************************************************************************************2 

F. Equipment Training. 
PROVIDE RECOMMENDATION PRIOR TO FINAL DESIGN SUBMISSION FOR ANY SPECIAL TRAINING, 

AND/OR IF MORE THAN 10 PERSONNEL REQUIRE THE TRAINING. 
 

SME CONTACT – MSE 
2**************************************************************************************2 

1**************************************************************************************************************************1 

704.03.08  Weigh-in-Motion System (WIMS) 
1**************************************************************************************************************************1 

2**************************************************************************************2 

B. Installation. 
CONTACT TRAFFIC OPERATIONS TO CONFIRM THE EXISTING SYSTEM SHUTDOWN TIME. REVISE 

AS DIRECTED AND INSERT HERE 
 

SME CONTACT – TRANSPORTATION DATA AND SAFETY 
 

PROVIDE THE COST OF DAMAGES FOR EXCEEDING THE ALLOWABLE TIME FRAMES 
 

SME CONTACT – TRANSPORTATION DATA AND SAFETY  
2**************************************************************************************2 

 
2**************************************************************************************2 

F. Equipment Training. 
PROVIDE RECOMMENDATION PRIOR TO FINAL DESIGN SUBMISSION FOR ANY SPECIAL TRAINING, 

AND/OR IF MORE THAN 10 PERSONNEL REQUIRE THE TRAINING. 
 

SME CONTACT – TRANSPORTATION DATA AND SAFETY 
2**************************************************************************************2 

1**************************************************************************************************************************1 

704.03.09  Traffic Volume System (TVS) 
1**************************************************************************************************************************1 

B. Installation. 
2**************************************************************************************2 

COMPLETE AND INCLUDE THE FOLLOWING. 
INSERT THE EXISTING SYSTEM SHUTDOWN TIME FRAMES, INCLUDING DAYS OF THE WEEK, 

SPECIFIC DATES, AND/OR HOURS OF THE DAY(S). 
 

SME CONTACT – TRANSPORTATION DATA AND SAFETY 
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The Department will allow existing TVS system shutdowns from _____. 
 

PROVIDE THE COST OF DAMAGES FOR EXCEEDING THE ALLOWABLE TIME FRAMES 
 

SME CONTACT – TRANSPORTATION DATA AND SAFETY  
2**************************************************************************************2 

 
2**************************************************************************************2 

F. Equipment Training. 
PROVIDE RECOMMENDATION PRIOR TO FINAL DESIGN SUBMISSION FOR ANY SPECIAL TRAINING, 

AND/OR IF MORE THAN 10 PERSONNEL REQUIRE THE TRAINING. 
 

SME CONTACT – TRANSPORTATION DATA AND SAFETY 
2**************************************************************************************2 

1**************************************************************************************************************************1 
1**************************************************************************************************************************1 

704.03.10  Variable Speed Limit System (VSLS) 

B. Installation. 

2. Controller, VSLS. 
THIS ITEM IS REQUIRED WHEN INSTALLING NEW VSLS SIGNS AND MUST BE PURCHASED FROM 
THE VSLS SIGN MANUFACTURER. PROVIDE THE MODEL NUMBER OF THE VSLS SIGNS TO THE 

MANUFACTURER FOR WHICH CONTROLLER VSLS ARE REQUIRED. ADDITIONAL PAY ITEMS FOR 
MOUNTING CONTROLLER/METER CABINETS AS APPLICABLE WILL BE REQUIRED. 

 
SME CONTACT – MSE & TRAFFIC OPERATIONS 

1**************************************************************************************************************************1 

704.04  MEASUREMENT AND PAYMENT 
1**************************************************************************************************************************1 

OBTAIN THE LATEST REVISED STANDARD DETAIL SHEETS THAT ARE AVAILABLE FROM NJDOT 
MOBILITY AND SYSTEMS ENGINEERING (MSE) FOR INCLUSION IN THE CONTRACT PLANS UNTIL 

THEY ARE ISSUED VIA BDC. 
 

SME CONTACT – MSE 
1**************************************************************************************************************************1 
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DIVISION 800 – LANDSCAPING 

SECTION 811 – PLANTING 

811.03.02  Plant Establishment and Maintenance Period 
1**************************************************************************************************************************1 

2**************************************************************************************2 
COMPLETE AND INCLUDE THE FOLLOWING  

 
SME CONTACT – LANDSCAPE ARCHITECTURE 

 

The Department will reinspect the plants annually for _____ years. 
2**************************************************************************************2 

 

2. Maintenance Bond. 
2**************************************************************************************2 

COMPLETE AND INCLUDE THE BOND AMOUNT (A PERCENTAGE OF PLANTING VALUE) 
 

SME CONTACT – LANDSCAPE ARCHITECTURE 
Provide a bond to the Department in the amount of $_____________. 

2**************************************************************************************2 
1**************************************************************************************************************************1 
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DIVISION 900 – MATERIALS 

SECTION 902 – CONCRETE 
1**************************************************************************************************************************1

2**************************************************************************************2 
INCLUDE THE FOLLOWING FOR WHOLLY STATE FUNDED PROJECTS 

 

902.02.03 Mix Design 
 
THE FOLLOWING IS ADDED TO THE FIRST PARAGRAPH: 
 
Unless otherwise approved by the engineer, only one source of supply for hot mix asphalt surface course may be used on 
the project. 
 

2**************************************************************************************2 
DETERMINATION OF CONFORMANCE TO THE VOLUMETRIC PROPERTIES BY SAMPLING AND 

TESTING AT THE HMA PLANT BY AN INDEPENDENT TESTING AGENCY AND/OR LABORATORY IS 
PREFERRED; HOWEVER, THE FOLLOWING CHANGES TO SUBSECTION 902.02.04 MAY BE USED AS 
AN ALTERNATE TO THE SAMPLING AND TESTING PROVISIONS LISTED IN SUBSECTION 902.02.04 

TO DETERMINE CONFORMANCE TO THE SPECIFICATION REQUIREMENTS. 
 

INCLUDE THE FOLLOWING FOR WHOLLY STATE FUNDED PROJECTS 

902.02.04  Sampling and Testing 
 
THE FOLLOWING SUBSECTION IS ADDED:  
E.      Acceptance of HMA.  The Department may accept the HMA as specified in 902.02.04.A through 902-02.04.E by 

employing staff or an independent testing agency at the HMA plant during production.  The inspector who 
performs the quality assurance sampling shall be certified by the Society of Asphalt Technologists of New 
Jersey as an Asphalt Plant Technologist, Level 2.  Form “DS-8 HMA Testing Summary Report – State 
Aid” provided on the Local Aid Website must be utilized by the Laboratory to report their findings to the 
RE. 

Alternatively, the Department may accept the HMA by Certification of Compliance according to 106.07. 
 

2**************************************************************************************2 
1**************************************************************************************************************************1 

SECTION 903 – CONCRETE 
 
1**************************************************************************************************************************1 

903.03.05  Control and Acceptance Testing Requirements 

E. Acceptance Testing for Strength for Pay-Adjustment Items. 
2**************************************************************************************2 

INCLUDE ONLY THE FOLLOWING ITEMS, AS APPLICABLE, FOR PAY ADJUSTMENT 
(DO NOT INCLUDE ANY VARIANCE SUCH AS: CONCRETE BRIDGE DECK, HPC) 

https://www.state.nj.us/transportation/business/localaid/documents/DS-8LocalAid.docx
https://www.state.nj.us/transportation/business/localaid/documents/DS-8LocalAid.docx
https://www.state.nj.us/transportation/business/localaid/
https://www.state.nj.us/transportation/business/localaid/documents/CertificationofCompliance.docx
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Concrete Items which are subject to pay adjustment and the base prices are as follows: 
 

ITEMS DESCRIPTION UNIT BASE PRICE 
507021P CONCRETE BRIDGE DECK CY $500.00 
507036P CONCRETE BRIDGE PARAPET LF $305.00 
505039P PRESTRESSED CONCRETE SLAB BEAM, (TYPE SII-36), 36" X 15" LF $125.00 
505042P PRESTRESSED CONCRETE SLAB BEAM, (TYPE SIII-36), 36" X 18" LF $130.00 
505015P PRESTRESSED CONCRETE BOX BEAM, (TYPE BI-36), 36" X 27" LF $170.00 
505045P PRESTRESSED CONCRETE SLAB BEAM, (TYPE SIV-36), 36" X 21" LF $160.00 
505018P PRESTRESSED CONCRETE BOX BEAM, (TYPE BII-36), 36" X 33" LF $170.00 
505021P PRESTRESSED CONCRETE BOX BEAM, (TYPE BIII-36), 36" X 39" LF $175.00 
505024P PRESTRESSED CONCRETE BOX BEAM, (TYPE BIV-36), 36" X 42" LF $185.00 
505003P PRETENSIONED PRESTRESSED CONCRETE BEAM, 45" LF $155.00 
505006P PRETENSIONED PRESTRESSED CONCRETE BEAM, 54" LF $155.00 
505048P PRESTRESSED CONCRETE SLAB BEAM, (TYPE SII-48), 48" X 15" LF $160.00 
505051P PRESTRESSED CONCRETE SLAB BEAM, (TYPE SIII-48), 48" X 18" LF $135.00 
505009P PRETENSIONED PRESTRESSED CONCRETE BEAM, 63" LF $185.00 
505027P PRESTRESSED CONCRETE BOX BEAM, (TYPE BI-48), 48" X 27" LF $215.00 
505054P PRESTRESSED CONCRETE SLAB BEAM, (TYPE SIV-48), 48" X 21" LF $215.00 
505030P PRESTRESSED CONCRETE BOX BEAM, (TYPE BII-48), 48" X 33" LF $185.00 
505033P PRESTRESSED CONCRETE BOX BEAM, (TYPE BIII-48), 48" X 39" LF $220.00 
505036P PRESTRESSED CONCRETE BOX BEAM, (TYPE BIV-48), 48" X 42" LF $230.00 
505012P PRETENSIONED PRESTRESSED CONCRETE BEAM, 72" LF $200.00 
502045M CAST-IN-PLACE CONCRETE PILE, DRIVEN, 12" DIAMETER LF $50.00 
502090M PRECAST CONCRETE PILE, DRIVEN, 12" X 12" LF $90.00 
502132M PRESTRESSED CONCRETE PILE, DRIVEN, 12" X 12" LF $50.00 
502135M PRESTRESSED CONCRETE PILE, DRIVEN, 14" X 14" LF $50.00 
502138M PRESTRESSED CONCRETE PILE, DRIVEN, 16" X 16" LF $50.00 
502141M PRESTRESSED CONCRETE PILE, DRIVEN, 18" X 18" LF $50.00 
502144M PRESTRESSED CONCRETE PILE, DRIVEN, 20" X 20" LF $75.00 
502147M PRESTRESSED CONCRETE PILE, DRIVEN, 22" X 22" LF $75.00 
502150M PRESTRESSED CONCRETE PILE, DRIVEN, 24" X 24" LF $75.00 
502151M PRESTRESSED CONCRETE PILE, DRIVEN, 30" X 30" LF $75.00 
502156M PRESTRESSED CONCRETE PILE, DRIVEN, 54" DIAMETER LF $200.00 

SECTION 910 – MASONRY UNITS 

910.04  STONE CURB 
1**************************************************************************************************************************1 

PROVIDE LITHOLOGY, COLOR, AND TEXTURE OF STONE CURB 
 

SME CONTACT – LANDSCAPE ARCHITECTURE 
1**************************************************************************************************************************1 
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910.05  STONE FACING FOR PIER SHAFTS 
1**************************************************************************************************************************1 

PROVIDE LITHOLOGY, COLOR, AND TEXTURE OF STONE FACING FOR PIER SHAFTS 
 

SME CONTACT – LANDSCAPE ARCHITECTURE 
AND 

STRUCTURAL DESIGN  
1**************************************************************************************************************************1 

910.06  STONE PAVING BLOCK 
1**************************************************************************************************************************1 

PROVIDE COLOR, TEXTURE, AND UNIFORMITY OF STONE PAVING BLOCK 
 

SME CONTACT – LANDSCAPE ARCHITECTURE 
1**************************************************************************************************************************1 

SECTION 912 – PAINTS, COATINGS, TRAFFIC STRIPES, AND TRAFFIC MARKINGS 

912.01.04 Concrete Stain 
1**************************************************************************************************************************1 

BDC20S-10 DATED SEP 11, 2020 
THE SUBSECTION IS CHANGED TO: 

Provide a penetrating stain that is a single component, water-based acrylic coating, alkali resistant, and water repellant.  
Primer is required for application on smooth concrete.  Provide a primer that is a penetrating, water based, water repellent 
concrete sealer.  Ensure that the stain conforms to the requirements in Table 912.01.04-1. 

1**************************************************************************************************************************1 
 

SECTION 917 – LANDSCAPING MATERIALS 
1**************************************************************************************************************************1 

917.07  SOD 
SPECIFY IF REQUIRED OTHER SOD 

SME CONTACT – LANDSCAPE ARCHITECTURE 
1**************************************************************************************************************************1 

917.08  PLANT MATERIALS 

H. Inspection. 

Table 912.01.04-1 Requirements for Concrete Stain 
Property Value ASTM Test Method 
Dry – to – Touch Time Max. 1 hour D 1640 
Dry – to – Recoat Time Max. 4 hour D 1640 
Weight per Gallon 11.0 + 0.5 lbs. D 1475 
Weight Solids 52 + 2% D 2369 
Adhesion, Tape Test Min. 4A D 3359 
Gloss Flat D 523 
Weathering <3.0 dE @ 3,000 hrs. G 154 / D 4587 
VOC <100 g/L D 2369 
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1**************************************************************************************************************************1 
COMPLETE AND INCLUDE THE FOLLOWING IF THE TIME FRAME FOR THE DELIVERY NOTIFICATION 

TO THE RE IS OTHER THAN 72 HOURS 
 

SME CONTACT – LANDSCAPE ARCHITECTURE 
Notify the RE at least ____ (hours or days) in advance of delivery to the Project Limits for installation. 

1**************************************************************************************************************************1 

SECTION 919 – MISCELLANEOUS 

919.05  GEOMEMBRANE LINER 
1**************************************************************************************************************************1 

BDC19S-09 DATED JAN 14, 2020 
 

TABLE 919.05-1 IS CHANGED TO: 
Table 919.05-1  Requirements for HDPE Resin 

Property Test Method Requirements 

Specific Gravity 
(Resin & Carbon Black) ASTM D 792 > 0.940 

Melt Index ASTM D 1238 < 0.4 g/10 min 

Carbon Black Content ASTM D 1603 2 – 3 % 

1**************************************************************************************************************************1 
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DIVISION 1000 – EQUIPMENT 

SECTION 1001 – TRAFFIC CONTROL EQUIPMENT 

1001.03  TRAFFIC CONTROL TRUCK WITH MOUNTED CRASH CUSHIONS 
1**************************************************************************************************************************1 

BDC19S-10 DATED APR 30, 2020 
 

THE FIRST PARAGRAPH PART 1 IS CHANGED TO: 

1. Meets crash-worthiness requirements as specified in 159.03.02. 
1**************************************************************************************************************************1 

 
1**************************************************************************************************************************1 

INCLUDE THE FOLLOWING SUBSECTIONS IF ANY OF THESE EQUIPMENT ARE REQUESTED BY 
TRAFFIC OPERATIONS 

 
SME CONTACT – TRAFFIC OPERATIONS 

 
THE FOLLOWING SUBSECTION IS ADDED: 

1001.04  PORTABLE VARIABLE MESSAGE SIGN WITH REMOTE COMMUNICATION 

Provide a NTCIP compliant portable variable message sign as described under 1001.02 with the exceptions noted below 
and each equipped with broadband cellular modem. 

Ensure that the sign panel is color full matrix model that displays a combination of letters and graphic images. 

Ensure that the sign panel is capable of displaying 3 lines of text with variable size characters. 

Ensure 9 characters are displayed per line for posting travel times.  For this 9 character requirement, smaller size characters 
may be allowed that meets MUTCD guidelines. 

Ensure that the panel is also capable of displaying 8 characters per line with a minimum character height of 18 inches. 

Ensure that the PVMSRC can be integrated with the Department’s central DMS control software for remote operation. 

1001.05  PORTABLE TRAILER MOUNTED CCTV CAMERA ASSEMBLY 
2**************************************************************************************2 

THESE SPECIFICATIONS ARE FOR PORTABLE CAMERAS FOR USE BY TOC. IF CONSTRUCTION 
MANAGEMENT REQUESTS A CAMERA FOR CONSTRUCTION USE SPECIFICALLY DOCUMENT THEIR 

REQUIREMENT AND REVISE THE SPECIFICATIONS TO MEET THEIR REQUIREMENT (WHETHER 
STREAMING VIDEO ARCHIVING OR HIGH MP SNAP SHOTS ARCHIVING IS REQUIRED). WHEN BOTH 
TOC AND CONSTRUCTION MANAGEMENT REQUESTS THIS ITEM IN THE SAME PROJECT INCLUDE 
TWO SEPARATE PAY ITEMS AND LIST THE DIFFERENCES IN THE TWO PAY ITEMS. IN THAT CASE, 

THE STANDARD PAY ITEM IS TO BE USED FOR BOTH ITEMS WITH THE DESCRIPTION ENDING WITH 
“TOC USE” OR “CONSTRUCTION USE”. 

 
SME CONTACTS – TRAFFIC OPERATIONS, MOBILITY AND SYSTEMS ENGINEERING (MSE) & 

BUREAU OF CONSTRUCTION MANAGEMENT 
Provide a Portable Trailer Mounted CCTV Camera Assembly (PTMCCA) with the following: 

A. Trailer Platform 
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1. Maximum size, including tongue, 14 feet long by 7 feet wide by 8 feet high. 
2. NJDOT approved lighting package to include electrical brake and marker lights with wire connections. 
3. Primed and painted with powder coated orange color. 
4. Fitted with manual telescoping outriggers with adjustable jacks sized to counter full mast extension. 
5. Four 3,500 pounds, drop leg, top wind screw jacks. 
6. All equipment secured to prevent theft or separation from platform. 
7. 24/7 operation in all weather conditions. 
8. One locking NEMA-4 equipment box for operational controls. 
9. Removable wheels (with wheel locks) when trailer is in deployed position. 
10. Operation manual with a copy placed in the storage bin. 

B. Mast 

1. 150 pounds payload capacity. 
2. 29 feet to 32 feet of extension with capability to mount antenna at 20 feet, 25 feet or at the top, 10 feet maximum 

nested length of mast - 3 to 9 sections. 
3. Un–guyed. 
4. Driven by galvanized steel cable. 
5. Spiral conduit for cables. 
6. Compactly retractable when nested into storage container at the bottom, and foldable for easy transport. 
7. Operated by a power winch with a safety brake. 
8. Capable of being raised or lowered during sustained wind speeds of 30 miles per hour. 

C. Power Source 

Equip the PTMCCA with either a diesel charged or a solar charged battery system.  Ensure that the PTMCCA is also 
capable of operating on 120 volt AC electrical service.  The Department may require a solar charged battery system 
in noise sensitive areas.  Provide the power with a battery backup system capable of providing continuous operation 
when the primary power source fails.  Ensure that the power source meets the following requirements: 

1. Diesel.  Ensure that the fuel tank is capable of operating the sign for a period of 72 hours without refueling.  
Equip with an exhaust muffler and a United States Department of Forestry approved spark arrester.  Ensure that 
the engine is shock mounted to reduce vibration and locked in a ventilated enclosure. 

2. Solar.  Provide solar panels capable of recharging the batteries at a rate of 4 hours of sun for 24 hours of camera 
usage.  Ensure that the battery capacity is capable of operating the sign for a period of 18 days without sunlight. 

D. Electronics 

1. Cellular (CDMA), microwave, or 802.11 bandwidth option. 
2. Work lights in all cabinets. 
3. Remote trailer diagnostics (battery level, charging output, etc.) 

E. Camera and Software 

Ensure that the camera has the following characteristics: 

1. Dome Camera in a heavy duty plastic dome or with a weather resistant case. 
2. Impact resistant viewing window. 
3. Minimum resolution of NTSC 704 (H) x 480 (V). 
4. Backlight compensation. 
5. Image stabilization. 
6. Light Sensitivity 0.02 lux NIR Mode. 
7. Auto Focus with Manual Focus capability. 
8. Auto White Balance with Manual White Balance capability. 
9. Motorized Zoom up to 16x optical, 10x digital. 
10. Motorized Pan-Tilt, pan 360°, tilt 180°. 
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11. Thermostatically controlled heater and defroster -50° to 140°F operating range. 
12. Windshield wiper. 
13. 24/7 operation in all weather conditions. 
14. Time and date stamp. 

Ensure the software provides the following functionality: 

1. Remote control of pan, tilt, and zoom. 
2. Display of streaming video in MPEG format, motion-JPEG, and single snapshot JPEG images, remotely 

interchangeable by using central software. 
3. Preset controls of pan/tilt/zoom combinations.  Ensure all presets are accessible from a drop-down menu with 

descriptive name of preset.  Set first 8 presets with quick-launch icons with graphical representation of the preset 
views. 

4. Display of all the project’s webcams in a single view screen. 
5. Display of local time and weather conditions including temperature and humidity. 
6. Saving images and sending email images. 

3************************************************3 
CONFIRM WITH TOC IF PROJECT SPECIFIC ARCHIVING IS REQUIRED OR NOT AND REVISE # 7 

ACCORDINGLY, MEETING THEIR REQUIREMENT. 
 

SME CONTACT – TRAFFIC OPERATIONS 
7. Viewing archived images via a graphical calendar control and storing archived images at least every 5 minutes. 

3************************************************3 

8. Three levels of password protection: administrator, user, and guest individual user accounts. 
9. Monitoring and controlling the cameras using web access. 

2**************************************************************************************2 
1**************************************************************************************************************************1 

 

SECTION 1003 – HMA SITE EQUIPMENT 

1003.01  MATERIALS TRANSFER VEHICLE (MTV) 
1**************************************************************************************************************************1 

BDC 20S-05 DATED JUN 5, 2020 
 

THE FOLLOWING IS ADDED AFTER THE LAST PARAGRAPH: 

Ensure the MTVs Gross Weight and maximum speed limit do not exceed the load restrictions as shown in 105.09 Special 
Provisions. 
1**************************************************************************************************************************1 

SECTION 1009 – HMA PLANT EQUIPMENT 

1009.01  HMA PLANT 

A. Requirements for HMA Mixing Plants. 

8. Safety. 
1**************************************************************************************************************************1 

BDC20S-09 DATED JUL 6, 2020 
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THE THIRD PARAGRAPH IS CHANGED TO: 

When plant production occurs during night operations, provide permanently fixed lighting throughout the plant 
operations, plant laboratory, and truck scale areas to ensure a clear view of the operations.  Also provide 
permanently mounted lighting at the sampling platforms to sufficiently illuminate the bed of the truck for 
inspection and sampling operations. 

1**************************************************************************************************************************1 
 
 



April 2019 

State Funded Project Attachment 1 – Small Business Enterprise Utilization Page 1 of 8 

ATTACHMENTS 
 

INCLUDE STATE ATTACHMENTS FOR WHOLLY STATE FUNDED PROJECTS 
 
 

STATE FUNDED PROJECT ATTACHMENT 1 

SMALL BUSINESS ENTERPRISE UTILIZATION ON WHOLLY STATE FUNDED PROJECTS 
A. Utilization of Small Business Enterprises Businesses as Subcontractors, Transaction Expeditors, 

Regular Dealers, Manufacturers and Truckers.  The Department advises the Contractor and 
subcontractor that failure to carry out the requirements set forth in this attachment constitutes a material 
breach of Contract and, after notification to the applicable State agency, may result in termination of the 
agreement or Contract by the Department or such remedy as the Department deems appropriate.  
Requirements set forth in this section shall also be physically included in all subcontract agreements in 
accordance with State of New Jersey requirements. 

B. Policy.  It is the policy of the Department that Small Business Enterprises (SBE), as defined in N.J.A.C. 
12A: 10A-1.2 et seq., and N.J.A.C. 17:14-1.2 et seq., shall have the maximum opportunity to participate in 
the performance of contracts financed wholly with State funds.  In this regard, the Department and all 
Contractors shall take all necessary and reasonable steps to ensure that registered Small Business 
Enterprises are utilized on, compete for, and perform on NJDOT construction contracts. 

C. Definitions 
1. Small Business Enterprise.  A businesses which has its principal place of business in the State of 

New Jersey; is independently owned and operated; has no more than 100 full-time employees; has 
gross revenues that do not exceed the applicable Federal revenue standards referenced at N.J.A.C. 
17:14-2.1; and satisfies any additional eligibility standards under this chapter. 

Small businesses with no more than 100 full-time employees will be registered in one of the following 
three categories: 

a. Small business with gross revenues that do not exceed $3 million.  
b. Small businesses with gross revenues that do not exceed 50 percent of the applicable annual 

revenue standards set forth in federal regulation at 13 CFR 121.201, incorporated herein by 
reference, and as may be adjusted periodically.  

c. Small business with gross revenues that do not exceed the applicable annual revenue standards 
set forth in federal regulation at 13 CFR 121.201, incorporated herein by reference, as may be 
adjusted periodically. 

The business must be independently owned and operated, with management being responsible for 
both its daily and long-term operation, as well as owning at least 51 percent interest in the business. 

Businesses must be incorporated or registered with the Division of Revenue & Enterprise Services to 
do business in the State and have its principal place of business in New Jersey, defined when: 

a. 51 percent or more of its employees work in New Jersey supported by paid New Jersey 
unemployment taxes or;  

b. 51 percent or more of its business operations/activities occur in New Jersey supported by income 
and/or business tax returns. 

c. The business must be a sole proprietorship, partnership, limited liability company or corporation 
with 100 or fewer employees in full-time positions, not including: 

1. Seasonal and part-time employees employed for less than 90 days, if seasonal and casual 
part-time employment are common to that industry and  

2. Consultants employed under contracts for which the business wants to be eligible as a small 
business. 

http://www.ecfr.gov/cgi-bin/text-idx?c=ecfr;sid=8d899dc68140200081ef56274059d2b1;rgn=div5;view=text;node=13%3A1.0.1.1.17;idno=13;cc=ecfr
http://www.ecfr.gov/cgi-bin/text-idx?c=ecfr;sid=8d899dc68140200081ef56274059d2b1;rgn=div5;view=text;node=13%3A1.0.1.1.17;idno=13;cc=ecfr
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2. Commercially Useful Function (CUF).  A SBE performs a commercially useful function when it is 
responsible for execution of a distinct element of the work of a contract and carrying out its 
responsibility by actually performing, managing and supervising the work involved.  To perform a 
commercially useful function, the SBE must also be responsible, with respect to materials and 
supplies used on the contract, for preparing the estimate, negotiating price, determining quality and 
quantity, ordering the material, arranging delivery, installing (where applicable), and paying for the 
material and supplies itself for the project. 

3. Transaction expeditor (broker).  A SBE who arranges or expedites transactions and who arranges 
for material drop shipments. 

4. SBE regular dealers.  A firm that must be an established, regular business that engages, as its 
principal business and under its own name, in the purchase and sale or lease of the products in 
question.  In addition, a regular dealer must own, operate or maintain a store, warehouse, or other 
establishment in which the materials, supplies, articles or equipment required under this Contract are 
bought, kept in stock, and regularly sold or leased to the public in the usual course of business. 

5. SBE manufacturer.  A firm that operates or maintains a factory or establishment that produces on 
the premises, the materials, supplies, articles, or equipment required for the Contract. 

6. Good faith effort (GFE).  Efforts to achieve a SBE goal or other requirement of N.J.A.C. 12A: 10A-
1.2 et seq., and N.J.A.C. 17:14-1.2 et seq., which by their scope, intensity, and appropriateness to 
the objective, can reasonably be expected to fulfill the program requirement.  Efforts to include firms 
not certified as SBEs in the state where the contract is being let are consequently not good faith efforts 
to meet a SBE contract goal. 

D. Compliance.  The Contractor is responsible for compliance as specified in Section 105. 

E Contractor SBE Goal Obligations.  Ensure that SBEs have an equal opportunity to receive and 
participate in contracts and subcontracts financed in whole with State funds in performing work with the 
Department.  Take all necessary and reasonable steps in accordance with the Contract to ensure that 
SBEs are given equal opportunity to compete for and to perform on the Department’s wholly State funded 
projects.  Do not discriminate in the award and performance of any Contract obligation including, but not 
limited to, performance of obligations on wholly State funded contracts, as specified in Section 107. 

1. Post Award Obligations 

a. Give SBEs equal consideration with non-small business firms in negotiation for any subcontracts, 
purchase orders or leases. 

b. Attempt to obtain qualified SBEs to perform the work.  A directory of registered Small Businesses 
Enterprise firms can be found in the New Jersey Selective Assistance Vendor Information 
(NJSAVI) database online at:  https://www20.state.nj.us/TYTR_SAVI/vendorSearch.jsp 

2. Affirmative Action After Award of the Contract 

a. Subletting.  If at any time following the award of the Contract, the Contractor intends to sublet 
any portion(s) of the work under said Contract, or intends to purchase material or lease 
equipment not contemplated during preparation of bids, take affirmative action: 

(1) Notify the RE, in writing, of the type and approximate value of the work which the Contractor 
intends to accomplish by such subcontract, purchase order or lease. 

(2) Submit the Post-Award SBE Certification Form to the Regional Supervising Engineer with 
the application to sublet, or prior to purchasing material or leasing equipment.  Obtain Post 
Award SBE Certification forms from the RE. 

(3) Efforts made to identify and retain a SBE as a replacement subcontractor, lower tier 
subcontractor, transaction expeditor, regular dealer, supplier, manufacturer or trucker when 
the arrangements with the original SBE prove unsuccessful, shall be followed as specified 
for SBE subcontractors in Section 108.  Work in the category concerned shall not begin until 
such approval is granted in writing by the Department. 

(4) Notification of a SBE subcontractor’s termination will be the same as for SBE 
subcontractors, specified in Section 108.  Send notice in writing to the Department through 

https://www20.state.nj.us/TYTR_SAVI/vendorSearch.jsp
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the RE, with a copy to DCR/AA.  Said termination notice will include the firm’s ethnic 
classification, whether the firm is a SBE and the detailed reason(s) for termination. 

b. Selection and Retention of Subcontractors.  Do not discriminate in the selection and retention 
of subcontractors, including procurement of materials and leases of equipment as specified in 
108.01.  Provide the RE with a listing of firms, organizations or enterprises solicited and those 
utilized as subcontractors on the proposed project.  Such listing shall clearly delineate which 
firms are classified as SBEs.  Provide the RE with subcontract agreements for all subcontractors 
performing work on the Contract as specified in Section 108. 

(1) Efforts made to identify and retain a SBE as a replacement subcontractor, lower tier 
subcontractor, transaction expeditor, regular dealer, supplier, manufacturer or trucker when 
the arrangements with the original SBE prove unsuccessful, shall be the same as for SBE 
subcontractors and submitted as specified in Section 108.  Work in the category concerned 
shall not begin until such approval is granted in writing by the Department. 

(2) Notification of a SBE firm’s termination will be as specified in Subsection 108.01.  Send 
notice in writing to the Department through the RE.  Said termination notice will include the 
firm’s ethnic classification, whether the firm is a SBE and the detailed reason(s) for 
termination. 

c. Meeting Contract SBE Goal.  Report attainment toward meeting the Contract SBE goal by 
submitting monthly, all SBE participation, to the Department’s RE and DCR/AA Contract 
Compliance Unit using the CR-267 – Monthly Report of Utilization of DBE/ESBE or SBE form.  
The form is due by the 5th of the month, and must list all SBEs used on the Contract to meet the 
Contract goal, the specific Contract work items each SBE is performing, whether the SBE is 
performing full or partial work on the items, and the amount paid to each SBE each month.  
Failure to report the information, and accurately report it may result in payment being delayed or 
withheld as specified in Section 105, assessing sanctions, or termination of the Contract as 
specified in Section 108. 

d. Termination, Substitution or Replacement of SBEs.  Make good faith efforts to replace a SBE 
that is terminated or has otherwise failed to complete its work on the Contract with another 
registered SBE, to the extent needed to meet the Contract SBE goal.  Notify the DCR/AA 
immediately of the SBE’s inability or unwillingness to perform and provide reasonable 
documented evidence.  Prior to termination, substitution or replacement of a SBE subcontractor, 
lower-tier subcontractor, transaction expeditor, regular dealer, supplier, manufacturer or trucker, 
submit a Revised CR-266 – Schedule of DBE.ESBE/SBE Participation form to the Department 
naming the replacement SBE firm(s), type of work performed, specific Contract work items, 
whether the SBE is performing full or partial work on the items, dollar value and percent of total 
Contract for each SBE firm.  Submit detailed written explanation of why each change is being 
made, including documented evidence of good faith effort(s) with the submission of the revised 
Form CR- 266.  Submit along with the revised CR-266: 1) a completed Confirmation of SBE Firm 
(Form CR-273) to demonstrate direct written confirmation from each SBE firm participating on 
the Contract, confirming the kind and amount of work that was provided on the Contractor’s CR-
266, and if applicable; 2) a completed SBE Regular Dealer/Supplier Verification (Form CR-272) 
for all SBE Regular Dealers/Suppliers listed on the revised CR-266; and if applicable, 3) a 
completed SBE Trucking Verification (Form CR-274) for all SBE truckers listed on the revised 
CR-266 form.  The Contractor is not permitted to complete any portion of the CR-273, CR-272 
or CR-274 forms.  Termination, substitution or replacement of SBEs shall be made as specified 
in Section 108.  Termination or replacement of SBE cannot be made without prior written 
approval of the Department as per 108.01. 

e. Submission of Good Faith Effort Documentation.  If the Contractor is unable to meet the 
Contract goal for SBE participation, submit to the DCR/AA for review and approval, documented 
evidence of good faith efforts along with the monthly CR-267 form.  This submission must include 
written details addressing each of the good faith efforts outlined in the Contract.  Submittal of 
such information does not imply DCR/AA approval. 
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F. SBE Goals for this Contract.  This Contract includes a goal of awarding _______ percentage of the Total 
Contract Price to subcontractors qualifying as SBEs. 

NOTE: SUBCONTRACTING GOALS ARE NOT APPLICABLE IF THE PRIME CONTRACTOR IS A 
REGISTERED SMALL BUSINESS ENTERPRISE (SBE) FIRM. 
The Department’s DCR/AA has sole authority to determine whether the Contractor met the Contract goal 
or made adequate good faith efforts to do so.  If the DCR/AA determines that the Contractor has failed to 
meet the Contract SBE goal or made adequate good faith efforts to do so, the Department will follow 
Section 105. 

G. Counting SBE Participation. 
1. Each SBE is subject to a registration procedure to ensure its SBE eligibility status prior to the award 

of Contract.  All SBEs working on the Contract must be registered SBEs.  Only Small Business 
Enterprises registered prior to the date of bid, or prospective Small Business Enterprises that have 
submitted to the New Jersey Commerce and Economic Growth Commission on or before the day of 
bid, a completed “State of New Jersey Small Business Vendor Registration Form” and all the required 
support documentation, will be considered in determining whether the Contractor has met the 
established Contract SBE goal.  Early submission of required documentation is encouraged. 

2. The Department determines the percentage of SBE participation that will be counted toward the 
Contract SBE goal.  Once a firm is determined to be a bona fide SBE by the New Jersey Commerce 
and Growth Commission, the total dollar value of the contract awarded to the SBE is counted toward 
the applicable goal. 

3. The Contractor will count SBE participation toward the Contract SBE goal only the value of the work 
actually performed by a SBE when that SBE performs a commercially useful function in the work of a 
contract as per Section H of this Special Provision Attachment. 

4. If a Contractor is part of a Joint Venture and one or more of the Sole Proprietorships, Partnerships, 
Limited Liability companies or Corporations comprising the Joint Venture is a registered SBE, the 
actual payments made to the Joint Venture for work performed by the SBE member, will be applied 
toward the Contract SBE goal.  Payments made to the Joint Venture for work performed by a non-
small business firm will not be applied toward the Contract SBE goal. 

5. If the Contractor is a registered SBE, payments made to the Contractor for work that the Contractor 
is registered to perform, and performed by the Contractor will be applied toward the Contract SBE 
goal.  Payments made to the Contractor for work performed by non-SBEs will not be applied toward 
the Contract SBE goal. 

6. When a SBE subcontracts part of the work of its contract to another firm, the value of the 
subcontracted work may be counted towards the SBE goal only if the subcontractor itself is a SBE.  
Work that a SBE subcontracts to a non-SBE firm does not count toward the Contract SBE goal. 

H. Commercially Useful Function 
1. Performance of Work.  The SBE must perform the work with their own permanent employees, or 

employees recruited through traditional recruitment and/or employment centers.  SBEs must employ 
and control their own workforce, and cannot share employees with the Contractor, other 
subcontractors on the present project, or the renter-lessor of equipment being used on the present 
project.  The SBE firm must be responsible for all payroll and labor compliance requirements for all 
of their employees performing work on the Contract.  Direct or indirect payments by any other 
contractor are not allowed. 

2. Managing Work.  The SBE must manage the work themselves including the scheduling of work 
operations, ordering of equipment and materials, hiring/firing of employees, including supervisory 
employees, and preparing and submitting certified payrolls.  The SBE must supervise their portion of 
daily work operations of the project.  With respect to materials and supplies used on the Contract, the 
SBE must be responsible for preparing the estimate, negotiating price, determining quantity and 
quality, ordering the material, arranging delivery, installing, (where applicable), and paying for the 
material and supplies for the project. 

3. Responsibility of Work.  A SBE must perform or exercise responsibility for at least 30 percent of the 
total cost of its contract with its own workforce.  The SBE must not subcontract a greater portion of 
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the work of a contract than would be expected on the basis of normal industry practice for the type of 
work involved. 

4. Equipment of SBE.  The SBE must perform the work stated in the subcontract with their own 
equipment, whether owned or leased and operated on a long term agreement, not an ad hoc or 
contract by contract agreement.  The equipment must be owned by the SBE firm, or leased/rented 
from traditional equipment lease/rental sources.  The equipment will not belong to the Contractor, any 
other subcontractor or lower tier subcontractors on the current project, or supplier of materials being 
installed by the SBE firm. 

5. Lease of Equipment.  A SBE firm may lease specialized equipment from a contractor, but not from 
the Contractor, if it is consistent with normal industry practices and at rates competitive for the area.  
Rental agreements must be for short periods of time, specify the terms of the agreement and involve 
specialty equipment to be used at the job site.  The lease may allow the operator to remain on the 
lessor’s payroll, if it is the generally accepted industry practice but the operation of the equipment 
must be subject to full control by the SBE.  The SBE shall provide the operator for non-specialized 
equipment, and is responsible for all payroll and labor compliance requirements.  A separate lease 
agreement is required. 

6. SBE Trucking.  SBE trucking companies must perform a commercially useful function.  Contrived 
arrangements for the purpose of meeting SBE goals will not be allowed.  The SBE must be 
responsible for the management and supervision of the entire trucking operation on a contract-by-
contract basis, and must own and operate at least one fully, licensed, insured and operational truck 
used on the Contract. 

The SBE trucking firm is not permitted to obtain trucks from the Contractor to perform work on the 
project.  The SBE may lease trucks from a subcontractor working on the project, provided the trucks 
are obtained from the subcontractor prior to the project letting.  Bona fide lease agreements must be 
for the length of time needed by the SBE on the Contract and signed by both the SBE and the firm(s), 
either certified SBE or non-SBE, from which the trucks will be leased.  Leases must indicate that the 
SBE has exclusive use and control over the truck.  All leased trucks must display the name and 
USDOT identification number issued for interstate commerce, of the SBE firm, on the outside of the 
truck.  SBE firms are expected to use the same trucks for SBE credit on all projects so use of leased 
vehicles on a project-by-project basis is not permitted. 

The Contractor shall have signed Hiring Agreements.  Submit copies of these signed Hiring 
Agreements, and copies of all signed lease agreements to the RE prior to the trucking firm’s 
commencing work on the project.  Prior to the SBE trucking firm beginning work on the Contract, SBE 
Trucking firms will be required to complete the SBE Trucking Verification (Form CR-274).  The SBE 
and Contractor must sign the form and the Contractor submit the original CR-274 form directly to the 
Department’s RE, with a copy submitted to the DCR/AA.  The Contractor is not permitted to complete 
any portion of the CR-274 form.  The Contractor must prepare, sign and submit along with the CR-
267 – Monthly Report of Utilization of DBE/ESBE or SBE form, a Monthly Trucking Verification form 
(CR-271), identifying each truck owner, SBE Certification number, company name and address, truck 
number, and commission or amount paid for all SBE and non-SBE truckers performing work on the 
project.  Also, submit the form to the Department as per Section E of this Special Provision for the 
DCR/AA’s review, approval and determination of credit toward the Contract goal.  Failure to submit 
the forms may result in denial or limit of credit toward the Contract SBE goal, payment being delayed 
or withheld as specified in Section 105, assessing sanctions or termination of the Contract as specified 
in Section 108. 

7. SBE Regular Dealers.  SBE regular dealers must be an established, regular business that engages, 
as its principal business and under its own name, in the purchase and sale or lease of the products 
in question.  In addition, a regular dealer must own, operate or maintain a store, warehouse, or other 
establishment in which the materials, supplies, articles or equipment of the general character 
described by the specifications and required under this Contract are bought, kept in stock, and 
regularly sold or leased to the public in the usual course of business. 



April 2019 

State Funded Project Attachment 1 – Small Business Enterprise Utilization Page 6 of 8 

8. SBE Manufacturers.  SBE manufacturers must be a firm that operates or maintains a factory or 
establishment that produces on the premises, the materials, supplies, articles, or equipment required 
for this Contract. 

9. The Contractor shall not use a SBE solely for the purpose of acting as an extra participant in a 
transaction, a contract or the Contract through which funds are passed in order to obtain the 
appearance of SBE participation. 

I. Good Faith Effort.  To demonstrate good faith efforts to meet the Contract SBE goal, a Contractor shall, 
on an ongoing basis, adequately document the steps it takes to obtain SBE participation, including but not 
limited to the following: 
1. Conducting market research to identify qualified potential small business subcontractors and 

suppliers and soliciting through all reasonable and available means, the interest of registered SBEs 
that have the capability to perform the work of the Contract.  This may include attendance at pre-bid 
and business matchmaking meetings and events, advertising and/or written notices, posting of 
Notices of Sources Sought and/or Requests for Proposals, written notices or emails to all registered 
SBEs listed in the New Jersey Selective Assistance Vendor Information (NJSAVI) database that 
specialize in the areas of work desired (as noted in SAVI) and which are located in the area or 
surrounding areas of the project. 

Solicit this interest as early in the acquisition process as practicable to allow the SBEs to respond to 
the solicitation and submit a timely offer for the subcontract.  Determine with certainty if the SBEs are 
interested by taking appropriate steps to follow up initial solicitations. 

Request a listing of small businesses from the New Jersey Department of the Treasury, Division of 
Property Management and Construction if none are known to the Contractor 

2. Selecting portions of the work to be performed by SBEs in order to increase the likelihood that the 
SBE goals will be achieved.  This includes, where appropriate, breaking out Contract work items into 
economically feasible units (for example, smaller tasks or quantities) to facilitate SBE participation, 
even when the Contractor might otherwise prefer to perform these work items with its own forces.  
This may include, where possible, establishing flexible timeframes for performance and delivery 
schedules in a manner that encourages and facilitates SBE participation. 

3. Providing all potential SBE subcontractors with detailed information about the plans, specifications, 
and requirements of the Contract in a timely manner to assist them in responding to a solicitation with 
their offer for the subcontract.  Attempt to contact all potential subcontractors on the same day and 
use similar methods to contact them. 

4. Negotiating in good faith with interested SBEs.  Make a portion of the work available to SBE 
subcontractors and suppliers and select those portions of the work or material needs consistent with 
the available SBE subcontractors and suppliers, so as to facilitate SBE participation.  Evidence of 
such negotiation includes the names, addresses, and telephone numbers of SBEs that were 
considered; a description of the information provided regarding the plans and specifications for the 
work selected for subcontracting; and evidence as to why additional Agreements could not be reached 
for SBEs to perform the work. 

Consider a number of factors in negotiating with subcontractors, including SBE subcontractors.  Take 
a firm’s price and capabilities as well as Contract goals into consideration.  The fact that there may 
be some additional costs involved in finding and using SBEs is not in itself sufficient reason for failure 
to meet the Contract SBE goal, as long as such costs are reasonable.  The ability or desire of a 
Contractor to perform the work of a Contract with its own organization does not relieve the 
responsibility to make good faith efforts.  Contractors are not, however, required to accept higher 
quotes from SBEs if the price difference is excessive or unreasonable. 

5. Not rejecting SBEs as being unqualified without sound reasons based on a thorough investigation of 
their capabilities.  The contractor’s standing within its industry, membership in specific groups, 
organizations, or associations and political or social affiliations (for example union vs. non-union 
status) are not legitimate causes for the rejection or non-solicitation of bids in the Contractor’s efforts 
to meet the Contract SBE goal.  Another practice considered an insufficient good faith effort is the 
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rejection of the SBE because its quotation for the work was not the lowest received.  However, nothing 
in this paragraph shall be construed to require the Bidder to accept unreasonable quotes in order to 
satisfy the Contract SBE goal. 

Inability to find a replacement SBE at the original price is not alone sufficient to support a finding that 
good faith efforts have been made to replace the original SBE.  The fact that the Contractor has the 
ability and/or desire to perform the contract work with its own forces does not relieve the Contractor 
of the obligation to make good faith efforts to find a replacement SBE, and it is not a sound basis for 
rejecting a prospective replacement SBE’s reasonable quote.  Attempt, wherever possible, to 
negotiate prices with potential subcontractors which submitted higher than acceptable price quotes. 

Keep a record of efforts, including the names of businesses contacted and the means and results of 
such contacts. 

6. Making efforts to assist interested SBEs in obtaining bonding, lines of credit, or insurance as required 
by the recipient or Contractor. 

7. Making efforts to assist interested SBEs in obtaining necessary equipment, supplies, materials, or 
related assistance or services. 

If the Contractor fails to meet the Contract SBE goal, they must submit documented evidence of good faith 
effort(s) to meet the goal with the CR-268 final SBE Report to the DCR/AA for review and approval.  
Submittal of such information does not imply DCR/AA approval.  The Department’s DCR/AA has sole 
authority to determine whether the Contractor met the Contract SBE goal or made adequate good faith 
efforts to do so.  If the DCR/AA determines that the Contractor has failed to meet the Contract SBE goal 
or made adequate good faith effort to do so, the Department will follow Section 105. 

J. Submission of Affirmative Action Program 
Contractors, subcontractors and professional service firms performing work for the Department are 
required to submit their company’s Affirmative Action Program annually to the DCR/AA.  Contractors must 
have an approved Affirmative Action Program on file in the DCR/AA no later than seven (7) State business 
days after the date of bid opening.  No recommendations to award will be made without an approved 
Affirmative Action Program on file in the DCR/AA.  Ensure subcontractors and professional service firms 
have an approved Affirmative Action Plan on file in the DCR/AA prior to their beginning work on a particular 
project. 

The Annual Affirmative Action Program will include, but is not limited to the following: 

1. Copy of company’s comprehensive EEO/Affirmative Action Plan, with a cover page that includes the 
company name and address, and signature of the Chief Executive or EEO Officer. 

2. Copy of document designating the company’s corporate EEO Officer, including the name, address 
and contact telephone number for the officer, and signature of the Chief Executive or President, on 
company letterhead. 

3. Copy of the company’s EEO Policy Statement on company letterhead, dated and signed by the Chief 
Executive and the EEO Officer. 

4. Copy of the company’s Sexual Harassment Policy on company letterhead. 
5. EEO Legend such as letterhead, envelope, or published advertisement showing the company is an 

equal opportunity employer. 
6. Copy of document designating the company’s SBE Liaison Officer to administer the firm’s Small 

Business Program. 
7. SBE Affirmative Action Plan which is an explanation of affirmative action methods intended to be used 

to seek out and consider SBEs as subcontractors, material suppliers or equipment lessors.  This 
refers to the Contractor’s ongoing responsibility, i.e., Small Business Enterprise/Affirmative Action 
activities after the award of the Contract and for the duration of the Contract. 

K. SBE Liaison Officer.  Designate a SBE Liaison Officer who shall be responsible for the administration of 
your SBE program in accordance with the Contract, and ensuring that the Contractor complies with all 
provisions of the SBE Program. 
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L. Consent by Department to Subletting.  The Department will not approve any subcontract proposed by 
the Contractor unless and until said Contractor has complied with the terms of the Contract. 

M. Conciliation.  In cases of alleged discrimination regarding these and all equal employment opportunity 
provisions and guidelines, investigations and conciliation will be undertaken by the DCR/AA. 

N. Documentation 
1. Requiring of Information.  The Department or the State funding agencies may at any time require 

information as specified in Section 107.02 and deemed necessary in the judgment of the Department 
to ascertain the compliance of any Bidder, Contractor or subcontractor with the terms of the Contract. 

2. Record and Reports.  The Contractor, subcontractors and other sub-recipients will keep such 
records as are necessary to determine compliance with its SBE obligations.  These records kept will 
be designed to indicate: 

a. The names of SBE contractors, subcontractors, transaction expeditors and material suppliers 
contacted for work on the Contract, including when and how contacted, and the specific Contract 
work items and other information provided to each. 

b. Work, services and materials which are not performed or supplied by the Contractor. 
c. The actual dollar value of work subcontracted and awarded to SBEs, including specific Contract 

work items and cost of each work item. 
d. The progress being made and efforts taken in seeking out and utilizing SBEs to include:  

solicitations, specific Contract work items and the quotes and bids regarding those specific 
Contract work items, supplies, leases, or other contract items, etc. 

e. Detailed written documentation of all correspondence, contacts, telephone calls, etc., including 
names and dates/times, to obtain the services of SBEs on the Contract. 

f. Records of all SBEs and non-SBEs who have submitted quotes/bids to the Contractor on the 
Contract. 

g. Monthly CR-267 – Monthly Report, Utilization of DBE/ESBE or SBE, and other reports required 
for submission to the Department, hiring agreements, subcontracts, lease agreements, 
equipment rental agreements, supply tickets, delivery slips, payment information, and other 
records documenting SBE utilization on the Contract. 

h. Documentation outlining EEO workforce information for the Contract. 
i. Documentation outlining EEO and Affirmative Action efforts made in the administration and 

performance of the Contract. 

3. Submission of Reports, Forms and Documentation.  Submit reports, forms and documentation, 
as required by the Department, on those contracts and other business transactions executed with 
SBEs in such form and manner as may be prescribed by the Department.  Failure to submit the 
required forms, reports or other documentation as required may result in payment being delayed or 
withheld as specified in Section 105, assessing sanctions, or termination of the contract as specified 
in Section 108.  Submission of falsified forms, reports or other required documentation may result in 
termination of the Contract as specified in Section 108, investigation by the Department’s Inspector 
General, and prosecution by the State Attorney General’s Office. 

4. Maintaining Records.  All records must be maintained for a period of three (3) years following 
acceptance of final payment and will be available for inspection by the Department, or the State 
funding agencies. 

O. Prompt Payment to Subcontractors.  Payment to subcontractors, equipment lessors, suppliers and 
manufacturers is made in accordance with Section 109. 

P. Non-Compliance.  Failure by the Contractor to comply with the SBE program, rules and regulations in the 
administration of the Contract may result in denial or limit of credit toward the Contract SBE goal, payment 
being delayed or withheld as specified in Section 105, assessing sanctions, liquidated damages as 
specified in Section 108, default as specified in Section 108, debarment, or termination of the Contract as 
specified in Section 108.  The Contractor may further be declared ineligible for future Department contracts. 
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STATE FUNDED PROJECT ATTACHMENT 2 

STATE OF NEW JERSEY EQUAL EMPLOYMENT OPPORTUNITY SPECIAL PROVISIONS FOR WHOLLY 
STATE FUNDED PROJECTS 
A. General.  It is the policy of the New Jersey Department of Transportation (hereafter “NJDOT”) that its 

contracts should create a workforce that reflects the diversity of the State of New Jersey.  Therefore, 
contractors engaged by the Department to perform under a construction contract shall put forth a good 
faith effort to engage in recruitment and employment practices that further the goal of fostering equal 
opportunities to minorities and women. 

The Contractor must demonstrate to the Department’s satisfaction that a good faith effort was made to 
ensure that minorities and women have been afforded equal opportunity to gain employment under the 
Department’s contract with the Contractor.  Payment may be withheld from a Contractor’s contract for 
failure to comply with these provisions. 

Evidence of a “good faith effort” includes, but is not limited to: 

1. The Contractor shall recruit prospective employees through the New Jersey career connections 
website, managed by the Department of Labor and Workforce Development, available online at 
http://careerconnections.nj.gov/careerconnections/for_businesses.shtml 

2. The Contractor shall keep detailed documented evidence of its efforts, including records of all 
individuals interviewed and hired, including the specific numbers of minorities and women;  

3. The Contractor shall actively solicit and shall provide the Department with proof of solicitations for 
employment, including but not limited to advertisements in general circulation media, professional 
service publications and electronic media;  

4. The Contractor shall provide evidence of efforts described at 2 above to the Department no less 
frequently than once every 12 months; and 

5. The Contractor shall comply with the requirements set forth at N.J.A.C. 17:27-1.1 et seq. 

The Contractor is required to implement and maintain a specific Affirmative Action Compliance Program 
of Equal Employment Opportunity in support of the New Jersey “Law Against Discrimination”,  N.J.S.A. 
10:5-31 et seq., and according to the Affirmative Action Regulations set forth at N.J.A.C. 17:27-1.1 et seq. 

The provisions of N.J.S.A. 10:2-1 through 10:2-4 and N.J.S.A. 10:5-31 et seq., as amended and 
supplemented) dealing with discrimination in employment on public contracts, and the rules and 
regulations promulgated pursuant thereunto, are hereby made a part of this contract and are binding upon 
the Contractor. 

Noncompliance by the Contractor with the requirements of the Affirmative Action program for Equal 
Employment Opportunity may be cause for delaying or withholding monthly and final payments pending 
corrective and appropriate measures by the Contractor to the satisfaction of the Department. 

The Contractor will cooperate with the State agencies in carrying out its Equal Employment Opportunity 
obligations and in their review of its activities under the contract. 

The Contractor and all its subcontractors, not including material suppliers, holding subcontracts of $2,500 
or more, will comply with the following minimum specific requirement activities of Equal Opportunity and 
Affirmative Action set forth in these special provisions.  The Contractor will include the following mandatory 
equal employment opportunity language in every subcontract of $2,500 or more with such modification of 
language in the provisions of such contracts as is necessary to make them binding on the subcontractor. 

During the performance of this Contract, the contractor agrees as follows: 

1. The Contractor or subcontractor, where applicable, will not discriminate against any employee or 
applicant for employment because of age, race, creed, color, national origin, ancestry, marital status, 
affectional or sexual orientation, gender identity or expression, disability, nationality or sex.  The 
Contractor will ensure that equal employment opportunity is afforded to such applicants in recruitment 
and employment, and that employees are treated during employment, without regard to their age, 

http://careerconnections.nj.gov/careerconnections/for_businesses.shtml
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race, creed, color, national origin, ancestry, marital status, affectional or sexual orientation, gender 
identity or expression, veteran’s status, disability, nationality or sex.  Such equal employment 
opportunity shall include, but not be limited to the following: employment, upgrading, demotion, or 
transfer; recruitment or recruitment advertising; layoff or termination; rates of pay or other forms of 
compensation; and selection for training, including apprenticeship.  The Contractor agrees to post in 
conspicuous places, available to employees and applicants for employment, notices to be provided 
by the Public Agency Compliance Officer setting forth provisions of this nondiscrimination clause. 

2. The Contractor or subcontractor, where applicable will, in all solicitations or advertisements for 
employees placed by or on behalf of the Contractor, state that all qualified applicants will receive 
consideration for employment without regard to age, race, creed, color, national origin, ancestry, 
marital status, affectional or sexual orientation, gender identity or expression, disability, nationality or 
sex.  

3. The Contractor or subcontractor will send to each labor union, with which it has a collective bargaining 
agreement, a notice, to be provided by the agency contracting officer, advising the labor union or 
workers' representative of the contractor's commitments under this act and shall post copies of the 
notice in conspicuous places available to employees and applicants for employment.  

4. The Contractor or subcontractor, where applicable, agrees to comply with any regulations 
promulgated by the Treasurer, pursuant to N.J.S.A. 10:5-31 et seq., as amended and supplemented 
from time to time and the Americans with Disabilities Act. 

5. When hiring or scheduling workers in each construction trade, the Contractor or subcontractor agrees 
to make good faith efforts to employ minority and women workers in each construction trade 
consistent with the targeted employment goal prescribed by N.J.A.C. l7:27-7.2; provided, however, 
that the NJ Department of Labor and Workforce Development, Construction EEO Monitoring 
Program, may, in its discretion, exempt a contractor or subcontractor from compliance with the good 
faith procedures prescribed by the following provisions, a, b, and c, as long as the NJ Department of 
Labor and Workforce Development, Construction EEO Monitoring Program is satisfied that the 
Contractor or subcontractor is employing workers provided by a union which provides evidence, in 
accordance with standards prescribed by the NJ Department of Labor and Workforce Development, 
Construction EEO Monitoring Program, that its percentage of active “card carrying” members who are 
minority and women workers is equal to or greater than the targeted employment goal established in 
accordance with N.J.A.C. 17:27-7.2.  The Contractor or subcontractor agrees that a good faith effort 
shall include compliance with the following procedures: 

a. If the Contractor or subcontractor has a referral agreement or arrangement with a union for a 
construction trade, the Contractor or subcontractor shall, within three business days of the 
contract award, seek assurances from the union that it will cooperate with the Contractor or sub-
contractor as it fulfills its affirmative action obligations under this contract and in accordance with 
the rules promulgated by the Treasurer pursuant to N.J.S.A. 10:5-31 et. seq., as supplemented 
and amended from time to time and the Americans with Disabilities Act.  If the Contractor or 
subcontractor is unable to obtain said assurances from the construction trade union at least five 
business days prior to the commencement of construction work, the Contractor or sub-contractor 
agrees to afford equal employment opportunities minority and women workers directly, 
consistent with this chapter.  If the Contractor's or subcontractor's prior experience with a 
construction trade union, regardless of whether the union has provided said assurances, 
indicates a significant possibility that the trade union will not refer sufficient minority and women 
workers consistent with affording equal employment opportunities as specified in this chapter, 
the Contractor or subcontractor agrees to be prepared to provide such opportunities to minority 
and women workers directly, consistent with this chapter, by complying with the hiring or 
scheduling procedures prescribed under (B) below; and the Contractor or subcontractor further 
agrees to take said action immediately if it determines that the union is not referring minority and 
women workers consistent with the equal employment opportunity goals set forth in this chapter. 

b. If good faith efforts to meet targeted employment goals have not or cannot be met for each 
construction trade by adhering to the procedures of (a.) above, or if the Contractor does not have 
a referral agreement or arrangement with a union for a construction trade, the Contractor or 
subcontractor agrees to take the following actions: 
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(1) To notify the public agency compliance officer, the NJ Department of Labor and Workforce 
Development, Construction EEO Monitoring Program, and minority and women referral 
organizations listed by the Division pursuant to N.J.A.C. 17:27-5.3, of its workforce needs, 
and request referral of minority and women workers;  

(2) To notify any minority and women workers who have been listed with it as awaiting available 
vacancies;  

(3) Prior to commencement of work, to request that the local construction trade union refer 
minority and women workers to fill job openings, provided the Contractor or subcontractor 
has a referral agreement or arrangement with a union for the construction trade;  

(4) To leave standing requests for additional referral to minority and women workers with the 
local construction trade union, provided the Contractor or subcontractor has a referral 
agreement or arrangement with a union for the construction trade, the State Training and 
Employment Service and other approved referral sources in the area; 

(5) If it is necessary to lay off some of the workers in a given trade on the construction site, 
layoffs shall be conducted in compliance with the equal employment opportunity and non-
discrimination standards set forth in this regulation, as well as with applicable Federal and 
State court decisions; 

(6) To adhere to the following procedure when minority and women workers apply or are 
referred to the Contractor or subcontractor:  

i. The Contactor or subcontractor shall interview the referred minority or women worker. 
ii. If said individuals have never previously received any document or certification 

signifying a level of qualification lower than that required in order to perform the work 
of the construction trade, the Contractor or subcontractor shall in good faith determine 
the qualifications of such individuals.  The Contractor or subcontractor shall hire or 
schedule those individuals who satisfy appropriate qualification standards in conformity 
with the equal employment opportunity and non-discrimination principles set forth in 
this chapter.  However, a Contractor or subcontractor shall determine that the individual 
at least possesses the requisite skills, and experience recognized by a union, 
apprentice program or a referral agency, provided the referral agency is acceptable to 
the NJ Department of Labor and Workforce Development, Construction EEO 
Monitoring Program.  If necessary, the Contractor or subcontractor shall hire or 
schedule minority and women workers who qualify as trainees pursuant to these rules. 
All of the requirements, however, are limited by the provisions of (c) below. 

iii. The name of any interested women or minority individual shall be maintained on a 
waiting list, and shall be considered for employment as described in 6(1) above, 
whenever vacancies occur.  At the request of the NJ Department of Labor and 
Workforce Development, Construction EEO Monitoring Program, the Contractor or 
subcontractor shall provide evidence of its good faith efforts to employ women and 
minorities from the list to fill vacancies. 

iv. If, for any reason, said Contractor or subcontractor determines that a minority individual 
or a woman is not qualified or if the individual qualifies as an advanced trainee or 
apprentice, the Contractor or subcontractor shall inform the individual in writing of the 
reasons for the determination, maintain a copy of the determination in its files, and 
send a copy to the public agency compliance officer and to the NJ Department of Labor 
and Workforce Development, Construction EEO Monitoring Program. 

(7) To keep a complete and accurate record of all requests made for the referral of workers in 
any trade covered by the contract, on forms made available by the NJ Department of Labor 
and Workforce Development, Construction EEO Monitoring Program and submitted 
promptly to the NJ Department of Labor and Workforce Development, Construction EEO 
Monitoring Program upon request. 

c. The Contractor or subcontractor agrees that nothing contained in (b.) above shall preclude the 
Contractor or subcontractor from complying with the union hiring hall or apprentice-ship policies 
in any applicable collective bargaining agreement or union hiring hall arrangement, and, where 
required by custom or agreement, it shall send journeymen and trainees to the union for referral, 
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or to the apprenticeship program for admission, pursuant to such agreement or arrangement.  
However, where the practices of a union or apprenticeship program will result in the exclusion of 
minorities and women or the failure to refer minorities and women consistent with the targeted 
county employment goal, the Contractor or subcontractor shall consider for employment persons 
referred pursuant to (b) above without regard to such agreement or arrangement; provided 
further, however, that the Contractor or subcontractor shall not be required to employ women 
and minority advanced trainees and trainees in numbers which result in the employment of 
advanced trainees and trainees as a percentage of the total workforce for the construction trade, 
which percentage significantly exceeds the apprentice to journey worker ratio specified in the 
applicable collective bargaining agreement, or in the absence of a collective bargaining 
agreement, exceeds the ratio established by practice in the area for said construction trade. Also, 
the Contractor or subcontractor agrees that, in implementing the procedures of (b) above, it shall, 
where applicable, employ minority and women workers residing within the geographical 
jurisdiction of the union. 

The Contractor agrees to cooperate with the public agency in the payment of budgeted funds, 
as is necessary, for on-the-job and/or off-the-job programs for outreach and training of minorities 
and women.  

The Contractor and its subcontractors shall furnish such reports or other documents to the NJ Department 
of Labor and Workforce Development, Construction EEO Monitoring Program as may be requested by the 
NJ Department of Labor and Workforce Development, Construction EEO Monitoring Program from time to 
time in order to carry out the purposes of these regulations, and public agencies shall furnish such 
information as may be requested by the NJ Department of Labor and Workforce Development, 
Construction EEO Monitoring Program for conducting a compliance investigation pursuant to N.J.A.C. 
17:27-1.1 et seq.. 

The Contractor agrees to cooperate with the public agency in the payment of budgeted funds, as is 
necessary, for on-the-job and off-the-job programs for outreach and training of minority and female trainees 
employed on the construction projects. 

B. Equal Employment Opportunity Policy.  The Contractor agrees that it will accept and implement during 
the performance of this contract as its operating policy the following statement which is designed to further 
the provision of Equal Employment Opportunity to all persons without regard to their age, race, creed, 
color, national origin, ancestry, marital status, affectional or sexual orientation, gender identity or 
expression, disability, nationality or sex and to promote the full realization of Equal Employment 
Opportunity through a positive continuing program: 

“It is the policy of this company that it will not discriminate against any employee or applicant for 
employment because of age, race, creed, color, national origin, ancestry, marital status, affectional or 
sexual orientation, gender identity or expression, disability, nationality or sex and that it will take Affirmative 
Action to ensure that applicants are recruited and employed and that employees are treated during 
employment without regard to their age, race, creed, color, national origin, ancestry, marital status, 
affectional or sexual orientation, gender identity or expression, disability, nationality or sex.  Such action 
shall include, but not be limited to, the following:  employment, upgrading, demotion or transfer; recruitment 
or recruitment advertising; layoff or termination; rates of pay or other forms of compensation; and selection 
for training, including apprenticeship.” 

C. Equal Employment Opportunity Officer.  Designate and make known to the Department’s contracting 
officers, an Equal Employment Opportunity Officer (hereafter “EEO Officer”) who will have the 
responsibility for and must be capable of effectively administering and promoting an active Equal 
Employment Opportunity program and be assigned adequate authority and responsibility to do so. 

D. Dissemination of Policy. 
1. Implementation.  All members of the Contractor’s staff who are authorized to hire, supervise, 

promote, and discharge employees, or who recommend such action, will be made fully cognizant of, 
and will implement, the Contractor’s Equal Employment Opportunity Policy and contractual 
responsibilities to provide Equal Employment Opportunity in each grade and classification of 
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employment.  To ensure that the above agreement will be met, the following actions will be taken as 
a minimum: 

a. Initial Project Site Meeting.  Conduct an initial project site meeting with  supervisory and 
personnel office employees before the start of work and then not less often than once every 6 
months, at which time the Contractor’s Equal Employment Opportunity Policy and its 
implementation will be reviewed and explained.  The EEO Officer will conduct the meetings. 

b. EEO Obligations.  Give all new supervisory or personnel office employees a thorough 
indoctrination by the EEO Officer covering all major aspects of the Contractor’s Equal 
Employment Opportunity obligations within 30 days following their reporting for duty with the 
Contractor. 

c. All personnel who are engaged in direct recruitment for the project will be instructed by the EEO 
Officer in the Contractor’s procedures for locating and hiring minority and women workers. 

2. Take the following actions in order to make the Contractor’s Equal Employment Opportunity Policy 
known to all employees, prospective employees and potential sources of employees, i.e., schools, 
employment agencies, labor unions (where appropriate), college placement officers, etc.,: 

a. Place notices and posters setting forth in the Contractor’s Equal Employment Opportunity policy, 
as set forth in Section 2 of these Equal Employment Opportunity Special Provisions in 
conspicuous places readily accessible to employees, applicants for employment and potential 
employees. 

b. Bring the Contractor’s Equal Employment Opportunity Policy and the procedures to implement 
such policy to the attention of employees by means of meetings, employee handbooks, or other 
appropriate channels. 

E. Recruitment 
1. In all solicitations and advertisements for employees placed by or on behalf of the Contractor, the 

Contractor will state that all qualified applicants will receive consideration for employment without 
regard to age, race, creed, color, national origin, ancestry, marital status, affectional or sexual 
orientation, gender identity or expression, veterans status, disability, nationality or sex.  All such 
advertisements will be published in newspapers or other publications having a large circulation among 
minorities and women in the area from which the project workforce would normally be derived. 

2. Unless precluded by a valid bargaining agreement, conduct systematic and direct recruitment through 
public and private employee referral sources likely to yield qualified minority and women applicants, 
including, but not limited to state employment agencies, schools, colleges and minority and women 
organizations. Through their EEO Officer, identify sources of potential minority and women 
employees, and establish with such identified sources procedures whereby minority and women 
applicants may be referred to the Contractor for employment consideration. 

3. In the event the Contractor has a valid bargaining agreement providing for exclusive hiring hall 
referrals, he is expected to observe the provisions of that agreement to the extent that the system 
permits the Contractor’s compliance with Equal Employment Opportunity contract provisions. (The 
US Department of Labor has held that where implementations of such agreements have the effect of 
discriminating against minorities or women, or obligates the Contractor to do the same; such 
implementation violates Executive Order 11246, as amended). 

4. In the event that the process of referrals established by such a bargaining agreement fails to provide 
the Contractor with a sufficient number of minority and women referrals within the time period set forth 
in such an agreement, the Contractor shall comply with the provisions of “Section I Unions” of this 
“State Of New Jersey Equal Employment Opportunity for Wholly State Funded Projects” Special 
Provision Attachment. 

F. Personnel Actions.  Wages, working conditions, and employee benefits shall be established and 
administered, and personnel actions of every type, including hiring, upgrading, promotion, transfer, 
demotion, layoff, and termination, shall be taken without regard to age, race, color, creed, national origin, 
ancestry, marital status, affectional or sexual orientation, gender identity or expression, veterans status, 
disability, nationality or sex.  The following procedures shall be followed: 
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1. Conduct periodic inspections of project sites to ensure that working conditions and employee facilities 
do not indicate discriminatory treatment of project site personnel. 

2. Periodically evaluate the spread of wages paid within each classification to determine any evidence 
of discriminatory wage practices. 

3. Periodically review selected personnel actions in-depth to determine whether there is evidence of 
discrimination. Where evidence is found, the Contractor will promptly take corrective action.  If the 
review indicates that the discrimination may extend beyond the actions reviewed, such corrective 
action shall include all affected persons. 

4. Promptly investigate all complaints of alleged discrimination made to the Contractor in connection 
with his/her obligations under this contract, will attempt to resolve such complaints, and will take 
appropriate corrective action within a reasonable time. If the investigation indicates that the 
discrimination may affect persons other than the complainant, such corrective action shall include 
such other persons. Upon completion of each investigation, the Contractor will inform every 
complainant of all of their avenues of appeal. 

G. Training and Promotions. 
1. Assist in locating, qualifying, and increasing the skills of minority group and women workers, and 

applicants for employment. 
2. Consistent with the Contractor’s workforce requirements and as permissible under State regulations, 

make full use of training programs, i.e., apprenticeship, and on-the-job training programs, for the 
geographical area of contract performance.  Where feasible, 25 percent of apprentices or trainees in 
each occupation shall be in their first year of apprenticeship or training. 

3. Advise employees and applicants for employment of available training programs and entrance 
requirements for each. 

4. Periodically review the training and promotion potential of minority group and women workers and 
encourage eligible employees to apply for such training and promotion. 

H. Unions.  If the Contractor relies in whole or in part upon unions as a source of employees, the Contractor 
will use their good faith efforts to obtain the cooperation of such unions to increase opportunities for 
minority groups and women within the unions, and to effect referrals by such unions of minority and women 
workers.  Actions by the Contractor either directly or through a Contractor’s association acting, as agent 
will include the procedures set forth below: 

1. The Contractor will send to each labor union or representative of workers with which it has a collective 
bargaining agreement or other contract of understanding, a notice advising the labor union or workers’ 
representative of the Contractor’s commitments under both the law against discrimination and this 
contract and shall post copies of the notice in conspicuous places readily accessible to employees 
and applicants for employment.  Further, the notice will request assurance from the union or worker’s 
representative that such union or worker’s representative will cooperate with the Contractor in 
complying with the Contractor’s Equal Employment Opportunity and Affirmative Action obligations. 

2. The Contractor will use their best efforts to develop, in cooperation with the unions, joint training 
programs aimed toward qualifying more minority group members and women for membership in the 
unions and increasing the skills of minority group employees and women so that they may qualify for 
higher paying employment. 

3. The Contractor will use their best efforts to incorporate an Equal Employment Opportunity clause into 
each union agreement to the end that such union will be contractually bound to refer applicants 
without regard to their age, race, color, creed, sex, national origin, ancestry, marital status, affectional 
or sexual orientation, gender identity or expression, disability, or nationality. 

4. The Contractor is to obtain information as to the referral practices and policies of the labor union 
except to the extent that such information is within the exclusive possession of the labor union and 
such labor unions refuse to furnish this information to the Contractor, certify to the Department and 
shall set forth what efforts have been made to obtain this information. 

5. In the event the union is unable to provide the Contractor with a reasonable flow of minority and 
women referrals within the time limit set forth in the collective bargaining agreement, the Contractor 
will, through independent recruitment efforts, fill the employment vacancies without regard to age, 
race, color, creed, sex, national origin, ancestry, marital status, affectional or sexual orientation, 
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gender identity or expression, disability, or nationality making full efforts to obtain qualified and/or 
qualifiable minority group persons and women. (The US Department of Labor has held that it shall be 
no excuse that the union with which the Contractor has a collective bargaining agreement providing 
for exclusive referral failed to refer minority employees). In the event the union referral practice 
prevents the Contractor from meeting the obligations pursuant to Executive Order 11246, as 
amended, and these Special Provisions, such Contractor shall immediately notify the Department. 

I. Subcontracting.  The Contractor will use his best efforts to solicit bids from and to utilize minority group 
and women subcontractors or subcontractors with meaningful minority group and women representation 
among their employees.  Contractors may use lists of minority owned and women owned construction 
firms as issued by the NJDOT and/or the New Jersey Unified Certification Program (NJUCP). 

Ensure subcontractor compliance with the Contract’s Equal Employment Opportunity obligations. 

J. Records and Reports 
1. Keep such records as are necessary to determine compliance with the Contractor’s Equal 

Employment Opportunity obligations.  Records kept will be designed to indicate: 

a. The work hours of minority and non-minority group members and women employed in each work 
classification on the project; 

b. The progress and efforts being made in cooperation with unions to increase employment 
opportunities for minorities and women (applicable only to Contractors who rely in whole or in 
part on unions as a source of their workforce); 

c. The progress and efforts being made in locating, hiring, training, qualifying, and upgrading 
minority and women workers; and 

d. The progress and efforts being made in securing the services of minority group and women 
subcontractors or subcontractors with meaningful minority and women representation among 
their employees. 

2. All such records must be retained for a period of 3 years following completion of the contract work 
and shall be available at reasonable times and places for inspection by authorized representatives of 
the NJDOT. 

3. Submit monthly reports to the NJDOT after construction begins for the duration of the project, 
indicating the work hours of minority, women, and non-minority group employees currently engaged 
in each work classification required by the contract work. This information is to be reported on a form 
supplied by the NJDOT. 
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STATE FUNDED PROJECT ATTACHMENT 3 

REQUIREMENTS FOR AFFIRMATIVE ACTION TO ENSURE EQUAL EMPLOYMENT OPPORTUNITY ON 
WHOLLY STATE FUNDED PROJECTS 
A. Minority and Women Employment Goal Obligations.  The Department has established, pursuant to 

N.J.A.C. 17:27-7.2, the minority and women goals for each construction contractor and subcontractor 
based on availability statistics as reported by the New Jersey Department of Labor, Division of Planning 
and Research, in its report, “EEO Tabulation - Detailed Occupations by Race/Hispanic Groups.”   The 
goals for minority and women participation, in the covered area, expressed in percentage terms for the 
Contractor’s aggregate work force in each trade, on all construction work are: 

 

Minority and Women Employment Goal Obligations for Construction 
Contractors and Subcontractors on Wholly State Funded Projects 

County 
Minority % 

Participation 
Women % 

Participation 
Percent Percent 

Atlantic 18 6.9 

Bergen  22 6.9 

Burlington  15 6.9 

Camden  19 6.9 

Cape May 5 6.9 

Cumberland  27 6.9 

Essex  53 6.9 

Gloucester  9 6.9 

Hudson  60 6.9 

Hunterdon 3 6.9 

Mercer 30 6.9 

Middlesex 24 6.9 

Monmouth 15 6.9 

Morris 16 6.9 

Ocean 7 6.9 

Passaic  36 6.9 

Salem  10 6.9 

Somerset 20 6.9 

Sussex  4 6.9 

Union 45 6.9 

Warren  5 6.9 
 

The NJ Department of Labor and Workforce Development, Construction EEO Monitoring Program has 
interpreted Section 7.2 of the State of New Jersey Affirmative Action Regulations as applicable to work 
hour goals for minority and women participation. 
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If a project is located in more than one county, the minority work hour goal will be determined by the county 
which serves as the primary source of hiring or, if workers are obtained equally from one or more counties, 
the single minority goal shall be the average of the individual goal for the affected counties. 

The NJ State Department of Labor and Workforce Development, Construction EEO Monitoring Program 
may designate a regional goal for minority membership for a union that has regional jurisdiction. No 
regional goals shall apply to this project unless specifically designated elsewhere herein. 

When hiring workers in the construction trade, the Contractor and/or subcontractor agree to attempt, in 
good faith, to employ minority and women workers in each construction trade, consistent with the 
applicable county or, in special cases, regional goals. 

It is understood that the goals are not quotas. If the Contractor or subcontractor has attempted, in good 
faith, to satisfy the applicable goals, they will have complied with their obligations under these EEO Special 
Provisions. It is further understood that if the Contractor shall fail to attain the goals applicable to this 
project, it will be the Contractor’s obligation to establish to the satisfaction of the Department that it has 
made a good faith effort to satisfy such goals. The Contractor or subcontractor agrees that a good faith 
effort to achieve the goals set forth in these special provisions shall include compliance with the following 
procedures: 

B. Requests for Referrals from Unions to Meet Contract Workforce Goals.  Requests shall be made by 
the Contractor or subcontractor to each union or collective bargaining unit with which the Contractor or 
subcontractor has a referral agreement or arrangement for the referral of minority and women workers to 
fill job openings.  Requests shall also be made for assurances for the referral of minority and women 
workers to fill job openings.  Requests shall also be made for assurances from such unions or collective 
bargaining units that they will cooperate with the Contractor or subcontractor in fulfilling the Affirmative 
Action obligations of the Contractor or subcontractor under this contract.  Such requests shall be made 
prior to the commencement of construction under the contract. 

1. The Contractor and its subcontractors shall comply with Section I, Unions of these EEO Special 
Provisions and, in particular, with Section I, Paragraph D, if the referral process established in any 
collective bargaining arrangement is failing to provide the Contractor or subcontractor with a sufficient 
number of minority and women referrals. 

2. The Contractor and its subcontractors shall notify the Department’s Compliance Officer, the NJ 
Department of Labor and Workforce Development, Construction EEO Monitoring Program  and at 
least one approved minority referral organization of the Contractor’s or subcontractors work force 
needs and of the Contractor’s or subcontractor’s desire for assistance in attaining the goals set forth 
herein.  The notifications should include a request for referral of minority and women workers. 

3. The Contractor and its subcontractors shall notify the Department’s Compliance Officer and the NJ 
Department of Labor and Workforce Development, Construction EEO Monitoring Program in the 
event that a union or collective bargaining unit is not making sufficient minority and women referrals 
to enable the Contractor or subcontractor to attain the workforce goals for the Contract. 

4. The Contractor and its subcontractors shall make standing requests to all local construction unions, 
the State’s training and employment service and other approved referral sources for additional 
referrals of minority and women workers until such time as the project workforce is consistent with the 
work hour goals for the Contract. 

C. In the event that it is necessary to lay off some of the workers in a given trade on the construction site, the 
Contractor and its subcontractors shall ensure that fair layoff practices are followed regarding minority, 
women and other workers. 

D. Comply with the other requirements of these EEO Special Provisions. 

E. Reporting Requirements. 

1. Directly provide the NJ Department of Labor and Workforce Development, Office of Diversity 
Compliance, Construction Contract Compliance Unit with workforce data for the Contract. 

a. After notification of award, but prior to signing the Contract, submit to the Department and the 
Department of Labor and Workforce Development, Construction EEO Monitoring Program an 
AA-201 – Initial Project Workforce Report Construction form in accordance with N.J.A.C. 17:27-
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7.  Also, submit the info within 10 working days of award of any construction subcontract in 
excess of $10,000 at any tier for construction work under the Contract.  This form is available 
online at the New Jersey Department of the Treasure’s website at: 
http://www.nj.gov/treasury/contract_compliance/pdf/aa201.pdf.  Instructions for completing the 
form can be found online at: 

http://www.state.nj.us/treasury/contract_compliance/pdf/aa201ins.pdf. 
b. Monthly, complete and submit an AA 202 - Monthly Project Workforce Report – Construction 

form for the duration of the Contract.  This form may be completed: 

(1) Manually and mailed to the Department of Labor & Workforce Development, Construction 
& EEO Monitoring Program, P.O. Box 209, Trenton, NJ 08625-0209, or: 

(2) Input electronically directly onto the AA-202 form via the Department of the Treasury’s 
Premier Business Services Online Forms web application, located at: 
http://www.nj.gov/treasury/contract_compliance/.   
Instructions for setting up online access to the web application can be found at: 
http://www.nj.gov/treasury/contract_compliance/pdf/PBS-Introduction-Page.pdf.   
Follow all instructions to set up online access to the web application. 

(3) Submit a printed copy of the AA-202 form to the Department along with the hard copy of the 
CC-257R and confirmation e-mail of the successful submission of Monthly Employment 
Utilization Report. 

2. Directly provide the Department with employment workforce data of the number and work hours of 
minority and non-minority group members and women employed in each work classification for the 
Contract.  The Contractor, subcontractors, professional service firms and others working on the 
project must submit this information via a web-based application through the New Jersey portal, 
Vendor Workforce Reporting Manager.  Instructions on how to complete Form CC-257R are provided 
within the web application.  Instructions for registering and receiving the authentication code to access 
the web based application can be found at the Contractor Manpower Project Reporting CC-257R 
website at: http://www.state.nj.us/transportation/business/civilrights/pdf/cc257.pdf. 

a. On a monthly basis, submit Form CC-257R through the web based application within 10 days 
following the end of each reporting month. 

b. In addition to the above, submit a hard copy of the electronic Form CC-257R to the RE within 10 
days following the end of each reporting month 

c. Submit a copy of the confirmation e-mail of the successful submission of Monthly Employment 
Utilization Report to the RE within 10 days following the end of each reporting month. 

3. All employment data must be accurate and consistent with certified payroll records.  The Contractor 
is responsible for ensuring compliance with these reporting requirements.  Failure of the Contractor, 
subcontractors, professional service firms and others working on the Contract to report monthly 
employment and wage data may result in payments being delayed or withheld as per 105.01, or 
impact the Contractor’s prequalification rating with the Department. 

 

http://www.nj.gov/treasury/contract_compliance/pdf/aa201.pdf
http://www.state.nj.us/treasury/contract_compliance/pdf/aa201ins.pdf
http://www.nj.gov/treasury/contract_compliance/
http://www.nj.gov/treasury/contract_compliance/pdf/PBS-Introduction-Page.pdf
http://www.state.nj.us/transportation/business/civilrights/pdf/cc257.pdf
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STATE FUNDED PROJECT ATTACHMENT 4 

INVESTIGATING, REPORTING AND RESOLVING EMPLOYMENT DISCRIMINATION AND SEXUAL 
HARASSMENT COMPLAINTS ON WHOLLY STATE FUNDED PROJECTS 
The Contractor hereby agrees to the following requirements in order to implement fully the nondiscrimination 
provisions of the Supplemental Specifications: 

The Contractor agrees that in instances when it receives from any person working on the project site a verbal 
or written complaint of employment discrimination, prohibited under N.J.S.A. 10:5-1 et seq. 10:2-1 et seq., 42 
U.S.C. 2000 (d) et seq., 42 U.S.C. 2000(e) et seq. and Executive Order 11246, it shall take the following actions: 

A. Within one (1) working day commence an investigation of the complaint, which will include but not be 
limited to interviewing the complainant, the respondent, and all possible witnesses to the alleged act or 
acts of discrimination or sexual harassment. 

B. Prepare and keep for its use and file a detailed written investigation report which includes the following 
information: 

1. Investigatory activities and findings. 
2. Dates and parties involved and activities involved in resolving the complaint. 
3. Resolution and corrective action taken if discrimination or sexual harassment is found to have taken 

place. 
4. A signed copy of resolution of complaint by complainant and Contractor. 

(In addition to keeping in its files the above-noted detailed written investigative report, the Contractor shall 
keep for possible future review by the Department, all other records, including, but not limited to, interview 
memos and statements.) 

C. Upon the request of the Department, provides to the Department within ten (10) calendar days a copy of 
its detailed written investigative report and all other records on the complaint investigation and resolution. 

D. Take appropriate disciplinary actions against any Contractor employee, official or agent who has 
committed acts of discrimination or sexual harassment against any Contractor employee or person working 
on the project. If the person committing the discrimination is a subcontractor employee, then the Contractor 
is required to attempt to effectuate corrective and/or disciplinary action by the subcontractor in order to 
establish compliance with the Contract. 

E. Take appropriate disciplinary action against any Contractor employee, official or agent who retaliates, 
coerces or intimidates any complainant and/or person who provides information or assistance to any 
investigation of complaints of discrimination or sexual harassment. If the person retaliating, coercing or 
intimidating a complainant or other person assisting in an investigation is a subcontractor’s employee, then 
the Contractor is required to attempt to effectuate corrective and/or disciplinary action taken by the 
subcontractor in order to establish compliance with the Contract. 

F. Ensure to the maximum extent possible that the privacy interests of all persons who give confidential 
information in aid of the Contractor’s employment discrimination investigation are protected. 

G. In conjunction with the above requirements, the Contractor herein agrees to develop and post a written 
sexual harassment policy for its workforce. 

H. The Contractor also agrees that its failure to comply with the above requirements may be cause for the 
Department to institute against the Contractor any and all enforcement proceedings and/or sanctions 
authorized by the Contract or by State and/or Federal law. 
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STATE FUNDED PROJECT ATTACHMENT 5 

PAYROLL REQUIREMENTS FOR WHOLLY STATE FUNDED PROJECTS 
A. Payroll Reports.  Each Contractor and subcontractor shall furnish the RE with payroll reports for each 

week of contract work.  Such reports shall be submitted within 10 days of the date of payment covered 
thereby and shall contain the following information: 

1. Each employee’s full name and address of each such employee. 
2. The ethnicity and gender of each employee. 
3. Each employee’s specific work classification (s). 
4. Entries indicating each employee’s basis hourly wage rate(s) and, where applicable, the overtime 

hourly wage rate(s). Any fringe benefits paid to approved plans, funds or programs on behalf of the 
employee must be indicated.  Any fringe benefits paid to the employee in cash must be indicated. 

5. Each employee’s daily and weekly hours worked in each classification, including actual overtime 
hours worked (not adjusted). 

6. Each employee’s gross wage. 
7. The itemized deductions made. 
8. The net wages paid. 

B. Statement of Wages.  Each Contractor or subcontractor shall furnish a statement each week to the RE 
with respect to the wages paid each of its employees engaged in contract work covered by the New Jersey 
Prevailing Wage Act during the preceding weekly payroll period.  The statement shall be executed by the 
Contractor or subcontractor or by an authorized officer or employee of the Contractor or subcontractors 
who supervises the payment of wages.  Contractors and subcontractors must use the certification set forth 
on NJ Department of Labor Payroll Certification for Public Works Project (R-08-12-08), or any form with 
identical wording. 

C. Maintaining Records.  Contractor and subcontractor shall maintain complete social security numbers and 
home address for employees.  Government agencies are entitled to request or review all relevant payroll 
information, including social security numbers and addresses of employees.  Contractors and 
subcontractors are required to provide such information upon request. 

D. Lack of Compliance.  Failure of the Contractor or subcontractor to comply with the payroll requirements 
may result in payment being delayed or withheld as specified in Section 105, default as specified in Section 
108 or termination of the Contract as specified in Section 108. 
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STATE FUNDED PROJECT ATTACHMENT 6 

AMERICANS WITH DISABILITIES ACT REQUIREMENTS FOR WHOLLY STATE FUNDED PROJECTS 

Equal Opportunity for Individuals with Disabilities. 
The CONTRACTOR and the STATE do hereby agree that the provisions of Title II of the American With 
Disabilities Act of 1990 (the “ACT”) (42 U.S.C. Section 12101 et seq.), which prohibits discrimination on the 
basis of disability by public entities in all services, programs, and activities provided or made available by public 
entities, and the rules and regulations promulgated pursuant thereunto, are made a part of this contract. In 
providing any aid, benefit, or service on behalf of the STATE pursuant to this contract, the CONTRACTOR, 
agrees that the performance shall be in strict compliance with the Act. In the event that the CONTRACTOR, its 
agents, servants, employees, or subcontractors violate or are alleged to have violated the Act during the 
performance of this contract, the CONTRACTOR shall defend the STATE in any action or administrative 
proceeding commenced pursuant to this Act. The CONTRACTOR shall indemnify, protect, and save harmless 
the STATE, its agents, servants, and employees from and against any and all suits, claims, losses, demands, 
or damages of whatever kind or nature arising out of or claimed to arise out of the alleged violation. The 
CONTRACTOR shall, at its own expense, appear, defend, and pay any and all charges for legal services and 
all costs and other expenses arising from such action or administrative proceeding or incurred in connection 
therewith. In any and all complaints brought pursuant to the STATE’S grievance procedure, the CONTRACTOR 
agrees to abide by any decision of the STATE which is rendered pursuant to said grievance procedure. If any 
action or administrative proceeding results in an award of damages against the STATE or if the STATE incurs 
any expense to cure a violation of the ADA which has been brought pursuant to its grievance procedure, the 
CONTRACTOR shall satisfy and discharge the same at its own expense. 

The STATE shall, as soon as practicable after a claim has been made against it, give written notice thereof to 
the CONTRACTOR along with full and complete particulars of the claim. If any action or administrative 
proceeding is brought against the STATE or any of its agents, servants, and employees, the STATE shall 
expeditiously forward or have forwarded to the CONTRACTOR every demand, complaint, notice, summons, 
pleading, or other process received by the STATE or its representatives. 

It is expressly agreed and understood that any approval by the STATE of the services provided by the 
CONTRACTOR pursuant to this contract will not relieve the CONTRACTOR of the obligation to comply with 
the Act and to defend, indemnify, protect, and save harmless the STATE pursuant to this paragraph. 

It is further agreed and understood that the STATE assumes no obligation to indemnify or save harmless the 
CONTRACTOR, its agents, servants, employees and subcontractors for any claim which may arise out of their 
performance of this Agreement. Furthermore, the CONTRACTOR expressly understands and agrees that the 
provisions of this indemnification clause shall in no way limit the CONTRACTOR’S obligations assumed in this 
Agreement, nor shall they be construed to relieve the CONTRACTOR from any liability, nor preclude the STATE 
from taking any other actions available to it under any other provisions of this Agreement or otherwise at law. 
1**************************************************************************************************************************1 
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