
Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) DELLA PELLO PAVING,
INC.

(3) D'ANNUNZIO & SONS, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0001 151006M

PERFORMANCE BOND AND
PAYMENT BOND

1.000

DOLL

30,000.00000 30,000.00 30,295.00000 30,295.00 40,000.00000 40,000.00

0003 153003P

PROGRESS SCHEDULE

(1)

LS

7,500.00000 7,500.00 11,500.00000 11,500.00 20,941.10000 20,941.10

0004 153005M

PROGRESS SCHEDULE UPDATE

8.000

U

350.00000 2,800.00 755.00000 6,040.00 700.00000 5,600.00

0005 153011M

TRAINEES

1,800.000

HOUR

0.01000 18.00 1.00000 1,800.00 1.00000 1,800.00

0006 154003P

MOBILIZATION

(1)

LS

590,000.00000 590,000.00 479,804.00000 479,804.00 709,000.00000 709,000.00

0009 157004M

CONSTRUCTION LAYOUT

1.000

DOLL

2,500.00000 2,500.00 10,000.00000 10,000.00 275,000.00000 275,000.00
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Rt 202, Childs Rd/N Maple to Academy Pl

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):125

Tabulation of Bids

Contract Time:

June 18, 2020

Contract Description:

20125

NHP-0202(335)

10/18/22 COMPLETION DATE

MORRIS, SOMERSET

Min: Max:

6/18/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) DELLA PELLO PAVING,
INC.

(3) D'ANNUNZIO & SONS, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0010 158006M

SILT FENCE

1,000.000

LF

2.00000 2,000.00 2.00000 2,000.00 8.00000 8,000.00

0016 159003M

BREAKAWAY BARRICADE

69.000

U

0.01000 0.69 50.00000 3,450.00 30.00000 2,070.00

0017 159006M

DRUM

1,000.000

U

0.01000 10.00 1.00000 1,000.00 40.00000 40,000.00

0018 159009M

TRAFFIC CONE

1,000.000

U

0.01000 10.00 1.00000 1,000.00 5.00000 5,000.00

0019 159012M

CONSTRUCTION SIGNS

2,552.000

SF

0.01000 25.52 19.95000 50,912.40 18.00000 45,936.00

0020 159015M

CONSTRUCTION IDENTIFICATION
SIGN, 4' X 8'

2.000

U

500.00000 1,000.00 970.00000 1,940.00 1,500.00000 3,000.00
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Rt 202, Childs Rd/N Maple to Academy Pl

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):125

Tabulation of Bids

Contract Time:

June 18, 2020

Contract Description:

20125

NHP-0202(335)

10/18/22 COMPLETION DATE

MORRIS, SOMERSET

Min: Max:

6/18/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) DELLA PELLO PAVING,
INC.

(3) D'ANNUNZIO & SONS, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0021 159027M

FLASHING ARROW BOARD, 4' X 8'

3.000

U

100.00000 300.00 2,000.00000 6,000.00 100.00000 300.00

0022 159030M

PORTABLE VARIABLE MESSAGE
SIGN

4.000

U

20,000.00000 80,000.00 5,000.00000 20,000.00 5,000.00000 20,000.00

0023 159108M

TRAFFIC CONTROL TRUCK WITH
MOUNTED CRASH CUSHION

2.000

U

10,000.00000 20,000.00 20,000.00000 40,000.00 10,000.00000 20,000.00

0024 159117M

REMOVABLE BLACK LINE
MASKING TAPE, 8"

2,500.000

LF

6.95000 17,375.00 0.25000 625.00 3.10000 7,750.00

0025 159138M

HMA PATCH

40.000

T

0.01000 0.40 75.00000 3,000.00 100.00000 4,000.00
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Rt 202, Childs Rd/N Maple to Academy Pl

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):125

Tabulation of Bids

Contract Time:

June 18, 2020

Contract Description:

20125

NHP-0202(335)

10/18/22 COMPLETION DATE

MORRIS, SOMERSET

Min: Max:

6/18/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) DELLA PELLO PAVING,
INC.

(3) D'ANNUNZIO & SONS, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0026 159141M

TRAFFIC DIRECTOR, FLAGGER

210.000

HOUR

140.00000 29,400.00 123.00000 25,830.00 100.00000 21,000.00

0027 159300M

TRAFFIC STRIPES, LATEX, 4"

88,500.000

LF

0.22000 19,470.00 0.32000 28,320.00 0.25000 22,125.00

0028 159310M

TRAFFIC MARKINGS LINES,
LATEX, 4"

2,700.000

LF

0.50000 1,350.00 0.45000 1,215.00 0.50000 1,350.00

0029 159312M

TRAFFIC MARKINGS LINES,
LATEX, 8"

12,100.000

LF

0.60000 7,260.00 0.65000 7,865.00 1.00000 12,100.00

0030 159313M

TRAFFIC MARKINGS LINES,
LATEX, 12"

5,950.000

LF

1.10000 6,545.00 0.95000 5,652.50 1.50000 8,925.00
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Rt 202, Childs Rd/N Maple to Academy Pl

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):125

Tabulation of Bids

Contract Time:

June 18, 2020

Contract Description:

20125

NHP-0202(335)

10/18/22 COMPLETION DATE

MORRIS, SOMERSET

Min: Max:

6/18/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) DELLA PELLO PAVING,
INC.

(3) D'ANNUNZIO & SONS, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0031 159314M

TRAFFIC MARKINGS LINES,
LATEX, 24"

3,700.000

LF

1.85000 6,845.00 1.25000 4,625.00 3.00000 11,100.00

0032 159320M

TRAFFIC MARKINGS SYMBOLS,
LATEX

8,170.000

SF

2.85000 23,284.50 1.85000 15,114.50 3.10000 25,327.00

0033 160004M

FUEL PRICE ADJUSTMENT

1.000

DOLL

8,000.00000 8,000.00 8,000.00000 8,000.00 8,000.00000 8,000.00

0034 160007M

ASPHALT PRICE ADJUSTMENT

1.000

DOLL

17,300.00000 17,300.00 17,300.00000 17,300.00 17,300.00000 17,300.00

0035 161003P

FINAL CLEANUP

(1)

LS

1.00000 1.00 5,000.00000 5,000.00 5,000.00000 5,000.00
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Rt 202, Childs Rd/N Maple to Academy Pl

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):125

Tabulation of Bids

Contract Time:

June 18, 2020

Contract Description:

20125

NHP-0202(335)

10/18/22 COMPLETION DATE

MORRIS, SOMERSET

Min: Max:

6/18/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) DELLA PELLO PAVING,
INC.

(3) D'ANNUNZIO & SONS, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0036 201003P

CLEARING SITE

(1)

LS

60,000.00000 60,000.00 37,000.00000 37,000.00 60,000.00000 60,000.00

0037 202006M

EXCAVATION, TEST PIT

50.000

CY

300.00000 15,000.00 100.00000 5,000.00 500.00000 25,000.00

0038 202021P

REMOVAL OF PAVEMENT

238.000

SY

60.00000 14,280.00 37.00000 8,806.00 40.00000 9,520.00

0039 203021P

I-14 SOIL AGGREGATE

50.000

CY

100.00000 5,000.00 24.50000 1,225.00 50.00000 2,500.00

0040 302051P

DENSE-GRADED AGGREGATE
BASE COURSE, VARIABLE
THICKNESS

67.000

CY

100.00000 6,700.00 30.00000 2,010.00 40.00000 2,680.00
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Rt 202, Childs Rd/N Maple to Academy Pl

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):125

Tabulation of Bids

Contract Time:

June 18, 2020

Contract Description:

20125

NHP-0202(335)

10/18/22 COMPLETION DATE

MORRIS, SOMERSET

Min: Max:

6/18/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) DELLA PELLO PAVING,
INC.

(3) D'ANNUNZIO & SONS, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0041 401009P

HMA MILLING, 3" OR LESS

80,827.000

SY

5.50000 444,548.50 6.35000 513,251.45 7.80000 630,450.60

0042 401012P

HMA MILLING, MORE THAN 3" TO
6"

24,893.000

SY

5.50000 136,911.50 5.75000 143,134.75 9.50000 236,483.50

0043 401015P

CONCRETE MILLING

21,000.000

SY

0.10000 2,100.00 1.00000 21,000.00 1.10000 23,100.00

0044 401021M

HOT MIX ASPHALT PAVEMENT
REPAIR

392.000

SY

50.00000 19,600.00 41.50000 16,268.00 100.00000 39,200.00

0045 401027M

POLYMERIZED JOINT ADHESIVE

71,291.000

LF

1.00000 71,291.00 0.65000 46,339.15 0.60000 42,774.60
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Rt 202, Childs Rd/N Maple to Academy Pl

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):125

Tabulation of Bids

Contract Time:

June 18, 2020

Contract Description:

20125

NHP-0202(335)

10/18/22 COMPLETION DATE

MORRIS, SOMERSET

Min: Max:

6/18/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) DELLA PELLO PAVING,
INC.

(3) D'ANNUNZIO & SONS, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0046 401030M

TACK COAT

15,851.000

GAL

0.01000 158.51 0.01000 158.51 2.75000 43,590.25

0047 401054M

HOT MIX ASPHALT 12.5 M 64
SURFACE COURSE

16,825.000

T

100.00000 1,682,500.00 94.85000 1,595,851.25 98.00000 1,648,850.00

0048 401072M

HOT MIX ASPHALT 12.5 M 64
INTERMEDIATE COURSE

2,869.000

T

110.00000 315,590.00 89.15000 255,771.35 105.00000 301,245.00

0049 401108M

CORE SAMPLES, HOT MIX
ASPHALT

115.000

U

10.00000 1,150.00 100.00000 11,500.00 110.00000 12,650.00

0050 422004M

FOG SEAL STRIP

4,400.000

LF

1.00000 4,400.00 1.15000 5,060.00 1.75000 7,700.00
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Rt 202, Childs Rd/N Maple to Academy Pl

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):125

Tabulation of Bids

Contract Time:

June 18, 2020

Contract Description:

20125

NHP-0202(335)

10/18/22 COMPLETION DATE

MORRIS, SOMERSET

Min: Max:

6/18/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) DELLA PELLO PAVING,
INC.

(3) D'ANNUNZIO & SONS, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0051 453006M

FULL DEPTH CONCRETE
PAVEMENT REPAIR, HMA

100.000

SY

300.00000 30,000.00 100.00000 10,000.00 250.00000 25,000.00

0052 601192P

12" REINFORCED CONCRETE
PIPE, CLASS V

272.000

LF

150.00000 40,800.00 103.00000 28,016.00 200.00000 54,400.00

0054 602009M

INLET, TYPE A

1.000

U

5,000.00000 5,000.00 4,235.00000 4,235.00 10,000.00000 10,000.00

0055 602099M

RESET EXISTING CASTING

2.000

U

500.00000 1,000.00 1,425.00000 2,850.00 1,000.00000 2,000.00

0056 602105M

SET INLET TYPE B, CASTING

1.000

U

1,500.00000 1,500.00 2,445.00000 2,445.00 2,500.00000 2,500.00
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Rt 202, Childs Rd/N Maple to Academy Pl

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):125

Tabulation of Bids

Contract Time:

June 18, 2020

Contract Description:

20125

NHP-0202(335)

10/18/22 COMPLETION DATE

MORRIS, SOMERSET

Min: Max:

6/18/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) DELLA PELLO PAVING,
INC.

(3) D'ANNUNZIO & SONS, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0057 602123M

RECONSTRUCTED INLET, TYPE B,
USING EXISTING CASTING

1.000

U

1,500.00000 1,500.00 3,185.00000 3,185.00 3,000.00000 3,000.00

0058 602150M

RECONSTRUCTED INLET, TYPE A,
USING NEW CASTING

1.000

U

2,000.00000 2,000.00 2,890.00000 2,890.00 3,500.00000 3,500.00

0059 602210M

BICYCLE SAFE GRATE

8.000

U

400.00000 3,200.00 400.00000 3,200.00 500.00000 4,000.00

0060 602213M

CURB PIECE

80.000

U

400.00000 32,000.00 340.00000 27,200.00 500.00000 40,000.00

0062 606012P

CONCRETE SIDEWALK, 4" THICK

696.000

SY

100.00000 69,600.00 214.00000 148,944.00 200.00000 139,200.00
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Rt 202, Childs Rd/N Maple to Academy Pl

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):125

Tabulation of Bids

Contract Time:

June 18, 2020

Contract Description:

20125

NHP-0202(335)

10/18/22 COMPLETION DATE

MORRIS, SOMERSET

Min: Max:

6/18/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) DELLA PELLO PAVING,
INC.

(3) D'ANNUNZIO & SONS, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0063 606013P

TINTED CONCRETE SIDEWALK, 4"
THICK

645.000

SY

140.00000 90,300.00 260.00000 167,700.00 220.00000 141,900.00

0064 606021P

CONCRETE SIDEWALK, 8" THICK

329.000

SY

100.00000 32,900.00 226.00000 74,354.00 200.00000 65,800.00

0065 606029P

BRICK PAVERS

21.000

SY

100.00000 2,100.00 174.00000 3,654.00 200.00000 4,200.00

0066 606078P

CONCRETE ISLAND, 6" THICK

69.000

SY

100.00000 6,900.00 208.00000 14,352.00 200.00000 13,800.00

0067 606084P

DETECTABLE WARNING SURFACE

160.000

SY

500.00000 80,000.00 347.00000 55,520.00 300.00000 48,000.00

Page 11 of 93

Rt 202, Childs Rd/N Maple to Academy Pl

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):125

Tabulation of Bids

Contract Time:

June 18, 2020

Contract Description:

20125

NHP-0202(335)

10/18/22 COMPLETION DATE

MORRIS, SOMERSET

Min: Max:

6/18/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) DELLA PELLO PAVING,
INC.

(3) D'ANNUNZIO & SONS, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0068 606085P

DETECTABLE WARNING
SURFACE, BRICK PAVER

5.000

SF

100.00000 500.00 116.00000 580.00 120.00000 600.00

0069 607030P

12" X 13" CONCRETE SLOPING
CURB

75.000

LF

50.00000 3,750.00 162.00000 12,150.00 120.00000 9,000.00

0070 607034P

9" X 14" CONCRETE VERTICAL
CURB

613.000

LF

50.00000 30,650.00 168.00000 102,984.00 100.00000 61,300.00

0071 607069P

9" X VARIABLE HEIGHT
CONCRETE VERTICAL CURB

1,885.000

LF

50.00000 94,250.00 179.50000 338,357.50 100.00000 188,500.00

0072 607075P

GRANITE CURB

24.000

LF

75.00000 1,800.00 174.00000 4,176.00 120.00000 2,880.00
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Rt 202, Childs Rd/N Maple to Academy Pl

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):125

Tabulation of Bids

Contract Time:

June 18, 2020

Contract Description:

20125

NHP-0202(335)

10/18/22 COMPLETION DATE

MORRIS, SOMERSET

Min: Max:

6/18/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) DELLA PELLO PAVING,
INC.

(3) D'ANNUNZIO & SONS, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0073 607220P

9" X VARIABLE HEIGHT TINTED
CONCRETE VERTICAL CURB

555.000

LF

75.00000 41,625.00 226.00000 125,430.00 100.00000 55,500.00

0074 609003M

BEAM GUIDE RAIL

5,429.000

LF

27.00000 146,583.00 33.00000 179,157.00 25.00000 135,725.00

0076 609027M

TANGENT GUIDE RAIL TERMINAL

12.000

U

3,250.00000 39,000.00 3,935.00000 47,220.00 3,000.00000 36,000.00

0077 609039M

BEAM GUIDE RAIL ANCHORAGE

5.000

U

950.00000 4,750.00 1,150.00000 5,750.00 1,800.00000 9,000.00

0078 609042M

BEAM GUIDE RAIL POST

67.000

U

65.00000 4,355.00 79.00000 5,293.00 50.00000 3,350.00

0079 609048M

BEAM GUIDE RAIL POST, 8' LONG

90.000

U

83.00000 7,470.00 101.00000 9,090.00 20.00000 1,800.00

Page 13 of 93

Rt 202, Childs Rd/N Maple to Academy Pl

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):125

Tabulation of Bids

Contract Time:

June 18, 2020

Contract Description:

20125

NHP-0202(335)

10/18/22 COMPLETION DATE

MORRIS, SOMERSET

Min: Max:

6/18/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) DELLA PELLO PAVING,
INC.

(3) D'ANNUNZIO & SONS, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0080 609050M

BEAM GUIDE RAIL POST, 9' LONG

141.000

U

92.00000 12,972.00 112.00000 15,792.00 50.00000 7,050.00

0081 609054M

BEAM GUIDE RAIL ELEMENT

445.000

LF

10.00000 4,450.00 13.00000 5,785.00 12.00000 5,340.00

0082 609075M

REMOVAL OF BEAM GUIDE RAIL

5,617.000

LF

1.00000 5,617.00 1.25000 7,021.25 2.00000 11,234.00

0083 610003M

TRAFFIC STRIPES, 4"

64,367.000

LF

0.52000 33,470.84 0.41000 26,390.47 0.45000 28,965.15

0084 610009M

TRAFFIC MARKINGS

8,170.000

SF

4.90000 40,033.00 11.80000 96,406.00 7.00000 57,190.00

0085 610012M

RPM, MONO-DIRECTIONAL, WHITE
LENS

190.000

U

28.50000 5,415.00 40.10000 7,619.00 30.00000 5,700.00
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Rt 202, Childs Rd/N Maple to Academy Pl

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):125

Tabulation of Bids

Contract Time:

June 18, 2020

Contract Description:

20125

NHP-0202(335)

10/18/22 COMPLETION DATE

MORRIS, SOMERSET

Min: Max:

6/18/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) DELLA PELLO PAVING,
INC.

(3) D'ANNUNZIO & SONS, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0086 610013M

TRAFFIC MARKING LINES, 4"

2,530.000

LF

0.80000 2,024.00 1.20000 3,036.00 0.75000 1,897.50

0087 610014M

TRAFFIC MARKING LINES, 8"

11,748.000

LF

1.55000 18,209.40 1.50000 17,622.00 1.50000 17,622.00

0088 610016M

TRAFFIC MARKING LINES, 12"

5,951.000

LF

2.15000 12,794.65 2.40000 14,282.40 2.00000 11,902.00

0089 610017M

TRAFFIC MARKING LINES, 24"

3,301.000

LF

4.30000 14,194.30 4.75000 15,679.75 4.00000 13,204.00

0090 610018M

RPM, MONO-DIRECTIONAL,
AMBER LENS

50.000

U

28.50000 1,425.00 40.10000 2,005.00 30.00000 1,500.00
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Rt 202, Childs Rd/N Maple to Academy Pl

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):125

Tabulation of Bids

Contract Time:

June 18, 2020

Contract Description:

20125

NHP-0202(335)

10/18/22 COMPLETION DATE

MORRIS, SOMERSET

Min: Max:

6/18/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) DELLA PELLO PAVING,
INC.

(3) D'ANNUNZIO & SONS, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0091 610021M

RPM, BI-DIRECTIONAL, AMBER
LENS

310.000

U

28.50000 8,835.00 40.10000 12,431.00 30.00000 9,300.00

0092 610024M

REMOVAL OF RPM

550.000

U

10.00000 5,500.00 8.00000 4,400.00 10.00000 5,500.00

0093 610033M

RUMBLE STRIP

4,400.000

LF

2.00000 8,800.00 3.35000 14,740.00 1.50000 6,600.00

0094 611348M

CRASH CUSHION, LOW
MAINTENANCE, COMPRESSIVE
BARRIER, TYPE 3, WIDTH
NARROW

2.000

U

60,000.00000 120,000.00 41,200.00000 82,400.00 40,000.00000 80,000.00

0095 612003P

REGULATORY AND WARNING
SIGN

146.000

SF

45.00000 6,570.00 49.50000 7,227.00 42.00000 6,132.00
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Rt 202, Childs Rd/N Maple to Academy Pl

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):125

Tabulation of Bids

Contract Time:

June 18, 2020

Contract Description:

20125

NHP-0202(335)

10/18/22 COMPLETION DATE

MORRIS, SOMERSET

Min: Max:

6/18/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) DELLA PELLO PAVING,
INC.

(3) D'ANNUNZIO & SONS, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0096 612021M

RELOCATE SIGN

1.000

U

150.00000 150.00 355.00000 355.00 500.00000 500.00

0097 612030P

OVERHEAD STREET NAME SIGNS

225.000

SF

50.00000 11,250.00 56.50000 12,712.50 105.00000 23,625.00

0098 701015P

2" RIGID METALLIC CONDUIT

184.000

LF

61.00000 11,224.00 47.10000 8,666.40 75.00000 13,800.00

0099 701021P

3" RIGID METALLIC CONDUIT

1,709.000

LF

72.00000 123,048.00 73.60000 125,782.40 95.00000 162,355.00

0100 701024P

4" RIGID METALLIC CONDUIT

15.000

LF

53.00000 795.00 118.00000 1,770.00 120.00000 1,800.00

0101 701102M

18" X 36" JUNCTION BOX

31.000

U

2,615.00000 81,065.00 2,590.00000 80,290.00 2,300.00000 71,300.00
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Rt 202, Childs Rd/N Maple to Academy Pl

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):125

Tabulation of Bids

Contract Time:

June 18, 2020

Contract Description:

20125

NHP-0202(335)

10/18/22 COMPLETION DATE

MORRIS, SOMERSET

Min: Max:

6/18/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) DELLA PELLO PAVING,
INC.

(3) D'ANNUNZIO & SONS, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0102 701123M

FOUNDATION, TYPE SFT

6.000

U

2,730.00000 16,380.00 2,475.00000 14,850.00 2,400.00000 14,400.00

0103 701128M

FOUNDATION, TYPE P-MC
MODIFIED

3.000

U

3,675.00000 11,025.00 3,885.00000 11,655.00 3,800.00000 11,400.00

0104 701135M

FOUNDATION, TYPE SPF

5.000

U

2,100.00000 10,500.00 1,475.00000 7,375.00 1,700.00000 8,500.00

0105 701138M

FOUNDATION, TYPE STF

3.000

U

9,450.00000 28,350.00 4,710.00000 14,130.00 8,300.00000 24,900.00

0106 701144M

FOUNDATION, TYPE SFK

2.000

U

3,150.00000 6,300.00 2,590.00000 5,180.00 2,500.00000 5,000.00

0107 701171M

METER CABINET, TYPE TL

3.000

U

3,512.00000 10,536.00 4,200.00000 12,600.00 4,200.00000 12,600.00
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Rt 202, Childs Rd/N Maple to Academy Pl

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):125

Tabulation of Bids

Contract Time:

June 18, 2020

Contract Description:

20125

NHP-0202(335)

10/18/22 COMPLETION DATE

MORRIS, SOMERSET

Min: Max:

6/18/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) DELLA PELLO PAVING,
INC.

(3) D'ANNUNZIO & SONS, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0108 701187M

MODIFY METER CABINET

1.000

U

3,725.00000 3,725.00 4,200.00000 4,200.00 4,200.00000 4,200.00

0109 701192P

GROUND WIRE, NO. 8 AWG

3,368.000

LF

1.40000 4,715.20 3.00000 10,104.00 2.20000 7,409.60

0110 701201P

MULTIPLE LIGHTING WIRE, NO. 8
AWG

1,024.000

LF

3.00000 3,072.00 3.00000 3,072.00 4.00000 4,096.00

0111 701213P

SERVICE WIRE, NO. 6 AWG

555.000

LF

3.00000 1,665.00 9.50000 5,272.50 4.50000 2,497.50

0112 702009M

CONTROLLER, 8 PHASE

3.000

U

36,000.00000 108,000.00 41,500.00000 124,500.00 40,000.00000 120,000.00
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Rt 202, Childs Rd/N Maple to Academy Pl

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):125

Tabulation of Bids

Contract Time:

June 18, 2020

Contract Description:

20125

NHP-0202(335)

10/18/22 COMPLETION DATE

MORRIS, SOMERSET

Min: Max:

6/18/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) DELLA PELLO PAVING,
INC.

(3) D'ANNUNZIO & SONS, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0113 702012M

TRAFFIC SIGNAL STANDARD,
ALUMINUM

10.000

U

3,000.00000 30,000.00 4,005.00000 40,050.00 3,300.00000 33,000.00

0114 702015M

TRAFFIC SIGNAL STANDARD,
STEEL

3.000

U

5,840.00000 17,520.00 7,005.00000 21,015.00 7,000.00000 21,000.00

0115 702018M

PEDESTRIAN SIGNAL STANDARD

5.000

U

1,225.00000 6,125.00 1,120.00000 5,600.00 900.00000 4,500.00

0116 702021M

TRAFFIC SIGNAL MAST ARM,
ALUMINUM

9.000

U

4,485.00000 40,365.00 3,800.00000 34,200.00 2,700.00000 24,300.00

0117 702024M

TRAFFIC SIGNAL MAST ARM,
STEEL

3.000

U

8,175.00000 24,525.00 6,240.00000 18,720.00 5,700.00000 17,100.00
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Rt 202, Childs Rd/N Maple to Academy Pl

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):125

Tabulation of Bids

Contract Time:

June 18, 2020

Contract Description:

20125

NHP-0202(335)

10/18/22 COMPLETION DATE

MORRIS, SOMERSET

Min: Max:

6/18/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) DELLA PELLO PAVING,
INC.

(3) D'ANNUNZIO & SONS, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0118 702027P

TRAFFIC SIGNAL CABLE, 2
CONDUCTOR

1,459.000

LF

2.65000 3,866.35 3.00000 4,377.00 3.00000 4,377.00

0119 702030P

TRAFFIC SIGNAL CABLE, 5
CONDUCTOR

2,828.000

LF

2.90000 8,201.20 3.55000 10,039.40 3.50000 9,898.00

0120 702033P

TRAFFIC SIGNAL CABLE, 10
CONDUCTOR

7,914.000

LF

3.45000 27,303.30 4.15000 32,843.10 3.30000 26,116.20

0121 702036M

TRAFFIC SIGNAL HEAD

30.000

U

1,385.00000 41,550.00 2,180.00000 65,400.00 1,400.00000 42,000.00

0122 702038M

PUSH BUTTON INSTALLATION

3.000

U

1,270.00000 3,810.00 1,530.00000 4,590.00 2,000.00000 6,000.00
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Rt 202, Childs Rd/N Maple to Academy Pl

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):125

Tabulation of Bids

Contract Time:

June 18, 2020

Contract Description:

20125

NHP-0202(335)

10/18/22 COMPLETION DATE

MORRIS, SOMERSET

Min: Max:

6/18/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) DELLA PELLO PAVING,
INC.

(3) D'ANNUNZIO & SONS, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0123 702039M

PEDESTRIAN SIGNAL HEAD

14.000

U

1,000.00000 14,000.00 1,680.00000 23,520.00 1,200.00000 16,800.00

0124 702042M

PUSH BUTTON

9.000

U

700.00000 6,300.00 915.00000 8,235.00 800.00000 7,200.00

0125 702046M

RADAR DETECTOR

12.000

U

10,000.00000 120,000.00 9,770.00000 117,240.00 11,000.00000 132,000.00

0126 702048M

LOOP DETECTOR

207.000

LF

60.00000 12,420.00 53.00000 10,971.00 65.00000 13,455.00

0127 702050M

GENERATOR AUXILIARY CABINET

7.000

U

8,485.00000 59,395.00 8,065.00000 56,455.00 9,500.00000 66,500.00

0128 702051P

LOOP DETECTOR CABLE

1,400.000

LF

4.00000 5,600.00 3.00000 4,200.00 4.00000 5,600.00
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Rt 202, Childs Rd/N Maple to Academy Pl

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):125

Tabulation of Bids

Contract Time:

June 18, 2020

Contract Description:

20125

NHP-0202(335)

10/18/22 COMPLETION DATE

MORRIS, SOMERSET

Min: Max:

6/18/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) DELLA PELLO PAVING,
INC.

(3) D'ANNUNZIO & SONS, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0129 702057M

INTERIM TRAFFIC SIGNAL
SYSTEM, LOCATION NO. ___ 1

(1)

LS

9,000.00000 9,000.00 4,710.00000 4,710.00 7,000.00000 7,000.00

0130 702057M

INTERIM TRAFFIC SIGNAL
SYSTEM, LOCATION NO. ___ 2

(1)

LS

2,200.00000 2,200.00 4,120.00000 4,120.00 4,000.00000 4,000.00

0131 702057M

INTERIM TRAFFIC SIGNAL
SYSTEM, LOCATION NO. ___ 3

(1)

LS

11,000.00000 11,000.00 4,120.00000 4,120.00 7,000.00000 7,000.00

0132 702057M

INTERIM TRAFFIC SIGNAL
SYSTEM, LOCATION NO. ___ 4

(1)

LS

20,000.00000 20,000.00 16,500.00000 16,500.00 7,000.00000 7,000.00

0133 702057M

INTERIM TRAFFIC SIGNAL
SYSTEM, LOCATION NO. ___ 5

(1)

LS

11,000.00000 11,000.00 25,310.00000 25,310.00 7,000.00000 7,000.00
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Rt 202, Childs Rd/N Maple to Academy Pl

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):125

Tabulation of Bids

Contract Time:

June 18, 2020

Contract Description:

20125

NHP-0202(335)

10/18/22 COMPLETION DATE

MORRIS, SOMERSET

Min: Max:

6/18/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) DELLA PELLO PAVING,
INC.

(3) D'ANNUNZIO & SONS, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0134 702057M

INTERIM TRAFFIC SIGNAL
SYSTEM, LOCATION NO. ___ 6

(1)

LS

11,000.00000 11,000.00 5,900.00000 5,900.00 7,000.00000 7,000.00

0135 702060M

CONTROLLER TURN-ON

9.000

U

5,450.00000 49,050.00 10,010.00000 90,090.00 4,500.00000 40,500.00

0136 703018M

LUMINAIRE

4.000

U

1,330.00000 5,320.00 2,035.00000 8,140.00 2,000.00000 8,000.00

Section Totals: $5,697,418.86 $6,221,093.53 $6,762,189.00
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Rt 202, Childs Rd/N Maple to Academy Pl

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):125

Tabulation of Bids

Contract Time:

June 18, 2020

Contract Description:

20125

NHP-0202(335)

10/18/22 COMPLETION DATE

MORRIS, SOMERSET

Min: Max:

6/18/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) DELLA PELLO PAVING,
INC.

(3) D'ANNUNZIO & SONS, INC.

0002 CONSTRUCTION ENGINEERINGSECTION: Cat Alt Set: Cat Alt Member:

0007 155009M

FIELD OFFICE TYPE C SET UP

1.000

U

75,000.00000 75,000.00 40,100.00000 40,100.00 75,000.00000 75,000.00

0008 155027M

FIELD OFFICE TYPE C
MAINTENANCE

20.000

MO

4,000.00000 80,000.00 5,300.00000 106,000.00 3,400.00000 68,000.00

Section Totals: $155,000.00 $146,100.00 $143,000.00
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Rt 202, Childs Rd/N Maple to Academy Pl

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):125

Tabulation of Bids

Contract Time:

June 18, 2020

Contract Description:

20125

NHP-0202(335)

10/18/22 COMPLETION DATE

MORRIS, SOMERSET

Min: Max:

6/18/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) DELLA PELLO PAVING,
INC.

(3) D'ANNUNZIO & SONS, INC.

0003 NON-PARTICIPATINGSECTION: Cat Alt Set: Cat Alt Member:

0002 152015P

POLLUTION LIABILITY INSURANCE

1.000

DOLL

100.00000 100.00 10,000.00000 10,000.00 11,500.00000 11,500.00

0053 601670M

CLEANING EXISTING PIPE, 12" TO
24" DIAMETER

150.000

LF

20.00000 3,000.00 21.00000 3,150.00 25.00000 3,750.00

0061 602216M

CLEANING DRAINAGE
STRUCTURE

5.000

U

300.00000 1,500.00 610.00000 3,050.00 300.00000 1,500.00

0137 801006M

SELECTIVE THINNING

1,332.000

SY

10.00000 13,320.00 4.90000 6,526.80 9.00000 11,988.00

Section Totals: $17,920.00 $22,726.80 $28,738.00
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Rt 202, Childs Rd/N Maple to Academy Pl

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):125

Tabulation of Bids

Contract Time:

June 18, 2020

Contract Description:

20125

NHP-0202(335)

10/18/22 COMPLETION DATE

MORRIS, SOMERSET

Min: Max:

6/18/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) DELLA PELLO PAVING,
INC.

(3) D'ANNUNZIO & SONS, INC.

0004 EROSION CONTROLSECTION: Cat Alt Set: Cat Alt Member:

0011 158030M

INLET FILTER TYPE 2, 2' X 4'

90.000

U

100.00000 9,000.00 20.00000 1,800.00 70.00000 6,300.00

0012 158033M

INLET FILTER TYPE 2, 4' X 4'

10.000

U

125.00000 1,250.00 40.00000 400.00 80.00000 800.00

0013 158063P

CONCRETE WASHOUT SYSTEM

(1)

LS

10,000.00000 10,000.00 2,000.00000 2,000.00 3,500.00000 3,500.00

0014 158072M

OIL ONLY EMERGENCY SPILL KIT,
TYPE 1

2.000

U

250.00000 500.00 150.00000 300.00 1.00000 2.00

0015 158084M

EROSION CONTROL SEDIMENT
REMOVAL

50.000

CY

0.01000 0.50 60.00000 3,000.00 1.00000 50.00

Section Totals: $20,750.50 $7,500.00 $10,652.00
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Rt 202, Childs Rd/N Maple to Academy Pl

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):125

Tabulation of Bids

Contract Time:

June 18, 2020

Contract Description:

20125

NHP-0202(335)

10/18/22 COMPLETION DATE

MORRIS, SOMERSET

Min: Max:

6/18/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) DELLA PELLO PAVING,
INC.

(3) D'ANNUNZIO & SONS, INC.

0005 LANDSCAPESECTION: Cat Alt Set: Cat Alt Member:

0138 802021M

TREE REMOVAL, OVER 6" TO 12"
DIAMETER

5.000

U

600.00000 3,000.00 710.00000 3,550.00 700.00000 3,500.00

0139 802024M

TREE REMOVAL, OVER 12" TO 18"
DIAMETER

12.000

U

800.00000 9,600.00 945.00000 11,340.00 900.00000 10,800.00

0140 802027M

TREE REMOVAL, OVER 18" TO 24"
DIAMETER

3.000

U

1,200.00000 3,600.00 1,415.00000 4,245.00 1,300.00000 3,900.00

0141 802030M

TREE REMOVAL, OVER 24" TO 30"
DIAMETER

2.000

U

1,600.00000 3,200.00 1,885.00000 3,770.00 1,800.00000 3,600.00

0142 802033M

TREE REMOVAL, OVER 30" TO 36"
DIAMETER

1.000

U

2,000.00000 2,000.00 2,355.00000 2,355.00 2,500.00000 2,500.00
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Rt 202, Childs Rd/N Maple to Academy Pl

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):125

Tabulation of Bids

Contract Time:

June 18, 2020

Contract Description:

20125

NHP-0202(335)

10/18/22 COMPLETION DATE

MORRIS, SOMERSET

Min: Max:

6/18/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) DELLA PELLO PAVING,
INC.

(3) D'ANNUNZIO & SONS, INC.

0005 LANDSCAPESECTION: Cat Alt Set: Cat Alt Member:

0143 802036M

TREE REMOVAL, OVER 36"
DIAMETER

6.000

U

2,800.00000 16,800.00 3,300.00000 19,800.00 3,200.00000 19,200.00

0144 804006P

TOPSOILING, 4" THICK

155.000

SY

3.00000 465.00 3.55000 550.25 4.00000 620.00

0145 804015P

BORROW TOPSOIL

35.000

CY

50.00000 1,750.00 59.00000 2,065.00 60.00000 2,100.00

0146 805003M

TURF REPAIR STRIP

1,470.000

LF

6.50000 9,555.00 7.65000 11,245.50 7.00000 10,290.00

0147 805010M

REGRADE BERM

2,848.000

SY

6.00000 17,088.00 4.45000 12,673.60 7.00000 19,936.00
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Rt 202, Childs Rd/N Maple to Academy Pl

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):125

Tabulation of Bids

Contract Time:

June 18, 2020

Contract Description:

20125

NHP-0202(335)

10/18/22 COMPLETION DATE

MORRIS, SOMERSET

Min: Max:

6/18/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) DELLA PELLO PAVING,
INC.

(3) D'ANNUNZIO & SONS, INC.

0005 LANDSCAPESECTION: Cat Alt Set: Cat Alt Member:

0148 806003P

FERTILIZING AND SEEDING, TYPE
A

150.000

SY

2.00000 300.00 2.40000 360.00 3.00000 450.00

0149 806006P

FERTILIZING AND SEEDING, TYPE
A-3

5.000

SY

2.00000 10.00 2.40000 12.00 3.00000 15.00

0150 806018P

FERTILIZING AND SEEDING, TYPE
F

15.000

SY

2.00000 30.00 2.40000 36.00 3.00000 45.00

0151 809003M

STRAW MULCHING

155.000

SY

4.00000 620.00 2.40000 372.00 3.00000 465.00

Section Totals: $68,018.00 $72,374.35 $77,421.00
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Rt 202, Childs Rd/N Maple to Academy Pl

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):125

Tabulation of Bids

Contract Time:

June 18, 2020

Contract Description:

20125

NHP-0202(335)

10/18/22 COMPLETION DATE

MORRIS, SOMERSET

Min: Max:

6/18/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) DELLA PELLO PAVING,
INC.

(3) D'ANNUNZIO & SONS, INC.

0006 STRUCTURE 1416-150SECTION: Cat Alt Set: Cat Alt Member:

0075 609004M

BEAM GUIDE RAIL, BRIDGE

500.000

LF

75.00000 37,500.00 91.00000 45,500.00 150.00000 75,000.00

Section Totals: $37,500.00 $45,500.00 $75,000.00

( ) indicates item is bid as Lump Sum

$6,515,294.68$5,996,607.36 $7,097,000.00

$5,996,607.36

Contract Totals

$6,515,294.68 7,097,000.00Cost Plus Time Totals
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Rt 202, Childs Rd/N Maple to Academy Pl

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):125

Tabulation of Bids

Contract Time:

June 18, 2020

Contract Description:

20125

NHP-0202(335)

10/18/22 COMPLETION DATE

MORRIS, SOMERSET

Min: Max:

6/18/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TILCON NEW YORK, INC. (5) GREEN CONSTRUCTION,
INC.

(6) BLACK ROCK
ENTERPRISES, LLC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0001 151006M

PERFORMANCE BOND AND
PAYMENT BOND

1.000

DOLL

17,500.00000 17,500.00 25,000.00000 25,000.00 35,000.00000 35,000.00

0003 153003P

PROGRESS SCHEDULE

(1)

LS

13,500.00000 13,500.00 5,500.00000 5,500.00 10,000.00000 10,000.00

0004 153005M

PROGRESS SCHEDULE UPDATE

8.000

U

750.00000 6,000.00 850.00000 6,800.00 1,500.00000 12,000.00

0005 153011M

TRAINEES

1,800.000

HOUR

1.00000 1,800.00 10.00000 18,000.00 0.01000 18.00

0006 154003P

MOBILIZATION

(1)

LS

882,057.52000 882,057.52 1,429,718.98000 1,429,718.98 1,250,000.00000 1,250,000.00

0009 157004M

CONSTRUCTION LAYOUT

1.000

DOLL

148,000.00000 148,000.00 65,000.00000 65,000.00 25,000.00000 25,000.00
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Rt 202, Childs Rd/N Maple to Academy Pl

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):125

Tabulation of Bids

Contract Time:

June 18, 2020

Contract Description:

20125

NHP-0202(335)

10/18/22 COMPLETION DATE

MORRIS, SOMERSET

Min: Max:

6/18/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TILCON NEW YORK, INC. (5) GREEN CONSTRUCTION,
INC.

(6) BLACK ROCK
ENTERPRISES, LLC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0010 158006M

SILT FENCE

1,000.000

LF

6.00000 6,000.00 8.00000 8,000.00 5.00000 5,000.00

0016 159003M

BREAKAWAY BARRICADE

69.000

U

1.00000 69.00 95.00000 6,555.00 1.00000 69.00

0017 159006M

DRUM

1,000.000

U

1.00000 1,000.00 75.00000 75,000.00 1.00000 1,000.00

0018 159009M

TRAFFIC CONE

1,000.000

U

1.00000 1,000.00 15.00000 15,000.00 15.00000 15,000.00

0019 159012M

CONSTRUCTION SIGNS

2,552.000

SF

1.00000 2,552.00 14.00000 35,728.00 28.00000 71,456.00

0020 159015M

CONSTRUCTION IDENTIFICATION
SIGN, 4' X 8'

2.000

U

1,000.00000 2,000.00 1,500.00000 3,000.00 2,500.00000 5,000.00
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Rt 202, Childs Rd/N Maple to Academy Pl

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):125

Tabulation of Bids

Contract Time:

June 18, 2020

Contract Description:

20125

NHP-0202(335)

10/18/22 COMPLETION DATE

MORRIS, SOMERSET

Min: Max:

6/18/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TILCON NEW YORK, INC. (5) GREEN CONSTRUCTION,
INC.

(6) BLACK ROCK
ENTERPRISES, LLC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0021 159027M

FLASHING ARROW BOARD, 4' X 8'

3.000

U

10,000.00000 30,000.00 3,500.00000 10,500.00 1,500.00000 4,500.00

0022 159030M

PORTABLE VARIABLE MESSAGE
SIGN

4.000

U

35,000.00000 140,000.00 8,500.00000 34,000.00 2,500.00000 10,000.00

0023 159108M

TRAFFIC CONTROL TRUCK WITH
MOUNTED CRASH CUSHION

2.000

U

69,500.00000 139,000.00 55,000.00000 110,000.00 50,000.00000 100,000.00

0024 159117M

REMOVABLE BLACK LINE
MASKING TAPE, 8"

2,500.000

LF

3.50000 8,750.00 0.01000 25.00 4.00000 10,000.00

0025 159138M

HMA PATCH

40.000

T

500.00000 20,000.00 175.00000 7,000.00 100.00000 4,000.00
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Rt 202, Childs Rd/N Maple to Academy Pl

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):125

Tabulation of Bids

Contract Time:

June 18, 2020

Contract Description:

20125

NHP-0202(335)

10/18/22 COMPLETION DATE

MORRIS, SOMERSET

Min: Max:

6/18/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TILCON NEW YORK, INC. (5) GREEN CONSTRUCTION,
INC.

(6) BLACK ROCK
ENTERPRISES, LLC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0026 159141M

TRAFFIC DIRECTOR, FLAGGER

210.000

HOUR

125.00000 26,250.00 0.01000 2.10 200.00000 42,000.00

0027 159300M

TRAFFIC STRIPES, LATEX, 4"

88,500.000

LF

0.20000 17,700.00 0.24000 21,240.00 0.23000 20,355.00

0028 159310M

TRAFFIC MARKINGS LINES,
LATEX, 4"

2,700.000

LF

0.30000 810.00 0.45000 1,215.00 0.33000 891.00

0029 159312M

TRAFFIC MARKINGS LINES,
LATEX, 8"

12,100.000

LF

0.40000 4,840.00 0.90000 10,890.00 0.44000 5,324.00

0030 159313M

TRAFFIC MARKINGS LINES,
LATEX, 12"

5,950.000

LF

0.50000 2,975.00 1.35000 8,032.50 0.55000 3,272.50
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Rt 202, Childs Rd/N Maple to Academy Pl

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):125

Tabulation of Bids

Contract Time:

June 18, 2020

Contract Description:

20125

NHP-0202(335)

10/18/22 COMPLETION DATE

MORRIS, SOMERSET

Min: Max:

6/18/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TILCON NEW YORK, INC. (5) GREEN CONSTRUCTION,
INC.

(6) BLACK ROCK
ENTERPRISES, LLC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0031 159314M

TRAFFIC MARKINGS LINES,
LATEX, 24"

3,700.000

LF

1.50000 5,550.00 2.70000 9,990.00 1.65000 6,105.00

0032 159320M

TRAFFIC MARKINGS SYMBOLS,
LATEX

8,170.000

SF

2.50000 20,425.00 3.00000 24,510.00 2.75000 22,467.50

0033 160004M

FUEL PRICE ADJUSTMENT

1.000

DOLL

8,000.00000 8,000.00 8,000.00000 8,000.00 8,000.00000 8,000.00

0034 160007M

ASPHALT PRICE ADJUSTMENT

1.000

DOLL

17,300.00000 17,300.00 17,300.00000 17,300.00 17,300.00000 17,300.00

0035 161003P

FINAL CLEANUP

(1)

LS

5,000.00000 5,000.00 25,000.00000 25,000.00 25,000.00000 25,000.00
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Rt 202, Childs Rd/N Maple to Academy Pl

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):125

Tabulation of Bids

Contract Time:

June 18, 2020

Contract Description:

20125

NHP-0202(335)

10/18/22 COMPLETION DATE

MORRIS, SOMERSET

Min: Max:

6/18/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TILCON NEW YORK, INC. (5) GREEN CONSTRUCTION,
INC.

(6) BLACK ROCK
ENTERPRISES, LLC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0036 201003P

CLEARING SITE

(1)

LS

60,000.00000 60,000.00 100,000.00000 100,000.00 25,000.00000 25,000.00

0037 202006M

EXCAVATION, TEST PIT

50.000

CY

200.00000 10,000.00 100.00000 5,000.00 100.00000 5,000.00

0038 202021P

REMOVAL OF PAVEMENT

238.000

SY

120.00000 28,560.00 60.00000 14,280.00 20.00000 4,760.00

0039 203021P

I-14 SOIL AGGREGATE

50.000

CY

500.00000 25,000.00 90.00000 4,500.00 50.00000 2,500.00

0040 302051P

DENSE-GRADED AGGREGATE
BASE COURSE, VARIABLE
THICKNESS

67.000

CY

210.00000 14,070.00 125.00000 8,375.00 50.00000 3,350.00
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Rt 202, Childs Rd/N Maple to Academy Pl

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):125

Tabulation of Bids

Contract Time:

June 18, 2020

Contract Description:

20125

NHP-0202(335)

10/18/22 COMPLETION DATE

MORRIS, SOMERSET

Min: Max:

6/18/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TILCON NEW YORK, INC. (5) GREEN CONSTRUCTION,
INC.

(6) BLACK ROCK
ENTERPRISES, LLC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0041 401009P

HMA MILLING, 3" OR LESS

80,827.000

SY

4.50000 363,721.50 5.00000 404,135.00 6.00000 484,962.00

0042 401012P

HMA MILLING, MORE THAN 3" TO
6"

24,893.000

SY

7.00000 174,251.00 6.50000 161,804.50 9.00000 224,037.00

0043 401015P

CONCRETE MILLING

21,000.000

SY

4.50000 94,500.00 6.75000 141,750.00 5.00000 105,000.00

0044 401021M

HOT MIX ASPHALT PAVEMENT
REPAIR

392.000

SY

125.00000 49,000.00 115.00000 45,080.00 75.00000 29,400.00

0045 401027M

POLYMERIZED JOINT ADHESIVE

71,291.000

LF

0.25000 17,822.75 0.50000 35,645.50 0.65000 46,339.15
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Rt 202, Childs Rd/N Maple to Academy Pl

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):125

Tabulation of Bids

Contract Time:

June 18, 2020

Contract Description:

20125

NHP-0202(335)

10/18/22 COMPLETION DATE

MORRIS, SOMERSET

Min: Max:

6/18/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TILCON NEW YORK, INC. (5) GREEN CONSTRUCTION,
INC.

(6) BLACK ROCK
ENTERPRISES, LLC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0046 401030M

TACK COAT

15,851.000

GAL

0.50000 7,925.50 4.00000 63,404.00 0.01000 158.51

0047 401054M

HOT MIX ASPHALT 12.5 M 64
SURFACE COURSE

16,825.000

T

98.50000 1,657,262.50 97.00000 1,632,025.00 96.00000 1,615,200.00

0048 401072M

HOT MIX ASPHALT 12.5 M 64
INTERMEDIATE COURSE

2,869.000

T

112.00000 321,328.00 97.00000 278,293.00 97.00000 278,293.00

0049 401108M

CORE SAMPLES, HOT MIX
ASPHALT

115.000

U

150.00000 17,250.00 175.00000 20,125.00 220.00000 25,300.00

0050 422004M

FOG SEAL STRIP

4,400.000

LF

2.00000 8,800.00 4.50000 19,800.00 4.00000 17,600.00
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Rt 202, Childs Rd/N Maple to Academy Pl

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):125

Tabulation of Bids

Contract Time:

June 18, 2020

Contract Description:

20125

NHP-0202(335)

10/18/22 COMPLETION DATE

MORRIS, SOMERSET

Min: Max:

6/18/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TILCON NEW YORK, INC. (5) GREEN CONSTRUCTION,
INC.

(6) BLACK ROCK
ENTERPRISES, LLC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0051 453006M

FULL DEPTH CONCRETE
PAVEMENT REPAIR, HMA

100.000

SY

300.00000 30,000.00 150.00000 15,000.00 150.00000 15,000.00

0052 601192P

12" REINFORCED CONCRETE
PIPE, CLASS V

272.000

LF

250.00000 68,000.00 90.00000 24,480.00 200.00000 54,400.00

0054 602009M

INLET, TYPE A

1.000

U

4,750.00000 4,750.00 5,500.00000 5,500.00 7,500.00000 7,500.00

0055 602099M

RESET EXISTING CASTING

2.000

U

750.00000 1,500.00 1,000.00000 2,000.00 850.00000 1,700.00

0056 602105M

SET INLET TYPE B, CASTING

1.000

U

1,750.00000 1,750.00 1,000.00000 1,000.00 1,500.00000 1,500.00

Page 40 of 93

Rt 202, Childs Rd/N Maple to Academy Pl

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):125

Tabulation of Bids

Contract Time:

June 18, 2020

Contract Description:

20125

NHP-0202(335)

10/18/22 COMPLETION DATE

MORRIS, SOMERSET

Min: Max:

6/18/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TILCON NEW YORK, INC. (5) GREEN CONSTRUCTION,
INC.

(6) BLACK ROCK
ENTERPRISES, LLC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0057 602123M

RECONSTRUCTED INLET, TYPE B,
USING EXISTING CASTING

1.000

U

2,100.00000 2,100.00 1,800.00000 1,800.00 3,000.00000 3,000.00

0058 602150M

RECONSTRUCTED INLET, TYPE A,
USING NEW CASTING

1.000

U

2,775.00000 2,775.00 1,900.00000 1,900.00 2,500.00000 2,500.00

0059 602210M

BICYCLE SAFE GRATE

8.000

U

500.00000 4,000.00 300.00000 2,400.00 500.00000 4,000.00

0060 602213M

CURB PIECE

80.000

U

600.00000 48,000.00 300.00000 24,000.00 500.00000 40,000.00

0062 606012P

CONCRETE SIDEWALK, 4" THICK

696.000

SY

200.00000 139,200.00 110.00000 76,560.00 115.00000 80,040.00
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Rt 202, Childs Rd/N Maple to Academy Pl

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):125

Tabulation of Bids

Contract Time:

June 18, 2020

Contract Description:

20125

NHP-0202(335)

10/18/22 COMPLETION DATE

MORRIS, SOMERSET

Min: Max:

6/18/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TILCON NEW YORK, INC. (5) GREEN CONSTRUCTION,
INC.

(6) BLACK ROCK
ENTERPRISES, LLC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0063 606013P

TINTED CONCRETE SIDEWALK, 4"
THICK

645.000

SY

250.00000 161,250.00 130.00000 83,850.00 250.00000 161,250.00

0064 606021P

CONCRETE SIDEWALK, 8" THICK

329.000

SY

250.00000 82,250.00 160.02000 52,646.58 175.00000 57,575.00

0065 606029P

BRICK PAVERS

21.000

SY

200.00000 4,200.00 115.00000 2,415.00 185.00000 3,885.00

0066 606078P

CONCRETE ISLAND, 6" THICK

69.000

SY

210.00000 14,490.00 130.00000 8,970.00 200.00000 13,800.00

0067 606084P

DETECTABLE WARNING SURFACE

160.000

SY

350.00000 56,000.00 150.00000 24,000.00 500.00000 80,000.00
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Rt 202, Childs Rd/N Maple to Academy Pl

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):125

Tabulation of Bids

Contract Time:

June 18, 2020

Contract Description:

20125

NHP-0202(335)

10/18/22 COMPLETION DATE

MORRIS, SOMERSET

Min: Max:

6/18/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TILCON NEW YORK, INC. (5) GREEN CONSTRUCTION,
INC.

(6) BLACK ROCK
ENTERPRISES, LLC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0068 606085P

DETECTABLE WARNING
SURFACE, BRICK PAVER

5.000

SF

60.00000 300.00 300.00000 1,500.00 700.00000 3,500.00

0069 607030P

12" X 13" CONCRETE SLOPING
CURB

75.000

LF

95.00000 7,125.00 90.00000 6,750.00 125.00000 9,375.00

0070 607034P

9" X 14" CONCRETE VERTICAL
CURB

613.000

LF

95.00000 58,235.00 65.00000 39,845.00 80.00000 49,040.00

0071 607069P

9" X VARIABLE HEIGHT
CONCRETE VERTICAL CURB

1,885.000

LF

95.00000 179,075.00 65.00000 122,525.00 80.00000 150,800.00

0072 607075P

GRANITE CURB

24.000

LF

95.00000 2,280.00 100.00000 2,400.00 200.00000 4,800.00
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Rt 202, Childs Rd/N Maple to Academy Pl

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):125

Tabulation of Bids

Contract Time:

June 18, 2020

Contract Description:

20125

NHP-0202(335)

10/18/22 COMPLETION DATE

MORRIS, SOMERSET

Min: Max:

6/18/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TILCON NEW YORK, INC. (5) GREEN CONSTRUCTION,
INC.

(6) BLACK ROCK
ENTERPRISES, LLC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0073 607220P

9" X VARIABLE HEIGHT TINTED
CONCRETE VERTICAL CURB

555.000

LF

110.00000 61,050.00 100.00000 55,500.00 135.00000 74,925.00

0074 609003M

BEAM GUIDE RAIL

5,429.000

LF

22.37000 121,446.73 21.80000 118,352.20 55.00000 298,595.00

0076 609027M

TANGENT GUIDE RAIL TERMINAL

12.000

U

3,500.00000 42,000.00 2,500.00000 30,000.00 4,750.00000 57,000.00

0077 609039M

BEAM GUIDE RAIL ANCHORAGE

5.000

U

1,800.00000 9,000.00 1,600.00000 8,000.00 2,000.00000 10,000.00

0078 609042M

BEAM GUIDE RAIL POST

67.000

U

55.00000 3,685.00 47.00000 3,149.00 72.00000 4,824.00

0079 609048M

BEAM GUIDE RAIL POST, 8' LONG

90.000

U

35.00000 3,150.00 16.00000 1,440.00 96.00000 8,640.00
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Rt 202, Childs Rd/N Maple to Academy Pl

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):125

Tabulation of Bids

Contract Time:

June 18, 2020

Contract Description:

20125

NHP-0202(335)

10/18/22 COMPLETION DATE

MORRIS, SOMERSET

Min: Max:

6/18/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TILCON NEW YORK, INC. (5) GREEN CONSTRUCTION,
INC.

(6) BLACK ROCK
ENTERPRISES, LLC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0080 609050M

BEAM GUIDE RAIL POST, 9' LONG

141.000

U

50.00000 7,050.00 43.00000 6,063.00 117.00000 16,497.00

0081 609054M

BEAM GUIDE RAIL ELEMENT

445.000

LF

15.00000 6,675.00 10.00000 4,450.00 20.00000 8,900.00

0082 609075M

REMOVAL OF BEAM GUIDE RAIL

5,617.000

LF

2.00000 11,234.00 1.00000 5,617.00 5.00000 28,085.00

0083 610003M

TRAFFIC STRIPES, 4"

64,367.000

LF

0.30000 19,310.10 0.40000 25,746.80 0.33000 21,241.11

0084 610009M

TRAFFIC MARKINGS

8,170.000

SF

6.50000 53,105.00 6.50000 53,105.00 6.60000 53,922.00

0085 610012M

RPM, MONO-DIRECTIONAL, WHITE
LENS

190.000

U

32.00000 6,080.00 27.95000 5,310.50 33.00000 6,270.00
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Rt 202, Childs Rd/N Maple to Academy Pl

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):125

Tabulation of Bids

Contract Time:

June 18, 2020

Contract Description:

20125

NHP-0202(335)

10/18/22 COMPLETION DATE

MORRIS, SOMERSET

Min: Max:

6/18/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TILCON NEW YORK, INC. (5) GREEN CONSTRUCTION,
INC.

(6) BLACK ROCK
ENTERPRISES, LLC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0086 610013M

TRAFFIC MARKING LINES, 4"

2,530.000

LF

0.70000 1,771.00 0.65000 1,644.50 0.75000 1,897.50

0087 610014M

TRAFFIC MARKING LINES, 8"

11,748.000

LF

1.30000 15,272.40 1.30000 15,272.40 1.45000 17,034.60

0088 610016M

TRAFFIC MARKING LINES, 12"

5,951.000

LF

2.00000 11,902.00 1.95000 11,604.45 2.15000 12,794.65

0089 610017M

TRAFFIC MARKING LINES, 24"

3,301.000

LF

4.00000 13,204.00 3.90000 12,873.90 4.30000 14,194.30

0090 610018M

RPM, MONO-DIRECTIONAL,
AMBER LENS

50.000

U

32.00000 1,600.00 27.95000 1,397.50 33.00000 1,650.00
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Rt 202, Childs Rd/N Maple to Academy Pl

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):125

Tabulation of Bids

Contract Time:

June 18, 2020

Contract Description:

20125

NHP-0202(335)

10/18/22 COMPLETION DATE

MORRIS, SOMERSET

Min: Max:

6/18/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TILCON NEW YORK, INC. (5) GREEN CONSTRUCTION,
INC.

(6) BLACK ROCK
ENTERPRISES, LLC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0091 610021M

RPM, BI-DIRECTIONAL, AMBER
LENS

310.000

U

32.00000 9,920.00 27.95000 8,664.50 33.00000 10,230.00

0092 610024M

REMOVAL OF RPM

550.000

U

32.00000 17,600.00 5.00000 2,750.00 25.00000 13,750.00

0093 610033M

RUMBLE STRIP

4,400.000

LF

3.00000 13,200.00 3.00000 13,200.00 6.00000 26,400.00

0094 611348M

CRASH CUSHION, LOW
MAINTENANCE, COMPRESSIVE
BARRIER, TYPE 3, WIDTH
NARROW

2.000

U

35,000.00000 70,000.00 40,000.00000 80,000.00 45,600.00000 91,200.00

0095 612003P

REGULATORY AND WARNING
SIGN

146.000

SF

40.00000 5,840.00 50.00000 7,300.00 40.00000 5,840.00
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Rt 202, Childs Rd/N Maple to Academy Pl

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):125

Tabulation of Bids

Contract Time:

June 18, 2020

Contract Description:

20125

NHP-0202(335)

10/18/22 COMPLETION DATE

MORRIS, SOMERSET

Min: Max:

6/18/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TILCON NEW YORK, INC. (5) GREEN CONSTRUCTION,
INC.

(6) BLACK ROCK
ENTERPRISES, LLC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0096 612021M

RELOCATE SIGN

1.000

U

1,000.00000 1,000.00 500.00000 500.00 165.00000 165.00

0097 612030P

OVERHEAD STREET NAME SIGNS

225.000

SF

40.00000 9,000.00 55.00000 12,375.00 40.00000 9,000.00

0098 701015P

2" RIGID METALLIC CONDUIT

184.000

LF

78.00000 14,352.00 40.00000 7,360.00 80.00000 14,720.00

0099 701021P

3" RIGID METALLIC CONDUIT

1,709.000

LF

98.00000 167,482.00 62.50000 106,812.50 100.00000 170,900.00

0100 701024P

4" RIGID METALLIC CONDUIT

15.000

LF

125.00000 1,875.00 100.00000 1,500.00 130.00000 1,950.00

0101 701102M

18" X 36" JUNCTION BOX

31.000

U

2,500.00000 77,500.00 2,200.00000 68,200.00 2,600.00000 80,600.00
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Rt 202, Childs Rd/N Maple to Academy Pl

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):125

Tabulation of Bids

Contract Time:

June 18, 2020

Contract Description:

20125

NHP-0202(335)

10/18/22 COMPLETION DATE

MORRIS, SOMERSET

Min: Max:

6/18/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TILCON NEW YORK, INC. (5) GREEN CONSTRUCTION,
INC.

(6) BLACK ROCK
ENTERPRISES, LLC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0102 701123M

FOUNDATION, TYPE SFT

6.000

U

2,500.00000 15,000.00 2,100.00000 12,600.00 2,800.00000 16,800.00

0103 701128M

FOUNDATION, TYPE P-MC
MODIFIED

3.000

U

4,000.00000 12,000.00 3,300.00000 9,900.00 4,500.00000 13,500.00

0104 701135M

FOUNDATION, TYPE SPF

5.000

U

1,800.00000 9,000.00 1,250.00000 6,250.00 2,000.00000 10,000.00

0105 701138M

FOUNDATION, TYPE STF

3.000

U

9,000.00000 27,000.00 4,000.00000 12,000.00 9,500.00000 28,500.00

0106 701144M

FOUNDATION, TYPE SFK

2.000

U

2,600.00000 5,200.00 2,200.00000 4,400.00 2,700.00000 5,400.00

0107 701171M

METER CABINET, TYPE TL

3.000

U

4,500.00000 13,500.00 3,500.00000 10,500.00 4,500.00000 13,500.00
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Rt 202, Childs Rd/N Maple to Academy Pl

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):125

Tabulation of Bids

Contract Time:

June 18, 2020

Contract Description:

20125

NHP-0202(335)

10/18/22 COMPLETION DATE

MORRIS, SOMERSET

Min: Max:

6/18/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TILCON NEW YORK, INC. (5) GREEN CONSTRUCTION,
INC.

(6) BLACK ROCK
ENTERPRISES, LLC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0108 701187M

MODIFY METER CABINET

1.000

U

4,500.00000 4,500.00 3,500.00000 3,500.00 4,500.00000 4,500.00

0109 701192P

GROUND WIRE, NO. 8 AWG

3,368.000

LF

3.00000 10,104.00 2.50000 8,420.00 2.20000 7,409.60

0110 701201P

MULTIPLE LIGHTING WIRE, NO. 8
AWG

1,024.000

LF

4.00000 4,096.00 2.50000 2,560.00 4.00000 4,096.00

0111 701213P

SERVICE WIRE, NO. 6 AWG

555.000

LF

5.00000 2,775.00 8.00000 4,440.00 4.40000 2,442.00

0112 702009M

CONTROLLER, 8 PHASE

3.000

U

43,500.00000 130,500.00 35,230.00000 105,690.00 42,000.00000 126,000.00
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Rt 202, Childs Rd/N Maple to Academy Pl

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):125

Tabulation of Bids

Contract Time:

June 18, 2020

Contract Description:

20125

NHP-0202(335)

10/18/22 COMPLETION DATE

MORRIS, SOMERSET

Min: Max:

6/18/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TILCON NEW YORK, INC. (5) GREEN CONSTRUCTION,
INC.

(6) BLACK ROCK
ENTERPRISES, LLC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0113 702012M

TRAFFIC SIGNAL STANDARD,
ALUMINUM

10.000

U

3,600.00000 36,000.00 3,400.00000 34,000.00 3,500.00000 35,000.00

0114 702015M

TRAFFIC SIGNAL STANDARD,
STEEL

3.000

U

7,500.00000 22,500.00 5,950.00000 17,850.00 8,000.00000 24,000.00

0115 702018M

PEDESTRIAN SIGNAL STANDARD

5.000

U

950.00000 4,750.00 950.00000 4,750.00 1,200.00000 6,000.00

0116 702021M

TRAFFIC SIGNAL MAST ARM,
ALUMINUM

9.000

U

2,800.00000 25,200.00 3,225.00000 29,025.00 2,900.00000 26,100.00

0117 702024M

TRAFFIC SIGNAL MAST ARM,
STEEL

3.000

U

6,000.00000 18,000.00 5,300.00000 15,900.00 6,000.00000 18,000.00
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Rt 202, Childs Rd/N Maple to Academy Pl

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):125

Tabulation of Bids

Contract Time:

June 18, 2020

Contract Description:

20125

NHP-0202(335)

10/18/22 COMPLETION DATE

MORRIS, SOMERSET

Min: Max:

6/18/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TILCON NEW YORK, INC. (5) GREEN CONSTRUCTION,
INC.

(6) BLACK ROCK
ENTERPRISES, LLC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0118 702027P

TRAFFIC SIGNAL CABLE, 2
CONDUCTOR

1,459.000

LF

3.00000 4,377.00 2.50000 3,647.50 3.00000 4,377.00

0119 702030P

TRAFFIC SIGNAL CABLE, 5
CONDUCTOR

2,828.000

LF

3.50000 9,898.00 3.00000 8,484.00 3.30000 9,332.40

0120 702033P

TRAFFIC SIGNAL CABLE, 10
CONDUCTOR

7,914.000

LF

4.00000 31,656.00 3.50000 27,699.00 3.75000 29,677.50

0121 702036M

TRAFFIC SIGNAL HEAD

30.000

U

1,500.00000 45,000.00 1,850.00000 55,500.00 1,550.00000 46,500.00

0122 702038M

PUSH BUTTON INSTALLATION

3.000

U

2,000.00000 6,000.00 1,300.00000 3,900.00 2,000.00000 6,000.00

Page 52 of 93

Rt 202, Childs Rd/N Maple to Academy Pl

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):125

Tabulation of Bids

Contract Time:

June 18, 2020

Contract Description:

20125

NHP-0202(335)

10/18/22 COMPLETION DATE

MORRIS, SOMERSET

Min: Max:

6/18/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TILCON NEW YORK, INC. (5) GREEN CONSTRUCTION,
INC.

(6) BLACK ROCK
ENTERPRISES, LLC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0123 702039M

PEDESTRIAN SIGNAL HEAD

14.000

U

1,100.00000 15,400.00 1,425.00000 19,950.00 1,180.00000 16,520.00

0124 702042M

PUSH BUTTON

9.000

U

900.00000 8,100.00 775.00000 6,975.00 850.00000 7,650.00

0125 702046M

RADAR DETECTOR

12.000

U

11,500.00000 138,000.00 8,300.00000 99,600.00 12,500.00000 150,000.00

0126 702048M

LOOP DETECTOR

207.000

LF

65.00000 13,455.00 45.00000 9,315.00 66.00000 13,662.00

0127 702050M

GENERATOR AUXILIARY CABINET

7.000

U

10,000.00000 70,000.00 6,850.00000 47,950.00 12,000.00000 84,000.00

0128 702051P

LOOP DETECTOR CABLE

1,400.000

LF

4.00000 5,600.00 2.50000 3,500.00 4.00000 5,600.00
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Rt 202, Childs Rd/N Maple to Academy Pl

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):125

Tabulation of Bids

Contract Time:

June 18, 2020

Contract Description:

20125

NHP-0202(335)

10/18/22 COMPLETION DATE

MORRIS, SOMERSET

Min: Max:

6/18/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TILCON NEW YORK, INC. (5) GREEN CONSTRUCTION,
INC.

(6) BLACK ROCK
ENTERPRISES, LLC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0129 702057M

INTERIM TRAFFIC SIGNAL
SYSTEM, LOCATION NO. ___ 1

(1)

LS

7,500.00000 7,500.00 4,000.00000 4,000.00 8,000.00000 8,000.00

0130 702057M

INTERIM TRAFFIC SIGNAL
SYSTEM, LOCATION NO. ___ 2

(1)

LS

4,000.00000 4,000.00 3,500.00000 3,500.00 5,000.00000 5,000.00

0131 702057M

INTERIM TRAFFIC SIGNAL
SYSTEM, LOCATION NO. ___ 3

(1)

LS

7,500.00000 7,500.00 3,500.00000 3,500.00 7,500.00000 7,500.00

0132 702057M

INTERIM TRAFFIC SIGNAL
SYSTEM, LOCATION NO. ___ 4

(1)

LS

7,500.00000 7,500.00 14,000.00000 14,000.00 7,500.00000 7,500.00

0133 702057M

INTERIM TRAFFIC SIGNAL
SYSTEM, LOCATION NO. ___ 5

(1)

LS

7,500.00000 7,500.00 21,500.00000 21,500.00 7,500.00000 7,500.00
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Rt 202, Childs Rd/N Maple to Academy Pl

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):125

Tabulation of Bids

Contract Time:

June 18, 2020

Contract Description:

20125

NHP-0202(335)

10/18/22 COMPLETION DATE

MORRIS, SOMERSET

Min: Max:

6/18/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TILCON NEW YORK, INC. (5) GREEN CONSTRUCTION,
INC.

(6) BLACK ROCK
ENTERPRISES, LLC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0134 702057M

INTERIM TRAFFIC SIGNAL
SYSTEM, LOCATION NO. ___ 6

(1)

LS

7,500.00000 7,500.00 5,000.00000 5,000.00 7,500.00000 7,500.00

0135 702060M

CONTROLLER TURN-ON

9.000

U

5,000.00000 45,000.00 8,500.00000 76,500.00 5,500.00000 49,500.00

0136 703018M

LUMINAIRE

4.000

U

2,100.00000 8,400.00 1,725.00000 6,900.00 2,500.00000 10,000.00

Section Totals: $6,802,665.00 $6,786,158.91 $7,197,614.32
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Rt 202, Childs Rd/N Maple to Academy Pl

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):125

Tabulation of Bids

Contract Time:

June 18, 2020

Contract Description:

20125

NHP-0202(335)

10/18/22 COMPLETION DATE

MORRIS, SOMERSET

Min: Max:

6/18/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TILCON NEW YORK, INC. (5) GREEN CONSTRUCTION,
INC.

(6) BLACK ROCK
ENTERPRISES, LLC

0002 CONSTRUCTION ENGINEERINGSECTION: Cat Alt Set: Cat Alt Member:

0007 155009M

FIELD OFFICE TYPE C SET UP

1.000

U

25,000.00000 25,000.00 35,000.00000 35,000.00 40,000.00000 40,000.00

0008 155027M

FIELD OFFICE TYPE C
MAINTENANCE

20.000

MO

3,000.00000 60,000.00 3,500.00000 70,000.00 4,000.00000 80,000.00

Section Totals: $85,000.00 $105,000.00 $120,000.00
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Rt 202, Childs Rd/N Maple to Academy Pl

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):125

Tabulation of Bids

Contract Time:

June 18, 2020

Contract Description:

20125

NHP-0202(335)

10/18/22 COMPLETION DATE

MORRIS, SOMERSET

Min: Max:

6/18/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TILCON NEW YORK, INC. (5) GREEN CONSTRUCTION,
INC.

(6) BLACK ROCK
ENTERPRISES, LLC

0003 NON-PARTICIPATINGSECTION: Cat Alt Set: Cat Alt Member:

0002 152015P

POLLUTION LIABILITY INSURANCE

1.000

DOLL

500.00000 500.00 0.01000 0.01 15,000.00000 15,000.00

0053 601670M

CLEANING EXISTING PIPE, 12" TO
24" DIAMETER

150.000

LF

20.00000 3,000.00 17.00000 2,550.00 20.00000 3,000.00

0061 602216M

CLEANING DRAINAGE
STRUCTURE

5.000

U

300.00000 1,500.00 500.00000 2,500.00 750.00000 3,750.00

0137 801006M

SELECTIVE THINNING

1,332.000

SY

20.00000 26,640.00 5.00000 6,660.00 12.00000 15,984.00

Section Totals: $31,640.00 $11,710.01 $37,734.00
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Rt 202, Childs Rd/N Maple to Academy Pl

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):125

Tabulation of Bids

Contract Time:

June 18, 2020

Contract Description:

20125

NHP-0202(335)

10/18/22 COMPLETION DATE

MORRIS, SOMERSET

Min: Max:

6/18/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TILCON NEW YORK, INC. (5) GREEN CONSTRUCTION,
INC.

(6) BLACK ROCK
ENTERPRISES, LLC

0004 EROSION CONTROLSECTION: Cat Alt Set: Cat Alt Member:

0011 158030M

INLET FILTER TYPE 2, 2' X 4'

90.000

U

225.00000 20,250.00 140.00000 12,600.00 100.00000 9,000.00

0012 158033M

INLET FILTER TYPE 2, 4' X 4'

10.000

U

400.00000 4,000.00 150.00000 1,500.00 100.00000 1,000.00

0013 158063P

CONCRETE WASHOUT SYSTEM

(1)

LS

5,000.00000 5,000.00 4,500.00000 4,500.00 10,000.00000 10,000.00

0014 158072M

OIL ONLY EMERGENCY SPILL KIT,
TYPE 1

2.000

U

1,000.00000 2,000.00 0.01000 0.02 1,500.00000 3,000.00

0015 158084M

EROSION CONTROL SEDIMENT
REMOVAL

50.000

CY

150.00000 7,500.00 0.01000 0.50 50.00000 2,500.00

Section Totals: $38,750.00 $18,600.52 $25,500.00
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Rt 202, Childs Rd/N Maple to Academy Pl

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):125

Tabulation of Bids

Contract Time:

June 18, 2020

Contract Description:

20125

NHP-0202(335)

10/18/22 COMPLETION DATE

MORRIS, SOMERSET

Min: Max:

6/18/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TILCON NEW YORK, INC. (5) GREEN CONSTRUCTION,
INC.

(6) BLACK ROCK
ENTERPRISES, LLC

0005 LANDSCAPESECTION: Cat Alt Set: Cat Alt Member:

0138 802021M

TREE REMOVAL, OVER 6" TO 12"
DIAMETER

5.000

U

650.00000 3,250.00 1,000.00000 5,000.00 1,000.00000 5,000.00

0139 802024M

TREE REMOVAL, OVER 12" TO 18"
DIAMETER

12.000

U

1,100.00000 13,200.00 12,500.00000 150,000.00 1,500.00000 18,000.00

0140 802027M

TREE REMOVAL, OVER 18" TO 24"
DIAMETER

3.000

U

1,600.00000 4,800.00 1,750.00000 5,250.00 2,500.00000 7,500.00

0141 802030M

TREE REMOVAL, OVER 24" TO 30"
DIAMETER

2.000

U

2,600.00000 5,200.00 2,000.00000 4,000.00 3,000.00000 6,000.00

0142 802033M

TREE REMOVAL, OVER 30" TO 36"
DIAMETER

1.000

U

3,600.00000 3,600.00 2,500.00000 2,500.00 4,500.00000 4,500.00
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Rt 202, Childs Rd/N Maple to Academy Pl

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):125

Tabulation of Bids

Contract Time:

June 18, 2020

Contract Description:

20125

NHP-0202(335)

10/18/22 COMPLETION DATE

MORRIS, SOMERSET

Min: Max:

6/18/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TILCON NEW YORK, INC. (5) GREEN CONSTRUCTION,
INC.

(6) BLACK ROCK
ENTERPRISES, LLC

0005 LANDSCAPESECTION: Cat Alt Set: Cat Alt Member:

0143 802036M

TREE REMOVAL, OVER 36"
DIAMETER

6.000

U

5,000.00000 30,000.00 3,000.00000 18,000.00 5,500.00000 33,000.00

0144 804006P

TOPSOILING, 4" THICK

155.000

SY

5.00000 775.00 12.00000 1,860.00 15.00000 2,325.00

0145 804015P

BORROW TOPSOIL

35.000

CY

50.00000 1,750.00 60.00000 2,100.00 100.00000 3,500.00

0146 805003M

TURF REPAIR STRIP

1,470.000

LF

7.50000 11,025.00 6.00000 8,820.00 5.00000 7,350.00

0147 805010M

REGRADE BERM

2,848.000

SY

15.00000 42,720.00 15.00000 42,720.00 15.00000 42,720.00
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Rt 202, Childs Rd/N Maple to Academy Pl

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):125

Tabulation of Bids

Contract Time:

June 18, 2020

Contract Description:

20125

NHP-0202(335)

10/18/22 COMPLETION DATE

MORRIS, SOMERSET

Min: Max:

6/18/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TILCON NEW YORK, INC. (5) GREEN CONSTRUCTION,
INC.

(6) BLACK ROCK
ENTERPRISES, LLC

0005 LANDSCAPESECTION: Cat Alt Set: Cat Alt Member:

0148 806003P

FERTILIZING AND SEEDING, TYPE
A

150.000

SY

5.00000 750.00 10.00000 1,500.00 10.00000 1,500.00

0149 806006P

FERTILIZING AND SEEDING, TYPE
A-3

5.000

SY

5.00000 25.00 10.00000 50.00 10.00000 50.00

0150 806018P

FERTILIZING AND SEEDING, TYPE
F

15.000

SY

5.00000 75.00 0.01000 0.15 10.00000 150.00

0151 809003M

STRAW MULCHING

155.000

SY

5.00000 775.00 10.00000 1,550.00 10.00000 1,550.00

Section Totals: $117,945.00 $243,350.15 $133,145.00
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Rt 202, Childs Rd/N Maple to Academy Pl

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):125

Tabulation of Bids

Contract Time:

June 18, 2020

Contract Description:

20125

NHP-0202(335)

10/18/22 COMPLETION DATE

MORRIS, SOMERSET

Min: Max:

6/18/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TILCON NEW YORK, INC. (5) GREEN CONSTRUCTION,
INC.

(6) BLACK ROCK
ENTERPRISES, LLC

0006 STRUCTURE 1416-150SECTION: Cat Alt Set: Cat Alt Member:

0075 609004M

BEAM GUIDE RAIL, BRIDGE

500.000

LF

200.00000 100,000.00 130.00000 65,000.00 195.00000 97,500.00

Section Totals: $100,000.00 $65,000.00 $97,500.00

( ) indicates item is bid as Lump Sum

$7,229,819.59$7,176,000.00 $7,611,493.32

$7,176,000.00

Contract Totals

$7,229,819.59 7,611,493.32Cost Plus Time Totals
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Rt 202, Childs Rd/N Maple to Academy Pl

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):125

Tabulation of Bids

Contract Time:

June 18, 2020

Contract Description:

20125

NHP-0202(335)

10/18/22 COMPLETION DATE

MORRIS, SOMERSET

Min: Max:

6/18/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) CRISDEL GROUP, INC. (8) SCHIFANO
CONSTRUCTION CORP.

(9) TOP LINE CONSTRUCTION
CORP.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0001 151006M

PERFORMANCE BOND AND
PAYMENT BOND

1.000

DOLL

30,335.37000 30,335.37 36,802.00000 36,802.00 32,474.54000 32,474.54

0003 153003P

PROGRESS SCHEDULE

(1)

LS

10,000.00000 10,000.00 17,500.00000 17,500.00 9,974.79000 9,974.79

0004 153005M

PROGRESS SCHEDULE UPDATE

8.000

U

510.00000 4,080.00 1,500.00000 12,000.00 650.99000 5,207.92

0005 153011M

TRAINEES

1,800.000

HOUR

0.01000 18.00 1.00000 1,800.00 89.46000 161,028.00

0006 154003P

MOBILIZATION

(1)

LS

1,460,000.00000 1,460,000.00 1,856,550.00000 1,856,550.00 1,347,300.00000 1,347,300.00

0009 157004M

CONSTRUCTION LAYOUT

1.000

DOLL

35,000.00000 35,000.00 75,000.00000 75,000.00 50,708.70000 50,708.70
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Rt 202, Childs Rd/N Maple to Academy Pl

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):125

Tabulation of Bids

Contract Time:

June 18, 2020

Contract Description:

20125

NHP-0202(335)

10/18/22 COMPLETION DATE

MORRIS, SOMERSET

Min: Max:

6/18/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) CRISDEL GROUP, INC. (8) SCHIFANO
CONSTRUCTION CORP.

(9) TOP LINE CONSTRUCTION
CORP.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0010 158006M

SILT FENCE

1,000.000

LF

4.68000 4,680.00 5.00000 5,000.00 7.97000 7,970.00

0016 159003M

BREAKAWAY BARRICADE

69.000

U

105.61000 7,287.09 75.00000 5,175.00 75.00000 5,175.00

0017 159006M

DRUM

1,000.000

U

0.01000 10.00 55.00000 55,000.00 30.00000 30,000.00

0018 159009M

TRAFFIC CONE

1,000.000

U

0.01000 10.00 15.00000 15,000.00 15.00000 15,000.00

0019 159012M

CONSTRUCTION SIGNS

2,552.000

SF

18.23000 46,522.96 27.50000 70,180.00 14.70000 37,514.40

0020 159015M

CONSTRUCTION IDENTIFICATION
SIGN, 4' X 8'

2.000

U

1,944.75000 3,889.50 987.00000 1,974.00 839.98000 1,679.96
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Rt 202, Childs Rd/N Maple to Academy Pl

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):125

Tabulation of Bids

Contract Time:

June 18, 2020

Contract Description:

20125

NHP-0202(335)

10/18/22 COMPLETION DATE

MORRIS, SOMERSET

Min: Max:

6/18/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) CRISDEL GROUP, INC. (8) SCHIFANO
CONSTRUCTION CORP.

(9) TOP LINE CONSTRUCTION
CORP.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0021 159027M

FLASHING ARROW BOARD, 4' X 8'

3.000

U

1,666.00000 4,998.00 500.00000 1,500.00 13,181.16000 39,543.48

0022 159030M

PORTABLE VARIABLE MESSAGE
SIGN

4.000

U

15,397.92000 61,591.68 18,000.00000 72,000.00 27,092.14000 108,368.56

0023 159108M

TRAFFIC CONTROL TRUCK WITH
MOUNTED CRASH CUSHION

2.000

U

60,000.00000 120,000.00 50,000.00000 100,000.00 19,498.05000 38,996.10

0024 159117M

REMOVABLE BLACK LINE
MASKING TAPE, 8"

2,500.000

LF

3.47000 8,675.00 4.03000 10,075.00 3.57000 8,925.00

0025 159138M

HMA PATCH

40.000

T

100.00000 4,000.00 150.00000 6,000.00 252.23000 10,089.20
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Rt 202, Childs Rd/N Maple to Academy Pl

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):125

Tabulation of Bids

Contract Time:

June 18, 2020

Contract Description:

20125

NHP-0202(335)

10/18/22 COMPLETION DATE

MORRIS, SOMERSET

Min: Max:

6/18/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) CRISDEL GROUP, INC. (8) SCHIFANO
CONSTRUCTION CORP.

(9) TOP LINE CONSTRUCTION
CORP.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0026 159141M

TRAFFIC DIRECTOR, FLAGGER

210.000

HOUR

150.00000 31,500.00 105.00000 22,050.00 190.00000 39,900.00

0027 159300M

TRAFFIC STRIPES, LATEX, 4"

88,500.000

LF

0.20000 17,700.00 0.30000 26,550.00 0.21000 18,585.00

0028 159310M

TRAFFIC MARKINGS LINES,
LATEX, 4"

2,700.000

LF

0.31000 837.00 0.40000 1,080.00 0.31000 837.00

0029 159312M

TRAFFIC MARKINGS LINES,
LATEX, 8"

12,100.000

LF

0.41000 4,961.00 0.65000 7,865.00 0.42000 5,082.00

0030 159313M

TRAFFIC MARKINGS LINES,
LATEX, 12"

5,950.000

LF

0.51000 3,034.50 0.86000 5,117.00 0.52000 3,094.00
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Rt 202, Childs Rd/N Maple to Academy Pl

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):125

Tabulation of Bids

Contract Time:

June 18, 2020

Contract Description:

20125

NHP-0202(335)

10/18/22 COMPLETION DATE

MORRIS, SOMERSET

Min: Max:

6/18/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) CRISDEL GROUP, INC. (8) SCHIFANO
CONSTRUCTION CORP.

(9) TOP LINE CONSTRUCTION
CORP.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0031 159314M

TRAFFIC MARKINGS LINES,
LATEX, 24"

3,700.000

LF

1.53000 5,661.00 1.15000 4,255.00 1.57000 5,809.00

0032 159320M

TRAFFIC MARKINGS SYMBOLS,
LATEX

8,170.000

SF

2.55000 20,833.50 1.73000 14,134.10 2.62000 21,405.40

0033 160004M

FUEL PRICE ADJUSTMENT

1.000

DOLL

8,000.00000 8,000.00 8,000.00000 8,000.00 8,000.00000 8,000.00

0034 160007M

ASPHALT PRICE ADJUSTMENT

1.000

DOLL

17,300.00000 17,300.00 17,300.00000 17,300.00 17,300.00000 17,300.00

0035 161003P

FINAL CLEANUP

(1)

LS

6,282.05000 6,282.05 45,000.00000 45,000.00 60,117.89000 60,117.89
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Rt 202, Childs Rd/N Maple to Academy Pl

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):125

Tabulation of Bids

Contract Time:

June 18, 2020

Contract Description:

20125

NHP-0202(335)

10/18/22 COMPLETION DATE

MORRIS, SOMERSET

Min: Max:

6/18/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) CRISDEL GROUP, INC. (8) SCHIFANO
CONSTRUCTION CORP.

(9) TOP LINE CONSTRUCTION
CORP.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0036 201003P

CLEARING SITE

(1)

LS

60,000.00000 60,000.00 85,000.00000 85,000.00 60,000.00000 60,000.00

0037 202006M

EXCAVATION, TEST PIT

50.000

CY

798.88000 39,944.00 75.00000 3,750.00 200.00000 10,000.00

0038 202021P

REMOVAL OF PAVEMENT

238.000

SY

76.79000 18,276.02 35.00000 8,330.00 9.03000 2,149.14

0039 203021P

I-14 SOIL AGGREGATE

50.000

CY

145.99000 7,299.50 23.00000 1,150.00 120.29000 6,014.50

0040 302051P

DENSE-GRADED AGGREGATE
BASE COURSE, VARIABLE
THICKNESS

67.000

CY

114.42000 7,666.14 40.00000 2,680.00 197.78000 13,251.26
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Rt 202, Childs Rd/N Maple to Academy Pl

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):125

Tabulation of Bids

Contract Time:

June 18, 2020

Contract Description:

20125

NHP-0202(335)

10/18/22 COMPLETION DATE

MORRIS, SOMERSET

Min: Max:

6/18/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) CRISDEL GROUP, INC. (8) SCHIFANO
CONSTRUCTION CORP.

(9) TOP LINE CONSTRUCTION
CORP.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0041 401009P

HMA MILLING, 3" OR LESS

80,827.000

SY

8.38000 677,330.26 6.03000 487,386.81 8.30000 670,864.10

0042 401012P

HMA MILLING, MORE THAN 3" TO
6"

24,893.000

SY

10.05000 250,174.65 7.67000 190,929.31 7.64000 190,182.52

0043 401015P

CONCRETE MILLING

21,000.000

SY

1.00000 21,000.00 2.00000 42,000.00 5.00000 105,000.00

0044 401021M

HOT MIX ASPHALT PAVEMENT
REPAIR

392.000

SY

252.14000 98,838.88 129.93000 50,932.56 150.00000 58,800.00

0045 401027M

POLYMERIZED JOINT ADHESIVE

71,291.000

LF

0.63000 44,913.33 0.54000 38,497.14 0.63000 44,913.33
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Rt 202, Childs Rd/N Maple to Academy Pl

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):125

Tabulation of Bids

Contract Time:

June 18, 2020

Contract Description:

20125

NHP-0202(335)

10/18/22 COMPLETION DATE

MORRIS, SOMERSET

Min: Max:

6/18/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) CRISDEL GROUP, INC. (8) SCHIFANO
CONSTRUCTION CORP.

(9) TOP LINE CONSTRUCTION
CORP.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0046 401030M

TACK COAT

15,851.000

GAL

3.83000 60,709.33 0.01000 158.51 0.01000 158.51

0047 401054M

HOT MIX ASPHALT 12.5 M 64
SURFACE COURSE

16,825.000

T

89.30000 1,502,472.50 86.55000 1,456,203.75 116.67000 1,962,972.75

0048 401072M

HOT MIX ASPHALT 12.5 M 64
INTERMEDIATE COURSE

2,869.000

T

97.49000 279,698.81 107.20000 307,556.80 116.43000 334,037.67

0049 401108M

CORE SAMPLES, HOT MIX
ASPHALT

115.000

U

155.28000 17,857.20 100.00000 11,500.00 241.50000 27,772.50

0050 422004M

FOG SEAL STRIP

4,400.000

LF

0.97000 4,268.00 1.77000 7,788.00 1.59000 6,996.00
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Rt 202, Childs Rd/N Maple to Academy Pl

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):125

Tabulation of Bids

Contract Time:

June 18, 2020

Contract Description:

20125

NHP-0202(335)

10/18/22 COMPLETION DATE

MORRIS, SOMERSET

Min: Max:

6/18/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) CRISDEL GROUP, INC. (8) SCHIFANO
CONSTRUCTION CORP.

(9) TOP LINE CONSTRUCTION
CORP.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0051 453006M

FULL DEPTH CONCRETE
PAVEMENT REPAIR, HMA

100.000

SY

458.23000 45,823.00 350.00000 35,000.00 511.08000 51,108.00

0052 601192P

12" REINFORCED CONCRETE
PIPE, CLASS V

272.000

LF

104.94000 28,543.68 200.00000 54,400.00 78.95000 21,474.40

0054 602009M

INLET, TYPE A

1.000

U

3,704.63000 3,704.63 5,700.00000 5,700.00 5,301.41000 5,301.41

0055 602099M

RESET EXISTING CASTING

2.000

U

1,176.80000 2,353.60 1,035.00000 2,070.00 1,100.79000 2,201.58

0056 602105M

SET INLET TYPE B, CASTING

1.000

U

2,989.05000 2,989.05 2,250.00000 2,250.00 2,982.41000 2,982.41
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Rt 202, Childs Rd/N Maple to Academy Pl

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):125

Tabulation of Bids

Contract Time:

June 18, 2020

Contract Description:

20125

NHP-0202(335)

10/18/22 COMPLETION DATE

MORRIS, SOMERSET

Min: Max:

6/18/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) CRISDEL GROUP, INC. (8) SCHIFANO
CONSTRUCTION CORP.

(9) TOP LINE CONSTRUCTION
CORP.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0057 602123M

RECONSTRUCTED INLET, TYPE B,
USING EXISTING CASTING

1.000

U

2,252.07000 2,252.07 1,550.00000 1,550.00 2,099.89000 2,099.89

0058 602150M

RECONSTRUCTED INLET, TYPE A,
USING NEW CASTING

1.000

U

2,365.60000 2,365.60 2,250.00000 2,250.00 2,671.84000 2,671.84

0059 602210M

BICYCLE SAFE GRATE

8.000

U

395.93000 3,167.44 460.00000 3,680.00 377.86000 3,022.88

0060 602213M

CURB PIECE

80.000

U

547.12000 43,769.60 460.00000 36,800.00 586.60000 46,928.00

0062 606012P

CONCRETE SIDEWALK, 4" THICK

696.000

SY

249.65000 173,756.40 213.00000 148,248.00 274.93000 191,351.28
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Rt 202, Childs Rd/N Maple to Academy Pl

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):125

Tabulation of Bids

Contract Time:

June 18, 2020

Contract Description:

20125

NHP-0202(335)

10/18/22 COMPLETION DATE

MORRIS, SOMERSET

Min: Max:

6/18/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) CRISDEL GROUP, INC. (8) SCHIFANO
CONSTRUCTION CORP.

(9) TOP LINE CONSTRUCTION
CORP.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0063 606013P

TINTED CONCRETE SIDEWALK, 4"
THICK

645.000

SY

349.10000 225,169.50 260.00000 167,700.00 297.33000 191,777.85

0064 606021P

CONCRETE SIDEWALK, 8" THICK

329.000

SY

312.12000 102,687.48 225.00000 74,025.00 244.55000 80,456.95

0065 606029P

BRICK PAVERS

21.000

SY

1,165.35000 24,472.35 175.00000 3,675.00 235.74000 4,950.54

0066 606078P

CONCRETE ISLAND, 6" THICK

69.000

SY

332.78000 22,961.82 207.00000 14,283.00 290.17000 20,021.73

0067 606084P

DETECTABLE WARNING SURFACE

160.000

SY

234.60000 37,536.00 345.00000 55,200.00 155.98000 24,956.80

Page 73 of 93

Rt 202, Childs Rd/N Maple to Academy Pl

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):125

Tabulation of Bids

Contract Time:

June 18, 2020

Contract Description:

20125

NHP-0202(335)

10/18/22 COMPLETION DATE

MORRIS, SOMERSET

Min: Max:

6/18/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) CRISDEL GROUP, INC. (8) SCHIFANO
CONSTRUCTION CORP.

(9) TOP LINE CONSTRUCTION
CORP.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0068 606085P

DETECTABLE WARNING
SURFACE, BRICK PAVER

5.000

SF

59.67000 298.35 115.00000 575.00 33.17000 165.85

0069 607030P

12" X 13" CONCRETE SLOPING
CURB

75.000

LF

115.01000 8,625.75 161.00000 12,075.00 367.12000 27,534.00

0070 607034P

9" X 14" CONCRETE VERTICAL
CURB

613.000

LF

57.38000 35,173.94 166.00000 101,758.00 165.72000 101,586.36

0071 607069P

9" X VARIABLE HEIGHT
CONCRETE VERTICAL CURB

1,885.000

LF

103.53000 195,154.05 180.00000 339,300.00 182.02000 343,107.70

0072 607075P

GRANITE CURB

24.000

LF

111.18000 2,668.32 175.00000 4,200.00 128.83000 3,091.92
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Rt 202, Childs Rd/N Maple to Academy Pl

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):125

Tabulation of Bids

Contract Time:

June 18, 2020

Contract Description:

20125

NHP-0202(335)

10/18/22 COMPLETION DATE

MORRIS, SOMERSET

Min: Max:

6/18/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) CRISDEL GROUP, INC. (8) SCHIFANO
CONSTRUCTION CORP.

(9) TOP LINE CONSTRUCTION
CORP.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0073 607220P

9" X VARIABLE HEIGHT TINTED
CONCRETE VERTICAL CURB

555.000

LF

143.31000 79,537.05 225.00000 124,875.00 182.89000 101,503.95

0074 609003M

BEAM GUIDE RAIL

5,429.000

LF

22.24000 120,740.96 33.95000 184,314.55 32.55000 176,713.95

0076 609027M

TANGENT GUIDE RAIL TERMINAL

12.000

U

2,550.00000 30,600.00 4,025.00000 48,300.00 4,908.65000 58,903.80

0077 609039M

BEAM GUIDE RAIL ANCHORAGE

5.000

U

1,632.00000 8,160.00 1,125.00000 5,625.00 1,863.71000 9,318.55

0078 609042M

BEAM GUIDE RAIL POST

67.000

U

47.94000 3,211.98 75.00000 5,025.00 58.80000 3,939.60

0079 609048M

BEAM GUIDE RAIL POST, 8' LONG

90.000

U

16.32000 1,468.80 105.00000 9,450.00 74.55000 6,709.50
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Rt 202, Childs Rd/N Maple to Academy Pl

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):125

Tabulation of Bids

Contract Time:

June 18, 2020

Contract Description:

20125

NHP-0202(335)

10/18/22 COMPLETION DATE

MORRIS, SOMERSET

Min: Max:

6/18/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) CRISDEL GROUP, INC. (8) SCHIFANO
CONSTRUCTION CORP.

(9) TOP LINE CONSTRUCTION
CORP.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0080 609050M

BEAM GUIDE RAIL POST, 9' LONG

141.000

U

43.86000 6,184.26 115.00000 16,215.00 91.35000 12,880.35

0081 609054M

BEAM GUIDE RAIL ELEMENT

445.000

LF

10.20000 4,539.00 11.50000 5,117.50 23.10000 10,279.50

0082 609075M

REMOVAL OF BEAM GUIDE RAIL

5,617.000

LF

1.02000 5,729.34 1.15000 6,459.55 5.25000 29,489.25

0083 610003M

TRAFFIC STRIPES, 4"

64,367.000

LF

0.31000 19,953.77 0.40000 25,746.80 0.31000 19,953.77

0084 610009M

TRAFFIC MARKINGS

8,170.000

SF

6.12000 50,000.40 11.50000 93,955.00 6.30000 51,471.00

0085 610012M

RPM, MONO-DIRECTIONAL, WHITE
LENS

190.000

U

30.60000 5,814.00 39.10000 7,429.00 31.50000 5,985.00
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Rt 202, Childs Rd/N Maple to Academy Pl

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):125

Tabulation of Bids

Contract Time:

June 18, 2020

Contract Description:

20125

NHP-0202(335)

10/18/22 COMPLETION DATE

MORRIS, SOMERSET

Min: Max:

6/18/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) CRISDEL GROUP, INC. (8) SCHIFANO
CONSTRUCTION CORP.

(9) TOP LINE CONSTRUCTION
CORP.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0086 610013M

TRAFFIC MARKING LINES, 4"

2,530.000

LF

0.66000 1,669.80 1.15000 2,909.50 0.68000 1,720.40

0087 610014M

TRAFFIC MARKING LINES, 8"

11,748.000

LF

1.33000 15,624.84 1.45000 17,034.60 1.36000 15,977.28

0088 610016M

TRAFFIC MARKING LINES, 12"

5,951.000

LF

1.99000 11,842.49 2.30000 13,687.30 2.05000 12,199.55

0089 610017M

TRAFFIC MARKING LINES, 24"

3,301.000

LF

3.98000 13,137.98 4.60000 15,184.60 4.09000 13,501.09

0090 610018M

RPM, MONO-DIRECTIONAL,
AMBER LENS

50.000

U

30.60000 1,530.00 39.10000 1,955.00 31.50000 1,575.00
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Rt 202, Childs Rd/N Maple to Academy Pl

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):125

Tabulation of Bids

Contract Time:

June 18, 2020

Contract Description:

20125

NHP-0202(335)

10/18/22 COMPLETION DATE

MORRIS, SOMERSET

Min: Max:

6/18/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) CRISDEL GROUP, INC. (8) SCHIFANO
CONSTRUCTION CORP.

(9) TOP LINE CONSTRUCTION
CORP.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0091 610021M

RPM, BI-DIRECTIONAL, AMBER
LENS

310.000

U

30.60000 9,486.00 39.10000 12,121.00 31.50000 9,765.00

0092 610024M

REMOVAL OF RPM

550.000

U

9.79000 5,384.50 3.00000 1,650.00 6.87000 3,778.50

0093 610033M

RUMBLE STRIP

4,400.000

LF

1.24000 5,456.00 3.36000 14,784.00 3.40000 14,960.00

0094 611348M

CRASH CUSHION, LOW
MAINTENANCE, COMPRESSIVE
BARRIER, TYPE 3, WIDTH
NARROW

2.000

U

44,404.78000 88,809.56 55,000.00000 110,000.00 55,648.85000 111,297.70

0095 612003P

REGULATORY AND WARNING
SIGN

146.000

SF

36.72000 5,361.12 39.10000 5,708.60 37.80000 5,518.80
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Rt 202, Childs Rd/N Maple to Academy Pl

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):125

Tabulation of Bids

Contract Time:

June 18, 2020

Contract Description:

20125

NHP-0202(335)

10/18/22 COMPLETION DATE

MORRIS, SOMERSET

Min: Max:

6/18/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) CRISDEL GROUP, INC. (8) SCHIFANO
CONSTRUCTION CORP.

(9) TOP LINE CONSTRUCTION
CORP.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0096 612021M

RELOCATE SIGN

1.000

U

614.50000 614.50 350.00000 350.00 157.50000 157.50

0097 612030P

OVERHEAD STREET NAME SIGNS

225.000

SF

34.68000 7,803.00 63.25000 14,231.25 35.70000 8,032.50

0098 701015P

2" RIGID METALLIC CONDUIT

184.000

LF

71.40000 13,137.60 35.65000 6,559.60 73.50000 13,524.00

0099 701021P

3" RIGID METALLIC CONDUIT

1,709.000

LF

91.80000 156,886.20 57.50000 98,267.50 94.50000 161,500.50

0100 701024P

4" RIGID METALLIC CONDUIT

15.000

LF

117.30000 1,759.50 115.00000 1,725.00 120.75000 1,811.25

0101 701102M

18" X 36" JUNCTION BOX

31.000

U

2,295.00000 71,145.00 2,415.00000 74,865.00 2,362.45000 73,235.95
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Rt 202, Childs Rd/N Maple to Academy Pl

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):125

Tabulation of Bids

Contract Time:

June 18, 2020

Contract Description:

20125

NHP-0202(335)

10/18/22 COMPLETION DATE

MORRIS, SOMERSET

Min: Max:

6/18/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) CRISDEL GROUP, INC. (8) SCHIFANO
CONSTRUCTION CORP.

(9) TOP LINE CONSTRUCTION
CORP.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0102 701123M

FOUNDATION, TYPE SFT

6.000

U

2,346.00000 14,076.00 2,185.00000 13,110.00 2,414.95000 14,489.70

0103 701128M

FOUNDATION, TYPE P-MC
MODIFIED

3.000

U

3,825.00000 11,475.00 3,800.00000 11,400.00 3,937.42000 11,812.26

0104 701135M

FOUNDATION, TYPE SPF

5.000

U

1,683.00000 8,415.00 1,438.00000 7,190.00 1,732.46000 8,662.30

0105 701138M

FOUNDATION, TYPE STF

3.000

U

8,415.00000 25,245.00 4,025.00000 12,075.00 8,662.32000 25,986.96

0106 701144M

FOUNDATION, TYPE SFK

2.000

U

2,397.00000 4,794.00 2,300.00000 4,600.00 2,467.45000 4,934.90

0107 701171M

METER CABINET, TYPE TL

3.000

U

4,182.00000 12,546.00 4,025.00000 12,075.00 4,304.91000 12,914.73
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Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):125

Tabulation of Bids

Contract Time:

June 18, 2020

Contract Description:

20125

NHP-0202(335)

10/18/22 COMPLETION DATE

MORRIS, SOMERSET

Min: Max:

6/18/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) CRISDEL GROUP, INC. (8) SCHIFANO
CONSTRUCTION CORP.

(9) TOP LINE CONSTRUCTION
CORP.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0108 701187M

MODIFY METER CABINET

1.000

U

4,182.00000 4,182.00 3,220.00000 3,220.00 4,304.91000 4,304.91

0109 701192P

GROUND WIRE, NO. 8 AWG

3,368.000

LF

2.04000 6,870.72 2.30000 7,746.40 2.10000 7,072.80

0110 701201P

MULTIPLE LIGHTING WIRE, NO. 8
AWG

1,024.000

LF

3.57000 3,655.68 2.90000 2,969.60 3.67000 3,758.08

0111 701213P

SERVICE WIRE, NO. 6 AWG

555.000

LF

4.08000 2,264.40 3.45000 1,914.75 4.20000 2,331.00

0112 702009M

CONTROLLER, 8 PHASE

3.000

U

39,101.70000 117,305.10 40,530.00000 121,590.00 40,250.92000 120,752.76
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Rt 202, Childs Rd/N Maple to Academy Pl

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):125

Tabulation of Bids

Contract Time:

June 18, 2020

Contract Description:

20125

NHP-0202(335)

10/18/22 COMPLETION DATE

MORRIS, SOMERSET

Min: Max:

6/18/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) CRISDEL GROUP, INC. (8) SCHIFANO
CONSTRUCTION CORP.

(9) TOP LINE CONSTRUCTION
CORP.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0113 702012M

TRAFFIC SIGNAL STANDARD,
ALUMINUM

10.000

U

3,264.00000 32,640.00 3,910.00000 39,100.00 3,359.93000 33,599.30

0114 702015M

TRAFFIC SIGNAL STANDARD,
STEEL

3.000

U

7,089.00000 21,267.00 6,850.00000 20,550.00 7,297.35000 21,892.05

0115 702018M

PEDESTRIAN SIGNAL STANDARD

5.000

U

867.00000 4,335.00 1,095.00000 5,475.00 892.48000 4,462.40

0116 702021M

TRAFFIC SIGNAL MAST ARM,
ALUMINUM

9.000

U

2,652.00000 23,868.00 3,710.00000 33,390.00 2,729.94000 24,569.46

0117 702024M

TRAFFIC SIGNAL MAST ARM,
STEEL

3.000

U

5,712.00000 17,136.00 6,095.00000 18,285.00 5,879.88000 17,639.64
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Rt 202, Childs Rd/N Maple to Academy Pl

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):125

Tabulation of Bids

Contract Time:

June 18, 2020

Contract Description:

20125

NHP-0202(335)

10/18/22 COMPLETION DATE

MORRIS, SOMERSET

Min: Max:

6/18/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) CRISDEL GROUP, INC. (8) SCHIFANO
CONSTRUCTION CORP.

(9) TOP LINE CONSTRUCTION
CORP.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0118 702027P

TRAFFIC SIGNAL CABLE, 2
CONDUCTOR

1,459.000

LF

2.81000 4,099.79 2.90000 4,231.10 2.89000 4,216.51

0119 702030P

TRAFFIC SIGNAL CABLE, 5
CONDUCTOR

2,828.000

LF

3.06000 8,653.68 3.45000 9,756.60 3.15000 8,908.20

0120 702033P

TRAFFIC SIGNAL CABLE, 10
CONDUCTOR

7,914.000

LF

3.32000 26,274.48 4.00000 31,656.00 3.41000 26,986.74

0121 702036M

TRAFFIC SIGNAL HEAD

30.000

U

1,366.80000 41,004.00 1,725.00000 51,750.00 1,406.97000 42,209.10

0122 702038M

PUSH BUTTON INSTALLATION

3.000

U

1,836.00000 5,508.00 1,500.00000 4,500.00 1,889.96000 5,669.88
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Rt 202, Childs Rd/N Maple to Academy Pl

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):125

Tabulation of Bids

Contract Time:

June 18, 2020

Contract Description:

20125

NHP-0202(335)

10/18/22 COMPLETION DATE

MORRIS, SOMERSET

Min: Max:

6/18/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) CRISDEL GROUP, INC. (8) SCHIFANO
CONSTRUCTION CORP.

(9) TOP LINE CONSTRUCTION
CORP.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0123 702039M

PEDESTRIAN SIGNAL HEAD

14.000

U

1,045.50000 14,637.00 1,235.00000 17,290.00 1,076.23000 15,067.22

0124 702042M

PUSH BUTTON

9.000

U

765.00000 6,885.00 890.00000 8,010.00 787.48000 7,087.32

0125 702046M

RADAR DETECTOR

12.000

U

10,608.00000 127,296.00 9,150.00000 109,800.00 10,919.77000 131,037.24

0126 702048M

LOOP DETECTOR

207.000

LF

61.20000 12,668.40 52.00000 10,764.00 63.00000 13,041.00

0127 702050M

GENERATOR AUXILIARY CABINET

7.000

U

9,567.60000 66,973.20 7,875.00000 55,125.00 9,848.80000 68,941.60

0128 702051P

LOOP DETECTOR CABLE

1,400.000

LF

3.57000 4,998.00 2.90000 4,060.00 3.67000 5,138.00
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Rt 202, Childs Rd/N Maple to Academy Pl

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):125

Tabulation of Bids

Contract Time:

June 18, 2020

Contract Description:

20125

NHP-0202(335)

10/18/22 COMPLETION DATE

MORRIS, SOMERSET

Min: Max:

6/18/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) CRISDEL GROUP, INC. (8) SCHIFANO
CONSTRUCTION CORP.

(9) TOP LINE CONSTRUCTION
CORP.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0129 702057M

INTERIM TRAFFIC SIGNAL
SYSTEM, LOCATION NO. ___ 1

(1)

LS

6,630.00000 6,630.00 8,855.00000 8,855.00 6,824.86000 6,824.86

0130 702057M

INTERIM TRAFFIC SIGNAL
SYSTEM, LOCATION NO. ___ 2

(1)

LS

3,570.00000 3,570.00 8,280.00000 8,280.00 3,674.92000 3,674.92

0131 702057M

INTERIM TRAFFIC SIGNAL
SYSTEM, LOCATION NO. ___ 3

(1)

LS

6,630.00000 6,630.00 8,280.00000 8,280.00 6,824.86000 6,824.86

0132 702057M

INTERIM TRAFFIC SIGNAL
SYSTEM, LOCATION NO. ___ 4

(1)

LS

6,630.00000 6,630.00 20,355.00000 20,355.00 6,824.86000 6,824.86

0133 702057M

INTERIM TRAFFIC SIGNAL
SYSTEM, LOCATION NO. ___ 5

(1)

LS

6,630.00000 6,630.00 28,750.00000 28,750.00 6,824.86000 6,824.86
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Rt 202, Childs Rd/N Maple to Academy Pl

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):125

Tabulation of Bids

Contract Time:

June 18, 2020

Contract Description:

20125

NHP-0202(335)

10/18/22 COMPLETION DATE

MORRIS, SOMERSET

Min: Max:

6/18/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) CRISDEL GROUP, INC. (8) SCHIFANO
CONSTRUCTION CORP.

(9) TOP LINE CONSTRUCTION
CORP.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0134 702057M

INTERIM TRAFFIC SIGNAL
SYSTEM, LOCATION NO. ___ 6

(1)

LS

6,630.00000 6,630.00 10,005.00000 10,005.00 6,824.86000 6,824.86

0135 702060M

CONTROLLER TURN-ON

9.000

U

4,360.50000 39,244.50 9,775.00000 87,975.00 4,488.66000 40,397.94

0136 703018M

LUMINAIRE

4.000

U

1,989.00000 7,956.00 1,985.00000 7,940.00 2,047.46000 8,189.84

Section Totals: $7,429,708.50 $7,977,127.78 $8,379,565.91

Page 86 of 93

Rt 202, Childs Rd/N Maple to Academy Pl

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):125

Tabulation of Bids

Contract Time:

June 18, 2020

Contract Description:

20125

NHP-0202(335)

10/18/22 COMPLETION DATE

MORRIS, SOMERSET

Min: Max:

6/18/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) CRISDEL GROUP, INC. (8) SCHIFANO
CONSTRUCTION CORP.

(9) TOP LINE CONSTRUCTION
CORP.

0002 CONSTRUCTION ENGINEERINGSECTION: Cat Alt Set: Cat Alt Member:

0007 155009M

FIELD OFFICE TYPE C SET UP

1.000

U

50,000.00000 50,000.00 25,000.00000 25,000.00 51,946.79000 51,946.79

0008 155027M

FIELD OFFICE TYPE C
MAINTENANCE

20.000

MO

4,437.00000 88,740.00 5,000.00000 100,000.00 7,058.29000 141,165.80

Section Totals: $138,740.00 $125,000.00 $193,112.59
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Rt 202, Childs Rd/N Maple to Academy Pl

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):125

Tabulation of Bids

Contract Time:

June 18, 2020

Contract Description:

20125

NHP-0202(335)

10/18/22 COMPLETION DATE

MORRIS, SOMERSET

Min: Max:

6/18/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) CRISDEL GROUP, INC. (8) SCHIFANO
CONSTRUCTION CORP.

(9) TOP LINE CONSTRUCTION
CORP.

0003 NON-PARTICIPATINGSECTION: Cat Alt Set: Cat Alt Member:

0002 152015P

POLLUTION LIABILITY INSURANCE

1.000

DOLL

11,345.00000 11,345.00 10,070.00000 10,070.00 6,420.00000 6,420.00

0053 601670M

CLEANING EXISTING PIPE, 12" TO
24" DIAMETER

150.000

LF

20.40000 3,060.00 60.00000 9,000.00 24.67000 3,700.50

0061 602216M

CLEANING DRAINAGE
STRUCTURE

5.000

U

510.00000 2,550.00 1,000.00000 5,000.00 257.24000 1,286.20

0137 801006M

SELECTIVE THINNING

1,332.000

SY

8.16000 10,869.12 4.60000 6,127.20 8.40000 11,188.80

Section Totals: $27,824.12 $30,197.20 $22,595.50
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Rt 202, Childs Rd/N Maple to Academy Pl

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):125

Tabulation of Bids

Contract Time:

June 18, 2020

Contract Description:

20125

NHP-0202(335)

10/18/22 COMPLETION DATE

MORRIS, SOMERSET

Min: Max:

6/18/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) CRISDEL GROUP, INC. (8) SCHIFANO
CONSTRUCTION CORP.

(9) TOP LINE CONSTRUCTION
CORP.

0004 EROSION CONTROLSECTION: Cat Alt Set: Cat Alt Member:

0011 158030M

INLET FILTER TYPE 2, 2' X 4'

90.000

U

106.92000 9,622.80 125.00000 11,250.00 134.31000 12,087.90

0012 158033M

INLET FILTER TYPE 2, 4' X 4'

10.000

U

162.39000 1,623.90 125.00000 1,250.00 182.73000 1,827.30

0013 158063P

CONCRETE WASHOUT SYSTEM

(1)

LS

15,000.00000 15,000.00 10,500.00000 10,500.00 18,263.17000 18,263.17

0014 158072M

OIL ONLY EMERGENCY SPILL KIT,
TYPE 1

2.000

U

510.00000 1,020.00 500.00000 1,000.00 2,047.30000 4,094.60

0015 158084M

EROSION CONTROL SEDIMENT
REMOVAL

50.000

CY

35.00000 1,750.00 20.00000 1,000.00 50.00000 2,500.00

Section Totals: $29,016.70 $25,000.00 $38,772.97
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Rt 202, Childs Rd/N Maple to Academy Pl

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):125

Tabulation of Bids

Contract Time:

June 18, 2020

Contract Description:

20125

NHP-0202(335)

10/18/22 COMPLETION DATE

MORRIS, SOMERSET

Min: Max:

6/18/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) CRISDEL GROUP, INC. (8) SCHIFANO
CONSTRUCTION CORP.

(9) TOP LINE CONSTRUCTION
CORP.

0005 LANDSCAPESECTION: Cat Alt Set: Cat Alt Member:

0138 802021M

TREE REMOVAL, OVER 6" TO 12"
DIAMETER

5.000

U

510.00000 2,550.00 690.00000 3,450.00 524.99000 2,624.95

0139 802024M

TREE REMOVAL, OVER 12" TO 18"
DIAMETER

12.000

U

1,020.00000 12,240.00 920.00000 11,040.00 1,049.98000 12,599.76

0140 802027M

TREE REMOVAL, OVER 18" TO 24"
DIAMETER

3.000

U

1,530.00000 4,590.00 1,380.00000 4,140.00 1,574.97000 4,724.91

0141 802030M

TREE REMOVAL, OVER 24" TO 30"
DIAMETER

2.000

U

2,550.00000 5,100.00 1,840.00000 3,680.00 2,624.95000 5,249.90

0142 802033M

TREE REMOVAL, OVER 30" TO 36"
DIAMETER

1.000

U

3,570.00000 3,570.00 2,300.00000 2,300.00 3,674.92000 3,674.92
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Rt 202, Childs Rd/N Maple to Academy Pl

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):125

Tabulation of Bids

Contract Time:

June 18, 2020

Contract Description:

20125

NHP-0202(335)

10/18/22 COMPLETION DATE

MORRIS, SOMERSET

Min: Max:

6/18/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) CRISDEL GROUP, INC. (8) SCHIFANO
CONSTRUCTION CORP.

(9) TOP LINE CONSTRUCTION
CORP.

0005 LANDSCAPESECTION: Cat Alt Set: Cat Alt Member:

0143 802036M

TREE REMOVAL, OVER 36"
DIAMETER

6.000

U

4,896.00000 29,376.00 3,220.00000 19,320.00 5,039.90000 30,239.40

0144 804006P

TOPSOILING, 4" THICK

155.000

SY

2.19000 339.45 10.00000 1,550.00 40.18000 6,227.90

0145 804015P

BORROW TOPSOIL

35.000

CY

41.06000 1,437.10 55.00000 1,925.00 58.07000 2,032.45

0146 805003M

TURF REPAIR STRIP

1,470.000

LF

6.22000 9,143.40 3.50000 5,145.00 8.60000 12,642.00

0147 805010M

REGRADE BERM

2,848.000

SY

8.16000 23,239.68 20.00000 56,960.00 25.20000 71,769.60
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Rt 202, Childs Rd/N Maple to Academy Pl

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):125

Tabulation of Bids

Contract Time:

June 18, 2020

Contract Description:

20125

NHP-0202(335)

10/18/22 COMPLETION DATE

MORRIS, SOMERSET

Min: Max:

6/18/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) CRISDEL GROUP, INC. (8) SCHIFANO
CONSTRUCTION CORP.

(9) TOP LINE CONSTRUCTION
CORP.

0005 LANDSCAPESECTION: Cat Alt Set: Cat Alt Member:

0148 806003P

FERTILIZING AND SEEDING, TYPE
A

150.000

SY

1.28000 192.00 0.55000 82.50 0.26000 39.00

0149 806006P

FERTILIZING AND SEEDING, TYPE
A-3

5.000

SY

1.53000 7.65 0.55000 2.75 0.26000 1.30

0150 806018P

FERTILIZING AND SEEDING, TYPE
F

15.000

SY

1.53000 22.95 0.55000 8.25 0.26000 3.90

0151 809003M

STRAW MULCHING

155.000

SY

1.79000 277.45 0.55000 85.25 0.26000 40.30

Section Totals: $92,085.68 $109,688.75 $151,870.29
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Contract Time:

June 18, 2020

Contract Description:

20125

NHP-0202(335)

10/18/22 COMPLETION DATE

MORRIS, SOMERSET

Min: Max:

6/18/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) CRISDEL GROUP, INC. (8) SCHIFANO
CONSTRUCTION CORP.

(9) TOP LINE CONSTRUCTION
CORP.

0006 STRUCTURE 1416-150SECTION: Cat Alt Set: Cat Alt Member:

0075 609004M

BEAM GUIDE RAIL, BRIDGE

500.000

LF

132.60000 66,300.00 118.25000 59,125.00 195.30000 97,650.00

Section Totals: $66,300.00 $59,125.00 $97,650.00

( ) indicates item is bid as Lump Sum

$8,326,138.73$7,783,675.00 $8,883,567.26

$7,783,675.00

Contract Totals

$8,326,138.73 8,883,567.26Cost Plus Time Totals
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Vendor Ranking Page: 1

Contract ID:

Rt 202, Childs Rd/N Maple to Academy Pl

N1Letting Date:

Contract Description:

District(s):

10/18/22 COMPLETION DATE

20125

June 18, 2020 10:00 AM

NHP-0202(335)

MORRIS,
SOMERSET

125 Counties:

Contract Time:

Call Order:

Project(s):

6/18/2020

Percent Of
Low BidTotal BidRank Vendor ID/Name

1 S6836 SOUTH STATE, INC. $5,996,607.36 100.00%

2 D2395 DELLA PELLO PAVING, INC. $6,515,294.68 108.65%

3 D0463 D'ANNUNZIO & SONS, INC. $7,097,000.00 118.35%

4 T4306 TILCON NEW YORK, INC. $7,176,000.00 119.67%

5 G7305 GREEN CONSTRUCTION, INC. $7,229,819.59 120.57%

6 B5015 BLACK ROCK ENTERPRISES, LLC $7,611,493.32 126.93%

7 C7444 CRISDEL GROUP, INC. $7,783,675.00 129.80%

8 S1389 SCHIFANO CONSTRUCTION CORP. $8,326,138.73 138.85%

9 T6510 TOP LINE CONSTRUCTION CORP. $8,883,567.26 148.14%

THE ABOVE IS AN EXACT TRANSCRIPT OF THE ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS, IF ANY, IN EXTENSION
AND ADDITIONS HAVE BEEN CORRECTED.


