
Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNION PAVING &
CONSTRUCTION CO., INC.

(2) B ANTHONY
CONSTRUCTION CORP J/V A.

SERVIDONE INC

(3) ANSELMI & DECICCO, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0001 151006M

PERFORMANCE BOND AND
PAYMENT BOND

1.000

DOLL

30,000.00000 30,000.00 45,000.00000 45,000.00 35,000.00000 35,000.00

0003 153003P

PROGRESS SCHEDULE

(1)

LS

7,500.00000 7,500.00 5,300.00000 5,300.00 3,000.00000 3,000.00

0004 153005M

PROGRESS SCHEDULE UPDATE

8.000

U

600.00000 4,800.00 1,500.00000 12,000.00 100.00000 800.00

0005 153011M

TRAINEES

1,960.000

HOUR

0.01000 19.60 1.00000 1,960.00 1.00000 1,960.00

0006 154003P

MOBILIZATION

(1)

LS

486,000.00000 486,000.00 620,000.00000 620,000.00 630,000.00000 630,000.00
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Route 280 Rockfall Mitigation, West Orange Township

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):105

Tabulation of Bids

Contract Time:

March 18, 2021

Contract Description:

21105

NHP-0280 (336)

09/22/22 COMPLETION DATE

ESSEX

Min: Max:

3/23/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNION PAVING &
CONSTRUCTION CO., INC.

(2) B ANTHONY
CONSTRUCTION CORP J/V A.

SERVIDONE INC

(3) ANSELMI & DECICCO, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0011 157004M

CONSTRUCTION LAYOUT

1.000

DOLL

50,000.00000 50,000.00 75,000.00000 75,000.00 59,650.18000 59,650.18

0019 159003M

BREAKAWAY BARRICADE

12.000

U

200.00000 2,400.00 220.00000 2,640.00 100.00000 1,200.00

0020 159006M

DRUM

40.000

U

200.00000 8,000.00 100.00000 4,000.00 100.00000 4,000.00

0021 159009M

TRAFFIC CONE

200.000

U

20.00000 4,000.00 21.00000 4,200.00 5.00000 1,000.00

0022 159012M

CONSTRUCTION SIGNS

358.000

SF

26.00000 9,308.00 50.00000 17,900.00 30.00000 10,740.00
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Route 280 Rockfall Mitigation, West Orange Township

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):105

Tabulation of Bids

Contract Time:

March 18, 2021

Contract Description:

21105

NHP-0280 (336)

09/22/22 COMPLETION DATE

ESSEX

Min: Max:

3/23/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNION PAVING &
CONSTRUCTION CO., INC.

(2) B ANTHONY
CONSTRUCTION CORP J/V A.

SERVIDONE INC

(3) ANSELMI & DECICCO, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0023 159018M

CONSTRUCTION IDENTIFICATION
SIGN, 6' X 12'

2.000

U

800.00000 1,600.00 1,700.00000 3,400.00 2,500.00000 5,000.00

0024 159021P

CONSTRUCTION BARRIER CURB

2,762.000

LF

60.00000 165,720.00 100.00000 276,200.00 102.00000 281,724.00

0025 159027M

FLASHING ARROW BOARD, 4' X 8'

1.000

U

5,000.00000 5,000.00 5,000.00000 5,000.00 5,000.00000 5,000.00

0026 159030M

PORTABLE VARIABLE MESSAGE
SIGN

2.000

U

7,500.00000 15,000.00 7,500.00000 15,000.00 10,000.00000 20,000.00

0027 159054M

TEMPORARY CRASH CUSHION,
INERTIAL BARRIER SYSTEM, 14
MODULES

1.000

U

1.00000 1.00 15,000.00000 15,000.00 4,500.00000 4,500.00
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Route 280 Rockfall Mitigation, West Orange Township

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):105

Tabulation of Bids

Contract Time:

March 18, 2021

Contract Description:

21105

NHP-0280 (336)

09/22/22 COMPLETION DATE

ESSEX

Min: Max:

3/23/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNION PAVING &
CONSTRUCTION CO., INC.

(2) B ANTHONY
CONSTRUCTION CORP J/V A.

SERVIDONE INC

(3) ANSELMI & DECICCO, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0028 159060M

TEMPORARY CRASH CUSHION,
INERTIAL BARRIER SYSTEM, 16
MODULES

1.000

U

1.00000 1.00 17,000.00000 17,000.00 4,600.00000 4,600.00

0029 159108M

TRAFFIC CONTROL TRUCK WITH
MOUNTED CRASH CUSHION

1.000

U

45,000.00000 45,000.00 65,000.00000 65,000.00 21,500.00000 21,500.00

0030 159190M

SNOW REMOVAL

(1)

LS

1.00000 1.00 3,400.00000 3,400.00 2,500.00000 2,500.00

0031 159301M

TRAFFIC STRIPES, LATEX, 6"

4,699.000

LF

1.00000 4,699.00 0.50000 2,349.50 1.00000 4,699.00

0032 160004M

FUEL PRICE ADJUSTMENT

1.000

DOLL

1,900.00000 1,900.00 1,900.00000 1,900.00 1,900.00000 1,900.00
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Route 280 Rockfall Mitigation, West Orange Township

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):105

Tabulation of Bids

Contract Time:

March 18, 2021

Contract Description:

21105

NHP-0280 (336)

09/22/22 COMPLETION DATE

ESSEX

Min: Max:

3/23/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNION PAVING &
CONSTRUCTION CO., INC.

(2) B ANTHONY
CONSTRUCTION CORP J/V A.

SERVIDONE INC

(3) ANSELMI & DECICCO, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0033 160007M

ASPHALT PRICE ADJUSTMENT

1.000

DOLL

1,300.00000 1,300.00 1,300.00000 1,300.00 1,300.00000 1,300.00

0034 161003P

FINAL CLEANUP

(1)

LS

10,000.00000 10,000.00 10,000.00000 10,000.00 5,000.00000 5,000.00

0035 201003P

CLEARING SITE

(1)

LS

150,000.00000 150,000.00 150,000.00000 150,000.00 25,000.00000 25,000.00

0036 202006M

EXCAVATION, TEST PIT

4.000

CY

500.00000 2,000.00 2,700.00000 10,800.00 250.00000 1,000.00

0037 202009P

EXCAVATION, UNCLASSIFIED

4,852.000

CY

275.00000 1,334,300.00 150.00000 727,800.00 320.00000 1,552,640.00

0038 202014M

ROCK DOWEL PULL TEST

5.000

U

1,100.00000 5,500.00 1,600.00000 8,000.00 750.00000 3,750.00
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Route 280 Rockfall Mitigation, West Orange Township

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):105

Tabulation of Bids

Contract Time:

March 18, 2021

Contract Description:

21105

NHP-0280 (336)

09/22/22 COMPLETION DATE

ESSEX

Min: Max:

3/23/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNION PAVING &
CONSTRUCTION CO., INC.

(2) B ANTHONY
CONSTRUCTION CORP J/V A.

SERVIDONE INC

(3) ANSELMI & DECICCO, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0039 202021P

REMOVAL OF PAVEMENT

1,061.000

SY

7.00000 7,427.00 30.00000 31,830.00 45.00000 47,745.00

0040 202047M

EXCAVATION, ROCK SCALING

22,773.000

SY

16.00000 364,368.00 22.00000 501,006.00 40.00000 910,920.00

0041 202126M

ROCK DOWEL 26 FT

50.000

U

2,000.00000 100,000.00 2,400.00000 120,000.00 2,500.00000 125,000.00

0042 302042P

DENSE-GRADED AGGREGATE
BASE COURSE, 8" THICK

1,600.000

SY

10.00000 16,000.00 30.00000 48,000.00 20.00000 32,000.00

0043 302051P

DENSE-GRADED AGGREGATE
BASE COURSE, VARIABLE
THICKNESS

10.000

CY

140.00000 1,400.00 180.00000 1,800.00 50.00000 500.00
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Route 280 Rockfall Mitigation, West Orange Township

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):105

Tabulation of Bids

Contract Time:

March 18, 2021

Contract Description:

21105

NHP-0280 (336)

09/22/22 COMPLETION DATE

ESSEX

Min: Max:

3/23/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNION PAVING &
CONSTRUCTION CO., INC.

(2) B ANTHONY
CONSTRUCTION CORP J/V A.

SERVIDONE INC

(3) ANSELMI & DECICCO, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0044 304006P

CONCRETE BASE COURSE, 9"
THICK

1,225.000

SY

40.00000 49,000.00 74.00000 90,650.00 100.00000 122,500.00

0045 401009P

HMA MILLING, 3" OR LESS

5,906.000

SY

8.50000 50,201.00 8.00000 47,248.00 6.50000 38,389.00

0046 401021M

HOT MIX ASPHALT PAVEMENT
REPAIR

50.000

SY

100.00000 5,000.00 57.00000 2,850.00 50.00000 2,500.00

0047 401027M

POLYMERIZED JOINT ADHESIVE

9,305.000

LF

0.75000 6,978.75 0.60000 5,583.00 0.01000 93.05

0048 401030M

TACK COAT

797.000

GAL

0.01000 7.97 0.10000 79.70 0.01000 7.97
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Route 280 Rockfall Mitigation, West Orange Township

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):105

Tabulation of Bids

Contract Time:

March 18, 2021

Contract Description:

21105

NHP-0280 (336)

09/22/22 COMPLETION DATE

ESSEX

Min: Max:

3/23/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNION PAVING &
CONSTRUCTION CO., INC.

(2) B ANTHONY
CONSTRUCTION CORP J/V A.

SERVIDONE INC

(3) ANSELMI & DECICCO, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0049 401054M

HOT MIX ASPHALT 12.5 M 64
SURFACE COURSE

967.000

T

100.00000 96,700.00 110.00000 106,370.00 102.00000 98,634.00

0050 401108M

CORE SAMPLES, HOT MIX
ASPHALT

10.000

U

300.00000 3,000.00 300.00000 3,000.00 250.00000 2,500.00

0051 405003P

UNDERLAYER PREPARATION

1,189.000

SY

2.00000 2,378.00 12.00000 14,268.00 3.00000 3,567.00

0052 601122P

15" REINFORCED CONCRETE
PIPE

153.000

LF

100.00000 15,300.00 130.00000 19,890.00 200.00000 30,600.00

0053 601124P

18" REINFORCED CONCRETE
PIPE

6.000

LF

250.00000 1,500.00 310.00000 1,860.00 300.00000 1,800.00
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Route 280 Rockfall Mitigation, West Orange Township

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):105

Tabulation of Bids

Contract Time:

March 18, 2021

Contract Description:

21105

NHP-0280 (336)

09/22/22 COMPLETION DATE

ESSEX

Min: Max:

3/23/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNION PAVING &
CONSTRUCTION CO., INC.

(2) B ANTHONY
CONSTRUCTION CORP J/V A.

SERVIDONE INC

(3) ANSELMI & DECICCO, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0055 602018M

INLET, TYPE E

2.000

U

5,000.00000 10,000.00 3,800.00000 7,600.00 4,000.00000 8,000.00

0056 602054M

MANHOLE, 4' DIAMETER

2.000

U

5,000.00000 10,000.00 9,300.00000 18,600.00 3,500.00000 7,000.00

0057 602111M

SET INLET TYPE ES, CASTING

5.000

U

4,500.00000 22,500.00 2,300.00000 11,500.00 1,750.00000 8,750.00

0058 602123M

RECONSTRUCTED INLET, TYPE B,
USING EXISTING CASTING

1.000

U

3,000.00000 3,000.00 1,500.00000 1,500.00 3,000.00000 3,000.00

0060 603017P

RIPRAP STONE SLOPE
PROTECTION, ___" THICK
(D50=___") Riprap Stone Slope
Protection, 18" Thick (D50=6")

3,533.000

SY

50.00000 176,650.00 70.00000 247,310.00 35.00000 123,655.00
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Route 280 Rockfall Mitigation, West Orange Township

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):105

Tabulation of Bids

Contract Time:

March 18, 2021

Contract Description:

21105

NHP-0280 (336)

09/22/22 COMPLETION DATE

ESSEX

Min: Max:

3/23/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNION PAVING &
CONSTRUCTION CO., INC.

(2) B ANTHONY
CONSTRUCTION CORP J/V A.

SERVIDONE INC

(3) ANSELMI & DECICCO, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0061 603058P

ANCHORED ROCKFALL MESH

2,975.000

SY

315.00000 937,125.00 400.00000 1,190,000.00 150.00000 446,250.00

0062 603062P

DRAPED ROCKFALL MESH

11,020.000

SY

78.00000 859,560.00 66.00000 727,320.00 108.00000 1,190,160.00

0063 607021P

9" X 18" CONCRETE VERTICAL
CURB

40.000

LF

75.00000 3,000.00 110.00000 4,400.00 90.00000 3,600.00

0064 608004P

NONVEGETATIVE SURFACE,
POROUS HOT MIX ASPHALT, ___
THICK Nonvegetative Surface,
Porous Hot Mix Asphalt, 4" Thick

1,674.000

SY

55.00000 92,070.00 58.00000 97,092.00 40.00000 66,960.00

0065 609003M

BEAM GUIDE RAIL

4,375.000

LF

30.00000 131,250.00 46.00000 201,250.00 32.00000 140,000.00
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Route 280 Rockfall Mitigation, West Orange Township

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):105

Tabulation of Bids

Contract Time:

March 18, 2021

Contract Description:

21105

NHP-0280 (336)

09/22/22 COMPLETION DATE

ESSEX

Min: Max:

3/23/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNION PAVING &
CONSTRUCTION CO., INC.

(2) B ANTHONY
CONSTRUCTION CORP J/V A.

SERVIDONE INC

(3) ANSELMI & DECICCO, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0066 609025M

BURIED GUIDE RAIL TERMINAL

1.000

U

2,500.00000 2,500.00 2,600.00000 2,600.00 2,500.00000 2,500.00

0067 609027M

TANGENT GUIDE RAIL TERMINAL

1.000

U

4,750.00000 4,750.00 3,900.00000 3,900.00 4,000.00000 4,000.00

0068 609039M

BEAM GUIDE RAIL ANCHORAGE

2.000

U

2,500.00000 5,000.00 1,200.00000 2,400.00 1,000.00000 2,000.00

0069 609075M

REMOVAL OF BEAM GUIDE RAIL

4,106.000

LF

5.00000 20,530.00 8.00000 32,848.00 5.00000 20,530.00

0070 610006M

TRAFFIC STRIPES, 6"

4,699.000

LF

2.00000 9,398.00 0.70000 3,289.30 1.50000 7,048.50

0071 610033M

RUMBLE STRIP

4,699.000

LF

2.50000 11,747.50 4.00000 18,796.00 1.00000 4,699.00
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Route 280 Rockfall Mitigation, West Orange Township

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):105

Tabulation of Bids

Contract Time:

March 18, 2021

Contract Description:

21105

NHP-0280 (336)

09/22/22 COMPLETION DATE

ESSEX

Min: Max:

3/23/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNION PAVING &
CONSTRUCTION CO., INC.

(2) B ANTHONY
CONSTRUCTION CORP J/V A.

SERVIDONE INC

(3) ANSELMI & DECICCO, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0072 612003P

REGULATORY AND WARNING
SIGN

194.000

SF

50.00000 9,700.00 51.00000 9,894.00 40.00000 7,760.00

0073 612009P

GUIDE SIGN, TYPE GA,
BREAKAWAY SUPPORTS

177.000

SF

50.00000 8,850.00 165.00000 29,205.00 50.00000 8,850.00

Section Totals: $5,380,940.82 $5,704,088.50 $6,158,981.70
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Route 280 Rockfall Mitigation, West Orange Township

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):105

Tabulation of Bids

Contract Time:

March 18, 2021

Contract Description:

21105

NHP-0280 (336)

09/22/22 COMPLETION DATE

ESSEX

Min: Max:

3/23/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNION PAVING &
CONSTRUCTION CO., INC.

(2) B ANTHONY
CONSTRUCTION CORP J/V A.

SERVIDONE INC

(3) ANSELMI & DECICCO, INC.

0002 Construction EngineeringSECTION: Cat Alt Set: Cat Alt Member:

0007 155015M

FIELD OFFICE TYPE E SET UP

1.000

U

40,000.00000 40,000.00 200,000.00000 200,000.00 50,000.00000 50,000.00

0008 155033M

FIELD OFFICE TYPE E
MAINTENANCE

18.000

MO

4,000.00000 72,000.00 8,300.00000 149,400.00 3,500.00000 63,000.00

0009 156015M

NUCLEAR DENSITY GAUGE

1.000

U

6,000.00000 6,000.00 5,000.00000 5,000.00 5,000.00000 5,000.00

0010 156021M

CONCRETE COMPRESSION
TESTING EQUIPMENT

1.000

U

5,000.00000 5,000.00 3,000.00000 3,000.00 5,000.00000 5,000.00

Section Totals: $123,000.00 $357,400.00 $123,000.00
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Route 280 Rockfall Mitigation, West Orange Township

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):105

Tabulation of Bids

Contract Time:

March 18, 2021

Contract Description:

21105

NHP-0280 (336)

09/22/22 COMPLETION DATE

ESSEX

Min: Max:

3/23/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNION PAVING &
CONSTRUCTION CO., INC.

(2) B ANTHONY
CONSTRUCTION CORP J/V A.

SERVIDONE INC

(3) ANSELMI & DECICCO, INC.

0003 (Non-Participating (RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0002 152015P

POLLUTION LIABILITY INSURANCE

1.000

DOLL

10,000.00000 10,000.00 18,000.00000 18,000.00 10,000.00000 10,000.00

0054 601670M

CLEANING EXISTING PIPE, 12" TO
24" DIAMETER

6,106.000

LF

8.00000 48,848.00 9.00000 54,954.00 5.00000 30,530.00

0059 602216M

CLEANING DRAINAGE
STRUCTURE

22.000

U

620.00000 13,640.00 750.00000 16,500.00 150.00000 3,300.00

Section Totals: $72,488.00 $89,454.00 $43,830.00
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Route 280 Rockfall Mitigation, West Orange Township

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):105

Tabulation of Bids

Contract Time:

March 18, 2021

Contract Description:

21105

NHP-0280 (336)

09/22/22 COMPLETION DATE

ESSEX

Min: Max:

3/23/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNION PAVING &
CONSTRUCTION CO., INC.

(2) B ANTHONY
CONSTRUCTION CORP J/V A.

SERVIDONE INC

(3) ANSELMI & DECICCO, INC.

0004 Erosion ControlSECTION: Cat Alt Set: Cat Alt Member:

0012 158009M

HEAVY DUTY SILT FENCE,
ORANGE

3,363.000

LF

4.00000 13,452.00 10.00000 33,630.00 5.00000 16,815.00

0013 158015M

HAYBALE

100.000

U

30.00000 3,000.00 49.00000 4,900.00 10.00000 1,000.00

0014 158030M

INLET FILTER TYPE 2, 2' X 4'

13.000

U

170.00000 2,210.00 320.00000 4,160.00 150.00000 1,950.00

0015 158033M

INLET FILTER TYPE 2, 4' X 4'

15.000

U

190.00000 2,850.00 430.00000 6,450.00 175.00000 2,625.00

0016 158063P

CONCRETE WASHOUT SYSTEM

(1)

LS

2,500.00000 2,500.00 5,000.00000 5,000.00 1,000.00000 1,000.00
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Route 280 Rockfall Mitigation, West Orange Township

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):105

Tabulation of Bids

Contract Time:

March 18, 2021

Contract Description:

21105

NHP-0280 (336)

09/22/22 COMPLETION DATE

ESSEX

Min: Max:

3/23/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNION PAVING &
CONSTRUCTION CO., INC.

(2) B ANTHONY
CONSTRUCTION CORP J/V A.

SERVIDONE INC

(3) ANSELMI & DECICCO, INC.

0004 Erosion ControlSECTION: Cat Alt Set: Cat Alt Member:

0017 158072M

OIL ONLY EMERGENCY SPILL KIT,
TYPE 1

2.000

U

1,000.00000 2,000.00 2,100.00000 4,200.00 750.00000 1,500.00

0018 158084M

EROSION CONTROL SEDIMENT
REMOVAL

1,230.000

CY

0.01000 12.30 1.00000 1,230.00 0.01000 12.30

0077 806018P

FERTILIZING AND SEEDING, TYPE
F

36.000

SY

6.00000 216.00 7.00000 252.00 5.00000 180.00

Section Totals: $26,240.30 $59,822.00 $25,082.30
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Route 280 Rockfall Mitigation, West Orange Township

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):105

Tabulation of Bids

Contract Time:

March 18, 2021

Contract Description:

21105

NHP-0280 (336)

09/22/22 COMPLETION DATE

ESSEX

Min: Max:

3/23/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNION PAVING &
CONSTRUCTION CO., INC.

(2) B ANTHONY
CONSTRUCTION CORP J/V A.

SERVIDONE INC

(3) ANSELMI & DECICCO, INC.

0005 General LandscapeSECTION: Cat Alt Set: Cat Alt Member:

0074 804000P

TOPSOIL SPREADING __" THICK
Topsoil Spreading 4" Thick

356.000

SY

6.00000 2,136.00 4.50000 1,602.00 10.00000 3,560.00

0075 804015P

BORROW TOPSOIL

41.000

CY

50.00000 2,050.00 63.00000 2,583.00 50.00000 2,050.00

0076 806006P

FERTILIZING AND SEEDING, TYPE
A-3

356.000

SY

2.00000 712.00 2.50000 890.00 2.00000 712.00

0078 809003M

STRAW MULCHING

392.000

SY

2.00000 784.00 1.00000 392.00 2.00000 784.00

Section Totals: $5,682.00 $5,467.00 $7,106.00

$6,216,231.50$5,608,351.12 $6,358,000.00Contract Totals

$6,216,231.50
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Route 280 Rockfall Mitigation, West Orange Township

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):105

Tabulation of Bids

Contract Time:

March 18, 2021

Contract Description:

21105

NHP-0280 (336)

09/22/22 COMPLETION DATE

ESSEX

Min: Max:

3/23/2021



( ) indicates item is bid as Lump Sum

$5,608,351.12 $6,216,231.50 6,358,000.00Cost Plus Time Totals
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Route 280 Rockfall Mitigation, West Orange Township

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):105

Tabulation of Bids

Contract Time:

March 18, 2021

Contract Description:

21105

NHP-0280 (336)

09/22/22 COMPLETION DATE

ESSEX

Min: Max:

3/23/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FERREIRA
CONSTRUCTION CO., INC.

(5) MOUNT CONSTRUCTION
CO., INC.

(6) J. FLETCHER CREAMER &
SON, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0001 151006M

PERFORMANCE BOND AND
PAYMENT BOND

1.000

DOLL

47,000.00000 47,000.00 20,000.00000 20,000.00 27,000.00000 27,000.00

0003 153003P

PROGRESS SCHEDULE

(1)

LS

3,362.00000 3,362.00 5,500.00000 5,500.00 6,300.00000 6,300.00

0004 153005M

PROGRESS SCHEDULE UPDATE

8.000

U

473.00000 3,784.00 350.00000 2,800.00 250.00000 2,000.00

0005 153011M

TRAINEES

1,960.000

HOUR

0.02000 39.20 1.00000 1,960.00 1.00000 1,960.00

0006 154003P

MOBILIZATION

(1)

LS

682,000.00000 682,000.00 469,980.00000 469,980.00 350,000.00000 350,000.00

0011 157004M

CONSTRUCTION LAYOUT

1.000

DOLL

264,754.00000 264,754.00 200,000.00000 200,000.00 70,000.00000 70,000.00
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Route 280 Rockfall Mitigation, West Orange Township

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):105

Tabulation of Bids

Contract Time:

March 18, 2021

Contract Description:

21105

NHP-0280 (336)

09/22/22 COMPLETION DATE

ESSEX

Min: Max:

3/23/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FERREIRA
CONSTRUCTION CO., INC.

(5) MOUNT CONSTRUCTION
CO., INC.

(6) J. FLETCHER CREAMER &
SON, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0019 159003M

BREAKAWAY BARRICADE

12.000

U

136.00000 1,632.00 100.00000 1,200.00 130.00000 1,560.00

0020 159006M

DRUM

40.000

U

71.00000 2,840.00 50.00000 2,000.00 60.00000 2,400.00

0021 159009M

TRAFFIC CONE

200.000

U

17.00000 3,400.00 10.00000 2,000.00 15.00000 3,000.00

0022 159012M

CONSTRUCTION SIGNS

358.000

SF

16.00000 5,728.00 14.00000 5,012.00 19.00000 6,802.00

0023 159018M

CONSTRUCTION IDENTIFICATION
SIGN, 6' X 12'

2.000

U

1,576.00000 3,152.00 1,400.00000 2,800.00 1,500.00000 3,000.00

0024 159021P

CONSTRUCTION BARRIER CURB

2,762.000

LF

74.00000 204,388.00 88.00000 243,056.00 80.00000 220,960.00
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Route 280 Rockfall Mitigation, West Orange Township

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):105

Tabulation of Bids

Contract Time:

March 18, 2021

Contract Description:

21105

NHP-0280 (336)

09/22/22 COMPLETION DATE

ESSEX

Min: Max:

3/23/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FERREIRA
CONSTRUCTION CO., INC.

(5) MOUNT CONSTRUCTION
CO., INC.

(6) J. FLETCHER CREAMER &
SON, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0025 159027M

FLASHING ARROW BOARD, 4' X 8'

1.000

U

531.00000 531.00 7,000.00000 7,000.00 1,800.00000 1,800.00

0026 159030M

PORTABLE VARIABLE MESSAGE
SIGN

2.000

U

22,429.00000 44,858.00 10,000.00000 20,000.00 5,800.00000 11,600.00

0027 159054M

TEMPORARY CRASH CUSHION,
INERTIAL BARRIER SYSTEM, 14
MODULES

1.000

U

7,092.00000 7,092.00 15,000.00000 15,000.00 13,500.00000 13,500.00

0028 159060M

TEMPORARY CRASH CUSHION,
INERTIAL BARRIER SYSTEM, 16
MODULES

1.000

U

8,265.00000 8,265.00 15,000.00000 15,000.00 14,000.00000 14,000.00
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Route 280 Rockfall Mitigation, West Orange Township

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):105

Tabulation of Bids

Contract Time:

March 18, 2021

Contract Description:

21105

NHP-0280 (336)

09/22/22 COMPLETION DATE

ESSEX

Min: Max:

3/23/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FERREIRA
CONSTRUCTION CO., INC.

(5) MOUNT CONSTRUCTION
CO., INC.

(6) J. FLETCHER CREAMER &
SON, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0029 159108M

TRAFFIC CONTROL TRUCK WITH
MOUNTED CRASH CUSHION

1.000

U

2,479.00000 2,479.00 55,000.00000 55,000.00 11,500.00000 11,500.00

0030 159190M

SNOW REMOVAL

(1)

LS

3,283.00000 3,283.00 30,000.00000 30,000.00 15,000.00000 15,000.00

0031 159301M

TRAFFIC STRIPES, LATEX, 6"

4,699.000

LF

0.42000 1,973.58 0.50000 2,349.50 1.25000 5,873.75

0032 160004M

FUEL PRICE ADJUSTMENT

1.000

DOLL

1,900.00000 1,900.00 1,900.00000 1,900.00 1,900.00000 1,900.00

0033 160007M

ASPHALT PRICE ADJUSTMENT

1.000

DOLL

1,300.00000 1,300.00 1,300.00000 1,300.00 1,300.00000 1,300.00

0034 161003P

FINAL CLEANUP

(1)

LS

14,731.00000 14,731.00 20,000.00000 20,000.00 10,000.00000 10,000.00
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Route 280 Rockfall Mitigation, West Orange Township

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):105

Tabulation of Bids

Contract Time:

March 18, 2021

Contract Description:

21105

NHP-0280 (336)

09/22/22 COMPLETION DATE

ESSEX

Min: Max:

3/23/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FERREIRA
CONSTRUCTION CO., INC.

(5) MOUNT CONSTRUCTION
CO., INC.

(6) J. FLETCHER CREAMER &
SON, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0035 201003P

CLEARING SITE

(1)

LS

150,000.00000 150,000.00 150,000.00000 150,000.00 294,400.00000 294,400.00

0036 202006M

EXCAVATION, TEST PIT

4.000

CY

133.00000 532.00 300.00000 1,200.00 500.00000 2,000.00

0037 202009P

EXCAVATION, UNCLASSIFIED

4,852.000

CY

200.00000 970,400.00 325.00000 1,576,900.00 130.00000 630,760.00

0038 202014M

ROCK DOWEL PULL TEST

5.000

U

1,200.00000 6,000.00 800.00000 4,000.00 2,300.00000 11,500.00

0039 202021P

REMOVAL OF PAVEMENT

1,061.000

SY

20.00000 21,220.00 52.00000 55,172.00 70.00000 74,270.00

0040 202047M

EXCAVATION, ROCK SCALING

22,773.000

SY

54.00000 1,229,742.00 31.00000 705,963.00 30.00000 683,190.00
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Route 280 Rockfall Mitigation, West Orange Township

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):105

Tabulation of Bids

Contract Time:

March 18, 2021

Contract Description:

21105

NHP-0280 (336)

09/22/22 COMPLETION DATE

ESSEX

Min: Max:

3/23/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FERREIRA
CONSTRUCTION CO., INC.

(5) MOUNT CONSTRUCTION
CO., INC.

(6) J. FLETCHER CREAMER &
SON, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0041 202126M

ROCK DOWEL 26 FT

50.000

U

2,784.00000 139,200.00 2,800.00000 140,000.00 8,700.00000 435,000.00

0042 302042P

DENSE-GRADED AGGREGATE
BASE COURSE, 8" THICK

1,600.000

SY

21.00000 33,600.00 60.00000 96,000.00 30.00000 48,000.00

0043 302051P

DENSE-GRADED AGGREGATE
BASE COURSE, VARIABLE
THICKNESS

10.000

CY

192.00000 1,920.00 500.00000 5,000.00 120.00000 1,200.00

0044 304006P

CONCRETE BASE COURSE, 9"
THICK

1,225.000

SY

85.00000 104,125.00 135.00000 165,375.00 90.00000 110,250.00

0045 401009P

HMA MILLING, 3" OR LESS

5,906.000

SY

7.00000 41,342.00 7.00000 41,342.00 7.50000 44,295.00
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Route 280 Rockfall Mitigation, West Orange Township

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):105

Tabulation of Bids

Contract Time:

March 18, 2021

Contract Description:

21105

NHP-0280 (336)

09/22/22 COMPLETION DATE

ESSEX

Min: Max:

3/23/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FERREIRA
CONSTRUCTION CO., INC.

(5) MOUNT CONSTRUCTION
CO., INC.

(6) J. FLETCHER CREAMER &
SON, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0046 401021M

HOT MIX ASPHALT PAVEMENT
REPAIR

50.000

SY

21.00000 1,050.00 150.00000 7,500.00 250.00000 12,500.00

0047 401027M

POLYMERIZED JOINT ADHESIVE

9,305.000

LF

0.11000 1,023.55 2.00000 18,610.00 1.00000 9,305.00

0048 401030M

TACK COAT

797.000

GAL

0.11000 87.67 1.00000 797.00 9.50000 7,571.50

0049 401054M

HOT MIX ASPHALT 12.5 M 64
SURFACE COURSE

967.000

T

107.00000 103,469.00 200.00000 193,400.00 121.00000 117,007.00

0050 401108M

CORE SAMPLES, HOT MIX
ASPHALT

10.000

U

289.00000 2,890.00 600.00000 6,000.00 225.00000 2,250.00
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Route 280 Rockfall Mitigation, West Orange Township

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):105

Tabulation of Bids

Contract Time:

March 18, 2021

Contract Description:

21105

NHP-0280 (336)

09/22/22 COMPLETION DATE

ESSEX

Min: Max:

3/23/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FERREIRA
CONSTRUCTION CO., INC.

(5) MOUNT CONSTRUCTION
CO., INC.

(6) J. FLETCHER CREAMER &
SON, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0051 405003P

UNDERLAYER PREPARATION

1,189.000

SY

4.00000 4,756.00 8.00000 9,512.00 16.00000 19,024.00

0052 601122P

15" REINFORCED CONCRETE
PIPE

153.000

LF

110.00000 16,830.00 215.00000 32,895.00 62.00000 9,486.00

0053 601124P

18" REINFORCED CONCRETE
PIPE

6.000

LF

175.00000 1,050.00 350.00000 2,100.00 65.00000 390.00

0055 602018M

INLET, TYPE E

2.000

U

5,417.00000 10,834.00 7,000.00000 14,000.00 5,500.00000 11,000.00

0056 602054M

MANHOLE, 4' DIAMETER

2.000

U

4,874.00000 9,748.00 7,300.00000 14,600.00 5,000.00000 10,000.00
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Route 280 Rockfall Mitigation, West Orange Township

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):105

Tabulation of Bids

Contract Time:

March 18, 2021

Contract Description:

21105

NHP-0280 (336)

09/22/22 COMPLETION DATE

ESSEX

Min: Max:

3/23/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FERREIRA
CONSTRUCTION CO., INC.

(5) MOUNT CONSTRUCTION
CO., INC.

(6) J. FLETCHER CREAMER &
SON, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0057 602111M

SET INLET TYPE ES, CASTING

5.000

U

1,791.00000 8,955.00 2,500.00000 12,500.00 3,500.00000 17,500.00

0058 602123M

RECONSTRUCTED INLET, TYPE B,
USING EXISTING CASTING

1.000

U

1,575.00000 1,575.00 800.00000 800.00 2,500.00000 2,500.00

0060 603017P

RIPRAP STONE SLOPE
PROTECTION, ___" THICK
(D50=___") Riprap Stone Slope
Protection, 18" Thick (D50=6")

3,533.000

SY

52.00000 183,716.00 57.00000 201,381.00 85.00000 300,305.00

0061 603058P

ANCHORED ROCKFALL MESH

2,975.000

SY

320.00000 952,000.00 325.00000 966,875.00 925.00000 2,751,875.00

0062 603062P

DRAPED ROCKFALL MESH

11,020.000

SY

78.00000 859,560.00 82.00000 903,640.00 60.00000 661,200.00
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Route 280 Rockfall Mitigation, West Orange Township

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):105

Tabulation of Bids

Contract Time:

March 18, 2021

Contract Description:

21105

NHP-0280 (336)

09/22/22 COMPLETION DATE

ESSEX

Min: Max:

3/23/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FERREIRA
CONSTRUCTION CO., INC.

(5) MOUNT CONSTRUCTION
CO., INC.

(6) J. FLETCHER CREAMER &
SON, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0063 607021P

9" X 18" CONCRETE VERTICAL
CURB

40.000

LF

82.00000 3,280.00 140.00000 5,600.00 150.00000 6,000.00

0064 608004P

NONVEGETATIVE SURFACE,
POROUS HOT MIX ASPHALT, ___
THICK Nonvegetative Surface,
Porous Hot Mix Asphalt, 4" Thick

1,674.000

SY

55.00000 92,070.00 55.00000 92,070.00 37.00000 61,938.00

0065 609003M

BEAM GUIDE RAIL

4,375.000

LF

35.00000 153,125.00 35.00000 153,125.00 35.00000 153,125.00

0066 609025M

BURIED GUIDE RAIL TERMINAL

1.000

U

2,364.00000 2,364.00 2,300.00000 2,300.00 4,600.00000 4,600.00

0067 609027M

TANGENT GUIDE RAIL TERMINAL

1.000

U

3,635.00000 3,635.00 3,500.00000 3,500.00 3,900.00000 3,900.00
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Route 280 Rockfall Mitigation, West Orange Township

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):105

Tabulation of Bids

Contract Time:

March 18, 2021

Contract Description:

21105

NHP-0280 (336)

09/22/22 COMPLETION DATE

ESSEX

Min: Max:

3/23/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FERREIRA
CONSTRUCTION CO., INC.

(5) MOUNT CONSTRUCTION
CO., INC.

(6) J. FLETCHER CREAMER &
SON, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0068 609039M

BEAM GUIDE RAIL ANCHORAGE

2.000

U

1,502.00000 3,004.00 1,500.00000 3,000.00 1,750.00000 3,500.00

0069 609075M

REMOVAL OF BEAM GUIDE RAIL

4,106.000

LF

4.00000 16,424.00 3.75000 15,397.50 5.00000 20,530.00

0070 610006M

TRAFFIC STRIPES, 6"

4,699.000

LF

1.00000 4,699.00 1.00000 4,699.00 1.50000 7,048.50

0071 610033M

RUMBLE STRIP

4,699.000

LF

2.00000 9,398.00 3.00000 14,097.00 3.00000 14,097.00

0072 612003P

REGULATORY AND WARNING
SIGN

194.000

SF

48.00000 9,312.00 35.00000 6,790.00 40.00000 7,760.00
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Route 280 Rockfall Mitigation, West Orange Township

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):105

Tabulation of Bids

Contract Time:

March 18, 2021

Contract Description:

21105

NHP-0280 (336)

09/22/22 COMPLETION DATE

ESSEX

Min: Max:

3/23/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FERREIRA
CONSTRUCTION CO., INC.

(5) MOUNT CONSTRUCTION
CO., INC.

(6) J. FLETCHER CREAMER &
SON, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0073 612009P

GUIDE SIGN, TYPE GA,
BREAKAWAY SUPPORTS

177.000

SF

182.00000 32,214.00 200.00000 35,400.00 250.00000 44,250.00

Section Totals: $6,493,642.00 $6,785,398.00 $7,374,982.75

Page 30 of 53

Route 280 Rockfall Mitigation, West Orange Township

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):105

Tabulation of Bids

Contract Time:

March 18, 2021

Contract Description:

21105

NHP-0280 (336)

09/22/22 COMPLETION DATE

ESSEX

Min: Max:

3/23/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FERREIRA
CONSTRUCTION CO., INC.

(5) MOUNT CONSTRUCTION
CO., INC.

(6) J. FLETCHER CREAMER &
SON, INC.

0002 Construction EngineeringSECTION: Cat Alt Set: Cat Alt Member:

0007 155015M

FIELD OFFICE TYPE E SET UP

1.000

U

68,556.00000 68,556.00 100,000.00000 100,000.00 30,000.00000 30,000.00

0008 155033M

FIELD OFFICE TYPE E
MAINTENANCE

18.000

MO

3,486.00000 62,748.00 4,500.00000 81,000.00 4,000.00000 72,000.00

0009 156015M

NUCLEAR DENSITY GAUGE

1.000

U

734.00000 734.00 5,000.00000 5,000.00 25,000.00000 25,000.00

0010 156021M

CONCRETE COMPRESSION
TESTING EQUIPMENT

1.000

U

9,444.00000 9,444.00 5,000.00000 5,000.00 25,000.00000 25,000.00

Section Totals: $141,482.00 $191,000.00 $152,000.00
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Route 280 Rockfall Mitigation, West Orange Township

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):105

Tabulation of Bids

Contract Time:

March 18, 2021

Contract Description:

21105

NHP-0280 (336)

09/22/22 COMPLETION DATE

ESSEX

Min: Max:

3/23/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FERREIRA
CONSTRUCTION CO., INC.

(5) MOUNT CONSTRUCTION
CO., INC.

(6) J. FLETCHER CREAMER &
SON, INC.

0003 (Non-Participating (RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0002 152015P

POLLUTION LIABILITY INSURANCE

1.000

DOLL

10,500.00000 10,500.00 1.00000 1.00 1.00000 1.00

0054 601670M

CLEANING EXISTING PIPE, 12" TO
24" DIAMETER

6,106.000

LF

8.00000 48,848.00 9.00000 54,954.00 12.00000 73,272.00

0059 602216M

CLEANING DRAINAGE
STRUCTURE

22.000

U

564.00000 12,408.00 250.00000 5,500.00 600.00000 13,200.00

Section Totals: $71,756.00 $60,455.00 $86,473.00
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Route 280 Rockfall Mitigation, West Orange Township

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):105

Tabulation of Bids

Contract Time:

March 18, 2021

Contract Description:

21105

NHP-0280 (336)

09/22/22 COMPLETION DATE

ESSEX

Min: Max:

3/23/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FERREIRA
CONSTRUCTION CO., INC.

(5) MOUNT CONSTRUCTION
CO., INC.

(6) J. FLETCHER CREAMER &
SON, INC.

0004 Erosion ControlSECTION: Cat Alt Set: Cat Alt Member:

0012 158009M

HEAVY DUTY SILT FENCE,
ORANGE

3,363.000

LF

6.00000 20,178.00 6.00000 20,178.00 11.00000 36,993.00

0013 158015M

HAYBALE

100.000

U

37.00000 3,700.00 60.00000 6,000.00 40.00000 4,000.00

0014 158030M

INLET FILTER TYPE 2, 2' X 4'

13.000

U

255.00000 3,315.00 175.00000 2,275.00 140.00000 1,820.00

0015 158033M

INLET FILTER TYPE 2, 4' X 4'

15.000

U

338.00000 5,070.00 250.00000 3,750.00 120.00000 1,800.00

0016 158063P

CONCRETE WASHOUT SYSTEM

(1)

LS

6,566.00000 6,566.00 5,000.00000 5,000.00 8,000.00000 8,000.00
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Route 280 Rockfall Mitigation, West Orange Township

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):105

Tabulation of Bids

Contract Time:

March 18, 2021

Contract Description:

21105

NHP-0280 (336)

09/22/22 COMPLETION DATE

ESSEX

Min: Max:

3/23/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FERREIRA
CONSTRUCTION CO., INC.

(5) MOUNT CONSTRUCTION
CO., INC.

(6) J. FLETCHER CREAMER &
SON, INC.

0004 Erosion ControlSECTION: Cat Alt Set: Cat Alt Member:

0017 158072M

OIL ONLY EMERGENCY SPILL KIT,
TYPE 1

2.000

U

826.00000 1,652.00 1,000.00000 2,000.00 1,200.00000 2,400.00

0018 158084M

EROSION CONTROL SEDIMENT
REMOVAL

1,230.000

CY

58.00000 71,340.00 1.00000 1,230.00 1.00000 1,230.00

0077 806018P

FERTILIZING AND SEEDING, TYPE
F

36.000

SY

6.00000 216.00 5.00000 180.00 6.00000 216.00

Section Totals: $112,037.00 $40,613.00 $56,459.00
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Route 280 Rockfall Mitigation, West Orange Township

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):105

Tabulation of Bids

Contract Time:

March 18, 2021

Contract Description:

21105

NHP-0280 (336)

09/22/22 COMPLETION DATE

ESSEX

Min: Max:

3/23/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) FERREIRA
CONSTRUCTION CO., INC.

(5) MOUNT CONSTRUCTION
CO., INC.

(6) J. FLETCHER CREAMER &
SON, INC.

0005 General LandscapeSECTION: Cat Alt Set: Cat Alt Member:

0074 804000P

TOPSOIL SPREADING __" THICK
Topsoil Spreading 4" Thick

356.000

SY

4.00000 1,424.00 10.00000 3,560.00 12.00000 4,272.00

0075 804015P

BORROW TOPSOIL

41.000

CY

58.00000 2,378.00 65.00000 2,665.00 45.00000 1,845.00

0076 806006P

FERTILIZING AND SEEDING, TYPE
A-3

356.000

SY

2.00000 712.00 5.00000 1,780.00 3.00000 1,068.00

0078 809003M

STRAW MULCHING

392.000

SY

1.00000 392.00 5.00000 1,960.00 3.00000 1,176.00

Section Totals: $4,906.00 $9,965.00 $8,361.00

( ) indicates item is bid as Lump Sum

$7,087,431.00$6,823,823.00 $7,678,275.75

$6,823,823.00

Contract Totals

$7,087,431.00 7,678,275.75Cost Plus Time Totals
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Route 280 Rockfall Mitigation, West Orange Township

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):105

Tabulation of Bids

Contract Time:

March 18, 2021

Contract Description:

21105

NHP-0280 (336)

09/22/22 COMPLETION DATE

ESSEX

Min: Max:

3/23/2021



( ) indicates item is bid as Lump Sum
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Route 280 Rockfall Mitigation, West Orange Township

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):105

Tabulation of Bids

Contract Time:

March 18, 2021

Contract Description:

21105

NHP-0280 (336)

09/22/22 COMPLETION DATE

ESSEX

Min: Max:

3/23/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) RENCOR, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0001 151006M

PERFORMANCE BOND AND
PAYMENT BOND

1.000

DOLL

79,050.00000 79,050.00

0003 153003P

PROGRESS SCHEDULE

(1)

LS

6,550.00000 6,550.00

0004 153005M

PROGRESS SCHEDULE UPDATE

8.000

U

750.00000 6,000.00

0005 153011M

TRAINEES

1,960.000

HOUR

80.00000 156,800.00

0006 154003P

MOBILIZATION

(1)

LS

1,180,000.00000 1,180,000.00

0011 157004M

CONSTRUCTION LAYOUT

1.000

DOLL

300,000.00000 300,000.00
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Route 280 Rockfall Mitigation, West Orange Township

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):105

Tabulation of Bids

Contract Time:

March 18, 2021

Contract Description:

21105

NHP-0280 (336)

09/22/22 COMPLETION DATE

ESSEX

Min: Max:

3/23/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) RENCOR, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0019 159003M

BREAKAWAY BARRICADE

12.000

U

100.00000 1,200.00

0020 159006M

DRUM

40.000

U

60.00000 2,400.00

0021 159009M

TRAFFIC CONE

200.000

U

15.00000 3,000.00

0022 159012M

CONSTRUCTION SIGNS

358.000

SF

20.00000 7,160.00

0023 159018M

CONSTRUCTION IDENTIFICATION
SIGN, 6' X 12'

2.000

U

2,000.00000 4,000.00

0024 159021P

CONSTRUCTION BARRIER CURB

2,762.000

LF

85.00000 234,770.00
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Route 280 Rockfall Mitigation, West Orange Township

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):105

Tabulation of Bids

Contract Time:

March 18, 2021

Contract Description:

21105

NHP-0280 (336)

09/22/22 COMPLETION DATE

ESSEX

Min: Max:

3/23/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) RENCOR, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0025 159027M

FLASHING ARROW BOARD, 4' X 8'

1.000

U

4,000.00000 4,000.00

0026 159030M

PORTABLE VARIABLE MESSAGE
SIGN

2.000

U

20,000.00000 40,000.00

0027 159054M

TEMPORARY CRASH CUSHION,
INERTIAL BARRIER SYSTEM, 14
MODULES

1.000

U

10,000.00000 10,000.00

0028 159060M

TEMPORARY CRASH CUSHION,
INERTIAL BARRIER SYSTEM, 16
MODULES

1.000

U

10,000.00000 10,000.00

0029 159108M

TRAFFIC CONTROL TRUCK WITH
MOUNTED CRASH CUSHION

1.000

U

40,000.00000 40,000.00
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Route 280 Rockfall Mitigation, West Orange Township

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):105

Tabulation of Bids

Contract Time:

March 18, 2021

Contract Description:

21105

NHP-0280 (336)

09/22/22 COMPLETION DATE

ESSEX

Min: Max:

3/23/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) RENCOR, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0030 159190M

SNOW REMOVAL

(1)

LS

15,000.00000 15,000.00

0031 159301M

TRAFFIC STRIPES, LATEX, 6"

4,699.000

LF

1.00000 4,699.00

0032 160004M

FUEL PRICE ADJUSTMENT

1.000

DOLL

1,900.00000 1,900.00

0033 160007M

ASPHALT PRICE ADJUSTMENT

1.000

DOLL

1,300.00000 1,300.00

0034 161003P

FINAL CLEANUP

(1)

LS

25,000.00000 25,000.00

0035 201003P

CLEARING SITE

(1)

LS

150,000.00000 150,000.00
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Route 280 Rockfall Mitigation, West Orange Township

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):105

Tabulation of Bids

Contract Time:

March 18, 2021

Contract Description:

21105

NHP-0280 (336)

09/22/22 COMPLETION DATE

ESSEX

Min: Max:

3/23/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) RENCOR, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0036 202006M

EXCAVATION, TEST PIT

4.000

CY

300.00000 1,200.00

0037 202009P

EXCAVATION, UNCLASSIFIED

4,852.000

CY

85.00000 412,420.00

0038 202014M

ROCK DOWEL PULL TEST

5.000

U

1,500.00000 7,500.00

0039 202021P

REMOVAL OF PAVEMENT

1,061.000

SY

60.00000 63,660.00

0040 202047M

EXCAVATION, ROCK SCALING

22,773.000

SY

80.00000 1,821,840.00

0041 202126M

ROCK DOWEL 26 FT

50.000

U

5,000.00000 250,000.00
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Route 280 Rockfall Mitigation, West Orange Township

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):105

Tabulation of Bids

Contract Time:

March 18, 2021

Contract Description:

21105

NHP-0280 (336)

09/22/22 COMPLETION DATE

ESSEX

Min: Max:

3/23/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) RENCOR, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0042 302042P

DENSE-GRADED AGGREGATE
BASE COURSE, 8" THICK

1,600.000

SY

30.00000 48,000.00

0043 302051P

DENSE-GRADED AGGREGATE
BASE COURSE, VARIABLE
THICKNESS

10.000

CY

93.00000 930.00

0044 304006P

CONCRETE BASE COURSE, 9"
THICK

1,225.000

SY

65.00000 79,625.00

0045 401009P

HMA MILLING, 3" OR LESS

5,906.000

SY

10.00000 59,060.00

0046 401021M

HOT MIX ASPHALT PAVEMENT
REPAIR

50.000

SY

82.00000 4,100.00
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Route 280 Rockfall Mitigation, West Orange Township

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):105

Tabulation of Bids

Contract Time:

March 18, 2021

Contract Description:

21105

NHP-0280 (336)

09/22/22 COMPLETION DATE

ESSEX

Min: Max:

3/23/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) RENCOR, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0047 401027M

POLYMERIZED JOINT ADHESIVE

9,305.000

LF

0.70000 6,513.50

0048 401030M

TACK COAT

797.000

GAL

0.01000 7.97

0049 401054M

HOT MIX ASPHALT 12.5 M 64
SURFACE COURSE

967.000

T

120.00000 116,040.00

0050 401108M

CORE SAMPLES, HOT MIX
ASPHALT

10.000

U

880.00000 8,800.00

0051 405003P

UNDERLAYER PREPARATION

1,189.000

SY

11.00000 13,079.00
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Route 280 Rockfall Mitigation, West Orange Township

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):105

Tabulation of Bids

Contract Time:

March 18, 2021

Contract Description:

21105

NHP-0280 (336)

09/22/22 COMPLETION DATE

ESSEX

Min: Max:

3/23/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) RENCOR, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0052 601122P

15" REINFORCED CONCRETE
PIPE

153.000

LF

185.00000 28,305.00

0053 601124P

18" REINFORCED CONCRETE
PIPE

6.000

LF

240.00000 1,440.00

0055 602018M

INLET, TYPE E

2.000

U

6,000.00000 12,000.00

0056 602054M

MANHOLE, 4' DIAMETER

2.000

U

6,000.00000 12,000.00

0057 602111M

SET INLET TYPE ES, CASTING

5.000

U

2,000.00000 10,000.00
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Route 280 Rockfall Mitigation, West Orange Township

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):105

Tabulation of Bids

Contract Time:

March 18, 2021

Contract Description:

21105

NHP-0280 (336)

09/22/22 COMPLETION DATE

ESSEX

Min: Max:

3/23/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) RENCOR, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0058 602123M

RECONSTRUCTED INLET, TYPE B,
USING EXISTING CASTING

1.000

U

2,500.00000 2,500.00

0060 603017P

RIPRAP STONE SLOPE
PROTECTION, ___" THICK
(D50=___") Riprap Stone Slope
Protection, 18" Thick (D50=6")

3,533.000

SY

75.00000 264,975.00

0061 603058P

ANCHORED ROCKFALL MESH

2,975.000

SY

600.00000 1,785,000.00

0062 603062P

DRAPED ROCKFALL MESH

11,020.000

SY

150.00000 1,653,000.00

0063 607021P

9" X 18" CONCRETE VERTICAL
CURB

40.000

LF

55.00000 2,200.00
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Route 280 Rockfall Mitigation, West Orange Township

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):105

Tabulation of Bids

Contract Time:

March 18, 2021

Contract Description:

21105

NHP-0280 (336)

09/22/22 COMPLETION DATE

ESSEX

Min: Max:

3/23/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) RENCOR, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0064 608004P

NONVEGETATIVE SURFACE,
POROUS HOT MIX ASPHALT, ___
THICK Nonvegetative Surface,
Porous Hot Mix Asphalt, 4" Thick

1,674.000

SY

50.00000 83,700.00

0065 609003M

BEAM GUIDE RAIL

4,375.000

LF

31.25000 136,718.75

0066 609025M

BURIED GUIDE RAIL TERMINAL

1.000

U

2,350.00000 2,350.00

0067 609027M

TANGENT GUIDE RAIL TERMINAL

1.000

U

3,750.00000 3,750.00

0068 609039M

BEAM GUIDE RAIL ANCHORAGE

2.000

U

975.00000 1,950.00
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Route 280 Rockfall Mitigation, West Orange Township

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):105

Tabulation of Bids

Contract Time:

March 18, 2021

Contract Description:

21105

NHP-0280 (336)

09/22/22 COMPLETION DATE

ESSEX

Min: Max:

3/23/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) RENCOR, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0069 609075M

REMOVAL OF BEAM GUIDE RAIL

4,106.000

LF

1.00000 4,106.00

0070 610006M

TRAFFIC STRIPES, 6"

4,699.000

LF

0.85000 3,994.15

0071 610033M

RUMBLE STRIP

4,699.000

LF

0.65000 3,054.35

0072 612003P

REGULATORY AND WARNING
SIGN

194.000

SF

45.00000 8,730.00

0073 612009P

GUIDE SIGN, TYPE GA,
BREAKAWAY SUPPORTS

177.000

SF

145.00000 25,665.00

Section Totals: $9,221,042.72
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Route 280 Rockfall Mitigation, West Orange Township

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):105

Tabulation of Bids

Contract Time:

March 18, 2021

Contract Description:

21105

NHP-0280 (336)

09/22/22 COMPLETION DATE

ESSEX

Min: Max:

3/23/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) RENCOR, INC.

0002 Construction EngineeringSECTION: Cat Alt Set: Cat Alt Member:

0007 155015M

FIELD OFFICE TYPE E SET UP

1.000

U

110,000.00000 110,000.00

0008 155033M

FIELD OFFICE TYPE E
MAINTENANCE

18.000

MO

2,000.00000 36,000.00

0009 156015M

NUCLEAR DENSITY GAUGE

1.000

U

5,000.00000 5,000.00

0010 156021M

CONCRETE COMPRESSION
TESTING EQUIPMENT

1.000

U

5,000.00000 5,000.00

Section Totals: $156,000.00
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Route 280 Rockfall Mitigation, West Orange Township

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):105

Tabulation of Bids

Contract Time:

March 18, 2021

Contract Description:

21105

NHP-0280 (336)

09/22/22 COMPLETION DATE

ESSEX

Min: Max:

3/23/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) RENCOR, INC.

0003 (Non-Participating (RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0002 152015P

POLLUTION LIABILITY INSURANCE

1.000

DOLL

18,000.00000 18,000.00

0054 601670M

CLEANING EXISTING PIPE, 12" TO
24" DIAMETER

6,106.000

LF

21.00000 128,226.00

0059 602216M

CLEANING DRAINAGE
STRUCTURE

22.000

U

2,500.00000 55,000.00

Section Totals: $201,226.00
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Route 280 Rockfall Mitigation, West Orange Township

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):105

Tabulation of Bids

Contract Time:

March 18, 2021

Contract Description:

21105

NHP-0280 (336)

09/22/22 COMPLETION DATE

ESSEX

Min: Max:

3/23/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) RENCOR, INC.

0004 Erosion ControlSECTION: Cat Alt Set: Cat Alt Member:

0012 158009M

HEAVY DUTY SILT FENCE,
ORANGE

3,363.000

LF

6.00000 20,178.00

0013 158015M

HAYBALE

100.000

U

40.00000 4,000.00

0014 158030M

INLET FILTER TYPE 2, 2' X 4'

13.000

U

200.00000 2,600.00

0015 158033M

INLET FILTER TYPE 2, 4' X 4'

15.000

U

250.00000 3,750.00

0016 158063P

CONCRETE WASHOUT SYSTEM

(1)

LS

75,000.00000 75,000.00

0017 158072M

OIL ONLY EMERGENCY SPILL KIT,
TYPE 1

2.000

U

1,500.00000 3,000.00
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Route 280 Rockfall Mitigation, West Orange Township

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):105

Tabulation of Bids

Contract Time:

March 18, 2021

Contract Description:

21105

NHP-0280 (336)

09/22/22 COMPLETION DATE

ESSEX

Min: Max:

3/23/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) RENCOR, INC.

0004 Erosion ControlSECTION: Cat Alt Set: Cat Alt Member:

0018 158084M

EROSION CONTROL SEDIMENT
REMOVAL

1,230.000

CY

37.00000 45,510.00

0077 806018P

FERTILIZING AND SEEDING, TYPE
F

36.000

SY

10.00000 360.00

Section Totals: $154,398.00
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Route 280 Rockfall Mitigation, West Orange Township

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):105

Tabulation of Bids

Contract Time:

March 18, 2021

Contract Description:

21105

NHP-0280 (336)

09/22/22 COMPLETION DATE

ESSEX

Min: Max:

3/23/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) RENCOR, INC.

0005 General LandscapeSECTION: Cat Alt Set: Cat Alt Member:

0074 804000P

TOPSOIL SPREADING __" THICK
Topsoil Spreading 4" Thick

356.000

SY

20.00000 7,120.00

0075 804015P

BORROW TOPSOIL

41.000

CY

38.00000 1,558.00

0076 806006P

FERTILIZING AND SEEDING, TYPE
A-3

356.000

SY

6.50000 2,314.00

0078 809003M

STRAW MULCHING

392.000

SY

5.75000 2,254.00

Section Totals: $13,246.00

( ) indicates item is bid as Lump Sum

$9,745,912.72

$9,745,912.72

Contract Totals

Cost Plus Time Totals
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Route 280 Rockfall Mitigation, West Orange Township

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):105

Tabulation of Bids

Contract Time:

March 18, 2021

Contract Description:

21105

NHP-0280 (336)

09/22/22 COMPLETION DATE

ESSEX

Min: Max:

3/23/2021



( ) indicates item is bid as Lump Sum
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Route 280 Rockfall Mitigation, West Orange Township

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):105

Tabulation of Bids

Contract Time:

March 18, 2021

Contract Description:

21105

NHP-0280 (336)

09/22/22 COMPLETION DATE

ESSEX

Min: Max:

3/23/2021



Vendor Ranking Page: 1

Contract ID:

Route 280 Rockfall Mitigation, West Orange Township

N1Letting Date:

Contract Description:

District(s):

09/22/22 COMPLETION DATE

21105

March 18, 2021 10:00 AM

NHP-0280 (336)

ESSEX105 Counties:

Contract Time:

Call Order:

Project(s):

3/23/2021

Percent Of
Low BidTotal BidRank Vendor ID/Name

1 U5944 UNION PAVING & CONSTRUCTION CO., INC. $5,608,351.12 100.00%

2 A5961 B ANTHONY CONSTRUCTION CORP J/V A. SERVIDONE INC $6,216,231.50 110.84%

3 A5969 ANSELMI & DECICCO, INC. $6,358,000.00 113.37%

4 F2743 FERREIRA CONSTRUCTION CO., INC. $6,823,823.00 121.67%

5 M6816 MOUNT CONSTRUCTION CO., INC. $7,087,431.00 126.37%

6 C7281 J. FLETCHER CREAMER & SON, INC. $7,678,275.75 136.91%

7 R2501 RENCOR, INC. $9,745,912.72 173.78%

THE ABOVE IS AN EXACT TRANSCRIPT OF THE ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS, IF ANY, IN EXTENSION
AND ADDITIONS HAVE BEEN CORRECTED.


