
Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) C. ABBONIZIO
CONTRACTORS, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0001 151006M

PERFORMANCE BOND AND
PAYMENT BOND

1.000

DOLL

100,000.00000 100,000.00 108,000.00000 108,000.00 150,000.00000 150,000.00

0003 153003P

PROGRESS SCHEDULE

(1)

LS

5,000.00000 5,000.00 5,000.00000 5,000.00 22,000.00000 22,000.00

0004 153005M

PROGRESS SCHEDULE UPDATE

16.000

U

2,500.00000 40,000.00 100.00000 1,600.00 535.00000 8,560.00

0005 153011M

TRAINEES

1,180.000

HOUR

0.01000 11.80 0.01000 11.80 1.00000 1,180.00

0006 154003P

MOBILIZATION

(1)

LS

2,130,000.00000 2,130,000.00 2,160,000.00000 2,160,000.00 1,530,000.00000 1,530,000.00

0012 157004M

CONSTRUCTION LAYOUT

1.000

DOLL

100,000.00000 100,000.00 53,000.00000 53,000.00 200,000.00000 200,000.00
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Route 42 Bridges Over Blackwood Railroad Trail

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):131

Tabulation of Bids

Contract Time:

June 10, 2021

Contract Description:

21131

NHP-0042(304)

07/16/24 COMPLETION DATE

CAMDEN

Min: Max:

6/15/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) C. ABBONIZIO
CONTRACTORS, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0024 159003M

BREAKAWAY BARRICADE

30.000

U

85.00000 2,550.00 0.01000 0.30 110.00000 3,300.00

0025 159006M

DRUM

30.000

U

85.00000 2,550.00 0.01000 0.30 65.00000 1,950.00

0026 159009M

TRAFFIC CONE

10.000

U

25.00000 250.00 0.01000 0.10 16.00000 160.00

0027 159012M

CONSTRUCTION SIGNS

1,087.000

SF

16.00000 17,392.00 10.00000 10,870.00 18.00000 19,566.00

0028 159018M

CONSTRUCTION IDENTIFICATION
SIGN, 6' X 12'

2.000

U

1,000.00000 2,000.00 1,600.00000 3,200.00 1,500.00000 3,000.00

0029 159021P

CONSTRUCTION BARRIER CURB

7,100.000

LF

1.00000 7,100.00 80.00000 568,000.00 85.00000 603,500.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) C. ABBONIZIO
CONTRACTORS, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0030 159027M

FLASHING ARROW BOARD, 4' X 8'

2.000

U

1,500.00000 3,000.00 2,500.00000 5,000.00 2,675.00000 5,350.00

0031 159030M

PORTABLE VARIABLE MESSAGE
SIGN

1.000

U

10,000.00000 10,000.00 35,000.00000 35,000.00 13,400.00000 13,400.00

0032 159042M

TEMPORARY CRASH CUSHION,
INERTIAL BARRIER SYSTEM, 10
MODULES

1.000

U

3,000.00000 3,000.00 4,500.00000 4,500.00 12,560.00000 12,560.00

0033 159054M

TEMPORARY CRASH CUSHION,
INERTIAL BARRIER SYSTEM, 14
MODULES

2.000

U

4,000.00000 8,000.00 5,200.00000 10,400.00 13,000.00000 26,000.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) C. ABBONIZIO
CONTRACTORS, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0034 159108M

TRAFFIC CONTROL TRUCK WITH
MOUNTED CRASH CUSHION

2.000

U

1,000.00000 2,000.00 12,000.00000 24,000.00 53,500.00000 107,000.00

0035 159138M

HMA PATCH

20.000

T

300.00000 6,000.00 375.00000 7,500.00 420.00000 8,400.00

0037 159300M

TRAFFIC STRIPES, LATEX, 4"

55,370.000

LF

0.20000 11,074.00 0.33000 18,272.10 0.50000 27,685.00

0038 160004M

FUEL PRICE ADJUSTMENT

1.000

DOLL

26,100.00000 26,100.00 26,100.00000 26,100.00 26,100.00000 26,100.00

0039 160007M

ASPHALT PRICE ADJUSTMENT

1.000

DOLL

30,400.00000 30,400.00 30,400.00000 30,400.00 30,400.00000 30,400.00

0040 161003P

FINAL CLEANUP

(1)

LS

100.00000 100.00 2,500.00000 2,500.00 5,350.00000 5,350.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) C. ABBONIZIO
CONTRACTORS, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0041 201003P

CLEARING SITE

(1)

LS

300,000.00000 300,000.00 300,000.00000 300,000.00 300,000.00000 300,000.00

0042 201030M

SEALING OF ABANDONED WELL

2.000

U

1,300.00000 2,600.00 1,500.00000 3,000.00 1,600.00000 3,200.00

0043 202003P

STRIPPING

2.000

ACRE

15,000.00000 30,000.00 15,000.00000 30,000.00 22,500.00000 45,000.00

0044 202009P

EXCAVATION, UNCLASSIFIED

14,638.000

CY

20.00000 292,760.00 30.00000 439,140.00 38.00000 556,244.00

0045 202021P

REMOVAL OF PAVEMENT

17,682.000

SY

15.00000 265,230.00 9.00000 159,138.00 12.50000 221,025.00

0046 203021P

I-14 SOIL AGGREGATE

3,002.000

CY

30.00000 90,060.00 28.00000 84,056.00 42.00000 126,084.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) C. ABBONIZIO
CONTRACTORS, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0047 203041P

GEOTEXTILE, ROADWAY
STABILIZATION

24,876.000

SY

1.25000 31,095.00 1.00000 24,876.00 2.00000 49,752.00

0048 302033P

DENSE-GRADED AGGREGATE
BASE COURSE, 4" THICK

476.000

SY

17.00000 8,092.00 21.00000 9,996.00 14.00000 6,664.00

0049 302042P

DENSE-GRADED AGGREGATE
BASE COURSE, 8" THICK

24,285.000

SY

13.00000 315,705.00 14.00000 339,990.00 14.00000 339,990.00

0050 401009P

HMA MILLING, 3" OR LESS

1,587.000

SY

21.00000 33,327.00 11.00000 17,457.00 9.00000 14,283.00

0051 401015P

CONCRETE MILLING

200.000

SY

20.00000 4,000.00 27.00000 5,400.00 11.00000 2,200.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) C. ABBONIZIO
CONTRACTORS, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0052 401027M

POLYMERIZED JOINT ADHESIVE

5,100.000

LF

1.00000 5,100.00 2.00000 10,200.00 1.00000 5,100.00

0053 401030M

TACK COAT

1,830.000

GAL

0.01000 18.30 0.01000 18.30 6.00000 10,980.00

0054 401036M

PRIME COAT

5,640.000

GAL

0.01000 56.40 0.01000 56.40 1.00000 5,640.00

0055 401039M

HOT MIX ASPHALT 9.5 L 64
SURFACE COURSE

40.000

T

400.00000 16,000.00 356.00000 14,240.00 450.00000 18,000.00

0056 401054M

HOT MIX ASPHALT 12.5 M 64
SURFACE COURSE

1,519.000

T

85.00000 129,115.00 125.00000 189,875.00 98.00000 148,862.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) C. ABBONIZIO
CONTRACTORS, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0057 401061M

HOT MIX ASPHALT 12.5 M E
SURFACE COURSE

1,712.000

T

95.00000 162,640.00 124.00000 212,288.00 125.00000 214,000.00

0058 401084M

HOT MIX ASPHALT 19 M 64
INTERMEDIATE COURSE

1,986.000

T

75.00000 148,950.00 96.00000 190,656.00 108.00000 214,488.00

0059 401096M

HOT MIX ASPHALT 19 M 64 BASE
COURSE

2,851.000

T

70.00000 199,570.00 85.00000 242,335.00 95.00000 270,845.00

0060 401099M

HOT MIX ASPHALT 25 M 64 BASE
COURSE

2,621.000

T

70.00000 183,470.00 84.00000 220,164.00 95.00000 248,995.00

0061 401108M

CORE SAMPLES, HOT MIX
ASPHALT

55.000

U

200.00000 11,000.00 160.00000 8,800.00 160.50000 8,827.50
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) C. ABBONIZIO
CONTRACTORS, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0062 452004M

PARTIAL DEPTH CONCRETE
REPAIR, HOT APPLIED SYNTHETIC
RESIN COMPOUND

25.000

SY

1,100.00000 27,500.00 2,175.00000 54,375.00 270.00000 6,750.00

0063 453007M

FULL DEPTH CONCRETE
PAVEMENT REPAIR, CONCRETE
CLASS A

25.000

SY

875.00000 21,875.00 600.00000 15,000.00 600.00000 15,000.00

0064 501003P

TEMPORARY SHEETING

2,340.000

SF

0.01000 23.40 23.00000 53,820.00 1.00000 2,340.00

0065 601122P

15" REINFORCED CONCRETE
PIPE

2,182.000

LF

90.00000 196,380.00 63.00000 137,466.00 76.00000 165,832.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) C. ABBONIZIO
CONTRACTORS, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0066 601124P

18" REINFORCED CONCRETE
PIPE

80.000

LF

115.00000 9,200.00 135.00000 10,800.00 150.00000 12,000.00

0067 601128P

24" REINFORCED CONCRETE
PIPE

7.000

LF

115.00000 805.00 350.00000 2,450.00 108.00000 756.00

0068 601236P

24" REINFORCED CONCRETE
PIPE, USING ALTERNATE
METHODS

374.000

LF

1,300.00000 486,200.00 1,250.00000 467,500.00 2,150.00000 804,100.00

0069 601248P

15" HIGH DENSITY
POLYETHYLENE PIPE

41.000

LF

80.00000 3,280.00 125.00000 5,125.00 90.00000 3,690.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) C. ABBONIZIO
CONTRACTORS, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0070 601254P

24" HIGH DENSITY
POLYETHYLENE PIPE

33.000

LF

115.00000 3,795.00 167.00000 5,511.00 100.00000 3,300.00

0071 601370M

15" REINFORCED CONCRETE END
SECTION

1.000

U

1,900.00000 1,900.00 2,700.00000 2,700.00 535.00000 535.00

0074 601722P

8" POLYVINYL CHLORIDE PIPE

400.000

LF

70.00000 28,000.00 46.00000 18,400.00 40.00000 16,000.00

0075 602006P

CONCRETE HEADWALL

14.000

CY

1,000.00000 14,000.00 2,100.00000 29,400.00 1,268.00000 17,752.00

0076 602009M

INLET, TYPE A

41.000

U

5,600.00000 229,600.00 4,000.00000 164,000.00 4,350.00000 178,350.00

Page 11 of 180

Route 42 Bridges Over Blackwood Railroad Trail

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):131

Tabulation of Bids

Contract Time:

June 10, 2021

Contract Description:

21131

NHP-0042(304)

07/16/24 COMPLETION DATE

CAMDEN

Min: Max:

6/15/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) C. ABBONIZIO
CONTRACTORS, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0077 602010M

DRAIN INLET

3.000

U

4,000.00000 12,000.00 2,450.00000 7,350.00 4,400.00000 13,200.00

0078 602018M

INLET, TYPE E

1.000

U

5,200.00000 5,200.00 5,100.00000 5,100.00 4,700.00000 4,700.00

0079 602054M

MANHOLE, 4' DIAMETER

4.000

U

5,000.00000 20,000.00 4,350.00000 17,400.00 5,450.00000 21,800.00

0080 602096M

INLET CONVERTED TO MANHOLE

1.000

U

2,200.00000 2,200.00 2,200.00000 2,200.00 5,000.00000 5,000.00

0081 602099M

RESET EXISTING CASTING

1.000

U

700.00000 700.00 750.00000 750.00 1,100.00000 1,100.00

0082 602129M

RECONSTRUCTED INLET, TYPE E,
USING EXISTING CASTING

4.000

U

2,000.00000 8,000.00 1,900.00000 7,600.00 2,222.00000 8,888.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) C. ABBONIZIO
CONTRACTORS, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0083 602153M

RECONSTRUCTED INLET, TYPE B,
USING NEW CASTING

1.000

U

2,800.00000 2,800.00 2,670.00000 2,670.00 3,000.00000 3,000.00

0084 602180M

RECONSTRUCTED MANHOLE,
USING EXISTING CASTING

1.000

U

2,000.00000 2,000.00 1,900.00000 1,900.00 1,700.00000 1,700.00

0086 602223M

OUTLET CONTROL STRUCTURE

1.000

U

12,000.00000 12,000.00 5,000.00000 5,000.00 9,150.00000 9,150.00

0087 602336M

TRASH RACK

1.000

U

6,500.00000 6,500.00 1,325.00000 1,325.00 1,600.00000 1,600.00

0088 603036P

RIPRAP STONE CHANNEL
PROTECTION, 12" THICK (D50=6")

49.000

SY

100.00000 4,900.00 101.00000 4,949.00 117.00000 5,733.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) C. ABBONIZIO
CONTRACTORS, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0089 603069P

BROKEN STONE BACKFILL

1.000

CY

650.00000 650.00 505.00000 505.00 110.00000 110.00

0090 604003P

GABION WALL

89.000

CY

800.00000 71,200.00 560.00000 49,840.00 550.00000 48,950.00

0091 606012P

CONCRETE SIDEWALK, 4" THICK

30.000

SY

200.00000 6,000.00 61.00000 1,830.00 126.00000 3,780.00

0092 606084P

DETECTABLE WARNING SURFACE

2.000

SY

300.00000 600.00 260.00000 520.00 330.00000 660.00

0093 606095P

TURF PAVERS

71.000

SY

350.00000 24,850.00 110.00000 7,810.00 85.00000 6,035.00

0094 607018P

9" X 16" CONCRETE VERTICAL
CURB

20.000

LF

250.00000 5,000.00 104.00000 2,080.00 85.00000 1,700.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) C. ABBONIZIO
CONTRACTORS, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0095 607021P

9" X 18" CONCRETE VERTICAL
CURB

24.000

LF

250.00000 6,000.00 115.00000 2,760.00 85.00000 2,040.00

0096 608003P

NONVEGETATIVE SURFACE, HOT
MIX ASPHALT

533.000

SY

38.00000 20,254.00 42.05000 22,412.65 46.00000 24,518.00

0097 608012P

NONVEGETATIVE SURFACE,
POLYESTER MATTING

3,908.000

SY

50.00000 195,400.00 49.00000 191,492.00 46.00000 179,768.00

0098 609003M

BEAM GUIDE RAIL

3,255.000

LF

30.00000 97,650.00 29.50000 96,022.50 35.00000 113,925.00

0099 609006M

BEAM GUIDE RAIL, DUAL-FACED

1,959.000

LF

40.00000 78,360.00 38.00000 74,442.00 55.00000 107,745.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) C. ABBONIZIO
CONTRACTORS, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0100 609021M

RUB RAIL

2,181.000

LF

11.00000 23,991.00 11.00000 23,991.00 15.00000 32,715.00

0101 609075M

REMOVAL OF BEAM GUIDE RAIL

5,132.000

LF

1.00000 5,132.00 1.00000 5,132.00 4.00000 20,528.00

0102 610003M

TRAFFIC STRIPES, 4"

13,100.000

LF

1.50000 19,650.00 0.48000 6,288.00 0.50000 6,550.00

0103 610007M

TRAFFIC STRIPES, 8"

1,400.000

LF

1.00000 1,400.00 1.00000 1,400.00 1.00000 1,400.00

0104 610009M

TRAFFIC MARKINGS

100.000

SF

7.00000 700.00 7.00000 700.00 8.00000 800.00

0105 610016M

TRAFFIC MARKING LINES, 12"

10.000

LF

4.00000 40.00 4.00000 40.00 5.00000 50.00
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Route 42 Bridges Over Blackwood Railroad Trail

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):131

Tabulation of Bids

Contract Time:

June 10, 2021

Contract Description:

21131

NHP-0042(304)

07/16/24 COMPLETION DATE

CAMDEN

Min: Max:

6/15/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) C. ABBONIZIO
CONTRACTORS, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0106 610017M

TRAFFIC MARKING LINES, 24"

200.000

LF

6.00000 1,200.00 6.00000 1,200.00 7.00000 1,400.00

0107 610033M

RUMBLE STRIP

1,242.000

LF

3.00000 3,726.00 3.00000 3,726.00 3.00000 3,726.00

0108 610036M

REMOVAL OF TRAFFIC STRIPES

51,480.000

LF

0.50000 25,740.00 0.60000 30,888.00 0.60000 30,888.00

0109 610038M

REMOVAL OF RUMBLE STRIP

1,355.000

LF

15.00000 20,325.00 1.73000 2,344.15 1.00000 1,355.00

0110 610045M

BOLLARD

2.000

U

1,700.00000 3,400.00 1,440.00000 2,880.00 1,330.00000 2,660.00

0111 612003P

REGULATORY AND WARNING
SIGN

48.000

SF

45.00000 2,160.00 33.00000 1,584.00 34.00000 1,632.00
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Route 42 Bridges Over Blackwood Railroad Trail

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):131

Tabulation of Bids

Contract Time:

June 10, 2021

Contract Description:

21131

NHP-0042(304)

07/16/24 COMPLETION DATE

CAMDEN

Min: Max:

6/15/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) C. ABBONIZIO
CONTRACTORS, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0112 612009P

GUIDE SIGN, TYPE GA,
BREAKAWAY SUPPORTS

162.000

SF

50.00000 8,100.00 240.00000 38,880.00 245.00000 39,690.00

0113 612032P

CUSTOM SIGN

6.000

SF

100.00000 600.00 105.00000 630.00 110.00000 660.00

0114 652416P

___" HIGH DENSITY
POLYETHYLENE SEWER PIPE 18"

430.000

LF

200.00000 86,000.00 180.00000 77,400.00 110.00000 47,300.00

0115 652416P

___" HIGH DENSITY
POLYETHYLENE SEWER PIPE 20"

430.000

LF

225.00000 96,750.00 150.00000 64,500.00 120.00000 51,600.00

0116 652437M

TEMPORARY SEWER BYPASS

2.000

U

200,000.00000 400,000.00 0.01000 0.02 150,000.00000 300,000.00
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Route 42 Bridges Over Blackwood Railroad Trail

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):131

Tabulation of Bids

Contract Time:

June 10, 2021

Contract Description:

21131

NHP-0042(304)

07/16/24 COMPLETION DATE

CAMDEN

Min: Max:

6/15/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) C. ABBONIZIO
CONTRACTORS, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0117 652490P

30" STEEL CASING

395.000

LF

350.00000 138,250.00 300.00000 118,500.00 380.00000 150,100.00

0118 652493P

36" STEEL CASING

375.000

LF

400.00000 150,000.00 340.00000 127,500.00 435.00000 163,125.00

0119 654007P

ELECTRICAL UTILITY
RELOCATION Electrical Utility
Relocation

(1)

LS

8,000.00000 8,000.00 7,711.82000 7,711.82 44,500.00000 44,500.00

0120 701012P

1 1/2" RIGID METALLIC CONDUIT

322.000

LF

56.00000 18,032.00 54.00000 17,388.00 60.00000 19,320.00

0121 701015P

2" RIGID METALLIC CONDUIT

1,030.000

LF

56.00000 57,680.00 54.00000 55,620.00 60.00000 61,800.00
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Route 42 Bridges Over Blackwood Railroad Trail

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):131

Tabulation of Bids

Contract Time:

June 10, 2021

Contract Description:

21131

NHP-0042(304)

07/16/24 COMPLETION DATE

CAMDEN

Min: Max:

6/15/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) C. ABBONIZIO
CONTRACTORS, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0122 701021P

3" RIGID METALLIC CONDUIT

385.000

LF

80.00000 30,800.00 76.00000 29,260.00 83.00000 31,955.00

0123 701030P

3" RIGID NONMETALLIC CONDUIT

140.000

LF

40.00000 5,600.00 36.00000 5,040.00 40.00000 5,600.00

0124 701045P

1 - 1 1/4" FLEXIBLE NONMETALLIC
CONDUIT

10,938.000

LF

20.00000 218,760.00 20.00000 218,760.00 22.00000 240,636.00

0125 701102M

18" X 36" JUNCTION BOX

2.000

U

3,000.00000 6,000.00 2,850.00000 5,700.00 3,110.00000 6,220.00

0126 701105M

8" X 8" X 6" METAL JUNCTION BOX

13.000

U

1,500.00000 19,500.00 1,350.00000 17,550.00 1,500.00000 19,500.00
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Route 42 Bridges Over Blackwood Railroad Trail

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):131

Tabulation of Bids

Contract Time:

June 10, 2021

Contract Description:

21131

NHP-0042(304)

07/16/24 COMPLETION DATE

CAMDEN

Min: Max:

6/15/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) C. ABBONIZIO
CONTRACTORS, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0127 701108M

12" X 10" X 8" METAL JUNCTION
BOX

4.000

U

2,800.00000 11,200.00 2,550.00000 10,200.00 2,800.00000 11,200.00

0128 701126M

FOUNDATION, TYPE MCF

1.000

U

2,600.00000 2,600.00 2,649.35000 2,649.35 2,800.00000 2,800.00

0129 701183M

METER CABINET, TYPE L

1.000

U

3,800.00000 3,800.00 3,670.00000 3,670.00 4,000.00000 4,000.00

0130 701192P

GROUND WIRE, NO. 8 AWG

1,205.000

LF

1.25000 1,506.25 1.26000 1,518.30 2.00000 2,410.00

0131 701195P

MULTIPLE LIGHTING WIRE, NO. 2
AWG

588.000

LF

5.00000 2,940.00 4.85000 2,851.80 6.00000 3,528.00
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Route 42 Bridges Over Blackwood Railroad Trail

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):131

Tabulation of Bids

Contract Time:

June 10, 2021

Contract Description:

21131

NHP-0042(304)

07/16/24 COMPLETION DATE

CAMDEN

Min: Max:

6/15/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) C. ABBONIZIO
CONTRACTORS, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0132 701198P

MULTIPLE LIGHTING WIRE, NO. 6
AWG

2,288.000

LF

2.50000 5,720.00 2.40000 5,491.20 3.00000 6,864.00

0133 701201P

MULTIPLE LIGHTING WIRE, NO. 8
AWG

1,260.000

LF

2.00000 2,520.00 1.85000 2,331.00 2.00000 2,520.00

0134 701210P

SERVICE WIRE, NO. 2 AWG

256.000

LF

6.50000 1,664.00 6.35000 1,625.60 7.00000 1,792.00

0135 703020M

TUNNEL LUMINAIRE

12.000

U

2,000.00000 24,000.00 1,970.00000 23,640.00 2,100.00000 25,200.00

0136 704002M

ITS CONDUIT, TYPE A

1,813.000

LF

40.00000 72,520.00 38.00000 68,894.00 42.00000 76,146.00
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Route 42 Bridges Over Blackwood Railroad Trail

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):131

Tabulation of Bids

Contract Time:

June 10, 2021

Contract Description:

21131

NHP-0042(304)

07/16/24 COMPLETION DATE

CAMDEN

Min: Max:

6/15/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) C. ABBONIZIO
CONTRACTORS, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0137 704003M

JUNCTION BOX ITS TYPE A

2.000

U

5,900.00000 11,800.00 5,900.00000 11,800.00 6,000.00000 12,000.00

0138 704009M

JUNCTION BOX ITS TYPE C

7.000

U

2,700.00000 18,900.00 2,700.00000 18,900.00 3,000.00000 21,000.00

0139 704011M

METER CABINET ITS

1.000

U

3,000.00000 3,000.00 2,840.00000 2,840.00 3,000.00000 3,000.00

0140 704014M

FOUNDATION, ITS

1.000

U

2,700.00000 2,700.00 2,520.00000 2,520.00 2,750.00000 2,750.00

0141 704024M

FOUNDATION ITS TYPE D

2.000

U

3,500.00000 7,000.00 3,210.00000 6,420.00 3,500.00000 7,000.00
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Route 42 Bridges Over Blackwood Railroad Trail

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):131

Tabulation of Bids

Contract Time:

June 10, 2021

Contract Description:

21131

NHP-0042(304)

07/16/24 COMPLETION DATE

CAMDEN

Min: Max:

6/15/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) C. ABBONIZIO
CONTRACTORS, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0142 704033P

CONTROL CENTER SYSTEM,
LOCATION NO. ___ Location Police
Department Gloucester Township

(1)

LS

20,000.00000 20,000.00 16,680.00000 16,680.00 18,000.00000 18,000.00

0143 704033P

CONTROL CENTER SYSTEM,
LOCATION NO. ___ Location TOCS

(1)

LS

15,000.00000 15,000.00 11,669.75000 11,669.75 12,000.00000 12,000.00

0144 704033P

CONTROL CENTER SYSTEM,
LOCATION NO. ___ Location NJDOT
Data Center

(1)

LS

6,000.00000 6,000.00 5,870.00000 5,870.00 6,400.00000 6,400.00

0145 704033P

CONTROL CENTER SYSTEM,
LOCATION NO. ___ Location NJTA
Infrastructure

(1)

LS

30,000.00000 30,000.00 22,770.00000 22,770.00 25,000.00000 25,000.00
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Route 42 Bridges Over Blackwood Railroad Trail

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):131

Tabulation of Bids

Contract Time:

June 10, 2021

Contract Description:

21131

NHP-0042(304)

07/16/24 COMPLETION DATE

CAMDEN

Min: Max:

6/15/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) C. ABBONIZIO
CONTRACTORS, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0146 704035M

FOUNDATION CSS

1.000

U

30,000.00000 30,000.00 6,624.00000 6,624.00 18,000.00000 18,000.00

0147 704048M

CAMERA STANDARD TYPE A

1.000

U

80,000.00000 80,000.00 62,900.00000 62,900.00 69,000.00000 69,000.00

0148 704060M

CAMERA

8.000

U

10,000.00000 80,000.00 8,330.00000 66,640.00 9,000.00000 72,000.00

0149 704063M

CONTROLLER, CAMERA

3.000

U

60,000.00000 180,000.00 50,950.00000 152,850.00 55,600.00000 166,800.00

0150 704078P

FIBER OPTIC CABLE TYPE E

73.000

LF

10.00000 730.00 10.00000 730.00 11.00000 803.00
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Route 42 Bridges Over Blackwood Railroad Trail

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):131

Tabulation of Bids

Contract Time:

June 10, 2021

Contract Description:

21131

NHP-0042(304)

07/16/24 COMPLETION DATE

CAMDEN

Min: Max:

6/15/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) C. ABBONIZIO
CONTRACTORS, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0171 601122P

15" REINFORCED CONCRETE
PIPE Alternate Group C

AA 1

506.000

LF

90.00000 45,540.00 95.00000 48,070.00

0172 601248P

15" HIGH DENSITY
POLYETHYLENE PIPE Alternate
Group H

AA 2

506.000

LF

52.00000 26,312.00

Section Totals: $8,350,815.15 $8,450,555.44 $9,311,140.50
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Route 42 Bridges Over Blackwood Railroad Trail

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):131

Tabulation of Bids

Contract Time:

June 10, 2021

Contract Description:

21131

NHP-0042(304)

07/16/24 COMPLETION DATE

CAMDEN

Min: Max:

6/15/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) C. ABBONIZIO
CONTRACTORS, INC.

0002 Construction EngineeringSECTION: Cat Alt Set: Cat Alt Member:

0007 155012M

FIELD OFFICE TYPE D SET UP

1.000

U

10,000.00000 10,000.00 25,000.00000 25,000.00 214,000.00000 214,000.00

0008 155030M

FIELD OFFICE TYPE D
MAINTENANCE

36.000

MO

3,500.00000 126,000.00 2,500.00000 90,000.00 215.00000 7,740.00

0009 156003M

MATERIALS FIELD LABORATORY
SET-UP

1.000

U

5,000.00000 5,000.00 10,000.00000 10,000.00 21,500.00000 21,500.00

0010 156006M

MATERIALS FIELD LABORATORY
MAINTENANCE

34.000

MO

1,000.00000 34,000.00 300.00000 10,200.00 215.00000 7,310.00

0011 156015M

NUCLEAR DENSITY GAUGE

1.000

U

5,000.00000 5,000.00 7,500.00000 7,500.00 8,000.00000 8,000.00
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Route 42 Bridges Over Blackwood Railroad Trail

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):131

Tabulation of Bids

Contract Time:

June 10, 2021

Contract Description:

21131

NHP-0042(304)

07/16/24 COMPLETION DATE

CAMDEN

Min: Max:

6/15/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) C. ABBONIZIO
CONTRACTORS, INC.

Section Totals: $180,000.00 $142,700.00 $258,550.00
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Route 42 Bridges Over Blackwood Railroad Trail

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):131

Tabulation of Bids

Contract Time:

June 10, 2021

Contract Description:

21131

NHP-0042(304)

07/16/24 COMPLETION DATE

CAMDEN

Min: Max:

6/15/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) C. ABBONIZIO
CONTRACTORS, INC.

0003 (Non-Participating (RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0002 152015P

POLLUTION LIABILITY INSURANCE

1.000

DOLL

0.01000 0.01 22,000.00000 22,000.00 1.00000 1.00

0036 159190M

SNOW REMOVAL

(1)

LS

100.00000 100.00 5,000.00000 5,000.00 10,000.00000 10,000.00

0072 601670M

CLEANING EXISTING PIPE, 12" TO
24" DIAMETER

133.000

LF

15.00000 1,995.00 3.00000 399.00 11.00000 1,463.00

0073 601672M

CLEANING EXISTING PIPE, OVER
24" TO 48" DIAMETER

56.000

LF

20.00000 1,120.00 3.25000 182.00 16.00000 896.00

0085 602216M

CLEANING DRAINAGE
STRUCTURE

4.000

U

250.00000 1,000.00 210.00000 840.00 520.00000 2,080.00
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Route 42 Bridges Over Blackwood Railroad Trail

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):131

Tabulation of Bids

Contract Time:

June 10, 2021

Contract Description:

21131

NHP-0042(304)

07/16/24 COMPLETION DATE

CAMDEN

Min: Max:

6/15/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) C. ABBONIZIO
CONTRACTORS, INC.

0003 (Non-Participating (RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0164 810003M

MOWING

6.000

ACRE

500.00000 3,000.00 800.00000 4,800.00 850.00000 5,100.00

Section Totals: $7,215.01 $33,221.00 $19,540.00
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Route 42 Bridges Over Blackwood Railroad Trail

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):131

Tabulation of Bids

Contract Time:

June 10, 2021

Contract Description:

21131

NHP-0042(304)

07/16/24 COMPLETION DATE

CAMDEN

Min: Max:

6/15/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) C. ABBONIZIO
CONTRACTORS, INC.

0004 Erosion ControlSECTION: Cat Alt Set: Cat Alt Member:

0013 158003M

CAUTION FENCE

909.000

LF

3.00000 2,727.00 3.63000 3,299.67 6.00000 5,454.00

0014 158006M

SILT FENCE

3,995.000

LF

4.00000 15,980.00 2.80000 11,186.00 5.00000 19,975.00

0015 158009M

HEAVY DUTY SILT FENCE,
ORANGE

163.000

LF

8.00000 1,304.00 5.45000 888.35 6.00000 978.00

0016 158015M

HAYBALE

25.000

U

10.00000 250.00 19.00000 475.00 65.00000 1,625.00

0017 158030M

INLET FILTER TYPE 2, 2' X 4'

5.000

U

60.00000 300.00 111.00000 555.00 155.00000 775.00

0018 158033M

INLET FILTER TYPE 2, 4' X 4'

6.000

U

120.00000 720.00 111.00000 666.00 150.00000 900.00
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Route 42 Bridges Over Blackwood Railroad Trail

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):131

Tabulation of Bids

Contract Time:

June 10, 2021

Contract Description:

21131

NHP-0042(304)

07/16/24 COMPLETION DATE

CAMDEN

Min: Max:

6/15/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) C. ABBONIZIO
CONTRACTORS, INC.

0004 Erosion ControlSECTION: Cat Alt Set: Cat Alt Member:

0019 158060M

CONSTRUCTION DRIVEWAY

538.000

T

80.00000 43,040.00 40.00000 21,520.00 88.00000 47,344.00

0020 158063P

CONCRETE WASHOUT SYSTEM

(1)

LS

10,000.00000 10,000.00 2,300.00000 2,300.00 900.00000 900.00

0021 158072M

OIL ONLY EMERGENCY SPILL KIT,
TYPE 1

2.000

U

100.00000 200.00 1,150.00000 2,300.00 265.00000 530.00

0022 158084M

EROSION CONTROL SEDIMENT
REMOVAL

1,000.000

CY

1.00000 1,000.00 22.00000 22,000.00 1.00000 1,000.00

0023 158087M

TEMPORARY RIPRAP

4.000

CY

200.00000 800.00 275.00000 1,100.00 485.00000 1,940.00
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Route 42 Bridges Over Blackwood Railroad Trail

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):131

Tabulation of Bids

Contract Time:

June 10, 2021

Contract Description:

21131

NHP-0042(304)

07/16/24 COMPLETION DATE

CAMDEN

Min: Max:

6/15/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) C. ABBONIZIO
CONTRACTORS, INC.

0004 Erosion ControlSECTION: Cat Alt Set: Cat Alt Member:

0160 806018P

FERTILIZING AND SEEDING, TYPE
F

1,437.000

SY

1.25000 1,796.25 150.00000 215,550.00 2.00000 2,874.00

Section Totals: $78,117.25 $281,840.02 $84,295.00
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Route 42 Bridges Over Blackwood Railroad Trail

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):131

Tabulation of Bids

Contract Time:

June 10, 2021

Contract Description:

21131

NHP-0042(304)

07/16/24 COMPLETION DATE

CAMDEN

Min: Max:

6/15/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) C. ABBONIZIO
CONTRACTORS, INC.

0005 General LandscapeSECTION: Cat Alt Set: Cat Alt Member:

0151 802021M

TREE REMOVAL, OVER 6" TO 12"
DIAMETER

6.000

U

800.00000 4,800.00 400.00000 2,400.00 645.00000 3,870.00

0152 802024M

TREE REMOVAL, OVER 12" TO 18"
DIAMETER

6.000

U

1,500.00000 9,000.00 700.00000 4,200.00 1,000.00000 6,000.00

0153 802027M

TREE REMOVAL, OVER 18" TO 24"
DIAMETER

6.000

U

2,500.00000 15,000.00 900.00000 5,400.00 1,710.00000 10,260.00

0154 802030M

TREE REMOVAL, OVER 24" TO 30"
DIAMETER

6.000

U

3,800.00000 22,800.00 1,100.00000 6,600.00 2,400.00000 14,400.00

0155 804000P

TOPSOIL SPREADING __" THICK 4"
Thick

228.000

SY

6.00000 1,368.00 5.00000 1,140.00 11.00000 2,508.00
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Route 42 Bridges Over Blackwood Railroad Trail

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):131

Tabulation of Bids

Contract Time:

June 10, 2021

Contract Description:

21131

NHP-0042(304)

07/16/24 COMPLETION DATE

CAMDEN

Min: Max:

6/15/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) C. ABBONIZIO
CONTRACTORS, INC.

0005 General LandscapeSECTION: Cat Alt Set: Cat Alt Member:

0156 804014P

PLANT PIT SOIL

122.000

CY

55.00000 6,710.00 60.00000 7,320.00 65.00000 7,930.00

0157 804015P

BORROW TOPSOIL

59.000

CY

100.00000 5,900.00 55.00000 3,245.00 58.00000 3,422.00

0158 806009P

FERTILIZING AND SEEDING, TYPE
A-4

9,794.000

SY

1.25000 12,242.50 1.25000 12,242.50 1.50000 14,691.00

0159 806012P

FERTILIZING AND SEEDING, TYPE
B

1,602.000

SY

1.25000 2,002.50 1.50000 2,403.00 2.00000 3,204.00

0161 807006M

TOPSOIL STABILIZATION, TYPE 2
MAT

13,813.000

SY

4.00000 55,252.00 4.00000 55,252.00 4.00000 55,252.00
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Route 42 Bridges Over Blackwood Railroad Trail

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):131

Tabulation of Bids

Contract Time:

June 10, 2021

Contract Description:

21131

NHP-0042(304)

07/16/24 COMPLETION DATE

CAMDEN

Min: Max:

6/15/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) C. ABBONIZIO
CONTRACTORS, INC.

0005 General LandscapeSECTION: Cat Alt Set: Cat Alt Member:

0162 809003M

STRAW MULCHING

9,836.000

SY

1.00000 9,836.00 1.25000 12,295.00 1.50000 14,754.00

0163 809018M

WOOD MULCHING

310.000

SY

5.00000 1,550.00 5.95000 1,844.50 7.00000 2,170.00

0165 811009M

LARGE DECIDUOUS TREE, 1-1 1/4"
CALIPER, B&B

88.000

U

500.00000 44,000.00 325.00000 28,600.00 350.00000 30,800.00

0166 811012M

LARGE DECIDUOUS TREE, 3/4-1"
CALIPER, B&B

22.000

U

400.00000 8,800.00 275.00000 6,050.00 300.00000 6,600.00

0167 811029M

SMALL DECIDUOUS TREE, 6-7'
HIGH B&B

127.000

U

400.00000 50,800.00 425.00000 53,975.00 450.00000 57,150.00
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Route 42 Bridges Over Blackwood Railroad Trail

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):131

Tabulation of Bids

Contract Time:

June 10, 2021

Contract Description:

21131

NHP-0042(304)

07/16/24 COMPLETION DATE

CAMDEN

Min: Max:

6/15/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) C. ABBONIZIO
CONTRACTORS, INC.

0005 General LandscapeSECTION: Cat Alt Set: Cat Alt Member:

0168 811039M

EVERGREEN TREE, 6-7' HIGH, B&B

135.000

U

500.00000 67,500.00 350.00000 47,250.00 375.00000 50,625.00

0169 811138M

PLANT ESTABLISHMENT AND
MAINTENANCE PERIOD

(1)

LS

50,000.00000 50,000.00 10,000.00000 10,000.00 10,000.00000 10,000.00

0170 811165M

WATERING

29.000

MG

250.00000 7,250.00 350.00000 10,150.00 375.00000 10,875.00

Section Totals: $374,811.00 $270,367.00 $304,511.00

Page 37 of 180

Route 42 Bridges Over Blackwood Railroad Trail

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):131

Tabulation of Bids

Contract Time:

June 10, 2021

Contract Description:

21131

NHP-0042(304)

07/16/24 COMPLETION DATE

CAMDEN

Min: Max:

6/15/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) C. ABBONIZIO
CONTRACTORS, INC.

0006 Structure 0411-161SECTION: Cat Alt Set: Cat Alt Member:

0173 162006P

VIBRATION MONITORING

1.000

LS

50,000.00000 50,000.00 84,000.00000 84,000.00 140,000.00000 140,000.00

0174 201006P

CLEARING SITE, BRIDGE (___)
Structure Number 0411-161

(1)

LS

210,000.00000 210,000.00 210,000.00000 210,000.00 210,000.00000 210,000.00

0175 202009P

EXCAVATION, UNCLASSIFIED

4,800.000

CY

45.00000 216,000.00 28.00000 134,400.00 48.00000 230,400.00

0176 203041P

GEOTEXTILE, ROADWAY
STABILIZATION

7,870.000

SY

3.00000 23,610.00 1.50000 11,805.00 7.00000 55,090.00

0177 203056P

LIGHTWEIGHT SOIL AGGREGATE

20,000.000

CY

100.00000 2,000,000.00 130.00000 2,600,000.00 102.00000 2,040,000.00
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Route 42 Bridges Over Blackwood Railroad Trail

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):131

Tabulation of Bids

Contract Time:

June 10, 2021

Contract Description:

21131

NHP-0042(304)

07/16/24 COMPLETION DATE

CAMDEN

Min: Max:

6/15/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) C. ABBONIZIO
CONTRACTORS, INC.

0006 Structure 0411-161SECTION: Cat Alt Set: Cat Alt Member:

0178 302036P

DENSE-GRADED AGGREGATE
BASE COURSE, 6" THICK

3,340.000

SY

12.00000 40,080.00 14.00000 46,760.00 14.00000 46,760.00

0179 502370M

VERIFICATION TEST

2.000

U

15,000.00000 30,000.00 81,600.00000 163,200.00 16,000.00000 32,000.00

0180 502371M

PROOF TEST

12.000

U

2,500.00000 30,000.00 5,250.00000 63,000.00 2,942.00000 35,304.00

0181 502016M

MICROPILES, ___ Type A

17,135.000

LF

140.00000 2,398,900.00 165.00000 2,827,275.00 148.00000 2,535,980.00

0182 504006P

REINFORCEMENT STEEL, EPOXY-
COATED

116,600.000

LB

1.75000 204,050.00 1.85000 215,710.00 2.00000 233,200.00
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Route 42 Bridges Over Blackwood Railroad Trail

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):131

Tabulation of Bids

Contract Time:

June 10, 2021

Contract Description:

21131

NHP-0042(304)

07/16/24 COMPLETION DATE

CAMDEN

Min: Max:

6/15/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) C. ABBONIZIO
CONTRACTORS, INC.

0006 Structure 0411-161SECTION: Cat Alt Set: Cat Alt Member:

0183 504015P

CONCRETE FOOTING

500.000

CY

850.00000 425,000.00 652.00000 326,000.00 530.00000 265,000.00

0184 504024P

CONCRETE ABUTMENT WALL

950.000

CY

1,200.00000 1,140,000.00 750.00000 712,500.00 1,100.00000 1,045,000.00

0185 505060P

PRECAST CONCRETE ARCH
STRUCTURE

320.000

LF

2,500.00000 800,000.00 2,600.00000 832,000.00 2,500.00000 800,000.00

0186 513003P

RETAINING WALL, LOCATION NO.
___ Northeast Wingwall

735.000

SF

220.00000 161,700.00 216.00000 158,760.00 167.00000 122,745.00

0187 513003P

RETAINING WALL, LOCATION NO.
___ Northwest Wingwall

795.000

SF

155.00000 123,225.00 200.00000 159,000.00 177.00000 140,715.00
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Route 42 Bridges Over Blackwood Railroad Trail

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):131

Tabulation of Bids

Contract Time:

June 10, 2021

Contract Description:

21131

NHP-0042(304)

07/16/24 COMPLETION DATE

CAMDEN

Min: Max:

6/15/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) C. ABBONIZIO
CONTRACTORS, INC.

0006 Structure 0411-161SECTION: Cat Alt Set: Cat Alt Member:

0188 513003P

RETAINING WALL, LOCATION NO.
___ Southeast Wingwall

680.000

SF

180.00000 122,400.00 212.00000 144,160.00 180.00000 122,400.00

0189 513003P

RETAINING WALL, LOCATION NO.
___ Southwest Wingwall

195.000

SF

385.00000 75,075.00 341.00000 66,495.00 260.00000 50,700.00

0190 514012P

TEMPORARY WALL

6,660.000

SF

35.00000 233,100.00 40.00000 266,400.00 18.00000 119,880.00

0191 605027P

CHAIN-LINK FENCE, PVC-COATED
STEEL, 6' HIGH

235.000

LF

40.00000 9,400.00 85.25000 20,033.75 92.00000 21,620.00

0192 601419P

8" PERFORATED HIGH DENSITY
POLYETHYLENE PIPE

700.000

LF

55.00000 38,500.00 34.00000 23,800.00 33.00000 23,100.00
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Route 42 Bridges Over Blackwood Railroad Trail

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):131

Tabulation of Bids

Contract Time:

June 10, 2021

Contract Description:

21131

NHP-0042(304)

07/16/24 COMPLETION DATE

CAMDEN

Min: Max:

6/15/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) C. ABBONIZIO
CONTRACTORS, INC.

Section Totals: $8,331,040.00 $9,065,298.75 $8,269,894.00
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Route 42 Bridges Over Blackwood Railroad Trail

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):131

Tabulation of Bids

Contract Time:

June 10, 2021

Contract Description:

21131

NHP-0042(304)

07/16/24 COMPLETION DATE

CAMDEN

Min: Max:

6/15/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) C. ABBONIZIO
CONTRACTORS, INC.

0007 Structure 0411-162SECTION: Cat Alt Set: Cat Alt Member:

0193 201006P

CLEARING SITE, BRIDGE (___)
Structure Number 0411-162

(1)

LS

210,000.00000 210,000.00 210,000.00000 210,000.00 210,000.00000 210,000.00

Section Totals: $210,000.00 $210,000.00 $210,000.00
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Route 42 Bridges Over Blackwood Railroad Trail

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):131

Tabulation of Bids

Contract Time:

June 10, 2021

Contract Description:

21131

NHP-0042(304)

07/16/24 COMPLETION DATE

CAMDEN

Min: Max:

6/15/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) C. ABBONIZIO
CONTRACTORS, INC.

0008 Retaining Wall No.1SECTION: Cat Alt Set: Cat Alt Member:

0194 605009P

CHAIN-LINK FENCE, ALUMINUM-
COATED STEEL, 6' HIGH

770.000

LF

25.00000 19,250.00 48.50000 37,345.00 53.00000 40,810.00

0195 513003P

RETAINING WALL, LOCATION NO.
___ No.1

12,930.000

SF

255.00000 3,297,150.00 230.00000 2,973,900.00 270.00000 3,491,100.00

Section Totals: $3,316,400.00 $3,011,245.00 $3,531,910.00

Page 44 of 180

Route 42 Bridges Over Blackwood Railroad Trail

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):131

Tabulation of Bids

Contract Time:

June 10, 2021

Contract Description:

21131

NHP-0042(304)

07/16/24 COMPLETION DATE

CAMDEN

Min: Max:

6/15/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) C. ABBONIZIO
CONTRACTORS, INC.

0009 Retaining Wall No.2SECTION: Cat Alt Set: Cat Alt Member:

0196 605009P

CHAIN-LINK FENCE, ALUMINUM-
COATED STEEL, 6' HIGH

210.000

LF

25.00000 5,250.00 48.50000 10,185.00 53.00000 11,130.00

0197 513003P

RETAINING WALL, LOCATION NO.
___ No.2

2,515.000

SF

205.00000 515,575.00 150.00000 377,250.00 180.00000 452,700.00

Section Totals: $520,825.00 $387,435.00 $463,830.00

( ) indicates item is bid as Lump Sum

$21,852,662.21$21,369,223.41 $22,453,670.50

$21,369,223.41

Contract Totals

$21,852,662.21 22,453,670.50Cost Plus Time Totals
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Route 42 Bridges Over Blackwood Railroad Trail

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):131

Tabulation of Bids

Contract Time:

June 10, 2021

Contract Description:

21131

NHP-0042(304)

07/16/24 COMPLETION DATE

CAMDEN

Min: Max:

6/15/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) KYLE CONTI
CONSTRUCTION, LLC

(5) CARBRO CONSTRUCTORS
CORP.

(6) A.P. CONSTRUCTION, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0001 151006M

PERFORMANCE BOND AND
PAYMENT BOND

1.000

DOLL

210,000.00000 210,000.00 175,000.00000 175,000.00 200,000.00000 200,000.00

0003 153003P

PROGRESS SCHEDULE

(1)

LS

9,500.00000 9,500.00 65,000.00000 65,000.00 15,000.00000 15,000.00

0004 153005M

PROGRESS SCHEDULE UPDATE

16.000

U

600.00000 9,600.00 550.00000 8,800.00 500.00000 8,000.00

0005 153011M

TRAINEES

1,180.000

HOUR

1.00000 1,180.00 0.01000 11.80 1.00000 1,180.00

0006 154003P

MOBILIZATION

(1)

LS

2,704,188.92000 2,704,188.92 2,500,000.00000 2,500,000.00 2,500,000.00000 2,500,000.00

0012 157004M

CONSTRUCTION LAYOUT

1.000

DOLL

320,000.00000 320,000.00 150,000.00000 150,000.00 375,000.00000 375,000.00
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Route 42 Bridges Over Blackwood Railroad Trail

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):131

Tabulation of Bids

Contract Time:

June 10, 2021

Contract Description:

21131

NHP-0042(304)

07/16/24 COMPLETION DATE

CAMDEN

Min: Max:

6/15/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) KYLE CONTI
CONSTRUCTION, LLC

(5) CARBRO CONSTRUCTORS
CORP.

(6) A.P. CONSTRUCTION, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0024 159003M

BREAKAWAY BARRICADE

30.000

U

145.00000 4,350.00 130.00000 3,900.00 125.00000 3,750.00

0025 159006M

DRUM

30.000

U

95.00000 2,850.00 65.00000 1,950.00 90.00000 2,700.00

0026 159009M

TRAFFIC CONE

10.000

U

30.00000 300.00 16.00000 160.00 22.00000 220.00

0027 159012M

CONSTRUCTION SIGNS

1,087.000

SF

13.00000 14,131.00 28.00000 30,436.00 25.00000 27,175.00

0028 159018M

CONSTRUCTION IDENTIFICATION
SIGN, 6' X 12'

2.000

U

1,500.00000 3,000.00 1,500.00000 3,000.00 600.00000 1,200.00

0029 159021P

CONSTRUCTION BARRIER CURB

7,100.000

LF

75.00000 532,500.00 40.00000 284,000.00 50.00000 355,000.00
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Route 42 Bridges Over Blackwood Railroad Trail

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):131

Tabulation of Bids

Contract Time:

June 10, 2021

Contract Description:

21131

NHP-0042(304)

07/16/24 COMPLETION DATE

CAMDEN

Min: Max:

6/15/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) KYLE CONTI
CONSTRUCTION, LLC

(5) CARBRO CONSTRUCTORS
CORP.

(6) A.P. CONSTRUCTION, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0030 159027M

FLASHING ARROW BOARD, 4' X 8'

2.000

U

12,000.00000 24,000.00 1,200.00000 2,400.00 4,500.00000 9,000.00

0031 159030M

PORTABLE VARIABLE MESSAGE
SIGN

1.000

U

28,000.00000 28,000.00 2,500.00000 2,500.00 6,500.00000 6,500.00

0032 159042M

TEMPORARY CRASH CUSHION,
INERTIAL BARRIER SYSTEM, 10
MODULES

1.000

U

30,000.00000 30,000.00 3,800.00000 3,800.00 20,000.00000 20,000.00

0033 159054M

TEMPORARY CRASH CUSHION,
INERTIAL BARRIER SYSTEM, 14
MODULES

2.000

U

35,000.00000 70,000.00 8,500.00000 17,000.00 20,000.00000 40,000.00
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Route 42 Bridges Over Blackwood Railroad Trail

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):131

Tabulation of Bids

Contract Time:

June 10, 2021

Contract Description:

21131

NHP-0042(304)

07/16/24 COMPLETION DATE

CAMDEN

Min: Max:

6/15/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) KYLE CONTI
CONSTRUCTION, LLC

(5) CARBRO CONSTRUCTORS
CORP.

(6) A.P. CONSTRUCTION, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0034 159108M

TRAFFIC CONTROL TRUCK WITH
MOUNTED CRASH CUSHION

2.000

U

32,000.00000 64,000.00 2,500.00000 5,000.00 2,500.00000 5,000.00

0035 159138M

HMA PATCH

20.000

T

185.00000 3,700.00 150.00000 3,000.00 200.00000 4,000.00

0037 159300M

TRAFFIC STRIPES, LATEX, 4"

55,370.000

LF

0.25000 13,842.50 0.25000 13,842.50 0.35000 19,379.50

0038 160004M

FUEL PRICE ADJUSTMENT

1.000

DOLL

26,100.00000 26,100.00 26,100.00000 26,100.00 26,100.00000 26,100.00

0039 160007M

ASPHALT PRICE ADJUSTMENT

1.000

DOLL

30,400.00000 30,400.00 30,400.00000 30,400.00 30,400.00000 30,400.00

0040 161003P

FINAL CLEANUP

(1)

LS

22,000.00000 22,000.00 10,000.00000 10,000.00 10,000.00000 10,000.00
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Route 42 Bridges Over Blackwood Railroad Trail

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):131

Tabulation of Bids

Contract Time:

June 10, 2021

Contract Description:

21131

NHP-0042(304)

07/16/24 COMPLETION DATE

CAMDEN

Min: Max:

6/15/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) KYLE CONTI
CONSTRUCTION, LLC

(5) CARBRO CONSTRUCTORS
CORP.

(6) A.P. CONSTRUCTION, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0041 201003P

CLEARING SITE

(1)

LS

300,000.00000 300,000.00 300,000.00000 300,000.00 300,000.00000 300,000.00

0042 201030M

SEALING OF ABANDONED WELL

2.000

U

1,400.00000 2,800.00 950.00000 1,900.00 2,500.00000 5,000.00

0043 202003P

STRIPPING

2.000

ACRE

28,000.00000 56,000.00 15,000.00000 30,000.00 4,500.00000 9,000.00

0044 202009P

EXCAVATION, UNCLASSIFIED

14,638.000

CY

35.00000 512,330.00 40.00000 585,520.00 24.00000 351,312.00

0045 202021P

REMOVAL OF PAVEMENT

17,682.000

SY

22.00000 389,004.00 14.00000 247,548.00 15.00000 265,230.00

0046 203021P

I-14 SOIL AGGREGATE

3,002.000

CY

45.00000 135,090.00 31.00000 93,062.00 65.00000 195,130.00
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Route 42 Bridges Over Blackwood Railroad Trail

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):131

Tabulation of Bids

Contract Time:

June 10, 2021

Contract Description:

21131

NHP-0042(304)

07/16/24 COMPLETION DATE

CAMDEN

Min: Max:

6/15/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) KYLE CONTI
CONSTRUCTION, LLC

(5) CARBRO CONSTRUCTORS
CORP.

(6) A.P. CONSTRUCTION, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0047 203041P

GEOTEXTILE, ROADWAY
STABILIZATION

24,876.000

SY

2.50000 62,190.00 3.00000 74,628.00 6.00000 149,256.00

0048 302033P

DENSE-GRADED AGGREGATE
BASE COURSE, 4" THICK

476.000

SY

18.00000 8,568.00 20.00000 9,520.00 25.00000 11,900.00

0049 302042P

DENSE-GRADED AGGREGATE
BASE COURSE, 8" THICK

24,285.000

SY

12.00000 291,420.00 22.00000 534,270.00 19.00000 461,415.00

0050 401009P

HMA MILLING, 3" OR LESS

1,587.000

SY

17.00000 26,979.00 54.00000 85,698.00 18.00000 28,566.00

0051 401015P

CONCRETE MILLING

200.000

SY

18.00000 3,600.00 50.00000 10,000.00 55.00000 11,000.00
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07/16/24 COMPLETION DATE

CAMDEN
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6/15/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) KYLE CONTI
CONSTRUCTION, LLC

(5) CARBRO CONSTRUCTORS
CORP.

(6) A.P. CONSTRUCTION, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0052 401027M

POLYMERIZED JOINT ADHESIVE

5,100.000

LF

0.50000 2,550.00 1.50000 7,650.00 1.90000 9,690.00

0053 401030M

TACK COAT

1,830.000

GAL

4.00000 7,320.00 10.00000 18,300.00 6.00000 10,980.00

0054 401036M

PRIME COAT

5,640.000

GAL

0.01000 56.40 0.01000 56.40 0.10000 564.00

0055 401039M

HOT MIX ASPHALT 9.5 L 64
SURFACE COURSE

40.000

T

130.00000 5,200.00 135.00000 5,400.00 250.00000 10,000.00

0056 401054M

HOT MIX ASPHALT 12.5 M 64
SURFACE COURSE

1,519.000

T

115.00000 174,685.00 135.00000 205,065.00 110.00000 167,090.00
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CAMDEN
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) KYLE CONTI
CONSTRUCTION, LLC

(5) CARBRO CONSTRUCTORS
CORP.

(6) A.P. CONSTRUCTION, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0057 401061M

HOT MIX ASPHALT 12.5 M E
SURFACE COURSE

1,712.000

T

130.00000 222,560.00 140.00000 239,680.00 140.00000 239,680.00

0058 401084M

HOT MIX ASPHALT 19 M 64
INTERMEDIATE COURSE

1,986.000

T

112.00000 222,432.00 123.00000 244,278.00 110.00000 218,460.00

0059 401096M

HOT MIX ASPHALT 19 M 64 BASE
COURSE

2,851.000

T

92.00000 262,292.00 117.00000 333,567.00 87.00000 248,037.00

0060 401099M

HOT MIX ASPHALT 25 M 64 BASE
COURSE

2,621.000

T

92.00000 241,132.00 117.00000 306,657.00 120.00000 314,520.00

0061 401108M

CORE SAMPLES, HOT MIX
ASPHALT

55.000

U

135.00000 7,425.00 350.00000 19,250.00 150.00000 8,250.00
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Contract ID:
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Counties:

Project(s):131
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Contract Time:

June 10, 2021

Contract Description:

21131

NHP-0042(304)

07/16/24 COMPLETION DATE

CAMDEN

Min: Max:

6/15/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) KYLE CONTI
CONSTRUCTION, LLC

(5) CARBRO CONSTRUCTORS
CORP.

(6) A.P. CONSTRUCTION, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0062 452004M

PARTIAL DEPTH CONCRETE
REPAIR, HOT APPLIED SYNTHETIC
RESIN COMPOUND

25.000

SY

250.00000 6,250.00 285.00000 7,125.00 60.00000 1,500.00

0063 453007M

FULL DEPTH CONCRETE
PAVEMENT REPAIR, CONCRETE
CLASS A

25.000

SY

350.00000 8,750.00 440.00000 11,000.00 150.00000 3,750.00

0064 501003P

TEMPORARY SHEETING

2,340.000

SF

25.00000 58,500.00 1.00000 2,340.00 150.00000 351,000.00

0065 601122P

15" REINFORCED CONCRETE
PIPE

2,182.000

LF

98.00000 213,836.00 35.00000 76,370.00 120.00000 261,840.00
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Letting Date: S1
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Contract Description:
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07/16/24 COMPLETION DATE

CAMDEN
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6/15/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) KYLE CONTI
CONSTRUCTION, LLC

(5) CARBRO CONSTRUCTORS
CORP.

(6) A.P. CONSTRUCTION, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0066 601124P

18" REINFORCED CONCRETE
PIPE

80.000

LF

198.00000 15,840.00 200.00000 16,000.00 150.00000 12,000.00

0067 601128P

24" REINFORCED CONCRETE
PIPE

7.000

LF

550.00000 3,850.00 220.00000 1,540.00 300.00000 2,100.00

0068 601236P

24" REINFORCED CONCRETE
PIPE, USING ALTERNATE
METHODS

374.000

LF

2,500.00000 935,000.00 1,500.00000 561,000.00 2,000.00000 748,000.00

0069 601248P

15" HIGH DENSITY
POLYETHYLENE PIPE

41.000

LF

375.00000 15,375.00 200.00000 8,200.00 120.00000 4,920.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) KYLE CONTI
CONSTRUCTION, LLC

(5) CARBRO CONSTRUCTORS
CORP.

(6) A.P. CONSTRUCTION, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0070 601254P

24" HIGH DENSITY
POLYETHYLENE PIPE

33.000

LF

85.00000 2,805.00 250.00000 8,250.00 300.00000 9,900.00

0071 601370M

15" REINFORCED CONCRETE END
SECTION

1.000

U

880.00000 880.00 1,200.00000 1,200.00 5,000.00000 5,000.00

0074 601722P

8" POLYVINYL CHLORIDE PIPE

400.000

LF

95.00000 38,000.00 90.00000 36,000.00 100.00000 40,000.00

0075 602006P

CONCRETE HEADWALL

14.000

CY

1,900.00000 26,600.00 900.00000 12,600.00 950.00000 13,300.00

0076 602009M

INLET, TYPE A

41.000

U

4,600.00000 188,600.00 1,000.00000 41,000.00 3,500.00000 143,500.00

Page 56 of 180

Route 42 Bridges Over Blackwood Railroad Trail

Call Order:

Letting Date: S1

Contract ID:
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) KYLE CONTI
CONSTRUCTION, LLC

(5) CARBRO CONSTRUCTORS
CORP.

(6) A.P. CONSTRUCTION, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0077 602010M

DRAIN INLET

3.000

U

3,300.00000 9,900.00 4,200.00000 12,600.00 2,000.00000 6,000.00

0078 602018M

INLET, TYPE E

1.000

U

4,700.00000 4,700.00 3,000.00000 3,000.00 6,500.00000 6,500.00

0079 602054M

MANHOLE, 4' DIAMETER

4.000

U

7,000.00000 28,000.00 5,400.00000 21,600.00 9,000.00000 36,000.00

0080 602096M

INLET CONVERTED TO MANHOLE

1.000

U

3,700.00000 3,700.00 2,500.00000 2,500.00 2,500.00000 2,500.00

0081 602099M

RESET EXISTING CASTING

1.000

U

1,300.00000 1,300.00 50.00000 50.00 300.00000 300.00

0082 602129M

RECONSTRUCTED INLET, TYPE E,
USING EXISTING CASTING

4.000

U

3,800.00000 15,200.00 1,500.00000 6,000.00 700.00000 2,800.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) KYLE CONTI
CONSTRUCTION, LLC

(5) CARBRO CONSTRUCTORS
CORP.

(6) A.P. CONSTRUCTION, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0083 602153M

RECONSTRUCTED INLET, TYPE B,
USING NEW CASTING

1.000

U

4,200.00000 4,200.00 2,200.00000 2,200.00 1,000.00000 1,000.00

0084 602180M

RECONSTRUCTED MANHOLE,
USING EXISTING CASTING

1.000

U

4,200.00000 4,200.00 3,000.00000 3,000.00 700.00000 700.00

0086 602223M

OUTLET CONTROL STRUCTURE

1.000

U

12,000.00000 12,000.00 16,000.00000 16,000.00 25,000.00000 25,000.00

0087 602336M

TRASH RACK

1.000

U

900.00000 900.00 4,500.00000 4,500.00 2,500.00000 2,500.00

0088 603036P

RIPRAP STONE CHANNEL
PROTECTION, 12" THICK (D50=6")

49.000

SY

135.00000 6,615.00 220.00000 10,780.00 100.00000 4,900.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) KYLE CONTI
CONSTRUCTION, LLC

(5) CARBRO CONSTRUCTORS
CORP.

(6) A.P. CONSTRUCTION, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0089 603069P

BROKEN STONE BACKFILL

1.000

CY

90.00000 90.00 104.00000 104.00 50.00000 50.00

0090 604003P

GABION WALL

89.000

CY

1,000.00000 89,000.00 660.00000 58,740.00 800.00000 71,200.00

0091 606012P

CONCRETE SIDEWALK, 4" THICK

30.000

SY

65.00000 1,950.00 95.00000 2,850.00 108.00000 3,240.00

0092 606084P

DETECTABLE WARNING SURFACE

2.000

SY

250.00000 500.00 320.00000 640.00 300.00000 600.00

0093 606095P

TURF PAVERS

71.000

SY

200.00000 14,200.00 180.00000 12,780.00 200.00000 14,200.00

0094 607018P

9" X 16" CONCRETE VERTICAL
CURB

20.000

LF

125.00000 2,500.00 44.00000 880.00 28.00000 560.00
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Letting Date: S1
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Counties:
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CAMDEN
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) KYLE CONTI
CONSTRUCTION, LLC

(5) CARBRO CONSTRUCTORS
CORP.

(6) A.P. CONSTRUCTION, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0095 607021P

9" X 18" CONCRETE VERTICAL
CURB

24.000

LF

125.00000 3,000.00 44.00000 1,056.00 28.00000 672.00

0096 608003P

NONVEGETATIVE SURFACE, HOT
MIX ASPHALT

533.000

SY

32.00000 17,056.00 40.00000 21,320.00 42.00000 22,386.00

0097 608012P

NONVEGETATIVE SURFACE,
POLYESTER MATTING

3,908.000

SY

52.00000 203,216.00 50.00000 195,400.00 44.00000 171,952.00

0098 609003M

BEAM GUIDE RAIL

3,255.000

LF

34.00000 110,670.00 35.00000 113,925.00 32.00000 104,160.00

0099 609006M

BEAM GUIDE RAIL, DUAL-FACED

1,959.000

LF

40.00000 78,360.00 60.00000 117,540.00 50.00000 97,950.00
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Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):131
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07/16/24 COMPLETION DATE

CAMDEN
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) KYLE CONTI
CONSTRUCTION, LLC

(5) CARBRO CONSTRUCTORS
CORP.

(6) A.P. CONSTRUCTION, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0100 609021M

RUB RAIL

2,181.000

LF

11.00000 23,991.00 11.00000 23,991.00 13.00000 28,353.00

0101 609075M

REMOVAL OF BEAM GUIDE RAIL

5,132.000

LF

3.00000 15,396.00 3.00000 15,396.00 4.00000 20,528.00

0102 610003M

TRAFFIC STRIPES, 4"

13,100.000

LF

0.65000 8,515.00 0.65000 8,515.00 0.50000 6,550.00

0103 610007M

TRAFFIC STRIPES, 8"

1,400.000

LF

1.25000 1,750.00 1.28000 1,792.00 1.00000 1,400.00

0104 610009M

TRAFFIC MARKINGS

100.000

SF

7.00000 700.00 6.60000 660.00 7.00000 700.00

0105 610016M

TRAFFIC MARKING LINES, 12"

10.000

LF

3.00000 30.00 2.30000 23.00 4.00000 40.00
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) KYLE CONTI
CONSTRUCTION, LLC

(5) CARBRO CONSTRUCTORS
CORP.

(6) A.P. CONSTRUCTION, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0106 610017M

TRAFFIC MARKING LINES, 24"

200.000

LF

4.50000 900.00 4.60000 920.00 6.00000 1,200.00

0107 610033M

RUMBLE STRIP

1,242.000

LF

7.00000 8,694.00 9.20000 11,426.40 3.00000 3,726.00

0108 610036M

REMOVAL OF TRAFFIC STRIPES

51,480.000

LF

0.60000 30,888.00 0.65000 33,462.00 0.60000 30,888.00

0109 610038M

REMOVAL OF RUMBLE STRIP

1,355.000

LF

14.00000 18,970.00 30.00000 40,650.00 26.00000 35,230.00

0110 610045M

BOLLARD

2.000

U

1,900.00000 3,800.00 4,500.00000 9,000.00 750.00000 1,500.00

0111 612003P

REGULATORY AND WARNING
SIGN

48.000

SF

34.00000 1,632.00 40.00000 1,920.00 25.00000 1,200.00
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Alt Set / Alt Member Ext AmountExt Amount

(4) KYLE CONTI
CONSTRUCTION, LLC

(5) CARBRO CONSTRUCTORS
CORP.

(6) A.P. CONSTRUCTION, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0112 612009P

GUIDE SIGN, TYPE GA,
BREAKAWAY SUPPORTS

162.000

SF

29.00000 4,698.00 40.00000 6,480.00 230.00000 37,260.00

0113 612032P

CUSTOM SIGN

6.000

SF

42.00000 252.00 220.00000 1,320.00 35.00000 210.00

0114 652416P

___" HIGH DENSITY
POLYETHYLENE SEWER PIPE 18"

430.000

LF

140.00000 60,200.00 220.00000 94,600.00 200.00000 86,000.00

0115 652416P

___" HIGH DENSITY
POLYETHYLENE SEWER PIPE 20"

430.000

LF

150.00000 64,500.00 260.00000 111,800.00 200.00000 86,000.00

0116 652437M

TEMPORARY SEWER BYPASS

2.000

U

175,000.00000 350,000.00 235,000.00000 470,000.00 15,000.00000 30,000.00
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Alt Set / Alt Member Ext AmountExt Amount

(4) KYLE CONTI
CONSTRUCTION, LLC

(5) CARBRO CONSTRUCTORS
CORP.

(6) A.P. CONSTRUCTION, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0117 652490P

30" STEEL CASING

395.000

LF

550.00000 217,250.00 500.00000 197,500.00 400.00000 158,000.00

0118 652493P

36" STEEL CASING

375.000

LF

650.00000 243,750.00 600.00000 225,000.00 450.00000 168,750.00

0119 654007P

ELECTRICAL UTILITY
RELOCATION Electrical Utility
Relocation

(1)

LS

7,712.00000 7,712.00 7,712.00000 7,712.00 42,000.00000 42,000.00

0120 701012P

1 1/2" RIGID METALLIC CONDUIT

322.000

LF

58.00000 18,676.00 60.00000 19,320.00 55.00000 17,710.00

0121 701015P

2" RIGID METALLIC CONDUIT

1,030.000

LF

58.00000 59,740.00 60.00000 61,800.00 55.00000 56,650.00
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(4) KYLE CONTI
CONSTRUCTION, LLC

(5) CARBRO CONSTRUCTORS
CORP.

(6) A.P. CONSTRUCTION, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0122 701021P

3" RIGID METALLIC CONDUIT

385.000

LF

82.00000 31,570.00 85.00000 32,725.00 78.00000 30,030.00

0123 701030P

3" RIGID NONMETALLIC CONDUIT

140.000

LF

39.00000 5,460.00 40.00000 5,600.00 40.00000 5,600.00

0124 701045P

1 - 1 1/4" FLEXIBLE NONMETALLIC
CONDUIT

10,938.000

LF

21.00000 229,698.00 22.00000 240,636.00 21.00000 229,698.00

0125 701102M

18" X 36" JUNCTION BOX

2.000

U

3,100.00000 6,200.00 3,100.00000 6,200.00 3,000.00000 6,000.00

0126 701105M

8" X 8" X 6" METAL JUNCTION BOX

13.000

U

1,450.00000 18,850.00 1,450.00000 18,850.00 1,500.00000 19,500.00
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Route 42 Bridges Over Blackwood Railroad Trail

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):131

Tabulation of Bids

Contract Time:

June 10, 2021

Contract Description:

21131

NHP-0042(304)

07/16/24 COMPLETION DATE

CAMDEN

Min: Max:

6/15/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) KYLE CONTI
CONSTRUCTION, LLC

(5) CARBRO CONSTRUCTORS
CORP.

(6) A.P. CONSTRUCTION, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0127 701108M

12" X 10" X 8" METAL JUNCTION
BOX

4.000

U

2,800.00000 11,200.00 2,800.00000 11,200.00 2,700.00000 10,800.00

0128 701126M

FOUNDATION, TYPE MCF

1.000

U

2,700.00000 2,700.00 2,750.00000 2,750.00 2,600.00000 2,600.00

0129 701183M

METER CABINET, TYPE L

1.000

U

4,000.00000 4,000.00 4,000.00000 4,000.00 4,000.00000 4,000.00

0130 701192P

GROUND WIRE, NO. 8 AWG

1,205.000

LF

1.50000 1,807.50 1.40000 1,687.00 1.50000 1,807.50

0131 701195P

MULTIPLE LIGHTING WIRE, NO. 2
AWG

588.000

LF

5.50000 3,234.00 5.50000 3,234.00 5.00000 2,940.00
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Route 42 Bridges Over Blackwood Railroad Trail

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):131

Tabulation of Bids

Contract Time:

June 10, 2021

Contract Description:

21131

NHP-0042(304)

07/16/24 COMPLETION DATE

CAMDEN

Min: Max:

6/15/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) KYLE CONTI
CONSTRUCTION, LLC

(5) CARBRO CONSTRUCTORS
CORP.

(6) A.P. CONSTRUCTION, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0132 701198P

MULTIPLE LIGHTING WIRE, NO. 6
AWG

2,288.000

LF

2.50000 5,720.00 2.75000 6,292.00 2.50000 5,720.00

0133 701201P

MULTIPLE LIGHTING WIRE, NO. 8
AWG

1,260.000

LF

2.00000 2,520.00 2.00000 2,520.00 2.00000 2,520.00

0134 701210P

SERVICE WIRE, NO. 2 AWG

256.000

LF

7.00000 1,792.00 7.00000 1,792.00 6.50000 1,664.00

0135 703020M

TUNNEL LUMINAIRE

12.000

U

2,100.00000 25,200.00 2,200.00000 26,400.00 2,010.00000 24,120.00

0136 704002M

ITS CONDUIT, TYPE A

1,813.000

LF

40.00000 72,520.00 40.00000 72,520.00 39.00000 70,707.00
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Route 42 Bridges Over Blackwood Railroad Trail

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):131

Tabulation of Bids

Contract Time:

June 10, 2021

Contract Description:

21131

NHP-0042(304)

07/16/24 COMPLETION DATE

CAMDEN

Min: Max:

6/15/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) KYLE CONTI
CONSTRUCTION, LLC

(5) CARBRO CONSTRUCTORS
CORP.

(6) A.P. CONSTRUCTION, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0137 704003M

JUNCTION BOX ITS TYPE A

2.000

U

6,200.00000 12,400.00 6,500.00000 13,000.00 6,020.00000 12,040.00

0138 704009M

JUNCTION BOX ITS TYPE C

7.000

U

3,000.00000 21,000.00 3,000.00000 21,000.00 3,000.00000 21,000.00

0139 704011M

METER CABINET ITS

1.000

U

3,100.00000 3,100.00 3,120.00000 3,120.00 3,000.00000 3,000.00

0140 704014M

FOUNDATION, ITS

1.000

U

2,800.00000 2,800.00 2,800.00000 2,800.00 2,600.00000 2,600.00

0141 704024M

FOUNDATION ITS TYPE D

2.000

U

3,400.00000 6,800.00 3,600.00000 7,200.00 3,300.00000 6,600.00
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Route 42 Bridges Over Blackwood Railroad Trail

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):131

Tabulation of Bids

Contract Time:

June 10, 2021

Contract Description:

21131

NHP-0042(304)

07/16/24 COMPLETION DATE

CAMDEN

Min: Max:

6/15/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) KYLE CONTI
CONSTRUCTION, LLC

(5) CARBRO CONSTRUCTORS
CORP.

(6) A.P. CONSTRUCTION, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0142 704033P

CONTROL CENTER SYSTEM,
LOCATION NO. ___ Location Police
Department Gloucester Township

(1)

LS

20,000.00000 20,000.00 18,500.00000 18,500.00 20,000.00000 20,000.00

0143 704033P

CONTROL CENTER SYSTEM,
LOCATION NO. ___ Location TOCS

(1)

LS

13,000.00000 13,000.00 13,000.00000 13,000.00 12,000.00000 12,000.00

0144 704033P

CONTROL CENTER SYSTEM,
LOCATION NO. ___ Location NJDOT
Data Center

(1)

LS

7,000.00000 7,000.00 6,500.00000 6,500.00 6,000.00000 6,000.00

0145 704033P

CONTROL CENTER SYSTEM,
LOCATION NO. ___ Location NJTA
Infrastructure

(1)

LS

27,000.00000 27,000.00 25,000.00000 25,000.00 23,000.00000 23,000.00
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Route 42 Bridges Over Blackwood Railroad Trail

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):131

Tabulation of Bids

Contract Time:

June 10, 2021

Contract Description:

21131

NHP-0042(304)

07/16/24 COMPLETION DATE

CAMDEN

Min: Max:

6/15/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) KYLE CONTI
CONSTRUCTION, LLC

(5) CARBRO CONSTRUCTORS
CORP.

(6) A.P. CONSTRUCTION, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0146 704035M

FOUNDATION CSS

1.000

U

29,000.00000 29,000.00 30,000.00000 30,000.00 18,000.00000 18,000.00

0147 704048M

CAMERA STANDARD TYPE A

1.000

U

73,000.00000 73,000.00 70,000.00000 70,000.00 65,000.00000 65,000.00

0148 704060M

CAMERA

8.000

U

9,000.00000 72,000.00 9,000.00000 72,000.00 8,500.00000 68,000.00

0149 704063M

CONTROLLER, CAMERA

3.000

U

55,000.00000 165,000.00 56,000.00000 168,000.00 52,000.00000 156,000.00

0150 704078P

FIBER OPTIC CABLE TYPE E

73.000

LF

11.00000 803.00 11.00000 803.00 10.00000 730.00
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Route 42 Bridges Over Blackwood Railroad Trail

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):131

Tabulation of Bids

Contract Time:

June 10, 2021

Contract Description:

21131

NHP-0042(304)

07/16/24 COMPLETION DATE

CAMDEN

Min: Max:

6/15/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) KYLE CONTI
CONSTRUCTION, LLC

(5) CARBRO CONSTRUCTORS
CORP.

(6) A.P. CONSTRUCTION, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0171 601122P

15" REINFORCED CONCRETE
PIPE Alternate Group C

AA 1

506.000

LF

100.00000 50,600.00

0172 601248P

15" HIGH DENSITY
POLYETHYLENE PIPE Alternate
Group H

AA 2

506.000

LF

75.00000 37,950.00 110.00000 55,660.00

Section Totals: $11,238,187.32 $10,364,716.10 $10,542,836.00
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Route 42 Bridges Over Blackwood Railroad Trail

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):131

Tabulation of Bids

Contract Time:

June 10, 2021

Contract Description:

21131

NHP-0042(304)

07/16/24 COMPLETION DATE

CAMDEN

Min: Max:

6/15/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) KYLE CONTI
CONSTRUCTION, LLC

(5) CARBRO CONSTRUCTORS
CORP.

(6) A.P. CONSTRUCTION, INC.

0002 Construction EngineeringSECTION: Cat Alt Set: Cat Alt Member:

0007 155012M

FIELD OFFICE TYPE D SET UP

1.000

U

45,000.00000 45,000.00 126,425.00000 126,425.00 15,000.00000 15,000.00

0008 155030M

FIELD OFFICE TYPE D
MAINTENANCE

36.000

MO

3,500.00000 126,000.00 500.00000 18,000.00 4,000.00000 144,000.00

0009 156003M

MATERIALS FIELD LABORATORY
SET-UP

1.000

U

5,000.00000 5,000.00 1,500.00000 1,500.00 15,000.00000 15,000.00

0010 156006M

MATERIALS FIELD LABORATORY
MAINTENANCE

34.000

MO

200.00000 6,800.00 50.00000 1,700.00 500.00000 17,000.00

0011 156015M

NUCLEAR DENSITY GAUGE

1.000

U

4,000.00000 4,000.00 9,000.00000 9,000.00 5,000.00000 5,000.00
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Route 42 Bridges Over Blackwood Railroad Trail

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):131

Tabulation of Bids

Contract Time:

June 10, 2021

Contract Description:

21131

NHP-0042(304)

07/16/24 COMPLETION DATE

CAMDEN

Min: Max:

6/15/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) KYLE CONTI
CONSTRUCTION, LLC

(5) CARBRO CONSTRUCTORS
CORP.

(6) A.P. CONSTRUCTION, INC.

Section Totals: $186,800.00 $156,625.00 $196,000.00
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Route 42 Bridges Over Blackwood Railroad Trail

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):131

Tabulation of Bids

Contract Time:

June 10, 2021

Contract Description:

21131

NHP-0042(304)

07/16/24 COMPLETION DATE

CAMDEN

Min: Max:

6/15/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) KYLE CONTI
CONSTRUCTION, LLC

(5) CARBRO CONSTRUCTORS
CORP.

(6) A.P. CONSTRUCTION, INC.

0003 (Non-Participating (RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0002 152015P

POLLUTION LIABILITY INSURANCE

1.000

DOLL

1.00000 1.00 27,000.00000 27,000.00 9,000.00000 9,000.00

0036 159190M

SNOW REMOVAL

(1)

LS

1.00000 1.00 1.00000 1.00 12,000.00000 12,000.00

0072 601670M

CLEANING EXISTING PIPE, 12" TO
24" DIAMETER

133.000

LF

12.00000 1,596.00 22.00000 2,926.00 10.00000 1,330.00

0073 601672M

CLEANING EXISTING PIPE, OVER
24" TO 48" DIAMETER

56.000

LF

24.00000 1,344.00 46.00000 2,576.00 11.00000 616.00

0085 602216M

CLEANING DRAINAGE
STRUCTURE

4.000

U

500.00000 2,000.00 275.00000 1,100.00 250.00000 1,000.00
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Route 42 Bridges Over Blackwood Railroad Trail

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):131

Tabulation of Bids

Contract Time:

June 10, 2021

Contract Description:

21131

NHP-0042(304)

07/16/24 COMPLETION DATE

CAMDEN

Min: Max:

6/15/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) KYLE CONTI
CONSTRUCTION, LLC

(5) CARBRO CONSTRUCTORS
CORP.

(6) A.P. CONSTRUCTION, INC.

0003 (Non-Participating (RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0164 810003M

MOWING

6.000

ACRE

800.00000 4,800.00 100.00000 600.00 500.00000 3,000.00

Section Totals: $9,742.00 $34,203.00 $26,946.00

Page 75 of 180

Route 42 Bridges Over Blackwood Railroad Trail

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):131

Tabulation of Bids

Contract Time:

June 10, 2021

Contract Description:

21131

NHP-0042(304)

07/16/24 COMPLETION DATE

CAMDEN

Min: Max:

6/15/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) KYLE CONTI
CONSTRUCTION, LLC

(5) CARBRO CONSTRUCTORS
CORP.

(6) A.P. CONSTRUCTION, INC.

0004 Erosion ControlSECTION: Cat Alt Set: Cat Alt Member:

0013 158003M

CAUTION FENCE

909.000

LF

7.00000 6,363.00 14.00000 12,726.00 5.00000 4,545.00

0014 158006M

SILT FENCE

3,995.000

LF

11.00000 43,945.00 12.00000 47,940.00 5.00000 19,975.00

0015 158009M

HEAVY DUTY SILT FENCE,
ORANGE

163.000

LF

15.00000 2,445.00 14.00000 2,282.00 20.00000 3,260.00

0016 158015M

HAYBALE

25.000

U

15.00000 375.00 15.00000 375.00 25.00000 625.00

0017 158030M

INLET FILTER TYPE 2, 2' X 4'

5.000

U

95.00000 475.00 70.00000 350.00 225.00000 1,125.00

0018 158033M

INLET FILTER TYPE 2, 4' X 4'

6.000

U

135.00000 810.00 85.00000 510.00 250.00000 1,500.00
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Route 42 Bridges Over Blackwood Railroad Trail

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):131

Tabulation of Bids

Contract Time:

June 10, 2021

Contract Description:

21131

NHP-0042(304)

07/16/24 COMPLETION DATE

CAMDEN

Min: Max:

6/15/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) KYLE CONTI
CONSTRUCTION, LLC

(5) CARBRO CONSTRUCTORS
CORP.

(6) A.P. CONSTRUCTION, INC.

0004 Erosion ControlSECTION: Cat Alt Set: Cat Alt Member:

0019 158060M

CONSTRUCTION DRIVEWAY

538.000

T

70.00000 37,660.00 60.00000 32,280.00 50.00000 26,900.00

0020 158063P

CONCRETE WASHOUT SYSTEM

(1)

LS

12,000.00000 12,000.00 3,000.00000 3,000.00 2,500.00000 2,500.00

0021 158072M

OIL ONLY EMERGENCY SPILL KIT,
TYPE 1

2.000

U

1,900.00000 3,800.00 1,200.00000 2,400.00 1,250.00000 2,500.00

0022 158084M

EROSION CONTROL SEDIMENT
REMOVAL

1,000.000

CY

0.01000 10.00 0.01000 10.00 18.00000 18,000.00

0023 158087M

TEMPORARY RIPRAP

4.000

CY

375.00000 1,500.00 130.00000 520.00 200.00000 800.00
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Route 42 Bridges Over Blackwood Railroad Trail

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):131

Tabulation of Bids

Contract Time:

June 10, 2021

Contract Description:

21131

NHP-0042(304)

07/16/24 COMPLETION DATE

CAMDEN

Min: Max:

6/15/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) KYLE CONTI
CONSTRUCTION, LLC

(5) CARBRO CONSTRUCTORS
CORP.

(6) A.P. CONSTRUCTION, INC.

0004 Erosion ControlSECTION: Cat Alt Set: Cat Alt Member:

0160 806018P

FERTILIZING AND SEEDING, TYPE
F

1,437.000

SY

0.70000 1,005.90 2.00000 2,874.00 4.00000 5,748.00

Section Totals: $110,388.90 $105,267.00 $87,478.00
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Route 42 Bridges Over Blackwood Railroad Trail

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):131

Tabulation of Bids

Contract Time:

June 10, 2021

Contract Description:

21131

NHP-0042(304)

07/16/24 COMPLETION DATE

CAMDEN

Min: Max:

6/15/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) KYLE CONTI
CONSTRUCTION, LLC

(5) CARBRO CONSTRUCTORS
CORP.

(6) A.P. CONSTRUCTION, INC.

0005 General LandscapeSECTION: Cat Alt Set: Cat Alt Member:

0151 802021M

TREE REMOVAL, OVER 6" TO 12"
DIAMETER

6.000

U

400.00000 2,400.00 650.00000 3,900.00 750.00000 4,500.00

0152 802024M

TREE REMOVAL, OVER 12" TO 18"
DIAMETER

6.000

U

700.00000 4,200.00 1,000.00000 6,000.00 1,350.00000 8,100.00

0153 802027M

TREE REMOVAL, OVER 18" TO 24"
DIAMETER

6.000

U

900.00000 5,400.00 1,700.00000 10,200.00 2,350.00000 14,100.00

0154 802030M

TREE REMOVAL, OVER 24" TO 30"
DIAMETER

6.000

U

1,100.00000 6,600.00 2,500.00000 15,000.00 3,600.00000 21,600.00

0155 804000P

TOPSOIL SPREADING __" THICK 4"
Thick

228.000

SY

25.00000 5,700.00 42.00000 9,576.00 12.50000 2,850.00
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Route 42 Bridges Over Blackwood Railroad Trail

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):131

Tabulation of Bids

Contract Time:

June 10, 2021

Contract Description:

21131

NHP-0042(304)

07/16/24 COMPLETION DATE

CAMDEN

Min: Max:

6/15/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) KYLE CONTI
CONSTRUCTION, LLC

(5) CARBRO CONSTRUCTORS
CORP.

(6) A.P. CONSTRUCTION, INC.

0005 General LandscapeSECTION: Cat Alt Set: Cat Alt Member:

0156 804014P

PLANT PIT SOIL

122.000

CY

55.00000 6,710.00 60.00000 7,320.00 25.00000 3,050.00

0157 804015P

BORROW TOPSOIL

59.000

CY

55.00000 3,245.00 53.00000 3,127.00 100.00000 5,900.00

0158 806009P

FERTILIZING AND SEEDING, TYPE
A-4

9,794.000

SY

0.70000 6,855.80 1.50000 14,691.00 2.00000 19,588.00

0159 806012P

FERTILIZING AND SEEDING, TYPE
B

1,602.000

SY

0.90000 1,441.80 3.00000 4,806.00 3.00000 4,806.00

0161 807006M

TOPSOIL STABILIZATION, TYPE 2
MAT

13,813.000

SY

3.50000 48,345.50 6.00000 82,878.00 3.00000 41,439.00
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Route 42 Bridges Over Blackwood Railroad Trail

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):131

Tabulation of Bids

Contract Time:

June 10, 2021

Contract Description:

21131

NHP-0042(304)

07/16/24 COMPLETION DATE

CAMDEN

Min: Max:

6/15/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) KYLE CONTI
CONSTRUCTION, LLC

(5) CARBRO CONSTRUCTORS
CORP.

(6) A.P. CONSTRUCTION, INC.

0005 General LandscapeSECTION: Cat Alt Set: Cat Alt Member:

0162 809003M

STRAW MULCHING

9,836.000

SY

0.70000 6,885.20 0.50000 4,918.00 1.00000 9,836.00

0163 809018M

WOOD MULCHING

310.000

SY

15.00000 4,650.00 6.50000 2,015.00 16.00000 4,960.00

0165 811009M

LARGE DECIDUOUS TREE, 1-1 1/4"
CALIPER, B&B

88.000

U

245.00000 21,560.00 350.00000 30,800.00 900.00000 79,200.00

0166 811012M

LARGE DECIDUOUS TREE, 3/4-1"
CALIPER, B&B

22.000

U

220.00000 4,840.00 300.00000 6,600.00 700.00000 15,400.00

0167 811029M

SMALL DECIDUOUS TREE, 6-7'
HIGH B&B

127.000

U

370.00000 46,990.00 460.00000 58,420.00 1,200.00000 152,400.00
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Route 42 Bridges Over Blackwood Railroad Trail

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):131

Tabulation of Bids

Contract Time:

June 10, 2021

Contract Description:

21131

NHP-0042(304)

07/16/24 COMPLETION DATE

CAMDEN

Min: Max:

6/15/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) KYLE CONTI
CONSTRUCTION, LLC

(5) CARBRO CONSTRUCTORS
CORP.

(6) A.P. CONSTRUCTION, INC.

0005 General LandscapeSECTION: Cat Alt Set: Cat Alt Member:

0168 811039M

EVERGREEN TREE, 6-7' HIGH, B&B

135.000

U

490.00000 66,150.00 380.00000 51,300.00 1,400.00000 189,000.00

0169 811138M

PLANT ESTABLISHMENT AND
MAINTENANCE PERIOD

(1)

LS

41,000.00000 41,000.00 11,000.00000 11,000.00 120,000.00000 120,000.00

0170 811165M

WATERING

29.000

MG

800.00000 23,200.00 380.00000 11,020.00 2,750.00000 79,750.00

Section Totals: $306,173.30 $333,571.00 $776,479.00
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Route 42 Bridges Over Blackwood Railroad Trail

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):131

Tabulation of Bids

Contract Time:

June 10, 2021

Contract Description:

21131

NHP-0042(304)

07/16/24 COMPLETION DATE

CAMDEN

Min: Max:

6/15/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) KYLE CONTI
CONSTRUCTION, LLC

(5) CARBRO CONSTRUCTORS
CORP.

(6) A.P. CONSTRUCTION, INC.

0006 Structure 0411-161SECTION: Cat Alt Set: Cat Alt Member:

0173 162006P

VIBRATION MONITORING

1.000

LS

45,000.00000 45,000.00 120,000.00000 120,000.00 120,000.00000 120,000.00

0174 201006P

CLEARING SITE, BRIDGE (___)
Structure Number 0411-161

(1)

LS

210,000.00000 210,000.00 210,000.00000 210,000.00 210,000.00000 210,000.00

0175 202009P

EXCAVATION, UNCLASSIFIED

4,800.000

CY

40.00000 192,000.00 25.00000 120,000.00 25.00000 120,000.00

0176 203041P

GEOTEXTILE, ROADWAY
STABILIZATION

7,870.000

SY

3.50000 27,545.00 3.00000 23,610.00 6.00000 47,220.00

0177 203056P

LIGHTWEIGHT SOIL AGGREGATE

20,000.000

CY

100.00000 2,000,000.00 115.00000 2,300,000.00 105.00000 2,100,000.00
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Route 42 Bridges Over Blackwood Railroad Trail

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):131

Tabulation of Bids

Contract Time:

June 10, 2021

Contract Description:

21131

NHP-0042(304)

07/16/24 COMPLETION DATE

CAMDEN

Min: Max:

6/15/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) KYLE CONTI
CONSTRUCTION, LLC

(5) CARBRO CONSTRUCTORS
CORP.

(6) A.P. CONSTRUCTION, INC.

0006 Structure 0411-161SECTION: Cat Alt Set: Cat Alt Member:

0178 302036P

DENSE-GRADED AGGREGATE
BASE COURSE, 6" THICK

3,340.000

SY

11.00000 36,740.00 18.00000 60,120.00 12.00000 40,080.00

0179 502370M

VERIFICATION TEST

2.000

U

17,000.00000 34,000.00 44,000.00000 88,000.00 12,500.00000 25,000.00

0180 502371M

PROOF TEST

12.000

U

3,200.00000 38,400.00 6,000.00000 72,000.00 2,600.00000 31,200.00

0181 502016M

MICROPILES, ___ Type A

17,135.000

LF

180.00000 3,084,300.00 185.00000 3,169,975.00 200.00000 3,427,000.00

0182 504006P

REINFORCEMENT STEEL, EPOXY-
COATED

116,600.000

LB

2.50000 291,500.00 3.00000 349,800.00 1.75000 204,050.00
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Route 42 Bridges Over Blackwood Railroad Trail

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):131

Tabulation of Bids

Contract Time:

June 10, 2021

Contract Description:

21131

NHP-0042(304)

07/16/24 COMPLETION DATE

CAMDEN

Min: Max:

6/15/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) KYLE CONTI
CONSTRUCTION, LLC

(5) CARBRO CONSTRUCTORS
CORP.

(6) A.P. CONSTRUCTION, INC.

0006 Structure 0411-161SECTION: Cat Alt Set: Cat Alt Member:

0183 504015P

CONCRETE FOOTING

500.000

CY

700.00000 350,000.00 1,068.00000 534,000.00 410.00000 205,000.00

0184 504024P

CONCRETE ABUTMENT WALL

950.000

CY

900.00000 855,000.00 1,000.00000 950,000.00 650.00000 617,500.00

0185 505060P

PRECAST CONCRETE ARCH
STRUCTURE

320.000

LF

3,400.00000 1,088,000.00 3,800.00000 1,216,000.00 2,000.00000 640,000.00

0186 513003P

RETAINING WALL, LOCATION NO.
___ Northeast Wingwall

735.000

SF

225.00000 165,375.00 200.00000 147,000.00 400.00000 294,000.00

0187 513003P

RETAINING WALL, LOCATION NO.
___ Northwest Wingwall

795.000

SF

200.00000 159,000.00 200.00000 159,000.00 400.00000 318,000.00
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Route 42 Bridges Over Blackwood Railroad Trail

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):131

Tabulation of Bids

Contract Time:

June 10, 2021

Contract Description:

21131

NHP-0042(304)

07/16/24 COMPLETION DATE

CAMDEN

Min: Max:

6/15/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) KYLE CONTI
CONSTRUCTION, LLC

(5) CARBRO CONSTRUCTORS
CORP.

(6) A.P. CONSTRUCTION, INC.

0006 Structure 0411-161SECTION: Cat Alt Set: Cat Alt Member:

0188 513003P

RETAINING WALL, LOCATION NO.
___ Southeast Wingwall

680.000

SF

225.00000 153,000.00 200.00000 136,000.00 400.00000 272,000.00

0189 513003P

RETAINING WALL, LOCATION NO.
___ Southwest Wingwall

195.000

SF

325.00000 63,375.00 200.00000 39,000.00 400.00000 78,000.00

0190 514012P

TEMPORARY WALL

6,660.000

SF

30.00000 199,800.00 35.00000 233,100.00 50.00000 333,000.00

0191 605027P

CHAIN-LINK FENCE, PVC-COATED
STEEL, 6' HIGH

235.000

LF

115.00000 27,025.00 185.00000 43,475.00 200.00000 47,000.00

0192 601419P

8" PERFORATED HIGH DENSITY
POLYETHYLENE PIPE

700.000

LF

60.00000 42,000.00 30.00000 21,000.00 8.00000 5,600.00
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Route 42 Bridges Over Blackwood Railroad Trail

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):131

Tabulation of Bids

Contract Time:

June 10, 2021

Contract Description:

21131

NHP-0042(304)

07/16/24 COMPLETION DATE

CAMDEN

Min: Max:

6/15/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) KYLE CONTI
CONSTRUCTION, LLC

(5) CARBRO CONSTRUCTORS
CORP.

(6) A.P. CONSTRUCTION, INC.

Section Totals: $9,062,060.00 $9,992,080.00 $9,134,650.00
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Route 42 Bridges Over Blackwood Railroad Trail

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):131

Tabulation of Bids

Contract Time:

June 10, 2021

Contract Description:

21131

NHP-0042(304)

07/16/24 COMPLETION DATE

CAMDEN

Min: Max:

6/15/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) KYLE CONTI
CONSTRUCTION, LLC

(5) CARBRO CONSTRUCTORS
CORP.

(6) A.P. CONSTRUCTION, INC.

0007 Structure 0411-162SECTION: Cat Alt Set: Cat Alt Member:

0193 201006P

CLEARING SITE, BRIDGE (___)
Structure Number 0411-162

(1)

LS

210,000.00000 210,000.00 210,000.00000 210,000.00 210,000.00000 210,000.00

Section Totals: $210,000.00 $210,000.00 $210,000.00

Page 88 of 180

Route 42 Bridges Over Blackwood Railroad Trail

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):131

Tabulation of Bids

Contract Time:

June 10, 2021

Contract Description:

21131

NHP-0042(304)

07/16/24 COMPLETION DATE

CAMDEN

Min: Max:

6/15/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) KYLE CONTI
CONSTRUCTION, LLC

(5) CARBRO CONSTRUCTORS
CORP.

(6) A.P. CONSTRUCTION, INC.

0008 Retaining Wall No.1SECTION: Cat Alt Set: Cat Alt Member:

0194 605009P

CHAIN-LINK FENCE, ALUMINUM-
COATED STEEL, 6' HIGH

770.000

LF

115.00000 88,550.00 190.00000 146,300.00 180.00000 138,600.00

0195 513003P

RETAINING WALL, LOCATION NO.
___ No.1

12,930.000

SF

260.00000 3,361,800.00 275.00000 3,555,750.00 300.00000 3,879,000.00

Section Totals: $3,450,350.00 $3,702,050.00 $4,017,600.00
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Route 42 Bridges Over Blackwood Railroad Trail

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):131

Tabulation of Bids

Contract Time:

June 10, 2021

Contract Description:

21131

NHP-0042(304)

07/16/24 COMPLETION DATE

CAMDEN

Min: Max:

6/15/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) KYLE CONTI
CONSTRUCTION, LLC

(5) CARBRO CONSTRUCTORS
CORP.

(6) A.P. CONSTRUCTION, INC.

0009 Retaining Wall No.2SECTION: Cat Alt Set: Cat Alt Member:

0196 605009P

CHAIN-LINK FENCE, ALUMINUM-
COATED STEEL, 6' HIGH

210.000

LF

115.00000 24,150.00 190.00000 39,900.00 180.00000 37,800.00

0197 513003P

RETAINING WALL, LOCATION NO.
___ No.2

2,515.000

SF

220.00000 553,300.00 288.00000 724,320.00 300.00000 754,500.00

Section Totals: $577,450.00 $764,220.00 $792,300.00

( ) indicates item is bid as Lump Sum

$25,662,732.10$25,151,151.52 $25,784,289.00

$25,151,151.52

Contract Totals

$25,662,732.10 25,784,289.00Cost Plus Time Totals
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Route 42 Bridges Over Blackwood Railroad Trail

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):131

Tabulation of Bids

Contract Time:

June 10, 2021

Contract Description:

21131

NHP-0042(304)

07/16/24 COMPLETION DATE

CAMDEN

Min: Max:

6/15/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) JAMES J. ANDERSON
CONSTRUCTION CO., INC.

(8) JPC GROUP, INC. (9) AGATE CONSTRUCTION
CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0001 151006M

PERFORMANCE BOND AND
PAYMENT BOND

1.000

DOLL

125,000.00000 125,000.00 180,000.00000 180,000.00 115,000.00000 115,000.00

0003 153003P

PROGRESS SCHEDULE

(1)

LS

15,000.00000 15,000.00 6,000.00000 6,000.00 25,000.00000 25,000.00

0004 153005M

PROGRESS SCHEDULE UPDATE

16.000

U

700.00000 11,200.00 1,000.00000 16,000.00 1,000.00000 16,000.00

0005 153011M

TRAINEES

1,180.000

HOUR

5.00000 5,900.00 1.00000 1,180.00 0.01000 11.80

0006 154003P

MOBILIZATION

(1)

LS

2,700,000.00000 2,700,000.00 3,000,000.00000 3,000,000.00 3,215,000.00000 3,215,000.00

0012 157004M

CONSTRUCTION LAYOUT

1.000

DOLL

295,000.00000 295,000.00 250,000.00000 250,000.00 330,000.00000 330,000.00
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Route 42 Bridges Over Blackwood Railroad Trail

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):131

Tabulation of Bids

Contract Time:

June 10, 2021

Contract Description:

21131

NHP-0042(304)

07/16/24 COMPLETION DATE

CAMDEN

Min: Max:

6/15/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) JAMES J. ANDERSON
CONSTRUCTION CO., INC.

(8) JPC GROUP, INC. (9) AGATE CONSTRUCTION
CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0024 159003M

BREAKAWAY BARRICADE

30.000

U

110.00000 3,300.00 120.00000 3,600.00 110.00000 3,300.00

0025 159006M

DRUM

30.000

U

87.00000 2,610.00 65.00000 1,950.00 70.00000 2,100.00

0026 159009M

TRAFFIC CONE

10.000

U

15.00000 150.00 17.00000 170.00 18.00000 180.00

0027 159012M

CONSTRUCTION SIGNS

1,087.000

SF

17.00000 18,479.00 17.00000 18,479.00 27.00000 29,349.00

0028 159018M

CONSTRUCTION IDENTIFICATION
SIGN, 6' X 12'

2.000

U

1,600.00000 3,200.00 900.00000 1,800.00 1,300.00000 2,600.00

0029 159021P

CONSTRUCTION BARRIER CURB

7,100.000

LF

125.00000 887,500.00 140.00000 994,000.00 120.00000 852,000.00
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Route 42 Bridges Over Blackwood Railroad Trail

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):131

Tabulation of Bids

Contract Time:

June 10, 2021

Contract Description:

21131

NHP-0042(304)

07/16/24 COMPLETION DATE

CAMDEN

Min: Max:

6/15/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) JAMES J. ANDERSON
CONSTRUCTION CO., INC.

(8) JPC GROUP, INC. (9) AGATE CONSTRUCTION
CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0030 159027M

FLASHING ARROW BOARD, 4' X 8'

2.000

U

2,300.00000 4,600.00 4,500.00000 9,000.00 1,000.00000 2,000.00

0031 159030M

PORTABLE VARIABLE MESSAGE
SIGN

1.000

U

11,500.00000 11,500.00 14,000.00000 14,000.00 20,000.00000 20,000.00

0032 159042M

TEMPORARY CRASH CUSHION,
INERTIAL BARRIER SYSTEM, 10
MODULES

1.000

U

9,500.00000 9,500.00 6,500.00000 6,500.00 16,000.00000 16,000.00

0033 159054M

TEMPORARY CRASH CUSHION,
INERTIAL BARRIER SYSTEM, 14
MODULES

2.000

U

13,000.00000 26,000.00 7,800.00000 15,600.00 25,000.00000 50,000.00
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Route 42 Bridges Over Blackwood Railroad Trail

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):131

Tabulation of Bids

Contract Time:

June 10, 2021

Contract Description:

21131

NHP-0042(304)

07/16/24 COMPLETION DATE

CAMDEN

Min: Max:

6/15/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) JAMES J. ANDERSON
CONSTRUCTION CO., INC.

(8) JPC GROUP, INC. (9) AGATE CONSTRUCTION
CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0034 159108M

TRAFFIC CONTROL TRUCK WITH
MOUNTED CRASH CUSHION

2.000

U

29,000.00000 58,000.00 30,000.00000 60,000.00 10,000.00000 20,000.00

0035 159138M

HMA PATCH

20.000

T

500.00000 10,000.00 200.00000 4,000.00 575.00000 11,500.00

0037 159300M

TRAFFIC STRIPES, LATEX, 4"

55,370.000

LF

0.35000 19,379.50 0.40000 22,148.00 0.35000 19,379.50

0038 160004M

FUEL PRICE ADJUSTMENT

1.000

DOLL

26,100.00000 26,100.00 26,100.00000 26,100.00 26,100.00000 26,100.00

0039 160007M

ASPHALT PRICE ADJUSTMENT

1.000

DOLL

30,400.00000 30,400.00 30,400.00000 30,400.00 30,400.00000 30,400.00

0040 161003P

FINAL CLEANUP

(1)

LS

25,000.00000 25,000.00 15,000.00000 15,000.00 1,000.00000 1,000.00
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Route 42 Bridges Over Blackwood Railroad Trail

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):131

Tabulation of Bids

Contract Time:

June 10, 2021

Contract Description:

21131

NHP-0042(304)

07/16/24 COMPLETION DATE

CAMDEN

Min: Max:

6/15/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) JAMES J. ANDERSON
CONSTRUCTION CO., INC.

(8) JPC GROUP, INC. (9) AGATE CONSTRUCTION
CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0041 201003P

CLEARING SITE

(1)

LS

300,000.00000 300,000.00 300,000.00000 300,000.00 300,000.00000 300,000.00

0042 201030M

SEALING OF ABANDONED WELL

2.000

U

2,200.00000 4,400.00 2,500.00000 5,000.00 1,500.00000 3,000.00

0043 202003P

STRIPPING

2.000

ACRE

10,000.00000 20,000.00 15,000.00000 30,000.00 26,500.00000 53,000.00

0044 202009P

EXCAVATION, UNCLASSIFIED

14,638.000

CY

37.00000 541,606.00 25.00000 365,950.00 60.00000 878,280.00

0045 202021P

REMOVAL OF PAVEMENT

17,682.000

SY

20.00000 353,640.00 15.00000 265,230.00 25.00000 442,050.00

0046 203021P

I-14 SOIL AGGREGATE

3,002.000

CY

85.00000 255,170.00 16.00000 48,032.00 75.00000 225,150.00
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Route 42 Bridges Over Blackwood Railroad Trail

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):131

Tabulation of Bids

Contract Time:

June 10, 2021

Contract Description:

21131

NHP-0042(304)

07/16/24 COMPLETION DATE

CAMDEN

Min: Max:

6/15/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) JAMES J. ANDERSON
CONSTRUCTION CO., INC.

(8) JPC GROUP, INC. (9) AGATE CONSTRUCTION
CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0047 203041P

GEOTEXTILE, ROADWAY
STABILIZATION

24,876.000

SY

4.20000 104,479.20 3.00000 74,628.00 2.50000 62,190.00

0048 302033P

DENSE-GRADED AGGREGATE
BASE COURSE, 4" THICK

476.000

SY

13.00000 6,188.00 13.00000 6,188.00 30.00000 14,280.00

0049 302042P

DENSE-GRADED AGGREGATE
BASE COURSE, 8" THICK

24,285.000

SY

15.00000 364,275.00 13.00000 315,705.00 17.00000 412,845.00

0050 401009P

HMA MILLING, 3" OR LESS

1,587.000

SY

15.00000 23,805.00 22.00000 34,914.00 46.00000 73,002.00

0051 401015P

CONCRETE MILLING

200.000

SY

23.00000 4,600.00 50.00000 10,000.00 85.00000 17,000.00
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Route 42 Bridges Over Blackwood Railroad Trail

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):131

Tabulation of Bids

Contract Time:

June 10, 2021

Contract Description:

21131

NHP-0042(304)

07/16/24 COMPLETION DATE

CAMDEN

Min: Max:

6/15/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) JAMES J. ANDERSON
CONSTRUCTION CO., INC.

(8) JPC GROUP, INC. (9) AGATE CONSTRUCTION
CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0052 401027M

POLYMERIZED JOINT ADHESIVE

5,100.000

LF

3.30000 16,830.00 3.00000 15,300.00 1.25000 6,375.00

0053 401030M

TACK COAT

1,830.000

GAL

5.50000 10,065.00 0.01000 18.30 9.00000 16,470.00

0054 401036M

PRIME COAT

5,640.000

GAL

1.00000 5,640.00 5.00000 28,200.00 0.01000 56.40

0055 401039M

HOT MIX ASPHALT 9.5 L 64
SURFACE COURSE

40.000

T

420.00000 16,800.00 200.00000 8,000.00 117.00000 4,680.00

0056 401054M

HOT MIX ASPHALT 12.5 M 64
SURFACE COURSE

1,519.000

T

100.00000 151,900.00 125.00000 189,875.00 117.00000 177,723.00
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Route 42 Bridges Over Blackwood Railroad Trail

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):131

Tabulation of Bids

Contract Time:

June 10, 2021

Contract Description:

21131

NHP-0042(304)

07/16/24 COMPLETION DATE

CAMDEN

Min: Max:

6/15/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) JAMES J. ANDERSON
CONSTRUCTION CO., INC.

(8) JPC GROUP, INC. (9) AGATE CONSTRUCTION
CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0057 401061M

HOT MIX ASPHALT 12.5 M E
SURFACE COURSE

1,712.000

T

130.00000 222,560.00 130.00000 222,560.00 122.00000 208,864.00

0058 401084M

HOT MIX ASPHALT 19 M 64
INTERMEDIATE COURSE

1,986.000

T

105.00000 208,530.00 110.00000 218,460.00 105.00000 208,530.00

0059 401096M

HOT MIX ASPHALT 19 M 64 BASE
COURSE

2,851.000

T

120.00000 342,120.00 105.00000 299,355.00 100.00000 285,100.00

0060 401099M

HOT MIX ASPHALT 25 M 64 BASE
COURSE

2,621.000

T

104.00000 272,584.00 105.00000 275,205.00 100.00000 262,100.00

0061 401108M

CORE SAMPLES, HOT MIX
ASPHALT

55.000

U

215.00000 11,825.00 125.00000 6,875.00 295.00000 16,225.00
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Route 42 Bridges Over Blackwood Railroad Trail

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):131

Tabulation of Bids

Contract Time:

June 10, 2021

Contract Description:

21131

NHP-0042(304)

07/16/24 COMPLETION DATE

CAMDEN

Min: Max:

6/15/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) JAMES J. ANDERSON
CONSTRUCTION CO., INC.

(8) JPC GROUP, INC. (9) AGATE CONSTRUCTION
CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0062 452004M

PARTIAL DEPTH CONCRETE
REPAIR, HOT APPLIED SYNTHETIC
RESIN COMPOUND

25.000

SY

750.00000 18,750.00 500.00000 12,500.00 1,000.00000 25,000.00

0063 453007M

FULL DEPTH CONCRETE
PAVEMENT REPAIR, CONCRETE
CLASS A

25.000

SY

470.00000 11,750.00 350.00000 8,750.00 2,000.00000 50,000.00

0064 501003P

TEMPORARY SHEETING

2,340.000

SF

112.00000 262,080.00 65.00000 152,100.00 0.01000 23.40

0065 601122P

15" REINFORCED CONCRETE
PIPE

2,182.000

LF

135.00000 294,570.00 135.00000 294,570.00 120.00000 261,840.00
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Route 42 Bridges Over Blackwood Railroad Trail

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):131
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Contract Time:

June 10, 2021

Contract Description:

21131

NHP-0042(304)

07/16/24 COMPLETION DATE

CAMDEN

Min: Max:

6/15/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) JAMES J. ANDERSON
CONSTRUCTION CO., INC.

(8) JPC GROUP, INC. (9) AGATE CONSTRUCTION
CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0066 601124P

18" REINFORCED CONCRETE
PIPE

80.000

LF

110.00000 8,800.00 135.00000 10,800.00 135.00000 10,800.00

0067 601128P

24" REINFORCED CONCRETE
PIPE

7.000

LF

400.00000 2,800.00 1,500.00000 10,500.00 710.00000 4,970.00

0068 601236P

24" REINFORCED CONCRETE
PIPE, USING ALTERNATE
METHODS

374.000

LF

3,100.00000 1,159,400.00 2,225.00000 832,150.00 1,150.00000 430,100.00

0069 601248P

15" HIGH DENSITY
POLYETHYLENE PIPE

41.000

LF

150.00000 6,150.00 340.00000 13,940.00 130.00000 5,330.00
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21131
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) JAMES J. ANDERSON
CONSTRUCTION CO., INC.

(8) JPC GROUP, INC. (9) AGATE CONSTRUCTION
CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0070 601254P

24" HIGH DENSITY
POLYETHYLENE PIPE

33.000

LF

155.00000 5,115.00 140.00000 4,620.00 375.00000 12,375.00

0071 601370M

15" REINFORCED CONCRETE END
SECTION

1.000

U

1,300.00000 1,300.00 1,800.00000 1,800.00 5,500.00000 5,500.00

0074 601722P

8" POLYVINYL CHLORIDE PIPE

400.000

LF

110.00000 44,000.00 95.00000 38,000.00 80.00000 32,000.00

0075 602006P

CONCRETE HEADWALL

14.000

CY

1,300.00000 18,200.00 1,250.00000 17,500.00 3,150.00000 44,100.00

0076 602009M

INLET, TYPE A

41.000

U

6,000.00000 246,000.00 5,000.00000 205,000.00 7,000.00000 287,000.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) JAMES J. ANDERSON
CONSTRUCTION CO., INC.

(8) JPC GROUP, INC. (9) AGATE CONSTRUCTION
CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0077 602010M

DRAIN INLET

3.000

U

2,700.00000 8,100.00 3,100.00000 9,300.00 7,000.00000 21,000.00

0078 602018M

INLET, TYPE E

1.000

U

6,400.00000 6,400.00 7,200.00000 7,200.00 8,200.00000 8,200.00

0079 602054M

MANHOLE, 4' DIAMETER

4.000

U

9,600.00000 38,400.00 6,000.00000 24,000.00 7,200.00000 28,800.00

0080 602096M

INLET CONVERTED TO MANHOLE

1.000

U

7,000.00000 7,000.00 2,800.00000 2,800.00 7,200.00000 7,200.00

0081 602099M

RESET EXISTING CASTING

1.000

U

760.00000 760.00 900.00000 900.00 1,150.00000 1,150.00

0082 602129M

RECONSTRUCTED INLET, TYPE E,
USING EXISTING CASTING

4.000

U

1,700.00000 6,800.00 3,500.00000 14,000.00 3,250.00000 13,000.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) JAMES J. ANDERSON
CONSTRUCTION CO., INC.

(8) JPC GROUP, INC. (9) AGATE CONSTRUCTION
CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0083 602153M

RECONSTRUCTED INLET, TYPE B,
USING NEW CASTING

1.000

U

2,500.00000 2,500.00 3,500.00000 3,500.00 4,300.00000 4,300.00

0084 602180M

RECONSTRUCTED MANHOLE,
USING EXISTING CASTING

1.000

U

1,700.00000 1,700.00 6,500.00000 6,500.00 2,600.00000 2,600.00

0086 602223M

OUTLET CONTROL STRUCTURE

1.000

U

6,000.00000 6,000.00 12,000.00000 12,000.00 15,000.00000 15,000.00

0087 602336M

TRASH RACK

1.000

U

2,100.00000 2,100.00 3,000.00000 3,000.00 1,500.00000 1,500.00

0088 603036P

RIPRAP STONE CHANNEL
PROTECTION, 12" THICK (D50=6")

49.000

SY

85.00000 4,165.00 70.00000 3,430.00 700.00000 34,300.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) JAMES J. ANDERSON
CONSTRUCTION CO., INC.

(8) JPC GROUP, INC. (9) AGATE CONSTRUCTION
CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0089 603069P

BROKEN STONE BACKFILL

1.000

CY

220.00000 220.00 200.00000 200.00 4,000.00000 4,000.00

0090 604003P

GABION WALL

89.000

CY

420.00000 37,380.00 450.00000 40,050.00 1,000.00000 89,000.00

0091 606012P

CONCRETE SIDEWALK, 4" THICK

30.000

SY

235.00000 7,050.00 170.00000 5,100.00 55.00000 1,650.00

0092 606084P

DETECTABLE WARNING SURFACE

2.000

SY

400.00000 800.00 600.00000 1,200.00 300.00000 600.00

0093 606095P

TURF PAVERS

71.000

SY

270.00000 19,170.00 250.00000 17,750.00 105.00000 7,455.00

0094 607018P

9" X 16" CONCRETE VERTICAL
CURB

20.000

LF

70.00000 1,400.00 80.00000 1,600.00 40.00000 800.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) JAMES J. ANDERSON
CONSTRUCTION CO., INC.

(8) JPC GROUP, INC. (9) AGATE CONSTRUCTION
CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0095 607021P

9" X 18" CONCRETE VERTICAL
CURB

24.000

LF

98.00000 2,352.00 80.00000 1,920.00 40.00000 960.00

0096 608003P

NONVEGETATIVE SURFACE, HOT
MIX ASPHALT

533.000

SY

44.00000 23,452.00 80.00000 42,640.00 70.00000 37,310.00

0097 608012P

NONVEGETATIVE SURFACE,
POLYESTER MATTING

3,908.000

SY

38.00000 148,504.00 65.00000 254,020.00 70.00000 273,560.00

0098 609003M

BEAM GUIDE RAIL

3,255.000

LF

31.00000 100,905.00 40.00000 130,200.00 33.00000 107,415.00

0099 609006M

BEAM GUIDE RAIL, DUAL-FACED

1,959.000

LF

48.00000 94,032.00 67.00000 131,253.00 52.00000 101,868.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) JAMES J. ANDERSON
CONSTRUCTION CO., INC.

(8) JPC GROUP, INC. (9) AGATE CONSTRUCTION
CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0100 609021M

RUB RAIL

2,181.000

LF

12.50000 27,262.50 12.00000 26,172.00 14.00000 30,534.00

0101 609075M

REMOVAL OF BEAM GUIDE RAIL

5,132.000

LF

0.80000 4,105.60 3.00000 15,396.00 4.00000 20,528.00

0102 610003M

TRAFFIC STRIPES, 4"

13,100.000

LF

0.50000 6,550.00 0.60000 7,860.00 0.48000 6,288.00

0103 610007M

TRAFFIC STRIPES, 8"

1,400.000

LF

1.00000 1,400.00 1.00000 1,400.00 0.96000 1,344.00

0104 610009M

TRAFFIC MARKINGS

100.000

SF

7.50000 750.00 8.00000 800.00 7.00000 700.00

0105 610016M

TRAFFIC MARKING LINES, 12"

10.000

LF

4.20000 42.00 5.00000 50.00 4.00000 40.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) JAMES J. ANDERSON
CONSTRUCTION CO., INC.

(8) JPC GROUP, INC. (9) AGATE CONSTRUCTION
CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0106 610017M

TRAFFIC MARKING LINES, 24"

200.000

LF

6.20000 1,240.00 7.00000 1,400.00 6.00000 1,200.00

0107 610033M

RUMBLE STRIP

1,242.000

LF

7.30000 9,066.60 3.50000 4,347.00 2.80000 3,477.60

0108 610036M

REMOVAL OF TRAFFIC STRIPES

51,480.000

LF

0.62000 31,917.60 0.60000 30,888.00 0.56000 28,828.80

0109 610038M

REMOVAL OF RUMBLE STRIP

1,355.000

LF

35.00000 47,425.00 7.00000 9,485.00 50.00000 67,750.00

0110 610045M

BOLLARD

2.000

U

1,900.00000 3,800.00 1,250.00000 2,500.00 4,000.00000 8,000.00

0111 612003P

REGULATORY AND WARNING
SIGN

48.000

SF

50.00000 2,400.00 45.00000 2,160.00 32.00000 1,536.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) JAMES J. ANDERSON
CONSTRUCTION CO., INC.

(8) JPC GROUP, INC. (9) AGATE CONSTRUCTION
CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0112 612009P

GUIDE SIGN, TYPE GA,
BREAKAWAY SUPPORTS

162.000

SF

128.00000 20,736.00 45.00000 7,290.00 27.00000 4,374.00

0113 612032P

CUSTOM SIGN

6.000

SF

50.00000 300.00 500.00000 3,000.00 100.00000 600.00

0114 652416P

___" HIGH DENSITY
POLYETHYLENE SEWER PIPE 18"

430.000

LF

180.00000 77,400.00 170.00000 73,100.00 295.00000 126,850.00

0115 652416P

___" HIGH DENSITY
POLYETHYLENE SEWER PIPE 20"

430.000

LF

210.00000 90,300.00 190.00000 81,700.00 355.00000 152,650.00

0116 652437M

TEMPORARY SEWER BYPASS

2.000

U

135,000.00000 270,000.00 175,000.00000 350,000.00 250,000.00000 500,000.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) JAMES J. ANDERSON
CONSTRUCTION CO., INC.

(8) JPC GROUP, INC. (9) AGATE CONSTRUCTION
CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0117 652490P

30" STEEL CASING

395.000

LF

300.00000 118,500.00 390.00000 154,050.00 1,200.00000 474,000.00

0118 652493P

36" STEEL CASING

375.000

LF

350.00000 131,250.00 450.00000 168,750.00 1,500.00000 562,500.00

0119 654007P

ELECTRICAL UTILITY
RELOCATION Electrical Utility
Relocation

(1)

LS

7,711.82000 7,711.82 51,000.00000 51,000.00 7,800.00000 7,800.00

0120 701012P

1 1/2" RIGID METALLIC CONDUIT

322.000

LF

60.00000 19,320.00 63.00000 20,286.00 57.00000 18,354.00

0121 701015P

2" RIGID METALLIC CONDUIT

1,030.000

LF

61.00000 62,830.00 80.00000 82,400.00 57.00000 58,710.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) JAMES J. ANDERSON
CONSTRUCTION CO., INC.

(8) JPC GROUP, INC. (9) AGATE CONSTRUCTION
CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0122 701021P

3" RIGID METALLIC CONDUIT

385.000

LF

85.00000 32,725.00 105.00000 40,425.00 80.00000 30,800.00

0123 701030P

3" RIGID NONMETALLIC CONDUIT

140.000

LF

38.00000 5,320.00 80.00000 11,200.00 38.00000 5,320.00

0124 701045P

1 - 1 1/4" FLEXIBLE NONMETALLIC
CONDUIT

10,938.000

LF

22.00000 240,636.00 22.00000 240,636.00 21.00000 229,698.00

0125 701102M

18" X 36" JUNCTION BOX

2.000

U

3,100.00000 6,200.00 3,700.00000 7,400.00 3,000.00000 6,000.00

0126 701105M

8" X 8" X 6" METAL JUNCTION BOX

13.000

U

1,400.00000 18,200.00 600.00000 7,800.00 1,450.00000 18,850.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) JAMES J. ANDERSON
CONSTRUCTION CO., INC.

(8) JPC GROUP, INC. (9) AGATE CONSTRUCTION
CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0127 701108M

12" X 10" X 8" METAL JUNCTION
BOX

4.000

U

2,800.00000 11,200.00 800.00000 3,200.00 2,670.00000 10,680.00

0128 701126M

FOUNDATION, TYPE MCF

1.000

U

2,700.00000 2,700.00 3,700.00000 3,700.00 2,630.00000 2,630.00

0129 701183M

METER CABINET, TYPE L

1.000

U

4,000.00000 4,000.00 3,800.00000 3,800.00 3,850.00000 3,850.00

0130 701192P

GROUND WIRE, NO. 8 AWG

1,205.000

LF

1.40000 1,687.00 3.00000 3,615.00 1.35000 1,626.75

0131 701195P

MULTIPLE LIGHTING WIRE, NO. 2
AWG

588.000

LF

5.30000 3,116.40 8.00000 4,704.00 5.00000 2,940.00
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(7) JAMES J. ANDERSON
CONSTRUCTION CO., INC.

(8) JPC GROUP, INC. (9) AGATE CONSTRUCTION
CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0132 701198P

MULTIPLE LIGHTING WIRE, NO. 6
AWG

2,288.000

LF

2.60000 5,948.80 4.00000 9,152.00 2.50000 5,720.00

0133 701201P

MULTIPLE LIGHTING WIRE, NO. 8
AWG

1,260.000

LF

2.00000 2,520.00 3.00000 3,780.00 2.00000 2,520.00

0134 701210P

SERVICE WIRE, NO. 2 AWG

256.000

LF

7.00000 1,792.00 8.00000 2,048.00 6.75000 1,728.00

0135 703020M

TUNNEL LUMINAIRE

12.000

U

2,200.00000 26,400.00 1,850.00000 22,200.00 2,100.00000 25,200.00

0136 704002M

ITS CONDUIT, TYPE A

1,813.000

LF

42.00000 76,146.00 82.00000 148,666.00 40.00000 72,520.00
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(7) JAMES J. ANDERSON
CONSTRUCTION CO., INC.

(8) JPC GROUP, INC. (9) AGATE CONSTRUCTION
CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0137 704003M

JUNCTION BOX ITS TYPE A

2.000

U

6,500.00000 13,000.00 10,000.00000 20,000.00 6,200.00000 12,400.00

0138 704009M

JUNCTION BOX ITS TYPE C

7.000

U

2,900.00000 20,300.00 4,000.00000 28,000.00 2,825.00000 19,775.00

0139 704011M

METER CABINET ITS

1.000

U

3,100.00000 3,100.00 3,100.00000 3,100.00 3,000.00000 3,000.00

0140 704014M

FOUNDATION, ITS

1.000

U

2,700.00000 2,700.00 2,500.00000 2,500.00 2,630.00000 2,630.00

0141 704024M

FOUNDATION ITS TYPE D

2.000

U

3,500.00000 7,000.00 5,250.00000 10,500.00 3,350.00000 6,700.00
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) JAMES J. ANDERSON
CONSTRUCTION CO., INC.

(8) JPC GROUP, INC. (9) AGATE CONSTRUCTION
CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0142 704033P

CONTROL CENTER SYSTEM,
LOCATION NO. ___ Location Police
Department Gloucester Township

(1)

LS

18,000.00000 18,000.00 19,500.00000 19,500.00 17,500.00000 17,500.00

0143 704033P

CONTROL CENTER SYSTEM,
LOCATION NO. ___ Location TOCS

(1)

LS

12,000.00000 12,000.00 13,000.00000 13,000.00 11,600.00000 11,600.00

0144 704033P

CONTROL CENTER SYSTEM,
LOCATION NO. ___ Location NJDOT
Data Center

(1)

LS

6,000.00000 6,000.00 7,000.00000 7,000.00 6,150.00000 6,150.00

0145 704033P

CONTROL CENTER SYSTEM,
LOCATION NO. ___ Location NJTA
Infrastructure

(1)

LS

24,000.00000 24,000.00 11,000.00000 11,000.00 24,000.00000 24,000.00
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Route 42 Bridges Over Blackwood Railroad Trail

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):131

Tabulation of Bids

Contract Time:

June 10, 2021

Contract Description:

21131

NHP-0042(304)

07/16/24 COMPLETION DATE

CAMDEN

Min: Max:

6/15/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) JAMES J. ANDERSON
CONSTRUCTION CO., INC.

(8) JPC GROUP, INC. (9) AGATE CONSTRUCTION
CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0146 704035M

FOUNDATION CSS

1.000

U

27,000.00000 27,000.00 21,000.00000 21,000.00 10,000.00000 10,000.00

0147 704048M

CAMERA STANDARD TYPE A

1.000

U

65,000.00000 65,000.00 52,000.00000 52,000.00 66,000.00000 66,000.00

0148 704060M

CAMERA

8.000

U

8,600.00000 68,800.00 12,500.00000 100,000.00 8,700.00000 69,600.00

0149 704063M

CONTROLLER, CAMERA

3.000

U

53,000.00000 159,000.00 52,000.00000 156,000.00 53,250.00000 159,750.00

0150 704078P

FIBER OPTIC CABLE TYPE E

73.000

LF

11.00000 803.00 100.00000 7,300.00 10.50000 766.50
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Route 42 Bridges Over Blackwood Railroad Trail

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):131

Tabulation of Bids

Contract Time:

June 10, 2021

Contract Description:

21131

NHP-0042(304)

07/16/24 COMPLETION DATE

CAMDEN

Min: Max:

6/15/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) JAMES J. ANDERSON
CONSTRUCTION CO., INC.

(8) JPC GROUP, INC. (9) AGATE CONSTRUCTION
CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0171 601122P

15" REINFORCED CONCRETE
PIPE Alternate Group C

AA 1

506.000

LF

72.00000 36,432.00 82.00000 41,492.00 92.00000 46,552.00

0172 601248P

15" HIGH DENSITY
POLYETHYLENE PIPE Alternate
Group H

AA 2

506.000

LF

Section Totals: $11,958,974.02 $11,808,967.30 $13,337,117.75
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Route 42 Bridges Over Blackwood Railroad Trail

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):131

Tabulation of Bids

Contract Time:

June 10, 2021

Contract Description:

21131

NHP-0042(304)

07/16/24 COMPLETION DATE

CAMDEN

Min: Max:

6/15/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) JAMES J. ANDERSON
CONSTRUCTION CO., INC.

(8) JPC GROUP, INC. (9) AGATE CONSTRUCTION
CO., INC.

0002 Construction EngineeringSECTION: Cat Alt Set: Cat Alt Member:

0007 155012M

FIELD OFFICE TYPE D SET UP

1.000

U

50,000.00000 50,000.00 45,000.00000 45,000.00 50,000.00000 50,000.00

0008 155030M

FIELD OFFICE TYPE D
MAINTENANCE

36.000

MO

3,500.00000 126,000.00 3,500.00000 126,000.00 4,200.00000 151,200.00

0009 156003M

MATERIALS FIELD LABORATORY
SET-UP

1.000

U

70,000.00000 70,000.00 60,000.00000 60,000.00 50,000.00000 50,000.00

0010 156006M

MATERIALS FIELD LABORATORY
MAINTENANCE

34.000

MO

3,500.00000 119,000.00 2,500.00000 85,000.00 5,200.00000 176,800.00

0011 156015M

NUCLEAR DENSITY GAUGE

1.000

U

12,000.00000 12,000.00 20,000.00000 20,000.00 12,500.00000 12,500.00
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Route 42 Bridges Over Blackwood Railroad Trail

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):131

Tabulation of Bids

Contract Time:

June 10, 2021

Contract Description:

21131

NHP-0042(304)

07/16/24 COMPLETION DATE

CAMDEN

Min: Max:

6/15/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) JAMES J. ANDERSON
CONSTRUCTION CO., INC.

(8) JPC GROUP, INC. (9) AGATE CONSTRUCTION
CO., INC.

Section Totals: $377,000.00 $336,000.00 $440,500.00
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Route 42 Bridges Over Blackwood Railroad Trail

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):131

Tabulation of Bids

Contract Time:

June 10, 2021

Contract Description:

21131

NHP-0042(304)

07/16/24 COMPLETION DATE

CAMDEN

Min: Max:

6/15/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) JAMES J. ANDERSON
CONSTRUCTION CO., INC.

(8) JPC GROUP, INC. (9) AGATE CONSTRUCTION
CO., INC.

0003 (Non-Participating (RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0002 152015P

POLLUTION LIABILITY INSURANCE

1.000

DOLL

11,000.00000 11,000.00 1.00000 1.00 53,500.00000 53,500.00

0036 159190M

SNOW REMOVAL

(1)

LS

11,000.00000 11,000.00 20,000.00000 20,000.00 5,000.00000 5,000.00

0072 601670M

CLEANING EXISTING PIPE, 12" TO
24" DIAMETER

133.000

LF

32.00000 4,256.00 35.00000 4,655.00 20.00000 2,660.00

0073 601672M

CLEANING EXISTING PIPE, OVER
24" TO 48" DIAMETER

56.000

LF

76.00000 4,256.00 85.00000 4,760.00 42.00000 2,352.00

0085 602216M

CLEANING DRAINAGE
STRUCTURE

4.000

U

300.00000 1,200.00 300.00000 1,200.00 250.00000 1,000.00
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Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):131

Tabulation of Bids

Contract Time:

June 10, 2021

Contract Description:

21131

NHP-0042(304)

07/16/24 COMPLETION DATE

CAMDEN

Min: Max:

6/15/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) JAMES J. ANDERSON
CONSTRUCTION CO., INC.

(8) JPC GROUP, INC. (9) AGATE CONSTRUCTION
CO., INC.

0003 (Non-Participating (RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0164 810003M

MOWING

6.000

ACRE

1,200.00000 7,200.00 1,000.00000 6,000.00 800.00000 4,800.00

Section Totals: $38,912.00 $36,616.00 $69,312.00
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Route 42 Bridges Over Blackwood Railroad Trail

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):131

Tabulation of Bids

Contract Time:

June 10, 2021

Contract Description:

21131

NHP-0042(304)

07/16/24 COMPLETION DATE

CAMDEN

Min: Max:

6/15/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) JAMES J. ANDERSON
CONSTRUCTION CO., INC.

(8) JPC GROUP, INC. (9) AGATE CONSTRUCTION
CO., INC.

0004 Erosion ControlSECTION: Cat Alt Set: Cat Alt Member:

0013 158003M

CAUTION FENCE

909.000

LF

5.00000 4,545.00 6.00000 5,454.00 14.00000 12,726.00

0014 158006M

SILT FENCE

3,995.000

LF

4.70000 18,776.50 7.00000 27,965.00 4.00000 15,980.00

0015 158009M

HEAVY DUTY SILT FENCE,
ORANGE

163.000

LF

10.00000 1,630.00 17.00000 2,771.00 19.00000 3,097.00

0016 158015M

HAYBALE

25.000

U

8.50000 212.50 15.00000 375.00 105.00000 2,625.00

0017 158030M

INLET FILTER TYPE 2, 2' X 4'

5.000

U

180.00000 900.00 300.00000 1,500.00 450.00000 2,250.00

0018 158033M

INLET FILTER TYPE 2, 4' X 4'

6.000

U

205.00000 1,230.00 310.00000 1,860.00 450.00000 2,700.00
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Route 42 Bridges Over Blackwood Railroad Trail

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):131

Tabulation of Bids

Contract Time:

June 10, 2021

Contract Description:

21131

NHP-0042(304)

07/16/24 COMPLETION DATE

CAMDEN

Min: Max:

6/15/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) JAMES J. ANDERSON
CONSTRUCTION CO., INC.

(8) JPC GROUP, INC. (9) AGATE CONSTRUCTION
CO., INC.

0004 Erosion ControlSECTION: Cat Alt Set: Cat Alt Member:

0019 158060M

CONSTRUCTION DRIVEWAY

538.000

T

50.00000 26,900.00 50.00000 26,900.00 100.00000 53,800.00

0020 158063P

CONCRETE WASHOUT SYSTEM

(1)

LS

11,000.00000 11,000.00 3,500.00000 3,500.00 5,000.00000 5,000.00

0021 158072M

OIL ONLY EMERGENCY SPILL KIT,
TYPE 1

2.000

U

1,100.00000 2,200.00 2,100.00000 4,200.00 1,100.00000 2,200.00

0022 158084M

EROSION CONTROL SEDIMENT
REMOVAL

1,000.000

CY

42.00000 42,000.00 20.00000 20,000.00 32.00000 32,000.00

0023 158087M

TEMPORARY RIPRAP

4.000

CY

700.00000 2,800.00 250.00000 1,000.00 3,000.00000 12,000.00
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Route 42 Bridges Over Blackwood Railroad Trail

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):131

Tabulation of Bids

Contract Time:

June 10, 2021

Contract Description:

21131

NHP-0042(304)

07/16/24 COMPLETION DATE

CAMDEN

Min: Max:

6/15/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) JAMES J. ANDERSON
CONSTRUCTION CO., INC.

(8) JPC GROUP, INC. (9) AGATE CONSTRUCTION
CO., INC.

0004 Erosion ControlSECTION: Cat Alt Set: Cat Alt Member:

0160 806018P

FERTILIZING AND SEEDING, TYPE
F

1,437.000

SY

0.70000 1,005.90 2.00000 2,874.00 1.50000 2,155.50

Section Totals: $113,199.90 $98,399.00 $146,533.50
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Route 42 Bridges Over Blackwood Railroad Trail

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):131

Tabulation of Bids

Contract Time:

June 10, 2021

Contract Description:

21131

NHP-0042(304)

07/16/24 COMPLETION DATE

CAMDEN

Min: Max:

6/15/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) JAMES J. ANDERSON
CONSTRUCTION CO., INC.

(8) JPC GROUP, INC. (9) AGATE CONSTRUCTION
CO., INC.

0005 General LandscapeSECTION: Cat Alt Set: Cat Alt Member:

0151 802021M

TREE REMOVAL, OVER 6" TO 12"
DIAMETER

6.000

U

900.00000 5,400.00 750.00000 4,500.00 1,000.00000 6,000.00

0152 802024M

TREE REMOVAL, OVER 12" TO 18"
DIAMETER

6.000

U

1,300.00000 7,800.00 1,150.00000 6,900.00 1,500.00000 9,000.00

0153 802027M

TREE REMOVAL, OVER 18" TO 24"
DIAMETER

6.000

U

1,800.00000 10,800.00 2,000.00000 12,000.00 2,000.00000 12,000.00

0154 802030M

TREE REMOVAL, OVER 24" TO 30"
DIAMETER

6.000

U

2,300.00000 13,800.00 2,750.00000 16,500.00 2,600.00000 15,600.00

0155 804000P

TOPSOIL SPREADING __" THICK 4"
Thick

228.000

SY

5.40000 1,231.20 6.00000 1,368.00 5.00000 1,140.00
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Route 42 Bridges Over Blackwood Railroad Trail

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):131

Tabulation of Bids

Contract Time:

June 10, 2021

Contract Description:

21131

NHP-0042(304)

07/16/24 COMPLETION DATE

CAMDEN

Min: Max:

6/15/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) JAMES J. ANDERSON
CONSTRUCTION CO., INC.

(8) JPC GROUP, INC. (9) AGATE CONSTRUCTION
CO., INC.

0005 General LandscapeSECTION: Cat Alt Set: Cat Alt Member:

0156 804014P

PLANT PIT SOIL

122.000

CY

135.00000 16,470.00 75.00000 9,150.00 60.00000 7,320.00

0157 804015P

BORROW TOPSOIL

59.000

CY

91.00000 5,369.00 70.00000 4,130.00 55.00000 3,245.00

0158 806009P

FERTILIZING AND SEEDING, TYPE
A-4

9,794.000

SY

0.70000 6,855.80 1.50000 14,691.00 1.25000 12,242.50

0159 806012P

FERTILIZING AND SEEDING, TYPE
B

1,602.000

SY

0.90000 1,441.80 2.00000 3,204.00 1.50000 2,403.00

0161 807006M

TOPSOIL STABILIZATION, TYPE 2
MAT

13,813.000

SY

3.30000 45,582.90 5.00000 69,065.00 4.00000 55,252.00
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Route 42 Bridges Over Blackwood Railroad Trail

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):131

Tabulation of Bids

Contract Time:

June 10, 2021

Contract Description:

21131

NHP-0042(304)

07/16/24 COMPLETION DATE

CAMDEN

Min: Max:

6/15/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) JAMES J. ANDERSON
CONSTRUCTION CO., INC.

(8) JPC GROUP, INC. (9) AGATE CONSTRUCTION
CO., INC.

0005 General LandscapeSECTION: Cat Alt Set: Cat Alt Member:

0162 809003M

STRAW MULCHING

9,836.000

SY

0.70000 6,885.20 1.50000 14,754.00 1.25000 12,295.00

0163 809018M

WOOD MULCHING

310.000

SY

16.00000 4,960.00 7.00000 2,170.00 6.00000 1,860.00

0165 811009M

LARGE DECIDUOUS TREE, 1-1 1/4"
CALIPER, B&B

88.000

U

240.00000 21,120.00 400.00000 35,200.00 325.00000 28,600.00

0166 811012M

LARGE DECIDUOUS TREE, 3/4-1"
CALIPER, B&B

22.000

U

220.00000 4,840.00 340.00000 7,480.00 275.00000 6,050.00

0167 811029M

SMALL DECIDUOUS TREE, 6-7'
HIGH B&B

127.000

U

360.00000 45,720.00 500.00000 63,500.00 425.00000 53,975.00
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Route 42 Bridges Over Blackwood Railroad Trail

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):131

Tabulation of Bids

Contract Time:

June 10, 2021

Contract Description:

21131

NHP-0042(304)

07/16/24 COMPLETION DATE

CAMDEN

Min: Max:

6/15/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) JAMES J. ANDERSON
CONSTRUCTION CO., INC.

(8) JPC GROUP, INC. (9) AGATE CONSTRUCTION
CO., INC.

0005 General LandscapeSECTION: Cat Alt Set: Cat Alt Member:

0168 811039M

EVERGREEN TREE, 6-7' HIGH, B&B

135.000

U

500.00000 67,500.00 425.00000 57,375.00 350.00000 47,250.00

0169 811138M

PLANT ESTABLISHMENT AND
MAINTENANCE PERIOD

(1)

LS

40,000.00000 40,000.00 12,000.00000 12,000.00 10,000.00000 10,000.00

0170 811165M

WATERING

29.000

MG

800.00000 23,200.00 400.00000 11,600.00 350.00000 10,150.00

Section Totals: $328,975.90 $345,587.00 $294,382.50
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Route 42 Bridges Over Blackwood Railroad Trail

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):131

Tabulation of Bids

Contract Time:

June 10, 2021

Contract Description:

21131

NHP-0042(304)

07/16/24 COMPLETION DATE

CAMDEN

Min: Max:

6/15/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) JAMES J. ANDERSON
CONSTRUCTION CO., INC.

(8) JPC GROUP, INC. (9) AGATE CONSTRUCTION
CO., INC.

0006 Structure 0411-161SECTION: Cat Alt Set: Cat Alt Member:

0173 162006P

VIBRATION MONITORING

1.000

LS

140,000.00000 140,000.00 175,000.00000 175,000.00 200,000.00000 200,000.00

0174 201006P

CLEARING SITE, BRIDGE (___)
Structure Number 0411-161

(1)

LS

210,000.00000 210,000.00 210,000.00000 210,000.00 210,000.00000 210,000.00

0175 202009P

EXCAVATION, UNCLASSIFIED

4,800.000

CY

50.00000 240,000.00 35.00000 168,000.00 0.01000 48.00

0176 203041P

GEOTEXTILE, ROADWAY
STABILIZATION

7,870.000

SY

4.00000 31,480.00 3.00000 23,610.00 3.00000 23,610.00

0177 203056P

LIGHTWEIGHT SOIL AGGREGATE

20,000.000

CY

118.00000 2,360,000.00 120.00000 2,400,000.00 140.00000 2,800,000.00
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Route 42 Bridges Over Blackwood Railroad Trail

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):131

Tabulation of Bids

Contract Time:

June 10, 2021

Contract Description:

21131

NHP-0042(304)

07/16/24 COMPLETION DATE

CAMDEN

Min: Max:

6/15/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) JAMES J. ANDERSON
CONSTRUCTION CO., INC.

(8) JPC GROUP, INC. (9) AGATE CONSTRUCTION
CO., INC.

0006 Structure 0411-161SECTION: Cat Alt Set: Cat Alt Member:

0178 302036P

DENSE-GRADED AGGREGATE
BASE COURSE, 6" THICK

3,340.000

SY

11.00000 36,740.00 11.00000 36,740.00 30.00000 100,200.00

0179 502370M

VERIFICATION TEST

2.000

U

45,000.00000 90,000.00 110,000.00000 220,000.00 15,500.00000 31,000.00

0180 502371M

PROOF TEST

12.000

U

6,000.00000 72,000.00 20,000.00000 240,000.00 2,840.00000 34,080.00

0181 502016M

MICROPILES, ___ Type A

17,135.000

LF

165.00000 2,827,275.00 313.00000 5,363,255.00 147.00000 2,518,845.00

0182 504006P

REINFORCEMENT STEEL, EPOXY-
COATED

116,600.000

LB

2.00000 233,200.00 2.00000 233,200.00 1.72000 200,552.00
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Route 42 Bridges Over Blackwood Railroad Trail

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):131

Tabulation of Bids

Contract Time:

June 10, 2021

Contract Description:

21131

NHP-0042(304)

07/16/24 COMPLETION DATE

CAMDEN

Min: Max:

6/15/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) JAMES J. ANDERSON
CONSTRUCTION CO., INC.

(8) JPC GROUP, INC. (9) AGATE CONSTRUCTION
CO., INC.

0006 Structure 0411-161SECTION: Cat Alt Set: Cat Alt Member:

0183 504015P

CONCRETE FOOTING

500.000

CY

800.00000 400,000.00 800.00000 400,000.00 825.00000 412,500.00

0184 504024P

CONCRETE ABUTMENT WALL

950.000

CY

1,900.00000 1,805,000.00 1,100.00000 1,045,000.00 1,575.00000 1,496,250.00

0185 505060P

PRECAST CONCRETE ARCH
STRUCTURE

320.000

LF

3,100.00000 992,000.00 3,450.00000 1,104,000.00 15,986.00000 5,115,520.00

0186 513003P

RETAINING WALL, LOCATION NO.
___ Northeast Wingwall

735.000

SF

195.00000 143,325.00 100.00000 73,500.00 178.00000 130,830.00

0187 513003P

RETAINING WALL, LOCATION NO.
___ Northwest Wingwall

795.000

SF

180.00000 143,100.00 100.00000 79,500.00 200.00000 159,000.00
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Contract ID:

District(s):

Counties:

Project(s):131
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Contract Time:

June 10, 2021

Contract Description:

21131

NHP-0042(304)

07/16/24 COMPLETION DATE

CAMDEN

Min: Max:

6/15/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) JAMES J. ANDERSON
CONSTRUCTION CO., INC.

(8) JPC GROUP, INC. (9) AGATE CONSTRUCTION
CO., INC.

0006 Structure 0411-161SECTION: Cat Alt Set: Cat Alt Member:

0188 513003P

RETAINING WALL, LOCATION NO.
___ Southeast Wingwall

680.000

SF

235.00000 159,800.00 100.00000 68,000.00 200.00000 136,000.00

0189 513003P

RETAINING WALL, LOCATION NO.
___ Southwest Wingwall

195.000

SF

290.00000 56,550.00 100.00000 19,500.00 240.00000 46,800.00

0190 514012P

TEMPORARY WALL

6,660.000

SF

55.00000 366,300.00 90.00000 599,400.00 18.00000 119,880.00

0191 605027P

CHAIN-LINK FENCE, PVC-COATED
STEEL, 6' HIGH

235.000

LF

92.00000 21,620.00 245.00000 57,575.00 201.00000 47,235.00

0192 601419P

8" PERFORATED HIGH DENSITY
POLYETHYLENE PIPE

700.000

LF

30.00000 21,000.00 60.00000 42,000.00 80.00000 56,000.00
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Route 42 Bridges Over Blackwood Railroad Trail

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):131

Tabulation of Bids

Contract Time:

June 10, 2021

Contract Description:

21131

NHP-0042(304)

07/16/24 COMPLETION DATE

CAMDEN

Min: Max:

6/15/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) JAMES J. ANDERSON
CONSTRUCTION CO., INC.

(8) JPC GROUP, INC. (9) AGATE CONSTRUCTION
CO., INC.

Section Totals: $10,349,390.00 $12,558,280.00 $13,838,350.00
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Route 42 Bridges Over Blackwood Railroad Trail

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):131

Tabulation of Bids

Contract Time:

June 10, 2021

Contract Description:

21131

NHP-0042(304)

07/16/24 COMPLETION DATE

CAMDEN

Min: Max:

6/15/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) JAMES J. ANDERSON
CONSTRUCTION CO., INC.

(8) JPC GROUP, INC. (9) AGATE CONSTRUCTION
CO., INC.

0007 Structure 0411-162SECTION: Cat Alt Set: Cat Alt Member:

0193 201006P

CLEARING SITE, BRIDGE (___)
Structure Number 0411-162

(1)

LS

210,000.00000 210,000.00 210,000.00000 210,000.00 210,000.00000 210,000.00

Section Totals: $210,000.00 $210,000.00 $210,000.00

Page 133 of 180

Route 42 Bridges Over Blackwood Railroad Trail

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):131

Tabulation of Bids

Contract Time:

June 10, 2021

Contract Description:

21131

NHP-0042(304)

07/16/24 COMPLETION DATE

CAMDEN

Min: Max:

6/15/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) JAMES J. ANDERSON
CONSTRUCTION CO., INC.

(8) JPC GROUP, INC. (9) AGATE CONSTRUCTION
CO., INC.

0008 Retaining Wall No.1SECTION: Cat Alt Set: Cat Alt Member:

0194 605009P

CHAIN-LINK FENCE, ALUMINUM-
COATED STEEL, 6' HIGH

770.000

LF

51.00000 39,270.00 225.00000 173,250.00 176.00000 135,520.00

0195 513003P

RETAINING WALL, LOCATION NO.
___ No.1

12,930.000

SF

234.00000 3,025,620.00 307.00000 3,969,510.00 244.00000 3,154,920.00

Section Totals: $3,064,890.00 $4,142,760.00 $3,290,440.00
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Route 42 Bridges Over Blackwood Railroad Trail

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):131

Tabulation of Bids

Contract Time:

June 10, 2021

Contract Description:

21131

NHP-0042(304)

07/16/24 COMPLETION DATE

CAMDEN

Min: Max:

6/15/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) JAMES J. ANDERSON
CONSTRUCTION CO., INC.

(8) JPC GROUP, INC. (9) AGATE CONSTRUCTION
CO., INC.

0009 Retaining Wall No.2SECTION: Cat Alt Set: Cat Alt Member:

0196 605009P

CHAIN-LINK FENCE, ALUMINUM-
COATED STEEL, 6' HIGH

210.000

LF

51.00000 10,710.00 225.00000 47,250.00 176.00000 36,960.00

0197 513003P

RETAINING WALL, LOCATION NO.
___ No.2

2,515.000

SF

195.00000 490,425.00 235.00000 591,025.00 198.00000 497,970.00

Section Totals: $501,135.00 $638,275.00 $534,930.00

( ) indicates item is bid as Lump Sum

$30,174,884.30$26,942,476.82 $32,161,565.75

$26,942,476.82

Contract Totals

$30,174,884.30 32,161,565.75Cost Plus Time Totals
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Route 42 Bridges Over Blackwood Railroad Trail

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):131

Tabulation of Bids

Contract Time:

June 10, 2021

Contract Description:

21131

NHP-0042(304)

07/16/24 COMPLETION DATE

CAMDEN

Min: Max:

6/15/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) MOUNT CONSTRUCTION
CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0001 151006M

PERFORMANCE BOND AND
PAYMENT BOND

1.000

DOLL

1,000.00000 1,000.00

0003 153003P

PROGRESS SCHEDULE

(1)

LS

24,500.00000 24,500.00

0004 153005M

PROGRESS SCHEDULE UPDATE

16.000

U

900.00000 14,400.00

0005 153011M

TRAINEES

1,180.000

HOUR

33.00000 38,940.00

0006 154003P

MOBILIZATION

(1)

LS

3,550,000.00000 3,550,000.00

0012 157004M

CONSTRUCTION LAYOUT

1.000

DOLL

785,000.00000 785,000.00
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Route 42 Bridges Over Blackwood Railroad Trail

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):131

Tabulation of Bids

Contract Time:

June 10, 2021

Contract Description:

21131

NHP-0042(304)

07/16/24 COMPLETION DATE

CAMDEN

Min: Max:

6/15/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) MOUNT CONSTRUCTION
CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0024 159003M

BREAKAWAY BARRICADE

30.000

U

1.00000 30.00

0025 159006M

DRUM

30.000

U

1.00000 30.00

0026 159009M

TRAFFIC CONE

10.000

U

1.00000 10.00

0027 159012M

CONSTRUCTION SIGNS

1,087.000

SF

1.00000 1,087.00

0028 159018M

CONSTRUCTION IDENTIFICATION
SIGN, 6' X 12'

2.000

U

1,500.00000 3,000.00

0029 159021P

CONSTRUCTION BARRIER CURB

7,100.000

LF

120.00000 852,000.00
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Route 42 Bridges Over Blackwood Railroad Trail

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):131

Tabulation of Bids

Contract Time:

June 10, 2021

Contract Description:

21131

NHP-0042(304)

07/16/24 COMPLETION DATE

CAMDEN

Min: Max:

6/15/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) MOUNT CONSTRUCTION
CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0030 159027M

FLASHING ARROW BOARD, 4' X 8'

2.000

U

18,100.00000 36,200.00

0031 159030M

PORTABLE VARIABLE MESSAGE
SIGN

1.000

U

48,200.00000 48,200.00

0032 159042M

TEMPORARY CRASH CUSHION,
INERTIAL BARRIER SYSTEM, 10
MODULES

1.000

U

16,000.00000 16,000.00

0033 159054M

TEMPORARY CRASH CUSHION,
INERTIAL BARRIER SYSTEM, 14
MODULES

2.000

U

16,000.00000 32,000.00
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Route 42 Bridges Over Blackwood Railroad Trail

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):131

Tabulation of Bids

Contract Time:

June 10, 2021

Contract Description:

21131

NHP-0042(304)

07/16/24 COMPLETION DATE

CAMDEN

Min: Max:

6/15/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) MOUNT CONSTRUCTION
CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0034 159108M

TRAFFIC CONTROL TRUCK WITH
MOUNTED CRASH CUSHION

2.000

U

50,000.00000 100,000.00

0035 159138M

HMA PATCH

20.000

T

175.00000 3,500.00

0037 159300M

TRAFFIC STRIPES, LATEX, 4"

55,370.000

LF

0.85000 47,064.50

0038 160004M

FUEL PRICE ADJUSTMENT

1.000

DOLL

26,100.00000 26,100.00

0039 160007M

ASPHALT PRICE ADJUSTMENT

1.000

DOLL

30,400.00000 30,400.00

0040 161003P

FINAL CLEANUP

(1)

LS

50,300.00000 50,300.00
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Route 42 Bridges Over Blackwood Railroad Trail

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):131

Tabulation of Bids

Contract Time:

June 10, 2021

Contract Description:

21131

NHP-0042(304)

07/16/24 COMPLETION DATE

CAMDEN

Min: Max:

6/15/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) MOUNT CONSTRUCTION
CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0041 201003P

CLEARING SITE

(1)

LS

400,000.00000 400,000.00

0042 201030M

SEALING OF ABANDONED WELL

2.000

U

1,650.00000 3,300.00

0043 202003P

STRIPPING

2.000

ACRE

9,500.00000 19,000.00

0044 202009P

EXCAVATION, UNCLASSIFIED

14,638.000

CY

42.00000 614,796.00

0045 202021P

REMOVAL OF PAVEMENT

17,682.000

SY

24.00000 424,368.00

0046 203021P

I-14 SOIL AGGREGATE

3,002.000

CY

70.00000 210,140.00
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Route 42 Bridges Over Blackwood Railroad Trail

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):131

Tabulation of Bids

Contract Time:

June 10, 2021

Contract Description:

21131

NHP-0042(304)

07/16/24 COMPLETION DATE

CAMDEN

Min: Max:

6/15/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) MOUNT CONSTRUCTION
CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0047 203041P

GEOTEXTILE, ROADWAY
STABILIZATION

24,876.000

SY

5.25000 130,599.00

0048 302033P

DENSE-GRADED AGGREGATE
BASE COURSE, 4" THICK

476.000

SY

16.50000 7,854.00

0049 302042P

DENSE-GRADED AGGREGATE
BASE COURSE, 8" THICK

24,285.000

SY

20.50000 497,842.50

0050 401009P

HMA MILLING, 3" OR LESS

1,587.000

SY

9.00000 14,283.00

0051 401015P

CONCRETE MILLING

200.000

SY

50.00000 10,000.00
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Route 42 Bridges Over Blackwood Railroad Trail

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):131

Tabulation of Bids

Contract Time:

June 10, 2021

Contract Description:

21131

NHP-0042(304)

07/16/24 COMPLETION DATE

CAMDEN

Min: Max:

6/15/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) MOUNT CONSTRUCTION
CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0052 401027M

POLYMERIZED JOINT ADHESIVE

5,100.000

LF

5.50000 28,050.00

0053 401030M

TACK COAT

1,830.000

GAL

1.00000 1,830.00

0054 401036M

PRIME COAT

5,640.000

GAL

1.00000 5,640.00

0055 401039M

HOT MIX ASPHALT 9.5 L 64
SURFACE COURSE

40.000

T

158.00000 6,320.00

0056 401054M

HOT MIX ASPHALT 12.5 M 64
SURFACE COURSE

1,519.000

T

106.00000 161,014.00
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Route 42 Bridges Over Blackwood Railroad Trail

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):131

Tabulation of Bids

Contract Time:

June 10, 2021

Contract Description:

21131

NHP-0042(304)

07/16/24 COMPLETION DATE

CAMDEN

Min: Max:

6/15/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) MOUNT CONSTRUCTION
CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0057 401061M

HOT MIX ASPHALT 12.5 M E
SURFACE COURSE

1,712.000

T

106.00000 181,472.00

0058 401084M

HOT MIX ASPHALT 19 M 64
INTERMEDIATE COURSE

1,986.000

T

90.00000 178,740.00

0059 401096M

HOT MIX ASPHALT 19 M 64 BASE
COURSE

2,851.000

T

89.00000 253,739.00

0060 401099M

HOT MIX ASPHALT 25 M 64 BASE
COURSE

2,621.000

T

89.00000 233,269.00

0061 401108M

CORE SAMPLES, HOT MIX
ASPHALT

55.000

U

575.00000 31,625.00
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Route 42 Bridges Over Blackwood Railroad Trail

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):131

Tabulation of Bids

Contract Time:

June 10, 2021

Contract Description:

21131

NHP-0042(304)

07/16/24 COMPLETION DATE

CAMDEN

Min: Max:

6/15/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) MOUNT CONSTRUCTION
CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0062 452004M

PARTIAL DEPTH CONCRETE
REPAIR, HOT APPLIED SYNTHETIC
RESIN COMPOUND

25.000

SY

265.00000 6,625.00

0063 453007M

FULL DEPTH CONCRETE
PAVEMENT REPAIR, CONCRETE
CLASS A

25.000

SY

575.00000 14,375.00

0064 501003P

TEMPORARY SHEETING

2,340.000

SF

100.00000 234,000.00

0065 601122P

15" REINFORCED CONCRETE
PIPE

2,182.000

LF

75.00000 163,650.00
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Route 42 Bridges Over Blackwood Railroad Trail

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):131

Tabulation of Bids

Contract Time:

June 10, 2021

Contract Description:

21131

NHP-0042(304)

07/16/24 COMPLETION DATE

CAMDEN

Min: Max:

6/15/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) MOUNT CONSTRUCTION
CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0066 601124P

18" REINFORCED CONCRETE
PIPE

80.000

LF

101.00000 8,080.00

0067 601128P

24" REINFORCED CONCRETE
PIPE

7.000

LF

385.00000 2,695.00

0068 601236P

24" REINFORCED CONCRETE
PIPE, USING ALTERNATE
METHODS

374.000

LF

1,000.00000 374,000.00

0069 601248P

15" HIGH DENSITY
POLYETHYLENE PIPE

41.000

LF

130.00000 5,330.00
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Route 42 Bridges Over Blackwood Railroad Trail

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):131

Tabulation of Bids

Contract Time:

June 10, 2021

Contract Description:

21131

NHP-0042(304)

07/16/24 COMPLETION DATE

CAMDEN

Min: Max:

6/15/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) MOUNT CONSTRUCTION
CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0070 601254P

24" HIGH DENSITY
POLYETHYLENE PIPE

33.000

LF

135.00000 4,455.00

0071 601370M

15" REINFORCED CONCRETE END
SECTION

1.000

U

1,600.00000 1,600.00

0074 601722P

8" POLYVINYL CHLORIDE PIPE

400.000

LF

73.00000 29,200.00

0075 602006P

CONCRETE HEADWALL

14.000

CY

2,300.00000 32,200.00

0076 602009M

INLET, TYPE A

41.000

U

3,800.00000 155,800.00
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Route 42 Bridges Over Blackwood Railroad Trail

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):131

Tabulation of Bids

Contract Time:

June 10, 2021

Contract Description:

21131

NHP-0042(304)

07/16/24 COMPLETION DATE

CAMDEN

Min: Max:

6/15/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) MOUNT CONSTRUCTION
CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0077 602010M

DRAIN INLET

3.000

U

4,800.00000 14,400.00

0078 602018M

INLET, TYPE E

1.000

U

5,500.00000 5,500.00

0079 602054M

MANHOLE, 4' DIAMETER

4.000

U

4,300.00000 17,200.00

0080 602096M

INLET CONVERTED TO MANHOLE

1.000

U

1,600.00000 1,600.00

0081 602099M

RESET EXISTING CASTING

1.000

U

400.00000 400.00

0082 602129M

RECONSTRUCTED INLET, TYPE E,
USING EXISTING CASTING

4.000

U

1,100.00000 4,400.00
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Route 42 Bridges Over Blackwood Railroad Trail

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):131

Tabulation of Bids

Contract Time:

June 10, 2021

Contract Description:

21131

NHP-0042(304)

07/16/24 COMPLETION DATE

CAMDEN

Min: Max:

6/15/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) MOUNT CONSTRUCTION
CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0083 602153M

RECONSTRUCTED INLET, TYPE B,
USING NEW CASTING

1.000

U

1,100.00000 1,100.00

0084 602180M

RECONSTRUCTED MANHOLE,
USING EXISTING CASTING

1.000

U

1,100.00000 1,100.00

0086 602223M

OUTLET CONTROL STRUCTURE

1.000

U

17,000.00000 17,000.00

0087 602336M

TRASH RACK

1.000

U

7,500.00000 7,500.00

0088 603036P

RIPRAP STONE CHANNEL
PROTECTION, 12" THICK (D50=6")

49.000

SY

285.00000 13,965.00
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Route 42 Bridges Over Blackwood Railroad Trail

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):131

Tabulation of Bids

Contract Time:

June 10, 2021

Contract Description:

21131

NHP-0042(304)

07/16/24 COMPLETION DATE

CAMDEN

Min: Max:

6/15/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) MOUNT CONSTRUCTION
CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0089 603069P

BROKEN STONE BACKFILL

1.000

CY

125.00000 125.00

0090 604003P

GABION WALL

89.000

CY

355.00000 31,595.00

0091 606012P

CONCRETE SIDEWALK, 4" THICK

30.000

SY

150.00000 4,500.00

0092 606084P

DETECTABLE WARNING SURFACE

2.000

SY

285.00000 570.00

0093 606095P

TURF PAVERS

71.000

SY

195.00000 13,845.00

0094 607018P

9" X 16" CONCRETE VERTICAL
CURB

20.000

LF

220.00000 4,400.00
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Route 42 Bridges Over Blackwood Railroad Trail

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):131

Tabulation of Bids

Contract Time:

June 10, 2021

Contract Description:

21131

NHP-0042(304)

07/16/24 COMPLETION DATE

CAMDEN

Min: Max:

6/15/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) MOUNT CONSTRUCTION
CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0095 607021P

9" X 18" CONCRETE VERTICAL
CURB

24.000

LF

220.00000 5,280.00

0096 608003P

NONVEGETATIVE SURFACE, HOT
MIX ASPHALT

533.000

SY

56.00000 29,848.00

0097 608012P

NONVEGETATIVE SURFACE,
POLYESTER MATTING

3,908.000

SY

75.00000 293,100.00

0098 609003M

BEAM GUIDE RAIL

3,255.000

LF

50.00000 162,750.00

0099 609006M

BEAM GUIDE RAIL, DUAL-FACED

1,959.000

LF

62.00000 121,458.00
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Route 42 Bridges Over Blackwood Railroad Trail

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):131

Tabulation of Bids

Contract Time:

June 10, 2021

Contract Description:

21131

NHP-0042(304)

07/16/24 COMPLETION DATE

CAMDEN

Min: Max:

6/15/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) MOUNT CONSTRUCTION
CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0100 609021M

RUB RAIL

2,181.000

LF

34.00000 74,154.00

0101 609075M

REMOVAL OF BEAM GUIDE RAIL

5,132.000

LF

3.00000 15,396.00

0102 610003M

TRAFFIC STRIPES, 4"

13,100.000

LF

0.66000 8,646.00

0103 610007M

TRAFFIC STRIPES, 8"

1,400.000

LF

0.85000 1,190.00

0104 610009M

TRAFFIC MARKINGS

100.000

SF

0.60000 60.00

0105 610016M

TRAFFIC MARKING LINES, 12"

10.000

LF

5.55000 55.50
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Route 42 Bridges Over Blackwood Railroad Trail

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):131

Tabulation of Bids

Contract Time:

June 10, 2021

Contract Description:

21131

NHP-0042(304)

07/16/24 COMPLETION DATE

CAMDEN

Min: Max:

6/15/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) MOUNT CONSTRUCTION
CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0106 610017M

TRAFFIC MARKING LINES, 24"

200.000

LF

5.55000 1,110.00

0107 610033M

RUMBLE STRIP

1,242.000

LF

8.00000 9,936.00

0108 610036M

REMOVAL OF TRAFFIC STRIPES

51,480.000

LF

0.50000 25,740.00

0109 610038M

REMOVAL OF RUMBLE STRIP

1,355.000

LF

5.55000 7,520.25

0110 610045M

BOLLARD

2.000

U

3,750.00000 7,500.00

0111 612003P

REGULATORY AND WARNING
SIGN

48.000

SF

36.00000 1,728.00
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Route 42 Bridges Over Blackwood Railroad Trail

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):131

Tabulation of Bids

Contract Time:

June 10, 2021

Contract Description:

21131

NHP-0042(304)

07/16/24 COMPLETION DATE

CAMDEN

Min: Max:

6/15/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) MOUNT CONSTRUCTION
CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0112 612009P

GUIDE SIGN, TYPE GA,
BREAKAWAY SUPPORTS

162.000

SF

30.00000 4,860.00

0113 612032P

CUSTOM SIGN

6.000

SF

112.00000 672.00

0114 652416P

___" HIGH DENSITY
POLYETHYLENE SEWER PIPE 18"

430.000

LF

130.00000 55,900.00

0115 652416P

___" HIGH DENSITY
POLYETHYLENE SEWER PIPE 20"

430.000

LF

145.00000 62,350.00

0116 652437M

TEMPORARY SEWER BYPASS

2.000

U

315,000.00000 630,000.00
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Route 42 Bridges Over Blackwood Railroad Trail

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):131

Tabulation of Bids

Contract Time:

June 10, 2021

Contract Description:

21131

NHP-0042(304)

07/16/24 COMPLETION DATE

CAMDEN

Min: Max:

6/15/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) MOUNT CONSTRUCTION
CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0117 652490P

30" STEEL CASING

395.000

LF

1,800.00000 711,000.00

0118 652493P

36" STEEL CASING

375.000

LF

2,400.00000 900,000.00

0119 654007P

ELECTRICAL UTILITY
RELOCATION Electrical Utility
Relocation

(1)

LS

63,000.00000 63,000.00

0120 701012P

1 1/2" RIGID METALLIC CONDUIT

322.000

LF

72.00000 23,184.00

0121 701015P

2" RIGID METALLIC CONDUIT

1,030.000

LF

94.00000 96,820.00
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Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):131

Tabulation of Bids

Contract Time:

June 10, 2021

Contract Description:

21131

NHP-0042(304)

07/16/24 COMPLETION DATE

CAMDEN

Min: Max:

6/15/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) MOUNT CONSTRUCTION
CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0122 701021P

3" RIGID METALLIC CONDUIT

385.000

LF

105.00000 40,425.00

0123 701030P

3" RIGID NONMETALLIC CONDUIT

140.000

LF

50.00000 7,000.00

0124 701045P

1 - 1 1/4" FLEXIBLE NONMETALLIC
CONDUIT

10,938.000

LF

26.00000 284,388.00

0125 701102M

18" X 36" JUNCTION BOX

2.000

U

3,600.00000 7,200.00

0126 701105M

8" X 8" X 6" METAL JUNCTION BOX

13.000

U

1,000.00000 13,000.00
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Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):131

Tabulation of Bids

Contract Time:

June 10, 2021

Contract Description:

21131

NHP-0042(304)

07/16/24 COMPLETION DATE

CAMDEN

Min: Max:

6/15/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) MOUNT CONSTRUCTION
CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0127 701108M

12" X 10" X 8" METAL JUNCTION
BOX

4.000

U

2,000.00000 8,000.00

0128 701126M

FOUNDATION, TYPE MCF

1.000

U

2,100.00000 2,100.00

0129 701183M

METER CABINET, TYPE L

1.000

U

4,000.00000 4,000.00

0130 701192P

GROUND WIRE, NO. 8 AWG

1,205.000

LF

2.20000 2,651.00

0131 701195P

MULTIPLE LIGHTING WIRE, NO. 2
AWG

588.000

LF

5.25000 3,087.00

Page 156 of 180

Route 42 Bridges Over Blackwood Railroad Trail

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):131

Tabulation of Bids

Contract Time:

June 10, 2021

Contract Description:

21131

NHP-0042(304)

07/16/24 COMPLETION DATE

CAMDEN

Min: Max:

6/15/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) MOUNT CONSTRUCTION
CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0132 701198P

MULTIPLE LIGHTING WIRE, NO. 6
AWG

2,288.000

LF

3.75000 8,580.00

0133 701201P

MULTIPLE LIGHTING WIRE, NO. 8
AWG

1,260.000

LF

4.40000 5,544.00

0134 701210P

SERVICE WIRE, NO. 2 AWG

256.000

LF

4.50000 1,152.00

0135 703020M

TUNNEL LUMINAIRE

12.000

U

3,900.00000 46,800.00

0136 704002M

ITS CONDUIT, TYPE A

1,813.000

LF

35.50000 64,361.50
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Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):131

Tabulation of Bids

Contract Time:

June 10, 2021

Contract Description:

21131

NHP-0042(304)

07/16/24 COMPLETION DATE

CAMDEN

Min: Max:

6/15/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) MOUNT CONSTRUCTION
CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0137 704003M

JUNCTION BOX ITS TYPE A

2.000

U

4,600.00000 9,200.00

0138 704009M

JUNCTION BOX ITS TYPE C

7.000

U

4,900.00000 34,300.00

0139 704011M

METER CABINET ITS

1.000

U

4,100.00000 4,100.00

0140 704014M

FOUNDATION, ITS

1.000

U

2,000.00000 2,000.00

0141 704024M

FOUNDATION ITS TYPE D

2.000

U

12,800.00000 25,600.00
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Route 42 Bridges Over Blackwood Railroad Trail

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):131

Tabulation of Bids

Contract Time:

June 10, 2021

Contract Description:

21131

NHP-0042(304)

07/16/24 COMPLETION DATE

CAMDEN

Min: Max:

6/15/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) MOUNT CONSTRUCTION
CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0142 704033P

CONTROL CENTER SYSTEM,
LOCATION NO. ___ Location Police
Department Gloucester Township

(1)

LS

24,700.00000 24,700.00

0143 704033P

CONTROL CENTER SYSTEM,
LOCATION NO. ___ Location TOCS

(1)

LS

18,000.00000 18,000.00

0144 704033P

CONTROL CENTER SYSTEM,
LOCATION NO. ___ Location NJDOT
Data Center

(1)

LS

10,600.00000 10,600.00

0145 704033P

CONTROL CENTER SYSTEM,
LOCATION NO. ___ Location NJTA
Infrastructure

(1)

LS

9,000.00000 9,000.00
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Route 42 Bridges Over Blackwood Railroad Trail

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):131

Tabulation of Bids

Contract Time:

June 10, 2021

Contract Description:

21131

NHP-0042(304)

07/16/24 COMPLETION DATE

CAMDEN

Min: Max:

6/15/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) MOUNT CONSTRUCTION
CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0146 704035M

FOUNDATION CSS

1.000

U

30,000.00000 30,000.00

0147 704048M

CAMERA STANDARD TYPE A

1.000

U

94,000.00000 94,000.00

0148 704060M

CAMERA

8.000

U

20,000.00000 160,000.00

0149 704063M

CONTROLLER, CAMERA

3.000

U

43,000.00000 129,000.00

0150 704078P

FIBER OPTIC CABLE TYPE E

73.000

LF

16.00000 1,168.00
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Route 42 Bridges Over Blackwood Railroad Trail

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):131

Tabulation of Bids

Contract Time:

June 10, 2021

Contract Description:

21131

NHP-0042(304)

07/16/24 COMPLETION DATE

CAMDEN

Min: Max:

6/15/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) MOUNT CONSTRUCTION
CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0171 601122P

15" REINFORCED CONCRETE
PIPE Alternate Group C

AA 1

506.000

LF

0172 601248P

15" HIGH DENSITY
POLYETHYLENE PIPE Alternate
Group H

AA 2

506.000

LF

87.00000 44,022.00

Section Totals: $14,652,089.25
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Route 42 Bridges Over Blackwood Railroad Trail

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):131

Tabulation of Bids

Contract Time:

June 10, 2021

Contract Description:

21131

NHP-0042(304)

07/16/24 COMPLETION DATE

CAMDEN

Min: Max:

6/15/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) MOUNT CONSTRUCTION
CO., INC.

0002 Construction EngineeringSECTION: Cat Alt Set: Cat Alt Member:

0007 155012M

FIELD OFFICE TYPE D SET UP

1.000

U

65,000.00000 65,000.00

0008 155030M

FIELD OFFICE TYPE D
MAINTENANCE

36.000

MO

4,500.00000 162,000.00

0009 156003M

MATERIALS FIELD LABORATORY
SET-UP

1.000

U

20,700.00000 20,700.00

0010 156006M

MATERIALS FIELD LABORATORY
MAINTENANCE

34.000

MO

2,700.00000 91,800.00

0011 156015M

NUCLEAR DENSITY GAUGE

1.000

U

16,800.00000 16,800.00
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Route 42 Bridges Over Blackwood Railroad Trail

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):131

Tabulation of Bids

Contract Time:

June 10, 2021

Contract Description:

21131

NHP-0042(304)

07/16/24 COMPLETION DATE

CAMDEN

Min: Max:

6/15/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) MOUNT CONSTRUCTION
CO., INC.

Section Totals: $356,300.00
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Route 42 Bridges Over Blackwood Railroad Trail

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):131

Tabulation of Bids

Contract Time:

June 10, 2021

Contract Description:

21131

NHP-0042(304)

07/16/24 COMPLETION DATE

CAMDEN

Min: Max:

6/15/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) MOUNT CONSTRUCTION
CO., INC.

0003 (Non-Participating (RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0002 152015P

POLLUTION LIABILITY INSURANCE

1.000

DOLL

1,000.00000 1,000.00

0036 159190M

SNOW REMOVAL

(1)

LS

50,000.00000 50,000.00

0072 601670M

CLEANING EXISTING PIPE, 12" TO
24" DIAMETER

133.000

LF

26.00000 3,458.00

0073 601672M

CLEANING EXISTING PIPE, OVER
24" TO 48" DIAMETER

56.000

LF

26.00000 1,456.00

0085 602216M

CLEANING DRAINAGE
STRUCTURE

4.000

U

750.00000 3,000.00
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Route 42 Bridges Over Blackwood Railroad Trail

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):131

Tabulation of Bids

Contract Time:

June 10, 2021

Contract Description:

21131

NHP-0042(304)

07/16/24 COMPLETION DATE

CAMDEN

Min: Max:

6/15/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) MOUNT CONSTRUCTION
CO., INC.

0003 (Non-Participating (RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0164 810003M

MOWING

6.000

ACRE

525.00000 3,150.00

Section Totals: $62,064.00
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Route 42 Bridges Over Blackwood Railroad Trail

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):131

Tabulation of Bids

Contract Time:

June 10, 2021

Contract Description:

21131

NHP-0042(304)

07/16/24 COMPLETION DATE

CAMDEN

Min: Max:

6/15/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) MOUNT CONSTRUCTION
CO., INC.

0004 Erosion ControlSECTION: Cat Alt Set: Cat Alt Member:

0013 158003M

CAUTION FENCE

909.000

LF

7.00000 6,363.00

0014 158006M

SILT FENCE

3,995.000

LF

4.50000 17,977.50

0015 158009M

HEAVY DUTY SILT FENCE,
ORANGE

163.000

LF

6.75000 1,100.25

0016 158015M

HAYBALE

25.000

U

55.00000 1,375.00

0017 158030M

INLET FILTER TYPE 2, 2' X 4'

5.000

U

150.00000 750.00

0018 158033M

INLET FILTER TYPE 2, 4' X 4'

6.000

U

875.00000 5,250.00
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Route 42 Bridges Over Blackwood Railroad Trail

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):131

Tabulation of Bids

Contract Time:

June 10, 2021

Contract Description:

21131

NHP-0042(304)

07/16/24 COMPLETION DATE

CAMDEN

Min: Max:

6/15/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) MOUNT CONSTRUCTION
CO., INC.

0004 Erosion ControlSECTION: Cat Alt Set: Cat Alt Member:

0019 158060M

CONSTRUCTION DRIVEWAY

538.000

T

60.00000 32,280.00

0020 158063P

CONCRETE WASHOUT SYSTEM

(1)

LS

6,500.00000 6,500.00

0021 158072M

OIL ONLY EMERGENCY SPILL KIT,
TYPE 1

2.000

U

3,000.00000 6,000.00

0022 158084M

EROSION CONTROL SEDIMENT
REMOVAL

1,000.000

CY

52.00000 52,000.00

0023 158087M

TEMPORARY RIPRAP

4.000

CY

450.00000 1,800.00
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Route 42 Bridges Over Blackwood Railroad Trail

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):131

Tabulation of Bids

Contract Time:

June 10, 2021

Contract Description:

21131

NHP-0042(304)

07/16/24 COMPLETION DATE

CAMDEN

Min: Max:

6/15/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) MOUNT CONSTRUCTION
CO., INC.

0004 Erosion ControlSECTION: Cat Alt Set: Cat Alt Member:

0160 806018P

FERTILIZING AND SEEDING, TYPE
F

1,437.000

SY

1.25000 1,796.25

Section Totals: $133,192.00
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Route 42 Bridges Over Blackwood Railroad Trail

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):131

Tabulation of Bids

Contract Time:

June 10, 2021

Contract Description:

21131

NHP-0042(304)

07/16/24 COMPLETION DATE

CAMDEN

Min: Max:

6/15/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) MOUNT CONSTRUCTION
CO., INC.

0005 General LandscapeSECTION: Cat Alt Set: Cat Alt Member:

0151 802021M

TREE REMOVAL, OVER 6" TO 12"
DIAMETER

6.000

U

895.00000 5,370.00

0152 802024M

TREE REMOVAL, OVER 12" TO 18"
DIAMETER

6.000

U

1,680.00000 10,080.00

0153 802027M

TREE REMOVAL, OVER 18" TO 24"
DIAMETER

6.000

U

2,800.00000 16,800.00

0154 802030M

TREE REMOVAL, OVER 24" TO 30"
DIAMETER

6.000

U

4,260.00000 25,560.00

0155 804000P

TOPSOIL SPREADING __" THICK 4"
Thick

228.000

SY

3.00000 684.00
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Route 42 Bridges Over Blackwood Railroad Trail

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):131

Tabulation of Bids

Contract Time:

June 10, 2021

Contract Description:

21131

NHP-0042(304)

07/16/24 COMPLETION DATE

CAMDEN

Min: Max:

6/15/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) MOUNT CONSTRUCTION
CO., INC.

0005 General LandscapeSECTION: Cat Alt Set: Cat Alt Member:

0156 804014P

PLANT PIT SOIL

122.000

CY

60.00000 7,320.00

0157 804015P

BORROW TOPSOIL

59.000

CY

60.00000 3,540.00

0158 806009P

FERTILIZING AND SEEDING, TYPE
A-4

9,794.000

SY

1.25000 12,242.50

0159 806012P

FERTILIZING AND SEEDING, TYPE
B

1,602.000

SY

1.25000 2,002.50

0161 807006M

TOPSOIL STABILIZATION, TYPE 2
MAT

13,813.000

SY

4.00000 55,252.00

Page 170 of 180
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Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):131

Tabulation of Bids

Contract Time:

June 10, 2021

Contract Description:

21131

NHP-0042(304)

07/16/24 COMPLETION DATE

CAMDEN

Min: Max:

6/15/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) MOUNT CONSTRUCTION
CO., INC.

0005 General LandscapeSECTION: Cat Alt Set: Cat Alt Member:

0162 809003M

STRAW MULCHING

9,836.000

SY

0.75000 7,377.00

0163 809018M

WOOD MULCHING

310.000

SY

5.50000 1,705.00

0165 811009M

LARGE DECIDUOUS TREE, 1-1 1/4"
CALIPER, B&B

88.000

U

525.00000 46,200.00

0166 811012M

LARGE DECIDUOUS TREE, 3/4-1"
CALIPER, B&B

22.000

U

425.00000 9,350.00

0167 811029M

SMALL DECIDUOUS TREE, 6-7'
HIGH B&B

127.000

U

425.00000 53,975.00
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Route 42 Bridges Over Blackwood Railroad Trail

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):131

Tabulation of Bids

Contract Time:

June 10, 2021

Contract Description:

21131

NHP-0042(304)

07/16/24 COMPLETION DATE

CAMDEN

Min: Max:

6/15/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) MOUNT CONSTRUCTION
CO., INC.

0005 General LandscapeSECTION: Cat Alt Set: Cat Alt Member:

0168 811039M

EVERGREEN TREE, 6-7' HIGH, B&B

135.000

U

500.00000 67,500.00

0169 811138M

PLANT ESTABLISHMENT AND
MAINTENANCE PERIOD

(1)

LS

50,000.00000 50,000.00

0170 811165M

WATERING

29.000

MG

250.00000 7,250.00

Section Totals: $382,208.00

Page 172 of 180

Route 42 Bridges Over Blackwood Railroad Trail

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):131

Tabulation of Bids

Contract Time:

June 10, 2021

Contract Description:

21131

NHP-0042(304)

07/16/24 COMPLETION DATE

CAMDEN

Min: Max:

6/15/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) MOUNT CONSTRUCTION
CO., INC.

0006 Structure 0411-161SECTION: Cat Alt Set: Cat Alt Member:

0173 162006P

VIBRATION MONITORING

1.000

LS

300,000.00000 300,000.00

0174 201006P

CLEARING SITE, BRIDGE (___)
Structure Number 0411-161

(1)

LS

375,000.00000 375,000.00

0175 202009P

EXCAVATION, UNCLASSIFIED

4,800.000

CY

45.00000 216,000.00

0176 203041P

GEOTEXTILE, ROADWAY
STABILIZATION

7,870.000

SY

5.00000 39,350.00

0177 203056P

LIGHTWEIGHT SOIL AGGREGATE

20,000.000

CY

105.00000 2,100,000.00
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Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):131

Tabulation of Bids

Contract Time:

June 10, 2021

Contract Description:

21131

NHP-0042(304)

07/16/24 COMPLETION DATE

CAMDEN

Min: Max:

6/15/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) MOUNT CONSTRUCTION
CO., INC.

0006 Structure 0411-161SECTION: Cat Alt Set: Cat Alt Member:

0178 302036P

DENSE-GRADED AGGREGATE
BASE COURSE, 6" THICK

3,340.000

SY

17.00000 56,780.00

0179 502370M

VERIFICATION TEST

2.000

U

111,000.00000 222,000.00

0180 502371M

PROOF TEST

12.000

U

16,000.00000 192,000.00

0181 502016M

MICROPILES, ___ Type A

17,135.000

LF

215.00000 3,684,025.00

0182 504006P

REINFORCEMENT STEEL, EPOXY-
COATED

116,600.000

LB

1.75000 204,050.00
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Route 42 Bridges Over Blackwood Railroad Trail

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):131

Tabulation of Bids

Contract Time:

June 10, 2021

Contract Description:

21131

NHP-0042(304)

07/16/24 COMPLETION DATE

CAMDEN

Min: Max:

6/15/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) MOUNT CONSTRUCTION
CO., INC.

0006 Structure 0411-161SECTION: Cat Alt Set: Cat Alt Member:

0183 504015P

CONCRETE FOOTING

500.000

CY

800.00000 400,000.00

0184 504024P

CONCRETE ABUTMENT WALL

950.000

CY

2,300.00000 2,185,000.00

0185 505060P

PRECAST CONCRETE ARCH
STRUCTURE

320.000

LF

2,300.00000 736,000.00

0186 513003P

RETAINING WALL, LOCATION NO.
___ Northeast Wingwall

735.000

SF

425.00000 312,375.00

0187 513003P

RETAINING WALL, LOCATION NO.
___ Northwest Wingwall

795.000

SF

375.00000 298,125.00
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Route 42 Bridges Over Blackwood Railroad Trail

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):131

Tabulation of Bids

Contract Time:

June 10, 2021

Contract Description:

21131

NHP-0042(304)

07/16/24 COMPLETION DATE

CAMDEN

Min: Max:

6/15/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) MOUNT CONSTRUCTION
CO., INC.

0006 Structure 0411-161SECTION: Cat Alt Set: Cat Alt Member:

0188 513003P

RETAINING WALL, LOCATION NO.
___ Southeast Wingwall

680.000

SF

335.00000 227,800.00

0189 513003P

RETAINING WALL, LOCATION NO.
___ Southwest Wingwall

195.000

SF

450.00000 87,750.00

0190 514012P

TEMPORARY WALL

6,660.000

SF

90.00000 599,400.00

0191 605027P

CHAIN-LINK FENCE, PVC-COATED
STEEL, 6' HIGH

235.000

LF

85.00000 19,975.00

0192 601419P

8" PERFORATED HIGH DENSITY
POLYETHYLENE PIPE

700.000

LF

65.00000 45,500.00

Page 176 of 180

Route 42 Bridges Over Blackwood Railroad Trail

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):131

Tabulation of Bids

Contract Time:

June 10, 2021

Contract Description:

21131

NHP-0042(304)

07/16/24 COMPLETION DATE

CAMDEN

Min: Max:

6/15/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) MOUNT CONSTRUCTION
CO., INC.

Section Totals: $12,301,130.00
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Route 42 Bridges Over Blackwood Railroad Trail

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):131

Tabulation of Bids

Contract Time:

June 10, 2021

Contract Description:

21131

NHP-0042(304)

07/16/24 COMPLETION DATE

CAMDEN

Min: Max:

6/15/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) MOUNT CONSTRUCTION
CO., INC.

0007 Structure 0411-162SECTION: Cat Alt Set: Cat Alt Member:

0193 201006P

CLEARING SITE, BRIDGE (___)
Structure Number 0411-162

(1)

LS

375,000.00000 375,000.00

Section Totals: $375,000.00
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Route 42 Bridges Over Blackwood Railroad Trail

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):131

Tabulation of Bids

Contract Time:

June 10, 2021

Contract Description:

21131

NHP-0042(304)

07/16/24 COMPLETION DATE

CAMDEN

Min: Max:

6/15/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) MOUNT CONSTRUCTION
CO., INC.

0008 Retaining Wall No.1SECTION: Cat Alt Set: Cat Alt Member:

0194 605009P

CHAIN-LINK FENCE, ALUMINUM-
COATED STEEL, 6' HIGH

770.000

LF

75.00000 57,750.00

0195 513003P

RETAINING WALL, LOCATION NO.
___ No.1

12,930.000

SF

395.00000 5,107,350.00

Section Totals: $5,165,100.00
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Route 42 Bridges Over Blackwood Railroad Trail

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):131

Tabulation of Bids

Contract Time:

June 10, 2021

Contract Description:

21131

NHP-0042(304)

07/16/24 COMPLETION DATE

CAMDEN

Min: Max:

6/15/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) MOUNT CONSTRUCTION
CO., INC.

0009 Retaining Wall No.2SECTION: Cat Alt Set: Cat Alt Member:

0196 605009P

CHAIN-LINK FENCE, ALUMINUM-
COATED STEEL, 6' HIGH

210.000

LF

75.00000 15,750.00

0197 513003P

RETAINING WALL, LOCATION NO.
___ No.2

2,515.000

SF

280.00000 704,200.00

Section Totals: $719,950.00

( ) indicates item is bid as Lump Sum

$34,147,033.25

$34,147,033.25

Contract Totals

Cost Plus Time Totals
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Route 42 Bridges Over Blackwood Railroad Trail

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):131

Tabulation of Bids

Contract Time:

June 10, 2021

Contract Description:

21131

NHP-0042(304)

07/16/24 COMPLETION DATE

CAMDEN

Min: Max:

6/15/2021



Vendor Ranking Page: 1

Contract ID:

Route 42 Bridges Over Blackwood Railroad Trail

S1Letting Date:

Contract Description:

District(s):

07/16/24 COMPLETION DATE

21131

June 10, 2021 10:00 AM

NHP-0042(304)

CAMDEN131 Counties:

Contract Time:

Call Order:

Project(s):

6/15/2021

Percent Of
Low BidTotal BidRank Vendor ID/Name

1 S6836 SOUTH STATE, INC. $21,369,223.41 100.00%

2 P4195 RICHARD E. PIERSON CONSTRUCTION CO., INC. $21,852,662.21 102.26%

3 A1010 C. ABBONIZIO CONTRACTORS, INC. $22,453,670.50 105.07%

4 K8713 KYLE CONTI CONSTRUCTION, LLC $25,151,151.52 117.70%

5 C0547 CARBRO CONSTRUCTORS CORP. $25,662,732.10 120.09%

6 A7025 A.P. CONSTRUCTION, INC. $25,784,289.00 120.66%

7 A5874 JAMES J. ANDERSON CONSTRUCTION CO., INC. $26,942,476.82 126.08%

8 J7054 JPC GROUP, INC. $30,174,884.30 141.21%

9 A3063 AGATE CONSTRUCTION CO., INC. $32,161,565.75 150.50%

10 M6816 MOUNT CONSTRUCTION CO., INC. $34,147,033.25 159.80%

THE ABOVE IS AN EXACT TRANSCRIPT OF THE ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS, IF ANY, IN EXTENSION
AND ADDITIONS HAVE BEEN CORRECTED.


