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Contract ID:
Letting Date:
Call Order:

Contract Time:

21447

January 07, 2021

447

02/16/22 COMPLETION DATE

Counties: STATEWIDE

District(s): H4
Project(s): NA
Min:

Contract Description:
Line No / Item ID
Item Description

Alt Set / Alt Member Quantity and Units

SECTION: 0001 Miscellaneous
0001 151006M 55,000.000
PERFORMANCE BOND AND DOLL
PAYMENT BOND

0002 152015P 25,000.000
POLLUTION LIABILITY INSURANCE DOLL

0003 MMGO011M 4,539,655.170

Adjustment Factor - Normal Working PCT

Hours

Section Totals:

(1) SUMCO ECO-
CONTRACTING, LLC

Max:

Re advert of JOC Maintenance Dredging 2020 - >35,000 CY

(2) H&L CONTRACTING, LLC

(3) MOBILE DREDGING &
VIDEO PIPE, INC.

Ext Amount

Cat Alt Member:

55,000.00

25,000.00

4,448,862.07

$4,528,862.07

Unit Price Ext Amount
1.00000 55,000.00
1.00000 25,000.00
1.17000 5,311,396.55

$5,391,396.55

Contract Totals
Cost Plus Time Totals

() indicates item is bid as Lump Sum

Unit Price Ext Amount Unit Price
Cat Alt Set:
1.00000 55,000.00 1.00000
1.00000 25,000.00 1.00000
0.88000 3,994,896.55 0.98000
$4,074,896.55
$4,074,896.55
$4,074,896.55

$4,528,862.07
$4,528,862.07

$5,391,396.55
5,391,396.55
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Vendor Ranking Page: 1
Call Order: 447 Contract ID: 21447 Counties: STATEWIDE
Letting Date: January 07, 2021 10:00 AM District(s): H4

Contract Time: 02/16/22 COMPLETION DATE
Contract Description: Re advert of JOC Maintenance Dredging 2020 - >35,000 CY Project(s): NA
Percent Of
Rank Vendor ID/Name Total Bid Low Bid

1 26-0135998 SUMCO ECO-CONTRACTING, LLC $4,074,896.55 100.00%
2 H3450 H&L CONTRACTING, LLC $4,528,862.07 111.14%
3 M6019 MOBILE DREDGING & VIDEO PIPE, INC. $5,391,396.55 132.31%

THE ABOVE IS AN EXACT TRANSCRIPT OF THE ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS, IF ANY, IN EXTENSION
AND ADDITIONS HAVE BEEN CORRECTED.



