



**Tabulation of Bids**

**Contract ID:** 21452

**Counties:** ATLANTIC, BURLINGTON, CAMDEN, CAPE MAY, CUMBERLAND, GLOUCESTER, SALEM

**Letting Date:** May 27, 2021

**District(s):** S4

**Call Order:** 452

**Project(s):** N/A

**Contract Time:** 07/31/22 COMPLETION DATE

**Min:**

**Max:**

**Contract Description:** MTN JOC Infrastructure Repairs, South-2021

Line No / Item ID Item Description		(1) MOUNT CONSTRUCTION CO., INC.		(2) COLONNELLI BROTHERS, INC.		(3) IEW CONSTRUCTION GROUP, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION: 0001</b>	Bridge	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>			
0001	MMG011M 5,700,000.000	0.80000	4,560,000.00	0.89000	5,073,000.00	0.93000	5,301,000.00
	Adjustment Factor - Normal Working Hours PCT						
0002	MMG012M 500,000.000	0.80000	400,000.00	0.89000	445,000.00	0.93000	465,000.00
	Adjustment Factor - Other-than-normal Working Hours PCT						
<b>Section Totals:</b>			\$4,960,000.00		\$5,518,000.00		\$5,766,000.00
<b>Contract Totals</b>			<b>\$4,960,000.00</b>		<b>\$5,518,000.00</b>		<b>\$5,766,000.00</b>
<b>Cost Plus Time Totals</b>			<b>\$4,960,000.00</b>		<b>\$5,518,000.00</b>		<b>5,766,000.00</b>

( ) indicates item is bid as Lump Sum



**Tabulation of Bids**

**Contract ID:** 21452

**Counties:** ATLANTIC, BURLINGTON, CAMDEN, CAPE MAY, CUMBERLAND, GLOUCESTER, SALEM

**Letting Date:** May 27, 2021

**District(s):** S4

**Call Order:** 452

**Project(s):** N/A

**Contract Time:** 07/31/22 COMPLETION DATE

**Min:**

**Max:**

**Contract Description:** MTN JOC Infrastructure Repairs, South-2021

Line No / Item ID		(4) JOSEPH M. SANZARI, INC.		(5) RAILROAD CONSTRUCTION COMPANY, INC.			
Item Description							
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION: 0001</b>	Bridge			<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>	
0001	MMG011M 5,700,000.000	1.00000	5,700,000.00	1.16000	6,612,000.00		
	Adjustment Factor - Normal Working Hours PCT						
0002	MMG012M 500,000.000	1.00000	500,000.00	1.18000	590,000.00		
	Adjustment Factor - Other-than-normal Working Hours PCT						
<b>Section Totals:</b>			\$6,200,000.00		\$7,202,000.00		
<b>Contract Totals</b>			<b>\$6,200,000.00</b>		<b>\$7,202,000.00</b>		
<b>Cost Plus Time Totals</b>			<b>\$6,200,000.00</b>		<b>\$7,202,000.00</b>		

( ) indicates item is bid as Lump Sum

