
Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BERTO CONSTRUCTION,
INC.

(2) DIEHL ELECTRIC
COMPANY, INC.

(3) ORCHARD HOLDINGS, LLC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0001 151006M

PERFORMANCE BOND AND
PAYMENT BOND

1.000

DOLL

37,000.00000 37,000.00 39,804.86000 39,804.86 40,000.00000 40,000.00

0003 153009P

BAR CHART PROGRESS
SCHEDULE AND UPDATES

(1)

LS

5,000.00000 5,000.00 37,823.51000 37,823.51 10,000.00000 10,000.00

0004 153011M

TRAINEES

1,750.000

HOUR

0.01000 17.50 0.01000 17.50 18.75000 32,812.50

0005 154003P

MOBILIZATION

(1)

LS

530,000.00000 530,000.00 457,199.06000 457,199.06 480,000.00000 480,000.00

0008 157004M

CONSTRUCTION LAYOUT

1.000

DOLL

25,000.00000 25,000.00 17,250.00000 17,250.00 62,500.00000 62,500.00
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INTERSECTION IMP PROGRAM & SAFETY CORRIDOR PROG W/ ROW SOUTH

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):132

Tabulation of Bids

Contract Time:

June 02, 2022

Contract Description:

22132

HSIP-D00S(574)

04/04/24 COMPLETION DATE

CAMDEN

Min: Max:

8/23/2022



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BERTO CONSTRUCTION,
INC.

(2) DIEHL ELECTRIC
COMPANY, INC.

(3) ORCHARD HOLDINGS, LLC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0016 159003M

BREAKAWAY BARRICADE

61.000

U

0.01000 0.61 172.50000 10,522.50 1.00000 61.00

0017 159006M

DRUM

345.000

U

1.00000 345.00 69.00000 23,805.00 1.00000 345.00

0018 159009M

TRAFFIC CONE

90.000

U

0.01000 0.90 16.10000 1,449.00 1.00000 90.00

0019 159012M

CONSTRUCTION SIGNS

2,101.000

SF

15.00000 31,515.00 18.98000 39,876.98 17.50000 36,767.50

0020 159015M

CONSTRUCTION IDENTIFICATION
SIGN, 4' X 8'

10.000

U

1,000.00000 10,000.00 920.00000 9,200.00 1,125.00000 11,250.00
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INTERSECTION IMP PROGRAM & SAFETY CORRIDOR PROG W/ ROW SOUTH

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):132

Tabulation of Bids

Contract Time:

June 02, 2022

Contract Description:

22132

HSIP-D00S(574)

04/04/24 COMPLETION DATE

CAMDEN

Min: Max:

8/23/2022



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BERTO CONSTRUCTION,
INC.

(2) DIEHL ELECTRIC
COMPANY, INC.

(3) ORCHARD HOLDINGS, LLC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0021 159030M

PORTABLE VARIABLE MESSAGE
SIGN

8.000

U

7,000.00000 56,000.00 20,700.00000 165,600.00 18,750.00000 150,000.00

0022 159108M

TRAFFIC CONTROL TRUCK WITH
MOUNTED CRASH CUSHION

7.000

U

0.01000 0.07 0.01000 0.07 1.00000 7.00

0023 159126M

TEMPORARY TRAFFIC STRIPES,
4"

2,235.000

LF

1.60000 3,576.00 0.98000 2,190.30 1.90000 4,246.50

0024 159132M

TEMPORARY PAVEMENT
MARKINGS

850.000

SF

3.20000 2,720.00 3.45000 2,932.50 3.75000 3,187.50

0025 159141M

TRAFFIC DIRECTOR, FLAGGER

384.000

HOUR

0.01000 3.84 201.25000 77,280.00 62.50000 24,000.00
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Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):132
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Contract Time:

June 02, 2022

Contract Description:

22132

HSIP-D00S(574)

04/04/24 COMPLETION DATE

CAMDEN

Min: Max:

8/23/2022



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BERTO CONSTRUCTION,
INC.

(2) DIEHL ELECTRIC
COMPANY, INC.

(3) ORCHARD HOLDINGS, LLC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0026 159144M

EMERGENCY TOWING SERVICE

10.000

U

0.01000 0.10 287.50000 2,875.00 625.00000 6,250.00

0027 160004M

FUEL PRICE ADJUSTMENT

1.000

DOLL

200.00000 200.00 200.00000 200.00 200.00000 200.00

0028 161003P

FINAL CLEANUP

(1)

LS

25,000.00000 25,000.00 9,692.37000 9,692.37 1.00000 1.00

0029 201003P

CLEARING SITE

(1)

LS

40,000.00000 40,000.00 248,285.43000 248,285.43 40,000.00000 40,000.00

0030 202006M

EXCAVATION, TEST PIT

58.000

CY

500.00000 29,000.00 230.00000 13,340.00 188.00000 10,904.00

0031 202009P

EXCAVATION, UNCLASSIFIED

52.000

CY

35.00000 1,820.00 115.00000 5,980.00 69.00000 3,588.00
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INTERSECTION IMP PROGRAM & SAFETY CORRIDOR PROG W/ ROW SOUTH

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):132

Tabulation of Bids

Contract Time:

June 02, 2022

Contract Description:

22132

HSIP-D00S(574)

04/04/24 COMPLETION DATE

CAMDEN

Min: Max:

8/23/2022



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BERTO CONSTRUCTION,
INC.

(2) DIEHL ELECTRIC
COMPANY, INC.

(3) ORCHARD HOLDINGS, LLC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0032 202021P

REMOVAL OF PAVEMENT

228.000

SY

80.00000 18,240.00 34.50000 7,866.00 69.00000 15,732.00

0033 302042P

DENSE-GRADED AGGREGATE
BASE COURSE, 8" THICK

228.000

SY

30.00000 6,840.00 86.25000 19,665.00 53.25000 12,141.00

0034 304003P

CONCRETE BASE COURSE, 8"
THICK

228.000

SY

295.00000 67,260.00 414.00000 94,392.00 143.75000 32,775.00

0035 401027M

POLYMERIZED JOINT ADHESIVE

1,192.000

LF

5.00000 5,960.00 56.93000 67,860.56 15.25000 18,178.00

0036 401054M

HOT MIX ASPHALT 12.5 M 64
SURFACE COURSE

59.000

T

300.00000 17,700.00 460.00000 27,140.00 222.00000 13,098.00
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Counties:

Project(s):132
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Contract Time:
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Contract Description:

22132

HSIP-D00S(574)

04/04/24 COMPLETION DATE

CAMDEN

Min: Max:

8/23/2022



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BERTO CONSTRUCTION,
INC.

(2) DIEHL ELECTRIC
COMPANY, INC.

(3) ORCHARD HOLDINGS, LLC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0037 606012P

CONCRETE SIDEWALK, 4" THICK

643.000

SY

250.00000 160,750.00 230.00000 147,890.00 200.00000 128,600.00

0038 606051P

CONCRETE DRIVEWAY, 6" THICK

6.000

SY

290.00000 1,740.00 316.25000 1,897.50 373.00000 2,238.00

0039 606084P

DETECTABLE WARNING SURFACE

49.000

SY

250.00000 12,250.00 1,150.00000 56,350.00 344.00000 16,856.00

0040 607018P

9" X 16" CONCRETE VERTICAL
CURB

1,089.000

LF

130.00000 141,570.00 151.80000 165,310.20 136.75000 148,920.75

0041 609003M

BEAM GUIDE RAIL

257.000

LF

49.50000 12,721.50 58.65000 15,073.05 58.75000 15,098.75

0042 609015M

THRIE BEAM GUIDE RAIL, BRIDGE

57.000

LF

335.00000 19,095.00 379.50000 21,631.50 400.00000 22,800.00
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INTERSECTION IMP PROGRAM & SAFETY CORRIDOR PROG W/ ROW SOUTH

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):132
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Contract Time:

June 02, 2022

Contract Description:

22132

HSIP-D00S(574)

04/04/24 COMPLETION DATE

CAMDEN

Min: Max:

8/23/2022



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BERTO CONSTRUCTION,
INC.

(2) DIEHL ELECTRIC
COMPANY, INC.

(3) ORCHARD HOLDINGS, LLC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0043 609039M

BEAM GUIDE RAIL ANCHORAGE

1.000

U

2,150.00000 2,150.00 2,530.00000 2,530.00 2,565.00000 2,565.00

0044 609042M

BEAM GUIDE RAIL POST

6.000

U

140.00000 840.00 161.00000 966.00 165.00000 990.00

0045 609075M

REMOVAL OF BEAM GUIDE RAIL

241.000

LF

4.00000 964.00 4.60000 1,108.60 5.00000 1,205.00

0046 610003M

TRAFFIC STRIPES, 4"

3,108.000

LF

1.60000 4,972.80 1.09000 3,387.72 1.90000 5,905.20

0047 610007M

TRAFFIC STRIPES, 8"

4,358.000

LF

3.20000 13,945.60 1.67000 7,277.86 3.75000 16,342.50

0048 610009M

TRAFFIC MARKINGS

880.000

SF

7.40000 6,512.00 8.34000 7,339.20 8.75000 7,700.00
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INTERSECTION IMP PROGRAM & SAFETY CORRIDOR PROG W/ ROW SOUTH

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):132

Tabulation of Bids

Contract Time:

June 02, 2022

Contract Description:

22132

HSIP-D00S(574)

04/04/24 COMPLETION DATE

CAMDEN

Min: Max:

8/23/2022



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BERTO CONSTRUCTION,
INC.

(2) DIEHL ELECTRIC
COMPANY, INC.

(3) ORCHARD HOLDINGS, LLC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0049 610012M

RPM, MONO-DIRECTIONAL, WHITE
LENS

36.000

U

75.00000 2,700.00 57.44000 2,067.84 94.00000 3,384.00

0050 610017M

TRAFFIC MARKING LINES, 24"

985.000

LF

11.00000 10,835.00 6.90000 6,796.50 12.50000 12,312.50

0051 610018M

RPM, MONO-DIRECTIONAL,
AMBER LENS

5.000

U

75.00000 375.00 57.44000 287.20 95.00000 475.00

0052 610021M

RPM, BI-DIRECTIONAL, AMBER
LENS

12.000

U

75.00000 900.00 57.44000 689.28 95.00000 1,140.00

0053 610024M

REMOVAL OF RPM

25.000

U

4.25000 106.25 115.00000 2,875.00 65.00000 1,625.00
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INTERSECTION IMP PROGRAM & SAFETY CORRIDOR PROG W/ ROW SOUTH

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):132

Tabulation of Bids

Contract Time:

June 02, 2022

Contract Description:

22132

HSIP-D00S(574)

04/04/24 COMPLETION DATE

CAMDEN

Min: Max:

8/23/2022



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BERTO CONSTRUCTION,
INC.

(2) DIEHL ELECTRIC
COMPANY, INC.

(3) ORCHARD HOLDINGS, LLC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0054 610027M

REMOVAL AND REPLACEMENT OF
RPM LENS

13.000

U

105.00000 1,365.00 28.69000 372.97 125.00000 1,625.00

0055 610033M

RUMBLE STRIP

460.000

LF

20.50000 9,430.00 14.43000 6,637.80 25.00000 11,500.00

0056 610036M

REMOVAL OF TRAFFIC STRIPES

2,180.000

LF

1.60000 3,488.00 1.09000 2,376.20 1.90000 4,142.00

0057 610038M

REMOVAL OF RUMBLE STRIP

285.000

LF

39.00000 11,115.00 74.75000 21,303.75 20.00000 5,700.00

0058 610039M

REMOVAL OF TRAFFIC MARKINGS

2,470.000

SF

3.15000 7,780.50 3.28000 8,101.60 3.75000 9,262.50
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INTERSECTION IMP PROGRAM & SAFETY CORRIDOR PROG W/ ROW SOUTH

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):132

Tabulation of Bids

Contract Time:

June 02, 2022

Contract Description:

22132

HSIP-D00S(574)

04/04/24 COMPLETION DATE

CAMDEN

Min: Max:

8/23/2022



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BERTO CONSTRUCTION,
INC.

(2) DIEHL ELECTRIC
COMPANY, INC.

(3) ORCHARD HOLDINGS, LLC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0059 611300M

CRASH CUSHION, COMPRESSIVE
BARRIER, TYPE 2, WIDTH
NARROW

1.000

U

50,400.00000 50,400.00 43,700.00000 43,700.00 56,500.00000 56,500.00

0060 611336M

CRASH CUSHION, LOW
MAINTENANCE COMPRESSIVE
BARRIER, TYPE 2, WIDTH
NARROW

4.000

U

53,000.00000 212,000.00 33,350.00000 133,400.00 42,750.00000 171,000.00

0061 611348M

CRASH CUSHION, LOW
MAINTENANCE, COMPRESSIVE
BARRIER, TYPE 3, WIDTH
NARROW

4.000

U

53,000.00000 212,000.00 45,712.50000 182,850.00 56,375.00000 225,500.00

0062 612003P

REGULATORY AND WARNING
SIGN

868.250

SF

34.00000 29,520.50 50.60000 43,933.45 40.00000 34,730.00
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CAMDEN
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BERTO CONSTRUCTION,
INC.

(2) DIEHL ELECTRIC
COMPANY, INC.

(3) ORCHARD HOLDINGS, LLC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0063 612005M

REGULATORY AND WARNING
SIGN, CONCRETE BARRIER
MOUNTED

8.000

U

685.00000 5,480.00 1,725.00000 13,800.00 815.00000 6,520.00

0064 612006P

GUIDE SIGN, TYPE GA, STEEL "U"
POST SUPPORTS

231.000

SF

75.00000 17,325.00 55.20000 12,751.20 89.00000 20,559.00

0065 701015P

2" RIGID METALLIC CONDUIT

20.000

LF

90.00000 1,800.00 60.00000 1,200.00 218.75000 4,375.00

0066 701021P

3" RIGID METALLIC CONDUIT

3,545.000

LF

95.00000 336,775.00 90.00000 319,050.00 143.75000 509,593.75

0067 701102M

18" X 36" JUNCTION BOX

19.000

U

3,200.00000 60,800.00 3,590.05000 68,210.95 2,860.00000 54,340.00
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Counties:
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June 02, 2022
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22132

HSIP-D00S(574)
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CAMDEN

Min: Max:

8/23/2022



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BERTO CONSTRUCTION,
INC.

(2) DIEHL ELECTRIC
COMPANY, INC.

(3) ORCHARD HOLDINGS, LLC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0068 701123M

FOUNDATION, TYPE SFT

7.000

U

3,300.00000 23,100.00 3,000.00000 21,000.00 2,940.00000 20,580.00

0069 701128M

FOUNDATION, TYPE P-MC
MODIFIED

2.000

U

6,300.00000 12,600.00 5,550.00000 11,100.00 5,625.00000 11,250.00

0070 701135M

FOUNDATION, TYPE SPF

23.000

U

2,150.00000 49,450.00 2,400.00000 55,200.00 1,875.00000 43,125.00

0071 701136M

BORING FOR FOUNDATION, TYPE
STF FOR GREATER THAN 50 FOOT
MAST ARM

3.000

U

6,000.00000 18,000.00 15,900.00000 47,700.00 36,250.00000 108,750.00

0072 701137M

FOUNDATION, TYPE STF FOR
GREATER THAN 50 FOOT MAST
ARM

45.000

LF

2,100.00000 94,500.00 1,800.00000 81,000.00 1,655.00000 74,475.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BERTO CONSTRUCTION,
INC.

(2) DIEHL ELECTRIC
COMPANY, INC.

(3) ORCHARD HOLDINGS, LLC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0073 701138M

FOUNDATION, TYPE STF

13.000

U

11,000.00000 143,000.00 6,900.00000 89,700.00 6,690.00000 86,970.00

0074 701144M

FOUNDATION, TYPE SFK

3.000

U

3,500.00000 10,500.00 3,200.00000 9,600.00 3,875.00000 11,625.00

0075 701171M

METER CABINET, TYPE TL

2.000

U

4,650.00000 9,300.00 4,212.12000 8,424.24 5,430.00000 10,860.00

0076 701192P

GROUND WIRE, NO. 8 AWG

5,690.000

LF

2.45000 13,940.50 1.12000 6,372.80 4.10000 23,329.00

0077 701201P

MULTIPLE LIGHTING WIRE, NO. 8
AWG

5,110.000

LF

2.15000 10,986.50 1.42000 7,256.20 7.15000 36,536.50

0078 701213P

SERVICE WIRE, NO. 6 AWG

195.000

LF

3.20000 624.00 3.55000 692.25 4.60000 897.00
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22132
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BERTO CONSTRUCTION,
INC.

(2) DIEHL ELECTRIC
COMPANY, INC.

(3) ORCHARD HOLDINGS, LLC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0079 702009M

CONTROLLER, 8 PHASE

2.000

U

21,000.00000 42,000.00 18,302.75000 36,605.50 20,300.00000 40,600.00

0080 702012M

TRAFFIC SIGNAL STANDARD,
ALUMINUM

10.000

U

3,950.00000 39,500.00 4,383.62000 43,836.20 3,685.00000 36,850.00

0081 702014M

TRAFFIC SIGNAL STANDARD WITH
GREATER THAN 50 FOOT MAST
ARM, STEEL

3.000

U

15,000.00000 45,000.00 15,469.69000 46,409.07 14,275.00000 42,825.00

0082 702015M

TRAFFIC SIGNAL STANDARD,
STEEL

14.000

U

9,100.00000 127,400.00 9,422.96000 131,921.44 8,935.00000 125,090.00

0083 702018M

PEDESTRIAN SIGNAL STANDARD

23.000

U

1,150.00000 26,450.00 1,021.11000 23,485.53 1,220.00000 28,060.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BERTO CONSTRUCTION,
INC.

(2) DIEHL ELECTRIC
COMPANY, INC.

(3) ORCHARD HOLDINGS, LLC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0084 702021M

TRAFFIC SIGNAL MAST ARM,
ALUMINUM

9.000

U

3,250.00000 29,250.00 3,122.28000 28,100.52 2,840.00000 25,560.00

0085 702024M

TRAFFIC SIGNAL MAST ARM,
STEEL

15.000

U

7,050.00000 105,750.00 7,731.98000 115,979.70 8,400.00000 126,000.00

0086 702025M

TRAFFIC SIGNAL MAST ARM
GREATER THAN 50 FOOT, STEEL

3.000

U

41,000.00000 123,000.00 36,406.45000 109,219.35 48,625.00000 145,875.00

0087 702027P

TRAFFIC SIGNAL CABLE, 2
CONDUCTOR

10,390.000

LF

1.45000 15,065.50 1.32000 13,714.80 6.70000 69,613.00

0088 702030P

TRAFFIC SIGNAL CABLE, 5
CONDUCTOR

13,940.000

LF

2.15000 29,971.00 2.04000 28,437.60 7.35000 102,459.00
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June 02, 2022

Contract Description:

22132

HSIP-D00S(574)

04/04/24 COMPLETION DATE

CAMDEN

Min: Max:

8/23/2022



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BERTO CONSTRUCTION,
INC.

(2) DIEHL ELECTRIC
COMPANY, INC.

(3) ORCHARD HOLDINGS, LLC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0089 702033P

TRAFFIC SIGNAL CABLE, 10
CONDUCTOR

13,830.000

LF

3.30000 45,639.00 3.34000 46,192.20 8.60000 118,938.00

0090 702036M

TRAFFIC SIGNAL HEAD

95.000

U

1,150.00000 109,250.00 2,593.21000 246,354.95 1,560.00000 148,200.00

0091 702038M

PUSH BUTTON INSTALLATION

24.000

U

2,350.00000 56,400.00 2,500.00000 60,000.00 3,250.00000 78,000.00

0092 702039M

PEDESTRIAN SIGNAL HEAD

52.000

U

325.00000 16,900.00 1,223.13000 63,602.76 1,165.00000 60,580.00

0093 702042M

PUSH BUTTON

52.000

U

375.00000 19,500.00 440.42000 22,901.84 380.00000 19,760.00

0094 702046M

RADAR DETECTOR

18.000

U

9,600.00000 172,800.00 10,001.14000 180,020.52 10,950.00000 197,100.00
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INTERSECTION IMP PROGRAM & SAFETY CORRIDOR PROG W/ ROW SOUTH

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):132

Tabulation of Bids

Contract Time:

June 02, 2022

Contract Description:

22132

HSIP-D00S(574)

04/04/24 COMPLETION DATE

CAMDEN

Min: Max:

8/23/2022



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BERTO CONSTRUCTION,
INC.

(2) DIEHL ELECTRIC
COMPANY, INC.

(3) ORCHARD HOLDINGS, LLC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0095 702050M

GENERATOR AUXILIARY CABINET

6.000

U

11,900.00000 71,400.00 9,511.98000 57,071.88 12,735.00000 76,410.00

0096 702057M

INTERIM TRAFFIC SIGNAL
SYSTEM, LOCATION NO. ___
INTERIM TRAFFIC SIGNAL
SYSTEM, LOCATION NO. 1

(1)

LS

15,000.00000 15,000.00 18,754.46000 18,754.46 45,130.00000 45,130.00

0097 702057M

INTERIM TRAFFIC SIGNAL
SYSTEM, LOCATION NO. ___
INTERIM TRAFFIC SIGNAL
SYSTEM, LOCATION NO. 2

(1)

LS

45,000.00000 45,000.00 20,096.80000 20,096.80 45,130.00000 45,130.00
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INTERSECTION IMP PROGRAM & SAFETY CORRIDOR PROG W/ ROW SOUTH

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):132

Tabulation of Bids

Contract Time:

June 02, 2022

Contract Description:

22132

HSIP-D00S(574)

04/04/24 COMPLETION DATE

CAMDEN

Min: Max:

8/23/2022



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BERTO CONSTRUCTION,
INC.

(2) DIEHL ELECTRIC
COMPANY, INC.

(3) ORCHARD HOLDINGS, LLC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0098 702057M

INTERIM TRAFFIC SIGNAL
SYSTEM, LOCATION NO. ___
INTERIM TRAFFIC SIGNAL
SYSTEM, LOCATION NO. 3

(1)

LS

8,000.00000 8,000.00 25,917.94000 25,917.94 45,130.00000 45,130.00

0099 702057M

INTERIM TRAFFIC SIGNAL
SYSTEM, LOCATION NO. ___
INTERIM TRAFFIC SIGNAL
SYSTEM, LOCATION NO. 4

(1)

LS

18,000.00000 18,000.00 16,273.40000 16,273.40 45,130.00000 45,130.00

0100 702057M

INTERIM TRAFFIC SIGNAL
SYSTEM, LOCATION NO. ___
INTERIM TRAFFIC SIGNAL
SYSTEM, LOCATION NO. 5.1

(1)

LS

8,000.00000 8,000.00 19,110.15000 19,110.15 45,130.00000 45,130.00
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INTERSECTION IMP PROGRAM & SAFETY CORRIDOR PROG W/ ROW SOUTH

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):132

Tabulation of Bids

Contract Time:

June 02, 2022

Contract Description:

22132

HSIP-D00S(574)

04/04/24 COMPLETION DATE

CAMDEN

Min: Max:

8/23/2022



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BERTO CONSTRUCTION,
INC.

(2) DIEHL ELECTRIC
COMPANY, INC.

(3) ORCHARD HOLDINGS, LLC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0101 702057M

INTERIM TRAFFIC SIGNAL
SYSTEM, LOCATION NO. ___
INTERIM TRAFFIC SIGNAL
SYSTEM, LOCATION NO. 5.2

(1)

LS

15,000.00000 15,000.00 22,496.20000 22,496.20 45,130.00000 45,130.00

0102 702060M

CONTROLLER TURN-ON

6.000

U

15,000.00000 90,000.00 6,485.29000 38,911.74 4,560.00000 27,360.00

0103 703018M

LUMINAIRE

11.000

U

2,500.00000 27,500.00 2,274.37000 25,018.07 2,750.00000 30,250.00

Section Totals: $3,952,681.67 $4,461,891.12 $4,710,346.45
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INTERSECTION IMP PROGRAM & SAFETY CORRIDOR PROG W/ ROW SOUTH

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):132

Tabulation of Bids

Contract Time:

June 02, 2022

Contract Description:

22132

HSIP-D00S(574)

04/04/24 COMPLETION DATE

CAMDEN

Min: Max:

8/23/2022



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BERTO CONSTRUCTION,
INC.

(2) DIEHL ELECTRIC
COMPANY, INC.

(3) ORCHARD HOLDINGS, LLC

0002 CONSTRUCTION ENGINEERINGSECTION: Cat Alt Set: Cat Alt Member:

0006 155012M

FIELD OFFICE TYPE D SET UP

1.000

U

30,000.00000 30,000.00 55,044.68000 55,044.68 31,250.00000 31,250.00

0007 155030M

FIELD OFFICE TYPE D
MAINTENANCE

25.000

MO

3,500.00000 87,500.00 4,675.44000 116,886.00 3,125.00000 78,125.00

Section Totals: $117,500.00 $171,930.68 $109,375.00
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INTERSECTION IMP PROGRAM & SAFETY CORRIDOR PROG W/ ROW SOUTH

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):132

Tabulation of Bids

Contract Time:

June 02, 2022

Contract Description:

22132

HSIP-D00S(574)

04/04/24 COMPLETION DATE

CAMDEN

Min: Max:

8/23/2022



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BERTO CONSTRUCTION,
INC.

(2) DIEHL ELECTRIC
COMPANY, INC.

(3) ORCHARD HOLDINGS, LLC

0003 (NON-PARTICIPATING (ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0002 152015P

POLLUTION LIABILITY INSURANCE

1.000

DOLL

11,000.00000 11,000.00 6,000.00000 6,000.00 18,000.00000 18,000.00

Section Totals: $11,000.00 $6,000.00 $18,000.00
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INTERSECTION IMP PROGRAM & SAFETY CORRIDOR PROG W/ ROW SOUTH

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):132

Tabulation of Bids

Contract Time:

June 02, 2022

Contract Description:

22132

HSIP-D00S(574)

04/04/24 COMPLETION DATE

CAMDEN

Min: Max:

8/23/2022



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BERTO CONSTRUCTION,
INC.

(2) DIEHL ELECTRIC
COMPANY, INC.

(3) ORCHARD HOLDINGS, LLC

0004 EROSION CONTROLSECTION: Cat Alt Set: Cat Alt Member:

0009 158006M

SILT FENCE

479.000

LF

7.00000 3,353.00 11.50000 5,508.50 10.00000 4,790.00

0010 158009M

HEAVY DUTY SILT FENCE,
ORANGE

62.000

LF

7.00000 434.00 11.50000 713.00 47.00000 2,914.00

0011 158015M

HAYBALE

125.000

U

0.01000 1.25 17.25000 2,156.25 60.00000 7,500.00

0012 158030M

INLET FILTER TYPE 2, 2' X 4'

32.000

U

120.00000 3,840.00 345.00000 11,040.00 205.00000 6,560.00

0013 158063P

CONCRETE WASHOUT SYSTEM

(1)

LS

5,000.00000 5,000.00 28,750.00000 28,750.00 10,000.00000 10,000.00
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INTERSECTION IMP PROGRAM & SAFETY CORRIDOR PROG W/ ROW SOUTH

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):132

Tabulation of Bids

Contract Time:

June 02, 2022

Contract Description:

22132

HSIP-D00S(574)

04/04/24 COMPLETION DATE

CAMDEN

Min: Max:

8/23/2022



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BERTO CONSTRUCTION,
INC.

(2) DIEHL ELECTRIC
COMPANY, INC.

(3) ORCHARD HOLDINGS, LLC

0004 EROSION CONTROLSECTION: Cat Alt Set: Cat Alt Member:

0014 158072M

OIL ONLY EMERGENCY SPILL KIT,
TYPE 1

6.000

U

0.01000 0.06 1,328.25000 7,969.50 1,250.00000 7,500.00

0015 158084M

EROSION CONTROL SEDIMENT
REMOVAL

27.000

CY

0.01000 0.27 11.50000 310.50 1.00000 27.00

0106 806018P

FERTILIZING AND SEEDING, TYPE
F

26.000

SY

5.00000 130.00 23.00000 598.00 12.50000 325.00

Section Totals: $12,758.58 $57,045.75 $39,616.00
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INTERSECTION IMP PROGRAM & SAFETY CORRIDOR PROG W/ ROW SOUTH

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):132

Tabulation of Bids

Contract Time:

June 02, 2022

Contract Description:

22132

HSIP-D00S(574)

04/04/24 COMPLETION DATE

CAMDEN

Min: Max:

8/23/2022



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BERTO CONSTRUCTION,
INC.

(2) DIEHL ELECTRIC
COMPANY, INC.

(3) ORCHARD HOLDINGS, LLC

0005 GENERAL LANDSCAPESECTION: Cat Alt Set: Cat Alt Member:

0104 804015P

BORROW TOPSOIL

20.000

CY

65.00000 1,300.00 172.50000 3,450.00 187.50000 3,750.00

0105 806006P

FERTILIZING AND SEEDING, TYPE
A-3

256.000

SY

5.00000 1,280.00 23.00000 5,888.00 7.75000 1,984.00

0107 806027P

FERTILIZING AND SEEDING, TYPE
PINELANDS

45.000

SY

5.00000 225.00 23.00000 1,035.00 100.00000 4,500.00

0108 809006M

FIBER MULCHING

281.000

SY

5.00000 1,405.00 23.00000 6,463.00 10.00000 2,810.00

Section Totals: $4,210.00 $16,836.00 $13,044.00

        

$4,713,703.55$4,098,150.25 $4,890,381.45

$4,098,150.25

Contract Totals

$4,713,703.55 4,890,381.45Cost Plus Time Totals
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INTERSECTION IMP PROGRAM & SAFETY CORRIDOR PROG W/ ROW SOUTH

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):132

Tabulation of Bids

Contract Time:

June 02, 2022

Contract Description:

22132

HSIP-D00S(574)

04/04/24 COMPLETION DATE

CAMDEN

Min: Max:

8/23/2022



( ) indicates item is bid as Lump Sum
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INTERSECTION IMP PROGRAM & SAFETY CORRIDOR PROG W/ ROW SOUTH

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):132

Tabulation of Bids

Contract Time:

June 02, 2022

Contract Description:

22132

HSIP-D00S(574)

04/04/24 COMPLETION DATE

CAMDEN

Min: Max:

8/23/2022






