
Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DELLA PELLO PAVING,
INC.

(2) BERTO CONSTRUCTION,
INC.

(3) CRISDEL GROUP, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0001 151006M

PERFORMANCE BOND AND
PAYMENT BOND

1.000

DOLL

58,845.00000 58,845.00 92,000.00000 92,000.00 53,963.76000 53,963.76

0003 153003P

PROGRESS SCHEDULE

(1)

LS

13,860.00000 13,860.00 4,000.00000 4,000.00 25,000.00000 25,000.00

0004 153005M

PROGRESS SCHEDULE UPDATE

15.000

U

870.00000 13,050.00 600.00000 9,000.00 656.50000 9,847.50

0005 153011M

TRAINEES

1,820.000

HOUR

4.00000 7,280.00 0.01000 18.20 0.01000 18.20

0006 154003P

MOBILIZATION

(1)

LS

1,093,252.00000 1,093,252.00 1,293,000.00000 1,293,000.00 2,446,766.26000 2,446,766.26

0009 157004M

CONSTRUCTION LAYOUT

1.000

DOLL

15,400.00000 15,400.00 35,000.00000 35,000.00 68,175.00000 68,175.00
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Route 23, Alexander Road to Maple Lake Road

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):153

Tabulation of Bids

Contract Time:

April 04, 2023

Contract Description:

22153

NHP-0023(329)

07/18/25 COMPLETION DATE

MORRIS

Min: Max:

4/4/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DELLA PELLO PAVING,
INC.

(2) BERTO CONSTRUCTION,
INC.

(3) CRISDEL GROUP, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0019 159003M

BREAKAWAY BARRICADE

100.000

U

1.00000 100.00 0.01000 1.00 95.95000 9,595.00

0020 159006M

DRUM

300.000

U

1.00000 300.00 0.01000 3.00 0.01000 3.00

0021 159009M

TRAFFIC CONE

300.000

U

47.25000 14,175.00 0.01000 3.00 20.00000 6,000.00

0022 159012M

CONSTRUCTION SIGNS

3,010.000

SF

16.50000 49,665.00 17.00000 51,170.00 18.36000 55,263.60

0023 159021P

CONSTRUCTION BARRIER CURB

1,220.000

LF

101.65000 124,013.00 65.00000 79,300.00 150.00000 183,000.00

0024 159027M

FLASHING ARROW BOARD, 4' X 8'

4.000

U

1,000.00000 4,000.00 0.01000 0.04 1.00000 4.00
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Route 23, Alexander Road to Maple Lake Road

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):153

Tabulation of Bids

Contract Time:

April 04, 2023

Contract Description:

22153

NHP-0023(329)

07/18/25 COMPLETION DATE

MORRIS

Min: Max:

4/4/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DELLA PELLO PAVING,
INC.

(2) BERTO CONSTRUCTION,
INC.

(3) CRISDEL GROUP, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0025 159030M

PORTABLE VARIABLE MESSAGE
SIGN

5.000

U

1,000.00000 5,000.00 0.01000 0.05 18,685.00000 93,425.00

0026 159057M

TEMPORARY CRASH CUSHION,
INERTIAL BARRIER SYSTEM, 15
MODULES

3.000

U

4,644.00000 13,932.00 0.01000 0.03 7,329.09000 21,987.27

0027 159108M

TRAFFIC CONTROL TRUCK WITH
MOUNTED CRASH CUSHION

5.000

U

25,000.00000 125,000.00 0.01000 0.05 1.00000 5.00

0028 159141M

TRAFFIC DIRECTOR, FLAGGER

100.000

HOUR

10.00000 1,000.00 150.00000 15,000.00 136.85000 13,685.00
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Route 23, Alexander Road to Maple Lake Road

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):153

Tabulation of Bids

Contract Time:

April 04, 2023

Contract Description:

22153

NHP-0023(329)

07/18/25 COMPLETION DATE

MORRIS

Min: Max:

4/4/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DELLA PELLO PAVING,
INC.

(2) BERTO CONSTRUCTION,
INC.

(3) CRISDEL GROUP, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0029 159212M

TEMPORARY CRASH CUSHION,
COMPRESSIVE BARRIER, TYPE 3,
WIDTH NARROW

3.000

U

32,100.00000 96,300.00 6,000.00000 18,000.00 5,990.50000 17,971.50

0030 159300M

TRAFFIC STRIPES, LATEX, 4"

20,000.000

LF

0.85000 17,000.00 0.35000 7,000.00 0.35000 7,000.00

0031 160004M

FUEL PRICE ADJUSTMENT

1.000

DOLL

49,400.00000 49,400.00 49,400.00000 49,400.00 49,400.00000 49,400.00

0032 160007M

ASPHALT PRICE ADJUSTMENT

1.000

DOLL

87,500.00000 87,500.00 87,500.00000 87,500.00 87,500.00000 87,500.00

0033 161003P

FINAL CLEANUP

(1)

LS

5,000.00000 5,000.00 25,000.00000 25,000.00 6,939.29000 6,939.29
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Route 23, Alexander Road to Maple Lake Road

Call Order:
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District(s):

Counties:

Project(s):153
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Contract Time:

April 04, 2023
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22153

NHP-0023(329)

07/18/25 COMPLETION DATE

MORRIS
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4/4/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DELLA PELLO PAVING,
INC.

(2) BERTO CONSTRUCTION,
INC.

(3) CRISDEL GROUP, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0034 201003P

CLEARING SITE

(1)

LS

3,000.00000 3,000.00 100,000.00000 100,000.00 48,000.00000 48,000.00

0035 202006M

EXCAVATION, TEST PIT

20.000

CY

231.00000 4,620.00 750.00000 15,000.00 787.42000 15,748.40

0036 202009P

EXCAVATION, UNCLASSIFIED

70.000

CY

10.00000 700.00 35.00000 2,450.00 200.04000 14,002.80

0037 202021P

REMOVAL OF PAVEMENT

3,982.000

SY

1.00000 3,982.00 75.00000 298,650.00 45.00000 179,190.00

0038 202051M

EXCAVATION, VERTICAL TEST
HOLE

6.000

U

2,310.00000 13,860.00 1,050.00000 6,300.00 2,244.16000 13,464.96
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Route 23, Alexander Road to Maple Lake Road

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):153

Tabulation of Bids

Contract Time:

April 04, 2023

Contract Description:

22153

NHP-0023(329)

07/18/25 COMPLETION DATE

MORRIS

Min: Max:

4/4/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DELLA PELLO PAVING,
INC.

(2) BERTO CONSTRUCTION,
INC.

(3) CRISDEL GROUP, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0039 302036P

DENSE-GRADED AGGREGATE
BASE COURSE, 6" THICK

985.000

SY

1.00000 985.00 14.50000 14,282.50 13.37000 13,169.45

0040 302048P

DENSE-GRADED AGGREGATE
BASE COURSE, 12" THICK

2,581.000

SY

1.25000 3,226.25 19.00000 49,039.00 26.36000 68,035.16

0041 302051P

DENSE-GRADED AGGREGATE
BASE COURSE, VARIABLE
THICKNESS

65.000

CY

20.00000 1,300.00 90.00000 5,850.00 59.15000 3,844.75

0042 401009P

HMA MILLING, 3" OR LESS

109,233.000

SY

6.05000 660,859.65 6.75000 737,322.75 7.16000 782,108.28

0043 401021M

HOT MIX ASPHALT PAVEMENT
REPAIR

500.000

SY

5.00000 2,500.00 80.00000 40,000.00 155.14000 77,570.00
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Route 23, Alexander Road to Maple Lake Road
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Letting Date: N1
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District(s):

Counties:

Project(s):153

Tabulation of Bids
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April 04, 2023
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22153
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MORRIS
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DELLA PELLO PAVING,
INC.

(2) BERTO CONSTRUCTION,
INC.

(3) CRISDEL GROUP, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0044 401027M

POLYMERIZED JOINT ADHESIVE

65,000.000

LF

0.85000 55,250.00 0.45000 29,250.00 0.96000 62,400.00

0045 401030M

TACK COAT

8,400.000

GAL

0.01000 84.00 3.65000 30,660.00 3.79000 31,836.00

0046 401036M

PRIME COAT

1,100.000

GAL

0.01000 11.00 0.01000 11.00 0.01000 11.00

0047 401054M

HOT MIX ASPHALT 12.5 M 64
SURFACE COURSE

3,544.000

T

115.55000 409,509.20 135.00000 478,440.00 119.96000 425,138.24

0048 401099M

HOT MIX ASPHALT 25 M 64 BASE
COURSE

1,565.000

T

2.00000 3,130.00 150.00000 234,750.00 144.69000 226,439.85

Page 7 of 80

Route 23, Alexander Road to Maple Lake Road

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):153

Tabulation of Bids

Contract Time:

April 04, 2023

Contract Description:

22153

NHP-0023(329)

07/18/25 COMPLETION DATE

MORRIS

Min: Max:

4/4/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DELLA PELLO PAVING,
INC.

(2) BERTO CONSTRUCTION,
INC.

(3) CRISDEL GROUP, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0049 401108M

CORE SAMPLES, HOT MIX
ASPHALT

90.000

U

120.00000 10,800.00 160.00000 14,400.00 164.73000 14,825.70

0050 404006M

STONE MATRIX ASPHALT 12.5 MM
SURFACE COURSE

15,511.000

T

141.65000 2,197,133.15 160.00000 2,481,760.00 122.96000 1,907,232.56

0051 453006M

FULL DEPTH CONCRETE
PAVEMENT REPAIR, HMA

100.000

SY

20.00000 2,000.00 155.00000 15,500.00 403.76000 40,376.00

0052 601122P

15" REINFORCED CONCRETE
PIPE

300.000

LF

361.00000 108,300.00 175.00000 52,500.00 111.82000 33,546.00

0053 601128P

24" REINFORCED CONCRETE
PIPE

12.000

LF

1,150.00000 13,800.00 230.00000 2,760.00 1,082.73000 12,992.76
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Route 23, Alexander Road to Maple Lake Road
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District(s):

Counties:

Project(s):153
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April 04, 2023
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22153
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DELLA PELLO PAVING,
INC.

(2) BERTO CONSTRUCTION,
INC.

(3) CRISDEL GROUP, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0054 601134P

36" REINFORCED CONCRETE
PIPE

14.000

LF

2,700.00000 37,800.00 300.00000 4,200.00 1,163.07000 16,282.98

0056 602009M

INLET, TYPE A

8.000

U

8,640.00000 69,120.00 7,100.00000 56,800.00 6,769.42000 54,155.36

0057 602018M

INLET, TYPE E

5.000

U

6,102.00000 30,510.00 8,250.00000 41,250.00 2,825.71000 14,128.55

0058 602099M

RESET EXISTING CASTING

148.000

U

425.00000 62,900.00 1,200.00000 177,600.00 1,243.11000 183,980.28

0059 602114M

SET MANHOLE CASTING

14.000

U

1,100.00000 15,400.00 1,200.00000 16,800.00 1,682.32000 23,552.48
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Route 23, Alexander Road to Maple Lake Road

Call Order:

Letting Date: N1
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District(s):

Counties:

Project(s):153
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April 04, 2023
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22153
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MORRIS
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DELLA PELLO PAVING,
INC.

(2) BERTO CONSTRUCTION,
INC.

(3) CRISDEL GROUP, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0060 602153M

RECONSTRUCTED INLET, TYPE B,
USING NEW CASTING

29.000

U

2,540.00000 73,660.00 2,775.00000 80,475.00 3,445.44000 99,917.76

0061 602210M

BICYCLE SAFE GRATE

20.000

U

385.00000 7,700.00 575.00000 11,500.00 431.98000 8,639.60

0062 602213M

CURB PIECE

83.000

U

395.00000 32,785.00 600.00000 49,800.00 686.61000 56,988.63

0064 606012P

CONCRETE SIDEWALK, 4" THICK

486.000

SY

189.00000 91,854.00 185.00000 89,910.00 152.14000 73,940.04

0065 606042P

HOT MIX ASPHALT DRIVEWAY,
VARIABLE THICKNESS

129.000

SY

97.00000 12,513.00 80.00000 10,320.00 122.38000 15,787.02
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Route 23, Alexander Road to Maple Lake Road

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):153

Tabulation of Bids

Contract Time:

April 04, 2023

Contract Description:

22153
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MORRIS

Min: Max:
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DELLA PELLO PAVING,
INC.

(2) BERTO CONSTRUCTION,
INC.

(3) CRISDEL GROUP, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0066 606075P

CONCRETE ISLAND, 4" THICK

90.000

SY

189.00000 17,010.00 185.00000 16,650.00 123.25000 11,092.50

0067 606084P

DETECTABLE WARNING SURFACE

55.000

SY

357.00000 19,635.00 250.00000 13,750.00 328.25000 18,053.75

0068 607018P

9" X 16" CONCRETE VERTICAL
CURB

1,788.000

LF

92.00000 164,496.00 60.00000 107,280.00 56.75000 101,469.00

0069 607034P

9" X 14" CONCRETE VERTICAL
CURB

5,047.000

LF

92.00000 464,324.00 60.00000 302,820.00 55.59000 280,562.73

0070 608003P

NONVEGETATIVE SURFACE, HOT
MIX ASPHALT

11,847.000

SY

46.20000 547,331.40 44.00000 521,268.00 42.42000 502,549.74
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Route 23, Alexander Road to Maple Lake Road
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Letting Date: N1
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District(s):

Counties:

Project(s):153
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April 04, 2023

Contract Description:

22153

NHP-0023(329)
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MORRIS

Min: Max:

4/4/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DELLA PELLO PAVING,
INC.

(2) BERTO CONSTRUCTION,
INC.

(3) CRISDEL GROUP, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0071 608012P

NONVEGETATIVE SURFACE,
POLYESTER MATTING

9,381.000

SY

57.75000 541,752.75 55.00000 515,955.00 53.03000 497,474.43

0072 609003M

BEAM GUIDE RAIL

28,718.000

LF

37.40000 1,074,053.20 35.50000 1,019,489.00 34.14000 980,432.52

0073 609006M

BEAM GUIDE RAIL, DUAL-FACED

263.000

LF

46.20000 12,150.60 41.50000 10,914.50 40.40000 10,625.20

0074 609009M

MODIFIED THRIE BEAM GUIDE
RAIL

28.000

LF

98.20000 2,749.60 88.50000 2,478.00 85.85000 2,403.80

0075 609025M

BURIED GUIDE RAIL TERMINAL

1.000

U

2,890.00000 2,890.00 2,600.00000 2,600.00 2,525.00000 2,525.00
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Route 23, Alexander Road to Maple Lake Road

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):153
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Contract Time:

April 04, 2023

Contract Description:

22153

NHP-0023(329)

07/18/25 COMPLETION DATE

MORRIS

Min: Max:

4/4/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DELLA PELLO PAVING,
INC.

(2) BERTO CONSTRUCTION,
INC.

(3) CRISDEL GROUP, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0076 609027M

TANGENT GUIDE RAIL TERMINAL

46.000

U

4,505.00000 207,230.00 4,050.00000 186,300.00 3,939.00000 181,194.00

0077 609030M

TELESCOPING GUIDE RAIL END
TERMINAL

1.000

U

6,930.00000 6,930.00 6,250.00000 6,250.00 6,060.00000 6,060.00

0078 609033M

CONTROLLED RELEASE
TERMINAL

3.000

U

2,890.00000 8,670.00 2,600.00000 7,800.00 2,525.00000 7,575.00

0079 609036M

CONTROLLED RELEASE
TERMINAL ANCHORAGE

1.000

U

2,890.00000 2,890.00 2,600.00000 2,600.00 2,525.00000 2,525.00

0080 609039M

BEAM GUIDE RAIL ANCHORAGE

52.000

U

1,390.00000 72,280.00 1,300.00000 67,600.00 1,262.50000 65,650.00
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Route 23, Alexander Road to Maple Lake Road

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):153
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Contract Time:

April 04, 2023
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22153

NHP-0023(329)

07/18/25 COMPLETION DATE

MORRIS

Min: Max:

4/4/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DELLA PELLO PAVING,
INC.

(2) BERTO CONSTRUCTION,
INC.

(3) CRISDEL GROUP, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0081 609042M

BEAM GUIDE RAIL POST

145.000

U

92.40000 13,398.00 94.00000 13,630.00 90.90000 13,180.50

0082 609048M

BEAM GUIDE RAIL POST, 8' LONG

32.000

U

116.00000 3,712.00 115.00000 3,680.00 111.10000 3,555.20

0083 609059M

APPROACH GUIDE RAIL
TRANSITION TL-3

3.000

U

4,335.00000 13,005.00 4,050.00000 12,150.00 3,939.00000 11,817.00

0084 609075M

REMOVAL OF BEAM GUIDE RAIL

30,662.000

LF

1.15000 35,261.30 1.05000 32,195.10 1.01000 30,968.62

0085 610003M

TRAFFIC STRIPES, 4"

33,220.000

LF

0.47000 15,613.40 0.60000 19,932.00 0.40000 13,288.00

0086 610006M

TRAFFIC STRIPES, 6"

23,720.000

LF

0.70000 16,604.00 0.80000 18,976.00 0.61000 14,469.20
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Route 23, Alexander Road to Maple Lake Road

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):153
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Contract Time:

April 04, 2023

Contract Description:

22153

NHP-0023(329)

07/18/25 COMPLETION DATE

MORRIS

Min: Max:

4/4/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DELLA PELLO PAVING,
INC.

(2) BERTO CONSTRUCTION,
INC.

(3) CRISDEL GROUP, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0087 610007M

TRAFFIC STRIPES, 8"

1,100.000

LF

0.93000 1,023.00 1.00000 1,100.00 0.81000 891.00

0088 610012M

RPM, MONO-DIRECTIONAL, WHITE
LENS

450.000

U

44.00000 19,800.00 34.30000 15,435.00 38.38000 17,271.00

0089 610014M

TRAFFIC MARKING LINES, 8"

10,900.000

LF

1.75000 19,075.00 1.65000 17,985.00 1.52000 16,568.00

0090 610017M

TRAFFIC MARKING LINES, 24"

7,170.000

LF

5.20000 37,284.00 5.00000 35,850.00 4.55000 32,623.50

0091 610018M

RPM, MONO-DIRECTIONAL,
AMBER LENS

181.000

U

44.00000 7,964.00 34.30000 6,208.30 38.38000 6,946.78
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Route 23, Alexander Road to Maple Lake Road

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):153

Tabulation of Bids

Contract Time:

April 04, 2023

Contract Description:

22153

NHP-0023(329)

07/18/25 COMPLETION DATE

MORRIS

Min: Max:

4/4/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DELLA PELLO PAVING,
INC.

(2) BERTO CONSTRUCTION,
INC.

(3) CRISDEL GROUP, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0092 610024M

REMOVAL OF RPM

95.000

U

22.50000 2,137.50 4.25000 403.75 25.00000 2,375.00

0093 610036M

REMOVAL OF TRAFFIC STRIPES

7,360.000

LF

1.16000 8,537.60 0.85000 6,256.00 1.01000 7,433.60

0094 610039M

REMOVAL OF TRAFFIC MARKINGS

530.000

SF

3.50000 1,855.00 3.15000 1,669.50 3.03000 1,605.90

0095 610045M

BOLLARD

5.000

U

1,155.00000 5,775.00 1,050.00000 5,250.00 2,574.67000 12,873.35

0096 610060M

TRAFFIC MARKINGS SYMBOLS

1,370.000

SF

9.85000 13,494.50 8.00000 10,960.00 8.59000 11,768.30
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Route 23, Alexander Road to Maple Lake Road

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):153

Tabulation of Bids

Contract Time:

April 04, 2023

Contract Description:

22153

NHP-0023(329)

07/18/25 COMPLETION DATE

MORRIS

Min: Max:

4/4/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DELLA PELLO PAVING,
INC.

(2) BERTO CONSTRUCTION,
INC.

(3) CRISDEL GROUP, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0097 611312M

CRASH CUSHION, COMPRESSIVE
BARRIER, TYPE 3, WIDTH
NARROW

12.000

U

40,425.00000 485,100.00 50,000.00000 600,000.00 35,350.00000 424,200.00

0098 611318M

CRASH CUSHION, COMPRESSIVE
BARRIER, TYPE 3, WIDTH WIDE

1.000

U

55,440.00000 55,440.00 65,000.00000 65,000.00 48,480.00000 48,480.00

0099 612003P

REGULATORY AND WARNING
SIGN

2,213.500

SF

50.85000 112,556.48 48.00000 106,248.00 44.44000 98,367.94

0100 612006P

GUIDE SIGN, TYPE GA, STEEL "U"
POST SUPPORTS

797.500

SF

55.45000 44,221.38 45.00000 35,887.50 48.48000 38,662.80
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Route 23, Alexander Road to Maple Lake Road

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):153

Tabulation of Bids

Contract Time:

April 04, 2023

Contract Description:

22153

NHP-0023(329)

07/18/25 COMPLETION DATE

MORRIS

Min: Max:

4/4/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DELLA PELLO PAVING,
INC.

(2) BERTO CONSTRUCTION,
INC.

(3) CRISDEL GROUP, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0101 612009P

GUIDE SIGN, TYPE GA,
BREAKAWAY SUPPORTS

126.000

SF

185.00000 23,310.00 250.00000 31,500.00 101.00000 12,726.00

0102 612015P

GUIDE SIGN PANEL, TYPE GO

464.000

SF

24.85000 11,530.40 75.00000 34,800.00 48.48000 22,494.72

0103 612021M

RELOCATE SIGN

1.000

U

231.00000 231.00 300.00000 300.00 589.32000 589.32

0104 651249M

RELOCATE FIRE HYDRANT

7.000

U

27,055.00000 189,385.00 15,250.00000 106,750.00 25,221.52000 176,550.64

0105 651252M

RESET FIRE HYDRANT

3.000

U

9,695.00000 29,085.00 9,650.00000 28,950.00 1,931.45000 5,794.35

0106 651255M

RESET WATER VALVE BOX

20.000

U

185.00000 3,700.00 40.00000 800.00 45.45000 909.00
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Route 23, Alexander Road to Maple Lake Road

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):153

Tabulation of Bids

Contract Time:

April 04, 2023

Contract Description:

22153

NHP-0023(329)

07/18/25 COMPLETION DATE

MORRIS

Min: Max:

4/4/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DELLA PELLO PAVING,
INC.

(2) BERTO CONSTRUCTION,
INC.

(3) CRISDEL GROUP, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0107 651258M

WATER AS-BUILT PLAN

(1)

LS

9,110.00000 9,110.00 0.01000 0.01 1,560.86000 1,560.86

0108 653084M

RESET GAS VALVE BOX

15.000

U

235.00000 3,525.00 40.00000 600.00 45.45000 681.75

0109 655007P

TELECOMMUNICATIONS
RELOCATION

(1)

LS

35,460.00000 35,460.00 13,000.00000 13,000.00 12,625.00000 12,625.00

0110 999999P

NO ITEM

1.000

U

0.00000 0.00 0.00000 0.00 0.00000 0.00

0111 701021P

3" RIGID METALLIC CONDUIT

4,980.000

LF

91.00000 453,180.00 90.00000 448,200.00 71.71000 357,115.80

0112 701102M

18" X 36" JUNCTION BOX

29.000

U

2,516.00000 72,964.00 3,350.00000 97,150.00 2,525.00000 73,225.00
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Route 23, Alexander Road to Maple Lake Road

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):153

Tabulation of Bids

Contract Time:

April 04, 2023

Contract Description:

22153

NHP-0023(329)

07/18/25 COMPLETION DATE

MORRIS

Min: Max:

4/4/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DELLA PELLO PAVING,
INC.

(2) BERTO CONSTRUCTION,
INC.

(3) CRISDEL GROUP, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0113 701117M

JUNCTION BOX FOUNDATION

10.000

U

2,781.00000 27,810.00 3,750.00000 37,500.00 2,777.50000 27,775.00

0114 701118P

JUNCTION BOX MODIFICATIONS

(1)

LS

6,480.00000 6,480.00 18,000.00000 18,000.00 4,321.79000 4,321.79

0115 701123M

FOUNDATION, TYPE SFT

10.000

U

2,495.00000 24,950.00 3,350.00000 33,500.00 1,717.00000 17,170.00

0116 701128M

FOUNDATION, TYPE P-MC
MODIFIED

4.000

U

3,947.00000 15,788.00 6,350.00000 25,400.00 3,232.00000 12,928.00

0117 701135M

FOUNDATION, TYPE SPF

10.000

U

1,815.00000 18,150.00 2,150.00000 21,500.00 1,414.00000 14,140.00
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Route 23, Alexander Road to Maple Lake Road

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):153

Tabulation of Bids

Contract Time:

April 04, 2023

Contract Description:

22153

NHP-0023(329)

07/18/25 COMPLETION DATE

MORRIS

Min: Max:

4/4/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DELLA PELLO PAVING,
INC.

(2) BERTO CONSTRUCTION,
INC.

(3) CRISDEL GROUP, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0118 701136M

BORING FOR FOUNDATION, TYPE
STF FOR GREATER THAN 50 FOOT
MAST ARM

5.000

U

11,340.00000 56,700.00 35,000.00000 175,000.00 6,464.00000 32,320.00

0119 999999P

NO ITEM

1.000

U

0.00000 0.00 0.00000 0.00 0.00000 0.00

0120 701138M

FOUNDATION, TYPE STF

12.000

U

5,443.00000 65,316.00 11,000.00000 132,000.00 5,060.10000 60,721.20

0121 701144M

FOUNDATION, TYPE SFK

2.000

U

2,610.00000 5,220.00 3,450.00000 6,900.00 2,828.00000 5,656.00

0122 701168M

METER CABINET, TYPE T

1.000

U

4,617.00000 4,617.00 4,450.00000 4,450.00 4,605.60000 4,605.60
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Route 23, Alexander Road to Maple Lake Road

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):153

Tabulation of Bids

Contract Time:

April 04, 2023

Contract Description:

22153

NHP-0023(329)

07/18/25 COMPLETION DATE

MORRIS

Min: Max:

4/4/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DELLA PELLO PAVING,
INC.

(2) BERTO CONSTRUCTION,
INC.

(3) CRISDEL GROUP, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0123 701171M

METER CABINET, TYPE TL

4.000

U

5,157.00000 20,628.00 5,000.00000 20,000.00 6,413.50000 25,654.00

0124 701189P

GROUND WIRE, NO. 6 AWG

3,701.000

LF

3.51000 12,990.51 3.40000 12,583.40 3.43000 12,694.43

0125 701192P

GROUND WIRE, NO. 8 AWG

13,219.000

LF

2.05000 27,098.95 2.00000 26,438.00 3.03000 40,053.57

0126 701195P

MULTIPLE LIGHTING WIRE, NO. 2
AWG

2,436.000

LF

7.05000 17,173.80 7.00000 17,052.00 5.86000 14,274.96

0127 701198P

MULTIPLE LIGHTING WIRE, NO. 6
AWG

13,330.000

LF

5.15000 68,649.50 5.00000 66,650.00 3.54000 47,188.20
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Route 23, Alexander Road to Maple Lake Road

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):153

Tabulation of Bids

Contract Time:

April 04, 2023

Contract Description:

22153

NHP-0023(329)

07/18/25 COMPLETION DATE

MORRIS

Min: Max:

4/4/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DELLA PELLO PAVING,
INC.

(2) BERTO CONSTRUCTION,
INC.

(3) CRISDEL GROUP, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0128 701201P

MULTIPLE LIGHTING WIRE, NO. 8
AWG

18,334.000

LF

4.75000 87,086.50 4.60000 84,336.40 2.83000 51,885.22

0129 701213P

SERVICE WIRE, NO. 6 AWG

905.000

LF

4.60000 4,163.00 4.50000 4,072.50 9.09000 8,226.45

0130 701375P

MODIFY EXISTING LOAD CENTER

(1)

LS

19,440.00000 19,440.00 18,750.00000 18,750.00 6,565.00000 6,565.00

0131 702009M

CONTROLLER, 8 PHASE

4.000

U

36,720.00000 146,880.00 35,500.00000 142,000.00 35,562.10000 142,248.40

0132 702012M

TRAFFIC SIGNAL STANDARD,
ALUMINUM

12.000

U

2,995.00000 35,940.00 2,900.00000 34,800.00 3,398.65000 40,783.80
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Route 23, Alexander Road to Maple Lake Road

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):153

Tabulation of Bids

Contract Time:

April 04, 2023

Contract Description:

22153

NHP-0023(329)

07/18/25 COMPLETION DATE

MORRIS

Min: Max:

4/4/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DELLA PELLO PAVING,
INC.

(2) BERTO CONSTRUCTION,
INC.

(3) CRISDEL GROUP, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0133 702014M

TRAFFIC SIGNAL STANDARD WITH
GREATER THAN 50 FOOT MAST
ARM, STEEL

5.000

U

22,410.00000 112,050.00 21,600.00000 108,000.00 21,210.00000 106,050.00

0134 702015M

TRAFFIC SIGNAL STANDARD,
STEEL

12.000

U

7,925.00000 95,100.00 7,650.00000 91,800.00 7,575.00000 90,900.00

0135 702018M

PEDESTRIAN SIGNAL STANDARD

11.000

U

1,205.00000 13,255.00 1,200.00000 13,200.00 1,262.50000 13,887.50

0136 702021M

TRAFFIC SIGNAL MAST ARM,
ALUMINUM

3.000

U

4,336.00000 13,008.00 4,200.00000 12,600.00 3,474.40000 10,423.20

0137 702024M

TRAFFIC SIGNAL MAST ARM,
STEEL

12.000

U

8,407.00000 100,884.00 8,100.00000 97,200.00 7,272.00000 87,264.00
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Route 23, Alexander Road to Maple Lake Road

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):153

Tabulation of Bids

Contract Time:

April 04, 2023

Contract Description:

22153

NHP-0023(329)

07/18/25 COMPLETION DATE

MORRIS

Min: Max:

4/4/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DELLA PELLO PAVING,
INC.

(2) BERTO CONSTRUCTION,
INC.

(3) CRISDEL GROUP, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0138 702025M

TRAFFIC SIGNAL MAST ARM
GREATER THAN 50 FOOT, STEEL

5.000

U

33,048.00000 165,240.00 31,850.00000 159,250.00 35,350.00000 176,750.00

0139 702027P

TRAFFIC SIGNAL CABLE, 2
CONDUCTOR

5,453.000

LF

2.16000 11,778.48 2.10000 11,451.30 3.03000 16,522.59

0140 702030P

TRAFFIC SIGNAL CABLE, 5
CONDUCTOR

12,676.000

LF

2.75000 34,859.00 2.70000 34,225.20 4.04000 51,211.04

0141 702033P

TRAFFIC SIGNAL CABLE, 10
CONDUCTOR

14,401.000

LF

3.95000 56,883.95 3.85000 55,443.85 4.95000 71,284.95

0142 702036M

TRAFFIC SIGNAL HEAD

104.000

U

1,275.00000 132,600.00 1,250.00000 130,000.00 909.00000 94,536.00
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Route 23, Alexander Road to Maple Lake Road

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):153

Tabulation of Bids

Contract Time:

April 04, 2023

Contract Description:

22153

NHP-0023(329)

07/18/25 COMPLETION DATE

MORRIS

Min: Max:

4/4/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DELLA PELLO PAVING,
INC.

(2) BERTO CONSTRUCTION,
INC.

(3) CRISDEL GROUP, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0143 702038M

PUSH BUTTON INSTALLATION

5.000

U

1,930.00000 9,650.00 2,400.00000 12,000.00 1,111.00000 5,555.00

0144 702039M

PEDESTRIAN SIGNAL HEAD

52.000

U

972.00000 50,544.00 950.00000 49,400.00 1,111.00000 57,772.00

0145 702042M

PUSH BUTTON

24.000

U

518.00000 12,432.00 500.00000 12,000.00 701.95000 16,846.80

0146 702046M

RADAR DETECTOR

11.000

U

9,790.00000 107,690.00 9,500.00000 104,500.00 10,908.00000 119,988.00

0147 702050M

GENERATOR AUXILIARY CABINET

9.000

U

10,100.00000 90,900.00 9,750.00000 87,750.00 8,585.00000 77,265.00
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Route 23, Alexander Road to Maple Lake Road

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):153

Tabulation of Bids

Contract Time:

April 04, 2023

Contract Description:

22153

NHP-0023(329)

07/18/25 COMPLETION DATE

MORRIS

Min: Max:

4/4/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DELLA PELLO PAVING,
INC.

(2) BERTO CONSTRUCTION,
INC.

(3) CRISDEL GROUP, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0148 702057M

INTERIM TRAFFIC SIGNAL
SYSTEM, LOCATION NO. ___
INTERIM TRAFFIC SIGNAL
LOCATION NO. 1-11

(1)

LS

35,000.00000 35,000.00 200,000.00000 200,000.00 127,260.00000 127,260.00

0149 999999P

NO ITEM 2

1.000

U

0.00000 0.00 0.00000 0.00 0.00000 0.00

0150 999999P

NO ITEM 3

1.000

U

0.00000 0.00 0.00000 0.00 0.00000 0.00

0151 999999P

NO ITEM 4

1.000

U

0.00000 0.00 0.00000 0.00 0.00000 0.00

0152 999999P

NO ITEM 5

1.000

U

0.00000 0.00 0.00000 0.00 0.00000 0.00
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Route 23, Alexander Road to Maple Lake Road

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):153

Tabulation of Bids

Contract Time:

April 04, 2023

Contract Description:

22153

NHP-0023(329)

07/18/25 COMPLETION DATE

MORRIS

Min: Max:

4/4/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DELLA PELLO PAVING,
INC.

(2) BERTO CONSTRUCTION,
INC.

(3) CRISDEL GROUP, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0153 999999P

NO ITEM 6

1.000

U

0.00000 0.00 0.00000 0.00 0.00000 0.00

0154 999999P

NO ITEM 7

1.000

U

0.00000 0.00 0.00000 0.00 0.00000 0.00

0155 702059M

GPS UNIT

5.000

U

417.00000 2,085.00 425.00000 2,125.00 555.50000 2,777.50

0156 702060M

CONTROLLER TURN-ON

11.000

U

11,826.00000 130,086.00 11,400.00000 125,400.00 6,378.15000 70,159.65

0157 703003M

LIGHTING STANDARD ALUMINUM

10.000

U

3,100.00000 31,000.00 3,000.00000 30,000.00 3,181.50000 31,815.00

0158 703018M

LUMINAIRE

89.000

U

2,268.00000 201,852.00 2,200.00000 195,800.00 1,767.50000 157,307.50
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Route 23, Alexander Road to Maple Lake Road

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):153

Tabulation of Bids

Contract Time:

April 04, 2023

Contract Description:

22153

NHP-0023(329)

07/18/25 COMPLETION DATE

MORRIS

Min: Max:

4/4/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DELLA PELLO PAVING,
INC.

(2) BERTO CONSTRUCTION,
INC.

(3) CRISDEL GROUP, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0159 703022M

RELOCATE SITE LIGHTING

1.000

L S

3,024.00000 3,024.00 3,000.00000 3,000.00 1,494.80000 1,494.80

0161 804015P

BORROW TOPSOIL

57.000

CY

50.00000 2,850.00 100.00000 5,700.00 65.65000 3,742.05

0180 159262M

CONSTRUCTION IDENTIFICATION
SIGN, IIJA 8' X 5'

1.000

U

1,500.00000 1,500.00 2,100.00000 2,100.00 3,181.74000 3,181.74

0181 160009M

STEEL PRICE ADJUSTMENT

1.000

DOLL

50,000.00000 50,000.00 50,000.00000 50,000.00 50,000.00000 50,000.00

0182 655031P

ELECTRICAL UTILITY
RELOCATION, JCP&L

(1)

LS

109,725.00000 109,725.00 100,000.00000 100,000.00 95,950.00000 95,950.00
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Route 23, Alexander Road to Maple Lake Road

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):153

Tabulation of Bids

Contract Time:

April 04, 2023

Contract Description:

22153

NHP-0023(329)

07/18/25 COMPLETION DATE

MORRIS

Min: Max:

4/4/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DELLA PELLO PAVING,
INC.

(2) BERTO CONSTRUCTION,
INC.

(3) CRISDEL GROUP, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0183 701138M

FOUNDATION, TYPE STF For
Greater than 50 Foot Mast Arm

5.000

U

15,120.00000 75,600.00 4,000.00000 20,000.00 22,725.00000 113,625.00

Section Totals: $12,925,772.05 $14,061,473.93 $14,037,445.73
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Route 23, Alexander Road to Maple Lake Road

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):153

Tabulation of Bids

Contract Time:

April 04, 2023

Contract Description:

22153

NHP-0023(329)

07/18/25 COMPLETION DATE

MORRIS

Min: Max:

4/4/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DELLA PELLO PAVING,
INC.

(2) BERTO CONSTRUCTION,
INC.

(3) CRISDEL GROUP, INC.

0002 CONSTRUCTION ENGINEERINGSECTION: Cat Alt Set: Cat Alt Member:

0007 155015M

FIELD OFFICE TYPE E SET UP

1.000

U

29,900.00000 29,900.00 40,000.00000 40,000.00 75,000.00000 75,000.00

0008 155033M

FIELD OFFICE TYPE E
MAINTENANCE

33.000

MO

4,235.00000 139,755.00 3,500.00000 115,500.00 5,000.00000 165,000.00

Section Totals: $169,655.00 $155,500.00 $240,000.00
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Route 23, Alexander Road to Maple Lake Road

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):153

Tabulation of Bids

Contract Time:

April 04, 2023

Contract Description:

22153

NHP-0023(329)

07/18/25 COMPLETION DATE

MORRIS

Min: Max:

4/4/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DELLA PELLO PAVING,
INC.

(2) BERTO CONSTRUCTION,
INC.

(3) CRISDEL GROUP, INC.

0003 NON-PARTICIPATING ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0002 152015P

POLLUTION LIABILITY INSURANCE

1.000

DOLL

11,700.00000 11,700.00 20,000.00000 20,000.00 18,338.00000 18,338.00

0055 601670M

CLEANING EXISTING PIPE, 12" TO
24" DIAMETER

2,000.000

LF

9.85000 19,700.00 5.00000 10,000.00 7.58000 15,160.00

0063 602216M

CLEANING DRAINAGE
STRUCTURE

100.000

U

520.00000 52,000.00 365.00000 36,500.00 394.13000 39,413.00

Section Totals: $83,400.00 $66,500.00 $72,911.00
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Route 23, Alexander Road to Maple Lake Road

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):153

Tabulation of Bids

Contract Time:

April 04, 2023

Contract Description:

22153

NHP-0023(329)

07/18/25 COMPLETION DATE

MORRIS

Min: Max:

4/4/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DELLA PELLO PAVING,
INC.

(2) BERTO CONSTRUCTION,
INC.

(3) CRISDEL GROUP, INC.

0004 EROSION CONTROLSECTION: Cat Alt Set: Cat Alt Member:

0010 158009M

HEAVY DUTY SILT FENCE,
ORANGE

2,004.000

LF

8.10000 16,232.40 0.01000 20.04 7.60000 15,230.40

0011 158012M

HEAVY DUTY SILT FENCE, BLACK

16,554.000

LF

8.10000 134,087.40 0.01000 165.54 8.22000 136,073.88

0012 158033M

INLET FILTER TYPE 2, 4' X 4'

297.000

U

20.00000 5,940.00 150.00000 44,550.00 104.66000 31,084.02

0013 158054M

SEDIMENT CONTROL BAG

50.000

SF

11.55000 577.50 10.00000 500.00 20.20000 1,010.00

0014 158060M

CONSTRUCTION DRIVEWAY

50.000

T

50.00000 2,500.00 30.00000 1,500.00 25.00000 1,250.00

0015 158063P

CONCRETE WASHOUT SYSTEM

(1)

LS

3,000.00000 3,000.00 20,000.00000 20,000.00 50,000.00000 50,000.00
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Route 23, Alexander Road to Maple Lake Road

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):153

Tabulation of Bids

Contract Time:

April 04, 2023

Contract Description:

22153

NHP-0023(329)

07/18/25 COMPLETION DATE

MORRIS

Min: Max:

4/4/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DELLA PELLO PAVING,
INC.

(2) BERTO CONSTRUCTION,
INC.

(3) CRISDEL GROUP, INC.

0004 EROSION CONTROLSECTION: Cat Alt Set: Cat Alt Member:

0016 158069M

OIL-WATER SEPARATOR

1.000

U

500.00000 500.00 0.01000 0.01 6,565.00000 6,565.00

0017 158072M

OIL ONLY EMERGENCY SPILL KIT,
TYPE 1

1.000

U

150.00000 150.00 995.00000 995.00 505.00000 505.00

0018 158084M

EROSION CONTROL SEDIMENT
REMOVAL

50.000

CY

20.00000 1,000.00 0.01000 0.50 126.52000 6,326.00

Section Totals: $163,987.30 $67,731.09 $248,044.30
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Route 23, Alexander Road to Maple Lake Road

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):153

Tabulation of Bids

Contract Time:

April 04, 2023

Contract Description:

22153

NHP-0023(329)

07/18/25 COMPLETION DATE

MORRIS

Min: Max:

4/4/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DELLA PELLO PAVING,
INC.

(2) BERTO CONSTRUCTION,
INC.

(3) CRISDEL GROUP, INC.

0005 GENERAL LANDSCAPESECTION: Cat Alt Set: Cat Alt Member:

0160 804000P

TOPSOIL SPREADING __" THICK 4"

554.000

SY

5.00000 2,770.00 10.00000 5,540.00 5.05000 2,797.70

0162 806006P

FERTILIZING AND SEEDING, TYPE
A-3

554.000

SY

1.00000 554.00 10.00000 5,540.00 3.28000 1,817.12

0163 809003M

STRAW MULCHING

554.000

SY

1.00000 554.00 5.00000 2,770.00 1.77000 980.58

Section Totals: $3,878.00 $13,850.00 $5,595.40
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Route 23, Alexander Road to Maple Lake Road

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):153

Tabulation of Bids

Contract Time:

April 04, 2023

Contract Description:

22153

NHP-0023(329)

07/18/25 COMPLETION DATE

MORRIS

Min: Max:

4/4/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DELLA PELLO PAVING,
INC.

(2) BERTO CONSTRUCTION,
INC.

(3) CRISDEL GROUP, INC.

0006 STRUCTURE 1405-152, ROUTE 23
.OVER N.Y.S.&W. R.R

SECTION: Cat Alt Set: Cat Alt Member:

0164 551006M

CONCRETE DECK REPAIR, TYPE B

60.000

SF

622.00000 37,320.00 225.00000 13,500.00 213.68000 12,820.80

0165 609015M

THRIE BEAM GUIDE RAIL, BRIDGE

400.000

LF

216.00000 86,400.00 210.00000 84,000.00 202.00000 80,800.00

Section Totals: $123,720.00 $97,500.00 $93,620.80
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Route 23, Alexander Road to Maple Lake Road

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):153

Tabulation of Bids

Contract Time:

April 04, 2023

Contract Description:

22153

NHP-0023(329)

07/18/25 COMPLETION DATE

MORRIS

Min: Max:

4/4/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DELLA PELLO PAVING,
INC.

(2) BERTO CONSTRUCTION,
INC.

(3) CRISDEL GROUP, INC.

0007 STRUCTURE 1405-184, ROUTE 23
OVER ROUTE I-287

SECTION: Cat Alt Set: Cat Alt Member:

0166 201006P

CLEARING SITE, BRIDGE (___)
STRUCTURE NO. 1405-184

(1)

LS

22,588.00000 22,588.00 5,500.00000 5,500.00 6,535.61000 6,535.61

0167 504006P

REINFORCEMENT STEEL, EPOXY-
COATED

310.000

LB

3.56000 1,103.60 6.50000 2,015.00 9.75000 3,022.50

0168 507037P

BARRIER PARAPET
MODIFICATIONS

16.000

LF

1,346.00000 21,536.00 1,750.00000 28,000.00 1,521.77000 24,348.32

0169 605212P

RESET FENCE

16.000

LF

58.00000 928.00 55.00000 880.00 143.94000 2,303.04

Section Totals: $46,155.60 $36,395.00 $36,209.47
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Route 23, Alexander Road to Maple Lake Road

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):153

Tabulation of Bids

Contract Time:

April 04, 2023

Contract Description:

22153

NHP-0023(329)

07/18/25 COMPLETION DATE

MORRIS

Min: Max:

4/4/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DELLA PELLO PAVING,
INC.

(2) BERTO CONSTRUCTION,
INC.

(3) CRISDEL GROUP, INC.

0008 STRUCTURE 1405-185, ROUTE 23
OVER RAMP C

SECTION: Cat Alt Set: Cat Alt Member:

0170 201006P

CLEARING SITE, BRIDGE (___)
STRUCTURE NO. 1405-185

(1)

LS

22,600.00000 22,600.00 5,500.00000 5,500.00 6,535.61000 6,535.61

0171 504006P

REINFORCEMENT STEEL, EPOXY-
COATED

310.000

LB

3.56000 1,103.60 6.50000 2,015.00 9.75000 3,022.50

0172 507037P

BARRIER PARAPET
MODIFICATIONS

16.000

LF

1,346.00000 21,536.00 1,750.00000 28,000.00 1,521.77000 24,348.32

0173 605212P

RESET FENCE

16.000

LF

58.00000 928.00 55.00000 880.00 143.94000 2,303.04

Section Totals: $46,167.60 $36,395.00 $36,209.47
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Route 23, Alexander Road to Maple Lake Road

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):153

Tabulation of Bids

Contract Time:

April 04, 2023

Contract Description:

22153

NHP-0023(329)

07/18/25 COMPLETION DATE

MORRIS

Min: Max:

4/4/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DELLA PELLO PAVING,
INC.

(2) BERTO CONSTRUCTION,
INC.

(3) CRISDEL GROUP, INC.

0009 MATHEWS AVE & RT 23 NORTH
BOUND INTERSECTION GUIDERAIL
TO PARAPET ATTACHMENT
IMPROVEMENT

SECTION: Cat Alt Set: Cat Alt Member:

0174 201009P

CLEARING SITE, STRUCTURE
(___) RETAINING WALL NO. 3

(1)

LS

22,600.00000 22,600.00 4,500.00000 4,500.00 6,376.45000 6,376.45

0175 504006P

REINFORCEMENT STEEL, EPOXY-
COATED

260.000

LB

3.56000 925.60 7.00000 1,820.00 11.24000 2,922.40

0176 507037P

BARRIER PARAPET
MODIFICATIONS

13.000

LF

1,356.00000 17,628.00 2,000.00000 26,000.00 1,859.36000 24,171.68

Section Totals: $41,153.60 $32,320.00 $33,470.53
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Route 23, Alexander Road to Maple Lake Road

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):153

Tabulation of Bids

Contract Time:

April 04, 2023

Contract Description:

22153

NHP-0023(329)

07/18/25 COMPLETION DATE

MORRIS

Min: Max:

4/4/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DELLA PELLO PAVING,
INC.

(2) BERTO CONSTRUCTION,
INC.

(3) CRISDEL GROUP, INC.

0010 PEDESTRIAN BRIDGE PIER
PROTECTION

SECTION: Cat Alt Set: Cat Alt Member:

0177 301006P

SUBBASE

14.000

CY

43.20000 604.80 80.00000 1,120.00 179.95000 2,519.30

0178 504006P

REINFORCEMENT STEEL, EPOXY-
COATED

9,200.000

LB

3.70000 34,040.00 3.00000 27,600.00 3.84000 35,328.00

0179 507038P

CONCRETE BRIDGE PARAPET
WITH MOMENT SLAB, HPC

80.000

LF

1,418.00000 113,440.00 850.00000 68,000.00 1,277.65000 102,212.00

Section Totals: $148,084.80 $96,720.00 $140,059.30

( ) indicates item is bid as Lump Sum

$14,664,385.02$13,751,973.95 $14,943,566.00

$13,751,973.95

Contract Totals

$14,664,385.02 14,943,566.00Cost Plus Time Totals
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Route 23, Alexander Road to Maple Lake Road

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):153

Tabulation of Bids

Contract Time:

April 04, 2023

Contract Description:

22153

NHP-0023(329)

07/18/25 COMPLETION DATE

MORRIS

Min: Max:

4/4/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNION PAVING &
CONSTRUCTION CO., INC.

(5) D'ANNUNZIO & SONS, INC. (6) BLACK ROCK
ENTERPRISES, LLC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0001 151006M

PERFORMANCE BOND AND
PAYMENT BOND

1.000

DOLL

70,000.00000 70,000.00 87,500.00000 87,500.00 95,000.00000 95,000.00

0003 153003P

PROGRESS SCHEDULE

(1)

LS

10,000.00000 10,000.00 20,000.00000 20,000.00 15,000.00000 15,000.00

0004 153005M

PROGRESS SCHEDULE UPDATE

15.000

U

825.00000 12,375.00 700.00000 10,500.00 1,750.00000 26,250.00

0005 153011M

TRAINEES

1,820.000

HOUR

0.01000 18.20 10.00000 18,200.00 1.00000 1,820.00

0006 154003P

MOBILIZATION

(1)

LS

1,620,000.00000 1,620,000.00 1,875,000.00000 1,875,000.00 2,580,000.00000 2,580,000.00

0009 157004M

CONSTRUCTION LAYOUT

1.000

DOLL

175,000.00000 175,000.00 79,912.70000 79,912.70 170,000.00000 170,000.00
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Route 23, Alexander Road to Maple Lake Road

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):153

Tabulation of Bids

Contract Time:

April 04, 2023

Contract Description:

22153

NHP-0023(329)

07/18/25 COMPLETION DATE

MORRIS

Min: Max:

4/4/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNION PAVING &
CONSTRUCTION CO., INC.

(5) D'ANNUNZIO & SONS, INC. (6) BLACK ROCK
ENTERPRISES, LLC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0019 159003M

BREAKAWAY BARRICADE

100.000

U

100.00000 10,000.00 2.00000 200.00 100.00000 10,000.00

0020 159006M

DRUM

300.000

U

72.00000 21,600.00 30.00000 9,000.00 150.00000 45,000.00

0021 159009M

TRAFFIC CONE

300.000

U

22.50000 6,750.00 22.00000 6,600.00 20.00000 6,000.00

0022 159012M

CONSTRUCTION SIGNS

3,010.000

SF

17.50000 52,675.00 17.00000 51,170.00 25.00000 75,250.00

0023 159021P

CONSTRUCTION BARRIER CURB

1,220.000

LF

40.00000 48,800.00 150.00000 183,000.00 105.00000 128,100.00

0024 159027M

FLASHING ARROW BOARD, 4' X 8'

4.000

U

3,000.00000 12,000.00 6,000.00000 24,000.00 1.00000 4.00
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Route 23, Alexander Road to Maple Lake Road

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):153

Tabulation of Bids

Contract Time:

April 04, 2023

Contract Description:

22153

NHP-0023(329)

07/18/25 COMPLETION DATE

MORRIS

Min: Max:

4/4/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNION PAVING &
CONSTRUCTION CO., INC.

(5) D'ANNUNZIO & SONS, INC. (6) BLACK ROCK
ENTERPRISES, LLC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0025 159030M

PORTABLE VARIABLE MESSAGE
SIGN

5.000

U

4,300.00000 21,500.00 18,000.00000 90,000.00 5,000.00000 25,000.00

0026 159057M

TEMPORARY CRASH CUSHION,
INERTIAL BARRIER SYSTEM, 15
MODULES

3.000

U

7,500.00000 22,500.00 7,000.00000 21,000.00 25,000.00000 75,000.00

0027 159108M

TRAFFIC CONTROL TRUCK WITH
MOUNTED CRASH CUSHION

5.000

U

14,000.00000 70,000.00 48,000.00000 240,000.00 17,500.00000 87,500.00

0028 159141M

TRAFFIC DIRECTOR, FLAGGER

100.000

HOUR

125.00000 12,500.00 120.00000 12,000.00 120.00000 12,000.00
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Route 23, Alexander Road to Maple Lake Road

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):153

Tabulation of Bids

Contract Time:

April 04, 2023

Contract Description:

22153

NHP-0023(329)

07/18/25 COMPLETION DATE

MORRIS

Min: Max:

4/4/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNION PAVING &
CONSTRUCTION CO., INC.

(5) D'ANNUNZIO & SONS, INC. (6) BLACK ROCK
ENTERPRISES, LLC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0029 159212M

TEMPORARY CRASH CUSHION,
COMPRESSIVE BARRIER, TYPE 3,
WIDTH NARROW

3.000

U

9,000.00000 27,000.00 6,500.00000 19,500.00 35,000.00000 105,000.00

0030 159300M

TRAFFIC STRIPES, LATEX, 4"

20,000.000

LF

0.35000 7,000.00 0.40000 8,000.00 0.39000 7,800.00

0031 160004M

FUEL PRICE ADJUSTMENT

1.000

DOLL

49,400.00000 49,400.00 49,400.00000 49,400.00 49,400.00000 49,400.00

0032 160007M

ASPHALT PRICE ADJUSTMENT

1.000

DOLL

87,500.00000 87,500.00 87,500.00000 87,500.00 87,500.00000 87,500.00

0033 161003P

FINAL CLEANUP

(1)

LS

10,000.00000 10,000.00 10,000.00000 10,000.00 50,000.00000 50,000.00
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Route 23, Alexander Road to Maple Lake Road

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):153

Tabulation of Bids

Contract Time:

April 04, 2023

Contract Description:

22153

NHP-0023(329)

07/18/25 COMPLETION DATE

MORRIS

Min: Max:

4/4/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNION PAVING &
CONSTRUCTION CO., INC.

(5) D'ANNUNZIO & SONS, INC. (6) BLACK ROCK
ENTERPRISES, LLC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0034 201003P

CLEARING SITE

(1)

LS

48,000.00000 48,000.00 48,000.00000 48,000.00 150,000.00000 150,000.00

0035 202006M

EXCAVATION, TEST PIT

20.000

CY

500.00000 10,000.00 350.00000 7,000.00 500.00000 10,000.00

0036 202009P

EXCAVATION, UNCLASSIFIED

70.000

CY

105.00000 7,350.00 200.00000 14,000.00 250.00000 17,500.00

0037 202021P

REMOVAL OF PAVEMENT

3,982.000

SY

65.00000 258,830.00 92.00000 366,344.00 35.00000 139,370.00

0038 202051M

EXCAVATION, VERTICAL TEST
HOLE

6.000

U

2,500.00000 15,000.00 3,500.00000 21,000.00 2,000.00000 12,000.00
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Route 23, Alexander Road to Maple Lake Road

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):153

Tabulation of Bids

Contract Time:

April 04, 2023

Contract Description:

22153

NHP-0023(329)

07/18/25 COMPLETION DATE

MORRIS

Min: Max:

4/4/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNION PAVING &
CONSTRUCTION CO., INC.

(5) D'ANNUNZIO & SONS, INC. (6) BLACK ROCK
ENTERPRISES, LLC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0039 302036P

DENSE-GRADED AGGREGATE
BASE COURSE, 6" THICK

985.000

SY

65.00000 64,025.00 18.00000 17,730.00 25.00000 24,625.00

0040 302048P

DENSE-GRADED AGGREGATE
BASE COURSE, 12" THICK

2,581.000

SY

70.00000 180,670.00 24.00000 61,944.00 50.00000 129,050.00

0041 302051P

DENSE-GRADED AGGREGATE
BASE COURSE, VARIABLE
THICKNESS

65.000

CY

75.00000 4,875.00 50.00000 3,250.00 100.00000 6,500.00

0042 401009P

HMA MILLING, 3" OR LESS

109,233.000

SY

8.00000 873,864.00 16.00000 1,747,728.00 12.75000 1,392,720.75

0043 401021M

HOT MIX ASPHALT PAVEMENT
REPAIR

500.000

SY

40.00000 20,000.00 90.00000 45,000.00 75.00000 37,500.00
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Route 23, Alexander Road to Maple Lake Road

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):153

Tabulation of Bids

Contract Time:

April 04, 2023

Contract Description:

22153

NHP-0023(329)

07/18/25 COMPLETION DATE

MORRIS

Min: Max:

4/4/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNION PAVING &
CONSTRUCTION CO., INC.

(5) D'ANNUNZIO & SONS, INC. (6) BLACK ROCK
ENTERPRISES, LLC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0044 401027M

POLYMERIZED JOINT ADHESIVE

65,000.000

LF

2.90000 188,500.00 0.45000 29,250.00 0.75000 48,750.00

0045 401030M

TACK COAT

8,400.000

GAL

0.01000 84.00 3.60000 30,240.00 6.00000 50,400.00

0046 401036M

PRIME COAT

1,100.000

GAL

0.01000 11.00 3.00000 3,300.00 0.01000 11.00

0047 401054M

HOT MIX ASPHALT 12.5 M 64
SURFACE COURSE

3,544.000

T

180.00000 637,920.00 220.00000 779,680.00 175.00000 620,200.00

0048 401099M

HOT MIX ASPHALT 25 M 64 BASE
COURSE

1,565.000

T

145.00000 226,925.00 450.00000 704,250.00 160.00000 250,400.00
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Route 23, Alexander Road to Maple Lake Road

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):153

Tabulation of Bids

Contract Time:

April 04, 2023

Contract Description:

22153

NHP-0023(329)

07/18/25 COMPLETION DATE

MORRIS

Min: Max:

4/4/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNION PAVING &
CONSTRUCTION CO., INC.

(5) D'ANNUNZIO & SONS, INC. (6) BLACK ROCK
ENTERPRISES, LLC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0049 401108M

CORE SAMPLES, HOT MIX
ASPHALT

90.000

U

525.00000 47,250.00 110.00000 9,900.00 300.00000 27,000.00

0050 404006M

STONE MATRIX ASPHALT 12.5 MM
SURFACE COURSE

15,511.000

T

170.00000 2,636,870.00 230.00000 3,567,530.00 185.00000 2,869,535.00

0051 453006M

FULL DEPTH CONCRETE
PAVEMENT REPAIR, HMA

100.000

SY

125.00000 12,500.00 300.00000 30,000.00 285.00000 28,500.00

0052 601122P

15" REINFORCED CONCRETE
PIPE

300.000

LF

90.00000 27,000.00 200.00000 60,000.00 320.00000 96,000.00

0053 601128P

24" REINFORCED CONCRETE
PIPE

12.000

LF

600.00000 7,200.00 800.00000 9,600.00 1,000.00000 12,000.00

Page 48 of 80

Route 23, Alexander Road to Maple Lake Road

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):153

Tabulation of Bids

Contract Time:

April 04, 2023

Contract Description:

22153

NHP-0023(329)

07/18/25 COMPLETION DATE

MORRIS

Min: Max:

4/4/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNION PAVING &
CONSTRUCTION CO., INC.

(5) D'ANNUNZIO & SONS, INC. (6) BLACK ROCK
ENTERPRISES, LLC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0054 601134P

36" REINFORCED CONCRETE
PIPE

14.000

LF

600.00000 8,400.00 600.00000 8,400.00 1,250.00000 17,500.00

0056 602009M

INLET, TYPE A

8.000

U

7,500.00000 60,000.00 12,000.00000 96,000.00 15,000.00000 120,000.00

0057 602018M

INLET, TYPE E

5.000

U

5,500.00000 27,500.00 8,000.00000 40,000.00 15,000.00000 75,000.00

0058 602099M

RESET EXISTING CASTING

148.000

U

750.00000 111,000.00 1,600.00000 236,800.00 750.00000 111,000.00

0059 602114M

SET MANHOLE CASTING

14.000

U

1,000.00000 14,000.00 2,500.00000 35,000.00 2,500.00000 35,000.00
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Route 23, Alexander Road to Maple Lake Road

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):153

Tabulation of Bids

Contract Time:

April 04, 2023

Contract Description:

22153

NHP-0023(329)

07/18/25 COMPLETION DATE

MORRIS

Min: Max:

4/4/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNION PAVING &
CONSTRUCTION CO., INC.

(5) D'ANNUNZIO & SONS, INC. (6) BLACK ROCK
ENTERPRISES, LLC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0060 602153M

RECONSTRUCTED INLET, TYPE B,
USING NEW CASTING

29.000

U

2,025.00000 58,725.00 3,300.00000 95,700.00 4,000.00000 116,000.00

0061 602210M

BICYCLE SAFE GRATE

20.000

U

350.00000 7,000.00 700.00000 14,000.00 850.00000 17,000.00

0062 602213M

CURB PIECE

83.000

U

450.00000 37,350.00 740.00000 61,420.00 750.00000 62,250.00

0064 606012P

CONCRETE SIDEWALK, 4" THICK

486.000

SY

100.00000 48,600.00 220.00000 106,920.00 200.00000 97,200.00

0065 606042P

HOT MIX ASPHALT DRIVEWAY,
VARIABLE THICKNESS

129.000

SY

97.00000 12,513.00 120.00000 15,480.00 85.00000 10,965.00
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Route 23, Alexander Road to Maple Lake Road

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):153

Tabulation of Bids

Contract Time:

April 04, 2023

Contract Description:

22153

NHP-0023(329)

07/18/25 COMPLETION DATE

MORRIS

Min: Max:

4/4/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNION PAVING &
CONSTRUCTION CO., INC.

(5) D'ANNUNZIO & SONS, INC. (6) BLACK ROCK
ENTERPRISES, LLC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0066 606075P

CONCRETE ISLAND, 4" THICK

90.000

SY

135.00000 12,150.00 220.00000 19,800.00 200.00000 18,000.00

0067 606084P

DETECTABLE WARNING SURFACE

55.000

SY

625.00000 34,375.00 290.00000 15,950.00 1,000.00000 55,000.00

0068 607018P

9" X 16" CONCRETE VERTICAL
CURB

1,788.000

LF

50.00000 89,400.00 76.00000 135,888.00 110.00000 196,680.00

0069 607034P

9" X 14" CONCRETE VERTICAL
CURB

5,047.000

LF

50.00000 252,350.00 76.00000 383,572.00 110.00000 555,170.00

0070 608003P

NONVEGETATIVE SURFACE, HOT
MIX ASPHALT

11,847.000

SY

46.00000 544,962.00 50.00000 592,350.00 65.00000 770,055.00
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Route 23, Alexander Road to Maple Lake Road

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):153

Tabulation of Bids

Contract Time:

April 04, 2023

Contract Description:

22153

NHP-0023(329)

07/18/25 COMPLETION DATE

MORRIS

Min: Max:

4/4/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNION PAVING &
CONSTRUCTION CO., INC.

(5) D'ANNUNZIO & SONS, INC. (6) BLACK ROCK
ENTERPRISES, LLC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0071 608012P

NONVEGETATIVE SURFACE,
POLYESTER MATTING

9,381.000

SY

57.00000 534,717.00 55.00000 515,955.00 55.00000 515,955.00

0072 609003M

BEAM GUIDE RAIL

28,718.000

LF

37.00000 1,062,566.00 35.00000 1,005,130.00 37.00000 1,062,566.00

0073 609006M

BEAM GUIDE RAIL, DUAL-FACED

263.000

LF

45.00000 11,835.00 42.00000 11,046.00 49.00000 12,887.00

0074 609009M

MODIFIED THRIE BEAM GUIDE
RAIL

28.000

LF

100.00000 2,800.00 90.00000 2,520.00 120.00000 3,360.00

0075 609025M

BURIED GUIDE RAIL TERMINAL

1.000

U

3,000.00000 3,000.00 3,000.00000 3,000.00 2,250.00000 2,250.00
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Route 23, Alexander Road to Maple Lake Road

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):153

Tabulation of Bids

Contract Time:

April 04, 2023

Contract Description:

22153

NHP-0023(329)

07/18/25 COMPLETION DATE

MORRIS

Min: Max:

4/4/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNION PAVING &
CONSTRUCTION CO., INC.

(5) D'ANNUNZIO & SONS, INC. (6) BLACK ROCK
ENTERPRISES, LLC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0076 609027M

TANGENT GUIDE RAIL TERMINAL

46.000

U

4,250.00000 195,500.00 4,100.00000 188,600.00 4,300.00000 197,800.00

0077 609030M

TELESCOPING GUIDE RAIL END
TERMINAL

1.000

U

7,000.00000 7,000.00 6,500.00000 6,500.00 5,800.00000 5,800.00

0078 609033M

CONTROLLED RELEASE
TERMINAL

3.000

U

3,500.00000 10,500.00 2,700.00000 8,100.00 1,250.00000 3,750.00

0079 609036M

CONTROLLED RELEASE
TERMINAL ANCHORAGE

1.000

U

3,500.00000 3,500.00 2,700.00000 2,700.00 3,200.00000 3,200.00

0080 609039M

BEAM GUIDE RAIL ANCHORAGE

52.000

U

1,375.00000 71,500.00 1,300.00000 67,600.00 1,500.00000 78,000.00
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Route 23, Alexander Road to Maple Lake Road

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):153

Tabulation of Bids

Contract Time:

April 04, 2023

Contract Description:

22153

NHP-0023(329)

07/18/25 COMPLETION DATE

MORRIS

Min: Max:

4/4/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNION PAVING &
CONSTRUCTION CO., INC.

(5) D'ANNUNZIO & SONS, INC. (6) BLACK ROCK
ENTERPRISES, LLC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0081 609042M

BEAM GUIDE RAIL POST

145.000

U

95.00000 13,775.00 95.00000 13,775.00 100.00000 14,500.00

0082 609048M

BEAM GUIDE RAIL POST, 8' LONG

32.000

U

116.00000 3,712.00 115.00000 3,680.00 135.00000 4,320.00

0083 609059M

APPROACH GUIDE RAIL
TRANSITION TL-3

3.000

U

4,500.00000 13,500.00 4,000.00000 12,000.00 4,500.00000 13,500.00

0084 609075M

REMOVAL OF BEAM GUIDE RAIL

30,662.000

LF

1.10000 33,728.20 1.05000 32,195.10 2.00000 61,324.00

0085 610003M

TRAFFIC STRIPES, 4"

33,220.000

LF

0.42000 13,952.40 0.45000 14,949.00 0.45000 14,949.00

0086 610006M

TRAFFIC STRIPES, 6"

23,720.000

LF

0.64000 15,180.80 0.50000 11,860.00 0.70000 16,604.00
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Route 23, Alexander Road to Maple Lake Road

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):153

Tabulation of Bids

Contract Time:

April 04, 2023

Contract Description:

22153

NHP-0023(329)

07/18/25 COMPLETION DATE

MORRIS

Min: Max:

4/4/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNION PAVING &
CONSTRUCTION CO., INC.

(5) D'ANNUNZIO & SONS, INC. (6) BLACK ROCK
ENTERPRISES, LLC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0087 610007M

TRAFFIC STRIPES, 8"

1,100.000

LF

0.85000 935.00 0.75000 825.00 0.90000 990.00

0088 610012M

RPM, MONO-DIRECTIONAL, WHITE
LENS

450.000

U

40.00000 18,000.00 36.00000 16,200.00 42.50000 19,125.00

0089 610014M

TRAFFIC MARKING LINES, 8"

10,900.000

LF

1.60000 17,440.00 2.00000 21,800.00 1.65000 17,985.00

0090 610017M

TRAFFIC MARKING LINES, 24"

7,170.000

LF

4.75000 34,057.50 5.50000 39,435.00 5.00000 35,850.00

0091 610018M

RPM, MONO-DIRECTIONAL,
AMBER LENS

181.000

U

40.00000 7,240.00 36.00000 6,516.00 41.80000 7,565.80
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Route 23, Alexander Road to Maple Lake Road

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):153

Tabulation of Bids

Contract Time:

April 04, 2023

Contract Description:

22153

NHP-0023(329)

07/18/25 COMPLETION DATE

MORRIS

Min: Max:

4/4/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNION PAVING &
CONSTRUCTION CO., INC.

(5) D'ANNUNZIO & SONS, INC. (6) BLACK ROCK
ENTERPRISES, LLC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0092 610024M

REMOVAL OF RPM

95.000

U

13.00000 1,235.00 20.00000 1,900.00 100.00000 9,500.00

0093 610036M

REMOVAL OF TRAFFIC STRIPES

7,360.000

LF

1.05000 7,728.00 1.75000 12,880.00 1.10000 8,096.00

0094 610039M

REMOVAL OF TRAFFIC MARKINGS

530.000

SF

3.20000 1,696.00 4.00000 2,120.00 3.30000 1,749.00

0095 610045M

BOLLARD

5.000

U

2,000.00000 10,000.00 1,400.00000 7,000.00 2,500.00000 12,500.00

0096 610060M

TRAFFIC MARKINGS SYMBOLS

1,370.000

SF

9.25000 12,672.50 8.00000 10,960.00 9.35000 12,809.50
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Route 23, Alexander Road to Maple Lake Road

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):153

Tabulation of Bids

Contract Time:

April 04, 2023

Contract Description:

22153

NHP-0023(329)

07/18/25 COMPLETION DATE

MORRIS

Min: Max:

4/4/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNION PAVING &
CONSTRUCTION CO., INC.

(5) D'ANNUNZIO & SONS, INC. (6) BLACK ROCK
ENTERPRISES, LLC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0097 611312M

CRASH CUSHION, COMPRESSIVE
BARRIER, TYPE 3, WIDTH
NARROW

12.000

U

44,000.00000 528,000.00 36,000.00000 432,000.00 40,000.00000 480,000.00

0098 611318M

CRASH CUSHION, COMPRESSIVE
BARRIER, TYPE 3, WIDTH WIDE

1.000

U

66,500.00000 66,500.00 50,000.00000 50,000.00 42,000.00000 42,000.00

0099 612003P

REGULATORY AND WARNING
SIGN

2,213.500

SF

47.00000 104,034.50 46.00000 101,821.00 44.00000 97,394.00

0100 612006P

GUIDE SIGN, TYPE GA, STEEL "U"
POST SUPPORTS

797.500

SF

51.00000 40,672.50 50.00000 39,875.00 50.00000 39,875.00
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Route 23, Alexander Road to Maple Lake Road

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):153

Tabulation of Bids

Contract Time:

April 04, 2023

Contract Description:

22153

NHP-0023(329)

07/18/25 COMPLETION DATE

MORRIS

Min: Max:

4/4/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNION PAVING &
CONSTRUCTION CO., INC.

(5) D'ANNUNZIO & SONS, INC. (6) BLACK ROCK
ENTERPRISES, LLC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0101 612009P

GUIDE SIGN, TYPE GA,
BREAKAWAY SUPPORTS

126.000

SF

51.00000 6,426.00 50.00000 6,300.00 165.00000 20,790.00

0102 612015P

GUIDE SIGN PANEL, TYPE GO

464.000

SF

67.00000 31,088.00 53.00000 24,592.00 209.00000 96,976.00

0103 612021M

RELOCATE SIGN

1.000

U

1,650.00000 1,650.00 600.00000 600.00 1,100.00000 1,100.00

0104 651249M

RELOCATE FIRE HYDRANT

7.000

U

35,000.00000 245,000.00 12,500.00000 87,500.00 15,500.00000 108,500.00

0105 651252M

RESET FIRE HYDRANT

3.000

U

2,250.00000 6,750.00 3,000.00000 9,000.00 5,000.00000 15,000.00

0106 651255M

RESET WATER VALVE BOX

20.000

U

150.00000 3,000.00 60.00000 1,200.00 100.00000 2,000.00
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Route 23, Alexander Road to Maple Lake Road

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):153

Tabulation of Bids

Contract Time:

April 04, 2023

Contract Description:

22153

NHP-0023(329)

07/18/25 COMPLETION DATE

MORRIS

Min: Max:

4/4/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNION PAVING &
CONSTRUCTION CO., INC.

(5) D'ANNUNZIO & SONS, INC. (6) BLACK ROCK
ENTERPRISES, LLC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0107 651258M

WATER AS-BUILT PLAN

(1)

LS

2,000.00000 2,000.00 6,000.00000 6,000.00 15,000.00000 15,000.00

0108 653084M

RESET GAS VALVE BOX

15.000

U

150.00000 2,250.00 60.00000 900.00 100.00000 1,500.00

0109 655007P

TELECOMMUNICATIONS
RELOCATION

(1)

LS

75,000.00000 75,000.00 13,000.00000 13,000.00 35,000.00000 35,000.00

0110 999999P

NO ITEM

1.000

U

0.00000 0.00 0.00000 0.00 0.00000 0.00

0111 701021P

3" RIGID METALLIC CONDUIT

4,980.000

LF

70.00000 348,600.00 75.00000 373,500.00 82.50000 410,850.00

0112 701102M

18" X 36" JUNCTION BOX

29.000

U

2,750.00000 79,750.00 2,600.00000 75,400.00 2,750.00000 79,750.00
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Route 23, Alexander Road to Maple Lake Road

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):153

Tabulation of Bids

Contract Time:

April 04, 2023

Contract Description:

22153

NHP-0023(329)

07/18/25 COMPLETION DATE

MORRIS

Min: Max:

4/4/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNION PAVING &
CONSTRUCTION CO., INC.

(5) D'ANNUNZIO & SONS, INC. (6) BLACK ROCK
ENTERPRISES, LLC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0113 701117M

JUNCTION BOX FOUNDATION

10.000

U

3,000.00000 30,000.00 2,800.00000 28,000.00 3,520.00000 35,200.00

0114 701118P

JUNCTION BOX MODIFICATIONS

(1)

LS

5,000.00000 5,000.00 4,500.00000 4,500.00 16,500.00000 16,500.00

0115 701123M

FOUNDATION, TYPE SFT

10.000

U

3,200.00000 32,000.00 1,800.00000 18,000.00 3,190.00000 31,900.00

0116 701128M

FOUNDATION, TYPE P-MC
MODIFIED

4.000

U

6,500.00000 26,000.00 3,300.00000 13,200.00 4,400.00000 17,600.00

0117 701135M

FOUNDATION, TYPE SPF

10.000

U

2,100.00000 21,000.00 1,500.00000 15,000.00 2,420.00000 24,200.00
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Route 23, Alexander Road to Maple Lake Road

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):153

Tabulation of Bids

Contract Time:

April 04, 2023

Contract Description:

22153

NHP-0023(329)

07/18/25 COMPLETION DATE

MORRIS

Min: Max:

4/4/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNION PAVING &
CONSTRUCTION CO., INC.

(5) D'ANNUNZIO & SONS, INC. (6) BLACK ROCK
ENTERPRISES, LLC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0118 701136M

BORING FOR FOUNDATION, TYPE
STF FOR GREATER THAN 50 FOOT
MAST ARM

5.000

U

3,750.00000 18,750.00 6,500.00000 32,500.00 10,395.00000 51,975.00

0119 999999P

NO ITEM

1.000

U

0.00000 0.00 0.00000 0.00 0.00000 0.00

0120 701138M

FOUNDATION, TYPE STF

12.000

U

11,500.00000 138,000.00 5,100.00000 61,200.00 9,900.00000 118,800.00

0121 701144M

FOUNDATION, TYPE SFK

2.000

U

4,000.00000 8,000.00 2,900.00000 5,800.00 3,520.00000 7,040.00

0122 701168M

METER CABINET, TYPE T

1.000

U

5,000.00000 5,000.00 4,600.00000 4,600.00 5,280.00000 5,280.00
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Route 23, Alexander Road to Maple Lake Road

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):153

Tabulation of Bids

Contract Time:

April 04, 2023

Contract Description:

22153

NHP-0023(329)

07/18/25 COMPLETION DATE

MORRIS

Min: Max:

4/4/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNION PAVING &
CONSTRUCTION CO., INC.

(5) D'ANNUNZIO & SONS, INC. (6) BLACK ROCK
ENTERPRISES, LLC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0123 701171M

METER CABINET, TYPE TL

4.000

U

6,850.00000 27,400.00 6,400.00000 25,600.00 6,160.00000 24,640.00

0124 701189P

GROUND WIRE, NO. 6 AWG

3,701.000

LF

3.55000 13,138.55 3.50000 12,953.50 3.85000 14,248.85

0125 701192P

GROUND WIRE, NO. 8 AWG

13,219.000

LF

3.15000 41,639.85 3.10000 40,978.90 3.30000 43,622.70

0126 701195P

MULTIPLE LIGHTING WIRE, NO. 2
AWG

2,436.000

LF

6.10000 14,859.60 6.00000 14,616.00 6.33000 15,419.88

0127 701198P

MULTIPLE LIGHTING WIRE, NO. 6
AWG

13,330.000

LF

3.75000 49,987.50 4.00000 53,320.00 3.85000 51,320.50
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Route 23, Alexander Road to Maple Lake Road
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Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):153
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Contract Time:

April 04, 2023

Contract Description:

22153

NHP-0023(329)

07/18/25 COMPLETION DATE

MORRIS

Min: Max:

4/4/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNION PAVING &
CONSTRUCTION CO., INC.

(5) D'ANNUNZIO & SONS, INC. (6) BLACK ROCK
ENTERPRISES, LLC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0128 701201P

MULTIPLE LIGHTING WIRE, NO. 8
AWG

18,334.000

LF

2.95000 54,085.30 3.00000 55,002.00 3.30000 60,502.20

0129 701213P

SERVICE WIRE, NO. 6 AWG

905.000

LF

9.50000 8,597.50 10.00000 9,050.00 5.50000 4,977.50

0130 701375P

MODIFY EXISTING LOAD CENTER

(1)

LS

7,500.00000 7,500.00 7,000.00000 7,000.00 5,500.00000 5,500.00

0131 702009M

CONTROLLER, 8 PHASE

4.000

U

37,500.00000 150,000.00 36,000.00000 144,000.00 33,880.00000 135,520.00

0132 702012M

TRAFFIC SIGNAL STANDARD,
ALUMINUM

12.000

U

3,600.00000 43,200.00 3,400.00000 40,800.00 4,939.00000 59,268.00
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Route 23, Alexander Road to Maple Lake Road

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):153

Tabulation of Bids

Contract Time:

April 04, 2023

Contract Description:

22153

NHP-0023(329)

07/18/25 COMPLETION DATE

MORRIS

Min: Max:

4/4/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNION PAVING &
CONSTRUCTION CO., INC.

(5) D'ANNUNZIO & SONS, INC. (6) BLACK ROCK
ENTERPRISES, LLC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0133 702014M

TRAFFIC SIGNAL STANDARD WITH
GREATER THAN 50 FOOT MAST
ARM, STEEL

5.000

U

22,000.00000 110,000.00 22,000.00000 110,000.00 20,306.00000 101,530.00

0134 702015M

TRAFFIC SIGNAL STANDARD,
STEEL

12.000

U

8,000.00000 96,000.00 7,600.00000 91,200.00 11,764.50000 141,174.00

0135 702018M

PEDESTRIAN SIGNAL STANDARD

11.000

U

1,350.00000 14,850.00 1,300.00000 14,300.00 1,721.50000 18,936.50

0136 702021M

TRAFFIC SIGNAL MAST ARM,
ALUMINUM

3.000

U

3,650.00000 10,950.00 3,500.00000 10,500.00 4,620.00000 13,860.00

0137 702024M

TRAFFIC SIGNAL MAST ARM,
STEEL

12.000

U

7,800.00000 93,600.00 7,300.00000 87,600.00 9,185.00000 110,220.00
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Route 23, Alexander Road to Maple Lake Road

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):153

Tabulation of Bids

Contract Time:

April 04, 2023

Contract Description:

22153

NHP-0023(329)

07/18/25 COMPLETION DATE

MORRIS

Min: Max:

4/4/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNION PAVING &
CONSTRUCTION CO., INC.

(5) D'ANNUNZIO & SONS, INC. (6) BLACK ROCK
ENTERPRISES, LLC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0138 702025M

TRAFFIC SIGNAL MAST ARM
GREATER THAN 50 FOOT, STEEL

5.000

U

36,500.00000 182,500.00 36,000.00000 180,000.00 29,122.50000 145,612.50

0139 702027P

TRAFFIC SIGNAL CABLE, 2
CONDUCTOR

5,453.000

LF

3.12000 17,013.36 3.20000 17,449.60 3.35000 18,267.55

0140 702030P

TRAFFIC SIGNAL CABLE, 5
CONDUCTOR

12,676.000

LF

4.15000 52,605.40 4.20000 53,239.20 3.90000 49,436.40

0141 702033P

TRAFFIC SIGNAL CABLE, 10
CONDUCTOR

14,401.000

LF

5.12000 73,733.12 5.00000 72,005.00 4.50000 64,804.50

0142 702036M

TRAFFIC SIGNAL HEAD

104.000

U

975.00000 101,400.00 920.00000 95,680.00 2,172.50000 225,940.00
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Route 23, Alexander Road to Maple Lake Road

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):153

Tabulation of Bids

Contract Time:

April 04, 2023

Contract Description:

22153

NHP-0023(329)

07/18/25 COMPLETION DATE

MORRIS

Min: Max:

4/4/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNION PAVING &
CONSTRUCTION CO., INC.

(5) D'ANNUNZIO & SONS, INC. (6) BLACK ROCK
ENTERPRISES, LLC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0143 702038M

PUSH BUTTON INSTALLATION

5.000

U

1,500.00000 7,500.00 1,200.00000 6,000.00 1,980.00000 9,900.00

0144 702039M

PEDESTRIAN SIGNAL HEAD

52.000

U

1,200.00000 62,400.00 1,200.00000 62,400.00 1,347.50000 70,070.00

0145 702042M

PUSH BUTTON

24.000

U

750.00000 18,000.00 700.00000 16,800.00 671.00000 16,104.00

0146 702046M

RADAR DETECTOR

11.000

U

12,000.00000 132,000.00 11,000.00000 121,000.00 11,104.50000 122,149.50

0147 702050M

GENERATOR AUXILIARY CABINET

9.000

U

9,500.00000 85,500.00 9,000.00000 81,000.00 11,000.00000 99,000.00
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Route 23, Alexander Road to Maple Lake Road

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):153

Tabulation of Bids

Contract Time:

April 04, 2023

Contract Description:

22153

NHP-0023(329)

07/18/25 COMPLETION DATE

MORRIS

Min: Max:

4/4/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNION PAVING &
CONSTRUCTION CO., INC.

(5) D'ANNUNZIO & SONS, INC. (6) BLACK ROCK
ENTERPRISES, LLC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0148 702057M

INTERIM TRAFFIC SIGNAL
SYSTEM, LOCATION NO. ___
INTERIM TRAFFIC SIGNAL
LOCATION NO. 1-11

(1)

LS

200,000.00000 200,000.00 130,000.00000 130,000.00 267,300.00000 267,300.00

0149 999999P

NO ITEM 2

1.000

U

0.00000 0.00 0.00000 0.00 0.00000 0.00

0150 999999P

NO ITEM 3

1.000

U

0.00000 0.00 0.00000 0.00 0.00000 0.00

0151 999999P

NO ITEM 4

1.000

U

0.00000 0.00 0.00000 0.00 0.00000 0.00

0152 999999P

NO ITEM 5

1.000

U

0.00000 0.00 0.00000 0.00 0.00000 0.00
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Route 23, Alexander Road to Maple Lake Road

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):153

Tabulation of Bids

Contract Time:

April 04, 2023

Contract Description:

22153

NHP-0023(329)

07/18/25 COMPLETION DATE

MORRIS

Min: Max:

4/4/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNION PAVING &
CONSTRUCTION CO., INC.

(5) D'ANNUNZIO & SONS, INC. (6) BLACK ROCK
ENTERPRISES, LLC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0153 999999P

NO ITEM 6

1.000

U

0.00000 0.00 0.00000 0.00 0.00000 0.00

0154 999999P

NO ITEM 7

1.000

U

0.00000 0.00 0.00000 0.00 0.00000 0.00

0155 702059M

GPS UNIT

5.000

U

1,000.00000 5,000.00 600.00000 3,000.00 852.50000 4,262.50

0156 702060M

CONTROLLER TURN-ON

11.000

U

7,000.00000 77,000.00 6,400.00000 70,400.00 11,550.00000 127,050.00

0157 703003M

LIGHTING STANDARD ALUMINUM

10.000

U

3,500.00000 35,000.00 3,200.00000 32,000.00 4,163.50000 41,635.00

0158 703018M

LUMINAIRE

89.000

U

1,950.00000 173,550.00 1,800.00000 160,200.00 2,348.50000 209,016.50
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Route 23, Alexander Road to Maple Lake Road

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):153

Tabulation of Bids

Contract Time:

April 04, 2023

Contract Description:

22153

NHP-0023(329)

07/18/25 COMPLETION DATE

MORRIS

Min: Max:

4/4/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNION PAVING &
CONSTRUCTION CO., INC.

(5) D'ANNUNZIO & SONS, INC. (6) BLACK ROCK
ENTERPRISES, LLC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0159 703022M

RELOCATE SITE LIGHTING

1.000

L S

3,500.00000 3,500.00 1,500.00000 1,500.00 8,250.00000 8,250.00

0161 804015P

BORROW TOPSOIL

57.000

CY

65.00000 3,705.00 55.00000 3,135.00 100.00000 5,700.00

0180 159262M

CONSTRUCTION IDENTIFICATION
SIGN, IIJA 8' X 5'

1.000

U

1,050.00000 1,050.00 2,000.00000 2,000.00 3,500.00000 3,500.00

0181 160009M

STEEL PRICE ADJUSTMENT

1.000

DOLL

50,000.00000 50,000.00 50,000.00000 50,000.00 50,000.00000 50,000.00

0182 655031P

ELECTRICAL UTILITY
RELOCATION, JCP&L

(1)

LS

225,000.00000 225,000.00 200,000.00000 200,000.00 50,000.00000 50,000.00
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Route 23, Alexander Road to Maple Lake Road

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):153

Tabulation of Bids

Contract Time:

April 04, 2023

Contract Description:

22153

NHP-0023(329)

07/18/25 COMPLETION DATE

MORRIS

Min: Max:

4/4/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNION PAVING &
CONSTRUCTION CO., INC.

(5) D'ANNUNZIO & SONS, INC. (6) BLACK ROCK
ENTERPRISES, LLC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0183 701138M

FOUNDATION, TYPE STF For
Greater than 50 Foot Mast Arm

5.000

U

50,000.00000 250,000.00 23,000.00000 115,000.00 40,590.00000 202,950.00

Section Totals: $15,356,323.78 $17,928,972.00 $18,313,359.63
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Route 23, Alexander Road to Maple Lake Road

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):153

Tabulation of Bids

Contract Time:

April 04, 2023

Contract Description:

22153

NHP-0023(329)

07/18/25 COMPLETION DATE

MORRIS

Min: Max:

4/4/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNION PAVING &
CONSTRUCTION CO., INC.

(5) D'ANNUNZIO & SONS, INC. (6) BLACK ROCK
ENTERPRISES, LLC

0002 CONSTRUCTION ENGINEERINGSECTION: Cat Alt Set: Cat Alt Member:

0007 155015M

FIELD OFFICE TYPE E SET UP

1.000

U

50,000.00000 50,000.00 75,000.00000 75,000.00 45,000.00000 45,000.00

0008 155033M

FIELD OFFICE TYPE E
MAINTENANCE

33.000

MO

4,625.00000 152,625.00 3,300.00000 108,900.00 4,500.00000 148,500.00

Section Totals: $202,625.00 $183,900.00 $193,500.00
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Route 23, Alexander Road to Maple Lake Road

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):153

Tabulation of Bids

Contract Time:

April 04, 2023

Contract Description:

22153

NHP-0023(329)

07/18/25 COMPLETION DATE

MORRIS

Min: Max:

4/4/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNION PAVING &
CONSTRUCTION CO., INC.

(5) D'ANNUNZIO & SONS, INC. (6) BLACK ROCK
ENTERPRISES, LLC

0003 NON-PARTICIPATING ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0002 152015P

POLLUTION LIABILITY INSURANCE

1.000

DOLL

20,000.00000 20,000.00 14,000.00000 14,000.00 1.00000 1.00

0055 601670M

CLEANING EXISTING PIPE, 12" TO
24" DIAMETER

2,000.000

LF

10.00000 20,000.00 9.00000 18,000.00 15.00000 30,000.00

0063 602216M

CLEANING DRAINAGE
STRUCTURE

100.000

U

350.00000 35,000.00 360.00000 36,000.00 500.00000 50,000.00

Section Totals: $75,000.00 $68,000.00 $80,001.00
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Route 23, Alexander Road to Maple Lake Road

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):153

Tabulation of Bids

Contract Time:

April 04, 2023

Contract Description:

22153

NHP-0023(329)

07/18/25 COMPLETION DATE

MORRIS

Min: Max:

4/4/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNION PAVING &
CONSTRUCTION CO., INC.

(5) D'ANNUNZIO & SONS, INC. (6) BLACK ROCK
ENTERPRISES, LLC

0004 EROSION CONTROLSECTION: Cat Alt Set: Cat Alt Member:

0010 158009M

HEAVY DUTY SILT FENCE,
ORANGE

2,004.000

LF

7.95000 15,931.80 12.00000 24,048.00 10.00000 20,040.00

0011 158012M

HEAVY DUTY SILT FENCE, BLACK

16,554.000

LF

6.70000 110,911.80 10.50000 173,817.00 10.00000 165,540.00

0012 158033M

INLET FILTER TYPE 2, 4' X 4'

297.000

U

185.00000 54,945.00 160.00000 47,520.00 275.00000 81,675.00

0013 158054M

SEDIMENT CONTROL BAG

50.000

SF

1.00000 50.00 12.00000 600.00 100.00000 5,000.00

0014 158060M

CONSTRUCTION DRIVEWAY

50.000

T

45.00000 2,250.00 50.00000 2,500.00 200.00000 10,000.00

0015 158063P

CONCRETE WASHOUT SYSTEM

(1)

LS

7,500.00000 7,500.00 6,000.00000 6,000.00 25,000.00000 25,000.00
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Route 23, Alexander Road to Maple Lake Road

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):153

Tabulation of Bids

Contract Time:

April 04, 2023

Contract Description:

22153

NHP-0023(329)

07/18/25 COMPLETION DATE

MORRIS

Min: Max:

4/4/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNION PAVING &
CONSTRUCTION CO., INC.

(5) D'ANNUNZIO & SONS, INC. (6) BLACK ROCK
ENTERPRISES, LLC

0004 EROSION CONTROLSECTION: Cat Alt Set: Cat Alt Member:

0016 158069M

OIL-WATER SEPARATOR

1.000

U

500.00000 500.00 4,500.00000 4,500.00 5,000.00000 5,000.00

0017 158072M

OIL ONLY EMERGENCY SPILL KIT,
TYPE 1

1.000

U

1,500.00000 1,500.00 1,200.00000 1,200.00 1,000.00000 1,000.00

0018 158084M

EROSION CONTROL SEDIMENT
REMOVAL

50.000

CY

1.00000 50.00 1.00000 50.00 100.00000 5,000.00

Section Totals: $193,638.60 $260,235.00 $318,255.00
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Route 23, Alexander Road to Maple Lake Road

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):153

Tabulation of Bids

Contract Time:

April 04, 2023

Contract Description:

22153

NHP-0023(329)

07/18/25 COMPLETION DATE

MORRIS

Min: Max:

4/4/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNION PAVING &
CONSTRUCTION CO., INC.

(5) D'ANNUNZIO & SONS, INC. (6) BLACK ROCK
ENTERPRISES, LLC

0005 GENERAL LANDSCAPESECTION: Cat Alt Set: Cat Alt Member:

0160 804000P

TOPSOIL SPREADING __" THICK 4"

554.000

SY

10.00000 5,540.00 20.00000 11,080.00 15.00000 8,310.00

0162 806006P

FERTILIZING AND SEEDING, TYPE
A-3

554.000

SY

3.00000 1,662.00 3.50000 1,939.00 10.00000 5,540.00

0163 809003M

STRAW MULCHING

554.000

SY

4.00000 2,216.00 6.00000 3,324.00 10.00000 5,540.00

Section Totals: $9,418.00 $16,343.00 $19,390.00
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Route 23, Alexander Road to Maple Lake Road

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):153

Tabulation of Bids

Contract Time:

April 04, 2023

Contract Description:

22153

NHP-0023(329)

07/18/25 COMPLETION DATE

MORRIS

Min: Max:

4/4/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNION PAVING &
CONSTRUCTION CO., INC.

(5) D'ANNUNZIO & SONS, INC. (6) BLACK ROCK
ENTERPRISES, LLC

0006 STRUCTURE 1405-152, ROUTE 23
.OVER N.Y.S.&W. R.R

SECTION: Cat Alt Set: Cat Alt Member:

0164 551006M

CONCRETE DECK REPAIR, TYPE B

60.000

SF

155.00000 9,300.00 265.00000 15,900.00 575.00000 34,500.00

0165 609015M

THRIE BEAM GUIDE RAIL, BRIDGE

400.000

LF

212.00000 84,800.00 210.00000 84,000.00 270.00000 108,000.00

Section Totals: $94,100.00 $99,900.00 $142,500.00
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Route 23, Alexander Road to Maple Lake Road

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):153

Tabulation of Bids

Contract Time:

April 04, 2023

Contract Description:

22153

NHP-0023(329)

07/18/25 COMPLETION DATE

MORRIS

Min: Max:

4/4/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNION PAVING &
CONSTRUCTION CO., INC.

(5) D'ANNUNZIO & SONS, INC. (6) BLACK ROCK
ENTERPRISES, LLC

0007 STRUCTURE 1405-184, ROUTE 23
OVER ROUTE I-287

SECTION: Cat Alt Set: Cat Alt Member:

0166 201006P

CLEARING SITE, BRIDGE (___)
STRUCTURE NO. 1405-184

(1)

LS

2,500.00000 2,500.00 6,500.00000 6,500.00 50,000.00000 50,000.00

0167 504006P

REINFORCEMENT STEEL, EPOXY-
COATED

310.000

LB

15.00000 4,650.00 7.50000 2,325.00 30.00000 9,300.00

0168 507037P

BARRIER PARAPET
MODIFICATIONS

16.000

LF

550.00000 8,800.00 1,850.00000 29,600.00 3,500.00000 56,000.00

0169 605212P

RESET FENCE

16.000

LF

105.00000 1,680.00 55.00000 880.00 300.00000 4,800.00

Section Totals: $17,630.00 $39,305.00 $120,100.00
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Route 23, Alexander Road to Maple Lake Road

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):153

Tabulation of Bids

Contract Time:

April 04, 2023

Contract Description:

22153

NHP-0023(329)

07/18/25 COMPLETION DATE

MORRIS

Min: Max:

4/4/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNION PAVING &
CONSTRUCTION CO., INC.

(5) D'ANNUNZIO & SONS, INC. (6) BLACK ROCK
ENTERPRISES, LLC

0008 STRUCTURE 1405-185, ROUTE 23
OVER RAMP C

SECTION: Cat Alt Set: Cat Alt Member:

0170 201006P

CLEARING SITE, BRIDGE (___)
STRUCTURE NO. 1405-185

(1)

LS

2,500.00000 2,500.00 6,500.00000 6,500.00 50,000.00000 50,000.00

0171 504006P

REINFORCEMENT STEEL, EPOXY-
COATED

310.000

LB

15.00000 4,650.00 7.50000 2,325.00 35.00000 10,850.00

0172 507037P

BARRIER PARAPET
MODIFICATIONS

16.000

LF

550.00000 8,800.00 1,850.00000 29,600.00 3,950.00000 63,200.00

0173 605212P

RESET FENCE

16.000

LF

105.00000 1,680.00 55.00000 880.00 300.00000 4,800.00

Section Totals: $17,630.00 $39,305.00 $128,850.00
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Route 23, Alexander Road to Maple Lake Road

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):153

Tabulation of Bids

Contract Time:

April 04, 2023

Contract Description:

22153

NHP-0023(329)

07/18/25 COMPLETION DATE

MORRIS

Min: Max:

4/4/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNION PAVING &
CONSTRUCTION CO., INC.

(5) D'ANNUNZIO & SONS, INC. (6) BLACK ROCK
ENTERPRISES, LLC

0009 MATHEWS AVE & RT 23 NORTH
BOUND INTERSECTION GUIDERAIL
TO PARAPET ATTACHMENT
IMPROVEMENT

SECTION: Cat Alt Set: Cat Alt Member:

0174 201009P

CLEARING SITE, STRUCTURE
(___) RETAINING WALL NO. 3

(1)

LS

10,000.00000 10,000.00 6,500.00000 6,500.00 75,000.00000 75,000.00

0175 504006P

REINFORCEMENT STEEL, EPOXY-
COATED

260.000

LB

12.00000 3,120.00 9.00000 2,340.00 30.00000 7,800.00

0176 507037P

BARRIER PARAPET
MODIFICATIONS

13.000

LF

410.00000 5,330.00 2,100.00000 27,300.00 4,000.00000 52,000.00

Section Totals: $18,450.00 $36,140.00 $134,800.00
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Route 23, Alexander Road to Maple Lake Road

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):153

Tabulation of Bids

Contract Time:

April 04, 2023

Contract Description:

22153

NHP-0023(329)

07/18/25 COMPLETION DATE

MORRIS

Min: Max:

4/4/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) UNION PAVING &
CONSTRUCTION CO., INC.

(5) D'ANNUNZIO & SONS, INC. (6) BLACK ROCK
ENTERPRISES, LLC

0010 PEDESTRIAN BRIDGE PIER
PROTECTION

SECTION: Cat Alt Set: Cat Alt Member:

0177 301006P

SUBBASE

14.000

CY

175.00000 2,450.00 100.00000 1,400.00 250.00000 3,500.00

0178 504006P

REINFORCEMENT STEEL, EPOXY-
COATED

9,200.000

LB

3.50000 32,200.00 3.50000 32,200.00 6.00000 55,200.00

0179 507038P

CONCRETE BRIDGE PARAPET
WITH MOMENT SLAB, HPC

80.000

LF

450.00000 36,000.00 900.00000 72,000.00 2,500.00000 200,000.00

Section Totals: $70,650.00 $105,600.00 $258,700.00

( ) indicates item is bid as Lump Sum

$18,777,700.00$16,055,465.38 $19,709,455.63

$16,055,465.38

Contract Totals

$18,777,700.00 19,709,455.63Cost Plus Time Totals

Page 80 of 80

Route 23, Alexander Road to Maple Lake Road

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):153

Tabulation of Bids

Contract Time:

April 04, 2023

Contract Description:

22153

NHP-0023(329)

07/18/25 COMPLETION DATE

MORRIS

Min: Max:

4/4/2023



Vendor Ranking Page: 1

Contract ID:

Route 23, Alexander Road to Maple Lake Road

N1Letting Date:

Contract Description:

District(s):

07/18/25 COMPLETION DATE

22153

April 04, 2023 10:00 AM

NHP-0023(329)

MORRIS153 Counties:

Contract Time:

Call Order:

Project(s):

4/4/2023

Percent Of
Low BidTotal BidRank Vendor Name

1 DELLA PELLO PAVING, INC. $13,751,973.95 100.00%

2 BERTO CONSTRUCTION, INC. $14,664,385.02 106.63%

3 CRISDEL GROUP, INC. $14,943,566.00 108.66%

4 UNION PAVING & CONSTRUCTION CO., INC. $16,055,465.38 116.75%

5 D'ANNUNZIO & SONS, INC. $18,777,700.00 136.55%

6 BLACK ROCK ENTERPRISES, LLC $19,709,455.63 143.32%

THE ABOVE IS AN EXACT TRANSCRIPT OF THE ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS, IF ANY, IN EXTENSION
AND ADDITIONS HAVE BEEN CORRECTED.


