
Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JOSEPH M. SANZARI, INC. (2) RITACCO CONSTRUCTION,
INC.

(3) UNION PAVING &
CONSTRUCTION CO., INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0001 151006M

PERFORMANCE BOND AND
PAYMENT BOND

1.000

DOLL

245,000.00000 245,000.00 160,000.00000 160,000.00 150,000.00000 150,000.00

0004 153003P

PROGRESS SCHEDULE

(1)

LS

10,089.00000 10,089.00 9,500.00000 9,500.00 15,000.00000 15,000.00

0005 153005M

PROGRESS SCHEDULE UPDATE

18.000

U

706.00000 12,708.00 250.00000 4,500.00 600.00000 10,800.00

0006 153011M

TRAINEES

5,660.000

HOUR

2.00000 11,320.00 1.00000 5,660.00 0.01000 56.60

0007 154003P

MOBILIZATION

(1)

LS

2,297,000.00000 2,297,000.00 3,322,000.00000 3,322,000.00 3,600,000.00000 3,600,000.00

0010 157004M

CONSTRUCTION LAYOUT

1.000

DOLL

145,227.00000 145,227.00 300,000.00000 300,000.00 500,000.00000 500,000.00
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RT 280 WB RAMP OVER 1ST & ORANGE ST, SUBWAY & NJ TRANSIT

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):158

Tabulation of Bids

Contract Time:

February 23, 2023

Contract Description:

22158

NHP-0280(337)

12/23/25 COMPLETION DATE

ESSEX

Min: Max:

2/28/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JOSEPH M. SANZARI, INC. (2) RITACCO CONSTRUCTION,
INC.

(3) UNION PAVING &
CONSTRUCTION CO., INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0016 158065P

NOISE CONTROL

(1)

LS

485,844.00000 485,844.00 75,000.00000 75,000.00 9,000.00000 9,000.00

0019 159003M

BREAKAWAY BARRICADE

126.000

U

30.00000 3,780.00 20.00000 2,520.00 0.01000 1.26

0020 159006M

DRUM

328.000

U

17.00000 5,576.00 10.00000 3,280.00 0.01000 3.28

0021 159009M

TRAFFIC CONE

300.000

U

7.00000 2,100.00 5.00000 1,500.00 0.01000 3.00

0022 159012M

CONSTRUCTION SIGNS

2,298.000

SF

20.00000 45,960.00 16.00000 36,768.00 20.00000 45,960.00

0023 159018M

CONSTRUCTION IDENTIFICATION
SIGN, 6' X 12'

4.000

U

6,989.00000 27,956.00 1,000.00000 4,000.00 1,500.00000 6,000.00
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RT 280 WB RAMP OVER 1ST & ORANGE ST, SUBWAY & NJ TRANSIT

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):158

Tabulation of Bids

Contract Time:

February 23, 2023

Contract Description:

22158

NHP-0280(337)

12/23/25 COMPLETION DATE

ESSEX

Min: Max:

2/28/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JOSEPH M. SANZARI, INC. (2) RITACCO CONSTRUCTION,
INC.

(3) UNION PAVING &
CONSTRUCTION CO., INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0024 159021P

CONSTRUCTION BARRIER CURB

4,940.000

LF

135.00000 666,900.00 50.00000 247,000.00 75.00000 370,500.00

0025 159024M

FLASHING ARROW BOARD, 2' X 4'

4.000

U

1,300.00000 5,200.00 500.00000 2,000.00 0.01000 0.04

0026 159027M

FLASHING ARROW BOARD, 4' X 8'

4.000

U

2,599.00000 10,396.00 500.00000 2,000.00 2,500.00000 10,000.00

0027 159030M

PORTABLE VARIABLE MESSAGE
SIGN

4.000

U

4,231.00000 16,924.00 1,000.00000 4,000.00 4,500.00000 18,000.00

0028 159042M

TEMPORARY CRASH CUSHION,
INERTIAL BARRIER SYSTEM, 10
MODULES

1.000

U

3,701.00000 3,701.00 2,500.00000 2,500.00 7,000.00000 7,000.00
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RT 280 WB RAMP OVER 1ST & ORANGE ST, SUBWAY & NJ TRANSIT

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):158

Tabulation of Bids

Contract Time:

February 23, 2023

Contract Description:

22158

NHP-0280(337)

12/23/25 COMPLETION DATE

ESSEX

Min: Max:

2/28/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JOSEPH M. SANZARI, INC. (2) RITACCO CONSTRUCTION,
INC.

(3) UNION PAVING &
CONSTRUCTION CO., INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0029 159059M

TEMPORARY CRASH CUSHION,
INTERTIAL BARRIER SYSTEM 18
MODULES

1.000

U

6,130.00000 6,130.00 2,500.00000 2,500.00 15,000.00000 15,000.00

0030 159108M

TRAFFIC CONTROL TRUCK WITH
MOUNTED CRASH CUSHION

4.000

U

6,249.00000 24,996.00 2,000.00000 8,000.00 14,000.00000 56,000.00

0031 159117M

REMOVABLE BLACK LINE
MASKING TAPE, 8"

2,750.000

LF

5.00000 13,750.00 2.50000 6,875.00 3.00000 8,250.00

0032 159123M

TEMPORARY PAVEMENT
MARKING TAPE, 6"

159,000.000

LF

3.00000 477,000.00 1.65000 262,350.00 0.55000 87,450.00

0033 159138M

HMA PATCH

100.000

T

565.00000 56,500.00 50.00000 5,000.00 275.00000 27,500.00
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RT 280 WB RAMP OVER 1ST & ORANGE ST, SUBWAY & NJ TRANSIT

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):158

Tabulation of Bids

Contract Time:

February 23, 2023

Contract Description:

22158

NHP-0280(337)

12/23/25 COMPLETION DATE

ESSEX

Min: Max:

2/28/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JOSEPH M. SANZARI, INC. (2) RITACCO CONSTRUCTION,
INC.

(3) UNION PAVING &
CONSTRUCTION CO., INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0034 159141M

TRAFFIC DIRECTOR, FLAGGER

100.000

HOUR

121.00000 12,100.00 115.00000 11,500.00 125.00000 12,500.00

0035 159144M

EMERGENCY TOWING SERVICE
EMERGENCY TOWING SERVICE,
ON CALL, HEAVY DUTY

130.000

U

79.00000 10,270.00 15.00000 1,950.00 0.01000 1.30

0036 159144M

EMERGENCY TOWING SERVICE
EMERGENCY TOWING SERVICE,
ON CALL, LIGHT DUTY

390.000

U

53.00000 20,670.00 10.00000 3,900.00 0.01000 3.90

0037 159144M

EMERGENCY TOWING SERVICE
EMERGENCY TOWING SERVICE,
ON SITE, LIGHT DUTY

340.000

U

212.00000 72,080.00 5.00000 1,700.00 160.00000 54,400.00
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RT 280 WB RAMP OVER 1ST & ORANGE ST, SUBWAY & NJ TRANSIT

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):158

Tabulation of Bids

Contract Time:

February 23, 2023

Contract Description:

22158

NHP-0280(337)

12/23/25 COMPLETION DATE

ESSEX

Min: Max:

2/28/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JOSEPH M. SANZARI, INC. (2) RITACCO CONSTRUCTION,
INC.

(3) UNION PAVING &
CONSTRUCTION CO., INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0038 159190M

SNOW REMOVAL

(1)

LS

61,508.00000 61,508.00 500.00000 500.00 0.01000 0.01

0039 159212M

TEMPORARY CRASH CUSHION,
COMPRESSIVE BARRIER, TYPE 3,
WIDTH NARROW

1.000

U

43,151.00000 43,151.00 5,000.00000 5,000.00 18,000.00000 18,000.00

0040 159200M

TEMPORARY CRASH CUSHION,
COMPRESSIVE BARRIER, TYPE 2,
WIDTH NARROW

3.000

U

37,980.00000 113,940.00 5,000.00000 15,000.00 17,000.00000 51,000.00

0041 159301M

TRAFFIC STRIPES, LATEX, 6"

4,000.000

LF

1.00000 4,000.00 0.50000 2,000.00 0.50000 2,000.00

0042 160004M

FUEL PRICE ADJUSTMENT

1.000

DOLL

11,000.00000 11,000.00 11,000.00000 11,000.00 11,000.00000 11,000.00
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RT 280 WB RAMP OVER 1ST & ORANGE ST, SUBWAY & NJ TRANSIT

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):158

Tabulation of Bids

Contract Time:

February 23, 2023

Contract Description:

22158

NHP-0280(337)

12/23/25 COMPLETION DATE

ESSEX

Min: Max:

2/28/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JOSEPH M. SANZARI, INC. (2) RITACCO CONSTRUCTION,
INC.

(3) UNION PAVING &
CONSTRUCTION CO., INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0043 160007M

ASPHALT PRICE ADJUSTMENT

1.000

DOLL

27,300.00000 27,300.00 27,300.00000 27,300.00 27,300.00000 27,300.00

0044 161003P

FINAL CLEANUP

(1)

LS

17,031.00000 17,031.00 10,500.00000 10,500.00 1,000.00000 1,000.00

0045 201003P

CLEARING SITE

(1)

LS

111,196.00000 111,196.00 350,000.00000 350,000.00 350,000.00000 350,000.00

0046 202015P

EXCAVATION, REGULATED
MATERIAL

3,654.000

CY

67.00000 244,818.00 35.00000 127,890.00 30.00000 109,620.00

0047 202021P

REMOVAL OF PAVEMENT

5,990.000

SY

46.00000 275,540.00 45.00000 269,550.00 45.00000 269,550.00
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RT 280 WB RAMP OVER 1ST & ORANGE ST, SUBWAY & NJ TRANSIT

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):158

Tabulation of Bids

Contract Time:

February 23, 2023

Contract Description:

22158

NHP-0280(337)

12/23/25 COMPLETION DATE

ESSEX

Min: Max:

2/28/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JOSEPH M. SANZARI, INC. (2) RITACCO CONSTRUCTION,
INC.

(3) UNION PAVING &
CONSTRUCTION CO., INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0048 202024M

DISPOSAL OF REGULATED
MATERIAL

6,389.000

T

52.00000 332,228.00 45.00000 287,505.00 41.00000 261,949.00

0049 999999P

NO ITEM

1.000

U

0.00000 0.00 0.00000 0.00 0.00000 0.00

0050 999999P

NO ITEM

1.000

U

0.00000 0.00 0.00000 0.00 0.00000 0.00

0051 203041P

GEOTEXTILE, ROADWAY
STABILIZATION

6,096.000

SY

1.00000 6,096.00 3.00000 18,288.00 2.00000 12,192.00

0052 302012P

SOIL AGGREGATE BASE COURSE,
6" THICK

42.000

SY

24.00000 1,008.00 55.00000 2,310.00 50.00000 2,100.00
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RT 280 WB RAMP OVER 1ST & ORANGE ST, SUBWAY & NJ TRANSIT

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):158
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Contract Time:

February 23, 2023
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22158

NHP-0280(337)

12/23/25 COMPLETION DATE

ESSEX
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2/28/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JOSEPH M. SANZARI, INC. (2) RITACCO CONSTRUCTION,
INC.

(3) UNION PAVING &
CONSTRUCTION CO., INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0053 302042P

DENSE-GRADED AGGREGATE
BASE COURSE, 8" THICK

4,799.000

SY

16.00000 76,784.00 25.00000 119,975.00 15.00000 71,985.00

0054 401009P

HMA MILLING, 3" OR LESS

21,040.000

SY

11.00000 231,440.00 32.00000 673,280.00 6.00000 126,240.00

0055 401027M

POLYMERIZED JOINT ADHESIVE

14,800.000

LF

2.00000 29,600.00 0.10000 1,480.00 1.00000 14,800.00

0056 401030M

TACK COAT

3,400.000

GAL

16.00000 54,400.00 0.10000 340.00 4.50000 15,300.00

0057 401036M

PRIME COAT

1,300.000

GAL

6.00000 7,800.00 1.00000 1,300.00 0.01000 13.00
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RT 280 WB RAMP OVER 1ST & ORANGE ST, SUBWAY & NJ TRANSIT

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):158

Tabulation of Bids

Contract Time:

February 23, 2023

Contract Description:

22158

NHP-0280(337)

12/23/25 COMPLETION DATE

ESSEX

Min: Max:

2/28/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JOSEPH M. SANZARI, INC. (2) RITACCO CONSTRUCTION,
INC.

(3) UNION PAVING &
CONSTRUCTION CO., INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0058 401054M

HOT MIX ASPHALT 12.5 M 64
SURFACE COURSE

2,169.000

T

173.00000 375,237.00 160.00000 347,040.00 135.00000 292,815.00

0059 401084M

HOT MIX ASPHALT 19 M 64
INTERMEDIATE COURSE

281.000

T

162.00000 45,522.00 173.00000 48,613.00 130.00000 36,530.00

0060 401090M

HOT MIX ASPHALT 19 M 76
INTERMEDIATE COURSE

602.000

T

178.00000 107,156.00 186.00000 111,972.00 160.00000 96,320.00

0061 401099M

HOT MIX ASPHALT 25 M 64 BASE
COURSE

2,311.000

T

158.00000 365,138.00 165.00000 381,315.00 135.00000 311,985.00

0062 401108M

CORE SAMPLES, HOT MIX
ASPHALT

40.000

U

318.00000 12,720.00 350.00000 14,000.00 325.00000 13,000.00
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RT 280 WB RAMP OVER 1ST & ORANGE ST, SUBWAY & NJ TRANSIT

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):158
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Contract Time:

February 23, 2023
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22158

NHP-0280(337)

12/23/25 COMPLETION DATE

ESSEX

Min: Max:

2/28/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JOSEPH M. SANZARI, INC. (2) RITACCO CONSTRUCTION,
INC.

(3) UNION PAVING &
CONSTRUCTION CO., INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0063 404006M

STONE MATRIX ASPHALT 12.5 MM
SURFACE COURSE

1,710.000

T

211.00000 360,810.00 192.00000 328,320.00 190.00000 324,900.00

0064 406005M

HIGH PERFORMANCE THIN
OVERLAY

77.000

T

648.00000 49,896.00 645.00000 49,665.00 500.00000 38,500.00

0065 452003M

PARTIAL DEPTH CONCRETE
REPAIR

12.000

SY

1,034.00000 12,408.00 950.00000 11,400.00 850.00000 10,200.00

0066 453005M

FULL DEPTH CONCRETE
PAVEMENT REPAIR, CONCRETE
CLASS V

247.000

SY

1,699.00000 419,653.00 650.00000 160,550.00 225.00000 55,575.00
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RT 280 WB RAMP OVER 1ST & ORANGE ST, SUBWAY & NJ TRANSIT

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):158

Tabulation of Bids

Contract Time:

February 23, 2023

Contract Description:

22158

NHP-0280(337)

12/23/25 COMPLETION DATE

ESSEX

Min: Max:

2/28/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JOSEPH M. SANZARI, INC. (2) RITACCO CONSTRUCTION,
INC.

(3) UNION PAVING &
CONSTRUCTION CO., INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0067 601122P

15" REINFORCED CONCRETE
PIPE

657.000

LF

149.00000 97,893.00 90.00000 59,130.00 95.00000 62,415.00

0068 601124P

18" REINFORCED CONCRETE
PIPE

80.000

LF

306.00000 24,480.00 170.00000 13,600.00 135.00000 10,800.00

0071 601679M

8" DUCTILE IRON PIPE

198.000

LF

187.00000 37,026.00 110.00000 21,780.00 115.00000 22,770.00

0072 601680M

16" DUCTILE IRON PIPE

20.000

LF

1,252.00000 25,040.00 375.00000 7,500.00 400.00000 8,000.00

0073 602012M

INLET, TYPE B

3.000

U

6,743.00000 20,229.00 4,500.00000 13,500.00 6,000.00000 18,000.00
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Project(s):158
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Contract Time:
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22158
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12/23/25 COMPLETION DATE

ESSEX
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2/28/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JOSEPH M. SANZARI, INC. (2) RITACCO CONSTRUCTION,
INC.

(3) UNION PAVING &
CONSTRUCTION CO., INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0074 602018M

INLET, TYPE E

6.000

U

5,880.00000 35,280.00 4,000.00000 24,000.00 5,000.00000 30,000.00

0075 602054M

MANHOLE, 4' DIAMETER

2.000

U

5,072.00000 10,144.00 4,000.00000 8,000.00 6,000.00000 12,000.00

0076 602099M

RESET EXISTING CASTING

30.000

U

463.00000 13,890.00 300.00000 9,000.00 650.00000 19,500.00

0077 602123M

RECONSTRUCTED INLET, TYPE B,
USING EXISTING CASTING

3.000

U

3,021.00000 9,063.00 1,400.00000 4,200.00 1,200.00000 3,600.00

0078 602129M

RECONSTRUCTED INLET, TYPE E,
USING EXISTING CASTING

1.000

U

3,021.00000 3,021.00 1,400.00000 1,400.00 1,200.00000 1,200.00
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RT 280 WB RAMP OVER 1ST & ORANGE ST, SUBWAY & NJ TRANSIT
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Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):158
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Contract Time:

February 23, 2023

Contract Description:

22158

NHP-0280(337)

12/23/25 COMPLETION DATE

ESSEX

Min: Max:

2/28/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JOSEPH M. SANZARI, INC. (2) RITACCO CONSTRUCTION,
INC.

(3) UNION PAVING &
CONSTRUCTION CO., INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0079 602153M

RECONSTRUCTED INLET, TYPE B,
USING NEW CASTING

1.000

U

4,199.00000 4,199.00 2,400.00000 2,400.00 2,400.00000 2,400.00

0080 602290M

INLET, NON-STANDARD INLET,
TYPE E WITH VERTICAL PIPE

1.000

U

7,750.00000 7,750.00 4,500.00000 4,500.00 5,000.00000 5,000.00

0081 605027P

CHAIN-LINK FENCE, PVC-COATED
STEEL, 6' HIGH

1,108.000

LF

79.00000 87,532.00 50.00000 55,400.00 70.00000 77,560.00

0082 606021P

CONCRETE SIDEWALK, 8" THICK

46.000

SY

186.00000 8,556.00 165.00000 7,590.00 195.00000 8,970.00

0083 606075P

CONCRETE ISLAND, 4" THICK

106.000

SY

195.00000 20,670.00 245.00000 25,970.00 200.00000 21,200.00

Page 14 of 96

RT 280 WB RAMP OVER 1ST & ORANGE ST, SUBWAY & NJ TRANSIT

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):158
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Contract Time:

February 23, 2023

Contract Description:

22158

NHP-0280(337)

12/23/25 COMPLETION DATE

ESSEX

Min: Max:

2/28/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JOSEPH M. SANZARI, INC. (2) RITACCO CONSTRUCTION,
INC.

(3) UNION PAVING &
CONSTRUCTION CO., INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0084 607003P

15" X 41" CONCRETE BARRIER
CURB

40.000

LF

132.00000 5,280.00 250.00000 10,000.00 135.00000 5,400.00

0085 607018P

9" X 16" CONCRETE VERTICAL
CURB

138.000

LF

77.00000 10,626.00 78.00000 10,764.00 75.00000 10,350.00

0086 607030P

12" X 13" CONCRETE SLOPING
CURB

2,597.000

LF

44.00000 114,268.00 100.00000 259,700.00 45.00000 116,865.00

0087 607110P

15" X 51" F SHAPE CONCRETE
BARRIER CURB

248.000

LF

183.00000 45,384.00 250.00000 62,000.00 185.00000 45,880.00
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22158
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12/23/25 COMPLETION DATE

ESSEX

Min: Max:

2/28/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JOSEPH M. SANZARI, INC. (2) RITACCO CONSTRUCTION,
INC.

(3) UNION PAVING &
CONSTRUCTION CO., INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0088 607113P

15" X VARIABLE HEIGHT F SHAPE
CONCRETE BARRIER CURB,
DOWELLED

35.000

LF

186.00000 6,510.00 250.00000 8,750.00 190.00000 6,650.00

0089 608004P

NONVEGETATIVE SURFACE,
POROUS HOT MIX ASPHALT, ___
THICK 4" THICK

1,165.000

SY

116.00000 135,140.00 48.00000 55,920.00 55.00000 64,075.00

0090 608005P

NONVEGETATIVE SURFACE,
POROUS HOT MIX ASPHALT, 6"
THICK

897.000

SY

116.00000 104,052.00 60.00000 53,820.00 60.00000 53,820.00

0091 609003M

BEAM GUIDE RAIL

1,432.000

LF

39.00000 55,848.00 33.00000 47,256.00 37.00000 52,984.00
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RT 280 WB RAMP OVER 1ST & ORANGE ST, SUBWAY & NJ TRANSIT

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):158

Tabulation of Bids

Contract Time:

February 23, 2023

Contract Description:

22158

NHP-0280(337)

12/23/25 COMPLETION DATE

ESSEX

Min: Max:

2/28/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JOSEPH M. SANZARI, INC. (2) RITACCO CONSTRUCTION,
INC.

(3) UNION PAVING &
CONSTRUCTION CO., INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0092 609004M

BEAM GUIDE RAIL, BRIDGE

85.000

LF

238.00000 20,230.00 200.00000 17,000.00 225.00000 19,125.00

0093 609027M

TANGENT GUIDE RAIL TERMINAL

2.000

U

4,765.00000 9,530.00 3,800.00000 7,600.00 4,400.00000 8,800.00

0094 609039M

BEAM GUIDE RAIL ANCHORAGE

4.000

U

2,224.00000 8,896.00 1,800.00000 7,200.00 2,200.00000 8,800.00

0095 609075M

REMOVAL OF BEAM GUIDE RAIL

1,302.000

LF

1.00000 1,302.00 5.00000 6,510.00 6.00000 7,812.00

0096 610003M

TRAFFIC STRIPES, 4"

950.000

LF

1.00000 950.00 0.35000 332.50 0.65000 617.50

0097 610006M

TRAFFIC STRIPES, 6"

45,400.000

LF

1.00000 45,400.00 0.50000 22,700.00 0.90000 40,860.00
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Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):158

Tabulation of Bids

Contract Time:

February 23, 2023

Contract Description:

22158

NHP-0280(337)

12/23/25 COMPLETION DATE

ESSEX

Min: Max:

2/28/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JOSEPH M. SANZARI, INC. (2) RITACCO CONSTRUCTION,
INC.

(3) UNION PAVING &
CONSTRUCTION CO., INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0098 610007M

TRAFFIC STRIPES, 8"

3,200.000

LF

2.00000 6,400.00 0.70000 2,240.00 1.20000 3,840.00

0099 610015M

RPM, BI-DIRECTIONAL, WHITE
LENS

174.000

U

26.00000 4,524.00 95.00000 16,530.00 45.00000 7,830.00

0100 610016M

TRAFFIC MARKING LINES, 12"

40.000

LF

3.00000 120.00 2.50000 100.00 4.00000 160.00

0101 610017M

TRAFFIC MARKING LINES, 24"

410.000

LF

5.00000 2,050.00 5.00000 2,050.00 7.00000 2,870.00

0102 610021M

RPM, BI-DIRECTIONAL, AMBER
LENS

55.000

U

26.00000 1,430.00 100.00000 5,500.00 45.00000 2,475.00
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Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):158

Tabulation of Bids

Contract Time:

February 23, 2023

Contract Description:

22158

NHP-0280(337)

12/23/25 COMPLETION DATE

ESSEX

Min: Max:

2/28/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JOSEPH M. SANZARI, INC. (2) RITACCO CONSTRUCTION,
INC.

(3) UNION PAVING &
CONSTRUCTION CO., INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0103 610033M

RUMBLE STRIP

1,210.000

LF

22.00000 26,620.00 13.50000 16,335.00 11.00000 13,310.00

0104 610036M

REMOVAL OF TRAFFIC STRIPES

24,500.000

LF

1.00000 24,500.00 0.80000 19,600.00 0.80000 19,600.00

0105 610038M

REMOVAL OF RUMBLE STRIP

700.000

LF

21.00000 14,700.00 17.50000 12,250.00 19.00000 13,300.00

0106 610060M

TRAFFIC MARKINGS SYMBOLS

300.000

SF

5.00000 1,500.00 8.00000 2,400.00 9.00000 2,700.00

0107 612003P

REGULATORY AND WARNING
SIGN

344.250

SF

69.00000 23,753.25 42.00000 14,458.50 48.00000 16,524.00

0108 612015P

GUIDE SIGN PANEL, TYPE GO

929.750

SF

69.00000 64,152.75 43.00000 39,979.25 60.00000 55,785.00
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Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):158

Tabulation of Bids

Contract Time:

February 23, 2023

Contract Description:

22158

NHP-0280(337)

12/23/25 COMPLETION DATE

ESSEX

Min: Max:

2/28/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JOSEPH M. SANZARI, INC. (2) RITACCO CONSTRUCTION,
INC.

(3) UNION PAVING &
CONSTRUCTION CO., INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0109 655025P

TEMPORARY TRACK CROSSING

(1)

LS

43,761.00000 43,761.00 93,000.00000 93,000.00 20,000.00000 20,000.00

0110 701016P

2" RIGID METALLIC CONDUIT, PVC
COATED

1,136.000

LF

34.00000 38,624.00 92.00000 104,512.00 100.00000 113,600.00

0111 701020P

3" RIGID METALLIC CONDUIT, PVC
COATED

632.000

LF

65.00000 41,080.00 130.00000 82,160.00 140.00000 88,480.00

0112 701021P

3" RIGID METALLIC CONDUIT

165.000

LF

90.00000 14,850.00 58.00000 9,570.00 75.00000 12,375.00

0113 701030P

3" RIGID NONMETALLIC CONDUIT

1,315.000

LF

19.00000 24,985.00 38.00000 49,970.00 35.00000 46,025.00
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Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):158

Tabulation of Bids

Contract Time:

February 23, 2023

Contract Description:

22158

NHP-0280(337)

12/23/25 COMPLETION DATE

ESSEX

Min: Max:

2/28/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JOSEPH M. SANZARI, INC. (2) RITACCO CONSTRUCTION,
INC.

(3) UNION PAVING &
CONSTRUCTION CO., INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0114 701091P

FIBERGLASS CONDUIT

2,078.000

LF

79.00000 164,162.00 23.00000 47,794.00 50.00000 103,900.00

0115 701102M

18" X 36" JUNCTION BOX

5.000

U

7,413.00000 37,065.00 2,600.00000 13,000.00 2,500.00000 12,500.00

0116 701111M

12" X 20" X 18" METAL JUNCTION
BOX

6.000

U

1,394.00000 8,364.00 1,800.00000 10,800.00 2,000.00000 12,000.00

0117 701114M

12" X 20" X 36" METAL JUNCTION
BOX

13.000

U

896.00000 11,648.00 2,200.00000 28,600.00 2,400.00000 31,200.00

0118 701117M

JUNCTION BOX FOUNDATION

9.000

U

4,118.00000 37,062.00 3,000.00000 27,000.00 2,700.00000 24,300.00
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Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):158

Tabulation of Bids

Contract Time:

February 23, 2023

Contract Description:

22158

NHP-0280(337)

12/23/25 COMPLETION DATE

ESSEX

Min: Max:

2/28/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JOSEPH M. SANZARI, INC. (2) RITACCO CONSTRUCTION,
INC.

(3) UNION PAVING &
CONSTRUCTION CO., INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0119 701162M

FOUNDATION, TYPE 2M-MC

1.000

U

5,295.00000 5,295.00 2,400.00000 2,400.00 4,800.00000 4,800.00

0120 701180M

METER CABINET, TYPE 2M-MC

1.000

U

16,414.00000 16,414.00 21,300.00000 21,300.00 23,000.00000 23,000.00

0121 701192P

GROUND WIRE, NO. 8 AWG

3,752.000

LF

3.00000 11,256.00 2.50000 9,380.00 4.00000 15,008.00

0122 701193P

GROUND WIRE, NO. 10 AWG

86.000

LF

117.00000 10,062.00 2.25000 193.50 3.00000 258.00

0123 701195P

MULTIPLE LIGHTING WIRE, NO. 2
AWG

16,102.000

LF

29.00000 466,958.00 6.00000 96,612.00 7.00000 112,714.00
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Call Order:

Letting Date: N1
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District(s):

Counties:

Project(s):158
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Contract Time:

February 23, 2023

Contract Description:

22158

NHP-0280(337)

12/23/25 COMPLETION DATE

ESSEX

Min: Max:

2/28/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JOSEPH M. SANZARI, INC. (2) RITACCO CONSTRUCTION,
INC.

(3) UNION PAVING &
CONSTRUCTION CO., INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0124 701204P

MULTIPLE LIGHTING WIRE, NO. 10
AWG

344.000

LF

15.00000 5,160.00 2.00000 688.00 4.00000 1,376.00

0125 701210P

SERVICE WIRE, NO. 2 AWG

168.000

LF

29.00000 4,872.00 8.00000 1,344.00 11.00000 1,848.00

0126 702057M

INTERIM TRAFFIC SIGNAL
SYSTEM, LOCATION NO. ___ 1

(1)

LS

8,895.00000 8,895.00 98,000.00000 98,000.00 75,000.00000 75,000.00

0127 703003M

LIGHTING STANDARD ALUMINUM

25.000

U

2,203.00000 55,075.00 3,200.00000 80,000.00 3,800.00000 95,000.00

0128 703018M

LUMINAIRE

25.000

U

1,779.00000 44,475.00 1,100.00000 27,500.00 1,300.00000 32,500.00
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Letting Date: N1
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District(s):

Counties:

Project(s):158
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Contract Time:

February 23, 2023
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22158

NHP-0280(337)

12/23/25 COMPLETION DATE

ESSEX

Min: Max:

2/28/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JOSEPH M. SANZARI, INC. (2) RITACCO CONSTRUCTION,
INC.

(3) UNION PAVING &
CONSTRUCTION CO., INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0129 703033P

TEMPORARY HIGHWAY LIGHTING
SYSTEM

(1)

LS

79,420.00000 79,420.00 430,000.00000 430,000.00 275,000.00000 275,000.00

0130 704002M

ITS CONDUIT, TYPE A

1,464.000

LF

25.00000 36,600.00 68.00000 99,552.00 85.00000 124,440.00

0131 704003M

JUNCTION BOX ITS TYPE A

3.000

U

5,491.00000 16,473.00 4,000.00000 12,000.00 7,000.00000 21,000.00

0132 704009M

JUNCTION BOX ITS TYPE C

3.000

U

5,471.00000 16,413.00 1,900.00000 5,700.00 3,500.00000 10,500.00

0217 160009M

STEEL PRICE ADJUSTMENT

1.000

DOLL

50,000.00000 50,000.00 50,000.00000 50,000.00 50,000.00000 50,000.00
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Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):158
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Contract Time:

February 23, 2023

Contract Description:

22158

NHP-0280(337)

12/23/25 COMPLETION DATE

ESSEX

Min: Max:

2/28/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JOSEPH M. SANZARI, INC. (2) RITACCO CONSTRUCTION,
INC.

(3) UNION PAVING &
CONSTRUCTION CO., INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0218 159260M

CONSTRUCTION IDENTIFICATION
SIGN, IIJA 6' X 4'

2.000

U

1,165.00000 2,330.00 750.00000 1,500.00 1,400.00000 2,800.00

0219 159060M

TEMPORARY CRASH CUSHION,
INERTIAL BARRIER SYSTEM, 16
MODULES

1.000

U

5,870.00000 5,870.00 2,500.00000 2,500.00 11,000.00000 11,000.00

Section Totals: $10,481,665.00 $10,226,136.75 $9,731,774.89
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Project(s):158
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Contract Time:

February 23, 2023

Contract Description:

22158

NHP-0280(337)

12/23/25 COMPLETION DATE

ESSEX

Min: Max:

2/28/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JOSEPH M. SANZARI, INC. (2) RITACCO CONSTRUCTION,
INC.

(3) UNION PAVING &
CONSTRUCTION CO., INC.

0002 CONSTRUCTION ENGINEERINGSECTION: Cat Alt Set: Cat Alt Member:

0008 155018M

FIELD OFFICE TYPE F SET UP

1.000

U

45,402.00000 45,402.00 15,000.00000 15,000.00 25,000.00000 25,000.00

0009 155036M

FIELD OFFICE TYPE F
MAINTENANCE

33.000

MO

3,125.00000 103,125.00 2,500.00000 82,500.00 5,000.00000 165,000.00

Section Totals: $148,527.00 $97,500.00 $190,000.00
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Tabulation of Bids
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February 23, 2023
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22158

NHP-0280(337)

12/23/25 COMPLETION DATE

ESSEX

Min: Max:

2/28/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JOSEPH M. SANZARI, INC. (2) RITACCO CONSTRUCTION,
INC.

(3) UNION PAVING &
CONSTRUCTION CO., INC.

0003 NON-PARTICIPATING ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0002 152012P

RAILROAD PROTECTIVE LIABILITY
INSURANCE

1.000

DOLL

2,522.00000 2,522.00 11,000.00000 11,000.00 45,000.00000 45,000.00

0003 152015P

POLLUTION LIABILITY INSURANCE

1.000

DOLL

13,116.00000 13,116.00 27,500.00000 27,500.00 20,000.00000 20,000.00

0069 601670M

CLEANING EXISTING PIPE, 12" TO
24" DIAMETER

2,603.000

LF

6.00000 15,618.00 10.00000 26,030.00 9.00000 23,427.00

0070 601672M

CLEANING EXISTING PIPE, OVER
24" TO 48" DIAMETER

1,101.000

LF

8.00000 8,808.00 10.00000 11,010.00 33.00000 36,333.00

0133 801006M

SELECTIVE THINNING

235.000

SY

21.00000 4,935.00 11.00000 2,585.00 30.00000 7,050.00
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2/28/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JOSEPH M. SANZARI, INC. (2) RITACCO CONSTRUCTION,
INC.

(3) UNION PAVING &
CONSTRUCTION CO., INC.

0003 NON-PARTICIPATING ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0134 801012M

SELECTIVE CLEARING

3,940.000

SY

8.00000 31,520.00 4.00000 15,760.00 7.00000 27,580.00

0142 810006M

MOWING

1,040.000

SY

2.00000 2,080.00 1.00000 1,040.00 5.00000 5,200.00

0220 159191P

SNOW PLOWING AND SPREADING

160.000

HOUR

350.00000 56,000.00 100.00000 16,000.00 130.00000 20,800.00

Section Totals: $134,599.00 $110,925.00 $185,390.00

Page 28 of 96

RT 280 WB RAMP OVER 1ST & ORANGE ST, SUBWAY & NJ TRANSIT

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):158

Tabulation of Bids

Contract Time:

February 23, 2023

Contract Description:
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JOSEPH M. SANZARI, INC. (2) RITACCO CONSTRUCTION,
INC.

(3) UNION PAVING &
CONSTRUCTION CO., INC.

0004 EROSION CONTROLSECTION: Cat Alt Set: Cat Alt Member:

0011 158012M

HEAVY DUTY SILT FENCE, BLACK

732.000

LF

9.00000 6,588.00 11.00000 8,052.00 8.00000 5,856.00

0012 158033M

INLET FILTER TYPE 2, 4' X 4'

51.000

U

250.00000 12,750.00 150.00000 7,650.00 200.00000 10,200.00

0013 158054M

SEDIMENT CONTROL BAG

50.000

SF

91.00000 4,550.00 5.00000 250.00 35.00000 1,750.00

0014 158060M

CONSTRUCTION DRIVEWAY

92.000

T

29.00000 2,668.00 125.00000 11,500.00 60.00000 5,520.00

0015 158063P

CONCRETE WASHOUT SYSTEM

(1)

LS

8,752.00000 8,752.00 5,000.00000 5,000.00 10,000.00000 10,000.00

0017 158072M

OIL ONLY EMERGENCY SPILL KIT,
TYPE 1

2.000

U

1,421.00000 2,842.00 500.00000 1,000.00 1,000.00000 2,000.00

Page 29 of 96

RT 280 WB RAMP OVER 1ST & ORANGE ST, SUBWAY & NJ TRANSIT

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):158

Tabulation of Bids

Contract Time:

February 23, 2023

Contract Description:

22158

NHP-0280(337)

12/23/25 COMPLETION DATE

ESSEX

Min: Max:

2/28/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JOSEPH M. SANZARI, INC. (2) RITACCO CONSTRUCTION,
INC.

(3) UNION PAVING &
CONSTRUCTION CO., INC.

0004 EROSION CONTROLSECTION: Cat Alt Set: Cat Alt Member:

0018 158084M

EROSION CONTROL SEDIMENT
REMOVAL

53.000

CY

110.00000 5,830.00 50.00000 2,650.00 6.00000 318.00

Section Totals: $43,980.00 $36,102.00 $35,644.00
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Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JOSEPH M. SANZARI, INC. (2) RITACCO CONSTRUCTION,
INC.

(3) UNION PAVING &
CONSTRUCTION CO., INC.

0005 GENERAL LANDSCAPESECTION: Cat Alt Set: Cat Alt Member:

0135 804000P

TOPSOIL SPREADING __" THICK 4"

10,914.000

SY

4.00000 43,656.00 4.00000 43,656.00 1.00000 10,914.00

0136 804014P

PLANT PIT SOIL

22.000

CY

101.00000 2,222.00 66.00000 1,452.00 110.00000 2,420.00

0137 804015P

BORROW TOPSOIL

208.000

CY

69.00000 14,352.00 58.00000 12,064.00 70.00000 14,560.00

0138 806003P

FERTILIZING AND SEEDING, TYPE
A

2,094.000

SY

2.00000 4,188.00 1.50000 3,141.00 2.00000 4,188.00

0139 806033P

FERTILIZING AND SEEDING, LOW
MAINTENANCE

8,595.000

SY

3.00000 25,785.00 1.50000 12,892.50 1.70000 14,611.50
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) JOSEPH M. SANZARI, INC. (2) RITACCO CONSTRUCTION,
INC.

(3) UNION PAVING &
CONSTRUCTION CO., INC.

0005 GENERAL LANDSCAPESECTION: Cat Alt Set: Cat Alt Member:

0140 809003M

STRAW MULCHING

10,689.000

SY

1.00000 10,689.00 1.00000 10,689.00 1.00000 10,689.00

0141 809018M

WOOD MULCHING

50.000

SY

26.00000 1,300.00 8.00000 400.00 10.00000 500.00

0143 811006M

LARGE DECIDUOUS TREE, 2-2 1/2"
CALIPER, B&B

23.000

U

762.00000 17,526.00 650.00000 14,950.00 700.00000 16,100.00

0144 811138M

PLANT ESTABLISHMENT AND
MAINTENANCE PERIOD

(1)

LS

794.00000 794.00 2,900.00000 2,900.00 2,800.00000 2,800.00

0145 811165M

WATERING

5.000

MG

424.00000 2,120.00 340.00000 1,700.00 400.00000 2,000.00

Section Totals: $122,632.00 $103,844.50 $78,782.50
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RT 280 WB RAMP OVER 1ST & ORANGE ST, SUBWAY & NJ TRANSIT

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):158

Tabulation of Bids

Contract Time:

February 23, 2023

Contract Description:

22158

NHP-0280(337)

12/23/25 COMPLETION DATE

ESSEX

Min: Max:

2/28/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JOSEPH M. SANZARI, INC. (2) RITACCO CONSTRUCTION,
INC.

(3) UNION PAVING &
CONSTRUCTION CO., INC.

0006 BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0146 201006P

CLEARING SITE, BRIDGE (___)
STRUCTURE NO. 0730-192

(1)

LS

1,900,000.00000 1,900,000.00 3,442,000.00000 3,442,000.00 3,442,000.00000 3,442,000.00

0147 201037P

ASBESTOS REMOVAL, BRIDGE
NO. ___ 0730-192

(1)

LS

15,672.00000 15,672.00 20,000.00000 20,000.00 30,000.00000 30,000.00

0148 201039P

TEMPORARY SHIELDING

(1)

LS

1,377,758.00000 1,377,758.00 5,138,185.75000 5,138,185.75 2,640,000.00000 2,640,000.00

0149 202015P

EXCAVATION, REGULATED
MATERIAL

415.000

CY

128.00000 53,120.00 40.00000 16,600.00 45.00000 18,675.00

0150 203009P

I-9 SOIL AGGREGATE

292.000

CY

159.00000 46,428.00 75.00000 21,900.00 111.00000 32,412.00
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RT 280 WB RAMP OVER 1ST & ORANGE ST, SUBWAY & NJ TRANSIT

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):158

Tabulation of Bids

Contract Time:

February 23, 2023

Contract Description:

22158

NHP-0280(337)

12/23/25 COMPLETION DATE

ESSEX

Min: Max:

2/28/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JOSEPH M. SANZARI, INC. (2) RITACCO CONSTRUCTION,
INC.

(3) UNION PAVING &
CONSTRUCTION CO., INC.

0006 BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0151 301006P

SUBBASE

63.000

CY

153.00000 9,639.00 115.00000 7,245.00 111.00000 6,993.00

0152 501003P

TEMPORARY SHEETING

430.000

SF

102.00000 43,860.00 50.00000 21,500.00 100.00000 43,000.00

0153 504003P

REINFORCEMENT STEEL

500.000

LB

4.00000 2,000.00 1.70000 850.00 9.00000 4,500.00

0154 504006P

REINFORCEMENT STEEL, EPOXY-
COATED

494,670.000

LB

3.00000 1,484,010.00 2.20000 1,088,274.00 2.60000 1,286,142.00

0155 504010P

DRILL AND GROUT
REINFORCEMENT STEEL

470.000

LF

36.00000 16,920.00 30.00000 14,100.00 40.00000 18,800.00
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RT 280 WB RAMP OVER 1ST & ORANGE ST, SUBWAY & NJ TRANSIT

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):158

Tabulation of Bids

Contract Time:

February 23, 2023

Contract Description:

22158

NHP-0280(337)

12/23/25 COMPLETION DATE

ESSEX

Min: Max:

2/28/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JOSEPH M. SANZARI, INC. (2) RITACCO CONSTRUCTION,
INC.

(3) UNION PAVING &
CONSTRUCTION CO., INC.

0006 BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0156 504015P

CONCRETE FOOTING

11.000

CY

1,044.00000 11,484.00 1,100.00000 12,100.00 2,000.00000 22,000.00

0157 504018P

CONCRETE WING WALL

8.000

CY

1,894.00000 15,152.00 2,000.00000 16,000.00 3,000.00000 24,000.00

0158 504024P

CONCRETE ABUTMENT WALL

60.000

CY

1,956.00000 117,360.00 1,400.00000 84,000.00 3,500.00000 210,000.00

0159 504027P

CONCRETE PIER COLUMN AND
CAP

58.000

CY

1,022.00000 59,276.00 1,400.00000 81,200.00 2,000.00000 116,000.00

0160 504036P

EPOXY WATERPROOFING

249.000

SY

64.00000 15,936.00 30.00000 7,470.00 50.00000 12,450.00
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RT 280 WB RAMP OVER 1ST & ORANGE ST, SUBWAY & NJ TRANSIT

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):158

Tabulation of Bids

Contract Time:

February 23, 2023

Contract Description:

22158

NHP-0280(337)

12/23/25 COMPLETION DATE

ESSEX

Min: Max:

2/28/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JOSEPH M. SANZARI, INC. (2) RITACCO CONSTRUCTION,
INC.

(3) UNION PAVING &
CONSTRUCTION CO., INC.

0006 BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0161 506003P

STRUCTURAL STEEL
STRUCTURAL STEEL (APPROX.
70,000 LBS).

(1)

LS

1,772,050.00000 1,772,050.00 1,200,000.00000 1,200,000.00 2,500,000.00000 2,500,000.00

0162 506006P

REINFORCED ELASTOMERIC
BEARING ASSEMBLY

120.000

U

9,721.00000 1,166,520.00 13,500.00000 1,620,000.00 16,000.00000 1,920,000.00

0163 506012P

SHEAR CONNECTOR

15,960.000

U

7.00000 111,720.00 7.00000 111,720.00 8.00000 127,680.00

0164 506040P

STEEL REPAIR, TYPE ___ 1

6.000

U

6,025.00000 36,150.00 1,300.00000 7,800.00 5,000.00000 30,000.00

0165 507015P

STRIP SEAL EXPANSION JOINT
ASSEMBLY

406.000

LF

1,069.00000 434,014.00 700.00000 284,200.00 600.00000 243,600.00

Page 36 of 96

RT 280 WB RAMP OVER 1ST & ORANGE ST, SUBWAY & NJ TRANSIT

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):158

Tabulation of Bids

Contract Time:

February 23, 2023

Contract Description:

22158

NHP-0280(337)

12/23/25 COMPLETION DATE

ESSEX

Min: Max:

2/28/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JOSEPH M. SANZARI, INC. (2) RITACCO CONSTRUCTION,
INC.

(3) UNION PAVING &
CONSTRUCTION CO., INC.

0006 BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0166 507024P

CONCRETE BRIDGE DECK, HPC

1,615.000

CY

1,800.00000 2,907,000.00 1,100.00000 1,776,500.00 3,000.00000 4,845,000.00

0167 507027M

DATE PANEL

2.000

U

1,813.00000 3,626.00 1,000.00000 2,000.00 3,000.00000 6,000.00

0168 507038P

CONCRETE BRIDGE PARAPET
WITH MOMENT SLAB, HPC

216.000

LF

625.00000 135,000.00 1,200.00000 259,200.00 1,000.00000 216,000.00

0169 507039P

CONCRETE BRIDGE PARAPET,
HPC

2,085.000

LF

261.00000 544,185.00 320.00000 667,200.00 250.00000 521,250.00

0170 507051P

CONCRETE BRIDGE APPROACH

190.000

CY

1,227.00000 233,130.00 1,000.00000 190,000.00 800.00000 152,000.00
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RT 280 WB RAMP OVER 1ST & ORANGE ST, SUBWAY & NJ TRANSIT

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):158

Tabulation of Bids

Contract Time:

February 23, 2023

Contract Description:

22158

NHP-0280(337)

12/23/25 COMPLETION DATE

ESSEX

Min: Max:

2/28/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JOSEPH M. SANZARI, INC. (2) RITACCO CONSTRUCTION,
INC.

(3) UNION PAVING &
CONSTRUCTION CO., INC.

0006 BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0171 507123P

CONCRETE BRIDGE DECK, UHPC

5.000

CY

30,651.00000 153,255.00 25,000.00000 125,000.00 35,000.00000 175,000.00

0172 508006M

SCUPPER

8.000

U

5,164.00000 41,312.00 5,000.00000 40,000.00 6,400.00000 51,200.00

0173 508902P

_____" FIBERGLASS PIPE 8"

440.000

LF

226.00000 99,440.00 150.00000 66,000.00 170.00000 74,800.00

0174 514016P

TEMPORARY SUPPORTS

(1)

LS

1,472,883.00000 1,472,883.00 900,000.00000 900,000.00 600,000.00000 600,000.00

0175 551006M

CONCRETE DECK REPAIR, TYPE B

800.000

SF

96.00000 76,800.00 180.00000 144,000.00 125.00000 100,000.00

0176 551009M

CONCRETE DECK REPAIR, TYPE C

200.000

SF

251.00000 50,200.00 300.00000 60,000.00 200.00000 40,000.00
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RT 280 WB RAMP OVER 1ST & ORANGE ST, SUBWAY & NJ TRANSIT

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):158

Tabulation of Bids

Contract Time:

February 23, 2023

Contract Description:

22158

NHP-0280(337)

12/23/25 COMPLETION DATE

ESSEX

Min: Max:

2/28/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JOSEPH M. SANZARI, INC. (2) RITACCO CONSTRUCTION,
INC.

(3) UNION PAVING &
CONSTRUCTION CO., INC.

0006 BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0177 552003M

PRESSURE INJECTION,
CONCRETE CRACKS

90.000

LF

41.00000 3,690.00 180.00000 16,200.00 70.00000 6,300.00

0178 554003P

POLLUTION CONTROL SYSTEM

(1)

LS

678,520.00000 678,520.00 16,000.00000 16,000.00 35,000.00000 35,000.00

0179 554006P

HAND/POWER TOOL CLEANING
AND PAINTING

(1)

LS

651,512.00000 651,512.00 700,000.00000 700,000.00 240,000.00000 240,000.00

0180 554009P

NEAR-WHITE BLAST CLEANING
AND PAINTING

(1)

LS

1,447,066.00000 1,447,066.00 1,750,000.00000 1,750,000.00 3,000,000.00000 3,000,000.00

0181 555009M

CONCRETE SPALL REPAIR, TYPE
1

165.000

SF

351.00000 57,915.00 280.00000 46,200.00 215.00000 35,475.00
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RT 280 WB RAMP OVER 1ST & ORANGE ST, SUBWAY & NJ TRANSIT

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):158

Tabulation of Bids

Contract Time:

February 23, 2023

Contract Description:

22158

NHP-0280(337)

12/23/25 COMPLETION DATE

ESSEX

Min: Max:

2/28/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JOSEPH M. SANZARI, INC. (2) RITACCO CONSTRUCTION,
INC.

(3) UNION PAVING &
CONSTRUCTION CO., INC.

0006 BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0182 701012P

1 1/2" RIGID METALLIC CONDUIT

140.000

LF

37.00000 5,180.00 30.00000 4,200.00 40.00000 5,600.00

0183 701021P

3" RIGID METALLIC CONDUIT

2,505.000

LF

69.00000 172,845.00 40.00000 100,200.00 36.00000 90,180.00

0184 701120M

JUNCTION BOX FRAME AND
COVER

15.000

U

1,588.00000 23,820.00 1,000.00000 15,000.00 1,600.00000 24,000.00

Section Totals: $17,446,448.00 $20,072,844.75 $22,946,057.00
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RT 280 WB RAMP OVER 1ST & ORANGE ST, SUBWAY & NJ TRANSIT

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):158

Tabulation of Bids

Contract Time:

February 23, 2023

Contract Description:

22158

NHP-0280(337)

12/23/25 COMPLETION DATE

ESSEX

Min: Max:

2/28/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JOSEPH M. SANZARI, INC. (2) RITACCO CONSTRUCTION,
INC.

(3) UNION PAVING &
CONSTRUCTION CO., INC.

0007 RETAINING WALL, LOCATION NO. 1SECTION: Cat Alt Set: Cat Alt Member:

0185 201009P

CLEARING SITE, STRUCTURE
(___) RETAINING WALL

(1)

LS

243,073.00000 243,073.00 200,000.00000 200,000.00 20,000.00000 20,000.00

0186 501003P

TEMPORARY SHEETING

6,743.000

SF

155.00000 1,045,165.00 60.00000 404,580.00 100.00000 674,300.00

0187 507038P

CONCRETE BRIDGE PARAPET
WITH MOMENT SLAB, HPC

678.000

LF

664.00000 450,192.00 850.00000 576,300.00 950.00000 644,100.00

0188 513003P

RETAINING WALL, LOCATION NO.
___ 1

3,261.000

SF

198.00000 645,678.00 160.00000 521,760.00 300.00000 978,300.00

0189 701012P

1 1/2" RIGID METALLIC CONDUIT

25.000

LF

37.00000 925.00 30.00000 750.00 40.00000 1,000.00
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RT 280 WB RAMP OVER 1ST & ORANGE ST, SUBWAY & NJ TRANSIT

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):158

Tabulation of Bids

Contract Time:

February 23, 2023

Contract Description:

22158

NHP-0280(337)

12/23/25 COMPLETION DATE

ESSEX

Min: Max:

2/28/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JOSEPH M. SANZARI, INC. (2) RITACCO CONSTRUCTION,
INC.

(3) UNION PAVING &
CONSTRUCTION CO., INC.

0007 RETAINING WALL, LOCATION NO. 1SECTION: Cat Alt Set: Cat Alt Member:

0190 701021P

3" RIGID METALLIC CONDUIT

1,324.000

LF

69.00000 91,356.00 40.00000 52,960.00 36.00000 47,664.00

0191 701120M

JUNCTION BOX FRAME AND
COVER

7.000

U

1,588.00000 11,116.00 1,000.00000 7,000.00 2,000.00000 14,000.00

Section Totals: $2,487,505.00 $1,763,350.00 $2,379,364.00
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RT 280 WB RAMP OVER 1ST & ORANGE ST, SUBWAY & NJ TRANSIT

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):158

Tabulation of Bids

Contract Time:

February 23, 2023

Contract Description:

22158

NHP-0280(337)

12/23/25 COMPLETION DATE

ESSEX

Min: Max:

2/28/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JOSEPH M. SANZARI, INC. (2) RITACCO CONSTRUCTION,
INC.

(3) UNION PAVING &
CONSTRUCTION CO., INC.

0008 ,OVERHEAD SIGN SUPPORT
STRUCTURE SS-1

SECTION: Cat Alt Set: Cat Alt Member:

0192 999999P

NO ITEM

1.000

U

0.00000 0.00 0.00000 0.00 0.00000 0.00

0193 202015P

EXCAVATION, REGULATED
MATERIAL

10.000

CY

2,515.00000 25,150.00 2,375.00000 23,750.00 275.00000 2,750.00

0194 501003P

TEMPORARY SHEETING

307.000

SF

143.00000 43,901.00 150.00000 46,050.00 0.01000 3.07

0195 503003P

FURNISHING DRILLED SHAFT
EQUIPMENT

(1)

LS

13,025.00000 13,025.00 12,300.00000 12,300.00 13,000.00000 13,000.00

0196 503012M

CROSSHOLE SONIC LOGGING

4.000

U

4,236.00000 16,944.00 4,000.00000 16,000.00 3,500.00000 14,000.00
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RT 280 WB RAMP OVER 1ST & ORANGE ST, SUBWAY & NJ TRANSIT

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):158

Tabulation of Bids

Contract Time:

February 23, 2023

Contract Description:

22158

NHP-0280(337)

12/23/25 COMPLETION DATE

ESSEX

Min: Max:

2/28/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JOSEPH M. SANZARI, INC. (2) RITACCO CONSTRUCTION,
INC.

(3) UNION PAVING &
CONSTRUCTION CO., INC.

0008 ,OVERHEAD SIGN SUPPORT
STRUCTURE SS-1

SECTION: Cat Alt Set: Cat Alt Member:

0197 503015M

SHAFT CORING

33.000

LF

159.00000 5,247.00 150.00000 4,950.00 100.00000 3,300.00

0198 503051M

TOMOGRAPHY

4.000

U

1,827.00000 7,308.00 1,725.00000 6,900.00 2,700.00000 10,800.00

0199 503018M

DRILLED SHAFT IN SOIL 36"
DIAMETER

132.000

LF

1,350.00000 178,200.00 1,275.00000 168,300.00 900.00000 118,800.00

0200 504006P

REINFORCEMENT STEEL, EPOXY-
COATED

2,042.000

LB

2.00000 4,084.00 2.00000 4,084.00 3.00000 6,126.00

0201 504026P

CONCRETE PIER COLUMN AND
CAP, HPC

23.000

CY

4,077.00000 93,771.00 3,850.00000 88,550.00 1,000.00000 23,000.00
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RT 280 WB RAMP OVER 1ST & ORANGE ST, SUBWAY & NJ TRANSIT

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):158

Tabulation of Bids

Contract Time:

February 23, 2023

Contract Description:

22158

NHP-0280(337)

12/23/25 COMPLETION DATE

ESSEX

Min: Max:

2/28/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JOSEPH M. SANZARI, INC. (2) RITACCO CONSTRUCTION,
INC.

(3) UNION PAVING &
CONSTRUCTION CO., INC.

0008 ,OVERHEAD SIGN SUPPORT
STRUCTURE SS-1

SECTION: Cat Alt Set: Cat Alt Member:

0202 512012M

OVERHEAD SIGN SUPPORT,
STRUCTURE NO. ___ SS-1

1.000

U

185,314.00000 185,314.00 170,000.00000 170,000.00 175,000.00000 175,000.00

0203 703021M

SIGN LIGHTING, STRUCTURE NO.
___ SS-1

(1)

LS

7,413.00000 7,413.00 23,000.00000 23,000.00 28,000.00000 28,000.00

Section Totals: $580,357.00 $563,884.00 $394,779.07
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RT 280 WB RAMP OVER 1ST & ORANGE ST, SUBWAY & NJ TRANSIT

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):158

Tabulation of Bids

Contract Time:

February 23, 2023

Contract Description:

22158

NHP-0280(337)

12/23/25 COMPLETION DATE

ESSEX

Min: Max:

2/28/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JOSEPH M. SANZARI, INC. (2) RITACCO CONSTRUCTION,
INC.

(3) UNION PAVING &
CONSTRUCTION CO., INC.

0009 ,CANTILEVER SIGN SUPPORT
STRUCTURE SS-2

SECTION: Cat Alt Set: Cat Alt Member:

0204 999999P

NO ITEM

1.000

U

0.00000 0.00 0.00000 0.00 0.00000 0.00

0205 202015P

EXCAVATION, REGULATED
MATERIAL

4.000

CY

1,588.00000 6,352.00 1,500.00000 6,000.00 350.00000 1,400.00

0206 501003P

TEMPORARY SHEETING

156.000

SF

66.00000 10,296.00 62.00000 9,672.00 0.01000 1.56

0207 503003P

FURNISHING DRILLED SHAFT
EQUIPMENT

(1)

LS

6,512.00000 6,512.00 6,150.00000 6,150.00 13,000.00000 13,000.00

0208 503012M

CROSSHOLE SONIC LOGGING

1.000

U

4,236.00000 4,236.00 4,000.00000 4,000.00 4,100.00000 4,100.00
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RT 280 WB RAMP OVER 1ST & ORANGE ST, SUBWAY & NJ TRANSIT

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):158

Tabulation of Bids

Contract Time:

February 23, 2023

Contract Description:

22158

NHP-0280(337)

12/23/25 COMPLETION DATE

ESSEX

Min: Max:

2/28/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JOSEPH M. SANZARI, INC. (2) RITACCO CONSTRUCTION,
INC.

(3) UNION PAVING &
CONSTRUCTION CO., INC.

0009 ,CANTILEVER SIGN SUPPORT
STRUCTURE SS-2

SECTION: Cat Alt Set: Cat Alt Member:

0209 503015M

SHAFT CORING

31.000

LF

159.00000 4,929.00 150.00000 4,650.00 100.00000 3,100.00

0210 503051M

TOMOGRAPHY

1.000

U

1,827.00000 1,827.00 1,725.00000 1,725.00 2,700.00000 2,700.00

0211 503027M

DRILLED SHAFT IN SOIL 60"
DIAMETER

31.000

LF

1,853.00000 57,443.00 1,750.00000 54,250.00 2,200.00000 68,200.00

0212 503048M

OBSTRUCTION REMOVAL

3.000

LF

392.00000 1,176.00 370.00000 1,110.00 4,500.00000 13,500.00

0213 504006P

REINFORCEMENT STEEL, EPOXY-
COATED

2,678.000

LB

2.00000 5,356.00 2.00000 5,356.00 3.00000 8,034.00
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Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):158

Tabulation of Bids

Contract Time:

February 23, 2023

Contract Description:

22158

NHP-0280(337)

12/23/25 COMPLETION DATE

ESSEX

Min: Max:

2/28/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) JOSEPH M. SANZARI, INC. (2) RITACCO CONSTRUCTION,
INC.

(3) UNION PAVING &
CONSTRUCTION CO., INC.

0009 ,CANTILEVER SIGN SUPPORT
STRUCTURE SS-2

SECTION: Cat Alt Set: Cat Alt Member:

0214 504026P

CONCRETE PIER COLUMN AND
CAP, HPC

7.000

CY

4,077.00000 28,539.00 3,500.00000 24,500.00 1,300.00000 9,100.00

0215 512003M

CANTILEVER SIGN SUPPORT,
STRUCTURE NO. ___ SS-2

1.000

U

115,742.00000 115,742.00 105,000.00000 105,000.00 100,000.00000 100,000.00

0216 703021M

SIGN LIGHTING, STRUCTURE NO.
___ SS-2

(1)

LS

7,413.00000 7,413.00 23,000.00000 23,000.00 28,000.00000 28,000.00

Section Totals: $249,821.00 $245,413.00 $251,135.56

( ) indicates item is bid as Lump Sum

$33,220,000.00$31,695,534.00 $36,192,927.02

$31,695,534.00

Contract Totals

$33,220,000.00 36,192,927.02Cost Plus Time Totals
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Project(s):158

Tabulation of Bids

Contract Time:

February 23, 2023
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22158

NHP-0280(337)

12/23/25 COMPLETION DATE

ESSEX

Min: Max:

2/28/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IEW CONSTRUCTION
GROUP, INC.

(5) ANSELMI & DECICCO, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0001 151006M

PERFORMANCE BOND AND
PAYMENT BOND

1.000

DOLL

165,642.20000 165,642.20 260,000.00000 260,000.00

0004 153003P

PROGRESS SCHEDULE

(1)

LS

15,000.00000 15,000.00 20,000.00000 20,000.00

0005 153005M

PROGRESS SCHEDULE UPDATE

18.000

U

500.00000 9,000.00 700.00000 12,600.00

0006 153011M

TRAINEES

5,660.000

HOUR

1.00000 5,660.00 1.00000 5,660.00

0007 154003P

MOBILIZATION

(1)

LS

3,800,000.00000 3,800,000.00 4,270,000.00000 4,270,000.00

0010 157004M

CONSTRUCTION LAYOUT

1.000

DOLL

414,810.36000 414,810.36 629,866.65000 629,866.65
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Counties:

Project(s):158
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February 23, 2023
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22158

NHP-0280(337)

12/23/25 COMPLETION DATE

ESSEX

Min: Max:

2/28/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IEW CONSTRUCTION
GROUP, INC.

(5) ANSELMI & DECICCO, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0016 158065P

NOISE CONTROL

(1)

LS

191,417.99000 191,417.99 150,000.00000 150,000.00

0019 159003M

BREAKAWAY BARRICADE

126.000

U

189.36000 23,859.36 1.00000 126.00

0020 159006M

DRUM

328.000

U

65.60000 21,516.80 1.00000 328.00

0021 159009M

TRAFFIC CONE

300.000

U

27.10000 8,130.00 1.00000 300.00

0022 159012M

CONSTRUCTION SIGNS

2,298.000

SF

18.76000 43,110.48 50.00000 114,900.00

0023 159018M

CONSTRUCTION IDENTIFICATION
SIGN, 6' X 12'

4.000

U

1,420.86000 5,683.44 4,000.00000 16,000.00
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22158
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12/23/25 COMPLETION DATE

ESSEX

Min: Max:

2/28/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IEW CONSTRUCTION
GROUP, INC.

(5) ANSELMI & DECICCO, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0024 159021P

CONSTRUCTION BARRIER CURB

4,940.000

LF

206.74000 1,021,295.60 200.00000 988,000.00

0025 159024M

FLASHING ARROW BOARD, 2' X 4'

4.000

U

3,211.71000 12,846.84 5,000.00000 20,000.00

0026 159027M

FLASHING ARROW BOARD, 4' X 8'

4.000

U

3,211.71000 12,846.84 6,000.00000 24,000.00

0027 159030M

PORTABLE VARIABLE MESSAGE
SIGN

4.000

U

13,838.57000 55,354.28 20,000.00000 80,000.00

0028 159042M

TEMPORARY CRASH CUSHION,
INERTIAL BARRIER SYSTEM, 10
MODULES

1.000

U

6,980.15000 6,980.15 5,000.00000 5,000.00
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12/23/25 COMPLETION DATE

ESSEX

Min: Max:

2/28/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IEW CONSTRUCTION
GROUP, INC.

(5) ANSELMI & DECICCO, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0029 159059M

TEMPORARY CRASH CUSHION,
INTERTIAL BARRIER SYSTEM 18
MODULES

1.000

U

11,987.49000 11,987.49 7,000.00000 7,000.00

0030 159108M

TRAFFIC CONTROL TRUCK WITH
MOUNTED CRASH CUSHION

4.000

U

9,282.41000 37,129.64 50,000.00000 200,000.00

0031 159117M

REMOVABLE BLACK LINE
MASKING TAPE, 8"

2,750.000

LF

3.86000 10,615.00 3.60000 9,900.00

0032 159123M

TEMPORARY PAVEMENT
MARKING TAPE, 6"

159,000.000

LF

1.93000 306,870.00 2.50000 397,500.00

0033 159138M

HMA PATCH

100.000

T

384.93000 38,493.00 500.00000 50,000.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IEW CONSTRUCTION
GROUP, INC.

(5) ANSELMI & DECICCO, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0034 159141M

TRAFFIC DIRECTOR, FLAGGER

100.000

HOUR

119.20000 11,920.00 100.00000 10,000.00

0035 159144M

EMERGENCY TOWING SERVICE
EMERGENCY TOWING SERVICE,
ON CALL, HEAVY DUTY

130.000

U

200.00000 26,000.00 800.00000 104,000.00

0036 159144M

EMERGENCY TOWING SERVICE
EMERGENCY TOWING SERVICE,
ON CALL, LIGHT DUTY

390.000

U

200.00000 78,000.00 250.00000 97,500.00

0037 159144M

EMERGENCY TOWING SERVICE
EMERGENCY TOWING SERVICE,
ON SITE, LIGHT DUTY

340.000

U

200.00000 68,000.00 110.00000 37,400.00
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Contract Description:
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ESSEX
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2/28/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IEW CONSTRUCTION
GROUP, INC.

(5) ANSELMI & DECICCO, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0038 159190M

SNOW REMOVAL

(1)

LS

30,516.85000 30,516.85 20,000.00000 20,000.00

0039 159212M

TEMPORARY CRASH CUSHION,
COMPRESSIVE BARRIER, TYPE 3,
WIDTH NARROW

1.000

U

11,250.26000 11,250.26 4,500.00000 4,500.00

0040 159200M

TEMPORARY CRASH CUSHION,
COMPRESSIVE BARRIER, TYPE 2,
WIDTH NARROW

3.000

U

34,580.02000 103,740.06 15,000.00000 45,000.00

0041 159301M

TRAFFIC STRIPES, LATEX, 6"

4,000.000

LF

0.57000 2,280.00 2.00000 8,000.00

0042 160004M

FUEL PRICE ADJUSTMENT

1.000

DOLL

11,000.00000 11,000.00 11,000.00000 11,000.00
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22158

NHP-0280(337)
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IEW CONSTRUCTION
GROUP, INC.

(5) ANSELMI & DECICCO, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0043 160007M

ASPHALT PRICE ADJUSTMENT

1.000

DOLL

27,300.00000 27,300.00 27,300.00000 27,300.00

0044 161003P

FINAL CLEANUP

(1)

LS

20,972.85000 20,972.85 10,000.00000 10,000.00

0045 201003P

CLEARING SITE

(1)

LS

350,000.00000 350,000.00 350,000.00000 350,000.00

0046 202015P

EXCAVATION, REGULATED
MATERIAL

3,654.000

CY

49.96000 182,553.84 100.00000 365,400.00

0047 202021P

REMOVAL OF PAVEMENT

5,990.000

SY

50.52000 302,614.80 100.00000 599,000.00
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ESSEX
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2/28/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IEW CONSTRUCTION
GROUP, INC.

(5) ANSELMI & DECICCO, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0048 202024M

DISPOSAL OF REGULATED
MATERIAL

6,389.000

T

58.74000 375,289.86 55.00000 351,395.00

0049 999999P

NO ITEM

1.000

U

0.00000 0.00 0.00000 0.00

0050 999999P

NO ITEM

1.000

U

0.00000 0.00 0.00000 0.00

0051 203041P

GEOTEXTILE, ROADWAY
STABILIZATION

6,096.000

SY

5.71000 34,808.16 3.00000 18,288.00

0052 302012P

SOIL AGGREGATE BASE COURSE,
6" THICK

42.000

SY

47.62000 2,000.04 25.00000 1,050.00
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ESSEX

Min: Max:
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IEW CONSTRUCTION
GROUP, INC.

(5) ANSELMI & DECICCO, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0053 302042P

DENSE-GRADED AGGREGATE
BASE COURSE, 8" THICK

4,799.000

SY

24.38000 116,999.62 30.00000 143,970.00

0054 401009P

HMA MILLING, 3" OR LESS

21,040.000

SY

40.92000 860,956.80 9.00000 189,360.00

0055 401027M

POLYMERIZED JOINT ADHESIVE

14,800.000

LF

1.00000 14,800.00 1.40000 20,720.00

0056 401030M

TACK COAT

3,400.000

GAL

1.00000 3,400.00 6.00000 20,400.00

0057 401036M

PRIME COAT

1,300.000

GAL

1.00000 1,300.00 0.02000 26.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IEW CONSTRUCTION
GROUP, INC.

(5) ANSELMI & DECICCO, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0058 401054M

HOT MIX ASPHALT 12.5 M 64
SURFACE COURSE

2,169.000

T

176.19000 382,156.11 200.00000 433,800.00

0059 401084M

HOT MIX ASPHALT 19 M 64
INTERMEDIATE COURSE

281.000

T

173.91000 48,868.71 200.00000 56,200.00

0060 401090M

HOT MIX ASPHALT 19 M 76
INTERMEDIATE COURSE

602.000

T

190.96000 114,957.92 200.00000 120,400.00

0061 401099M

HOT MIX ASPHALT 25 M 64 BASE
COURSE

2,311.000

T

169.37000 391,414.07 200.00000 462,200.00

0062 401108M

CORE SAMPLES, HOT MIX
ASPHALT

40.000

U

341.01000 13,640.40 350.00000 14,000.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IEW CONSTRUCTION
GROUP, INC.

(5) ANSELMI & DECICCO, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0063 404006M

STONE MATRIX ASPHALT 12.5 MM
SURFACE COURSE

1,710.000

T

200.06000 342,102.60 300.00000 513,000.00

0064 406005M

HIGH PERFORMANCE THIN
OVERLAY

77.000

T

735.44000 56,628.88 400.00000 30,800.00

0065 452003M

PARTIAL DEPTH CONCRETE
REPAIR

12.000

SY

1,103.03000 13,236.36 350.00000 4,200.00

0066 453005M

FULL DEPTH CONCRETE
PAVEMENT REPAIR, CONCRETE
CLASS V

247.000

SY

537.76000 132,826.72 400.00000 98,800.00
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Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IEW CONSTRUCTION
GROUP, INC.

(5) ANSELMI & DECICCO, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0067 601122P

15" REINFORCED CONCRETE
PIPE

657.000

LF

141.57000 93,011.49 150.00000 98,550.00

0068 601124P

18" REINFORCED CONCRETE
PIPE

80.000

LF

255.12000 20,409.60 400.00000 32,000.00

0071 601679M

8" DUCTILE IRON PIPE

198.000

LF

155.34000 30,757.32 200.00000 39,600.00

0072 601680M

16" DUCTILE IRON PIPE

20.000

LF

909.64000 18,192.80 500.00000 10,000.00

0073 602012M

INLET, TYPE B

3.000

U

8,499.71000 25,499.13 8,000.00000 24,000.00
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(4) IEW CONSTRUCTION
GROUP, INC.

(5) ANSELMI & DECICCO, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0074 602018M

INLET, TYPE E

6.000

U

8,267.44000 49,604.64 8,000.00000 48,000.00

0075 602054M

MANHOLE, 4' DIAMETER

2.000

U

9,607.07000 19,214.14 10,000.00000 20,000.00

0076 602099M

RESET EXISTING CASTING

30.000

U

1,129.27000 33,878.10 2,000.00000 60,000.00

0077 602123M

RECONSTRUCTED INLET, TYPE B,
USING EXISTING CASTING

3.000

U

4,479.71000 13,439.13 5,000.00000 15,000.00

0078 602129M

RECONSTRUCTED INLET, TYPE E,
USING EXISTING CASTING

1.000

U

4,479.69000 4,479.69 5,000.00000 5,000.00
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(4) IEW CONSTRUCTION
GROUP, INC.

(5) ANSELMI & DECICCO, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0079 602153M

RECONSTRUCTED INLET, TYPE B,
USING NEW CASTING

1.000

U

5,583.17000 5,583.17 6,000.00000 6,000.00

0080 602290M

INLET, NON-STANDARD INLET,
TYPE E WITH VERTICAL PIPE

1.000

U

8,757.62000 8,757.62 20,000.00000 20,000.00

0081 605027P

CHAIN-LINK FENCE, PVC-COATED
STEEL, 6' HIGH

1,108.000

LF

85.25000 94,457.00 65.00000 72,020.00

0082 606021P

CONCRETE SIDEWALK, 8" THICK

46.000

SY

200.06000 9,202.76 170.00000 7,820.00

0083 606075P

CONCRETE ISLAND, 4" THICK

106.000

SY

209.15000 22,169.90 180.00000 19,080.00
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(4) IEW CONSTRUCTION
GROUP, INC.

(5) ANSELMI & DECICCO, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0084 607003P

15" X 41" CONCRETE BARRIER
CURB

40.000

LF

142.09000 5,683.60 130.00000 5,200.00

0085 607018P

9" X 16" CONCRETE VERTICAL
CURB

138.000

LF

82.98000 11,451.24 75.00000 10,350.00

0086 607030P

12" X 13" CONCRETE SLOPING
CURB

2,597.000

LF

47.74000 123,980.78 50.00000 129,850.00

0087 607110P

15" X 51" F SHAPE CONCRETE
BARRIER CURB

248.000

LF

196.65000 48,769.20 200.00000 49,600.00
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Contract Time:

February 23, 2023

Contract Description:

22158

NHP-0280(337)

12/23/25 COMPLETION DATE

ESSEX

Min: Max:

2/28/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IEW CONSTRUCTION
GROUP, INC.

(5) ANSELMI & DECICCO, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0088 607113P

15" X VARIABLE HEIGHT F SHAPE
CONCRETE BARRIER CURB,
DOWELLED

35.000

LF

200.06000 7,002.10 200.00000 7,000.00

0089 608004P

NONVEGETATIVE SURFACE,
POROUS HOT MIX ASPHALT, ___
THICK 4" THICK

1,165.000

SY

56.83000 66,206.95 100.00000 116,500.00

0090 608005P

NONVEGETATIVE SURFACE,
POROUS HOT MIX ASPHALT, 6"
THICK

897.000

SY

70.47000 63,211.59 100.00000 89,700.00

0091 609003M

BEAM GUIDE RAIL

1,432.000

LF

39.78000 56,964.96 45.00000 64,440.00
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2/28/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IEW CONSTRUCTION
GROUP, INC.

(5) ANSELMI & DECICCO, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0092 609004M

BEAM GUIDE RAIL, BRIDGE

85.000

LF

233.02000 19,806.70 225.00000 19,125.00

0093 609027M

TANGENT GUIDE RAIL TERMINAL

2.000

U

4,376.25000 8,752.50 5,000.00000 10,000.00

0094 609039M

BEAM GUIDE RAIL ANCHORAGE

4.000

U

2,330.21000 9,320.84 2,400.00000 9,600.00

0095 609075M

REMOVAL OF BEAM GUIDE RAIL

1,302.000

LF

6.25000 8,137.50 10.00000 13,020.00

0096 610003M

TRAFFIC STRIPES, 4"

950.000

LF

0.68000 646.00 0.50000 475.00

0097 610006M

TRAFFIC STRIPES, 6"

45,400.000

LF

0.97000 44,038.00 0.65000 29,510.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IEW CONSTRUCTION
GROUP, INC.

(5) ANSELMI & DECICCO, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0098 610007M

TRAFFIC STRIPES, 8"

3,200.000

LF

1.19000 3,808.00 1.00000 3,200.00

0099 610015M

RPM, BI-DIRECTIONAL, WHITE
LENS

174.000

U

47.40000 8,247.60 40.00000 6,960.00

0100 610016M

TRAFFIC MARKING LINES, 12"

40.000

LF

3.41000 136.40 4.00000 160.00

0101 610017M

TRAFFIC MARKING LINES, 24"

410.000

LF

6.82000 2,796.20 7.00000 2,870.00

0102 610021M

RPM, BI-DIRECTIONAL, AMBER
LENS

55.000

U

47.40000 2,607.00 40.00000 2,200.00
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22158
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ESSEX

Min: Max:

2/28/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IEW CONSTRUCTION
GROUP, INC.

(5) ANSELMI & DECICCO, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0103 610033M

RUMBLE STRIP

1,210.000

LF

10.90000 13,189.00 15.00000 18,150.00

0104 610036M

REMOVAL OF TRAFFIC STRIPES

24,500.000

LF

0.85000 20,825.00 1.00000 24,500.00

0105 610038M

REMOVAL OF RUMBLE STRIP

700.000

LF

11.37000 7,959.00 30.00000 21,000.00

0106 610060M

TRAFFIC MARKINGS SYMBOLS

300.000

SF

9.09000 2,727.00 10.00000 3,000.00

0107 612003P

REGULATORY AND WARNING
SIGN

344.250

SF

50.01000 17,215.94 45.00000 15,491.25

0108 612015P

GUIDE SIGN PANEL, TYPE GO

929.750

SF

36.37000 33,815.01 60.00000 55,785.00
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2/28/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IEW CONSTRUCTION
GROUP, INC.

(5) ANSELMI & DECICCO, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0109 655025P

TEMPORARY TRACK CROSSING

(1)

LS

31,652.39000 31,652.39 18,000.00000 18,000.00

0110 701016P

2" RIGID METALLIC CONDUIT, PVC
COATED

1,136.000

LF

107.99000 122,676.64 100.00000 113,600.00

0111 701020P

3" RIGID METALLIC CONDUIT, PVC
COATED

632.000

LF

153.45000 96,980.40 130.00000 82,160.00

0112 701021P

3" RIGID METALLIC CONDUIT

165.000

LF

68.20000 11,253.00 55.00000 9,075.00

0113 701030P

3" RIGID NONMETALLIC CONDUIT

1,315.000

LF

44.33000 58,293.95 40.00000 52,600.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IEW CONSTRUCTION
GROUP, INC.

(5) ANSELMI & DECICCO, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0114 701091P

FIBERGLASS CONDUIT

2,078.000

LF

100.03000 207,862.34 65.00000 135,070.00

0115 701102M

18" X 36" JUNCTION BOX

5.000

U

3,069.05000 15,345.25 3,000.00000 15,000.00

0116 701111M

12" X 20" X 18" METAL JUNCTION
BOX

6.000

U

2,102.87000 12,617.22 1,700.00000 10,200.00

0117 701114M

12" X 20" X 36" METAL JUNCTION
BOX

13.000

U

2,557.54000 33,248.02 2,200.00000 28,600.00

0118 701117M

JUNCTION BOX FOUNDATION

9.000

U

3,523.73000 31,713.57 3,000.00000 27,000.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IEW CONSTRUCTION
GROUP, INC.

(5) ANSELMI & DECICCO, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0119 701162M

FOUNDATION, TYPE 2M-MC

1.000

U

2,841.72000 2,841.72 2,600.00000 2,600.00

0120 701180M

METER CABINET, TYPE 2M-MC

1.000

U

24,438.76000 24,438.76 21,000.00000 21,000.00

0121 701192P

GROUND WIRE, NO. 8 AWG

3,752.000

LF

3.41000 12,794.32 4.00000 15,008.00

0122 701193P

GROUND WIRE, NO. 10 AWG

86.000

LF

2.84000 244.24 3.00000 258.00

0123 701195P

MULTIPLE LIGHTING WIRE, NO. 2
AWG

16,102.000

LF

7.39000 118,993.78 7.00000 112,714.00
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Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IEW CONSTRUCTION
GROUP, INC.

(5) ANSELMI & DECICCO, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0124 701204P

MULTIPLE LIGHTING WIRE, NO. 10
AWG

344.000

LF

2.84000 976.96 3.00000 1,032.00

0125 701210P

SERVICE WIRE, NO. 2 AWG

168.000

LF

10.23000 1,718.64 10.00000 1,680.00

0126 702057M

INTERIM TRAFFIC SIGNAL
SYSTEM, LOCATION NO. ___ 1

(1)

LS

111,963.61000 111,963.61 50,000.00000 50,000.00

0127 703003M

LIGHTING STANDARD ALUMINUM

25.000

U

4,301.87000 107,546.75 3,400.00000 85,000.00

0128 703018M

LUMINAIRE

25.000

U

1,364.02000 34,100.50 1,250.00000 31,250.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IEW CONSTRUCTION
GROUP, INC.

(5) ANSELMI & DECICCO, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0129 703033P

TEMPORARY HIGHWAY LIGHTING
SYSTEM

(1)

LS

478,544.97000 478,544.97 300,000.00000 300,000.00

0130 704002M

ITS CONDUIT, TYPE A

1,464.000

LF

79.57000 116,490.48 75.00000 109,800.00

0131 704003M

JUNCTION BOX ITS TYPE A

3.000

U

4,774.08000 14,322.24 4,000.00000 12,000.00

0132 704009M

JUNCTION BOX ITS TYPE C

3.000

U

2,216.54000 6,649.62 2,000.00000 6,000.00

0217 160009M

STEEL PRICE ADJUSTMENT

1.000

DOLL

50,000.00000 50,000.00 50,000.00000 50,000.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IEW CONSTRUCTION
GROUP, INC.

(5) ANSELMI & DECICCO, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0218 159260M

CONSTRUCTION IDENTIFICATION
SIGN, IIJA 6' X 4'

2.000

U

2,273.38000 4,546.76 1,500.00000 3,000.00

0219 159060M

TEMPORARY CRASH CUSHION,
INERTIAL BARRIER SYSTEM, 16
MODULES

1.000

U

11,914.25000 11,914.25 7,000.00000 7,000.00

Section Totals: $13,105,469.36 $13,913,292.90
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IEW CONSTRUCTION
GROUP, INC.

(5) ANSELMI & DECICCO, INC.

0002 CONSTRUCTION ENGINEERINGSECTION: Cat Alt Set: Cat Alt Member:

0008 155018M

FIELD OFFICE TYPE F SET UP

1.000

U

46,499.16000 46,499.16 97,000.00000 97,000.00

0009 155036M

FIELD OFFICE TYPE F
MAINTENANCE

33.000

MO

5,544.69000 182,974.77 6,000.00000 198,000.00

Section Totals: $229,473.93 $295,000.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IEW CONSTRUCTION
GROUP, INC.

(5) ANSELMI & DECICCO, INC.

0003 NON-PARTICIPATING ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0002 152012P

RAILROAD PROTECTIVE LIABILITY
INSURANCE

1.000

DOLL

108,987.85000 108,987.85 50,000.00000 50,000.00

0003 152015P

POLLUTION LIABILITY INSURANCE

1.000

DOLL

36,129.61000 36,129.61 25,000.00000 25,000.00

0069 601670M

CLEANING EXISTING PIPE, 12" TO
24" DIAMETER

2,603.000

LF

9.66000 25,144.98 25.00000 65,075.00

0070 601672M

CLEANING EXISTING PIPE, OVER
24" TO 48" DIAMETER

1,101.000

LF

34.10000 37,544.10 50.00000 55,050.00

0133 801006M

SELECTIVE THINNING

235.000

SY

13.64000 3,205.40 15.00000 3,525.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IEW CONSTRUCTION
GROUP, INC.

(5) ANSELMI & DECICCO, INC.

0003 NON-PARTICIPATING ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0134 801012M

SELECTIVE CLEARING

3,940.000

SY

5.40000 21,276.00 5.00000 19,700.00

0142 810006M

MOWING

1,040.000

SY

5.68000 5,907.20 1.00000 1,040.00

0220 159191P

SNOW PLOWING AND SPREADING

160.000

HOUR

227.61000 36,417.60 500.00000 80,000.00

Section Totals: $274,612.74 $299,390.00
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IEW CONSTRUCTION
GROUP, INC.

(5) ANSELMI & DECICCO, INC.

0004 EROSION CONTROLSECTION: Cat Alt Set: Cat Alt Member:

0011 158012M

HEAVY DUTY SILT FENCE, BLACK

732.000

LF

11.21000 8,205.72 15.00000 10,980.00

0012 158033M

INLET FILTER TYPE 2, 4' X 4'

51.000

U

511.81000 26,102.31 200.00000 10,200.00

0013 158054M

SEDIMENT CONTROL BAG

50.000

SF

26.91000 1,345.50 25.00000 1,250.00

0014 158060M

CONSTRUCTION DRIVEWAY

92.000

T

100.81000 9,274.52 50.00000 4,600.00

0015 158063P

CONCRETE WASHOUT SYSTEM

(1)

LS

6,188.27000 6,188.27 25,000.00000 25,000.00

0017 158072M

OIL ONLY EMERGENCY SPILL KIT,
TYPE 1

2.000

U

1,237.66000 2,475.32 1,200.00000 2,400.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IEW CONSTRUCTION
GROUP, INC.

(5) ANSELMI & DECICCO, INC.

0004 EROSION CONTROLSECTION: Cat Alt Set: Cat Alt Member:

0018 158084M

EROSION CONTROL SEDIMENT
REMOVAL

53.000

CY

57.18000 3,030.54 1.00000 53.00

Section Totals: $56,622.18 $54,483.00
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IEW CONSTRUCTION
GROUP, INC.

(5) ANSELMI & DECICCO, INC.

0005 GENERAL LANDSCAPESECTION: Cat Alt Set: Cat Alt Member:

0135 804000P

TOPSOIL SPREADING __" THICK 4"

10,914.000

SY

4.83000 52,714.62 7.00000 76,398.00

0136 804014P

PLANT PIT SOIL

22.000

CY

77.29000 1,700.38 65.00000 1,430.00

0137 804015P

BORROW TOPSOIL

208.000

CY

68.20000 14,185.60 65.00000 13,520.00

0138 806003P

FERTILIZING AND SEEDING, TYPE
A

2,094.000

SY

1.93000 4,041.42 2.00000 4,188.00

0139 806033P

FERTILIZING AND SEEDING, LOW
MAINTENANCE

8,595.000

SY

1.82000 15,642.90 2.00000 17,190.00
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(4) IEW CONSTRUCTION
GROUP, INC.

(5) ANSELMI & DECICCO, INC.

0005 GENERAL LANDSCAPESECTION: Cat Alt Set: Cat Alt Member:

0140 809003M

STRAW MULCHING

10,689.000

SY

1.14000 12,185.46 0.90000 9,620.10

0141 809018M

WOOD MULCHING

50.000

SY

9.09000 454.50 7.00000 350.00

0143 811006M

LARGE DECIDUOUS TREE, 2-2 1/2"
CALIPER, B&B

23.000

U

767.26000 17,646.98 650.00000 14,950.00

0144 811138M

PLANT ESTABLISHMENT AND
MAINTENANCE PERIOD

(1)

LS

3,370.28000 3,370.28 2,500.00000 2,500.00

0145 811165M

WATERING

5.000

MG

397.84000 1,989.20 100.00000 500.00

Section Totals: $123,931.34 $140,646.10
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(4) IEW CONSTRUCTION
GROUP, INC.

(5) ANSELMI & DECICCO, INC.

0006 BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0146 201006P

CLEARING SITE, BRIDGE (___)
STRUCTURE NO. 0730-192

(1)

LS

3,442,000.00000 3,442,000.00 3,442,000.00000 3,442,000.00

0147 201037P

ASBESTOS REMOVAL, BRIDGE
NO. ___ 0730-192

(1)

LS

44,103.43000 44,103.43 50,000.00000 50,000.00

0148 201039P

TEMPORARY SHIELDING

(1)

LS

3,160,000.00000 3,160,000.00 5,277,000.00000 5,277,000.00

0149 202015P

EXCAVATION, REGULATED
MATERIAL

415.000

CY

56.31000 23,368.65 200.00000 83,000.00

0150 203009P

I-9 SOIL AGGREGATE

292.000

CY

112.45000 32,835.40 150.00000 43,800.00
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RT 280 WB RAMP OVER 1ST & ORANGE ST, SUBWAY & NJ TRANSIT

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):158

Tabulation of Bids

Contract Time:

February 23, 2023

Contract Description:

22158

NHP-0280(337)

12/23/25 COMPLETION DATE

ESSEX

Min: Max:

2/28/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IEW CONSTRUCTION
GROUP, INC.

(5) ANSELMI & DECICCO, INC.

0006 BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0151 301006P

SUBBASE

63.000

CY

117.57000 7,406.91 250.00000 15,750.00

0152 501003P

TEMPORARY SHEETING

430.000

SF

307.00000 132,010.00 1.00000 430.00

0153 504003P

REINFORCEMENT STEEL

500.000

LB

2.23000 1,115.00 20.00000 10,000.00

0154 504006P

REINFORCEMENT STEEL, EPOXY-
COATED

494,670.000

LB

2.68000 1,325,715.60 5.00000 2,473,350.00

0155 504010P

DRILL AND GROUT
REINFORCEMENT STEEL

470.000

LF

113.95000 53,556.50 50.00000 23,500.00
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Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):158

Tabulation of Bids

Contract Time:

February 23, 2023

Contract Description:

22158

NHP-0280(337)

12/23/25 COMPLETION DATE

ESSEX

Min: Max:

2/28/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IEW CONSTRUCTION
GROUP, INC.

(5) ANSELMI & DECICCO, INC.

0006 BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0156 504015P

CONCRETE FOOTING

11.000

CY

1,979.30000 21,772.30 5,000.00000 55,000.00

0157 504018P

CONCRETE WING WALL

8.000

CY

3,725.11000 29,800.88 5,000.00000 40,000.00

0158 504024P

CONCRETE ABUTMENT WALL

60.000

CY

3,162.00000 189,720.00 5,000.00000 300,000.00

0159 504027P

CONCRETE PIER COLUMN AND
CAP

58.000

CY

1,599.25000 92,756.50 5,000.00000 290,000.00

0160 504036P

EPOXY WATERPROOFING

249.000

SY

68.20000 16,981.80 150.00000 37,350.00
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Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):158

Tabulation of Bids

Contract Time:

February 23, 2023

Contract Description:

22158

NHP-0280(337)

12/23/25 COMPLETION DATE

ESSEX

Min: Max:

2/28/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IEW CONSTRUCTION
GROUP, INC.

(5) ANSELMI & DECICCO, INC.

0006 BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0161 506003P

STRUCTURAL STEEL
STRUCTURAL STEEL (APPROX.
70,000 LBS).

(1)

LS

1,395,000.00000 1,395,000.00 1,700,000.00000 1,700,000.00

0162 506006P

REINFORCED ELASTOMERIC
BEARING ASSEMBLY

120.000

U

12,135.37000 1,456,244.40 15,000.00000 1,800,000.00

0163 506012P

SHEAR CONNECTOR

15,960.000

U

7.96000 127,041.60 10.00000 159,600.00

0164 506040P

STEEL REPAIR, TYPE ___ 1

6.000

U

1,907.04000 11,442.24 15,000.00000 90,000.00

0165 507015P

STRIP SEAL EXPANSION JOINT
ASSEMBLY

406.000

LF

938.29000 380,945.74 750.00000 304,500.00
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Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):158

Tabulation of Bids

Contract Time:

February 23, 2023

Contract Description:

22158

NHP-0280(337)

12/23/25 COMPLETION DATE

ESSEX

Min: Max:

2/28/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IEW CONSTRUCTION
GROUP, INC.

(5) ANSELMI & DECICCO, INC.

0006 BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0166 507024P

CONCRETE BRIDGE DECK, HPC

1,615.000

CY

700.00000 1,130,500.00 2,000.00000 3,230,000.00

0167 507027M

DATE PANEL

2.000

U

2,256.24000 4,512.48 3,000.00000 6,000.00

0168 507038P

CONCRETE BRIDGE PARAPET
WITH MOMENT SLAB, HPC

216.000

LF

1,023.51000 221,078.16 1,300.00000 280,800.00

0169 507039P

CONCRETE BRIDGE PARAPET,
HPC

2,085.000

LF

280.19000 584,196.15 250.00000 521,250.00

0170 507051P

CONCRETE BRIDGE APPROACH

190.000

CY

1,614.09000 306,677.10 1,500.00000 285,000.00
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Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):158

Tabulation of Bids

Contract Time:

February 23, 2023

Contract Description:

22158

NHP-0280(337)

12/23/25 COMPLETION DATE

ESSEX

Min: Max:

2/28/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IEW CONSTRUCTION
GROUP, INC.

(5) ANSELMI & DECICCO, INC.

0006 BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0171 507123P

CONCRETE BRIDGE DECK, UHPC

5.000

CY

17,349.73000 86,748.65 25,000.00000 125,000.00

0172 508006M

SCUPPER

8.000

U

5,979.87000 47,838.96 5,000.00000 40,000.00

0173 508902P

_____" FIBERGLASS PIPE 8"

440.000

LF

376.00000 165,440.00 225.00000 99,000.00

0174 514016P

TEMPORARY SUPPORTS

(1)

LS

1,149,941.27000 1,149,941.27 500,000.00000 500,000.00

0175 551006M

CONCRETE DECK REPAIR, TYPE B

800.000

SF

107.94000 86,352.00 150.00000 120,000.00

0176 551009M

CONCRETE DECK REPAIR, TYPE C

200.000

SF

427.75000 85,550.00 250.00000 50,000.00
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Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):158

Tabulation of Bids

Contract Time:

February 23, 2023

Contract Description:

22158

NHP-0280(337)

12/23/25 COMPLETION DATE

ESSEX

Min: Max:

2/28/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IEW CONSTRUCTION
GROUP, INC.

(5) ANSELMI & DECICCO, INC.

0006 BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0177 552003M

PRESSURE INJECTION,
CONCRETE CRACKS

90.000

LF

198.92000 17,902.80 140.00000 12,600.00

0178 554003P

POLLUTION CONTROL SYSTEM

(1)

LS

728,337.49000 728,337.49 25,000.00000 25,000.00

0179 554006P

HAND/POWER TOOL CLEANING
AND PAINTING

(1)

LS

699,346.30000 699,346.30 600,000.00000 600,000.00

0180 554009P

NEAR-WHITE BLAST CLEANING
AND PAINTING

(1)

LS

3,800,000.00000 3,800,000.00 2,000,000.00000 2,000,000.00

0181 555009M

CONCRETE SPALL REPAIR, TYPE
1

165.000

SF

468.62000 77,322.30 350.00000 57,750.00
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RT 280 WB RAMP OVER 1ST & ORANGE ST, SUBWAY & NJ TRANSIT

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):158

Tabulation of Bids

Contract Time:

February 23, 2023

Contract Description:

22158

NHP-0280(337)

12/23/25 COMPLETION DATE

ESSEX

Min: Max:

2/28/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IEW CONSTRUCTION
GROUP, INC.

(5) ANSELMI & DECICCO, INC.

0006 BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0182 701012P

1 1/2" RIGID METALLIC CONDUIT

140.000

LF

39.78000 5,569.20 40.00000 5,600.00

0183 701021P

3" RIGID METALLIC CONDUIT

2,505.000

LF

47.74000 119,588.70 45.00000 112,725.00

0184 701120M

JUNCTION BOX FRAME AND
COVER

15.000

U

1,364.02000 20,460.30 1,100.00000 16,500.00

Section Totals: $21,281,178.81 $24,282,505.00
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RT 280 WB RAMP OVER 1ST & ORANGE ST, SUBWAY & NJ TRANSIT

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):158

Tabulation of Bids

Contract Time:

February 23, 2023

Contract Description:

22158

NHP-0280(337)

12/23/25 COMPLETION DATE

ESSEX

Min: Max:

2/28/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IEW CONSTRUCTION
GROUP, INC.

(5) ANSELMI & DECICCO, INC.

0007 RETAINING WALL, LOCATION NO. 1SECTION: Cat Alt Set: Cat Alt Member:

0185 201009P

CLEARING SITE, STRUCTURE
(___) RETAINING WALL

(1)

LS

20,000.00000 20,000.00 20,000.00000 20,000.00

0186 501003P

TEMPORARY SHEETING

6,743.000

SF

156.00000 1,051,908.00 130.00000 876,590.00

0187 507038P

CONCRETE BRIDGE PARAPET
WITH MOMENT SLAB, HPC

678.000

LF

1,302.59000 883,156.02 1,200.00000 813,600.00

0188 513003P

RETAINING WALL, LOCATION NO.
___ 1

3,261.000

SF

265.00000 864,165.00 300.00000 978,300.00

0189 701012P

1 1/2" RIGID METALLIC CONDUIT

25.000

LF

39.78000 994.50 30.00000 750.00
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Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):158

Tabulation of Bids

Contract Time:

February 23, 2023

Contract Description:

22158

NHP-0280(337)

12/23/25 COMPLETION DATE

ESSEX

Min: Max:

2/28/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IEW CONSTRUCTION
GROUP, INC.

(5) ANSELMI & DECICCO, INC.

0007 RETAINING WALL, LOCATION NO. 1SECTION: Cat Alt Set: Cat Alt Member:

0190 701021P

3" RIGID METALLIC CONDUIT

1,324.000

LF

47.74000 63,207.76 40.00000 52,960.00

0191 701120M

JUNCTION BOX FRAME AND
COVER

7.000

U

1,364.02000 9,548.14 1,100.00000 7,700.00

Section Totals: $2,892,979.42 $2,749,900.00
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Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):158

Tabulation of Bids

Contract Time:

February 23, 2023

Contract Description:

22158

NHP-0280(337)

12/23/25 COMPLETION DATE

ESSEX

Min: Max:

2/28/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IEW CONSTRUCTION
GROUP, INC.

(5) ANSELMI & DECICCO, INC.

0008 ,OVERHEAD SIGN SUPPORT
STRUCTURE SS-1

SECTION: Cat Alt Set: Cat Alt Member:

0192 999999P

NO ITEM

1.000

U

0.00000 0.00 0.00000 0.00

0193 202015P

EXCAVATION, REGULATED
MATERIAL

10.000

CY

2,699.63000 26,996.30 600.00000 6,000.00

0194 501003P

TEMPORARY SHEETING

307.000

SF

170.50000 52,343.50 1.00000 307.00

0195 503003P

FURNISHING DRILLED SHAFT
EQUIPMENT

(1)

LS

25,542.95000 25,542.95 110,000.00000 110,000.00

0196 503012M

CROSSHOLE SONIC LOGGING

4.000

U

4,546.75000 18,187.00 2,800.00000 11,200.00
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Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):158

Tabulation of Bids

Contract Time:

February 23, 2023

Contract Description:

22158

NHP-0280(337)

12/23/25 COMPLETION DATE

ESSEX

Min: Max:

2/28/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IEW CONSTRUCTION
GROUP, INC.

(5) ANSELMI & DECICCO, INC.

0008 ,OVERHEAD SIGN SUPPORT
STRUCTURE SS-1

SECTION: Cat Alt Set: Cat Alt Member:

0197 503015M

SHAFT CORING

33.000

LF

170.50000 5,626.50 145.00000 4,785.00

0198 503051M

TOMOGRAPHY

4.000

U

1,960.79000 7,843.16 2,800.00000 11,200.00

0199 503018M

DRILLED SHAFT IN SOIL 36"
DIAMETER

132.000

LF

1,449.28000 191,304.96 1,500.00000 198,000.00

0200 504006P

REINFORCEMENT STEEL, EPOXY-
COATED

2,042.000

LB

2.27000 4,635.34 12.00000 24,504.00

0201 504026P

CONCRETE PIER COLUMN AND
CAP, HPC

23.000

CY

4,376.24000 100,653.52 3,000.00000 69,000.00
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Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):158

Tabulation of Bids

Contract Time:

February 23, 2023

Contract Description:

22158

NHP-0280(337)

12/23/25 COMPLETION DATE

ESSEX

Min: Max:

2/28/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IEW CONSTRUCTION
GROUP, INC.

(5) ANSELMI & DECICCO, INC.

0008 ,OVERHEAD SIGN SUPPORT
STRUCTURE SS-1

SECTION: Cat Alt Set: Cat Alt Member:

0202 512012M

OVERHEAD SIGN SUPPORT,
STRUCTURE NO. ___ SS-1

1.000

U

210,960.53000 210,960.53 175,000.00000 175,000.00

0203 703021M

SIGN LIGHTING, STRUCTURE NO.
___ SS-1

(1)

LS

30,122.19000 30,122.19 25,000.00000 25,000.00

Section Totals: $674,215.95 $634,996.00
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Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):158

Tabulation of Bids

Contract Time:

February 23, 2023

Contract Description:

22158

NHP-0280(337)

12/23/25 COMPLETION DATE

ESSEX

Min: Max:

2/28/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IEW CONSTRUCTION
GROUP, INC.

(5) ANSELMI & DECICCO, INC.

0009 ,CANTILEVER SIGN SUPPORT
STRUCTURE SS-2

SECTION: Cat Alt Set: Cat Alt Member:

0204 999999P

NO ITEM

1.000

U

0.00000 0.00 0.00000 0.00

0205 202015P

EXCAVATION, REGULATED
MATERIAL

4.000

CY

1,705.03000 6,820.12 600.00000 2,400.00

0206 501003P

TEMPORARY SHEETING

156.000

SF

70.47000 10,993.32 1.00000 156.00

0207 503003P

FURNISHING DRILLED SHAFT
EQUIPMENT

(1)

LS

12,771.47000 12,771.47 110,000.00000 110,000.00

0208 503012M

CROSSHOLE SONIC LOGGING

1.000

U

4,546.75000 4,546.75 2,800.00000 2,800.00
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Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):158

Tabulation of Bids

Contract Time:

February 23, 2023

Contract Description:

22158

NHP-0280(337)

12/23/25 COMPLETION DATE

ESSEX

Min: Max:

2/28/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IEW CONSTRUCTION
GROUP, INC.

(5) ANSELMI & DECICCO, INC.

0009 ,CANTILEVER SIGN SUPPORT
STRUCTURE SS-2

SECTION: Cat Alt Set: Cat Alt Member:

0209 503015M

SHAFT CORING

31.000

LF

170.50000 5,285.50 145.00000 4,495.00

0210 503051M

TOMOGRAPHY

1.000

U

1,960.78000 1,960.78 2,800.00000 2,800.00

0211 503027M

DRILLED SHAFT IN SOIL 60"
DIAMETER

31.000

LF

1,989.20000 61,665.20 3,000.00000 93,000.00

0212 503048M

OBSTRUCTION REMOVAL

3.000

LF

420.57000 1,261.71 1,000.00000 3,000.00

0213 504006P

REINFORCEMENT STEEL, EPOXY-
COATED

2,678.000

LB

2.27000 6,079.06 12.00000 32,136.00
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Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):158

Tabulation of Bids

Contract Time:

February 23, 2023

Contract Description:

22158

NHP-0280(337)

12/23/25 COMPLETION DATE

ESSEX

Min: Max:

2/28/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IEW CONSTRUCTION
GROUP, INC.

(5) ANSELMI & DECICCO, INC.

0009 ,CANTILEVER SIGN SUPPORT
STRUCTURE SS-2

SECTION: Cat Alt Set: Cat Alt Member:

0214 504026P

CONCRETE PIER COLUMN AND
CAP, HPC

7.000

CY

4,376.24000 30,633.68 3,000.00000 21,000.00

0215 512003M

CANTILEVER SIGN SUPPORT,
STRUCTURE NO. ___ SS-2

1.000

U

138,212.60000 138,212.60 110,000.00000 110,000.00

0216 703021M

SIGN LIGHTING, STRUCTURE NO.
___ SS-2

(1)

LS

30,122.19000 30,122.19 25,000.00000 25,000.00

Section Totals: $310,352.38 $406,787.00

( ) indicates item is bid as Lump Sum

$42,777,000.00$38,948,836.11

$38,948,836.11

Contract Totals

$42,777,000.00Cost Plus Time Totals
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Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):158

Tabulation of Bids

Contract Time:

February 23, 2023

Contract Description:

22158

NHP-0280(337)

12/23/25 COMPLETION DATE

ESSEX

Min: Max:

2/28/2023



Vendor Ranking Page: 1

Contract ID:

RT 280 WB RAMP OVER 1ST & ORANGE ST, SUBWAY & NJ TRANSIT

N1Letting Date:

Contract Description:

District(s):

12/23/25 COMPLETION DATE

22158

February 23, 2023 10:00 AM

NHP-0280(337)

ESSEX158 Counties:

Contract Time:

Call Order:

Project(s):

2/28/2023

Percent Of
Low BidTotal BidRank Vendor Name

1 JOSEPH M. SANZARI, INC. $31,695,534.00 100.00%

2 RITACCO CONSTRUCTION, INC. $33,220,000.00 104.81%

3 UNION PAVING & CONSTRUCTION CO., INC. $36,192,927.02 114.19%

4 IEW CONSTRUCTION GROUP, INC. $38,948,836.11 122.88%

5 ANSELMI & DECICCO, INC. $42,777,000.00 134.96%

THE ABOVE IS AN EXACT TRANSCRIPT OF THE ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS, IF ANY, IN EXTENSION
AND ADDITIONS HAVE BEEN CORRECTED.


