
Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDLANTIC
CONSTRUCTION, LLC

(2) EARLE ASPHALT
COMPANY

(3) MARBRO, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0001 151006M

PERFORMANCE BOND AND
PAYMENT BOND

1.000

DOLL

12,800.00000 12,800.00 10,000.00000 10,000.00 18,000.00000 18,000.00

0003 153003P

PROGRESS SCHEDULE

(1)

LS

1.00000 1.00 17,000.00000 17,000.00 3,000.00000 3,000.00

0004 153005M

PROGRESS SCHEDULE UPDATE

9.000

U

1.00000 9.00 100.00000 900.00 600.00000 5,400.00

0005 153011M

TRAINEES

750.000

HOUR

0.01000 7.50 0.01000 7.50 0.01000 7.50

0006 154003P

MOBILIZATION

(1)

LS

250,000.00000 250,000.00 300,000.00000 300,000.00 290,000.00000 290,000.00

0011 157004M

CONSTRUCTION LAYOUT

1.000

DOLL

39,200.00000 39,200.00 50,000.00000 50,000.00 25,000.00000 25,000.00
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Forest Resource Edu. Center Access Rd Bridge over Toms River

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):104

Tabulation of Bids

Contract Time:

June 08, 2023

Contract Description:

23104

STBGP-D00S643

10/03/24 COMPLETION DATE

OCEAN

Min: Max:

6/12/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDLANTIC
CONSTRUCTION, LLC

(2) EARLE ASPHALT
COMPANY

(3) MARBRO, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0022 159003M

BREAKAWAY BARRICADE

15.000

U

0.01000 0.15 0.01000 0.15 118.00000 1,770.00

0023 159006M

DRUM

20.000

U

0.01000 0.20 0.01000 0.20 80.00000 1,600.00

0024 159012M

CONSTRUCTION SIGNS

518.000

SF

28.00000 14,504.00 0.01000 5.18 17.00000 8,806.00

0025 159021P

CONSTRUCTION BARRIER CURB

80.000

LF

100.00000 8,000.00 10.00000 800.00 32.00000 2,560.00

0026 159030M

PORTABLE VARIABLE MESSAGE
SIGN

2.000

U

0.01000 0.02 5,000.00000 10,000.00 9,000.00000 18,000.00
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Forest Resource Edu. Center Access Rd Bridge over Toms River

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):104

Tabulation of Bids

Contract Time:

June 08, 2023

Contract Description:

23104

STBGP-D00S643

10/03/24 COMPLETION DATE

OCEAN

Min: Max:

6/12/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDLANTIC
CONSTRUCTION, LLC

(2) EARLE ASPHALT
COMPANY

(3) MARBRO, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0027 159108M

TRAFFIC CONTROL TRUCK WITH
MOUNTED CRASH CUSHION

2.000

U

0.01000 0.02 0.01000 0.02 0.01000 0.02

0028 160004M

FUEL PRICE ADJUSTMENT

1.000

DOLL

6,000.00000 6,000.00 6,000.00000 6,000.00 6,000.00000 6,000.00

0029 160009M

STEEL PRICE ADJUSTMENT

1.000

DOLL

50,000.00000 50,000.00 50,000.00000 50,000.00 50,000.00000 50,000.00

0030 161003P

FINAL CLEANUP

(1)

LS

100.00000 100.00 15,000.00000 15,000.00 5,000.00000 5,000.00

0031 201003P

CLEARING SITE

(1)

LS

50,000.00000 50,000.00 50,000.00000 50,000.00 50,000.00000 50,000.00

0032 202006M

EXCAVATION, TEST PIT

9.000

CY

0.01000 0.09 100.00000 900.00 0.01000 0.09
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Forest Resource Edu. Center Access Rd Bridge over Toms River

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):104

Tabulation of Bids

Contract Time:

June 08, 2023

Contract Description:

23104

STBGP-D00S643

10/03/24 COMPLETION DATE

OCEAN

Min: Max:

6/12/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDLANTIC
CONSTRUCTION, LLC

(2) EARLE ASPHALT
COMPANY

(3) MARBRO, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0033 202009P

EXCAVATION, UNCLASSIFIED

819.000

CY

14.00000 11,466.00 40.00000 32,760.00 31.00000 25,389.00

0035 302042P

DENSE-GRADED AGGREGATE
BASE COURSE, 8" THICK

1,012.000

SY

25.00000 25,300.00 16.00000 16,192.00 11.00000 11,132.00

0036 302060P

COARSE AGGREGATE, SIZE NO.
57

344.000

CY

93.00000 31,992.00 75.00000 25,800.00 46.00000 15,824.00

0037 603017P

RIPRAP STONE SLOPE
PROTECTION, ___" THICK
(D50=___") RIP RAP STONE SLOPE
PROTECTION, 18" THICK (D50=6")

49.000

SY

92.00000 4,508.00 200.00000 9,800.00 159.00000 7,791.00
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Forest Resource Edu. Center Access Rd Bridge over Toms River

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):104

Tabulation of Bids

Contract Time:

June 08, 2023

Contract Description:

23104

STBGP-D00S643

10/03/24 COMPLETION DATE

OCEAN

Min: Max:

6/12/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDLANTIC
CONSTRUCTION, LLC

(2) EARLE ASPHALT
COMPANY

(3) MARBRO, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0039 609002M

BEAM GUIDE RAIL, POWDER
COATED

175.000

LF

58.00000 10,150.00 80.00000 14,000.00 52.00000 9,100.00

0040 609040M

BEAM GUIDE RAIL ANCHORAGE,
POWDER COATED

4.000

U

2,800.00000 11,200.00 2,240.00000 8,960.00 2,500.00000 10,000.00

0041 609050M

BEAM GUIDE RAIL POST, 9' LONG

20.000

U

0.01000 0.20 165.00000 3,300.00 1.00000 20.00

0042 609058M

APPROACH GUIDE RAIL
TRANSITION TL-2

4.000

U

3,700.00000 14,800.00 3,350.00000 13,400.00 3,300.00000 13,200.00

0043 609075M

REMOVAL OF BEAM GUIDE RAIL

161.000

LF

0.01000 1.61 1.00000 161.00 0.01000 1.61
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Forest Resource Edu. Center Access Rd Bridge over Toms River

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):104

Tabulation of Bids

Contract Time:

June 08, 2023

Contract Description:

23104

STBGP-D00S643

10/03/24 COMPLETION DATE

OCEAN

Min: Max:

6/12/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDLANTIC
CONSTRUCTION, LLC

(2) EARLE ASPHALT
COMPANY

(3) MARBRO, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0044 612003P

REGULATORY AND WARNING
SIGN

106.600

SF

72.00000 7,675.20 40.00000 4,264.00 40.00000 4,264.00

0045 654007P

ELECTRICAL UTILITY
RELOCATION JCP&L

(1)

LS

97,000.00000 97,000.00 100,000.00000 100,000.00 86,500.00000 86,500.00

0046 656003P

COMMUNICATIONS UTILITY
RELOCATION

(1)

LS

30,000.00000 30,000.00 20,000.00000 20,000.00 27,600.00000 27,600.00

0101 159262M

CONSTRUCTION IDENTIFICATION
SIGN, IIJA 8' X 5'

2.000

U

1,300.00000 2,600.00 2,000.00000 4,000.00 3,000.00000 6,000.00

Section Totals: $677,314.99 $763,250.05 $701,965.22
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Forest Resource Edu. Center Access Rd Bridge over Toms River

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):104

Tabulation of Bids

Contract Time:

June 08, 2023

Contract Description:

23104

STBGP-D00S643

10/03/24 COMPLETION DATE

OCEAN

Min: Max:

6/12/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDLANTIC
CONSTRUCTION, LLC

(2) EARLE ASPHALT
COMPANY

(3) MARBRO, INC.

0002 Construction EngineeringSECTION: Cat Alt Set: Cat Alt Member:

0007 155015M

FIELD OFFICE TYPE E SET UP

1.000

U

54,000.00000 54,000.00 10,000.00000 10,000.00 30,000.00000 30,000.00

0008 155033M

FIELD OFFICE TYPE E
MAINTENANCE

18.000

MO

100.00000 1,800.00 2,500.00000 45,000.00 2,500.00000 45,000.00

0009 156015M

NUCLEAR DENSITY GAUGE

1.000

U

1,000.00000 1,000.00 10,000.00000 10,000.00 10,000.00000 10,000.00

0010 156021M

CONCRETE COMPRESSION
TESTING EQUIPMENT

1.000

U

5,000.00000 5,000.00 6,500.00000 6,500.00 10,000.00000 10,000.00

Section Totals: $61,800.00 $71,500.00 $95,000.00
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Forest Resource Edu. Center Access Rd Bridge over Toms River

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):104

Tabulation of Bids

Contract Time:

June 08, 2023

Contract Description:

23104

STBGP-D00S643

10/03/24 COMPLETION DATE

OCEAN

Min: Max:

6/12/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDLANTIC
CONSTRUCTION, LLC

(2) EARLE ASPHALT
COMPANY

(3) MARBRO, INC.

0003 (Non-Participating (RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0002 152015P

POLLUTION LIABILITY INSURANCE

1.000

DOLL

11,800.00000 11,800.00 1.00000 1.00 1.00000 1.00

0020 158085P

BIOLOGICAL SURVEYS

(1)

LS

4,480.00000 4,480.00 2,000.00000 2,000.00 10,000.00000 10,000.00

Section Totals: $16,280.00 $2,001.00 $10,001.00
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Forest Resource Edu. Center Access Rd Bridge over Toms River

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):104

Tabulation of Bids

Contract Time:

June 08, 2023

Contract Description:

23104

STBGP-D00S643

10/03/24 COMPLETION DATE

OCEAN

Min: Max:

6/12/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDLANTIC
CONSTRUCTION, LLC

(2) EARLE ASPHALT
COMPANY

(3) MARBRO, INC.

0004 Erosion ControlSECTION: Cat Alt Set: Cat Alt Member:

0012 158009M

HEAVY DUTY SILT FENCE,
ORANGE

1,724.000

LF

11.00000 18,964.00 7.45000 12,843.80 5.50000 9,482.00

0013 158015M

HAYBALE

50.000

U

13.00000 650.00 1.00000 50.00 9.00000 450.00

0014 158045M

FLOATING TURBIDITY BARRIER,
TYPE 2

292.000

LF

28.00000 8,176.00 12.50000 3,650.00 20.00000 5,840.00

0015 158051M

DEWATERING BASIN

2.000

U

335.00000 670.00 250.00000 500.00 200.00000 400.00

0016 158057M

SEDIMENT CONTROL TANK

2.000

U

1,120.00000 2,240.00 1,000.00000 2,000.00 2,500.00000 5,000.00
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Forest Resource Edu. Center Access Rd Bridge over Toms River

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):104

Tabulation of Bids

Contract Time:

June 08, 2023

Contract Description:

23104

STBGP-D00S643

10/03/24 COMPLETION DATE

OCEAN

Min: Max:

6/12/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDLANTIC
CONSTRUCTION, LLC

(2) EARLE ASPHALT
COMPANY

(3) MARBRO, INC.

0004 Erosion ControlSECTION: Cat Alt Set: Cat Alt Member:

0017 158063P

CONCRETE WASHOUT SYSTEM

(1)

LS

1,000.00000 1,000.00 1,200.00000 1,200.00 2,500.00000 2,500.00

0018 158072M

OIL ONLY EMERGENCY SPILL KIT,
TYPE 1

2.000

U

2,000.00000 4,000.00 500.00000 1,000.00 1,000.00000 2,000.00

0019 158084M

EROSION CONTROL SEDIMENT
REMOVAL

16.000

CY

0.01000 0.16 0.01000 0.16 0.01000 0.16

0021 158095M

BASIN SAND LAYER

198.000

CY

106.00000 20,988.00 45.00000 8,910.00 27.00000 5,346.00

0034 203041P

GEOTEXTILE, ROADWAY
STABILIZATION

2,389.000

SY

1.00000 2,389.00 1.00000 2,389.00 2.00000 4,778.00
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Forest Resource Edu. Center Access Rd Bridge over Toms River

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):104

Tabulation of Bids

Contract Time:

June 08, 2023

Contract Description:

23104

STBGP-D00S643

10/03/24 COMPLETION DATE

OCEAN

Min: Max:

6/12/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDLANTIC
CONSTRUCTION, LLC

(2) EARLE ASPHALT
COMPANY

(3) MARBRO, INC.

0004 Erosion ControlSECTION: Cat Alt Set: Cat Alt Member:

0050 806018P

FERTILIZING AND SEEDING, TYPE
F

76.000

SY

35.00000 2,660.00 13.50000 1,026.00 2.50000 190.00

Section Totals: $61,737.16 $33,568.96 $35,986.16
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Forest Resource Edu. Center Access Rd Bridge over Toms River

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):104

Tabulation of Bids

Contract Time:

June 08, 2023

Contract Description:

23104

STBGP-D00S643

10/03/24 COMPLETION DATE

OCEAN

Min: Max:

6/12/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDLANTIC
CONSTRUCTION, LLC

(2) EARLE ASPHALT
COMPANY

(3) MARBRO, INC.

0005 General LanscapeSECTION: Cat Alt Set: Cat Alt Member:

0038 608015P

NONVEGETATIVE SURFACE,
BROKEN STONE, ___ " THICK 4"
TH.

69.000

SY

44.00000 3,036.00 55.00000 3,795.00 40.00000 2,760.00

0047 804000P

TOPSOIL SPREADING __" THICK 4"
TH.

756.000

SY

30.00000 22,680.00 13.00000 9,828.00 5.00000 3,780.00

0048 804014P

PLANT PIT SOIL PLANT PIT SOIL

24.000

CY

70.00000 1,680.00 100.00000 2,400.00 75.00000 1,800.00

0049 804015P

BORROW TOPSOIL

84.000

CY

60.00000 5,040.00 45.00000 3,780.00 58.00000 4,872.00

0051 806027P

FERTILIZING AND SEEDING, TYPE
PINELANDS

756.000

SY

2.00000 1,512.00 7.50000 5,670.00 2.90000 2,192.40
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Forest Resource Edu. Center Access Rd Bridge over Toms River

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):104

Tabulation of Bids

Contract Time:

June 08, 2023

Contract Description:

23104

STBGP-D00S643

10/03/24 COMPLETION DATE

OCEAN

Min: Max:

6/12/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDLANTIC
CONSTRUCTION, LLC

(2) EARLE ASPHALT
COMPANY

(3) MARBRO, INC.

0005 General LanscapeSECTION: Cat Alt Set: Cat Alt Member:

0052 807006M

TOPSOIL STABILIZATION, TYPE 2
MAT

600.000

SY

5.00000 3,000.00 9.00000 5,400.00 4.75000 2,850.00

0053 809003M

STRAW MULCHING

832.000

SY

1.35000 1,123.20 3.50000 2,912.00 1.00000 832.00

0054 809018M

WOOD MULCHING

126.000

SY

9.00000 1,134.00 28.00000 3,528.00 6.50000 819.00

0055 811024M

SMALL DECIDUOUS TREE, 2-2 1/2"
CALIPER, B&B

3.000

U

672.00000 2,016.00 800.00000 2,400.00 695.00000 2,085.00

0056 811048M

EVERGREEN TREE, 3-4' HIGH, B&B

3.000

U

504.00000 1,512.00 450.00000 1,350.00 145.00000 435.00
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Forest Resource Edu. Center Access Rd Bridge over Toms River

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):104

Tabulation of Bids

Contract Time:

June 08, 2023

Contract Description:

23104

STBGP-D00S643

10/03/24 COMPLETION DATE

OCEAN

Min: Max:

6/12/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDLANTIC
CONSTRUCTION, LLC

(2) EARLE ASPHALT
COMPANY

(3) MARBRO, INC.

0005 General LanscapeSECTION: Cat Alt Set: Cat Alt Member:

0057 811063M

DECIDUOUS SHRUB, 18-24" HIGH,
#3 CONTAINER

233.000

U

73.00000 17,009.00 70.00000 16,310.00 53.00000 12,349.00

0058 811138M

PLANT ESTABLISHMENT AND
MAINTENANCE PERIOD

(1)

LS

2,000.00000 2,000.00 5,000.00000 5,000.00 3,975.00000 3,975.00

0059 811165M

WATERING

9.000

MG

1.00000 9.00 500.00000 4,500.00 300.00000 2,700.00

Section Totals: $61,751.20 $66,873.00 $41,449.40
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Forest Resource Edu. Center Access Rd Bridge over Toms River

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):104

Tabulation of Bids

Contract Time:

June 08, 2023

Contract Description:

23104

STBGP-D00S643

10/03/24 COMPLETION DATE

OCEAN

Min: Max:

6/12/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDLANTIC
CONSTRUCTION, LLC

(2) EARLE ASPHALT
COMPANY

(3) MARBRO, INC.

0006 (Bridge (3489-001SECTION: Cat Alt Set: Cat Alt Member:

0060 158050M

GEOMEMBRANE

65.000

SY

162.00000 10,530.00 50.00000 3,250.00 24.00000 1,560.00

0061 201006P

CLEARING SITE, BRIDGE (___)
3489-001

(1)

LS

115,000.00000 115,000.00 115,000.00000 115,000.00 115,000.00000 115,000.00

0062 201039P

TEMPORARY SHIELDING

(1)

LS

1.00000 1.00 500.00000 500.00 12,000.00000 12,000.00

0063 202009P

EXCAVATION, UNCLASSIFIED

540.000

CY

16.00000 8,640.00 75.00000 40,500.00 58.00000 31,320.00

0064 203009P

I-9 SOIL AGGREGATE

373.000

CY

88.00000 32,824.00 40.00000 14,920.00 95.00000 35,435.00
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Forest Resource Edu. Center Access Rd Bridge over Toms River

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):104

Tabulation of Bids

Contract Time:

June 08, 2023

Contract Description:

23104

STBGP-D00S643

10/03/24 COMPLETION DATE

OCEAN

Min: Max:

6/12/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDLANTIC
CONSTRUCTION, LLC

(2) EARLE ASPHALT
COMPANY

(3) MARBRO, INC.

0006 (Bridge (3489-001SECTION: Cat Alt Set: Cat Alt Member:

0065 203041P

GEOTEXTILE, ROADWAY
STABILIZATION

128.000

SY

1.00000 128.00 1.00000 128.00 2.00000 256.00

0066 302051P

DENSE-GRADED AGGREGATE
BASE COURSE, VARIABLE
THICKNESS

20.000

CY

185.00000 3,700.00 95.00000 1,900.00 145.00000 2,900.00

0067 302060P

COARSE AGGREGATE, SIZE NO.
57

5.000

CY

76.00000 380.00 75.00000 375.00 48.00000 240.00

0068 501006P

PERMANENT SHEETING

12,680.000

SF

49.00000 621,320.00 65.00000 824,200.00 55.00000 697,400.00

0069 502003P

FURNISHING EQUIPMENT FOR
DRIVING PILES

(1)

LS

267,000.00000 267,000.00 217,176.12000 217,176.12 428,160.47000 428,160.47
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Forest Resource Edu. Center Access Rd Bridge over Toms River

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):104

Tabulation of Bids

Contract Time:

June 08, 2023

Contract Description:

23104

STBGP-D00S643

10/03/24 COMPLETION DATE

OCEAN

Min: Max:

6/12/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDLANTIC
CONSTRUCTION, LLC

(2) EARLE ASPHALT
COMPANY

(3) MARBRO, INC.

0006 (Bridge (3489-001SECTION: Cat Alt Set: Cat Alt Member:

0070 502009M

TEST PILE, FURNISHED CAST-IN-
PLACE CONCRETE PILE, 14"
DIAMETER

280.000

LF

78.00000 21,840.00 155.00000 43,400.00 100.00000 28,000.00

0071 502009M

TEST PILE, FURNISHED CAST-IN-
PLACE CONCRETE PILE, 16"
DIAMETER

150.000

LF

89.00000 13,350.00 165.00000 24,750.00 117.00000 17,550.00

0072 502012M

TEST PILE, DRIVEN CAST-IN-
PLACE CONCRETE PILE, 16"
DIAMETER

260.000

LF

10.00000 2,600.00 40.00000 10,400.00 5.00000 1,300.00

0073 502012M

TEST PILE, DRIVEN CAST-IN-
PLACE CONCRETE PILE, 14"
DIAMETER

140.000

LF

10.00000 1,400.00 40.00000 5,600.00 5.00000 700.00
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Forest Resource Edu. Center Access Rd Bridge over Toms River

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):104

Tabulation of Bids

Contract Time:

June 08, 2023

Contract Description:

23104

STBGP-D00S643

10/03/24 COMPLETION DATE

OCEAN

Min: Max:

6/12/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDLANTIC
CONSTRUCTION, LLC

(2) EARLE ASPHALT
COMPANY

(3) MARBRO, INC.

0006 (Bridge (3489-001SECTION: Cat Alt Set: Cat Alt Member:

0074 502018M

DYNAMIC PILE LOAD TEST

18.000

U

1.00000 18.00 500.00000 9,000.00 1,200.00000 21,600.00

0075 502024M

CAST-IN-PLACE CONCRETE PILE,
FURNISHED, 14" DIAMETER

1,200.000

LF

78.00000 93,600.00 100.00000 120,000.00 101.00000 121,200.00

0076 502027M

CAST-IN-PLACE CONCRETE PILE,
FURNISHED, 16" DIAMETER

910.000

LF

89.00000 80,990.00 110.00000 100,100.00 116.00000 105,560.00

0077 502048M

CAST-IN-PLACE CONCRETE PILE,
DRIVEN, 14" DIAMETER

1,100.000

LF

10.00000 11,000.00 35.00000 38,500.00 5.00000 5,500.00

0078 502051M

CAST-IN-PLACE CONCRETE PILE,
DRIVEN, 16" DIAMETER

840.000

LF

10.00000 8,400.00 35.00000 29,400.00 5.00000 4,200.00
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Forest Resource Edu. Center Access Rd Bridge over Toms River

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):104

Tabulation of Bids

Contract Time:

June 08, 2023

Contract Description:

23104

STBGP-D00S643

10/03/24 COMPLETION DATE

OCEAN

Min: Max:

6/12/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDLANTIC
CONSTRUCTION, LLC

(2) EARLE ASPHALT
COMPANY

(3) MARBRO, INC.

0006 (Bridge (3489-001SECTION: Cat Alt Set: Cat Alt Member:

0079 502201M

SPLICE CAST-IN-PLACE PILE 14"
DIAMETER PILE

24.000

U

0.01000 0.24 1.00000 24.00 500.00000 12,000.00

0080 502201M

SPLICE CAST-IN-PLACE PILE 16"
DIAMETER PILE

16.000

U

0.01000 0.16 1.00000 16.00 500.00000 8,000.00

0081 502207M

PILE SHOE 14" DIAMETER PILE

24.000

U

300.00000 7,200.00 500.00000 12,000.00 275.00000 6,600.00

0082 502207M

PILE SHOE 16" DIAMETER PILE

16.000

U

365.00000 5,840.00 500.00000 8,000.00 425.00000 6,800.00

0083 503048M

OBSTRUCTION REMOVAL

50.000

LF

0.01000 0.50 1.00000 50.00 0.01000 0.50
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Forest Resource Edu. Center Access Rd Bridge over Toms River

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):104

Tabulation of Bids

Contract Time:

June 08, 2023

Contract Description:

23104

STBGP-D00S643

10/03/24 COMPLETION DATE

OCEAN

Min: Max:

6/12/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDLANTIC
CONSTRUCTION, LLC

(2) EARLE ASPHALT
COMPANY

(3) MARBRO, INC.

0006 (Bridge (3489-001SECTION: Cat Alt Set: Cat Alt Member:

0084 504006P

REINFORCEMENT STEEL, EPOXY-
COATED

9,985.000

LB

2.00000 19,970.00 3.00000 29,955.00 2.05000 20,469.25

0085 504015P

CONCRETE FOOTING

105.000

CY

765.00000 80,325.00 650.00000 68,250.00 800.00000 84,000.00

0086 504018P

CONCRETE WING WALL

50.000

CY

1,240.00000 62,000.00 2,000.00000 100,000.00 1,600.00000 80,000.00

0087 504048P

CONCRETE STAINING

130.000

SY

70.00000 9,100.00 50.00000 6,500.00 32.00000 4,160.00

0088 504053P

CONCRETE PYLON

16.000

LF

1,200.00000 19,200.00 1,000.00000 16,000.00 820.00000 13,120.00

0089 505057P

PRECAST CONCRETE CULVERT

24.000

LF

5,400.00000 129,600.00 6,500.00000 156,000.00 8,500.00000 204,000.00

Page 20 of 48

Forest Resource Edu. Center Access Rd Bridge over Toms River

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):104

Tabulation of Bids

Contract Time:

June 08, 2023

Contract Description:

23104

STBGP-D00S643

10/03/24 COMPLETION DATE

OCEAN

Min: Max:

6/12/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDLANTIC
CONSTRUCTION, LLC

(2) EARLE ASPHALT
COMPANY

(3) MARBRO, INC.

0006 (Bridge (3489-001SECTION: Cat Alt Set: Cat Alt Member:

0090 507021P

CONCRETE BRIDGE DECK

17.000

CY

1,600.00000 27,200.00 1,000.00000 17,000.00 1,600.00000 27,200.00

0091 507085P

STEEL 4 BAR BRIDGE RAILING

46.000

LF

475.00000 21,850.00 500.00000 23,000.00 425.00000 19,550.00

0092 601419P

8" PERFORATED HIGH DENSITY
POLYETHYLENE PIPE

120.000

LF

35.00000 4,200.00 100.00000 12,000.00 45.00000 5,400.00

Section Totals: $1,679,206.90 $2,047,894.12 $2,121,181.22
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Forest Resource Edu. Center Access Rd Bridge over Toms River

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):104

Tabulation of Bids

Contract Time:

June 08, 2023

Contract Description:

23104

STBGP-D00S643

10/03/24 COMPLETION DATE

OCEAN

Min: Max:

6/12/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDLANTIC
CONSTRUCTION, LLC

(2) EARLE ASPHALT
COMPANY

(3) MARBRO, INC.

0007 (Bridge (Retaining Wall, Location No. 1SECTION: Cat Alt Set: Cat Alt Member:

0093 202009P

EXCAVATION, UNCLASSIFIED

139.000

CY

20.00000 2,780.00 50.00000 6,950.00 61.00000 8,479.00

0094 203009P

I-9 SOIL AGGREGATE

96.000

CY

80.00000 7,680.00 50.00000 4,800.00 119.00000 11,424.00

0095 203041P

GEOTEXTILE, ROADWAY
STABILIZATION

64.000

SY

1.00000 64.00 1.00000 64.00 2.00000 128.00

0096 604003P

GABION WALL

55.000

CY

350.00000 19,250.00 350.00000 19,250.00 300.00000 16,500.00

Section Totals: $29,774.00 $31,064.00 $36,531.00
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Forest Resource Edu. Center Access Rd Bridge over Toms River

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):104

Tabulation of Bids

Contract Time:

June 08, 2023

Contract Description:

23104

STBGP-D00S643

10/03/24 COMPLETION DATE

OCEAN

Min: Max:

6/12/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDLANTIC
CONSTRUCTION, LLC

(2) EARLE ASPHALT
COMPANY

(3) MARBRO, INC.

0008 (Bridge (Retaining Wall, Location No. 2SECTION: Cat Alt Set: Cat Alt Member:

0097 202009P

EXCAVATION, UNCLASSIFIED

122.000

CY

24.00000 2,928.00 50.00000 6,100.00 65.00000 7,930.00

0098 203009P

I-9 SOIL AGGREGATE

81.000

CY

85.00000 6,885.00 50.00000 4,050.00 129.00000 10,449.00

0099 203041P

GEOTEXTILE, ROADWAY
STABILIZATION

62.000

SY

1.00000 62.00 1.00000 62.00 2.00000 124.00

0100 604003P

GABION WALL

55.000

CY

350.00000 19,250.00 350.00000 19,250.00 300.00000 16,500.00

Section Totals: $29,125.00 $29,462.00 $35,003.00

( ) indicates item is bid as Lump Sum

$3,045,613.13$2,616,989.25 $3,077,117.00

$2,616,989.25

Contract Totals

$3,045,613.13 3,077,117.00Cost Plus Time Totals
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Forest Resource Edu. Center Access Rd Bridge over Toms River

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):104

Tabulation of Bids

Contract Time:

June 08, 2023

Contract Description:

23104

STBGP-D00S643

10/03/24 COMPLETION DATE

OCEAN

Min: Max:

6/12/2023



( ) indicates item is bid as Lump Sum
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Forest Resource Edu. Center Access Rd Bridge over Toms River

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):104

Tabulation of Bids

Contract Time:

June 08, 2023

Contract Description:

23104

STBGP-D00S643

10/03/24 COMPLETION DATE

OCEAN

Min: Max:

6/12/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CRS CONTRACTORS, INC. (5) MOUNT CONSTRUCTION
CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0001 151006M

PERFORMANCE BOND AND
PAYMENT BOND

1.000

DOLL

40,000.00000 40,000.00 15,000.00000 15,000.00

0003 153003P

PROGRESS SCHEDULE

(1)

LS

3,000.00000 3,000.00 15,000.00000 15,000.00

0004 153005M

PROGRESS SCHEDULE UPDATE

9.000

U

600.00000 5,400.00 900.00000 8,100.00

0005 153011M

TRAINEES

750.000

HOUR

1.00000 750.00 1.00000 750.00

0006 154003P

MOBILIZATION

(1)

LS

310,000.00000 310,000.00 800,000.00000 800,000.00

0011 157004M

CONSTRUCTION LAYOUT

1.000

DOLL

36,000.00000 36,000.00 212,000.00000 212,000.00
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Forest Resource Edu. Center Access Rd Bridge over Toms River

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):104

Tabulation of Bids

Contract Time:

June 08, 2023

Contract Description:

23104

STBGP-D00S643

10/03/24 COMPLETION DATE

OCEAN

Min: Max:

6/12/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CRS CONTRACTORS, INC. (5) MOUNT CONSTRUCTION
CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0022 159003M

BREAKAWAY BARRICADE

15.000

U

150.00000 2,250.00 1.00000 15.00

0023 159006M

DRUM

20.000

U

60.00000 1,200.00 1.00000 20.00

0024 159012M

CONSTRUCTION SIGNS

518.000

SF

50.00000 25,900.00 20.00000 10,360.00

0025 159021P

CONSTRUCTION BARRIER CURB

80.000

LF

80.00000 6,400.00 200.00000 16,000.00

0026 159030M

PORTABLE VARIABLE MESSAGE
SIGN

2.000

U

7,500.00000 15,000.00 3,000.00000 6,000.00
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Forest Resource Edu. Center Access Rd Bridge over Toms River

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):104

Tabulation of Bids

Contract Time:

June 08, 2023

Contract Description:

23104

STBGP-D00S643

10/03/24 COMPLETION DATE

OCEAN

Min: Max:

6/12/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CRS CONTRACTORS, INC. (5) MOUNT CONSTRUCTION
CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0027 159108M

TRAFFIC CONTROL TRUCK WITH
MOUNTED CRASH CUSHION

2.000

U

20,000.00000 40,000.00 5,000.00000 10,000.00

0028 160004M

FUEL PRICE ADJUSTMENT

1.000

DOLL

6,000.00000 6,000.00 6,000.00000 6,000.00

0029 160009M

STEEL PRICE ADJUSTMENT

1.000

DOLL

50,000.00000 50,000.00 50,000.00000 50,000.00

0030 161003P

FINAL CLEANUP

(1)

LS

15,000.00000 15,000.00 14,507.00000 14,507.00

0031 201003P

CLEARING SITE

(1)

LS

50,000.00000 50,000.00 50,000.00000 50,000.00

0032 202006M

EXCAVATION, TEST PIT

9.000

CY

400.00000 3,600.00 800.00000 7,200.00
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Forest Resource Edu. Center Access Rd Bridge over Toms River

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):104

Tabulation of Bids

Contract Time:

June 08, 2023

Contract Description:

23104

STBGP-D00S643

10/03/24 COMPLETION DATE

OCEAN

Min: Max:

6/12/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CRS CONTRACTORS, INC. (5) MOUNT CONSTRUCTION
CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0033 202009P

EXCAVATION, UNCLASSIFIED

819.000

CY

160.00000 131,040.00 50.00000 40,950.00

0035 302042P

DENSE-GRADED AGGREGATE
BASE COURSE, 8" THICK

1,012.000

SY

30.00000 30,360.00 16.00000 16,192.00

0036 302060P

COARSE AGGREGATE, SIZE NO.
57

344.000

CY

100.00000 34,400.00 170.00000 58,480.00

0037 603017P

RIPRAP STONE SLOPE
PROTECTION, ___" THICK
(D50=___") RIP RAP STONE SLOPE
PROTECTION, 18" THICK (D50=6")

49.000

SY

90.00000 4,410.00 200.00000 9,800.00
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Forest Resource Edu. Center Access Rd Bridge over Toms River

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):104

Tabulation of Bids

Contract Time:

June 08, 2023

Contract Description:

23104

STBGP-D00S643

10/03/24 COMPLETION DATE

OCEAN

Min: Max:

6/12/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CRS CONTRACTORS, INC. (5) MOUNT CONSTRUCTION
CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0039 609002M

BEAM GUIDE RAIL, POWDER
COATED

175.000

LF

54.00000 9,450.00 60.00000 10,500.00

0040 609040M

BEAM GUIDE RAIL ANCHORAGE,
POWDER COATED

4.000

U

2,600.00000 10,400.00 2,800.00000 11,200.00

0041 609050M

BEAM GUIDE RAIL POST, 9' LONG

20.000

U

1.00000 20.00 125.00000 2,500.00

0042 609058M

APPROACH GUIDE RAIL
TRANSITION TL-2

4.000

U

3,400.00000 13,600.00 4,200.00000 16,800.00

0043 609075M

REMOVAL OF BEAM GUIDE RAIL

161.000

LF

1.00000 161.00 20.00000 3,220.00
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Forest Resource Edu. Center Access Rd Bridge over Toms River

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):104

Tabulation of Bids

Contract Time:

June 08, 2023

Contract Description:

23104

STBGP-D00S643

10/03/24 COMPLETION DATE

OCEAN

Min: Max:

6/12/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CRS CONTRACTORS, INC. (5) MOUNT CONSTRUCTION
CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0044 612003P

REGULATORY AND WARNING
SIGN

106.600

SF

40.00000 4,264.00 55.00000 5,863.00

0045 654007P

ELECTRICAL UTILITY
RELOCATION JCP&L

(1)

LS

75,000.00000 75,000.00 100,000.00000 100,000.00

0046 656003P

COMMUNICATIONS UTILITY
RELOCATION

(1)

LS

15,000.00000 15,000.00 25,000.00000 25,000.00

0101 159262M

CONSTRUCTION IDENTIFICATION
SIGN, IIJA 8' X 5'

2.000

U

2,500.00000 5,000.00 1,650.00000 3,300.00

Section Totals: $943,605.00 $1,524,757.00
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Forest Resource Edu. Center Access Rd Bridge over Toms River

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):104

Tabulation of Bids

Contract Time:

June 08, 2023

Contract Description:

23104

STBGP-D00S643

10/03/24 COMPLETION DATE

OCEAN

Min: Max:

6/12/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CRS CONTRACTORS, INC. (5) MOUNT CONSTRUCTION
CO., INC.

0002 Construction EngineeringSECTION: Cat Alt Set: Cat Alt Member:

0007 155015M

FIELD OFFICE TYPE E SET UP

1.000

U

40,000.00000 40,000.00 50,000.00000 50,000.00

0008 155033M

FIELD OFFICE TYPE E
MAINTENANCE

18.000

MO

4,400.00000 79,200.00 2,900.00000 52,200.00

0009 156015M

NUCLEAR DENSITY GAUGE

1.000

U

10,000.00000 10,000.00 15,000.00000 15,000.00

0010 156021M

CONCRETE COMPRESSION
TESTING EQUIPMENT

1.000

U

9,000.00000 9,000.00 12,000.00000 12,000.00

Section Totals: $138,200.00 $129,200.00
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Forest Resource Edu. Center Access Rd Bridge over Toms River

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):104

Tabulation of Bids

Contract Time:

June 08, 2023

Contract Description:

23104

STBGP-D00S643

10/03/24 COMPLETION DATE

OCEAN

Min: Max:

6/12/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CRS CONTRACTORS, INC. (5) MOUNT CONSTRUCTION
CO., INC.

0003 (Non-Participating (RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0002 152015P

POLLUTION LIABILITY INSURANCE

1.000

DOLL

13,000.00000 13,000.00 1.00000 1.00

0020 158085P

BIOLOGICAL SURVEYS

(1)

LS

3,600.00000 3,600.00 5,000.00000 5,000.00

Section Totals: $16,600.00 $5,001.00
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Forest Resource Edu. Center Access Rd Bridge over Toms River

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):104

Tabulation of Bids

Contract Time:

June 08, 2023

Contract Description:

23104

STBGP-D00S643

10/03/24 COMPLETION DATE

OCEAN

Min: Max:

6/12/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CRS CONTRACTORS, INC. (5) MOUNT CONSTRUCTION
CO., INC.

0004 Erosion ControlSECTION: Cat Alt Set: Cat Alt Member:

0012 158009M

HEAVY DUTY SILT FENCE,
ORANGE

1,724.000

LF

15.00000 25,860.00 7.00000 12,068.00

0013 158015M

HAYBALE

50.000

U

20.00000 1,000.00 140.00000 7,000.00

0014 158045M

FLOATING TURBIDITY BARRIER,
TYPE 2

292.000

LF

30.00000 8,760.00 25.00000 7,300.00

0015 158051M

DEWATERING BASIN

2.000

U

8,000.00000 16,000.00 2,000.00000 4,000.00

0016 158057M

SEDIMENT CONTROL TANK

2.000

U

2,400.00000 4,800.00 2,000.00000 4,000.00
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Forest Resource Edu. Center Access Rd Bridge over Toms River

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):104

Tabulation of Bids

Contract Time:

June 08, 2023

Contract Description:

23104

STBGP-D00S643

10/03/24 COMPLETION DATE

OCEAN

Min: Max:

6/12/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CRS CONTRACTORS, INC. (5) MOUNT CONSTRUCTION
CO., INC.

0004 Erosion ControlSECTION: Cat Alt Set: Cat Alt Member:

0017 158063P

CONCRETE WASHOUT SYSTEM

(1)

LS

3,300.00000 3,300.00 3,500.00000 3,500.00

0018 158072M

OIL ONLY EMERGENCY SPILL KIT,
TYPE 1

2.000

U

1,000.00000 2,000.00 1,000.00000 2,000.00

0019 158084M

EROSION CONTROL SEDIMENT
REMOVAL

16.000

CY

150.00000 2,400.00 300.00000 4,800.00

0021 158095M

BASIN SAND LAYER

198.000

CY

160.00000 31,680.00 100.00000 19,800.00

0034 203041P

GEOTEXTILE, ROADWAY
STABILIZATION

2,389.000

SY

7.00000 16,723.00 4.00000 9,556.00
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Forest Resource Edu. Center Access Rd Bridge over Toms River

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):104

Tabulation of Bids

Contract Time:

June 08, 2023

Contract Description:

23104

STBGP-D00S643

10/03/24 COMPLETION DATE

OCEAN

Min: Max:

6/12/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CRS CONTRACTORS, INC. (5) MOUNT CONSTRUCTION
CO., INC.

0004 Erosion ControlSECTION: Cat Alt Set: Cat Alt Member:

0050 806018P

FERTILIZING AND SEEDING, TYPE
F

76.000

SY

3.00000 228.00 13.00000 988.00

Section Totals: $112,751.00 $75,012.00
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Forest Resource Edu. Center Access Rd Bridge over Toms River

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):104

Tabulation of Bids

Contract Time:

June 08, 2023

Contract Description:

23104

STBGP-D00S643

10/03/24 COMPLETION DATE

OCEAN

Min: Max:

6/12/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CRS CONTRACTORS, INC. (5) MOUNT CONSTRUCTION
CO., INC.

0005 General LanscapeSECTION: Cat Alt Set: Cat Alt Member:

0038 608015P

NONVEGETATIVE SURFACE,
BROKEN STONE, ___ " THICK 4"
TH.

69.000

SY

42.00000 2,898.00 110.00000 7,590.00

0047 804000P

TOPSOIL SPREADING __" THICK 4"
TH.

756.000

SY

5.25000 3,969.00 13.00000 9,828.00

0048 804014P

PLANT PIT SOIL PLANT PIT SOIL

24.000

CY

76.00000 1,824.00 100.00000 2,400.00

0049 804015P

BORROW TOPSOIL

84.000

CY

60.00000 5,040.00 60.00000 5,040.00

0051 806027P

FERTILIZING AND SEEDING, TYPE
PINELANDS

756.000

SY

3.00000 2,268.00 8.00000 6,048.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CRS CONTRACTORS, INC. (5) MOUNT CONSTRUCTION
CO., INC.

0005 General LanscapeSECTION: Cat Alt Set: Cat Alt Member:

0052 807006M

TOPSOIL STABILIZATION, TYPE 2
MAT

600.000

SY

5.00000 3,000.00 9.00000 5,400.00

0053 809003M

STRAW MULCHING

832.000

SY

1.00000 832.00 4.00000 3,328.00

0054 809018M

WOOD MULCHING

126.000

SY

6.50000 819.00 25.00000 3,150.00

0055 811024M

SMALL DECIDUOUS TREE, 2-2 1/2"
CALIPER, B&B

3.000

U

720.00000 2,160.00 800.00000 2,400.00

0056 811048M

EVERGREEN TREE, 3-4' HIGH, B&B

3.000

U

150.00000 450.00 450.00000 1,350.00
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OCEAN

Min: Max:

6/12/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CRS CONTRACTORS, INC. (5) MOUNT CONSTRUCTION
CO., INC.

0005 General LanscapeSECTION: Cat Alt Set: Cat Alt Member:

0057 811063M

DECIDUOUS SHRUB, 18-24" HIGH,
#3 CONTAINER

233.000

U

56.00000 13,048.00 70.00000 16,310.00

0058 811138M

PLANT ESTABLISHMENT AND
MAINTENANCE PERIOD

(1)

LS

4,000.00000 4,000.00 7,000.00000 7,000.00

0059 811165M

WATERING

9.000

MG

300.00000 2,700.00 800.00000 7,200.00

Section Totals: $43,008.00 $77,044.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CRS CONTRACTORS, INC. (5) MOUNT CONSTRUCTION
CO., INC.

0006 (Bridge (3489-001SECTION: Cat Alt Set: Cat Alt Member:

0060 158050M

GEOMEMBRANE

65.000

SY

70.00000 4,550.00 125.00000 8,125.00

0061 201006P

CLEARING SITE, BRIDGE (___)
3489-001

(1)

LS

115,000.00000 115,000.00 115,000.00000 115,000.00

0062 201039P

TEMPORARY SHIELDING

(1)

LS

10,000.00000 10,000.00 40,000.00000 40,000.00

0063 202009P

EXCAVATION, UNCLASSIFIED

540.000

CY

160.00000 86,400.00 65.00000 35,100.00

0064 203009P

I-9 SOIL AGGREGATE

373.000

CY

120.00000 44,760.00 68.00000 25,364.00
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(4) CRS CONTRACTORS, INC. (5) MOUNT CONSTRUCTION
CO., INC.

0006 (Bridge (3489-001SECTION: Cat Alt Set: Cat Alt Member:

0065 203041P

GEOTEXTILE, ROADWAY
STABILIZATION

128.000

SY

7.00000 896.00 10.00000 1,280.00

0066 302051P

DENSE-GRADED AGGREGATE
BASE COURSE, VARIABLE
THICKNESS

20.000

CY

130.00000 2,600.00 180.00000 3,600.00

0067 302060P

COARSE AGGREGATE, SIZE NO.
57

5.000

CY

100.00000 500.00 290.00000 1,450.00

0068 501006P

PERMANENT SHEETING

12,680.000

SF

50.00000 634,000.00 58.00000 735,440.00

0069 502003P

FURNISHING EQUIPMENT FOR
DRIVING PILES

(1)

LS

229,000.00000 229,000.00 100,000.00000 100,000.00
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(4) CRS CONTRACTORS, INC. (5) MOUNT CONSTRUCTION
CO., INC.

0006 (Bridge (3489-001SECTION: Cat Alt Set: Cat Alt Member:

0070 502009M

TEST PILE, FURNISHED CAST-IN-
PLACE CONCRETE PILE, 14"
DIAMETER

280.000

LF

100.00000 28,000.00 115.00000 32,200.00

0071 502009M

TEST PILE, FURNISHED CAST-IN-
PLACE CONCRETE PILE, 16"
DIAMETER

150.000

LF

120.00000 18,000.00 125.00000 18,750.00

0072 502012M

TEST PILE, DRIVEN CAST-IN-
PLACE CONCRETE PILE, 16"
DIAMETER

260.000

LF

75.00000 19,500.00 200.00000 52,000.00

0073 502012M

TEST PILE, DRIVEN CAST-IN-
PLACE CONCRETE PILE, 14"
DIAMETER

140.000

LF

90.00000 12,600.00 215.00000 30,100.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CRS CONTRACTORS, INC. (5) MOUNT CONSTRUCTION
CO., INC.

0006 (Bridge (3489-001SECTION: Cat Alt Set: Cat Alt Member:

0074 502018M

DYNAMIC PILE LOAD TEST

18.000

U

2,000.00000 36,000.00 2,000.00000 36,000.00

0075 502024M

CAST-IN-PLACE CONCRETE PILE,
FURNISHED, 14" DIAMETER

1,200.000

LF

90.00000 108,000.00 110.00000 132,000.00

0076 502027M

CAST-IN-PLACE CONCRETE PILE,
FURNISHED, 16" DIAMETER

910.000

LF

105.00000 95,550.00 125.00000 113,750.00

0077 502048M

CAST-IN-PLACE CONCRETE PILE,
DRIVEN, 14" DIAMETER

1,100.000

LF

50.00000 55,000.00 118.00000 129,800.00

0078 502051M

CAST-IN-PLACE CONCRETE PILE,
DRIVEN, 16" DIAMETER

840.000

LF

60.00000 50,400.00 130.00000 109,200.00
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(4) CRS CONTRACTORS, INC. (5) MOUNT CONSTRUCTION
CO., INC.

0006 (Bridge (3489-001SECTION: Cat Alt Set: Cat Alt Member:

0079 502201M

SPLICE CAST-IN-PLACE PILE 14"
DIAMETER PILE

24.000

U

1.00000 24.00 3,000.00000 72,000.00

0080 502201M

SPLICE CAST-IN-PLACE PILE 16"
DIAMETER PILE

16.000

U

1.00000 16.00 3,500.00000 56,000.00

0081 502207M

PILE SHOE 14" DIAMETER PILE

24.000

U

300.00000 7,200.00 2,000.00000 48,000.00

0082 502207M

PILE SHOE 16" DIAMETER PILE

16.000

U

450.00000 7,200.00 2,275.00000 36,400.00

0083 503048M

OBSTRUCTION REMOVAL

50.000

LF

300.00000 15,000.00 1,000.00000 50,000.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CRS CONTRACTORS, INC. (5) MOUNT CONSTRUCTION
CO., INC.

0006 (Bridge (3489-001SECTION: Cat Alt Set: Cat Alt Member:

0084 504006P

REINFORCEMENT STEEL, EPOXY-
COATED

9,985.000

LB

3.00000 29,955.00 4.00000 39,940.00

0085 504015P

CONCRETE FOOTING

105.000

CY

850.00000 89,250.00 1,425.00000 149,625.00

0086 504018P

CONCRETE WING WALL

50.000

CY

1,600.00000 80,000.00 2,075.00000 103,750.00

0087 504048P

CONCRETE STAINING

130.000

SY

50.00000 6,500.00 135.00000 17,550.00

0088 504053P

CONCRETE PYLON

16.000

LF

1,000.00000 16,000.00 2,850.00000 45,600.00

0089 505057P

PRECAST CONCRETE CULVERT

24.000

LF

7,500.00000 180,000.00 5,900.00000 141,600.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CRS CONTRACTORS, INC. (5) MOUNT CONSTRUCTION
CO., INC.

0006 (Bridge (3489-001SECTION: Cat Alt Set: Cat Alt Member:

0090 507021P

CONCRETE BRIDGE DECK

17.000

CY

1,200.00000 20,400.00 3,300.00000 56,100.00

0091 507085P

STEEL 4 BAR BRIDGE RAILING

46.000

LF

425.00000 19,550.00 520.00000 23,920.00

0092 601419P

8" PERFORATED HIGH DENSITY
POLYETHYLENE PIPE

120.000

LF

65.00000 7,800.00 85.00000 10,200.00

Section Totals: $2,029,651.00 $2,569,844.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CRS CONTRACTORS, INC. (5) MOUNT CONSTRUCTION
CO., INC.

0007 (Bridge (Retaining Wall, Location No. 1SECTION: Cat Alt Set: Cat Alt Member:

0093 202009P

EXCAVATION, UNCLASSIFIED

139.000

CY

160.00000 22,240.00 75.00000 10,425.00

0094 203009P

I-9 SOIL AGGREGATE

96.000

CY

120.00000 11,520.00 73.00000 7,008.00

0095 203041P

GEOTEXTILE, ROADWAY
STABILIZATION

64.000

SY

7.00000 448.00 4.50000 288.00

0096 604003P

GABION WALL

55.000

CY

900.00000 49,500.00 490.00000 26,950.00

Section Totals: $83,708.00 $44,671.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) CRS CONTRACTORS, INC. (5) MOUNT CONSTRUCTION
CO., INC.

0008 (Bridge (Retaining Wall, Location No. 2SECTION: Cat Alt Set: Cat Alt Member:

0097 202009P

EXCAVATION, UNCLASSIFIED

122.000

CY

160.00000 19,520.00 80.00000 9,760.00

0098 203009P

I-9 SOIL AGGREGATE

81.000

CY

120.00000 9,720.00 73.00000 5,913.00

0099 203041P

GEOTEXTILE, ROADWAY
STABILIZATION

62.000

SY

7.00000 434.00 4.50000 279.00

0100 604003P

GABION WALL

55.000

CY

900.00000 49,500.00 490.00000 26,950.00

Section Totals: $79,174.00 $42,902.00

( ) indicates item is bid as Lump Sum

$4,468,431.00$3,446,697.00

$3,446,697.00

Contract Totals

$4,468,431.00Cost Plus Time Totals
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Vendor Ranking Page: 1

Contract ID:

Forest Resource Edu. Center Access Rd Bridge over Toms River

C1Letting Date:

Contract Description:

District(s):

10/03/24 COMPLETION DATE

23104

June 08, 2023 10:00 AM

STBGP-D00S643

OCEAN104 Counties:

Contract Time:

Call Order:

Project(s):

6/12/2023

Percent Of
Low BidTotal BidRank Vendor Name

1 MIDLANTIC CONSTRUCTION, LLC $2,616,989.25 100.00%

2 EARLE ASPHALT COMPANY $3,045,613.13 116.38%

3 MARBRO, INC. $3,077,117.00 117.58%

4 CRS CONTRACTORS, INC. $3,446,697.00 131.70%

5 MOUNT CONSTRUCTION CO., INC. $4,468,431.00 170.75%

THE ABOVE IS AN EXACT TRANSCRIPT OF THE ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS, IF ANY, IN EXTENSION
AND ADDITIONS HAVE BEEN CORRECTED.


