
Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNION PAVING &
CONSTRUCTION CO., INC.

(2) IEW CONSTRUCTION
GROUP, INC.

(3) CARBRO CONSTRUCTORS
CORP.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0001 151006M

PERFORMANCE BOND AND
PAYMENT BOND

1.000

DOLL

325,000.00000 325,000.00 322,771.76000 322,771.76 600,000.00000 600,000.00

0003 153003P

PROGRESS SCHEDULE

(1)

LS

15,000.00000 15,000.00 10,000.00000 10,000.00 225,000.00000 225,000.00

0004 153005M

PROGRESS SCHEDULE UPDATE

21.000

U

1,000.00000 21,000.00 500.00000 10,500.00 800.00000 16,800.00

0005 153011M

TRAINEES

7,500.000

HOUR

0.01000 75.00 0.01000 75.00 0.01000 75.00

0006 154003P

MOBILIZATION

(1)

LS

6,300,000.00000 6,300,000.00 6,800,000.00000 6,800,000.00 8,300,000.00000 8,300,000.00

0013 157004M

CONSTRUCTION LAYOUT

1.000

DOLL

500,000.00000 500,000.00 361,105.33000 361,105.33 388,000.00000 388,000.00
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Route 80 Bridges Over Howard Blvd. (CR 615)

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):129

Tabulation of Bids

Contract Time:

August 10, 2023

Contract Description:

23129

0080(337)

07/16/27 COMPLETION DATE

MORRIS

Min: Max:

8/15/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNION PAVING &
CONSTRUCTION CO., INC.

(2) IEW CONSTRUCTION
GROUP, INC.

(3) CARBRO CONSTRUCTORS
CORP.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0014 157006M

MONUMENT

1.000

U

2,500.00000 2,500.00 2,444.46000 2,444.46 4,000.00000 4,000.00

0026 159003M

BREAKAWAY BARRICADE

50.000

U

225.00000 11,250.00 184.05000 9,202.50 165.00000 8,250.00

0027 159006M

DRUM

200.000

U

80.00000 16,000.00 73.62000 14,724.00 70.00000 14,000.00

0028 159009M

TRAFFIC CONE

100.000

U

40.00000 4,000.00 25.09000 2,509.00 22.00000 2,200.00

0029 159012M

CONSTRUCTION SIGNS

2,357.000

SF

25.00000 58,925.00 18.92000 44,594.44 30.00000 70,710.00

0030 159015M

CONSTRUCTION IDENTIFICATION
SIGN, 4' X 8'

2.000

U

1,000.00000 2,000.00 860.03000 1,720.06 1,000.00000 2,000.00
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Route 80 Bridges Over Howard Blvd. (CR 615)

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):129

Tabulation of Bids

Contract Time:

August 10, 2023

Contract Description:

23129

0080(337)

07/16/27 COMPLETION DATE

MORRIS

Min: Max:

8/15/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNION PAVING &
CONSTRUCTION CO., INC.

(2) IEW CONSTRUCTION
GROUP, INC.

(3) CARBRO CONSTRUCTORS
CORP.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0031 159018M

CONSTRUCTION IDENTIFICATION
SIGN, 6' X 12'

2.000

U

1,600.00000 3,200.00 1,433.38000 2,866.76 2,000.00000 4,000.00

0032 159021P

CONSTRUCTION BARRIER CURB

25,000.000

LF

80.00000 2,000,000.00 0.01000 250.00 100.00000 2,500,000.00

0033 159027M

ARROW BOARD, 4' X 8'

8.000

U

2,900.00000 23,200.00 2,453.95000 19,631.60 500.00000 4,000.00

0034 159030M

PORTABLE VARIABLE MESSAGE
SIGN

8.000

U

4,500.00000 36,000.00 2,500.00000 20,000.00 2,500.00000 20,000.00

0035 159059M

TEMPORARY CRASH CUSHION,
INTERTIAL BARRIER SYSTEM 18
MODULES

1.000

U

17,000.00000 17,000.00 16,510.89000 16,510.89 9,000.00000 9,000.00
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Route 80 Bridges Over Howard Blvd. (CR 615)

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):129

Tabulation of Bids

Contract Time:

August 10, 2023

Contract Description:

23129

0080(337)

07/16/27 COMPLETION DATE

MORRIS

Min: Max:

8/15/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNION PAVING &
CONSTRUCTION CO., INC.

(2) IEW CONSTRUCTION
GROUP, INC.

(3) CARBRO CONSTRUCTORS
CORP.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0036 159108M

TRAFFIC CONTROL TRUCK WITH
MOUNTED CRASH CUSHION

4.000

U

16,000.00000 64,000.00 12,269.75000 49,079.00 3,000.00000 12,000.00

0037 159114M

REMOVABLE BLACK LINE
MASKING TAPE, 6"

5,000.000

LF

1.70000 8,500.00 1.95000 9,750.00 1.87000 9,350.00

0038 159135M

TEMPORARY PAVEMENT
MARKERS

2,000.000

U

2.15000 4,300.00 5.73000 11,460.00 5.50000 11,000.00

0039 159141M

TRAFFIC DIRECTOR, FLAGGER

200.000

HOUR

135.00000 27,000.00 123.30000 24,660.00 0.01000 2.00

0040 159144M

EMERGENCY TOWING SERVICE

200.000

U

75.00000 15,000.00 286.68000 57,336.00 330.00000 66,000.00
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Route 80 Bridges Over Howard Blvd. (CR 615)

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):129

Tabulation of Bids

Contract Time:

August 10, 2023

Contract Description:

23129

0080(337)

07/16/27 COMPLETION DATE

MORRIS

Min: Max:

8/15/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNION PAVING &
CONSTRUCTION CO., INC.

(2) IEW CONSTRUCTION
GROUP, INC.

(3) CARBRO CONSTRUCTORS
CORP.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0041 159190M

SNOW REMOVAL

(1)

LS

8,000.00000 8,000.00 76,825.32000 76,825.32 1,000.00000 1,000.00

0042 159200M

TEMPORARY CRASH CUSHION,
COMPRESSIVE BARRIER, TYPE 2,
WIDTH NARROW

6.000

U

14,000.00000 84,000.00 34,199.68000 205,198.08 24,000.00000 144,000.00

0043 159212M

TEMPORARY CRASH CUSHION,
COMPRESSIVE BARRIER, TYPE 3,
WIDTH NARROW

6.000

U

21,000.00000 126,000.00 49,270.71000 295,624.26 5,000.00000 30,000.00

0044 159260M

CONSTRUCTION IDENTIFICATION
SIGN, IIJA 6' X 4'

2.000

U

875.00000 1,750.00 860.03000 1,720.06 1,000.00000 2,000.00

Page 5 of 76

Route 80 Bridges Over Howard Blvd. (CR 615)

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):129

Tabulation of Bids

Contract Time:

August 10, 2023

Contract Description:

23129

0080(337)

07/16/27 COMPLETION DATE

MORRIS

Min: Max:

8/15/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNION PAVING &
CONSTRUCTION CO., INC.

(2) IEW CONSTRUCTION
GROUP, INC.

(3) CARBRO CONSTRUCTORS
CORP.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0045 159262M

CONSTRUCTION IDENTIFICATION
SIGN, IIJA 8' X 5'

2.000

U

1,600.00000 3,200.00 1,433.38000 2,866.76 1,000.00000 2,000.00

0046 159300M

TRAFFIC STRIPES, LATEX, 4"

100,000.000

LF

0.30000 30,000.00 0.32000 32,000.00 0.31000 31,000.00

0047 159301M

TRAFFIC STRIPES, LATEX, 6"

250,000.000

LF

0.31000 77,500.00 0.33000 82,500.00 0.32000 80,000.00

0048 159302M

TRAFFIC STRIPES, LATEX, 8"

4,000.000

LF

0.65000 2,600.00 0.69000 2,760.00 0.66000 2,640.00

0049 159312M

TRAFFIC MARKINGS LINES,
LATEX, 8"

4,000.000

LF

0.65000 2,600.00 0.69000 2,760.00 0.66000 2,640.00
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Route 80 Bridges Over Howard Blvd. (CR 615)

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):129

Tabulation of Bids

Contract Time:

August 10, 2023

Contract Description:

23129

0080(337)

07/16/27 COMPLETION DATE

MORRIS

Min: Max:

8/15/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNION PAVING &
CONSTRUCTION CO., INC.

(2) IEW CONSTRUCTION
GROUP, INC.

(3) CARBRO CONSTRUCTORS
CORP.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0050 159314M

TRAFFIC MARKINGS LINES,
LATEX, 24"

2,000.000

LF

1.60000 3,200.00 1.72000 3,440.00 1.65000 3,300.00

0051 159320M

TRAFFIC MARKINGS SYMBOLS,
LATEX

5,000.000

SF

2.20000 11,000.00 2.29000 11,450.00 2.20000 11,000.00

0052 160004M

FUEL PRICE ADJUSTMENT

1.000

DOLL

105,800.00000 105,800.00 105,800.00000 105,800.00 105,800.00000 105,800.00

0053 160007M

ASPHALT PRICE ADJUSTMENT

1.000

DOLL

204,100.00000 204,100.00 204,100.00000 204,100.00 204,100.00000 204,100.00

0054 160009M

STEEL PRICE ADJUSTMENT

1.000

DOLL

100,000.00000 100,000.00 100,000.00000 100,000.00 100,000.00000 100,000.00
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Route 80 Bridges Over Howard Blvd. (CR 615)

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):129

Tabulation of Bids

Contract Time:

August 10, 2023

Contract Description:

23129

0080(337)

07/16/27 COMPLETION DATE

MORRIS

Min: Max:

8/15/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNION PAVING &
CONSTRUCTION CO., INC.

(2) IEW CONSTRUCTION
GROUP, INC.

(3) CARBRO CONSTRUCTORS
CORP.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0055 161003P

FINAL CLEANUP

(1)

LS

5,000.00000 5,000.00 21,543.21000 21,543.21 50,000.00000 50,000.00

0056 201003P

CLEARING SITE

(1)

LS

500,000.00000 500,000.00 500,000.00000 500,000.00 500,000.00000 500,000.00

0057 202003P

STRIPPING

15.000

ACRE

11,000.00000 165,000.00 18,086.64000 271,299.60 21,000.00000 315,000.00

0058 202006M

EXCAVATION, TEST PIT

40.000

CY

600.00000 24,000.00 546.36000 21,854.40 200.00000 8,000.00

0059 202009P

EXCAVATION, UNCLASSIFIED

56,019.000

CY

49.00000 2,744,931.00 68.32000 3,827,218.08 65.00000 3,641,235.00

0060 202021P

REMOVAL OF PAVEMENT

66,843.000

SY

25.00000 1,671,075.00 31.06000 2,076,143.58 35.00000 2,339,505.00
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Route 80 Bridges Over Howard Blvd. (CR 615)

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):129

Tabulation of Bids

Contract Time:

August 10, 2023

Contract Description:

23129

0080(337)

07/16/27 COMPLETION DATE

MORRIS

Min: Max:

8/15/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNION PAVING &
CONSTRUCTION CO., INC.

(2) IEW CONSTRUCTION
GROUP, INC.

(3) CARBRO CONSTRUCTORS
CORP.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0061 203021P

I-14 SOIL AGGREGATE

1,014.000

CY

0.01000 10.14 62.27000 63,141.78 40.00000 40,560.00

0062 203041P

GEOTEXTILE, ROADWAY
STABILIZATION

2,053.000

SY

2.00000 4,106.00 10.01000 20,550.53 1.50000 3,079.50

0063 203050M

CONTROLLED LOW STRENGTH
MATERIAL

100.000

CY

375.00000 37,500.00 355.86000 35,586.00 280.00000 28,000.00

0064 301006P

SUBBASE

9,711.000

CY

75.00000 728,325.00 65.03000 631,506.33 95.00000 922,545.00

0065 302042P

DENSE-GRADED AGGREGATE
BASE COURSE, 8" THICK

41,896.000

SY

15.00000 628,440.00 17.72000 742,397.12 27.00000 1,131,192.00

Page 9 of 76

Route 80 Bridges Over Howard Blvd. (CR 615)

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):129

Tabulation of Bids

Contract Time:

August 10, 2023

Contract Description:

23129

0080(337)

07/16/27 COMPLETION DATE

MORRIS

Min: Max:

8/15/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNION PAVING &
CONSTRUCTION CO., INC.

(2) IEW CONSTRUCTION
GROUP, INC.

(3) CARBRO CONSTRUCTORS
CORP.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0066 302051P

DENSE-GRADED AGGREGATE
BASE COURSE, VARIABLE
THICKNESS

15,278.000

CY

50.00000 763,900.00 76.38000 1,166,933.64 104.00000 1,588,912.00

0067 302060P

COARSE AGGREGATE, SIZE NO.
57

1,369.000

CY

50.00000 68,450.00 63.80000 87,342.20 135.00000 184,815.00

0068 401009P

HMA MILLING, 3" OR LESS

73,911.000

SY

6.50000 480,421.50 7.97000 589,070.67 14.00000 1,034,754.00

0069 401021M

HOT MIX ASPHALT PAVEMENT
REPAIR

3,696.000

SY

15.00000 55,440.00 114.67000 423,820.32 150.00000 554,400.00

0070 401027M

POLYMERIZED JOINT ADHESIVE

73,122.000

LF

1.10000 80,434.20 1.20000 87,746.40 0.83000 60,691.26

Page 10 of 76

Route 80 Bridges Over Howard Blvd. (CR 615)

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):129

Tabulation of Bids

Contract Time:

August 10, 2023

Contract Description:

23129

0080(337)

07/16/27 COMPLETION DATE

MORRIS

Min: Max:

8/15/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNION PAVING &
CONSTRUCTION CO., INC.

(2) IEW CONSTRUCTION
GROUP, INC.

(3) CARBRO CONSTRUCTORS
CORP.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0071 401030M

TACK COAT

19,000.000

GAL

5.25000 99,750.00 6.02000 114,380.00 8.80000 167,200.00

0072 401061M

HOT MIX ASPHALT 12.5 M E
SURFACE COURSE

6,815.000

T

135.00000 920,025.00 143.34000 976,862.10 149.00000 1,015,435.00

0073 401084M

HOT MIX ASPHALT 19 M 64
INTERMEDIATE COURSE

8,916.000

T

120.00000 1,069,920.00 131.87000 1,175,752.92 126.00000 1,123,416.00

0074 401091M

HOT MIX ASPHALT 19 M E
INTERMEDIATE COURSE

9,086.000

T

130.00000 1,181,180.00 141.04000 1,281,489.44 144.00000 1,308,384.00

0075 401099M

HOT MIX ASPHALT 25 M 64 BASE
COURSE

33,654.000

T

115.00000 3,870,210.00 131.87000 4,437,952.98 124.00000 4,173,096.00
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Route 80 Bridges Over Howard Blvd. (CR 615)

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):129

Tabulation of Bids

Contract Time:

August 10, 2023

Contract Description:

23129

0080(337)

07/16/27 COMPLETION DATE

MORRIS

Min: Max:

8/15/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNION PAVING &
CONSTRUCTION CO., INC.

(2) IEW CONSTRUCTION
GROUP, INC.

(3) CARBRO CONSTRUCTORS
CORP.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0076 404006M

STONE MATRIX ASPHALT 12.5 MM
SURFACE COURSE

12,002.000

T

150.00000 1,800,300.00 189.21000 2,270,898.42 185.00000 2,220,370.00

0077 513015P

LANDSCAPE RETAINING WALL NO.
1

4,725.000

SF

80.00000 378,000.00 308.05000 1,455,536.25 381.00000 1,800,225.00

0078 513015P

LANDSCAPE RETAINING WALL NO.
2

778.000

SF

90.00000 70,020.00 349.49000 271,903.22 455.00000 353,990.00

0079 513015P

LANDSCAPE RETAINING WALL NO.
3

280.000

SF

150.00000 42,000.00 585.70000 163,996.00 732.00000 204,960.00

0080 513015P

LANDSCAPE RETAINING WALL NO.
4

360.000

SF

180.00000 64,800.00 800.82000 288,295.20 800.00000 288,000.00
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Route 80 Bridges Over Howard Blvd. (CR 615)

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):129

Tabulation of Bids

Contract Time:

August 10, 2023

Contract Description:

23129

0080(337)

07/16/27 COMPLETION DATE

MORRIS

Min: Max:

8/15/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNION PAVING &
CONSTRUCTION CO., INC.

(2) IEW CONSTRUCTION
GROUP, INC.

(3) CARBRO CONSTRUCTORS
CORP.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0081 601047P

8" CORRUGATED STEEL PIPE

219.000

LF

80.00000 17,520.00 101.53000 22,235.07 187.00000 40,953.00

0082 601120P

12" REINFORCED CONCRETE
PIPE

31.000

LF

120.00000 3,720.00 463.18000 14,358.58 170.00000 5,270.00

0083 601122P

15" REINFORCED CONCRETE
PIPE

4,769.000

LF

140.00000 667,660.00 111.48000 531,648.12 175.00000 834,575.00

0084 601124P

18" REINFORCED CONCRETE
PIPE

2,276.000

LF

160.00000 364,160.00 124.27000 282,838.52 180.00000 409,680.00

0085 601128P

24" REINFORCED CONCRETE
PIPE

1,131.000

LF

180.00000 203,580.00 135.00000 152,685.00 194.00000 219,414.00

Page 13 of 76

Route 80 Bridges Over Howard Blvd. (CR 615)

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):129

Tabulation of Bids

Contract Time:

August 10, 2023

Contract Description:

23129

0080(337)

07/16/27 COMPLETION DATE

MORRIS

Min: Max:

8/15/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNION PAVING &
CONSTRUCTION CO., INC.

(2) IEW CONSTRUCTION
GROUP, INC.

(3) CARBRO CONSTRUCTORS
CORP.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0086 601132P

30" REINFORCED CONCRETE
PIPE

122.000

LF

200.00000 24,400.00 194.99000 23,788.78 213.00000 25,986.00

0087 601134P

36" REINFORCED CONCRETE
PIPE

549.000

LF

700.00000 384,300.00 250.44000 137,491.56 304.00000 166,896.00

0088 601194P

15" REINFORCED CONCRETE
PIPE, CLASS V

1,368.000

LF

140.00000 191,520.00 135.89000 185,897.52 177.00000 242,136.00

0089 601370M

15" REINFORCED CONCRETE END
SECTION

3.000

U

3,000.00000 9,000.00 3,161.26000 9,483.78 10,000.00000 30,000.00

0090 601372M

18" REINFORCED CONCRETE END
SECTION

2.000

U

3,000.00000 6,000.00 3,266.11000 6,532.22 11,000.00000 22,000.00
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Route 80 Bridges Over Howard Blvd. (CR 615)

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):129

Tabulation of Bids

Contract Time:

August 10, 2023

Contract Description:

23129

0080(337)

07/16/27 COMPLETION DATE

MORRIS

Min: Max:

8/15/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNION PAVING &
CONSTRUCTION CO., INC.

(2) IEW CONSTRUCTION
GROUP, INC.

(3) CARBRO CONSTRUCTORS
CORP.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0091 601376M

24" REINFORCED CONCRETE END
SECTION

3.000

U

4,000.00000 12,000.00 4,247.54000 12,742.62 12,000.00000 36,000.00

0092 601404P

SUBBASE OUTLET DRAIN

724.000

LF

50.00000 36,200.00 108.37000 78,459.88 75.00000 54,300.00

0093 601680M

16" DUCTILE IRON PIPE

158.000

LF

230.00000 36,340.00 192.29000 30,381.82 250.00000 39,500.00

0094 601681M

18" DUCTILE IRON PIPE

903.000

LF

235.00000 212,205.00 214.53000 193,720.59 270.00000 243,810.00

0095 601682M

24" DUCTILE IRON PIPE

354.000

LF

300.00000 106,200.00 286.61000 101,459.94 330.00000 116,820.00

0096 602012M

INLET, TYPE B

19.000

U

7,500.00000 142,500.00 7,970.99000 151,448.81 9,900.00000 188,100.00
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Route 80 Bridges Over Howard Blvd. (CR 615)

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):129

Tabulation of Bids

Contract Time:

August 10, 2023

Contract Description:

23129

0080(337)

07/16/27 COMPLETION DATE

MORRIS

Min: Max:

8/15/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNION PAVING &
CONSTRUCTION CO., INC.

(2) IEW CONSTRUCTION
GROUP, INC.

(3) CARBRO CONSTRUCTORS
CORP.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0097 602013M

INLET, TYPE DOUBLE B

42.000

U

9,000.00000 378,000.00 13,911.24000 584,272.08 11,000.00000 462,000.00

0098 602018M

INLET, TYPE E

14.000

U

6,000.00000 84,000.00 8,464.45000 118,502.30 8,800.00000 123,200.00

0099 602019M

INLET, TYPE DOUBLE E

36.000

U

10,000.00000 360,000.00 14,323.22000 515,635.92 11,000.00000 396,000.00

0100 602024M

INLET, TYPE B-1

2.000

U

17,000.00000 34,000.00 14,065.79000 28,131.58 17,500.00000 35,000.00

0101 602036M

INLET, TYPE E-1

1.000

U

7,500.00000 7,500.00 17,269.55000 17,269.55 25,100.00000 25,100.00

0102 602054M

MANHOLE, 4' DIAMETER

17.000

U

4,300.00000 73,100.00 6,264.75000 106,500.75 8,110.00000 137,870.00
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Route 80 Bridges Over Howard Blvd. (CR 615)

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):129

Tabulation of Bids

Contract Time:

August 10, 2023

Contract Description:

23129

0080(337)

07/16/27 COMPLETION DATE

MORRIS

Min: Max:

8/15/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNION PAVING &
CONSTRUCTION CO., INC.

(2) IEW CONSTRUCTION
GROUP, INC.

(3) CARBRO CONSTRUCTORS
CORP.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0103 602057M

MANHOLE, 5' DIAMETER

5.000

U

11,000.00000 55,000.00 10,369.22000 51,846.10 13,300.00000 66,500.00

0104 602060M

MANHOLE, 6' DIAMETER

1.000

U

11,000.00000 11,000.00 11,908.36000 11,908.36 25,600.00000 25,600.00

0105 602099M

RESET EXISTING CASTING

20.000

U

650.00000 13,000.00 976.15000 19,523.00 1,600.00000 32,000.00

0106 602120M

RECONSTRUCTED INLET, TYPE A,
USING EXISTING CASTING

1.000

U

3,500.00000 3,500.00 4,594.78000 4,594.78 9,000.00000 9,000.00

0107 602129M

RECONSTRUCTED INLET, TYPE E,
USING EXISTING CASTING

2.000

U

3,500.00000 7,000.00 4,594.78000 9,189.56 5,000.00000 10,000.00
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Route 80 Bridges Over Howard Blvd. (CR 615)

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):129

Tabulation of Bids

Contract Time:

August 10, 2023

Contract Description:

23129

0080(337)

07/16/27 COMPLETION DATE

MORRIS

Min: Max:

8/15/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNION PAVING &
CONSTRUCTION CO., INC.

(2) IEW CONSTRUCTION
GROUP, INC.

(3) CARBRO CONSTRUCTORS
CORP.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0108 602223M

OUTLET CONTROL STRUCTURE

5.000

U

10,000.00000 50,000.00 11,429.92000 57,149.60 30,000.00000 150,000.00

0109 602229M

MANUFACTURED TREATMENT
DEVICE

11.000

U

43,000.00000 473,000.00 71,631.80000 787,949.80 50,000.00000 550,000.00

0110 602290M

INLET, NON-STANDARD TYPE DBL
B1

2.000

U

30,000.00000 60,000.00 22,589.17000 45,178.34 18,000.00000 36,000.00

0111 602290M

INLET, NON-STANDARD TYPE E3

2.000

U

16,000.00000 32,000.00 17,221.88000 34,443.76 13,000.00000 26,000.00

0112 603017P

RIPRAP STONE SLOPE
PROTECTION, ___" THICK
(D50=___") 6", 6"

58.000

SY

95.00000 5,510.00 245.52000 14,240.16 100.00000 5,800.00
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Route 80 Bridges Over Howard Blvd. (CR 615)

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):129

Tabulation of Bids

Contract Time:

August 10, 2023

Contract Description:

23129

0080(337)

07/16/27 COMPLETION DATE

MORRIS

Min: Max:

8/15/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNION PAVING &
CONSTRUCTION CO., INC.

(2) IEW CONSTRUCTION
GROUP, INC.

(3) CARBRO CONSTRUCTORS
CORP.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0113 605045P

CHAIN-LINK FENCE, 6' HIGH

408.000

LF

55.00000 22,440.00 61.92000 25,263.36 64.00000 26,112.00

0114 605212P

RESET FENCE

229.000

LF

50.00000 11,450.00 56.19000 12,867.51 167.00000 38,243.00

0115 606009P

HOT MIX ASPHALT SIDEWALK, 5
1/2" THICK

507.000

SY

55.00000 27,885.00 57.34000 29,071.38 118.00000 59,826.00

0116 606012P

CONCRETE SIDEWALK, 4" THICK

675.000

SY

80.00000 54,000.00 118.68000 80,109.00 154.00000 103,950.00

0117 606042P

HOT MIX ASPHALT DRIVEWAY,
VARIABLE THICKNESS

99.000

SY

115.00000 11,385.00 86.00000 8,514.00 82.00000 8,118.00
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Route 80 Bridges Over Howard Blvd. (CR 615)

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):129

Tabulation of Bids

Contract Time:

August 10, 2023

Contract Description:

23129

0080(337)

07/16/27 COMPLETION DATE

MORRIS

Min: Max:

8/15/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNION PAVING &
CONSTRUCTION CO., INC.

(2) IEW CONSTRUCTION
GROUP, INC.

(3) CARBRO CONSTRUCTORS
CORP.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0118 606075P

CONCRETE ISLAND, 4" THICK

155.000

SY

110.00000 17,050.00 124.99000 19,373.45 179.00000 27,745.00

0119 606084P

DETECTABLE WARNING SURFACE

22.000

SY

550.00000 12,100.00 350.89000 7,719.58 800.00000 17,600.00

0120 607018P

9" X 16" CONCRETE VERTICAL
CURB

9,209.000

LF

50.00000 460,450.00 65.36000 601,900.24 58.00000 534,122.00

0121 607030P

12" X 13" CONCRETE SLOPING
CURB

4,958.000

LF

30.00000 148,740.00 45.87000 227,423.46 63.00000 312,354.00

0122 608005P

NONVEGETATIVE SURFACE,
POROUS HOT MIX ASPHALT, 6"
THICK

10,111.000

SY

55.00000 556,105.00 102.06000 1,031,928.66 74.00000 748,214.00
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Route 80 Bridges Over Howard Blvd. (CR 615)

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):129

Tabulation of Bids

Contract Time:

August 10, 2023

Contract Description:

23129

0080(337)

07/16/27 COMPLETION DATE

MORRIS

Min: Max:

8/15/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNION PAVING &
CONSTRUCTION CO., INC.

(2) IEW CONSTRUCTION
GROUP, INC.

(3) CARBRO CONSTRUCTORS
CORP.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0123 609003M

BEAM GUIDE RAIL

7,689.000

LF

34.00000 261,426.00 41.28000 317,401.92 35.00000 269,115.00

0124 609004M

BEAM GUIDE RAIL, BRIDGE

128.000

LF

200.00000 25,600.00 288.97000 36,988.16 205.00000 26,240.00

0125 609009M

MODIFIED THRIE BEAM GUIDE
RAIL

602.000

LF

70.00000 42,140.00 63.07000 37,968.14 73.00000 43,946.00

0126 609012M

MODIFIED THRIE BEAM GUIDE
RAIL, DUAL FACED

5,480.000

LF

88.00000 482,240.00 87.44000 479,171.20 92.00000 504,160.00

0127 609027M

TANGENT GUIDE RAIL TERMINAL

8.000

U

4,300.00000 34,400.00 3,898.80000 31,190.40 4,400.00000 35,200.00
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Route 80 Bridges Over Howard Blvd. (CR 615)

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):129

Tabulation of Bids

Contract Time:

August 10, 2023

Contract Description:

23129

0080(337)

07/16/27 COMPLETION DATE

MORRIS

Min: Max:

8/15/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNION PAVING &
CONSTRUCTION CO., INC.

(2) IEW CONSTRUCTION
GROUP, INC.

(3) CARBRO CONSTRUCTORS
CORP.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0128 609039M

BEAM GUIDE RAIL ANCHORAGE

10.000

U

1,300.00000 13,000.00 2,064.07000 20,640.70 1,350.00000 13,500.00

0129 609042M

BEAM GUIDE RAIL POST

29.000

U

95.00000 2,755.00 172.01000 4,988.29 93.00000 2,697.00

0130 609058M

APPROACH GUIDE RAIL
TRANSITION TL-2

3.000

U

2,500.00000 7,500.00 3,096.10000 9,288.30 2,500.00000 7,500.00

0131 609059M

APPROACH GUIDE RAIL
TRANSITION TL-3

4.000

U

4,000.00000 16,000.00 5,819.53000 23,278.12 4,100.00000 16,400.00

0132 609075M

REMOVAL OF BEAM GUIDE RAIL

13,859.000

LF

1.50000 20,788.50 4.01000 55,574.59 1.10000 15,244.90
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Route 80 Bridges Over Howard Blvd. (CR 615)

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):129

Tabulation of Bids

Contract Time:

August 10, 2023

Contract Description:

23129

0080(337)

07/16/27 COMPLETION DATE

MORRIS

Min: Max:

8/15/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNION PAVING &
CONSTRUCTION CO., INC.

(2) IEW CONSTRUCTION
GROUP, INC.

(3) CARBRO CONSTRUCTORS
CORP.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0133 610003M

TRAFFIC STRIPES, 4"

5,140.000

LF

0.70000 3,598.00 0.73000 3,752.20 0.70000 3,598.00

0134 610006M

TRAFFIC STRIPES, 6"

31,784.000

LF

0.70000 22,248.80 0.77000 24,473.68 0.72000 22,884.48

0135 610007M

TRAFFIC STRIPES, 8"

1,861.000

LF

2.00000 3,722.00 1.38000 2,568.18 1.32000 2,456.52

0136 610012M

RPM, MONO-DIRECTIONAL, WHITE
LENS

450.000

U

37.00000 16,650.00 39.16000 17,622.00 37.00000 16,650.00

0137 610016M

TRAFFIC MARKING LINES, 12"

3,603.000

LF

3.00000 10,809.00 3.10000 11,169.30 2.90000 10,448.70

0138 610017M

TRAFFIC MARKING LINES, 24"

1,337.000

LF

6.00000 8,022.00 6.19000 8,276.03 5.90000 7,888.30
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Route 80 Bridges Over Howard Blvd. (CR 615)

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):129

Tabulation of Bids

Contract Time:

August 10, 2023

Contract Description:

23129

0080(337)

07/16/27 COMPLETION DATE

MORRIS

Min: Max:

8/15/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNION PAVING &
CONSTRUCTION CO., INC.

(2) IEW CONSTRUCTION
GROUP, INC.

(3) CARBRO CONSTRUCTORS
CORP.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0139 610018M

RPM, MONO-DIRECTIONAL,
AMBER LENS

200.000

U

37.00000 7,400.00 39.16000 7,832.00 37.00000 7,400.00

0140 610024M

REMOVAL OF RPM

200.000

U

7.00000 1,400.00 43.08000 8,616.00 11.00000 2,200.00

0141 610030M

FLEXIBLE DELINEATOR, GROUND
MOUNTED

50.000

U

55.00000 2,750.00 143.25000 7,162.50 110.00000 5,500.00

0142 610033M

RUMBLE STRIP

14,000.000

LF

1.50000 21,000.00 1.12000 15,680.00 1.10000 15,400.00

0143 610036M

REMOVAL OF TRAFFIC STRIPES

400,000.000

LF

0.54000 216,000.00 0.58000 232,000.00 0.57000 228,000.00
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Route 80 Bridges Over Howard Blvd. (CR 615)

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):129

Tabulation of Bids

Contract Time:

August 10, 2023

Contract Description:

23129

0080(337)

07/16/27 COMPLETION DATE

MORRIS

Min: Max:

8/15/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNION PAVING &
CONSTRUCTION CO., INC.

(2) IEW CONSTRUCTION
GROUP, INC.

(3) CARBRO CONSTRUCTORS
CORP.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0144 611300M

CRASH CUSHION, COMPRESSIVE
BARRIER, TYPE 2, WIDTH
NARROW

3.000

U

25,000.00000 75,000.00 34,401.17000 103,203.51 30,000.00000 90,000.00

0145 611312M

CRASH CUSHION, COMPRESSIVE
BARRIER, TYPE 3, WIDTH
NARROW

2.000

U

35,000.00000 70,000.00 45,868.22000 91,736.44 39,000.00000 78,000.00

0146 612006P

GUIDE SIGN, TYPE GA, STEEL "U"
OR SQUARE TUBE POST
SUPPORTS

186.000

SF

60.00000 11,160.00 55.04000 10,237.44 52.00000 9,672.00

0147 612015P

GUIDE SIGN PANEL, TYPE GO

1,246.000

SF

63.00000 78,498.00 80.27000 100,016.42 82.00000 102,172.00
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Route 80 Bridges Over Howard Blvd. (CR 615)

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):129

Tabulation of Bids

Contract Time:

August 10, 2023

Contract Description:

23129

0080(337)

07/16/27 COMPLETION DATE

MORRIS

Min: Max:

8/15/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNION PAVING &
CONSTRUCTION CO., INC.

(2) IEW CONSTRUCTION
GROUP, INC.

(3) CARBRO CONSTRUCTORS
CORP.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0148 651069P

16" DUCTILE IRON WATER PIPE,
CLASS 52

130.000

LF

700.00000 91,000.00 872.26000 113,393.80 1,400.00000 182,000.00

0149 651243M

WATER SERVICE CONNECTION

1.000

U

12,000.00000 12,000.00 13,942.97000 13,942.97 7,500.00000 7,500.00

0150 651249M

RELOCATE FIRE HYDRANT

1.000

U

11,000.00000 11,000.00 18,612.72000 18,612.72 15,000.00000 15,000.00

0151 654007P

ELECTRICAL UTILITY
RELOCATION JCP&L

(1)

LS

170,000.00000 170,000.00 177,739.36000 177,739.36 170,000.00000 170,000.00

0152 701012P

1 1/2" RIGID METALLIC CONDUIT

342.000

LF

60.00000 20,520.00 45.87000 15,687.54 44.00000 15,048.00
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Route 80 Bridges Over Howard Blvd. (CR 615)

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):129

Tabulation of Bids

Contract Time:

August 10, 2023

Contract Description:

23129

0080(337)

07/16/27 COMPLETION DATE

MORRIS

Min: Max:

8/15/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNION PAVING &
CONSTRUCTION CO., INC.

(2) IEW CONSTRUCTION
GROUP, INC.

(3) CARBRO CONSTRUCTORS
CORP.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0153 701015P

2" RIGID METALLIC CONDUIT

100.000

LF

80.00000 8,000.00 80.27000 8,027.00 77.00000 7,700.00

0154 701021P

3" RIGID METALLIC CONDUIT

2,563.000

LF

100.00000 256,300.00 94.03000 240,998.89 90.00000 230,670.00

0155 701030P

3" RIGID NONMETALLIC CONDUIT

3,344.000

LF

30.00000 100,320.00 80.27000 268,422.88 77.00000 257,488.00

0156 701091P

FIBERGLASS CONDUIT SLEEVE

130.000

LF

225.00000 29,250.00 114.67000 14,907.10 110.00000 14,300.00

0157 701102M

18" X 36" JUNCTION BOX

31.000

U

3,000.00000 93,000.00 2,660.36000 82,471.16 2,500.00000 77,500.00

0158 701105M

8" X 8" X 6" METAL JUNCTION BOX

6.000

U

1,500.00000 9,000.00 2,522.75000 15,136.50 2,400.00000 14,400.00
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Route 80 Bridges Over Howard Blvd. (CR 615)

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):129

Tabulation of Bids

Contract Time:

August 10, 2023

Contract Description:

23129

0080(337)

07/16/27 COMPLETION DATE

MORRIS

Min: Max:

8/15/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNION PAVING &
CONSTRUCTION CO., INC.

(2) IEW CONSTRUCTION
GROUP, INC.

(3) CARBRO CONSTRUCTORS
CORP.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0159 701117M

JUNCTION BOX FOUNDATION

19.000

U

3,000.00000 57,000.00 2,952.77000 56,102.63 2,800.00000 53,200.00

0160 701123M

FOUNDATION, TYPE SFT

11.000

U

3,200.00000 35,200.00 2,614.49000 28,759.39 2,500.00000 27,500.00

0161 701128M

FOUNDATION, TYPE P-MC
MODIFIED (GAC)

2.000

U

7,000.00000 14,000.00 4,454.95000 8,909.90 4,200.00000 8,400.00

0162 701132M

FOUNDATION, TYPE P-MC

3.000

U

7,000.00000 21,000.00 3,852.93000 11,558.79 3,700.00000 11,100.00

0163 701135M

FOUNDATION, TYPE SPF

1.000

U

2,000.00000 2,000.00 1,989.53000 1,989.53 1,900.00000 1,900.00

Page 28 of 76

Route 80 Bridges Over Howard Blvd. (CR 615)

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):129

Tabulation of Bids

Contract Time:

August 10, 2023

Contract Description:

23129

0080(337)

07/16/27 COMPLETION DATE

MORRIS

Min: Max:

8/15/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNION PAVING &
CONSTRUCTION CO., INC.

(2) IEW CONSTRUCTION
GROUP, INC.

(3) CARBRO CONSTRUCTORS
CORP.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0164 701136M

BORING FOR FOUNDATION, TYPE
STF FOR GREATER THAN 50 FOOT
MAST ARM

2.000

U

3,700.00000 7,400.00 13,244.45000 26,488.90 13,000.00000 26,000.00

0165 701137M

FOUNDATION, TYPE STF FOR
GREATER THAN 50 FOOT MAST
ARM

40.000

LF

2,200.00000 88,000.00 1,565.25000 62,610.00 1,500.00000 60,000.00

0166 701138M

FOUNDATION, TYPE STF

8.000

U

7,500.00000 60,000.00 6,140.61000 49,124.88 5,900.00000 47,200.00

0167 701144M

FOUNDATION, TYPE SFK

2.000

U

4,000.00000 8,000.00 2,809.43000 5,618.86 2,700.00000 5,400.00

0168 701162M

FOUNDATION, TYPE 2M-MC

1.000

U

4,300.00000 4,300.00 3,738.26000 3,738.26 3,600.00000 3,600.00
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Route 80 Bridges Over Howard Blvd. (CR 615)

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):129

Tabulation of Bids

Contract Time:

August 10, 2023

Contract Description:

23129

0080(337)

07/16/27 COMPLETION DATE

MORRIS

Min: Max:

8/15/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNION PAVING &
CONSTRUCTION CO., INC.

(2) IEW CONSTRUCTION
GROUP, INC.

(3) CARBRO CONSTRUCTORS
CORP.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0169 701171M

METER CABINET, TYPE TL

2.000

U

4,800.00000 9,600.00 5,446.85000 10,893.70 5,150.00000 10,300.00

0170 701180M

METER CABINET, TYPE 2M-MC

1.000

U

24,000.00000 24,000.00 26,374.23000 26,374.23 26,000.00000 26,000.00

0171 701189P

GROUND WIRE, NO. 6 AWG

4,420.000

LF

2.25000 9,945.00 2.41000 10,652.20 2.30000 10,166.00

0172 701192P

GROUND WIRE, NO. 8 AWG

3,317.000

LF

2.00000 6,634.00 2.18000 7,231.06 2.20000 7,297.40

0173 701196P

MULTIPLE LIGHTING WIRE, NO. 4
AWG

18,060.000

LF

5.25000 94,815.00 5.73000 103,483.80 5.50000 99,330.00
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Route 80 Bridges Over Howard Blvd. (CR 615)

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):129

Tabulation of Bids

Contract Time:

August 10, 2023

Contract Description:

23129

0080(337)

07/16/27 COMPLETION DATE

MORRIS

Min: Max:

8/15/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNION PAVING &
CONSTRUCTION CO., INC.

(2) IEW CONSTRUCTION
GROUP, INC.

(3) CARBRO CONSTRUCTORS
CORP.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0174 701201P

MULTIPLE LIGHTING WIRE, NO. 8
AWG

5,502.000

LF

3.25000 17,881.50 3.44000 18,926.88 3.30000 18,156.60

0175 701204P

MULTIPLE LIGHTING WIRE, NO. 10
AWG

1,056.000

LF

3.00000 3,168.00 3.21000 3,389.76 3.00000 3,168.00

0176 701210P

SERVICE WIRE, NO. 2 AWG

186.000

LF

6.00000 1,116.00 6.31000 1,173.66 6.00000 1,116.00

0177 701213P

SERVICE WIRE, NO. 6 AWG

404.000

LF

3.25000 1,313.00 3.44000 1,389.76 3.30000 1,333.20

0178 701390M

ARC FLASH STUDIES

1.000

U

4,700.00000 4,700.00 5,160.17000 5,160.17 5,000.00000 5,000.00
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Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):129

Tabulation of Bids

Contract Time:

August 10, 2023

Contract Description:

23129

0080(337)

07/16/27 COMPLETION DATE

MORRIS

Min: Max:

8/15/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNION PAVING &
CONSTRUCTION CO., INC.

(2) IEW CONSTRUCTION
GROUP, INC.

(3) CARBRO CONSTRUCTORS
CORP.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0179 702009M

CONTROLLER, 8 PHASE

2.000

U

1,050.00000 2,100.00 1,146.71000 2,293.42 1,100.00000 2,200.00

0180 702012M

TRAFFIC SIGNAL STANDARD,
ALUMINUM

12.000

U

3,050.00000 36,600.00 3,457.32000 41,487.84 3,300.00000 39,600.00

0181 702015M

TRAFFIC SIGNAL STANDARD,
STEEL

6.000

U

7,500.00000 45,000.00 8,542.96000 51,257.76 8,200.00000 49,200.00

0182 702018M

PEDESTRIAN SIGNAL STANDARD

1.000

U

1,200.00000 1,200.00 1,318.71000 1,318.71 1,300.00000 1,300.00

0183 702021M

TRAFFIC SIGNAL MAST ARM,
ALUMINUM

2.000

U

4,800.00000 9,600.00 5,441.12000 10,882.24 5,200.00000 10,400.00
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Route 80 Bridges Over Howard Blvd. (CR 615)

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):129

Tabulation of Bids

Contract Time:

August 10, 2023

Contract Description:

23129

0080(337)

07/16/27 COMPLETION DATE

MORRIS

Min: Max:

8/15/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNION PAVING &
CONSTRUCTION CO., INC.

(2) IEW CONSTRUCTION
GROUP, INC.

(3) CARBRO CONSTRUCTORS
CORP.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0184 702024M

TRAFFIC SIGNAL MAST ARM,
STEEL

6.000

U

7,500.00000 45,000.00 8,554.42000 51,326.52 8,200.00000 49,200.00

0185 702025M

TRAFFIC SIGNAL MAST ARM
GREATER THAN 50 FOOT, STEEL

2.000

U

25,000.00000 50,000.00 28,208.96000 56,417.92 27,000.00000 54,000.00

0186 702027P

TRAFFIC SIGNAL CABLE, 2
CONDUCTOR

134.000

LF

2.50000 335.00 2.75000 368.50 2.60000 348.40

0187 702030P

TRAFFIC SIGNAL CABLE, 5
CONDUCTOR

2,007.000

LF

3.00000 6,021.00 3.21000 6,442.47 3.00000 6,021.00

0188 702033P

TRAFFIC SIGNAL CABLE, 10
CONDUCTOR

7,133.000

LF

4.00000 28,532.00 4.30000 30,671.90 4.00000 28,532.00
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Route 80 Bridges Over Howard Blvd. (CR 615)

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):129

Tabulation of Bids

Contract Time:

August 10, 2023

Contract Description:

23129

0080(337)

07/16/27 COMPLETION DATE

MORRIS

Min: Max:

8/15/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNION PAVING &
CONSTRUCTION CO., INC.

(2) IEW CONSTRUCTION
GROUP, INC.

(3) CARBRO CONSTRUCTORS
CORP.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0189 702036M

TRAFFIC SIGNAL HEAD

37.000

U

1,300.00000 48,100.00 1,462.05000 54,095.85 1,400.00000 51,800.00

0190 702039M

PEDESTRIAN SIGNAL HEAD

6.000

U

900.00000 5,400.00 1,014.84000 6,089.04 1,000.00000 6,000.00

0191 702042M

PUSH BUTTON

2.000

U

600.00000 1,200.00 573.36000 1,146.72 550.00000 1,100.00

0192 702045M

IMAGE DETECTOR

7.000

U

19,000.00000 133,000.00 21,661.27000 151,628.89 21,000.00000 147,000.00

0193 702050M

GENERATOR AUXILIARY CABINET

4.000

U

9,300.00000 37,200.00 10,641.43000 42,565.72 10,000.00000 40,000.00

0194 702054M

TEMPORARY TRAFFIC SIGNAL
SYSTEM, LOCATION NO. ___ 1

(1)

LS

75,000.00000 75,000.00 84,856.21000 84,856.21 81,000.00000 81,000.00
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Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):129

Tabulation of Bids

Contract Time:

August 10, 2023

Contract Description:

23129

0080(337)

07/16/27 COMPLETION DATE

MORRIS

Min: Max:

8/15/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNION PAVING &
CONSTRUCTION CO., INC.

(2) IEW CONSTRUCTION
GROUP, INC.

(3) CARBRO CONSTRUCTORS
CORP.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0195 702054M

TEMPORARY TRAFFIC SIGNAL
SYSTEM, LOCATION NO. ___ 2

(1)

LS

55,000.00000 55,000.00 61,922.10000 61,922.10 60,000.00000 60,000.00

0196 702059M

GPS UNIT

2.000

U

315.00000 630.00 344.01000 688.02 330.00000 660.00

0197 703003M

LIGHTING STANDARD ALUMINUM

20.000

U

3,400.00000 68,000.00 3,858.66000 77,173.20 3,700.00000 74,000.00

0198 703018M

LUMINAIRE

34.000

U

1,900.00000 64,600.00 2,138.61000 72,712.74 2,000.00000 68,000.00

0199 703021M

SIGN LIGHTING, STRUCTURE NO.
___ 3

(1)

LS

14,000.00000 14,000.00 15,193.85000 15,193.85 15,000.00000 15,000.00
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Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):129

Tabulation of Bids

Contract Time:

August 10, 2023

Contract Description:

23129

0080(337)

07/16/27 COMPLETION DATE

MORRIS

Min: Max:

8/15/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNION PAVING &
CONSTRUCTION CO., INC.

(2) IEW CONSTRUCTION
GROUP, INC.

(3) CARBRO CONSTRUCTORS
CORP.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0200 703027M

UNDERDECK LIGHTING TYPE P

4.000

U

2,500.00000 10,000.00 2,752.09000 11,008.36 2,700.00000 10,800.00

0201 703033P

TEMPORARY HIGHWAY LIGHTING
SYSTEM

(1)

LS

31,000.00000 31,000.00 34,401.17000 34,401.17 50,000.00000 50,000.00

0202 704002M

ITS CONDUIT, TYPE A

2,358.000

LF

60.00000 141,480.00 77.98000 183,876.84 74.00000 174,492.00

0203 704003M

JUNCTION BOX ITS TYPE A

8.000

U

9,000.00000 72,000.00 6,261.01000 50,088.08 6,000.00000 48,000.00

0204 704009M

JUNCTION BOX ITS TYPE C

7.000

U

4,100.00000 28,700.00 3,852.93000 26,970.51 3,700.00000 25,900.00
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Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):129

Tabulation of Bids

Contract Time:

August 10, 2023

Contract Description:

23129

0080(337)

07/16/27 COMPLETION DATE

MORRIS

Min: Max:

8/15/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNION PAVING &
CONSTRUCTION CO., INC.

(2) IEW CONSTRUCTION
GROUP, INC.

(3) CARBRO CONSTRUCTORS
CORP.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0205 704032M

CONTROLLER MODIFICATIONS,
TYPE ___ FIELD TERMINAL
S3D2FT1

1.000

U

5,700.00000 5,700.00 5,423.92000 5,423.92 5,100.00000 5,100.00

0206 704033P

CONTROL CENTER SYSTEM,
LOCATION NO. ___ NJDOT DATA
CENTERS

(1)

LS

56,000.00000 56,000.00 63,068.81000 63,068.81 60,000.00000 60,000.00

0207 704078P

FIBER OPTIC CABLE TYPE E

4,482.000

LF

14.00000 62,748.00 14.91000 66,826.62 15.00000 67,230.00

0208 704084M

CONTROLLER, CTSS

2.000

U

99,000.00000 198,000.00 112,050.33000 224,100.66 107,000.00000 214,000.00

0209 704090M

CONTROLLER, CTSS TURN ON

2.000

U

6,500.00000 13,000.00 7,224.25000 14,448.50 7,000.00000 14,000.00
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Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):129

Tabulation of Bids

Contract Time:

August 10, 2023

Contract Description:

23129

0080(337)

07/16/27 COMPLETION DATE

MORRIS

Min: Max:

8/15/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNION PAVING &
CONSTRUCTION CO., INC.

(2) IEW CONSTRUCTION
GROUP, INC.

(3) CARBRO CONSTRUCTORS
CORP.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0210 704340M

BEFORE AND AFTER TRAFFIC
STUDIES

1.000

L S

180,000.00000 180,000.00 193,793.24000 193,793.24 100,000.00000 100,000.00

Section Totals: $37,302,173.64 $43,075,432.89 $49,194,355.26
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Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):129

Tabulation of Bids

Contract Time:

August 10, 2023

Contract Description:

23129

0080(337)

07/16/27 COMPLETION DATE

MORRIS

Min: Max:

8/15/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNION PAVING &
CONSTRUCTION CO., INC.

(2) IEW CONSTRUCTION
GROUP, INC.

(3) CARBRO CONSTRUCTORS
CORP.

0002 CONSTRUCTION ENGINEERINGSECTION: Cat Alt Set: Cat Alt Member:

0007 155018M

FIELD OFFICE TYPE F SET UP

1.000

U

25,000.00000 25,000.00 36,811.63000 36,811.63 267,000.00000 267,000.00

0008 155036M

FIELD OFFICE TYPE F
MAINTENANCE

44.000

MO

4,000.00000 176,000.00 5,030.60000 221,346.40 500.00000 22,000.00

0009 156003M

MATERIALS FIELD LABORATORY
SET-UP

1.000

U

20,000.00000 20,000.00 50,309.79000 50,309.79 5,000.00000 5,000.00

0010 156006M

MATERIALS FIELD LABORATORY
MAINTENANCE

42.000

MO

2,500.00000 105,000.00 5,030.60000 211,285.20 100.00000 4,200.00

0011 156015M

NUCLEAR DENSITY GAUGE

1.000

U

5,000.00000 5,000.00 12,269.75000 12,269.75 10,000.00000 10,000.00
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Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):129

Tabulation of Bids

Contract Time:

August 10, 2023

Contract Description:

23129

0080(337)

07/16/27 COMPLETION DATE

MORRIS

Min: Max:

8/15/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNION PAVING &
CONSTRUCTION CO., INC.

(2) IEW CONSTRUCTION
GROUP, INC.

(3) CARBRO CONSTRUCTORS
CORP.

0002 CONSTRUCTION ENGINEERINGSECTION: Cat Alt Set: Cat Alt Member:

0012 156021M

CONCRETE COMPRESSION
TESTING EQUIPMENT

1.000

U

5,000.00000 5,000.00 11,467.06000 11,467.06 12,000.00000 12,000.00

Section Totals: $336,000.00 $543,489.83 $320,200.00
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Route 80 Bridges Over Howard Blvd. (CR 615)

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):129

Tabulation of Bids

Contract Time:

August 10, 2023

Contract Description:

23129

0080(337)

07/16/27 COMPLETION DATE

MORRIS

Min: Max:

8/15/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNION PAVING &
CONSTRUCTION CO., INC.

(2) IEW CONSTRUCTION
GROUP, INC.

(3) CARBRO CONSTRUCTORS
CORP.

0003 (NON-PARTICIPATING (ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0002 152015P

POLLUTION LIABILITY INSURANCE

1.000

DOLL

25,000.00000 25,000.00 43,578.46000 43,578.46 45,000.00000 45,000.00

0352 601670M

CLEANING EXISTING PIPE, 12" TO
24" DIAMETER

3,900.000

LF

9.00000 35,100.00 9.46000 36,894.00 9.00000 35,100.00

0353 601672M

CLEANING EXISTING PIPE, OVER
24" TO 48" DIAMETER

450.000

LF

22.00000 9,900.00 22.93000 10,318.50 22.00000 9,900.00

0354 602216M

CLEANING DRAINAGE
STRUCTURE

22.000

U

420.00000 9,240.00 458.68000 10,090.96 440.00000 9,680.00

Section Totals: $79,240.00 $100,881.92 $99,680.00
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Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):129

Tabulation of Bids

Contract Time:

August 10, 2023

Contract Description:

23129

0080(337)

07/16/27 COMPLETION DATE

MORRIS

Min: Max:

8/15/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNION PAVING &
CONSTRUCTION CO., INC.

(2) IEW CONSTRUCTION
GROUP, INC.

(3) CARBRO CONSTRUCTORS
CORP.

0004 EROSION CONTROLSECTION: Cat Alt Set: Cat Alt Member:

0015 158009M

HEAVY DUTY SILT FENCE,
ORANGE

7,742.000

LF

7.00000 54,194.00 10.75000 83,226.50 14.00000 108,388.00

0016 158030M

INLET FILTER TYPE 2, 2' X 4'

267.000

U

200.00000 53,400.00 367.34000 98,079.78 220.00000 58,740.00

0017 158060M

CONSTRUCTION DRIVEWAY

207.000

T

60.00000 12,420.00 99.27000 20,548.89 112.00000 23,184.00

0018 158063P

CONCRETE WASHOUT SYSTEM

(1)

LS

15,000.00000 15,000.00 18,404.62000 18,404.62 10,000.00000 10,000.00

0019 158068P

BIORETENTION SYSTEM BASIN 1

600.000

SY

250.00000 150,000.00 257.44000 154,464.00 325.00000 195,000.00

0020 158068P

BIORETENTION SYSTEM BASIN 2

755.000

SY

175.00000 132,125.00 210.41000 158,859.55 216.00000 163,080.00
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Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):129

Tabulation of Bids

Contract Time:

August 10, 2023

Contract Description:

23129

0080(337)

07/16/27 COMPLETION DATE

MORRIS

Min: Max:

8/15/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNION PAVING &
CONSTRUCTION CO., INC.

(2) IEW CONSTRUCTION
GROUP, INC.

(3) CARBRO CONSTRUCTORS
CORP.

0004 EROSION CONTROLSECTION: Cat Alt Set: Cat Alt Member:

0021 158068P

BIORETENTION SYSTEM BASIN 3

1,211.000

SY

195.00000 236,145.00 182.17000 220,607.87 250.00000 302,750.00

0022 158068P

BIORETENTION SYSTEM BASIN 4

2,214.000

SY

225.00000 498,150.00 194.36000 430,313.04 273.00000 604,422.00

0023 158068P

BIORETENTION SYSTEM BASIN 5

927.000

SY

120.00000 111,240.00 157.32000 145,835.64 219.00000 203,013.00

0024 158072M

OIL ONLY EMERGENCY SPILL KIT,
TYPE 1

10.000

U

1,100.00000 11,000.00 1,226.98000 12,269.80 1,400.00000 14,000.00

0025 158084M

EROSION CONTROL SEDIMENT
REMOVAL

1,250.000

CY

0.01000 12.50 58.39000 72,987.50 1.00000 1,250.00

Page 43 of 76

Route 80 Bridges Over Howard Blvd. (CR 615)
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Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):129

Tabulation of Bids

Contract Time:

August 10, 2023

Contract Description:

23129

0080(337)

07/16/27 COMPLETION DATE

MORRIS

Min: Max:

8/15/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNION PAVING &
CONSTRUCTION CO., INC.

(2) IEW CONSTRUCTION
GROUP, INC.

(3) CARBRO CONSTRUCTORS
CORP.

0004 EROSION CONTROLSECTION: Cat Alt Set: Cat Alt Member:

0215 806018P

FERTILIZING AND SEEDING, TYPE
F

14,682.000

SY

1.85000 27,161.70 1.95000 28,629.90 1.10000 16,150.20

Section Totals: $1,300,848.20 $1,444,227.09 $1,699,977.20
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Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):129

Tabulation of Bids

Contract Time:

August 10, 2023

Contract Description:

23129

0080(337)

07/16/27 COMPLETION DATE

MORRIS

Min: Max:

8/15/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNION PAVING &
CONSTRUCTION CO., INC.

(2) IEW CONSTRUCTION
GROUP, INC.

(3) CARBRO CONSTRUCTORS
CORP.

0005 GENERAL LANDSCAPESECTION: Cat Alt Set: Cat Alt Member:

0211 804000P

TOPSOIL SPREADING __" THICK 4

55,677.000

SY

4.00000 222,708.00 4.47000 248,876.19 5.00000 278,385.00

0212 804014P

PLANT PIT SOIL

261.000

CY

90.00000 23,490.00 52.75000 13,767.75 100.00000 26,100.00

0213 806006P

FERTILIZING AND SEEDING, TYPE
A-3

55,677.000

SY

1.80000 100,218.60 1.78000 99,105.06 1.60000 89,083.20

0214 806012P

FERTILIZING AND SEEDING, TYPE
B

12,000.000

SY

1.80000 21,600.00 1.03000 12,360.00 2.40000 28,800.00

0216 806030P

WILDFLOWER SEEDING

1,558.000

SY

5.00000 7,790.00 2.75000 4,284.50 6.60000 10,282.80

Page 45 of 76

Route 80 Bridges Over Howard Blvd. (CR 615)

Call Order:

Letting Date: N1

Contract ID:

District(s):
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0080(337)

07/16/27 COMPLETION DATE

MORRIS
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8/15/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNION PAVING &
CONSTRUCTION CO., INC.

(2) IEW CONSTRUCTION
GROUP, INC.

(3) CARBRO CONSTRUCTORS
CORP.

0005 GENERAL LANDSCAPESECTION: Cat Alt Set: Cat Alt Member:

0217 806033P

FERTILIZING AND SEEDING, LOW
MAINTENANCE

4,175.000

SY

1.85000 7,723.75 1.95000 8,141.25 3.00000 12,525.00

0218 807006M

TOPSOIL STABILIZATION, TYPE 2
MAT

27,839.000

SY

5.00000 139,195.00 3.15000 87,692.85 3.00000 83,517.00

0219 809003M

STRAW MULCHING

73,410.000

SY

1.20000 88,092.00 1.72000 126,265.20 1.40000 102,774.00

0220 809018M

WOOD MULCHING

70.000

SY

7.00000 490.00 12.33000 863.10 38.00000 2,660.00

0221 809021M

WOOD MULCHING, 2" THICK

885.000

SY

6.00000 5,310.00 7.68000 6,796.80 11.00000 9,735.00

Page 46 of 76

Route 80 Bridges Over Howard Blvd. (CR 615)

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):129

Tabulation of Bids

Contract Time:

August 10, 2023

Contract Description:

23129

0080(337)

07/16/27 COMPLETION DATE

MORRIS

Min: Max:

8/15/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNION PAVING &
CONSTRUCTION CO., INC.

(2) IEW CONSTRUCTION
GROUP, INC.

(3) CARBRO CONSTRUCTORS
CORP.

0005 GENERAL LANDSCAPESECTION: Cat Alt Set: Cat Alt Member:

0222 811006M

LARGE DECIDUOUS TREE, 2-2 1/2"
CALIPER, B&B

184.000

U

750.00000 138,000.00 574.50000 105,708.00 930.00000 171,120.00

0223 811009M

LARGE DECIDUOUS TREE, 1-1 1/4"
CALIPER, B&B

36.000

U

500.00000 18,000.00 438.04000 15,769.44 770.00000 27,720.00

0224 811016M

LARGE DECIDUOUS TREE 10-12'
HIGH, MULTI-STEM, B&B

42.000

U

800.00000 33,600.00 568.77000 23,888.34 850.00000 35,700.00

0225 811027M

SMALL DECIDUOUS TREE, 1 1/4-1
1/2" CALIPER, B&B

36.000

U

525.00000 18,900.00 412.81000 14,861.16 800.00000 28,800.00

0226 811031M

SMALL DECIDUOUS TREE, 7-8'
HIGH, B&B

29.000

U

700.00000 20,300.00 449.51000 13,035.79 740.00000 21,460.00
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Route 80 Bridges Over Howard Blvd. (CR 615)

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):129

Tabulation of Bids

Contract Time:

August 10, 2023

Contract Description:

23129

0080(337)

07/16/27 COMPLETION DATE

MORRIS

Min: Max:

8/15/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNION PAVING &
CONSTRUCTION CO., INC.

(2) IEW CONSTRUCTION
GROUP, INC.

(3) CARBRO CONSTRUCTORS
CORP.

0005 GENERAL LANDSCAPESECTION: Cat Alt Set: Cat Alt Member:

0227 811037M

EVERGREEN TREE, 7-8'  HIGH B&B

117.000

U

925.00000 108,225.00 541.25000 63,326.25 690.00000 80,730.00

0228 811042M

EVERGREEN TREE, 5-6' HIGH, B&B

23.000

U

550.00000 12,650.00 434.60000 9,995.80 630.00000 14,490.00

0229 811060M

DECIDUOUS SHRUB, 24-30" HIGH,
B&B

44.000

U

90.00000 3,960.00 52.75000 2,321.00 200.00000 8,800.00

0230 811063M

DECIDUOUS SHRUB, 18-24" HIGH,
#3 CONTAINER

144.000

U

75.00000 10,800.00 47.01000 6,769.44 170.00000 24,480.00

0231 811120M

PERENNIAL, 2" PLUG

14,075.000

U

4.50000 63,337.50 4.59000 64,604.25 6.30000 88,672.50
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Route 80 Bridges Over Howard Blvd. (CR 615)

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):129

Tabulation of Bids

Contract Time:

August 10, 2023

Contract Description:

23129

0080(337)

07/16/27 COMPLETION DATE

MORRIS

Min: Max:

8/15/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNION PAVING &
CONSTRUCTION CO., INC.

(2) IEW CONSTRUCTION
GROUP, INC.

(3) CARBRO CONSTRUCTORS
CORP.

0005 GENERAL LANDSCAPESECTION: Cat Alt Set: Cat Alt Member:

0232 811138M

PLANT ESTABLISHMENT AND
MAINTENANCE PERIOD

(1)

LS

5,000.00000 5,000.00 140,769.57000 140,769.57 75,000.00000 75,000.00

0233 811165M

WATERING

12.000

MG

500.00000 6,000.00 573.35000 6,880.20 350.00000 4,200.00

Section Totals: $1,055,389.85 $1,076,081.94 $1,225,034.50
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Route 80 Bridges Over Howard Blvd. (CR 615)

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):129

Tabulation of Bids

Contract Time:

August 10, 2023

Contract Description:

23129

0080(337)

07/16/27 COMPLETION DATE

MORRIS

Min: Max:

8/15/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNION PAVING &
CONSTRUCTION CO., INC.

(2) IEW CONSTRUCTION
GROUP, INC.

(3) CARBRO CONSTRUCTORS
CORP.

0006 STRUCTURE NO. 1412-168SECTION: Cat Alt Set: Cat Alt Member:

0234 162006P

VIBRATION MONITORING

(1)

LS

35,000.00000 35,000.00 80,269.39000 80,269.39 125,000.00000 125,000.00

0235 201006P

CLEARING SITE, BRIDGE (___)
STR. NO. 1412-168

(1)

LS

320,000.00000 320,000.00 320,000.00000 320,000.00 320,000.00000 320,000.00

0236 201039P

TEMPORARY SHIELDING

(1)

LS

25,000.00000 25,000.00 817,912.25000 817,912.25 675,000.00000 675,000.00

0237 202006M

EXCAVATION, TEST PIT

6.000

CY

400.00000 2,400.00 546.36000 3,278.16 250.00000 1,500.00

0238 202009P

EXCAVATION, UNCLASSIFIED

5,936.000

CY

45.00000 267,120.00 87.91000 521,833.76 70.00000 415,520.00

0239 203009P

I-9 SOIL AGGREGATE

2,031.000

CY

50.00000 101,550.00 72.97000 148,202.07 170.00000 345,270.00
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Route 80 Bridges Over Howard Blvd. (CR 615)

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):129

Tabulation of Bids

Contract Time:

August 10, 2023

Contract Description:

23129

0080(337)

07/16/27 COMPLETION DATE

MORRIS

Min: Max:

8/15/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNION PAVING &
CONSTRUCTION CO., INC.

(2) IEW CONSTRUCTION
GROUP, INC.

(3) CARBRO CONSTRUCTORS
CORP.

0006 STRUCTURE NO. 1412-168SECTION: Cat Alt Set: Cat Alt Member:

0240 302048P

DENSE-GRADED AGGREGATE
BASE COURSE, 12" THICK

149.000

SY

40.00000 5,960.00 35.28000 5,256.72 23.00000 3,427.00

0241 501003P

TEMPORARY SHEETING

3,531.000

SF

0.01000 35.31 0.01000 35.31 200.00000 706,200.00

0242 501006P

PERMANENT SHEETING

4,017.000

SF

70.00000 281,190.00 79.44000 319,110.48 140.00000 562,380.00

0243 502003P

FURNISHING EQUIPMENT FOR
DRIVING PILES

(1)

LS

500,000.00000 500,000.00 412,799.54000 412,799.54 314,000.00000 314,000.00

0244 502009M

TEST PILE, FURNISHED

134.000

LF

350.00000 46,900.00 403.18000 54,026.12 435.00000 58,290.00
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Route 80 Bridges Over Howard Blvd. (CR 615)

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):129

Tabulation of Bids

Contract Time:

August 10, 2023

Contract Description:

23129

0080(337)

07/16/27 COMPLETION DATE

MORRIS

Min: Max:

8/15/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNION PAVING &
CONSTRUCTION CO., INC.

(2) IEW CONSTRUCTION
GROUP, INC.

(3) CARBRO CONSTRUCTORS
CORP.

0006 STRUCTURE NO. 1412-168SECTION: Cat Alt Set: Cat Alt Member:

0245 502012M

TEST PILE, DRIVEN

124.000

LF

300.00000 37,200.00 158.78000 19,688.72 275.00000 34,100.00

0246 502018M

DYNAMIC PILE LOAD TEST

2.000

U

4,000.00000 8,000.00 10,000.00000 20,000.00 20,000.00000 40,000.00

0247 502333M

STEEL KING PILES, W33X201,
DRIVEN

1,962.000

LF

300.00000 588,600.00 80.35000 157,646.70 200.00000 392,400.00

0248 502332M

STEEL KING PILES, W33X201,
FURNISHED

2,142.000

LF

400.00000 856,800.00 423.34000 906,794.28 525.00000 1,124,550.00

0249 503048M

OBSTRUCTION REMOVAL

100.000

LF

500.00000 50,000.00 393.79000 39,379.00 1,000.00000 100,000.00
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Route 80 Bridges Over Howard Blvd. (CR 615)

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):129

Tabulation of Bids

Contract Time:

August 10, 2023

Contract Description:

23129

0080(337)

07/16/27 COMPLETION DATE

MORRIS

Min: Max:

8/15/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNION PAVING &
CONSTRUCTION CO., INC.

(2) IEW CONSTRUCTION
GROUP, INC.

(3) CARBRO CONSTRUCTORS
CORP.

0006 STRUCTURE NO. 1412-168SECTION: Cat Alt Set: Cat Alt Member:

0250 504009P

REINFORCEMENT STEEL,
GALVANIZED

139,680.000

LB

3.00000 419,040.00 2.98000 416,246.40 3.00000 419,040.00

0251 504024P

CONCRETE ABUTMENT WALL

495.000

CY

4,000.00000 1,980,000.00 1,793.61000 887,836.95 4,000.00000 1,980,000.00

0252 504047P

CONCRETE STAIN AND ANTI-
GRAFFITI TREATMENT

5,310.000

SF

7.00000 37,170.00 6.48000 34,408.80 8.00000 42,480.00

0253 504053P

CONCRETE PYLON

6.000

LF

1,000.00000 6,000.00 1,376.05000 8,256.30 5,000.00000 30,000.00

0254 505065P

PREFABRICATED
SUPERSTRUCTURE UNITS, CLASS
P

6,803.000

SF

600.00000 4,081,800.00 386.75000 2,631,060.25 505.00000 3,435,515.00
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Route 80 Bridges Over Howard Blvd. (CR 615)

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):129

Tabulation of Bids

Contract Time:

August 10, 2023

Contract Description:

23129

0080(337)

07/16/27 COMPLETION DATE

MORRIS

Min: Max:

8/15/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNION PAVING &
CONSTRUCTION CO., INC.

(2) IEW CONSTRUCTION
GROUP, INC.

(3) CARBRO CONSTRUCTORS
CORP.

0006 STRUCTURE NO. 1412-168SECTION: Cat Alt Set: Cat Alt Member:

0255 506012P

SHEAR CONNECTOR

2,754.000

U

18.00000 49,572.00 15.93000 43,871.22 9.00000 24,786.00

0256 507015P

STRIP SEAL EXPANSION JOINT
ASSEMBLY

152.000

LF

600.00000 91,200.00 802.54000 121,986.08 700.00000 106,400.00

0257 507027M

DATE PANEL

1.000

U

3,000.00000 3,000.00 2,276.68000 2,276.68 1,600.00000 1,600.00

0258 507038P

CONCRETE BRIDGE PARAPET
WITH MOMENT SLAB, HPC

85.000

LF

1,100.00000 93,500.00 1,955.37000 166,206.45 1,600.00000 136,000.00

0259 507039P

CONCRETE BRIDGE PARAPET,
HPC

228.000

LF

325.00000 74,100.00 374.40000 85,363.20 360.00000 82,080.00
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Route 80 Bridges Over Howard Blvd. (CR 615)

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):129

Tabulation of Bids

Contract Time:

August 10, 2023

Contract Description:

23129

0080(337)

07/16/27 COMPLETION DATE

MORRIS

Min: Max:

8/15/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNION PAVING &
CONSTRUCTION CO., INC.

(2) IEW CONSTRUCTION
GROUP, INC.

(3) CARBRO CONSTRUCTORS
CORP.

0006 STRUCTURE NO. 1412-168SECTION: Cat Alt Set: Cat Alt Member:

0260 507050M

CONCRETE SLEEPER SLAB

78.000

CY

1,400.00000 109,200.00 1,490.72000 116,276.16 1,600.00000 124,800.00

0261 507054P

CONCRETE BRIDGE RELIEF SLAB

368.000

SY

350.00000 128,800.00 581.20000 213,881.60 425.00000 156,400.00

0262 507123P

CONCRETE BRIDGE DECK, UHPC

16.000

CY

17,000.00000 272,000.00 18,929.17000 302,866.72 50,000.00000 800,000.00

0263 551032M

CONCRETE BRIDGE DECK, PPC

483.000

CF

500.00000 241,500.00 632.71000 305,598.93 640.00000 309,120.00

0264 601410P

8" CORRUGATED STEEL
UNDERDRAIN PIPE

237.000

LF

35.00000 8,295.00 87.13000 20,649.81 100.00000 23,700.00

0265 701021P

3" RIGID METALLIC CONDUIT

666.000

LF

50.00000 33,300.00 57.34000 38,188.44 52.00000 34,632.00
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Route 80 Bridges Over Howard Blvd. (CR 615)

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):129

Tabulation of Bids

Contract Time:

August 10, 2023

Contract Description:

23129

0080(337)

07/16/27 COMPLETION DATE

MORRIS

Min: Max:

8/15/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNION PAVING &
CONSTRUCTION CO., INC.

(2) IEW CONSTRUCTION
GROUP, INC.

(3) CARBRO CONSTRUCTORS
CORP.

0006 STRUCTURE NO. 1412-168SECTION: Cat Alt Set: Cat Alt Member:

0266 701096M

10" X 36" JUNCTION BOX

4.000

U

2,000.00000 8,000.00 1,146.71000 4,586.84 1,400.00000 5,600.00

Section Totals: $10,762,232.31 $9,225,793.33 $12,929,790.00
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Route 80 Bridges Over Howard Blvd. (CR 615)

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):129

Tabulation of Bids

Contract Time:

August 10, 2023

Contract Description:

23129

0080(337)

07/16/27 COMPLETION DATE

MORRIS

Min: Max:

8/15/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNION PAVING &
CONSTRUCTION CO., INC.

(2) IEW CONSTRUCTION
GROUP, INC.

(3) CARBRO CONSTRUCTORS
CORP.

0007 STRUCTURE NO. 1412-169SECTION: Cat Alt Set: Cat Alt Member:

0267 162006P

VIBRATION MONITORING

(1)

LS

35,000.00000 35,000.00 40,650.71000 40,650.71 125,000.00000 125,000.00

0268 201006P

CLEARING SITE, BRIDGE (___)
STR. NO. 1412-169

(1)

LS

330,000.00000 330,000.00 330,000.00000 330,000.00 330,000.00000 330,000.00

0269 201039P

TEMPORARY SHIELDING 865 SY

(1)

LS

25,000.00000 25,000.00 807,543.98000 807,543.98 675,000.00000 675,000.00

0270 202006M

EXCAVATION, TEST PIT

6.000

CY

400.00000 2,400.00 546.36000 3,278.16 250.00000 1,500.00

0271 202009P

EXCAVATION, UNCLASSIFIED

5,863.000

CY

30.00000 175,890.00 87.91000 515,416.33 70.00000 410,410.00

0272 203009P

I-9 SOIL AGGREGATE

1,849.000

CY

80.00000 147,920.00 72.97000 134,921.53 150.00000 277,350.00
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Route 80 Bridges Over Howard Blvd. (CR 615)

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):129

Tabulation of Bids

Contract Time:

August 10, 2023

Contract Description:

23129

0080(337)

07/16/27 COMPLETION DATE

MORRIS

Min: Max:

8/15/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNION PAVING &
CONSTRUCTION CO., INC.

(2) IEW CONSTRUCTION
GROUP, INC.

(3) CARBRO CONSTRUCTORS
CORP.

0007 STRUCTURE NO. 1412-169SECTION: Cat Alt Set: Cat Alt Member:

0273 302048P

DENSE-GRADED AGGREGATE
BASE COURSE, 12" THICK

126.000

SY

40.00000 5,040.00 35.04000 4,415.04 21.00000 2,646.00

0274 501003P

TEMPORARY SHEETING

490.000

SF

0.01000 4.90 0.01000 4.90 91.00000 44,590.00

0275 501006P

PERMANENT SHEETING

4,014.000

SF

70.00000 280,980.00 81.23000 326,057.22 135.00000 541,890.00

0276 502003P

FURNISHING EQUIPMENT FOR
DRIVING PILES

(1)

LS

500,000.00000 500,000.00 384,215.15000 384,215.15 314,000.00000 314,000.00

0277 502333M

STEEL KING PILES, W33X201,
DRIVEN

1,942.000

LF

300.00000 582,600.00 90.73000 176,197.66 200.00000 388,400.00
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Route 80 Bridges Over Howard Blvd. (CR 615)

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):129

Tabulation of Bids

Contract Time:

August 10, 2023

Contract Description:

23129

0080(337)

07/16/27 COMPLETION DATE

MORRIS

Min: Max:

8/15/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNION PAVING &
CONSTRUCTION CO., INC.

(2) IEW CONSTRUCTION
GROUP, INC.

(3) CARBRO CONSTRUCTORS
CORP.

0007 STRUCTURE NO. 1412-169SECTION: Cat Alt Set: Cat Alt Member:

0278 502332M

STEEL KING PILES, W33X201,
FURNISHED

2,122.000

LF

400.00000 848,800.00 403.18000 855,547.96 548.00000 1,162,856.00

0279 503048M

OBSTRUCTION REMOVAL

100.000

LF

500.00000 50,000.00 393.79000 39,379.00 1,000.00000 100,000.00

0280 504009P

REINFORCEMENT STEEL,
GALVANIZED

133,260.000

LB

3.00000 399,780.00 2.95000 393,117.00 3.00000 399,780.00

0281 504024P

CONCRETE ABUTMENT WALL

515.000

CY

4,000.00000 2,060,000.00 1,760.29000 906,549.35 4,000.00000 2,060,000.00

0282 504047P

CONCRETE STAIN AND ANTI-
GRAFFITI TREATMENT

5,790.000

SF

7.00000 40,530.00 6.48000 37,519.20 8.00000 46,320.00
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Route 80 Bridges Over Howard Blvd. (CR 615)

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):129

Tabulation of Bids

Contract Time:

August 10, 2023

Contract Description:

23129

0080(337)

07/16/27 COMPLETION DATE

MORRIS

Min: Max:

8/15/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNION PAVING &
CONSTRUCTION CO., INC.

(2) IEW CONSTRUCTION
GROUP, INC.

(3) CARBRO CONSTRUCTORS
CORP.

0007 STRUCTURE NO. 1412-169SECTION: Cat Alt Set: Cat Alt Member:

0283 505065P

PREFABRICATED
SUPERSTRUCTURE UNITS, CLASS
P

5,898.000

SF

600.00000 3,538,800.00 405.52000 2,391,756.96 505.00000 2,978,490.00

0284 506012P

SHEAR CONNECTOR

2,824.000

U

18.00000 50,832.00 15.62000 44,110.88 9.00000 25,416.00

0285 507015P

STRIP SEAL EXPANSION JOINT
ASSEMBLY

130.000

LF

600.00000 78,000.00 665.50000 86,515.00 700.00000 91,000.00

0286 507027M

DATE PANEL

1.000

U

3,000.00000 3,000.00 2,276.68000 2,276.68 1,600.00000 1,600.00

0287 507038P

CONCRETE BRIDGE PARAPET
WITH MOMENT SLAB, HPC

86.000

LF

950.00000 81,700.00 2,027.02000 174,323.72 1,600.00000 137,600.00
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Route 80 Bridges Over Howard Blvd. (CR 615)

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):129

Tabulation of Bids

Contract Time:

August 10, 2023

Contract Description:

23129

0080(337)

07/16/27 COMPLETION DATE

MORRIS

Min: Max:

8/15/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNION PAVING &
CONSTRUCTION CO., INC.

(2) IEW CONSTRUCTION
GROUP, INC.

(3) CARBRO CONSTRUCTORS
CORP.

0007 STRUCTURE NO. 1412-169SECTION: Cat Alt Set: Cat Alt Member:

0288 507039P

CONCRETE BRIDGE PARAPET,
HPC

228.000

LF

300.00000 68,400.00 383.00000 87,324.00 365.00000 83,220.00

0289 507050M

CONCRETE SLEEPER SLAB

63.000

CY

1,300.00000 81,900.00 1,356.55000 85,462.65 1,500.00000 94,500.00

0290 507054P

CONCRETE BRIDGE RELIEF SLAB

299.000

SY

350.00000 104,650.00 541.06000 161,776.94 410.00000 122,590.00

0291 507123P

CONCRETE BRIDGE DECK, UHPC

12.000

CY

17,000.00000 204,000.00 19,069.54000 228,834.48 50,000.00000 600,000.00

0292 551032M

CONCRETE BRIDGE DECK, PPC

412.000

CF

500.00000 206,000.00 632.71000 260,676.52 635.00000 261,620.00

Page 61 of 76

Route 80 Bridges Over Howard Blvd. (CR 615)

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):129

Tabulation of Bids

Contract Time:

August 10, 2023

Contract Description:

23129

0080(337)

07/16/27 COMPLETION DATE

MORRIS

Min: Max:

8/15/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNION PAVING &
CONSTRUCTION CO., INC.

(2) IEW CONSTRUCTION
GROUP, INC.

(3) CARBRO CONSTRUCTORS
CORP.

0007 STRUCTURE NO. 1412-169SECTION: Cat Alt Set: Cat Alt Member:

0293 601410P

8" CORRUGATED STEEL
UNDERDRAIN PIPE

247.000

LF

35.00000 8,645.00 83.84000 20,708.48 100.00000 24,700.00

0294 701021P

3" RIGID METALLIC CONDUIT

666.000

LF

50.00000 33,300.00 57.34000 38,188.44 52.00000 34,632.00

0295 701096M

10" X 36" JUNCTION BOX

4.000

U

2,000.00000 8,000.00 1,146.71000 4,586.84 1,400.00000 5,600.00

0296 704002M

ITS CONDUIT, TYPE A

120.000

LF

50.00000 6,000.00 77.98000 9,357.60 17.00000 2,040.00

Section Totals: $9,957,171.90 $8,550,712.38 $11,342,750.00
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Route 80 Bridges Over Howard Blvd. (CR 615)

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):129

Tabulation of Bids

Contract Time:

August 10, 2023

Contract Description:

23129

0080(337)

07/16/27 COMPLETION DATE

MORRIS

Min: Max:

8/15/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNION PAVING &
CONSTRUCTION CO., INC.

(2) IEW CONSTRUCTION
GROUP, INC.

(3) CARBRO CONSTRUCTORS
CORP.

0008 TEMPORARY BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0297 162006P

VIBRATION MONITORING

(1)

LS

1,000.00000 1,000.00 80,269.39000 80,269.39 0.01000 0.01

0298 514003P

TEMPORARY STRUCTURE, ONE-
WAY

(1)

LS

3,000,000.00000 3,000,000.00 2,690,000.00000 2,690,000.00 3,000,000.00000 3,000,000.00

0299 501003P

TEMPORARY SHEETING

5,295.000

SF

0.01000 52.95 0.01000 52.95 200.00000 1,059,000.00

Section Totals: $3,001,052.95 $2,770,322.34 $4,059,000.01
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Route 80 Bridges Over Howard Blvd. (CR 615)

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):129

Tabulation of Bids

Contract Time:

August 10, 2023

Contract Description:

23129

0080(337)

07/16/27 COMPLETION DATE

MORRIS

Min: Max:

8/15/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNION PAVING &
CONSTRUCTION CO., INC.

(2) IEW CONSTRUCTION
GROUP, INC.

(3) CARBRO CONSTRUCTORS
CORP.

0009 SIGN STRUCTURE NO. 1SECTION: Cat Alt Set: Cat Alt Member:

0300 503003P

FURNISHING DRILLED SHAFT
EQUIPMENT

(1)

LS

15,000.00000 15,000.00 43,092.25000 43,092.25 25,000.00000 25,000.00

0301 503012M

CROSSHOLE SONIC LOGGING

4.000

U

4,000.00000 16,000.00 2,293.41000 9,173.64 2,600.00000 10,400.00

0302 503015M

SHAFT CORING

21.000

LF

500.00000 10,500.00 34.40000 722.40 365.00000 7,665.00

0303 503018M

DRILLED SHAFT IN SOIL 36"
DIAMETER

103.000

LF

1,200.00000 123,600.00 1,490.72000 153,544.16 1,400.00000 144,200.00

0304 503048M

OBSTRUCTION REMOVAL

10.000

LF

4,500.00000 45,000.00 1,834.73000 18,347.30 1,500.00000 15,000.00
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Route 80 Bridges Over Howard Blvd. (CR 615)

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):129

Tabulation of Bids

Contract Time:

August 10, 2023

Contract Description:

23129

0080(337)

07/16/27 COMPLETION DATE

MORRIS

Min: Max:

8/15/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNION PAVING &
CONSTRUCTION CO., INC.

(2) IEW CONSTRUCTION
GROUP, INC.

(3) CARBRO CONSTRUCTORS
CORP.

0009 SIGN STRUCTURE NO. 1SECTION: Cat Alt Set: Cat Alt Member:

0305 503051M

TOMOGRAPHY

1.000

U

3,000.00000 3,000.00 344.01000 344.01 3,200.00000 3,200.00

0306 512012M

OVERHEAD SIGN SUPPORT,
STRUCTURE NO. ___ 1 (1412-225)

1.000

U

250,000.00000 250,000.00 317,453.02000 317,453.02 475,000.00000 475,000.00

0307 202009P

EXCAVATION, UNCLASSIFIED

27.000

CY

160.00000 4,320.00 860.03000 23,220.81 300.00000 8,100.00

0308 501003P

TEMPORARY SHEETING

418.000

SF

15.00000 6,270.00 5.73000 2,395.14 0.01000 4.18

0309 504006P

REINFORCEMENT STEEL, EPOXY-
COATED

1,021.000

LB

2.00000 2,042.00 5.73000 5,850.33 2.00000 2,042.00
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Route 80 Bridges Over Howard Blvd. (CR 615)

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):129

Tabulation of Bids

Contract Time:

August 10, 2023

Contract Description:

23129

0080(337)

07/16/27 COMPLETION DATE

MORRIS

Min: Max:

8/15/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNION PAVING &
CONSTRUCTION CO., INC.

(2) IEW CONSTRUCTION
GROUP, INC.

(3) CARBRO CONSTRUCTORS
CORP.

0009 SIGN STRUCTURE NO. 1SECTION: Cat Alt Set: Cat Alt Member:

0310 302060P

COARSE AGGREGATE, SIZE NO.
57

3.000

CY

100.00000 300.00 74.54000 223.62 100.00000 300.00

Section Totals: $476,032.00 $574,366.68 $690,911.18
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Route 80 Bridges Over Howard Blvd. (CR 615)

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):129

Tabulation of Bids

Contract Time:

August 10, 2023

Contract Description:

23129

0080(337)

07/16/27 COMPLETION DATE

MORRIS

Min: Max:

8/15/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNION PAVING &
CONSTRUCTION CO., INC.

(2) IEW CONSTRUCTION
GROUP, INC.

(3) CARBRO CONSTRUCTORS
CORP.

0010 SIGN STRUCTURE NO. 2SECTION: Cat Alt Set: Cat Alt Member:

0311 503003P

FURNISHING DRILLED SHAFT
EQUIPMENT

(1)

LS

15,000.00000 15,000.00 43,092.25000 43,092.25 25,000.00000 25,000.00

0312 503012M

CROSSHOLE SONIC LOGGING

4.000

U

4,000.00000 16,000.00 2,293.41000 9,173.64 2,600.00000 10,400.00

0313 503015M

SHAFT CORING

21.000

LF

500.00000 10,500.00 34.40000 722.40 365.00000 7,665.00

0314 503018M

DRILLED SHAFT IN SOIL 36"
DIAMETER

103.000

LF

1,200.00000 123,600.00 1,490.72000 153,544.16 1,400.00000 144,200.00

0315 503048M

OBSTRUCTION REMOVAL

10.000

LF

4,500.00000 45,000.00 1,834.73000 18,347.30 1,500.00000 15,000.00
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Route 80 Bridges Over Howard Blvd. (CR 615)

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):129

Tabulation of Bids

Contract Time:

August 10, 2023

Contract Description:

23129

0080(337)

07/16/27 COMPLETION DATE

MORRIS

Min: Max:

8/15/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNION PAVING &
CONSTRUCTION CO., INC.

(2) IEW CONSTRUCTION
GROUP, INC.

(3) CARBRO CONSTRUCTORS
CORP.

0010 SIGN STRUCTURE NO. 2SECTION: Cat Alt Set: Cat Alt Member:

0316 503051M

TOMOGRAPHY

1.000

U

3,000.00000 3,000.00 344.01000 344.01 3,200.00000 3,200.00

0317 512012M

OVERHEAD SIGN SUPPORT,
STRUCTURE NO. ___ 2 (1412-226)

1.000

U

250,000.00000 250,000.00 317,453.02000 317,453.02 475,000.00000 475,000.00

0318 202009P

EXCAVATION, UNCLASSIFIED

27.000

CY

160.00000 4,320.00 860.03000 23,220.81 300.00000 8,100.00

0319 501003P

TEMPORARY SHEETING

418.000

SF

15.00000 6,270.00 5.73000 2,395.14 0.01000 4.18

0320 504006P

REINFORCEMENT STEEL, EPOXY-
COATED

1,021.000

LB

2.00000 2,042.00 5.73000 5,850.33 2.00000 2,042.00
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Route 80 Bridges Over Howard Blvd. (CR 615)

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):129

Tabulation of Bids

Contract Time:

August 10, 2023

Contract Description:

23129

0080(337)

07/16/27 COMPLETION DATE

MORRIS

Min: Max:

8/15/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNION PAVING &
CONSTRUCTION CO., INC.

(2) IEW CONSTRUCTION
GROUP, INC.

(3) CARBRO CONSTRUCTORS
CORP.

0010 SIGN STRUCTURE NO. 2SECTION: Cat Alt Set: Cat Alt Member:

0321 302060P

COARSE AGGREGATE, SIZE NO.
57

3.000

CY

100.00000 300.00 74.54000 223.62 100.00000 300.00

Section Totals: $476,032.00 $574,366.68 $690,911.18
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Route 80 Bridges Over Howard Blvd. (CR 615)

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):129

Tabulation of Bids

Contract Time:

August 10, 2023

Contract Description:

23129

0080(337)

07/16/27 COMPLETION DATE

MORRIS

Min: Max:

8/15/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNION PAVING &
CONSTRUCTION CO., INC.

(2) IEW CONSTRUCTION
GROUP, INC.

(3) CARBRO CONSTRUCTORS
CORP.

0011 SIGN STRUCTURE NO. 3SECTION: Cat Alt Set: Cat Alt Member:

0322 503003P

FURNISHING DRILLED SHAFT
EQUIPMENT

(1)

LS

15,000.00000 15,000.00 21,546.12000 21,546.12 15,000.00000 15,000.00

0323 503012M

CROSSHOLE SONIC LOGGING

1.000

U

4,600.00000 4,600.00 3,440.12000 3,440.12 2,600.00000 2,600.00

0324 503015M

SHAFT CORING

5.000

LF

500.00000 2,500.00 34.40000 172.00 385.00000 1,925.00

0325 503027M

DRILLED SHAFT IN SOIL 60"
DIAMETER

25.000

LF

2,100.00000 52,500.00 2,293.41000 57,335.25 1,800.00000 45,000.00

0326 503048M

OBSTRUCTION REMOVAL

5.000

LF

4,500.00000 22,500.00 2,866.76000 14,333.80 1,500.00000 7,500.00
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Route 80 Bridges Over Howard Blvd. (CR 615)

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):129

Tabulation of Bids

Contract Time:

August 10, 2023

Contract Description:

23129

0080(337)

07/16/27 COMPLETION DATE

MORRIS

Min: Max:

8/15/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNION PAVING &
CONSTRUCTION CO., INC.

(2) IEW CONSTRUCTION
GROUP, INC.

(3) CARBRO CONSTRUCTORS
CORP.

0011 SIGN STRUCTURE NO. 3SECTION: Cat Alt Set: Cat Alt Member:

0327 503051M

TOMOGRAPHY

1.000

U

3,000.00000 3,000.00 344.01000 344.01 3,200.00000 3,200.00

0328 512003M

CANTILEVER SIGN SUPPORT,
STRUCTURE NO. ___ 3 (1412-224)

1.000

U

135,000.00000 135,000.00 191,315.41000 191,315.41 267,000.00000 267,000.00

0329 202009P

EXCAVATION, UNCLASSIFIED

46.000

CY

90.00000 4,140.00 344.01000 15,824.46 200.00000 9,200.00

0330 501003P

TEMPORARY SHEETING

180.000

SF

16.00000 2,880.00 5.73000 1,031.40 0.01000 1.80

0331 504006P

REINFORCEMENT STEEL, EPOXY-
COATED

1,478.000

LB

2.00000 2,956.00 5.73000 8,468.94 2.00000 2,956.00

Section Totals: $245,076.00 $313,811.51 $354,382.80
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Route 80 Bridges Over Howard Blvd. (CR 615)

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):129

Tabulation of Bids

Contract Time:

August 10, 2023

Contract Description:

23129

0080(337)

07/16/27 COMPLETION DATE

MORRIS

Min: Max:

8/15/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNION PAVING &
CONSTRUCTION CO., INC.

(2) IEW CONSTRUCTION
GROUP, INC.

(3) CARBRO CONSTRUCTORS
CORP.

0012 SIGN STRUCTURE NO. 4SECTION: Cat Alt Set: Cat Alt Member:

0332 503003P

FURNISHING DRILLED SHAFT
EQUIPMENT

(1)

LS

15,000.00000 15,000.00 21,546.12000 21,546.12 15,000.00000 15,000.00

0333 503012M

CROSSHOLE SONIC LOGGING

1.000

U

5,000.00000 5,000.00 3,440.12000 3,440.12 2,600.00000 2,600.00

0334 503015M

SHAFT CORING

5.000

LF

500.00000 2,500.00 34.40000 172.00 385.00000 1,925.00

0335 503027M

DRILLED SHAFT IN SOIL 60"
DIAMETER

25.000

LF

2,100.00000 52,500.00 2,293.41000 57,335.25 1,800.00000 45,000.00

0336 503048M

OBSTRUCTION REMOVAL

5.000

LF

4,500.00000 22,500.00 2,866.76000 14,333.80 1,500.00000 7,500.00
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Route 80 Bridges Over Howard Blvd. (CR 615)

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):129

Tabulation of Bids

Contract Time:

August 10, 2023

Contract Description:

23129

0080(337)

07/16/27 COMPLETION DATE

MORRIS

Min: Max:

8/15/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNION PAVING &
CONSTRUCTION CO., INC.

(2) IEW CONSTRUCTION
GROUP, INC.

(3) CARBRO CONSTRUCTORS
CORP.

0012 SIGN STRUCTURE NO. 4SECTION: Cat Alt Set: Cat Alt Member:

0337 503051M

TOMOGRAPHY

1.000

U

3,000.00000 3,000.00 344.01000 344.01 3,200.00000 3,200.00

0338 512003M

CANTILEVER SIGN SUPPORT,
STRUCTURE NO. ___ 4 (1412-223)

1.000

U

115,000.00000 115,000.00 162,647.77000 162,647.77 267,000.00000 267,000.00

0339 202009P

EXCAVATION, UNCLASSIFIED

46.000

CY

90.00000 4,140.00 344.01000 15,824.46 200.00000 9,200.00

0340 501003P

TEMPORARY SHEETING

180.000

SF

16.00000 2,880.00 5.73000 1,031.40 0.01000 1.80

0341 504006P

REINFORCEMENT STEEL, EPOXY-
COATED

1,478.000

LB

2.00000 2,956.00 5.73000 8,468.94 2.00000 2,956.00

Section Totals: $225,476.00 $285,143.87 $354,382.80
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Route 80 Bridges Over Howard Blvd. (CR 615)

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):129

Tabulation of Bids

Contract Time:

August 10, 2023

Contract Description:

23129

0080(337)

07/16/27 COMPLETION DATE

MORRIS

Min: Max:

8/15/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNION PAVING &
CONSTRUCTION CO., INC.

(2) IEW CONSTRUCTION
GROUP, INC.

(3) CARBRO CONSTRUCTORS
CORP.

0013 SIGN STRUCTURE NO. 5SECTION: Cat Alt Set: Cat Alt Member:

0342 503003P

FURNISHING DRILLED SHAFT
EQUIPMENT

(1)

LS

15,000.00000 15,000.00 21,546.12000 21,546.12 15,000.00000 15,000.00

0343 503012M

CROSSHOLE SONIC LOGGING

1.000

U

5,000.00000 5,000.00 3,440.12000 3,440.12 2,600.00000 2,600.00

0344 503015M

SHAFT CORING

5.000

LF

500.00000 2,500.00 34.40000 172.00 385.00000 1,925.00

0345 503027M

DRILLED SHAFT IN SOIL 60"
DIAMETER

25.000

LF

2,100.00000 52,500.00 2,293.41000 57,335.25 1,800.00000 45,000.00

0346 503048M

OBSTRUCTION REMOVAL

5.000

LF

4,500.00000 22,500.00 2,866.76000 14,333.80 1,500.00000 7,500.00
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Route 80 Bridges Over Howard Blvd. (CR 615)

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):129

Tabulation of Bids

Contract Time:

August 10, 2023

Contract Description:

23129

0080(337)

07/16/27 COMPLETION DATE

MORRIS

Min: Max:

8/15/2023



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) UNION PAVING &
CONSTRUCTION CO., INC.

(2) IEW CONSTRUCTION
GROUP, INC.

(3) CARBRO CONSTRUCTORS
CORP.

0013 SIGN STRUCTURE NO. 5SECTION: Cat Alt Set: Cat Alt Member:

0347 503051M

TOMOGRAPHY

1.000

U

3,000.00000 3,000.00 344.01000 344.01 3,200.00000 3,200.00

0348 512003M

CANTILEVER SIGN SUPPORT,
STRUCTURE NO. ___ 5 (1412-222)

1.000

U

135,000.00000 135,000.00 185,581.88000 185,581.88 267,000.00000 267,000.00

0349 202009P

EXCAVATION, UNCLASSIFIED

46.000

CY

90.00000 4,140.00 344.01000 15,824.46 210.00000 9,660.00

0350 501003P

TEMPORARY SHEETING

180.000

SF

16.00000 2,880.00 5.73000 1,031.40 0.01000 1.80

0351 504006P

REINFORCEMENT STEEL, EPOXY-
COATED

1,478.000

LB

2.00000 2,956.00 5.73000 8,468.94 2.00000 2,956.00

Section Totals: $245,476.00 $308,077.98 $354,842.80
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Route 80 Bridges Over Howard Blvd. (CR 615)

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):129

Tabulation of Bids

Contract Time:

August 10, 2023

Contract Description:

23129

0080(337)

07/16/27 COMPLETION DATE

MORRIS

Min: Max:

8/15/2023



( ) indicates item is bid as Lump Sum

$68,842,708.44$65,462,200.85 $83,316,217.73

$65,462,200.85

Contract Totals

$68,842,708.44 83,316,217.73Cost Plus Time Totals

Page 76 of 76

Route 80 Bridges Over Howard Blvd. (CR 615)

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):129

Tabulation of Bids

Contract Time:

August 10, 2023

Contract Description:

23129

0080(337)

07/16/27 COMPLETION DATE

MORRIS

Min: Max:

8/15/2023



Vendor Ranking Page: 1

Contract ID:

Route 80 Bridges Over Howard Blvd. (CR 615)

N1Letting Date:

Contract Description:

District(s):

07/16/27 COMPLETION DATE

23129

August 10, 2023 10:00 AM

0080(337)

MORRIS129 Counties:

Contract Time:

Call Order:

Project(s):

8/15/2023

Percent Of
Low BidTotal BidRank Vendor Name

1 UNION PAVING & CONSTRUCTION CO., INC. $65,462,200.85 100.00%

2 IEW CONSTRUCTION GROUP, INC. $68,842,708.44 105.16%

3 CARBRO CONSTRUCTORS CORP. $83,316,217.73 127.27%

THE ABOVE IS AN EXACT TRANSCRIPT OF THE ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS, IF ANY, IN EXTENSION
AND ADDITIONS HAVE BEEN CORRECTED.


