

Page 1 of 4

Contract ID: 23457 Counties: CAMDEN, MERCER, OCEAN, SOMERSET

Letting Date: August 10, 2023 District(s): H4

Call Order: 457 Project(s): D00S(660)

Contract Time: 10/09/24 COMPLETION DATE Min: Max:

Contract Description: MTN JOC Basin Restoration Contract, Statewide 2023

Contract Description: With 000 Basin Residuality Contract, Stateward 2020							
Line No / Item ID Item Description		(1) KONKUS CORPORATION (2) JOSEPH M. SANZARI, INC.		(3) COLONNELLI BROTHERS, INC.			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	ROADWAY	Cat Alt Set: Cat Alt Member:					
0001 MMG095M	3,600,000.000	0.80770	2,907,720.00	0.82500	2,970,000.00	0.83250	2,997,000.00
ADJUSTMENT FACTOR	PCT						
Section Totals:			\$2,907,720.00		\$2,970,000.00		\$2,997,000.00



Page 2 of 4

Contract ID: 23457 Counties: CAMDEN, MERCER, OCEAN, SOMERSET

Letting Date: August 10, 2023 District(s): H4

Call Order: 457 Project(s): D00S(660)

Contract Time: 10/09/24 COMPLETION DATE Min: Max:

Contract Description: MTN JOC Basin Restoration Contract, Statewide 2023

Line No / Item ID Item Description		(1) KONKUS CORPORATION		(2) JOSEPH M. SANZARI, INC.		(3) COLONNELLI BROTHERS, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 NON-PARTIC		IPATING ITEMS Cat Alt Set:		Cat Alt Member:			
0002 MMG013M	75,000.000	1.00000	75,000.00	1.00000	75,000.00	1.00000	75,000.00
NON-PARTICIPATING WORK DOLL							
Section Totals:			\$75,000.00		\$75,000.00		\$75,000.00
Contract Totals			\$2,982,720.00		\$3,045,000.00		\$3,072,000.00
Cost Plus Time Totals		\$2,982,720.00		\$3,045,000.00		3,072,000.00	

() indicates item is bid as Lump Sum



Page 3 of 4

Contract ID: 23457 Counties: CAMDEN, MERCER, OCEAN, SOMERSET

Letting Date: August 10, 2023 District(s): H4

Call Order: 457 Project(s): D00S(660)

Contract Time: 10/09/24 COMPLETION DATE Min: Max:

Contract Description: MTN JOC Basin Restoration Contract, Statewide 2023

Line No / Item ID Item Description		(4) IEW CON GROUI					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	ROADWAY		Cat Alt	Set:	Cat A	It Member:	
0001 MMG095M	3,600,000.000	1.24980	4,499,280.00				
ADJUSTMENT FACTOR	PCT						
Section Totals:			\$4 499 280 00				



Page 4 of 4

Contract ID: 23457 Counties: CAMDEN, MERCER, OCEAN, SOMERSET

Letting Date: August 10, 2023 District(s): H4

Call Order: 457 Project(s): D00S(660)

Contract Time: 10/09/24 COMPLETION DATE Min: Max:

Contract Description: MTN JOC Basin Restoration Contract, Statewide 2023

Line No / Item ID Item Description		(4) IEW CONSTRUCTION GROUP, INC.					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 NON-PARTICI		PATING ITEMS Cat Alt Set:		Cat Alt Member:			
0002 MMG013M	75,000.000	1.00000	75,000.00				
NON-PARTICIPATING WOR	RK DOLL						
Section Totals: \$75,000.00							
Contract Totals			\$4,574,280.00				
Cost Plus Time Totals			\$4,574,280.00				

() indicates item is bid as Lump Sum

Page:



457

Call Order:

Vendor Ranking

Contract ID: 23457 Counties: CAMDEN, MERCER,

OCEAN, SOMERSET

Letting Date: August 10, 2023 10:00 AM District(s): H4

Contract Time: 10/09/24 COMPLETION DATE

Contract Description: MTN JOC Basin Restoration Contract, Statewide 2023 Project(s): D00S(660)

Rank	Vendor Name	Total Bid	Percent Of Low Bid
1	KONKUS CORPORATION	\$2,982,720.00	100.00%
2	JOSEPH M. SANZARI, INC.	\$3,045,000.00	102.09%
3	COLONNELLI BROTHERS, INC.	\$3,072,000.00	102.99%
4	IEW CONSTRUCTION GROUP, INC.	\$4,574,280.00	153.36%

THE ABOVE IS AN EXACT TRANSCRIPT OF THE ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS, IF ANY, IN EXTENSION AND ADDITIONS HAVE BEEN CORRECTED.