
Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) EARLE ASPHALT
COMPANY

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0005 151006M

PERFORMANCE BOND AND
PAYMENT BOND

1.000

DOLL

250,000.00000 250,000.00 320,000.00000 320,000.00 150,000.00000 150,000.00

0007 153003P

PROGRESS SCHEDULE

(1)

LS

950,000.00000 950,000.00 50,000.00000 50,000.00 75,000.00000 75,000.00

0008 153005M

PROGRESS SCHEDULE UPDATE

26.000

U

500.00000 13,000.00 500.00000 13,000.00 600.00000 15,600.00

0009 153011M

TRAINEES

4,950.000

HOUR

0.01000 49.50 0.01000 49.50 0.01000 49.50

0010 154003P

MOBILIZATION

(1)

LS

5,850,000.00000 5,850,000.00 6,475,000.00000 6,475,000.00 6,503,668.54000 6,503,668.54

0016 157006M

MONUMENT

12.000

U

800.00000 9,600.00 1,075.00000 12,900.00 2,300.00000 27,600.00
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Route 47, Grove Street to Route 130, Pavement

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):116

Tabulation of Bids

Contract Time:

June 04, 2024

Contract Description:

24116

0047317

11/21/28 COMPLETION DATE

GLOUCESTER

Min: Max:

6/4/2024



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) EARLE ASPHALT
COMPANY

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0017 157009M

MONUMENT BOX

12.000

U

1,000.00000 12,000.00 1,075.00000 12,900.00 585.00000 7,020.00

0028 159003M

BREAKAWAY BARRICADE

550.000

U

0.01000 5.50 0.01000 5.50 0.01000 5.50

0029 159006M

DRUM

1,103.000

U

0.01000 11.03 0.01000 11.03 0.01000 11.03

0030 159009M

TRAFFIC CONE

1,103.000

U

0.01000 11.03 0.01000 11.03 0.01000 11.03

0031 159012M

CONSTRUCTION SIGNS

6,920.000

SF

0.01000 69.20 12.50000 86,500.00 0.01000 69.20

0032 159015M

CONSTRUCTION IDENTIFICATION
SIGN, 4' X 8'

6.000

U

0.01000 0.06 980.00000 5,880.00 3,500.00000 21,000.00
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Route 47, Grove Street to Route 130, Pavement

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):116

Tabulation of Bids

Contract Time:

June 04, 2024

Contract Description:

24116

0047317

11/21/28 COMPLETION DATE

GLOUCESTER

Min: Max:

6/4/2024



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) EARLE ASPHALT
COMPANY

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0033 159021P

CONSTRUCTION BARRIER CURB

1,730.000

LF

3.00000 5,190.00 0.01000 17.30 20.00000 34,600.00

0034 159027M

ARROW BOARD, 4' X 8'

20.000

U

25.00000 500.00 7,390.00000 147,800.00 0.01000 0.20

0035 159029M

PORTABLE VARIABLE MESSAGE
SIGN W/REMOTE
COMMUNICATION

10.000

U

25.00000 250.00 29,095.00000 290,950.00 25,000.00000 250,000.00

0036 159051M

TEMPORARY CRASH CUSHION,
INERTIAL BARRIER SYSTEM, 13
MODULES

2.000

U

4,000.00000 8,000.00 7,905.00000 15,810.00 10,000.00000 20,000.00

0037 159108M

TRAFFIC CONTROL TRUCK WITH
MOUNTED CRASH CUSHION

10.000

U

25.00000 250.00 95,900.00000 959,000.00 160,000.00000 1,600,000.00
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Route 47, Grove Street to Route 130, Pavement

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):116

Tabulation of Bids

Contract Time:

June 04, 2024

Contract Description:

24116

0047317

11/21/28 COMPLETION DATE

GLOUCESTER

Min: Max:

6/4/2024



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) EARLE ASPHALT
COMPANY

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0038 159117M

REMOVABLE BLACK LINE
MASKING TAPE, 8"

90,275.000

LF

0.01000 902.75 0.01000 902.75 0.01000 902.75

0039 159126M

TEMPORARY TRAFFIC STRIPES,
4"

1,163,789.000

LF

0.15000 174,568.35 0.20000 232,757.80 0.01000 11,637.89

0040 159132M

TEMPORARY PAVEMENT
MARKINGS

24,152.000

SF

0.01000 241.52 2.47000 59,655.44 0.01000 241.52

0041 159138M

HMA PATCH

941.000

T

975.00000 917,475.00 300.00000 282,300.00 175.00000 164,675.00

0042 159141M

TRAFFIC DIRECTOR, FLAGGER

15,000.000

HOUR

0.01000 150.00 0.01000 150.00 120.00000 1,800,000.00
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Route 47, Grove Street to Route 130, Pavement

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):116

Tabulation of Bids

Contract Time:

June 04, 2024

Contract Description:

24116

0047317

11/21/28 COMPLETION DATE

GLOUCESTER

Min: Max:

6/4/2024



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) EARLE ASPHALT
COMPANY

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0043 159260M

CONSTRUCTION IDENTIFICATION
SIGN, IIJA 6' X 4'

6.000

U

0.01000 0.06 1,500.00000 9,000.00 5,000.00000 30,000.00

0044 159312M

TRAFFIC MARKINGS LINES,
LATEX, 8"

65,332.000

LF

0.01000 653.32 0.60000 39,199.20 0.01000 653.32

0045 159314M

TRAFFIC MARKINGS LINES,
LATEX, 24"

60,840.000

LF

0.01000 608.40 2.15000 130,806.00 0.01000 608.40

0046 160004M

FUEL PRICE ADJUSTMENT

1.000

DOLL

571,500.00000 571,500.00 571,500.00000 571,500.00 571,500.00000 571,500.00

0047 160007M

ASPHALT PRICE ADJUSTMENT

1.000

DOLL

1,265,600.00000 1,265,600.00 1,265,600.00000 1,265,600.00 1,265,600.00000 1,265,600.00
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Route 47, Grove Street to Route 130, Pavement

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):116

Tabulation of Bids

Contract Time:

June 04, 2024

Contract Description:

24116

0047317

11/21/28 COMPLETION DATE

GLOUCESTER

Min: Max:

6/4/2024



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) EARLE ASPHALT
COMPANY

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0048 160009M

STEEL PRICE ADJUSTMENT

1.000

DOLL

1,360.00000 1,360.00 1,360.00000 1,360.00 1,360.00000 1,360.00

0049 161003P

FINAL CLEANUP

(1)

LS

100.00000 100.00 25,000.00000 25,000.00 150,000.00000 150,000.00

0050 201003P

CLEARING SITE

(1)

LS

500,000.00000 500,000.00 500,000.00000 500,000.00 500,000.00000 500,000.00

0052 202006M

EXCAVATION, TEST PIT

192.000

CY

0.25000 48.00 300.00000 57,600.00 180.00000 34,560.00

0053 202009P

EXCAVATION, UNCLASSIFIED

28,199.000

CY

0.50000 14,099.50 40.00000 1,127,960.00 35.00000 986,965.00

0054 202021P

REMOVAL OF PAVEMENT

7,605.000

SY

8.00000 60,840.00 18.00000 136,890.00 14.25000 108,371.25
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Route 47, Grove Street to Route 130, Pavement

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):116

Tabulation of Bids

Contract Time:

June 04, 2024

Contract Description:

24116

0047317

11/21/28 COMPLETION DATE

GLOUCESTER

Min: Max:

6/4/2024



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) EARLE ASPHALT
COMPANY

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0055 203040M

GEOTEXTILE

4,663.000

SY

18.00000 83,934.00 6.00000 27,978.00 2.20000 10,258.60

0056 203054M

FLOWABLE CONCRETE FILL

12.000

CY

3,000.00000 36,000.00 540.00000 6,480.00 500.00000 6,000.00

0057 301006P

SUBBASE

6,789.000

CY

5.00000 33,945.00 80.00000 543,120.00 100.00000 678,900.00

0058 302036P

DENSE-GRADED AGGREGATE
BASE COURSE, 6" THICK

5,021.000

SY

75.00000 376,575.00 16.00000 80,336.00 16.50000 82,846.50

0059 302060P

COARSE AGGREGATE, SIZE NO.
57

2,072.000

CY

110.00000 227,920.00 150.00000 310,800.00 95.00000 196,840.00
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Route 47, Grove Street to Route 130, Pavement

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):116

Tabulation of Bids

Contract Time:

June 04, 2024

Contract Description:

24116

0047317

11/21/28 COMPLETION DATE

GLOUCESTER

Min: Max:

6/4/2024



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) EARLE ASPHALT
COMPANY

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0060 304003P

CONCRETE BASE COURSE, 8"
THICK

6,534.000

SY

125.00000 816,750.00 144.00000 940,896.00 137.00000 895,158.00

0061 401009P

HMA MILLING, 3" OR LESS

445,486.000

SY

0.01000 4,454.86 2.00000 890,972.00 2.20000 980,069.20

0062 401012P

HMA MILLING, MORE THAN 3" TO
6"

364,688.000

SY

0.01000 3,646.88 2.00000 729,376.00 4.90000 1,786,971.20

0063 401015P

CONCRETE MILLING

43,928.000

SY

0.01000 439.28 0.01000 439.28 0.01000 439.28

0064 401021M

HOT MIX ASPHALT PAVEMENT
REPAIR

80,190.000

SY

0.40000 32,076.00 0.01000 801.90 0.01000 801.90
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Route 47, Grove Street to Route 130, Pavement

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):116

Tabulation of Bids

Contract Time:

June 04, 2024

Contract Description:

24116

0047317

11/21/28 COMPLETION DATE

GLOUCESTER

Min: Max:

6/4/2024



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) EARLE ASPHALT
COMPANY

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0065 401027M

POLYMERIZED JOINT ADHESIVE

366,730.000

LF

0.01000 3,667.30 0.50000 183,365.00 0.10000 36,673.00

0066 401030M

TACK COAT

204,547.000

GAL

0.01000 2,045.47 0.01000 2,045.47 0.01000 2,045.47

0067 401054M

HOT MIX ASPHALT 12.5 M 64
SURFACE COURSE

4,842.000

T

140.00000 677,880.00 200.00000 968,400.00 160.00000 774,720.00

0068 401072M

HOT MIX ASPHALT 12.5 M 64
INTERMEDIATE COURSE

118,413.000

T

62.00000 7,341,606.00 97.00000 11,486,061.00 90.00000 10,657,170.00

0069 401099M

HOT MIX ASPHALT 25 M 64 BASE
COURSE

3,403.000

T

100.00000 340,300.00 110.00000 374,330.00 150.00000 510,450.00
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Route 47, Grove Street to Route 130, Pavement

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):116

Tabulation of Bids

Contract Time:

June 04, 2024

Contract Description:

24116

0047317

11/21/28 COMPLETION DATE

GLOUCESTER

Min: Max:

6/4/2024



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) EARLE ASPHALT
COMPANY

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0070 401108M

CORE SAMPLES, HOT MIX
ASPHALT

840.000

U

1.00000 840.00 300.00000 252,000.00 70.00000 58,800.00

0071 404006M

STONE MATRIX ASPHALT 12.5 MM
SURFACE COURSE

45,405.000

T

160.00000 7,264,800.00 136.00000 6,175,080.00 190.00000 8,626,950.00

0072 405003P

UNDERLAYER PREPARATION

12,910.000

SY

0.20000 2,582.00 4.00000 51,640.00 0.01000 129.10

0073 453006M

FULL DEPTH CONCRETE
PAVEMENT REPAIR, HMA

10,983.000

SY

0.45000 4,942.35 0.01000 109.83 0.01000 109.83

0074 513015P

LANDSCAPE RETAINING WALL

100.000

SF

100.00000 10,000.00 200.00000 20,000.00 200.00000 20,000.00

Page 10 of 71

Route 47, Grove Street to Route 130, Pavement

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):116

Tabulation of Bids

Contract Time:

June 04, 2024

Contract Description:

24116

0047317

11/21/28 COMPLETION DATE

GLOUCESTER

Min: Max:

6/4/2024



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) EARLE ASPHALT
COMPANY

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0075 601120P

12" REINFORCED CONCRETE
PIPE

239.000

LF

400.00000 95,600.00 130.00000 31,070.00 135.00000 32,265.00

0076 601122P

15" REINFORCED CONCRETE
PIPE

1,420.000

LF

480.00000 681,600.00 170.00000 241,400.00 185.00000 262,700.00

0077 601124P

18" REINFORCED CONCRETE
PIPE

1,656.000

LF

500.00000 828,000.00 170.00000 281,520.00 180.00000 298,080.00

0078 601128P

24" REINFORCED CONCRETE
PIPE

979.000

LF

550.00000 538,450.00 167.00000 163,493.00 185.00000 181,115.00

0079 601132P

30" REINFORCED CONCRETE
PIPE

70.000

LF

650.00000 45,500.00 247.00000 17,290.00 265.00000 18,550.00
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Route 47, Grove Street to Route 130, Pavement

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):116

Tabulation of Bids

Contract Time:

June 04, 2024

Contract Description:

24116

0047317

11/21/28 COMPLETION DATE

GLOUCESTER

Min: Max:

6/4/2024



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) EARLE ASPHALT
COMPANY

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0080 601194P

15" REINFORCED CONCRETE
PIPE, CLASS V

104.000

LF

420.00000 43,680.00 135.00000 14,040.00 190.00000 19,760.00

0081 601196P

18" REINFORCED CONCRETE
PIPE, CLASS V

60.000

LF

740.00000 44,400.00 265.00000 15,900.00 190.00000 11,400.00

0082 601200P

24" REINFORCED CONCRETE
PIPE, CLASS V

20.000

LF

650.00000 13,000.00 180.00000 3,600.00 215.00000 4,300.00

0083 601249P

6" HIGH DENSITY POLYETHYLENE
PIPE

18.000

LF

380.00000 6,840.00 50.00000 900.00 60.00000 1,080.00

0084 601370M

15" REINFORCED CONCRETE END
SECTION

3.000

U

5,400.00000 16,200.00 2,500.00000 7,500.00 7,600.00000 22,800.00
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Route 47, Grove Street to Route 130, Pavement

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):116

Tabulation of Bids

Contract Time:

June 04, 2024

Contract Description:

24116

0047317

11/21/28 COMPLETION DATE

GLOUCESTER

Min: Max:

6/4/2024



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) EARLE ASPHALT
COMPANY

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0085 601372M

18" REINFORCED CONCRETE END
SECTION

1.000

U

5,600.00000 5,600.00 3,500.00000 3,500.00 8,500.00000 8,500.00

0086 601409P

8" HIGH DENSITY POLYETHYLENE
PIPE

175.000

LF

160.00000 28,000.00 85.00000 14,875.00 62.00000 10,850.00

0087 601416P

UNDERDRAIN, TYPE F

1,596.000

LF

200.00000 319,200.00 65.00000 103,740.00 79.00000 126,084.00

0088 601419P

8" PERFORATED HIGH DENSITY
POLYETHYLENE PIPE

320.000

LF

180.00000 57,600.00 85.00000 27,200.00 78.00000 24,960.00

0089 601420P

6" PERFORATED HIGH DENSITY
POLYETHYLENE PIPE

240.000

LF

210.00000 50,400.00 65.00000 15,600.00 60.00000 14,400.00
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Route 47, Grove Street to Route 130, Pavement

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):116

Tabulation of Bids

Contract Time:

June 04, 2024

Contract Description:

24116

0047317

11/21/28 COMPLETION DATE

GLOUCESTER

Min: Max:

6/4/2024



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) EARLE ASPHALT
COMPANY

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0090 601669P

24" X 38" REINFORCED
CONCRETE ELLIPTICAL PIPE,
CLASS HE-V

82.000

LF

1,000.00000 82,000.00 375.00000 30,750.00 470.00000 38,540.00

0093 601681M

18" DUCTILE IRON PIPE

100.000

LF

910.00000 91,000.00 280.00000 28,000.00 365.00000 36,500.00

0094 601684M

12" DUCTILE IRON PIPE

28.000

LF

1,500.00000 42,000.00 180.00000 5,040.00 535.00000 14,980.00

0095 602006P

CONCRETE HEADWALL

20.000

CY

4,000.00000 80,000.00 3,500.00000 70,000.00 4,115.00000 82,300.00

0096 602009M

INLET, TYPE A

4.000

U

14,000.00000 56,000.00 6,000.00000 24,000.00 5,700.00000 22,800.00
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Route 47, Grove Street to Route 130, Pavement

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):116

Tabulation of Bids

Contract Time:

June 04, 2024

Contract Description:

24116

0047317

11/21/28 COMPLETION DATE

GLOUCESTER

Min: Max:

6/4/2024



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) EARLE ASPHALT
COMPANY

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0097 602012M

INLET, TYPE B

24.000

U

19,000.00000 456,000.00 7,000.00000 168,000.00 7,300.00000 175,200.00

0098 602013M

INLET, TYPE DOUBLE B

14.000

U

27,000.00000 378,000.00 11,000.00000 154,000.00 11,500.00000 161,000.00

0099 602018M

INLET, TYPE E

4.000

U

20,000.00000 80,000.00 7,000.00000 28,000.00 7,600.00000 30,400.00

0100 602054M

MANHOLE, 4' DIAMETER

6.000

U

16,000.00000 96,000.00 8,500.00000 51,000.00 8,200.00000 49,200.00

0101 602093M

MANHOLE, USING EXISTING
CASTING

1.000

U

1,000.00000 1,000.00 1,200.00000 1,200.00 6,000.00000 6,000.00

0102 602096M

INLET CONVERTED TO MANHOLE

1.000

U

2,500.00000 2,500.00 2,500.00000 2,500.00 2,700.00000 2,700.00
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Route 47, Grove Street to Route 130, Pavement

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):116

Tabulation of Bids

Contract Time:

June 04, 2024

Contract Description:

24116

0047317

11/21/28 COMPLETION DATE

GLOUCESTER

Min: Max:

6/4/2024



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) EARLE ASPHALT
COMPANY

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0103 602102M

SET INLET TYPE A, CASTING

9.000

U

1,300.00000 11,700.00 1,260.00000 11,340.00 1,325.00000 11,925.00

0104 602105M

SET INLET TYPE B, CASTING

216.000

U

1,700.00000 367,200.00 1,800.00000 388,800.00 2,000.00000 432,000.00

0105 602108M

SET INLET TYPE E, CASTING

26.000

U

1,850.00000 48,100.00 1,852.00000 48,152.00 2,000.00000 52,000.00

0106 602111M

SET INLET TYPE ES, CASTING

9.000

U

6,400.00000 57,600.00 2,330.00000 20,970.00 5,000.00000 45,000.00

0107 602114M

SET MANHOLE CASTING

27.000

U

1,200.00000 32,400.00 2,000.00000 54,000.00 1,250.00000 33,750.00

0108 602117M

SET SQUARE FRAMED MANHOLE
CASTING, CIRCULAR COVER

1.000

U

2,500.00000 2,500.00 630.00000 630.00 2,000.00000 2,000.00
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Route 47, Grove Street to Route 130, Pavement

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):116

Tabulation of Bids

Contract Time:

June 04, 2024

Contract Description:

24116

0047317

11/21/28 COMPLETION DATE

GLOUCESTER

Min: Max:

6/4/2024



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) EARLE ASPHALT
COMPANY

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0109 602150M

RECONSTRUCTED INLET, TYPE A,
USING NEW CASTING

4.000

U

1,300.00000 5,200.00 2,280.00000 9,120.00 1,650.00000 6,600.00

0110 602153M

RECONSTRUCTED INLET, TYPE B,
USING NEW CASTING

138.000

U

1,700.00000 234,600.00 2,820.00000 389,160.00 2,200.00000 303,600.00

0111 602159M

RECONSTRUCTED INLET, TYPE E,
USING NEW CASTING

19.000

U

1,850.00000 35,150.00 2,870.00000 54,530.00 2,200.00000 41,800.00

0112 602183M

RECONSTRUCTED MANHOLE,
USING NEW CASTING

10.000

U

1,200.00000 12,000.00 2,065.00000 20,650.00 830.00000 8,300.00

0114 602220M

TRENCH DRAIN

66.000

LF

1,250.00000 82,500.00 675.00000 44,550.00 650.00000 42,900.00
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Route 47, Grove Street to Route 130, Pavement

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):116

Tabulation of Bids

Contract Time:

June 04, 2024

Contract Description:

24116

0047317

11/21/28 COMPLETION DATE

GLOUCESTER

Min: Max:

6/4/2024



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) EARLE ASPHALT
COMPANY

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0115 602223M

OUTLET CONTROL STRUCTURE

5.000

U

20,000.00000 100,000.00 9,000.00000 45,000.00 26,000.00000 130,000.00

0116 602229M

MANUFACTURED TREATMENT
DEVICE

1.000

U

50,000.00000 50,000.00 45,000.00000 45,000.00 24,750.00000 24,750.00

0117 602280M

INLET, TYPE BX

1.000

U

26,000.00000 26,000.00 9,500.00000 9,500.00 13,750.00000 13,750.00

0118 603036P

RIPRAP STONE CHANNEL
PROTECTION, 12" THICK (D50=6")

146.000

SY

220.00000 32,120.00 125.00000 18,250.00 120.00000 17,520.00

0119 604003P

GABION WALL

52.000

CY

1,200.00000 62,400.00 535.00000 27,820.00 435.00000 22,620.00
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Route 47, Grove Street to Route 130, Pavement

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):116

Tabulation of Bids

Contract Time:

June 04, 2024

Contract Description:

24116

0047317

11/21/28 COMPLETION DATE

GLOUCESTER

Min: Max:

6/4/2024



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) EARLE ASPHALT
COMPANY

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0120 605009P

CHAIN-LINK FENCE, ALUMINUM-
COATED STEEL, 6' HIGH

1,048.000

LF

38.00000 39,824.00 48.00000 50,304.00 60.00000 62,880.00

0121 605151M

GATE, SECURITY FENCE, 12' WIDE

1.000

U

2,000.00000 2,000.00 1,960.00000 1,960.00 1,750.00000 1,750.00

0122 605152M

SLIDING GATE, SECURITY FENCE,
12' WIDE

3.000

U

3,500.00000 10,500.00 6,700.00000 20,100.00 5,000.00000 15,000.00

0123 605165M

GATE, CHAIN-LINK FENCE, 20'
WIDE

1.000

U

3,000.00000 3,000.00 2,600.00000 2,600.00 2,000.00000 2,000.00

0124 605212P

RESET FENCE

199.000

LF

30.00000 5,970.00 39.00000 7,761.00 79.00000 15,721.00
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Route 47, Grove Street to Route 130, Pavement

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):116

Tabulation of Bids

Contract Time:

June 04, 2024

Contract Description:

24116

0047317

11/21/28 COMPLETION DATE

GLOUCESTER

Min: Max:

6/4/2024



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) EARLE ASPHALT
COMPANY

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0125 606006P

HOT MIX ASPHALT SIDEWALK, 5"
THICK

27.000

SY

300.00000 8,100.00 295.00000 7,965.00 75.00000 2,025.00

0126 606012P

CONCRETE SIDEWALK, 4" THICK

15,902.000

SY

170.00000 2,703,340.00 155.00000 2,464,810.00 150.00000 2,385,300.00

0127 606015P

CONCRETE SIDEWALK, 5" THICK

144.000

SY

180.00000 25,920.00 150.00000 21,600.00 180.00000 25,920.00

0128 606017P

PERVIOUS CONCRETE SIDEWALK

4,555.000

SY

300.00000 1,366,500.00 200.00000 911,000.00 240.00000 1,093,200.00

0129 606021P

CONCRETE SIDEWALK, 8" THICK

209.000

SY

340.00000 71,060.00 200.00000 41,800.00 250.00000 52,250.00
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Route 47, Grove Street to Route 130, Pavement

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):116

Tabulation of Bids

Contract Time:

June 04, 2024

Contract Description:

24116

0047317

11/21/28 COMPLETION DATE

GLOUCESTER

Min: Max:

6/4/2024



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) EARLE ASPHALT
COMPANY

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0130 606024P

CONCRETE SIDEWALK,
REINFORCED, 6" THICK

2,249.000

SY

190.00000 427,310.00 160.00000 359,840.00 200.00000 449,800.00

0131 606028P

RESET PRECAST CONCRETE
PAVERS

270.000

SY

300.00000 81,000.00 400.00000 108,000.00 435.00000 117,450.00

0132 606039P

HOT MIX ASPHALT DRIVEWAY, 6"
THICK

653.000

SY

105.00000 68,565.00 70.00000 45,710.00 51.00000 33,303.00

0133 606042P

HOT MIX ASPHALT DRIVEWAY,
VARIABLE THICKNESS

4,226.000

SY

55.00000 232,430.00 70.00000 295,820.00 40.00000 169,040.00

0134 606057P

CONCRETE DRIVEWAY,
REINFORCED, 6" THICK

2,813.000

SY

190.00000 534,470.00 180.00000 506,340.00 215.00000 604,795.00
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Route 47, Grove Street to Route 130, Pavement

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):116

Tabulation of Bids

Contract Time:

June 04, 2024

Contract Description:

24116

0047317

11/21/28 COMPLETION DATE

GLOUCESTER

Min: Max:

6/4/2024



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) EARLE ASPHALT
COMPANY

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0135 606075P

CONCRETE ISLAND, 4" THICK

333.000

SY

170.00000 56,610.00 250.00000 83,250.00 300.00000 99,900.00

0136 606084P

DETECTABLE WARNING SURFACE

393.000

SY

800.00000 314,400.00 600.00000 235,800.00 760.00000 298,680.00

0137 606095P

TURF PAVERS

33.000

SY

1,000.00000 33,000.00 400.00000 13,200.00 425.00000 14,025.00

0138 606130P

RESET BUS SHELTER

6.000

U

10,000.00000 60,000.00 10,000.00000 60,000.00 6,250.00000 37,500.00

0139 607018P

9" X 16" CONCRETE VERTICAL
CURB

55,699.000

LF

80.00000 4,455,920.00 85.00000 4,734,415.00 63.00000 3,509,037.00
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Route 47, Grove Street to Route 130, Pavement

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):116

Tabulation of Bids

Contract Time:

June 04, 2024

Contract Description:

24116

0047317

11/21/28 COMPLETION DATE

GLOUCESTER

Min: Max:

6/4/2024



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) EARLE ASPHALT
COMPANY

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0140 607034P

9" X 14" CONCRETE VERTICAL
CURB

4,027.000

LF

80.00000 322,160.00 80.00000 322,160.00 64.50000 259,741.50

0141 607069P

9" X VARIABLE HEIGHT
CONCRETE VERTICAL CURB

49.000

LF

80.00000 3,920.00 90.00000 4,410.00 87.00000 4,263.00

0142 608003P

NONVEGETATIVE SURFACE, HOT
MIX ASPHALT

1,521.000

SY

35.00000 53,235.00 75.00000 114,075.00 65.00000 98,865.00

0143 609003M

BEAM GUIDE RAIL

5,522.000

LF

40.00000 220,880.00 35.00000 193,270.00 32.00000 176,704.00

0144 609004M

BEAM GUIDE RAIL, BRIDGE

238.000

LF

190.00000 45,220.00 181.00000 43,078.00 180.00000 42,840.00
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Route 47, Grove Street to Route 130, Pavement

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):116

Tabulation of Bids

Contract Time:

June 04, 2024

Contract Description:

24116

0047317

11/21/28 COMPLETION DATE

GLOUCESTER

Min: Max:

6/4/2024



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) EARLE ASPHALT
COMPANY

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0145 609006M

BEAM GUIDE RAIL, DUAL-FACED

150.000

LF

55.00000 8,250.00 44.00000 6,600.00 48.00000 7,200.00

0146 609027M

TANGENT GUIDE RAIL TERMINAL

39.000

U

3,750.00000 146,250.00 3,298.00000 128,622.00 3,700.00000 144,300.00

0147 609033M

CONTROLLED RELEASE
TERMINAL

2.000

U

2,500.00000 5,000.00 2,062.00000 4,124.00 1,250.00000 2,500.00

0148 609036M

CONTROLLED RELEASE
TERMINAL ANCHORAGE

2.000

U

2,500.00000 5,000.00 2,370.00000 4,740.00 2,500.00000 5,000.00

0149 609039M

BEAM GUIDE RAIL ANCHORAGE

18.000

U

1,175.00000 21,150.00 1,650.00000 29,700.00 1,900.00000 34,200.00
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Route 47, Grove Street to Route 130, Pavement

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):116

Tabulation of Bids

Contract Time:

June 04, 2024

Contract Description:

24116

0047317

11/21/28 COMPLETION DATE

GLOUCESTER

Min: Max:

6/4/2024



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) EARLE ASPHALT
COMPANY

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0150 609042M

BEAM GUIDE RAIL POST

213.000

U

75.00000 15,975.00 104.00000 22,152.00 130.00000 27,690.00

0151 609059M

APPROACH GUIDE RAIL
TRANSITION TL-3

12.000

U

3,550.00000 42,600.00 4,745.00000 56,940.00 5,300.00000 63,600.00

0152 609075M

REMOVAL OF BEAM GUIDE RAIL

6,904.000

LF

0.90000 6,213.60 2.05000 14,153.20 2.05000 14,153.20

0153 610003M

TRAFFIC STRIPES, 4"

553,270.000

LF

0.70000 387,289.00 0.46000 254,504.20 1.00000 553,270.00

0154 610007M

TRAFFIC STRIPES, 8"

21,352.000

LF

1.40000 29,892.80 0.88000 18,789.76 1.00000 21,352.00

0155 610009M

TRAFFIC MARKINGS

12,404.000

SF

0.01000 124.04 7.22000 89,556.88 8.00000 99,232.00
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Route 47, Grove Street to Route 130, Pavement

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):116

Tabulation of Bids

Contract Time:

June 04, 2024

Contract Description:

24116

0047317

11/21/28 COMPLETION DATE

GLOUCESTER

Min: Max:

6/4/2024



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) EARLE ASPHALT
COMPANY

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0156 610012M

RPM, MONO-DIRECTIONAL, WHITE
LENS

2,085.000

U

31.00000 64,635.00 30.87000 64,363.95 34.00000 70,890.00

0157 610014M

TRAFFIC MARKING LINES, 8"

33,356.000

LF

2.00000 66,712.00 1.55000 51,701.80 1.75000 58,373.00

0158 610016M

TRAFFIC MARKING LINES, 12"

1,734.000

LF

3.00000 5,202.00 2.32000 4,022.88 2.50000 4,335.00

0159 610017M

TRAFFIC MARKING LINES, 24"

30,790.000

LF

6.00000 184,740.00 4.64000 142,865.60 5.00000 153,950.00

0160 610018M

RPM, MONO-DIRECTIONAL,
AMBER LENS

573.000

U

31.00000 17,763.00 30.87000 17,688.51 34.00000 19,482.00
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Route 47, Grove Street to Route 130, Pavement

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):116

Tabulation of Bids

Contract Time:

June 04, 2024

Contract Description:

24116

0047317

11/21/28 COMPLETION DATE

GLOUCESTER

Min: Max:

6/4/2024



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) EARLE ASPHALT
COMPANY

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0161 610021M

RPM, BI-DIRECTIONAL, AMBER
LENS

683.000

U

31.00000 21,173.00 30.87000 21,084.21 34.00000 23,222.00

0162 610024M

REMOVAL OF RPM

3,297.000

U

0.01000 32.97 0.01000 32.97 11.50000 37,915.50

0163 610033M

RUMBLE STRIP

97,137.000

LF

0.50000 48,568.50 0.36000 34,969.32 0.32000 31,083.84

0164 610036M

REMOVAL OF TRAFFIC STRIPES

15,625.000

LF

1.20000 18,750.00 0.77000 12,031.25 0.75000 11,718.75

0165 610038M

REMOVAL OF RUMBLE STRIP

3,393.000

LF

8.00000 27,144.00 20.00000 67,860.00 6.60000 22,393.80
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Route 47, Grove Street to Route 130, Pavement

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):116

Tabulation of Bids

Contract Time:

June 04, 2024

Contract Description:

24116

0047317

11/21/28 COMPLETION DATE

GLOUCESTER

Min: Max:

6/4/2024



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) EARLE ASPHALT
COMPANY

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0166 611312M

CRASH CUSHION, COMPRESSIVE
BARRIER, TYPE 3, WIDTH
NARROW

1.000

U

50,000.00000 50,000.00 45,000.00000 45,000.00 55,000.00000 55,000.00

0167 612003P

REGULATORY AND WARNING
SIGN

3,040.380

SF

36.00000 109,453.68 40.00000 121,615.20 37.00000 112,494.06

0168 612006P

GUIDE SIGN, TYPE GA, STEEL "U"
OR SQUARE TUBE POST
SUPPORTS

3,707.560

SF

40.00000 148,302.40 50.00000 185,378.00 42.00000 155,717.52

0169 612021M

RELOCATE SIGN

3.000

U

250.00000 750.00 210.00000 630.00 365.00000 1,095.00

0170 651251M

RESET WATER METER BOX

2.000

U

1,000.00000 2,000.00 600.00000 1,200.00 1,650.00000 3,300.00
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Route 47, Grove Street to Route 130, Pavement

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):116

Tabulation of Bids

Contract Time:

June 04, 2024

Contract Description:

24116

0047317

11/21/28 COMPLETION DATE

GLOUCESTER

Min: Max:

6/4/2024



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) EARLE ASPHALT
COMPANY

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0171 651252M

RESET FIRE HYDRANT

19.000

U

2,200.00000 41,800.00 3,500.00000 66,500.00 2,000.00000 38,000.00

0172 651253M

RESET WATER MANHOLE

1.000

U

800.00000 800.00 2,500.00000 2,500.00 685.00000 685.00

0173 651255M

RESET WATER VALVE BOX

252.000

U

25.00000 6,300.00 410.00000 103,320.00 53.00000 13,356.00

0174 652435M

RESET MANHOLE, SANITARY
SEWER, USING NEW CASTING

144.000

U

1,200.00000 172,800.00 2,100.00000 302,400.00 1,050.00000 151,200.00

0175 652450M

RESET SANITARY SEWER
CLEANOUT

52.000

U

150.00000 7,800.00 650.00000 33,800.00 745.00000 38,740.00
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Route 47, Grove Street to Route 130, Pavement

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):116

Tabulation of Bids

Contract Time:

June 04, 2024

Contract Description:

24116

0047317

11/21/28 COMPLETION DATE

GLOUCESTER

Min: Max:

6/4/2024



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) EARLE ASPHALT
COMPANY

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0176 653009P

6" GAS MAIN

98.000

LF

500.00000 49,000.00 257.63000 25,247.74 350.00000 34,300.00

0177 653015M

GAS MAIN, TIE-IN ASSISTANCE

2.000

U

10,000.00000 20,000.00 19,658.18000 39,316.36 40,000.00000 80,000.00

0178 653084M

RESET GAS VALVE BOX

125.000

U

25.00000 3,125.00 1,467.36000 183,420.00 165.00000 20,625.00

0179 653087P

GAS AS-BUILT PLAN

(1)

LS

5,000.00000 5,000.00 2,049.83000 2,049.83 4,200.00000 4,200.00

0180 653088P

GAS MAIN REMOVAL

64.000

LF

200.00000 12,800.00 200.50000 12,832.00 290.00000 18,560.00

0181 654003P

ELECTRICAL CONDUIT

28.000

LF

250.00000 7,000.00 67.00000 1,876.00 240.00000 6,720.00
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Route 47, Grove Street to Route 130, Pavement

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):116

Tabulation of Bids

Contract Time:

June 04, 2024

Contract Description:

24116

0047317

11/21/28 COMPLETION DATE

GLOUCESTER

Min: Max:

6/4/2024



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) EARLE ASPHALT
COMPANY

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0182 654010M

UTILITY POLE SHEATH

11.000

U

5,000.00000 55,000.00 4,638.65000 51,025.15 3,250.00000 35,750.00

0183 654027M

ELECTRIC RISER

1.000

U

2,500.00000 2,500.00 6,700.28000 6,700.28 1,600.00000 1,600.00

0184 654029M

RESET ELECTRIC MANHOLE

3.000

U

7,500.00000 22,500.00 3,607.84000 10,823.52 6,200.00000 18,600.00

0185 655013P

RESET TELECOMMUNICATIONS
MANHOLE

40.000

U

250.00000 10,000.00 3,607.84000 144,313.60 4,000.00000 160,000.00

0186 701015P

2" RIGID METALLIC CONDUIT

3,182.000

LF

70.00000 222,740.00 75.00000 238,650.00 66.00000 210,012.00

0187 701021P

3" RIGID METALLIC CONDUIT

11,059.000

LF

120.00000 1,327,080.00 80.00000 884,720.00 77.00000 851,543.00
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Route 47, Grove Street to Route 130, Pavement

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):116

Tabulation of Bids

Contract Time:

June 04, 2024

Contract Description:

24116

0047317

11/21/28 COMPLETION DATE

GLOUCESTER

Min: Max:

6/4/2024



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) EARLE ASPHALT
COMPANY

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0188 701024P

4" RIGID METALLIC CONDUIT

214.000

LF

102.00000 21,828.00 110.00000 23,540.00 86.00000 18,404.00

0189 701027P

2" RIGID NONMETALLIC CONDUIT

615.000

LF

35.00000 21,525.00 40.00000 24,600.00 33.00000 20,295.00

0190 701102M

18" X 36" JUNCTION BOX

142.000

U

5,500.00000 781,000.00 5,000.00000 710,000.00 2,200.00000 312,400.00

0191 701120M

JUNCTION BOX FRAME AND
COVER

7.000

U

3,230.00000 22,610.00 3,500.00000 24,500.00 1,300.00000 9,100.00

0192 701123M

FOUNDATION, TYPE SFT

82.000

U

0.01000 0.82 3,100.00000 254,200.00 2,300.00000 188,600.00
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Route 47, Grove Street to Route 130, Pavement

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):116

Tabulation of Bids

Contract Time:

June 04, 2024

Contract Description:

24116

0047317

11/21/28 COMPLETION DATE

GLOUCESTER

Min: Max:

6/4/2024



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) EARLE ASPHALT
COMPANY

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0193 701128M

FOUNDATION, TYPE P-MC
MODIFIED

25.000

U

7,100.00000 177,500.00 7,500.00000 187,500.00 4,100.00000 102,500.00

0194 701135M

FOUNDATION, TYPE SPF

55.000

U

1,950.00000 107,250.00 2,100.00000 115,500.00 1,500.00000 82,500.00

0195 701138M

FOUNDATION, TYPE STF

49.000

U

10,000.00000 490,000.00 7,550.00000 369,950.00 4,100.00000 200,900.00

0196 701144M

FOUNDATION, TYPE SFK

20.000

U

4,500.00000 90,000.00 3,565.00000 71,300.00 2,300.00000 46,000.00

0197 701168M

METER CABINET, TYPE T

5.000

U

3,450.00000 17,250.00 3,620.00000 18,100.00 5,050.00000 25,250.00

0198 701171M

METER CABINET, TYPE TL

20.000

U

4,530.00000 90,600.00 5,000.00000 100,000.00 5,500.00000 110,000.00
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Route 47, Grove Street to Route 130, Pavement

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):116

Tabulation of Bids

Contract Time:

June 04, 2024

Contract Description:

24116

0047317

11/21/28 COMPLETION DATE

GLOUCESTER

Min: Max:

6/4/2024



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) EARLE ASPHALT
COMPANY

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0199 701192P

GROUND WIRE, NO. 8 AWG

14,345.000

LF

0.85000 12,193.25 1.00000 14,345.00 2.65000 38,014.25

0200 701201P

MULTIPLE LIGHTING WIRE, NO. 8
AWG

9,729.000

LF

1.27000 12,355.83 1.35000 13,134.15 2.65000 25,781.85

0201 701213P

SERVICE WIRE, NO. 6 AWG

5,167.000

LF

3.04000 15,707.68 4.00000 20,668.00 3.10000 16,017.70

0202 702009M

CONTROLLER, 8 PHASE

19.000

U

25,000.00000 475,000.00 22,000.00000 418,000.00 25,000.00000 475,000.00

0203 702012M

TRAFFIC SIGNAL STANDARD,
ALUMINUM

65.000

U

3,720.00000 241,800.00 4,000.00000 260,000.00 4,700.00000 305,500.00
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Route 47, Grove Street to Route 130, Pavement

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):116

Tabulation of Bids

Contract Time:

June 04, 2024

Contract Description:

24116

0047317

11/21/28 COMPLETION DATE

GLOUCESTER

Min: Max:

6/4/2024



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) EARLE ASPHALT
COMPANY

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0204 702014M

TRAFFIC SIGNAL STANDARD WITH
GREATER THAN 50 FOOT MAST
ARM, STEEL

2.000

U

35,000.00000 70,000.00 16,000.00000 32,000.00 22,000.00000 44,000.00

0205 702015M

TRAFFIC SIGNAL STANDARD,
STEEL

46.000

U

7,510.00000 345,460.00 7,900.00000 363,400.00 8,600.00000 395,600.00

0206 702018M

PEDESTRIAN SIGNAL STANDARD

51.000

U

1,230.00000 62,730.00 1,300.00000 66,300.00 1,700.00000 86,700.00

0207 702021M

TRAFFIC SIGNAL MAST ARM,
ALUMINUM

43.000

U

2,560.00000 110,080.00 2,700.00000 116,100.00 4,100.00000 176,300.00

0208 702024M

TRAFFIC SIGNAL MAST ARM,
STEEL

48.000

U

6,300.00000 302,400.00 6,700.00000 321,600.00 7,700.00000 369,600.00
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Route 47, Grove Street to Route 130, Pavement

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):116

Tabulation of Bids

Contract Time:

June 04, 2024

Contract Description:

24116

0047317

11/21/28 COMPLETION DATE

GLOUCESTER

Min: Max:

6/4/2024



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) EARLE ASPHALT
COMPANY

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0209 702025M

TRAFFIC SIGNAL MAST ARM
GREATER THAN 50 FOOT, STEEL

4.000

U

20,460.00000 81,840.00 21,500.00000 86,000.00 32,000.00000 128,000.00

0210 702027P

TRAFFIC SIGNAL CABLE, 2
CONDUCTOR

16,840.000

LF

1.20000 20,208.00 1.50000 25,260.00 2.55000 42,942.00

0211 702030P

TRAFFIC SIGNAL CABLE, 5
CONDUCTOR

32,759.000

LF

1.88000 61,586.92 2.00000 65,518.00 3.35000 109,742.65

0212 702033P

TRAFFIC SIGNAL CABLE, 10
CONDUCTOR

58,562.000

LF

3.00000 175,686.00 3.25000 190,326.50 3.85000 225,463.70

0213 702035M

OPTICALLY PROGRAMMED LED
TRAFFIC SIGNAL HEAD

11.000

U

5,470.00000 60,170.00 6,000.00000 66,000.00 6,300.00000 69,300.00
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Route 47, Grove Street to Route 130, Pavement

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):116

Tabulation of Bids

Contract Time:

June 04, 2024

Contract Description:

24116

0047317

11/21/28 COMPLETION DATE

GLOUCESTER

Min: Max:

6/4/2024



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) EARLE ASPHALT
COMPANY

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0214 702036M

TRAFFIC SIGNAL HEAD

294.000

U

1,640.00000 482,160.00 1,800.00000 529,200.00 1,700.00000 499,800.00

0215 702038M

PUSH BUTTON INSTALLATION

5.000

U

2,150.00000 10,750.00 2,300.00000 11,500.00 1,600.00000 8,000.00

0216 702039M

PEDESTRIAN SIGNAL HEAD

174.000

U

1,200.00000 208,800.00 1,300.00000 226,200.00 1,200.00000 208,800.00

0217 702042M

PUSH BUTTON

91.000

U

468.00000 42,588.00 500.00000 45,500.00 625.00000 56,875.00

0218 702046M

RADAR DETECTOR

79.000

U

9,870.00000 779,730.00 19,000.00000 1,501,000.00 11,000.00000 869,000.00

0219 702050M

GENERATOR AUXILIARY CABINET

25.000

U

17,000.00000 425,000.00 8,600.00000 215,000.00 8,300.00000 207,500.00
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Route 47, Grove Street to Route 130, Pavement

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):116

Tabulation of Bids

Contract Time:

June 04, 2024

Contract Description:

24116

0047317

11/21/28 COMPLETION DATE

GLOUCESTER

Min: Max:

6/4/2024



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) EARLE ASPHALT
COMPANY

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0220 702054M

TEMPORARY TRAFFIC SIGNAL
SYSTEM, LOCATION NO. ___
LOCATION NO. 1

(1)

LS

50.00000 50.00 83,500.00000 83,500.00 25,000.00000 25,000.00

0221 702057M

INTERIM TRAFFIC SIGNAL
SYSTEM, LOCATION NO. ___
LOCATION NO. 1

(1)

LS

25.00000 25.00 14,150.00000 14,150.00 9,775.00000 9,775.00

0222 702057M

INTERIM TRAFFIC SIGNAL
SYSTEM, LOCATION NO. ___
LOCATION NO. 2

(1)

LS

25.00000 25.00 11,787.00000 11,787.00 10,350.00000 10,350.00

0223 702057M

INTERIM TRAFFIC SIGNAL
SYSTEM, LOCATION NO. ___
LOCATION NO. 3

(1)

LS

25.00000 25.00 12,091.00000 12,091.00 9,200.00000 9,200.00
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Route 47, Grove Street to Route 130, Pavement

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):116

Tabulation of Bids

Contract Time:

June 04, 2024

Contract Description:

24116

0047317

11/21/28 COMPLETION DATE

GLOUCESTER

Min: Max:

6/4/2024



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) EARLE ASPHALT
COMPANY

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0224 702057M

INTERIM TRAFFIC SIGNAL
SYSTEM, LOCATION NO. ___
LOCATION NO. 4

(1)

LS

25.00000 25.00 11,787.00000 11,787.00 9,500.00000 9,500.00

0225 702057M

INTERIM TRAFFIC SIGNAL
SYSTEM, LOCATION NO. ___
LOCATION NO. 5

(1)

LS

25.00000 25.00 12,091.00000 12,091.00 9,500.00000 9,500.00

0226 702057M

INTERIM TRAFFIC SIGNAL
SYSTEM, LOCATION NO. ___
LOCATION NO. 6

(1)

LS

25.00000 25.00 14,147.00000 14,147.00 14,000.00000 14,000.00

0227 702057M

INTERIM TRAFFIC SIGNAL
SYSTEM, LOCATION NO. ___
LOCATION NO. 7

(1)

LS

25.00000 25.00 15,279.00000 15,279.00 13,300.00000 13,300.00
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Route 47, Grove Street to Route 130, Pavement

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):116

Tabulation of Bids

Contract Time:

June 04, 2024

Contract Description:

24116

0047317

11/21/28 COMPLETION DATE

GLOUCESTER

Min: Max:

6/4/2024



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) EARLE ASPHALT
COMPANY

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0228 702057M

INTERIM TRAFFIC SIGNAL
SYSTEM, LOCATION NO. ___
LOCATION NO. 8

(1)

LS

25.00000 25.00 14,545.00000 14,545.00 8,000.00000 8,000.00

0229 702057M

INTERIM TRAFFIC SIGNAL
SYSTEM, LOCATION NO. ___
LOCATION NO. 9

(1)

LS

25.00000 25.00 9,721.00000 9,721.00 14,400.00000 14,400.00

0230 702057M

INTERIM TRAFFIC SIGNAL
SYSTEM, LOCATION NO. ___
LOCATION NO. 10

(1)

LS

25.00000 25.00 9,721.00000 9,721.00 9,200.00000 9,200.00

0231 702057M

INTERIM TRAFFIC SIGNAL
SYSTEM, LOCATION NO. ___
LOCATION NO. 11

(1)

LS

25.00000 25.00 13,224.00000 13,224.00 9,200.00000 9,200.00
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Route 47, Grove Street to Route 130, Pavement

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):116

Tabulation of Bids

Contract Time:

June 04, 2024

Contract Description:

24116

0047317

11/21/28 COMPLETION DATE

GLOUCESTER

Min: Max:

6/4/2024



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) EARLE ASPHALT
COMPANY

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0232 702057M

INTERIM TRAFFIC SIGNAL
SYSTEM, LOCATION NO. ___
LOCATION NO. 12

(1)

LS

25.00000 25.00 11,934.00000 11,934.00 11,000.00000 11,000.00

0233 702057M

INTERIM TRAFFIC SIGNAL
SYSTEM, LOCATION NO. ___
LOCATION NO. 13

(1)

LS

25.00000 25.00 20,481.00000 20,481.00 14,000.00000 14,000.00

0234 702057M

INTERIM TRAFFIC SIGNAL
SYSTEM, LOCATION NO. ___
LOCATION NO. 14

(1)

LS

25.00000 25.00 7,666.00000 7,666.00 11,000.00000 11,000.00

0235 702057M

INTERIM TRAFFIC SIGNAL
SYSTEM, LOCATION NO. ___
LOCATION NO. 15

(1)

LS

25.00000 25.00 7,666.00000 7,666.00 10,550.00000 10,550.00
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Route 47, Grove Street to Route 130, Pavement

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):116

Tabulation of Bids

Contract Time:

June 04, 2024

Contract Description:

24116

0047317

11/21/28 COMPLETION DATE

GLOUCESTER

Min: Max:

6/4/2024



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) EARLE ASPHALT
COMPANY

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0236 702057M

INTERIM TRAFFIC SIGNAL
SYSTEM, LOCATION NO. ___
LOCATION NO. 16

(1)

LS

25.00000 25.00 11,934.00000 11,934.00 8,700.00000 8,700.00

0237 702057M

INTERIM TRAFFIC SIGNAL
SYSTEM, LOCATION NO. ___
LOCATION NO. 17

(1)

LS

25.00000 25.00 9,878.00000 9,878.00 8,700.00000 8,700.00

0238 702057M

INTERIM TRAFFIC SIGNAL
SYSTEM, LOCATION NO. ___
LOCATION NO. 18

(1)

LS

25.00000 25.00 1,384.00000 1,384.00 14,000.00000 14,000.00

0239 702057M

INTERIM TRAFFIC SIGNAL
SYSTEM, LOCATION NO. ___
LOCATION NO. 19

(1)

LS

25.00000 25.00 9,878.00000 9,878.00 10,550.00000 10,550.00
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Route 47, Grove Street to Route 130, Pavement

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):116

Tabulation of Bids

Contract Time:

June 04, 2024

Contract Description:

24116

0047317

11/21/28 COMPLETION DATE

GLOUCESTER

Min: Max:

6/4/2024



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) EARLE ASPHALT
COMPANY

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0240 702057M

INTERIM TRAFFIC SIGNAL
SYSTEM, LOCATION NO. ___
LOCATION NO. 20

(1)

LS

25.00000 25.00 14,000.00000 14,000.00 18,500.00000 18,500.00

0241 702057M

INTERIM TRAFFIC SIGNAL
SYSTEM, LOCATION NO. ___
LOCATION NO. 21

(1)

LS

25.00000 25.00 9,878.00000 9,878.00 10,500.00000 10,500.00

0242 702057M

INTERIM TRAFFIC SIGNAL
SYSTEM, LOCATION NO. ___
LOCATION NO. 22

(1)

LS

25.00000 25.00 7,666.00000 7,666.00 11,000.00000 11,000.00

0243 702060M

CONTROLLER TURN-ON

20.000

U

15,600.00000 312,000.00 5,800.00000 116,000.00 9,000.00000 180,000.00
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Route 47, Grove Street to Route 130, Pavement

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):116

Tabulation of Bids

Contract Time:

June 04, 2024

Contract Description:

24116

0047317

11/21/28 COMPLETION DATE

GLOUCESTER

Min: Max:

6/4/2024



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) EARLE ASPHALT
COMPANY

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0244 702089M

SOLAR FLASHING BEACON

6.000

U

7,470.00000 44,820.00 8,300.00000 49,800.00 7,700.00000 46,200.00

0245 703012M

LIGHTING MAST ARM ALUMINUM

1.000

U

750.00000 750.00 1,000.00000 1,000.00 1,500.00000 1,500.00

0246 703015M

LIGHTING MAST ARM STEEL

1.000

U

2,290.00000 2,290.00 2,500.00000 2,500.00 3,500.00000 3,500.00

0247 703018M

LUMINAIRE

31.000

U

1,670.00000 51,770.00 1,800.00000 55,800.00 2,550.00000 79,050.00

0248 704002M

ITS CONDUIT, TYPE A

6,665.000

LF

90.00000 599,850.00 55.00000 366,575.00 65.00000 433,225.00

0249 704003M

JUNCTION BOX ITS TYPE A

6.000

U

8,770.00000 52,620.00 9,500.00000 57,000.00 6,800.00000 40,800.00
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Route 47, Grove Street to Route 130, Pavement

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):116

Tabulation of Bids

Contract Time:

June 04, 2024

Contract Description:

24116

0047317

11/21/28 COMPLETION DATE

GLOUCESTER

Min: Max:

6/4/2024



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) EARLE ASPHALT
COMPANY

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0250 704010M

JUNCTION BOX ITS TYPE D

1.000

U

10,800.00000 10,800.00 12,000.00000 12,000.00 6,800.00000 6,800.00

0251 704011M

METER CABINET ITS

2.000

U

7,840.00000 15,680.00 8,500.00000 17,000.00 5,000.00000 10,000.00

0252 704012P

COMMUNICATION CABLE

109.000

LF

5.45000 594.05 7.00000 763.00 31.00000 3,379.00

0253 704022M

FOUNDATION ITS TYPE C-MC

1.000

U

4,240.00000 4,240.00 4,500.00000 4,500.00 3,600.00000 3,600.00

0254 704023M

FOUNDATION ITS TYPE D-MC

1.000

U

6,240.00000 6,240.00 6,500.00000 6,500.00 3,600.00000 3,600.00

0255 704027M

CONTROLLER, ITS

1.000

U

70,000.00000 70,000.00 57,000.00000 57,000.00 50,000.00000 50,000.00
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Route 47, Grove Street to Route 130, Pavement

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):116

Tabulation of Bids

Contract Time:

June 04, 2024

Contract Description:

24116

0047317

11/21/28 COMPLETION DATE

GLOUCESTER

Min: Max:

6/4/2024



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) EARLE ASPHALT
COMPANY

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0256 704033P

CONTROL CENTER SYSTEM,
LOCATION NO. ___ LOCATION NO.
NJDOT DATA CENTERS

(1)

LS

80,000.00000 80,000.00 82,000.00000 82,000.00 85,000.00000 85,000.00

0257 704036M

FOUNDATION CSS TYPE A

1.000

U

41,000.00000 41,000.00 43,000.00000 43,000.00 15,500.00000 15,500.00

0258 704048M

CAMERA STANDARD TYPE A

1.000

U

82,000.00000 82,000.00 72,000.00000 72,000.00 70,000.00000 70,000.00

0259 704060M

CAMERA

2.000

U

6,230.00000 12,460.00 6,700.00000 13,400.00 12,500.00000 25,000.00

0260 704063M

CONTROLLER, CAMERA

1.000

U

52,000.00000 52,000.00 55,000.00000 55,000.00 52,000.00000 52,000.00
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Route 47, Grove Street to Route 130, Pavement

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):116

Tabulation of Bids

Contract Time:

June 04, 2024

Contract Description:

24116

0047317

11/21/28 COMPLETION DATE

GLOUCESTER

Min: Max:

6/4/2024



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) EARLE ASPHALT
COMPANY

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0261 704076P

FIBER OPTIC CABLE TYPE G

12,403.000

LF

3.70000 45,891.10 4.00000 49,612.00 12.50000 155,037.50

0262 704078P

FIBER OPTIC CABLE TYPE E

1,822.000

LF

2.73000 4,974.06 3.00000 5,466.00 20.50000 37,351.00

0263 704084M

CONTROLLER, CTSS

7.000

U

105,000.00000 735,000.00 95,000.00000 665,000.00 100,000.00000 700,000.00

0264 704090M

CONTROLLER, CTSS TURN ON

7.000

U

19,000.00000 133,000.00 9,100.00000 63,700.00 11,000.00000 77,000.00

0298 903006M

MISCELLANEOUS CONCRETE

5.000

CY

3,000.00000 15,000.00 800.00000 4,000.00 200.00000 1,000.00

Section Totals: $55,903,466.06 $61,345,689.89 $63,314,723.03
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Route 47, Grove Street to Route 130, Pavement

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):116

Tabulation of Bids

Contract Time:

June 04, 2024

Contract Description:

24116

0047317

11/21/28 COMPLETION DATE

GLOUCESTER

Min: Max:

6/4/2024



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) EARLE ASPHALT
COMPANY

0002 CONSTRUCTION ENGINEERINGSECTION: Cat Alt Set: Cat Alt Member:

0011 155018M

FIELD OFFICE TYPE F SET UP

1.000

U

200,000.00000 200,000.00 50,000.00000 50,000.00 125,000.00000 125,000.00

0012 155036M

FIELD OFFICE TYPE F
MAINTENANCE

56.000

MO

6,000.00000 336,000.00 7,000.00000 392,000.00 5,000.00000 280,000.00

0013 156003M

MATERIALS FIELD LABORATORY
SET-UP

1.000

U

20,000.00000 20,000.00 50,000.00000 50,000.00 60,000.00000 60,000.00

0014 156006M

MATERIALS FIELD LABORATORY
MAINTENANCE

52.000

MO

1,000.00000 52,000.00 3,800.00000 197,600.00 4,200.00000 218,400.00

0015 156015M

NUCLEAR DENSITY GAUGE

1.000

U

100.00000 100.00 12,000.00000 12,000.00 10,000.00000 10,000.00
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Route 47, Grove Street to Route 130, Pavement

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):116

Tabulation of Bids

Contract Time:

June 04, 2024

Contract Description:

24116

0047317

11/21/28 COMPLETION DATE

GLOUCESTER

Min: Max:

6/4/2024



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) EARLE ASPHALT
COMPANY

Section Totals: $608,100.00 $701,600.00 $693,400.00
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Route 47, Grove Street to Route 130, Pavement

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):116

Tabulation of Bids

Contract Time:

June 04, 2024

Contract Description:

24116

0047317

11/21/28 COMPLETION DATE

GLOUCESTER

Min: Max:

6/4/2024



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) EARLE ASPHALT
COMPANY

0003 (NON-PARTICIPATING (ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0001 107010M

DISPUTE RESOLUTION BOARD,
REGULAR PROGRESS MEETING,
FULL-DAY

1.000

DOLL

76,800.00000 76,800.00 76,800.00000 76,800.00 76,800.00000 76,800.00

0002 107011M

DISPUTE RESOLUTION BOARD,
REGULAR PROGRESS MEETING,
HALF-DAY

1.000

DOLL

19,200.00000 19,200.00 19,200.00000 19,200.00 19,200.00000 19,200.00

0003 107012M

DISPUTE RESOLUTION BOARD,
CONFERENCE, FULL-DAY

1.000

DOLL

45,440.00000 45,440.00 45,440.00000 45,440.00 45,440.00000 45,440.00

0004 107013M

DISPUTE RESOLUTION BOARD,
CONFERENCE, HALF-DAY

1.000

DOLL

11,360.00000 11,360.00 11,360.00000 11,360.00 11,360.00000 11,360.00
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Route 47, Grove Street to Route 130, Pavement

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):116

Tabulation of Bids

Contract Time:

June 04, 2024

Contract Description:

24116

0047317

11/21/28 COMPLETION DATE

GLOUCESTER

Min: Max:

6/4/2024



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) EARLE ASPHALT
COMPANY

0003 (NON-PARTICIPATING (ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0006 152015P

POLLUTION LIABILITY INSURANCE

1.000

DOLL

1.00000 1.00 0.01000 0.01 1.00000 1.00

0091 601670M

CLEANING EXISTING PIPE, 12" TO
24" DIAMETER

42,304.000

LF

8.00000 338,432.00 8.25000 349,008.00 6.00000 253,824.00

0092 601672M

CLEANING EXISTING PIPE, OVER
24" TO 48" DIAMETER

2,879.000

LF

12.00000 34,548.00 12.37000 35,613.23 22.50000 64,777.50

0113 602216M

CLEANING DRAINAGE
STRUCTURE

521.000

U

400.00000 208,400.00 412.32000 214,818.72 260.00000 135,460.00

0265 801006M

SELECTIVE THINNING

376.000

SY

18.00000 6,768.00 30.92000 11,625.92 31.00000 11,656.00
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Route 47, Grove Street to Route 130, Pavement

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):116

Tabulation of Bids

Contract Time:

June 04, 2024

Contract Description:

24116

0047317

11/21/28 COMPLETION DATE

GLOUCESTER

Min: Max:

6/4/2024



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) EARLE ASPHALT
COMPANY

0003 (NON-PARTICIPATING (ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0266 801012M

SELECTIVE CLEARING

1,419.000

SY

22.00000 31,218.00 28.86000 40,952.34 30.00000 42,570.00

Section Totals: $772,167.00 $804,818.22 $661,088.50
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Route 47, Grove Street to Route 130, Pavement

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):116

Tabulation of Bids

Contract Time:

June 04, 2024

Contract Description:

24116

0047317

11/21/28 COMPLETION DATE

GLOUCESTER

Min: Max:

6/4/2024



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) EARLE ASPHALT
COMPANY

0004 EROSION CONTROLSECTION: Cat Alt Set: Cat Alt Member:

0018 158003M

CAUTION FENCE

58,518.000

LF

0.10000 5,851.80 0.01000 585.18 0.01000 585.18

0019 158009M

HEAVY DUTY SILT FENCE,
ORANGE

7,023.000

LF

0.25000 1,755.75 0.01000 70.23 2.75000 19,313.25

0020 158012M

HEAVY DUTY SILT FENCE, BLACK

15,062.000

LF

0.25000 3,765.50 0.01000 150.62 2.75000 41,420.50

0021 158015M

HAYBALE

25.000

U

50.00000 1,250.00 42.00000 1,050.00 0.01000 0.25

0022 158030M

INLET FILTER TYPE 2, 2' X 4'

474.000

U

400.00000 189,600.00 225.00000 106,650.00 125.00000 59,250.00

0023 158033M

INLET FILTER TYPE 2, 4' X 4'

30.000

U

400.00000 12,000.00 225.00000 6,750.00 250.00000 7,500.00
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Route 47, Grove Street to Route 130, Pavement

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):116

Tabulation of Bids

Contract Time:

June 04, 2024

Contract Description:

24116

0047317

11/21/28 COMPLETION DATE

GLOUCESTER

Min: Max:

6/4/2024



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) EARLE ASPHALT
COMPANY

0004 EROSION CONTROLSECTION: Cat Alt Set: Cat Alt Member:

0024 158063P

CONCRETE WASHOUT SYSTEM

(1)

LS

125,000.00000 125,000.00 50,000.00000 50,000.00 75,000.00000 75,000.00

0025 158072M

OIL ONLY EMERGENCY SPILL KIT,
TYPE 1

2.000

U

1,000.00000 2,000.00 1,125.00000 2,250.00 1,500.00000 3,000.00

0026 158084M

EROSION CONTROL SEDIMENT
REMOVAL

2,840.000

CY

0.01000 28.40 10.00000 28,400.00 0.01000 28.40

0027 158095M

BASIN SAND LAYER

336.000

CY

125.00000 42,000.00 110.00000 36,960.00 200.00000 67,200.00

0282 806018P

FERTILIZING AND SEEDING, TYPE
F

4,308.000

SY

2.25000 9,693.00 2.00000 8,616.00 1.30000 5,600.40
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Route 47, Grove Street to Route 130, Pavement

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):116

Tabulation of Bids

Contract Time:

June 04, 2024

Contract Description:

24116

0047317

11/21/28 COMPLETION DATE

GLOUCESTER

Min: Max:

6/4/2024



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) EARLE ASPHALT
COMPANY

Section Totals: $392,944.45 $241,482.03 $278,897.98
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Route 47, Grove Street to Route 130, Pavement

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):116

Tabulation of Bids

Contract Time:

June 04, 2024

Contract Description:

24116

0047317

11/21/28 COMPLETION DATE

GLOUCESTER

Min: Max:

6/4/2024



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) EARLE ASPHALT
COMPANY

0005 GENERAL LANDSCAPESECTION: Cat Alt Set: Cat Alt Member:

0051 202003P

STRIPPING

5.000

ACRE

125.00000 625.00 30,000.00000 150,000.00 16,400.00000 82,000.00

0267 802006M

TRIMMING EXISTING TREE, OVER
12" TO 18" DIAMETER

1.000

U

600.00000 600.00 500.00000 500.00 650.00000 650.00

0268 802012M

TRIMMING EXISTING TREE, OVER
24" TO 30" DIAMETER

7.000

U

1,000.00000 7,000.00 550.00000 3,850.00 900.00000 6,300.00

0269 802015M

TRIMMING EXISTING TREE, OVER
30" TO 36" DIAMETER

2.000

U

1,500.00000 3,000.00 700.00000 1,400.00 1,600.00000 3,200.00

0270 802019M

STUMP REMOVAL

3.000

U

1,000.00000 3,000.00 600.00000 1,800.00 365.00000 1,095.00
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Route 47, Grove Street to Route 130, Pavement

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):116

Tabulation of Bids

Contract Time:

June 04, 2024

Contract Description:

24116

0047317

11/21/28 COMPLETION DATE

GLOUCESTER

Min: Max:

6/4/2024



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) EARLE ASPHALT
COMPANY

0005 GENERAL LANDSCAPESECTION: Cat Alt Set: Cat Alt Member:

0271 802024M

TREE REMOVAL, OVER 12" TO 18"
DIAMETER

8.000

U

1,550.00000 12,400.00 1,500.00000 12,000.00 975.00000 7,800.00

0272 802027M

TREE REMOVAL, OVER 18" TO 24"
DIAMETER

6.000

U

2,450.00000 14,700.00 2,000.00000 12,000.00 1,300.00000 7,800.00

0273 802030M

TREE REMOVAL, OVER 24" TO 30"
DIAMETER

2.000

U

3,000.00000 6,000.00 3,000.00000 6,000.00 1,500.00000 3,000.00

0274 802033M

TREE REMOVAL, OVER 30" TO 36"
DIAMETER

1.000

U

3,875.00000 3,875.00 4,000.00000 4,000.00 2,000.00000 2,000.00

0275 804000P

TOPSOIL SPREADING __" THICK 4"
Thick

37,844.000

SY

4.00000 151,376.00 10.00000 378,440.00 2.85000 107,855.40
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Route 47, Grove Street to Route 130, Pavement

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):116

Tabulation of Bids

Contract Time:

June 04, 2024

Contract Description:

24116

0047317

11/21/28 COMPLETION DATE

GLOUCESTER

Min: Max:

6/4/2024



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) EARLE ASPHALT
COMPANY

0005 GENERAL LANDSCAPESECTION: Cat Alt Set: Cat Alt Member:

0276 804014P

PLANT PIT SOIL

48.000

CY

100.00000 4,800.00 87.00000 4,176.00 87.50000 4,200.00

0277 804015P

BORROW TOPSOIL

1,829.000

CY

200.00000 365,800.00 56.00000 102,424.00 58.00000 106,082.00

0278 804030P

BIORETENTION SOIL MIXTURE

185.000

CY

150.00000 27,750.00 128.00000 23,680.00 130.00000 24,050.00

0279 805003M

TURF REPAIR STRIP

656.000

LF

28.00000 18,368.00 14.00000 9,184.00 12.50000 8,200.00

0280 805005M

STABILIZED TURF

490.000

SY

40.00000 19,600.00 15.00000 7,350.00 30.00000 14,700.00

0281 806006P

FERTILIZING AND SEEDING, TYPE
A-3

37,844.000

SY

2.00000 75,688.00 1.50000 56,766.00 1.30000 49,197.20
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Route 47, Grove Street to Route 130, Pavement

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):116

Tabulation of Bids

Contract Time:

June 04, 2024

Contract Description:

24116

0047317

11/21/28 COMPLETION DATE

GLOUCESTER

Min: Max:

6/4/2024



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) EARLE ASPHALT
COMPANY

0005 GENERAL LANDSCAPESECTION: Cat Alt Set: Cat Alt Member:

0283 806028P

FERTILIZING AND SEEDING, BASIN
SLOPE

4,359.000

SY

2.50000 10,897.50 2.00000 8,718.00 1.85000 8,064.15

0284 806029P

FERTILIZING AND SEEDING, BASIN
BOTTOM

874.000

SY

3.00000 2,622.00 2.10000 1,835.40 2.15000 1,879.10

0285 806030P

WILDFLOWER SEEDING

6,419.000

SY

4.25000 27,280.75 2.00000 12,838.00 1.85000 11,875.15

0286 807009M

TOPSOIL STABILIZATION, TYPE 3
MAT

3,203.000

SY

10.00000 32,030.00 7.00000 22,421.00 6.25000 20,018.75

0287 809006M

FIBER MULCHING

37,845.000

SY

1.30000 49,198.50 1.25000 47,306.25 1.00000 37,845.00
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Route 47, Grove Street to Route 130, Pavement

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):116

Tabulation of Bids

Contract Time:

June 04, 2024

Contract Description:

24116

0047317

11/21/28 COMPLETION DATE

GLOUCESTER

Min: Max:

6/4/2024



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) EARLE ASPHALT
COMPANY

0005 GENERAL LANDSCAPESECTION: Cat Alt Set: Cat Alt Member:

0288 809018M

WOOD MULCHING

355.000

SY

25.00000 8,875.00 7.00000 2,485.00 6.75000 2,396.25

0289 811006M

LARGE DECIDUOUS TREE, 2-2 1/2"
CALIPER, B&B

17.000

U

850.00000 14,450.00 592.00000 10,064.00 600.00000 10,200.00

0290 811021M

SMALL DECIDUOUS TREE, 3-3 1/2"
CALIPER, B&B

5.000

U

900.00000 4,500.00 979.00000 4,895.00 1,000.00000 5,000.00

0291 811024M

SMALL DECIDUOUS TREE, 2-2 1/2"
CALIPER, B&B

13.000

U

850.00000 11,050.00 592.00000 7,696.00 600.00000 7,800.00

0292 811031M

SMALL DECIDUOUS TREE, 7-8'
HIGH, B&B

6.000

U

675.00000 4,050.00 541.00000 3,246.00 550.00000 3,300.00
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Route 47, Grove Street to Route 130, Pavement

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):116

Tabulation of Bids

Contract Time:

June 04, 2024

Contract Description:

24116

0047317

11/21/28 COMPLETION DATE

GLOUCESTER

Min: Max:

6/4/2024



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) EARLE ASPHALT
COMPANY

0005 GENERAL LANDSCAPESECTION: Cat Alt Set: Cat Alt Member:

0293 811042M

EVERGREEN TREE, 5-6' HIGH, B&B

18.000

U

650.00000 11,700.00 335.00000 6,030.00 350.00000 6,300.00

0294 811067M

DECIDUOUS SHRUB, 24-36" HIGH,
CONTAINER

225.000

U

125.00000 28,125.00 103.00000 23,175.00 100.00000 22,500.00

0295 811138M

PLANT ESTABLISHMENT AND
MAINTENANCE PERIOD

(1)

LS

25,000.00000 25,000.00 15,500.00000 15,500.00 15,500.00000 15,500.00

0296 811165M

WATERING

16.000

MG

500.00000 8,000.00 280.00000 4,480.00 300.00000 4,800.00

0297 811175P

RECONSTRUCT PLANTING BED

(1)

LS

50,000.00000 50,000.00 36,078.00000 36,078.00 36,000.00000 36,000.00

Section Totals: $1,002,360.75 $980,337.65 $621,608.00
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Route 47, Grove Street to Route 130, Pavement

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):116

Tabulation of Bids

Contract Time:

June 04, 2024

Contract Description:

24116

0047317

11/21/28 COMPLETION DATE

GLOUCESTER

Min: Max:

6/4/2024



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) EARLE ASPHALT
COMPANY

0006 STRUCTURE NO. 0832-162 - ROUTE
OVER ROUTE 55 47

SECTION: Cat Alt Set: Cat Alt Member:

0299 507027M

DATE PANEL

4.000

U

1,000.00000 4,000.00 5,000.00000 20,000.00 1,200.00000 4,800.00

0300 551080P

PARAPET MODIFICATIONS

12.000

LF

2,500.00000 30,000.00 1,700.00000 20,400.00 1,800.00000 21,600.00

Section Totals: $34,000.00 $40,400.00 $26,400.00
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Route 47, Grove Street to Route 130, Pavement

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):116

Tabulation of Bids

Contract Time:

June 04, 2024

Contract Description:

24116

0047317

11/21/28 COMPLETION DATE

GLOUCESTER

Min: Max:

6/4/2024



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) EARLE ASPHALT
COMPANY

0007 - STRUCTURE NO. M022-810
ROUTE 47 OVER THE NEW JERSEY
TURNPIKE

SECTION: Cat Alt Set: Cat Alt Member:

0301 507027M

DATE PANEL

4.000

U

1,000.00000 4,000.00 5,000.00000 20,000.00 1,200.00000 4,800.00

0302 551080P

PARAPET MODIFICATIONS

24.000

LF

2,500.00000 60,000.00 1,700.00000 40,800.00 1,000.00000 24,000.00

Section Totals: $64,000.00 $60,800.00 $28,800.00
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Route 47, Grove Street to Route 130, Pavement

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):116

Tabulation of Bids

Contract Time:

June 04, 2024

Contract Description:

24116

0047317

11/21/28 COMPLETION DATE

GLOUCESTER

Min: Max:

6/4/2024



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) EARLE ASPHALT
COMPANY

0008 STRUCTURE NO. 0814-150 - ROUTE
OVER WOODBURY CREEK 47

SECTION: Cat Alt Set: Cat Alt Member:

0303 201006P

CLEARING SITE, BRIDGE (___)
STRUCTURE NO. 0814-150)

(1)

LS

30,000.00000 30,000.00 30,000.00000 30,000.00 30,000.00000 30,000.00

0304 504006P

REINFORCEMENT STEEL, EPOXY-
COATED

6,200.000

LB

2.00000 12,400.00 4.00000 24,800.00 10.50000 65,100.00

0305 504012P

CONCRETE CULVERT,
STRUCTURES

3.000

CY

18,000.00000 54,000.00 18,400.00000 55,200.00 4,000.00000 12,000.00

0306 504018P

CONCRETE WING WALL

3.000

CY

10,000.00000 30,000.00 17,762.00000 53,286.00 3,350.00000 10,050.00

0307 504037P

SPRAY APPLIED
WATERPROOFING MEMBRANE

58.000

SF

400.00000 23,200.00 60.00000 3,480.00 160.00000 9,280.00

Page 64 of 71

Route 47, Grove Street to Route 130, Pavement

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):116

Tabulation of Bids

Contract Time:

June 04, 2024

Contract Description:

24116

0047317

11/21/28 COMPLETION DATE

GLOUCESTER

Min: Max:

6/4/2024



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) EARLE ASPHALT
COMPANY

0008 STRUCTURE NO. 0814-150 - ROUTE
OVER WOODBURY CREEK 47

SECTION: Cat Alt Set: Cat Alt Member:

0308 504047P

CONCRETE STAIN AND ANTI-
GRAFFITI TREATMENT

750.000

SF

10.00000 7,500.00 10.00000 7,500.00 23.00000 17,250.00

0309 507027M

DATE PANEL

2.000

U

1,000.00000 2,000.00 5,000.00000 10,000.00 1,200.00000 2,400.00

0310 507039P

CONCRETE BRIDGE PARAPET,
HPC

61.000

LF

750.00000 45,750.00 2,500.00000 152,500.00 815.00000 49,715.00

0311 507082P

STEEL 1 BAR BRIDGE RAILING

40.000

LF

200.00000 8,000.00 350.00000 14,000.00 365.00000 14,600.00

0312 555003M

SUBSTRUCTURE CONCRETE
REPAIR

30.000

SF

500.00000 15,000.00 500.00000 15,000.00 520.00000 15,600.00
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Route 47, Grove Street to Route 130, Pavement

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):116

Tabulation of Bids

Contract Time:

June 04, 2024

Contract Description:

24116

0047317

11/21/28 COMPLETION DATE

GLOUCESTER

Min: Max:

6/4/2024



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) EARLE ASPHALT
COMPANY

Section Totals: $227,850.00 $365,766.00 $225,995.00
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Route 47, Grove Street to Route 130, Pavement

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):116

Tabulation of Bids

Contract Time:

June 04, 2024

Contract Description:

24116

0047317

11/21/28 COMPLETION DATE

GLOUCESTER

Min: Max:

6/4/2024



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) EARLE ASPHALT
COMPANY

0009 COOPER STREET TRAFFIC SIGNAL
POLE FOUNDATION NO. 1

SECTION: Cat Alt Set: Cat Alt Member:

0313 503003P

FURNISHING DRILLED SHAFT
EQUIPMENT

(1)

LS

20,000.00000 20,000.00 20,000.00000 20,000.00 10,500.00000 10,500.00

0314 503012M

CROSSHOLE SONIC LOGGING

1.000

U

3,200.00000 3,200.00 3,000.00000 3,000.00 3,000.00000 3,000.00

0315 503015M

SHAFT CORING

17.000

LF

85.00000 1,445.00 82.00000 1,394.00 0.01000 0.17

0316 503022M

DRILLED SHAFT IN SOIL 51"
DIAMETER

17.000

LF

1,900.00000 32,300.00 1,805.00000 30,685.00 1,800.00000 30,600.00

Section Totals: $56,945.00 $55,079.00 $44,100.17
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Route 47, Grove Street to Route 130, Pavement

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):116

Tabulation of Bids

Contract Time:

June 04, 2024

Contract Description:

24116

0047317

11/21/28 COMPLETION DATE

GLOUCESTER

Min: Max:

6/4/2024



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) EARLE ASPHALT
COMPANY

0010 COOPER STREET TRAFFIC SIGNAL
POLE FOUNDATION NO. 2

SECTION: Cat Alt Set: Cat Alt Member:

0317 503003P

FURNISHING DRILLED SHAFT
EQUIPMENT

(1)

LS

20,000.00000 20,000.00 20,000.00000 20,000.00 10,500.00000 10,500.00

0318 503012M

CROSSHOLE SONIC LOGGING

1.000

U

3,200.00000 3,200.00 3,000.00000 3,000.00 1,000.00000 1,000.00

0319 503015M

SHAFT CORING

17.000

LF

85.00000 1,445.00 82.00000 1,394.00 0.01000 0.17

0320 503022M

DRILLED SHAFT IN SOIL 51"
DIAMETER

17.000

LF

1,900.00000 32,300.00 1,805.00000 30,685.00 1,800.00000 30,600.00

Section Totals: $56,945.00 $55,079.00 $42,100.17
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Route 47, Grove Street to Route 130, Pavement

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):116

Tabulation of Bids

Contract Time:

June 04, 2024

Contract Description:

24116

0047317

11/21/28 COMPLETION DATE

GLOUCESTER

Min: Max:

6/4/2024



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) EARLE ASPHALT
COMPANY

0011 NEW STREET (CR 689) TRAFFIC
SIGNAL POLE FOUNDATION NO. 3

SECTION: Cat Alt Set: Cat Alt Member:

0321 503003P

FURNISHING DRILLED SHAFT
EQUIPMENT

(1)

LS

20,000.00000 20,000.00 20,000.00000 20,000.00 10,500.00000 10,500.00

0322 503012M

CROSSHOLE SONIC LOGGING

1.000

U

3,200.00000 3,200.00 3,000.00000 3,000.00 3,000.00000 3,000.00

0323 503015M

SHAFT CORING

13.000

LF

85.00000 1,105.00 82.00000 1,066.00 0.01000 0.13

0324 503022M

DRILLED SHAFT IN SOIL 51"
DIAMETER

13.000

LF

1,900.00000 24,700.00 1,805.00000 23,465.00 1,800.00000 23,400.00

Section Totals: $49,005.00 $47,531.00 $36,900.13
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Route 47, Grove Street to Route 130, Pavement

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):116

Tabulation of Bids

Contract Time:

June 04, 2024

Contract Description:

24116

0047317

11/21/28 COMPLETION DATE

GLOUCESTER

Min: Max:

6/4/2024



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SOUTH STATE, INC. (2) RICHARD E. PIERSON
CONSTRUCTION CO., INC.

(3) EARLE ASPHALT
COMPANY

0012 TURKEY HILL ROAD / DEPTFORD
AVENUE (CR 646) STREET TRAFFIC
SIGNAL POLE FOUNDATION NO. 4

SECTION: Cat Alt Set: Cat Alt Member:

0325 503003P

FURNISHING DRILLED SHAFT
EQUIPMENT

(1)

LS

20,000.00000 20,000.00 20,000.00000 20,000.00 10,500.00000 10,500.00

0326 503012M

CROSSHOLE SONIC LOGGING

1.000

U

3,200.00000 3,200.00 3,000.00000 3,000.00 3,000.00000 3,000.00

0327 503015M

SHAFT CORING

15.000

LF

85.00000 1,275.00 82.00000 1,230.00 0.01000 0.15

0328 503022M

DRILLED SHAFT IN SOIL 51"
DIAMETER

15.000

LF

1,900.00000 28,500.00 1,805.00000 27,075.00 1,800.00000 27,000.00

Section Totals: $52,975.00 $51,305.00 $40,500.15

$64,749,887.79$59,220,758.26 $66,014,513.13Contract Totals
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Route 47, Grove Street to Route 130, Pavement

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):116

Tabulation of Bids

Contract Time:

June 04, 2024

Contract Description:

24116

0047317

11/21/28 COMPLETION DATE

GLOUCESTER

Min: Max:

6/4/2024



( ) indicates item is bid as Lump Sum

$59,220,758.26 $64,749,887.79 66,014,513.13Cost Plus Time Totals
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Route 47, Grove Street to Route 130, Pavement

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):116

Tabulation of Bids

Contract Time:

June 04, 2024

Contract Description:

24116

0047317

11/21/28 COMPLETION DATE

GLOUCESTER

Min: Max:

6/4/2024



Vendor Ranking Page: 1

Contract ID:

Route 47, Grove Street to Route 130, Pavement

S1Letting Date:

Contract Description:

District(s):

11/21/28 COMPLETION DATE

24116

June 04, 2024 10:00 AM

0047317

GLOUCESTER116 Counties:

Contract Time:

Call Order:

Project(s):

6/4/2024

Percent Of
Low BidTotal BidRank Vendor Name

1 SOUTH STATE, INC. $59,220,758.26 100.00%

2 RICHARD E. PIERSON CONSTRUCTION CO., INC. $64,749,887.79 109.34%

3 EARLE ASPHALT COMPANY $66,014,513.13 111.47%

THE ABOVE IS AN EXACT TRANSCRIPT OF THE ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS, IF ANY, IN EXTENSION
AND ADDITIONS HAVE BEEN CORRECTED.


