Section 3                                             Prequalification Response Format

C-7 Contamination Screening / Remediation
Since a Contamination Screening or a Preliminary Assessment is the first step in the process to determine whether a site is contaminated within a study corridor, a site investigation would be conducted to the extent necessary to determine the existence of chemical contamination in specific locations affected by construction. Such activities would include the development and implementation of a sample plan, analysis of the results, and recommendations for further action (i.e. Remedial Action Work Plans, Remedial Action Reports, and Deed Notices). Further remedial investigations and/or design support may be required depending upon contamination concentrations. 
	Firm:
	     


	Staff

Requirements
	Instructions: List staff that meet requirements highlighting qualifications, experience, and training certificates using format in Section 4.**

	
	Level A 

	
	Staff Level
	Name
	ER

	Investigator

1) BS or a higher degree in Natural, Chemical, or Physical Science or related Engineering discipline

a) w/ 4 years experience
	2
	1.      
	 FORMCHECKBOX 


	
	
	2.      
	 FORMCHECKBOX 


	Support Staff

1) degree in any of the fields noted above

a) w/ 3 years experience
	3
	1.      
	 FORMCHECKBOX 


	
	
	2.      
	 FORMCHECKBOX 


	
	
	3.      
	 FORMCHECKBOX 



	Firm’s

Project

Requirements

Equipment: Sampling Support ● Decontamination ● Access to Drill Rig ● Access to general Field Screening such as Photo Ionization Detector (PID); as well as pumps, augers, monitors, and meters for samplings
	Instructions: List the titles of projects that meet requirements using the format in Section 5 to report the specifics of the listed projects. Projects must have been completed in the last ten years.**

	
	Level A
	ER

	
	Four Projects Required
	1.      
	 FORMCHECKBOX 


	
	
	2.      
	 FORMCHECKBOX 


	
	
	3.      
	 FORMCHECKBOX 


	
	
	4.      
	 FORMCHECKBOX 
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