

New Jersey Department of Transportation
1035 Parkway Avenue, PO Box 600, Trenton, New Jersey 08625-0600



Baseline Document Change Announcement

ANNOUNCEMENT: BDC16S-07

DATE: December 21, 2016

SUBJECT: Proprietary test equipment
- **Revisions to Subparts 610.03.01 Traffic Stripes and 610.03.02 Traffic Markings Lines, Traffic Marking Symbols, and Traffic Markings Route Symbols of the 2007 Standard Specifications for Road and Bridge Construction.**

Subparts 610.3.01 and 610.03.02 have been revised to take out proprietary test equipment to allow other competitors.

The NJDOT has updated the Subparts 610.03.01 Traffic Stripes and 610.03.02 Traffic Markings Lines, Traffic Marking Symbols, and Traffic Markings Route Symbols.

The following revisions have been incorporated into the Standard Input, SI2007 as of December 21, 2016.

610.03.01 Traffic Stripes

F. Defective work.

THE FIRST SENTENCE IN THE FOURTH PARAGRAPH AS IT APPEARS IN THE SI IS CHANGED TO:

Provide the RE with a Reflectometer that meets a 30 meter geometry as specified in ASTM E 1710, capable of measuring wet and dry conditions as specified in ASTM E 2176 and ASTM E 2177, and that has been certified by the manufacturer as being calibrated within the last two years.

610.03.02 Traffic Markings Lines, Traffic Markings Symbols and Traffic Markings Route Symbols

E. Defective work.

THE FIRST SENTENCE IN THE FOURTH PARAGRAPH AS IT APPEARS IN THE SI IS CHANGED TO:

Provide the RE with a Reflectometer that meets a 30 meter geometry as specified in ASTM E 1710, capable of measuring wet and dry conditions as specified in ASTM E 2176 and ASTM E 2177, and that has been certified by the manufacturer as being calibrated within the last two years.

Implementation Code R (ROUTINE)

Changes must be implemented in all applicable Department projects scheduled for Final Design Submission at least one month after the date of the BDC announcement. This will allow designers to make necessary plan, specifications, and estimate/proposal changes without requiring the need for an addenda or postponement of advertisement or receipt of bids.

Recommended By:



Paul F. Schneider
Director
Capital Program Support

Approved By:



Eli D. Lambert III, P.E.
Assistant Commissioner
Capital Program Management

YK