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2. Wholly State Funded Contracts.

a. Small Business Goals for This Project

THE LAST SENTENCE OF THE SIXTH PARAGRAPH IS CHANGED TO: 

When the Contract SBE goal or the approved SBE commitment is revised due to changes in firms, type of 
work, work items or subcontract amounts, and for each Field / Change Order that revises the Contract's 
dollar value, submit to DCR/ AA to determine if and how these changes will apply to the Contract SBE 
Plan/Program: 

THE FOLLOWING IS ADDED AT THE END OF PART A: 

If the Contractor fails to meet the Contract SBE goal and DCR/ AA deems its GFEs insufficient, the 
Department will provide the Contractor with an opportunity for an in-person meeting or written review 
of information and documentation provided with its Final SBE Report (Form CR 268). The Contractor 
will be required to make its case based on information it provided with Form CR 268. No new SBE 
evidence (e.g. revised CR 268 or introduction of new information/documentation) will be considered. The 
Contractor may make a request for an in-person meeting or written review in writing to the New Jersey 
Department of Transportation, Director, Division of Procurement, PO Box 605, Trenton, New Jersey, 
08625-0605. The Contractor must specify one of the following in their request: 

(i) Written Review by the Department. If the Contractor seeks written review by the Department, it
must submit written documented evidence or argument proving the Contractor submitted adequate
good faith efforts; and include a narrative on what information OCR/ AA failed to consider and/or
where the regulations/rules were misapplied.

(ii) In-Person Meeting. If the Contractor seeks an in-person meeting by the Department, it must submit
a written request for a meeting along with written documented evidence or argument proving the
Contractor submitted adequate good faith efforts; and include a narrative on what information
DCR/ AA failed to consider and/or where the regulations/rules were misapplied. The in-person
meeting will be scheduled by the Department as soon as time permits.

Implementation Code R (ROUTINE) 

Changes must be implemented in all applicable Department projects scheduled for Final Design Submission at 
least one month after the date of the BDC announcement. This will allow designers to make necessary plan, 
specifications, and estimate/proposal changes without requiring the need for addenda or postponement of 
advertisement or receipt of bids. 
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