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New Jersey Department of Transportation
1035 Parkway Avenue, PO Box 600, Trenton, New Jersey 08625-0600

Baseline Document Change Announcement

ANNOUNCEMENT: BDC25S-07
DATE: April 28, 2025

SUBJECT: Clearing Site Electrical
- Revisions to Subsections 108.01, 701.01, and 701.04, and the
addition of Subpart 701.03.16 to the 2019 Standard Specifications
for Road and Bridge Construction.

Subsections 108.01, 701.01, and 701.04 of the 2019 Standard Specifications for Road and Bridge
Construction have been revised due to the incorporation of Subpart 701.03.16 adding a new Pay Item and
Specifications for Clearing Site Electrical.

The following revisions have been incorporated into the 2019 Standard Specifications via the 2019
Standard Inputs, S12019:

108.01 SUBCONTRACTING

2.  Limits and Restrictions.
PART B IS CHANGED TO:

b. The Contractor may only subcontract electrical, clearing site electrical, blasting, asbestos removal,
landscaping, and lead paint abatement work to subcontractors having the required certificates and
licenses. Submit copies of required certificates and licenses with the request for approval to subcontract.

701.01 DESCRIPTION
THE SUBSECTION IS CHANGED TO:

This Section describes the requirements for constructing or installing various electrical Items. This Section also includes
the requirements of clearing site electrical.

THE FOLLOWING SUBPART IS ADDED:

701.03.16 Clearing Site Electrical

Ensure the requirements of 108.01 are adhered to. Comply with the requirements specified in 701.03.01. Deenergize
electrical systems scheduled to be removed prior to beginning clearing operations.

701.04 MEASUREMENT AND PAYMENT

THE FOLLOWING PAY ITEM IS ADDED:

Item Pay Unit
CLEARING SITE ELECTRICAL LUMP SUM
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Implementation Code R (ROUTINE)

Changes must be implemented in all applicable Department projects scheduled for Final Design Submission
at least one month after the date of the BDC announcement. This will allow designers to make necessary
plan, specifications, and estimate/proposal changes without requiring the need for addenda or postponement
of advertisement or receipt of bids.
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