

Project # A1322-02 NJDOT Headquarters Solar PPA

Bulletin D

Revised 2021-11-3

STATE OF NEW JERSEY DEPARTMENT OF TREASURY  
DIVISION OF PROPERTY MANAGEMENT AND  
CONSTRUCTION PO BOX 034, TRENTON, NJ 08625-0034

PROJECT#: **A1322-02 NJDOT Headquarters Solar PPA**

A/E: **Gannett Fleming**

DATE: **1-31-2022**

BULLETIN D

Bidder must acknowledge receipt of this Bulletin on bid form in the space provided therefor.

This Bulletin is issued for the purpose of amending certain requirements of the original Contract Documents, as noted hereinafter, and is hereby made part of and incorporated in full force as part of the Contract Documents. Unless specifically noted or specified hereinafter, all work shall comply with the applicable provisions of the Contract Documents.

I. **Bid Due Date Extension** – The bid duration for this project has been extended and bids will be due on Thursday, February 10, 2022 at 2pm.

II. Previously Un-answered Question and Response:

A) *B. Dakake (SunPower)* –

13) After reviewing attachment “DesktopEnvironmentalReviewMaps”, although NJDOT owns the entire campus, the campus itself is composed of several smaller parcels (refer Page 3 of the document). Will the energy produced on one parcel be expected to be used on the same parcel? If not, that is an area of potential concern – particularly for meter 9214017.

**Final Response:** The NJDOT has agreed to work with the local tax office in providing the necessary documentation response and/or an update to the current tax map, to achieve BPU satisfaction regarding verification of continuity compliance for net metering generation and end use related to the current lot orientation within Block 320. The vendor shall bid as if the NJDOT lots within Block 320 will be combined, as needed, to support the vendors proposed plan for development. The awarded vendor shall describe the minimum lot combinations required within Block 320, for their proposed development to succeed and the NJDOT will respond accordingly.

END OF BULLETIN D